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PROFESSIONAL SERVICE CONTRACT under the Collaborative Delivery Framework
CONTRACT DATA

Project Name

Project Number

Th s contract is made on
between the Client  and the Consultant

Part One - Data provided by the Client

T

Main 
Option

Opt on E W2

X2: Changes in the law

X9: Transfer of rights

X10: Information model ing

X11: Termination by the C ient

X18: Limitation of l abil ty

X20: Key Performance Indicators

Y(UK)3: The Contracts (Rghts of Third Part es) Act 1999

Z: Additional cond tions of contract

The Client  is

Address for commun cat ons

Address for e ectron c communications

The Service Manager   is 

Address for commun cat ons

Address for e ectron c communications

The Scope is n

The anguage of the contract  is Eng ish

The aw of the contract  s

The per od for reply is

The period for retention  s

following Completion or earl er termination

The fo low ng matters w ll be inc uded in the Early Warn ng Register

The key dates  and cond tions  to be met are
conditions  to be met

The start ng date  is

The Client  provides access to the following persons  places and things
access

 weeks

31/03/2025 with an option to extend for a period of 12 months to be 
agreed by both part es

 weeks

 weeks

26 weeks

The currency of the contract  s the £ sterling

The assessment interval  is Monthly

The forecast of the Prices is 

The nterest rate  s 2 00%
rate of the

5 Payment

The expenses  stated by the Client  are as stated in Schedu e 9

 

 

 

6 years

All UK OfficesThe ocat ons for which the Consultant  provides a charge 
for the cost of support people and office overhead are

per annum (not less than 2) above the
Base Bank of England

The per od between Completion of the whole of the service  and the 
defects date  s

The Consultant  prepares forecasts of the total Defined Cost plus Fee 
and expenses  at intervals no longer than  weeks

3 Time 

4 Quality management

The per od after the Contract Date within wh ch the Consu tant  s to 
submt a qual ty po icy statement and quality plan is

The Consultant  submts rev sed programmes at intervals no onger 
than

The completion date  for the whole of the service  s

The per od after the Contract Date within wh ch the Consu tant  s to 
submt a first programme for acceptance s

 

access date

T98  PSRA and PIP Support

17 February 2025

Schedules 1 to 23  nclusive of the Framework schedu es are re ied upon w th n this contract.

 The fol owing documents are ncorporated nto this contract by reference
T98 PSRA PIP_Scope Jan 2025

The service  is Deliver a programme of visual inspect ons for T98  PSRA and PIP Support

ENV6007290R

T98 PSRA PIP_Scope Jan 2025

the law of England and Wales  subject to the jurisdiction of the courts of England and Wales

2 weeks

Th s contract is made pursuant to the Framework Agreement (the “Agreement”) dated 10th day of Apr l 2019 and Framework 
Agreement Extension dated 1st April 2023 between the Client  and the Consultant  n relat on to the Collaborative Delivery
Framework. The entire agreement and the fol owing Schedu es are incorporated into this Contract by reference

Statements given in 
all Contracts

1 General

Opt on for resolving and 
avo ding disputes

Secondary Options 

Y(UK)2: The Housing Grants  Construction and Regeneration Act 1996

 
 
 
 

2 weeks

2 The Consultant's  main responsibilities 

key date

none set' 'none set'

none set' 'none set'

Early warning meet ngs are to be held at intervals no 
longer than

02 February 2025

C ient staff  systems & information 02 February 2025

Acess to site 02 February 2025

none set' 'none set'
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1.

2.

3.

.

5.

1.

2.

3.

The tr bunal  is l tigation n the courts

The Adjudicator  is

Address for commun cat ons

 
 
 
 

Address for e ectron c communications

The Adjudicator nominating body  is The Inst tution of Civil Eng neers

Z Clauses

Z6 The Schedule of Cost Components 

Z25 Risks and insurance

Z 29 Payment for Service Provided to Date 

Z111 PSC - Fee adjustment for non compliance with Scope 

Z120 PSC – Carbon reduction 

The performance table s PSC-carbon-performance-table xlsx

the Performance Table for this contract type [form  Partner  Stage] as set out in the Carbon Methodology dated 08 June 2023 

Add the following sentence to the end of clause 51.1:
The Party to which payment is due submts an nvoice to the other Party for the amount to be pa d within one week of the Service Manager’s  certificate.
Delete existing clause 51.2 and replace w th:
51.2 Each certified payment is made by the later of
 one week after the pay ng Party receives an nvoice from the other Party and
 three weeks after the assessment date  or  if a different period s stated in the Contract Data  within the period stated.

If a cert f ed payment is ate  or if a payment s late because the Service Manager has not issued a certificate which should be issued  interest is paid on the ate 
payment. Interest is assessed from the date by which the late payment should have been made until the date when the late payment is made  and s inc uded in the first 
assessment after the late payment s made

Issues requ r ng redesign or rework on this contract due to a fault or error of the Consultant  wi l neither be an allowable cost under th s contract or any subsequent 
contract  nor will t be a Compensat on event under this contract or any subsequent contract under this project or programme.

Delete existing clause W2.1

Z2 Prevention

Z3 Disallowed Costs

The text of c ause 18 Prevention is deleted.
Delete the text of clause 60.1(12) and replaced by:
The service is affected by any of the following events
 War  civil war  rebell on  revo ut on  nsurrect on  mil tary or usurped power;
 Strikes  r ots and civil commotion not confined to the emp oyees of the Consultant  and sub consu tants
 Ionis ng rad at on or rad oactive contamination from nuclear fuel or nuclear waste resulting from the combustion of nuclear fuel
 Radioactive  toxic  exp osive or other hazardous properties of an exp osive nuc ear device
 Natural d saster
 Fire and exp osion
 Impact by aircraft or other aerial dev ce or thing dropped from them.

Add the following in second bullet of 11.2 (18) add:
(including compensation events with the Subcontractor  i.e. payment for work that should not have been undertaken).
Add the following add tional bullets after and the cost of ' :
 Mistakes or delays caused by the Consultant’s  fai ure to follow standards in Scopes/qual ty plans
 Reorganisat on of the Consultant's  project team
 Additional costs or delays incurred due to Consultant s  fai ure to comply with published and known guidance or document formats
 Exceed ng the Scope without prior instruction that leads to abortive cost
 Re-working of documents due to inadequate QA prior to submss on  i.e. grammat cal  factual ar thmet cal or design errors
 Product on or preparation of se f-promotional material
 Excessive charges for project management time on a commission for secondments or full time appointments (greater than 5% of commission value)
 Any hours exceed ng 8 per day un ess with pr or wr tten  agreement of the Service Manager
 Any hours for travel beyond the location of the nearest consultant office to the project unless prev ously agreed with the Service Manager
 Attendance of additional ndividuals to meetings/ workshops etc who have not been previously invited by the Service Manager
 Costs associated with the attendance at add tional meetings after programmed Comp et on  f de ay is due to Consultant performance
 Costs associated with rectifications that are due to Consu tant  error or omission
 Costs associated with the identification of opportunities to improve our processes and procedures for project de ivery through the Consu tant’s  involvement
 Was incurred due to a breach of safety requirements  or due additional work to comply with safety requirements
 Was incurred as a resu t of the Client  issuing a Yellow or Red Card to prepare a Performance Improvement Plan
 Was incurred as a resu ting of rectifying  a  non-compliance with the Framework Agreement and/or any call off contracts fol owing an audit

The Schedule of Cost Components are as detai ed in the Framework Schedu e 9.

Z23 Linked contracts

Z24 Requirement for Invoice

Resolving and avoiding disputes

'to be conf rmed'
 

'to be conf rmed'

Z1 Disputes

'to be conf rmed'

Death of or bodily injury to 
the employees of the 
Consultant  aris ng out of 
and in the course of their 
employment n connection 
with the contract 

Legal m nimum in respect 
of each claim  without l mit 
to the number of claims

For the period required by law

The Consultant s  total 
liab lity to the C ient  for all 
matters arising under or n 
connection with the 
contract  other than the 
excluded matters is imted 
to

£5,000,000

The Consultant s  fai ure to 
use the ski l and care 
normally used by 
professionals provid ng 
services simlar to the 
service

£5,000,000 in respect of 
each cla m  without imt to 
the number of c aims

12 years after Complet on

Loss of or damage to 
property and l abil ty for 
bodily njury to or death of 
a person (not an emp oyee 
of the Consultant) ar sing 
from or in connect on with 
the Consu tant  Prov ding 
the Service  

£15,000,000 in respect of 
each cla m  without imt to 
the number of c aims

12 months after Completion

These are additional Client s  iabi it es

not used'

The minimum amount of cover and the periods for which the Consultant  maintains insurance are

EVENT MINIMUM AMOUNT OF 
COVER

PERIOD FOLLOWING COMPLETION OF THE 
WHOLE OF THE SERVICE OR TERMINATION

not used'

not used'

8 Liabilities and insurance

not used'

not used'

not used'

Carbon Methodo ogy - Adherence to and compliance with the Carbon Methodo ogy dated 08 June 2023

not used'

6 Compensation events

These are additional compensation events

The Consultant is required to submt insurances annua ly as Clause Z  of the Framework Agreement

Delete existing clause 11.2 (21) and replace w th:
“11.2 (21) The Price for Serv ce Provided to Date is the total Defined Cost which the Service Manager  forecasts will have been paid by the Consultant before the next 
assessment date plus the Fee.  The Price for Serv ce Provided to Date sha l not exceed the forecast for the same as provided under clause 20.5"

Delete existing 11.2 (8) and replace with the following clause
The Fee s the amount calculated by apply ng the fee percentage to the amount of the Defined Cost excluding the cost of Subcontractors that have not comp ied w th 
procurement by best va ue processes as defined in the Scope. 80% of the fee percentage is applied to the amount of the Def ned Cost for Subcontractors that have not 
compl ed with procurement by best value processes as defined n the Scope.

Ref. (Clause No.) Clause words

11.2
Definitions

Add as Clause 11.2(36)
 (36) The Performance Table states the targets the Consultant  is to achieve in Providing the Service and sets out the 
adjustment to payment if a measured performance s higher  the same or lower than its target. The Performance Tab e s the 
performance table  unless later changed in accordance with the contract.

15.1
Early Warning

In Clause 15.1 add as a new bullet between the second and third bullet:
 “   result n a target n the Performance Tab e not being met.

2.2
Accepting Defects

Delete Clause 2.2 and rep ace with:
If the Consultant and the Service Manage r are prepared to consider the change  the Consu tant submits a quotat on to the 
Service Manager  for acceptance includ ng any comb nat on of:
	reduced Prices 
	an earlier Completion Date
	a rev sed programme
	changes to the Performance Table

If the quotation is accepted  the Service Manager changes the Scope  the Pr ces  the Completion Date and the Performance 
Tab e accordingly and accepts the revised programme.

57. Information in the Performance Table is not Scope.

Performance Measurements

57 Add as Clause 57:

57.1 From the start ng date until the Completion Date  the Consu tant  reports to the Service  Manager  its performance against the 
targets in the Performance Tab e. Reports are provided at the intervals stated in the Performance Table.

57.2 If the Consultant’s  performance aga nst a target n the Performance Table s not ach eving or is forecast not to achieve the 
performance target stated  it submits to the Service  Manager  for acceptance its proposa s for improving performance.

A reason for not accepting the proposa s is that they w ll not prov de the improvement in performance needed to achieve the 
target n the Performance Table.

57.3 At the dates stated n the Performance Table
 f the relevant performance does not meet the target stated n the Performance Tab e  the Consultant  pays the amount 

stated in the Performance Table

 f the relevant performance exceeds or meets the target stated n the Performance Tab e  the Consultant  is paid the amount 
stated in the Performance Table.
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Secondary Options

Information Execution Plan for acceptance is

after the 

The incentive schedule  for Key Performance Indicators is in

A report of performance against each Key Performance Indicator is provided at intervals of 

Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996

The period for  payment is                              14 days

Y(UK)3: The Contracts ( Rights of Third Parties Act) 1999 

term beneficiary

£1,000,000

  

  

OPTION X20: Key Performance Indicators (not used with Option X12)

no Beneficiaries under this contract

The end of liability date is 

The Consultant's  liability to the Client  for Defects that are not found until after the defects date  is 
limited to  

£1,000,000.00

  

no Terms under this con

3 months

after the date on which payment becomes due 

6 years
Completion of the whole of the service

The Consultant's  liability to the Client  for indirect or consequential loss is limited to 

Schedule 17

OPTION X18: Limitation of liability

OPTION X10: Information modelling

The period after the Contract Date within which the Consultant  is to submit a first
2 weeks

OPTION X2: Changes in the law

The law of the project  is the law of England and Wales, subject to the jurisdiction of the courts of 
England and Wales
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Part Two - Data provided by the Consultant

1 General
The Consultant   is
Name 

Address for communications

The fee percentage is

The key persons  are

Name (1)
Job
Responsibilities
Qualifications
Experience

Name (2)
Job
Responsibilities
Qualifications
Experience

Name (3)
Job
Responsibilities
Qualifications
Experience

Name (4)
Job
Responsibilities
Qualifications
Experience

Name (5)
Job
Responsibilities
Qualifications
Experience

Name (6)
Job
Responsibilities
Qualifications
Experience

Name (7)

Completion of the  data in full, according to the Options chosen, is essential to create a complete contract.

 
 

 

 

 
 
 
 

 
 
 
 
 

 
 

Address for electronic communications

Option E 53.50%
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Job
Responsibilities
Qualifications
Experience

The following matters will be included in the Early Warning Register

3 Time

Resolving and avoiding disputes

Address for electronic communications

X10: Information Modelling

 
 

 

The information execution plan  identified 
in the Contract Data is

  

 
 
 

 

 

 

The programme identified in the Contract Data is
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Contract Execution
Client  execution

Signed Underhand by [PRINT NAME] for and on behalf of the Environment Agency

Consultant  execution

Signed Underhand by [PRINT NAME] for and on behalf of Atkins Ltd




