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PS Schedule 6 (Order Form Template and Order
Schedules)

Order Form

ORDER REFERENCE: PRJ_396

THE BUYER: The Department for Business, Energy & Industrial
Strategy

BUYER ADDRESS 1 Victoria Street, London, SW1H OET

THE SUPPLIER: Kantar Public UK Limited

SUPPLIER ADDRESS: 4 Millbank, Westminster, London SW1P 3JA

REGISTRATION NUMBER: [ G

DUNS NUMBER: ]

pPs sUPPLIER REGISTRATION SERVICE ID: || N

APPLICABLE DPS CONTRACT

This Order Form is for the provision of the Deliverables and dated 5" September 2022.
It's issued under the DPS Contract with the reference number RM6126 for the
provision of Market Research.
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ORDER INCORPORATED TERMS

The following documents are incorporated into this Order Contract. Where numbers
are missing we are not using those schedules. If the documents conflict, the
following order of precedence applies:

1. This Order Form including the Order Special Terms and Order Special
Schedules.

Joint Schedule 1(Definitions and Interpretation) RM6126

DPS Special Terms

4. The following Schedules in equal order of precedence:

w N

e Joint Schedules for RM6126

Joint Schedule 1 (Definitions
Joint Schedule 2 (Variation Form)
Joint Schedule 3 (Insurance Requirements)
Joint Schedule 4 (Commercially Sensitive Information)
Joint Schedule 7 (Financial Difficulties)
Joint Schedule 10 (Rectification Plan)
0 Joint Schedule 11 (Processing Data)
e Order Schedules for PRJ_396
0 Order Schedule 1 (Transparency Reports)
Order Schedule 3 (Continuous Improvement)
Order Schedule 4 (Order Tender)
Order Schedule 5 (Pricing Details)
Order Schedule 8 (Business Continuity and Disaster Recovery)
Order Schedule 9 (Security)
Order Schedule 10 (Exit Management)
Order Schedule 14 (Service Levels)
Order Schedule 15 (Order Contract Management)
Order Schedule 16 (Benchmarking)
Order Schedule 20 (Order Specification)

O OO0 O0OO0Oo

O OO0 0O0OO0OO0OO0OO0OO0oOOo

o

CCS Core Terms (DPS version) v1.0.3
Joint Schedule 5 (Corporate Social Responsibility) RM6126
7. Order Schedule 4 (Order Tender) as long as any parts of the Order Tender
that offer a better commercial position for the Buyer (as decided by the Buyer)
take precedence over the documents above.
No other Supplier terms are part of the Order Contract. That includes any terms
written on the back of, added to this Order Form, or presented at the time of delivery.

o

ORDER SPECIAL TERMS
The following Special Terms are incorporated into this Order Contract:
None

ORDER START DATE: 5th September 2022
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ORDER EXPIRY DATE: 5th September 2024
ORDER INITIAL PERIOD: 2 years (exc. optional 1-year extension)
DELIVERABLES

When required the Supplier shall deliver the following services:

e Polling and tracking research capability for both general public and SME
business audiences across the United Kingdom via an Omnibus Survey

e Quick-turnaround bespoke polling (i.e. within 1 week)

e Communications testing (encompassing a range of advertising formats,
narrative, messaging, and brand testing)

e Ability to conduct audience segmentations and profiling.
e Marketing science/advanced analytics

e A behavioural science function: designing randomised control trials and other
behaviourally informed research methods to test communications and using
behavioural science to inform research design.

MAXIMUM LIABILITY
The limitation of liability for this Order Contract is stated in Clause 11.2 of the Core
Terms.

ORDER CHARGES
This contract does not provide any commitment of spend and is based on expected
usage only.

The Charges will not be impacted by any change to the DPS Pricing. The Charges
can only be changed by agreement in writing between the Buyer and the Supplier
because of:

1. Specific Change in Law
2. Benchmarking using Order Schedule 16 (Benchmarking)

REIMBURSABLE EXPENSES
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None

PROGRESS REPORT AND MEETING FREQUENCY
Weekly status calls to discuss live projects. No report necessary.
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Quarterly performance management meetings to discuss KPIs outlined in Schedule
14 i8ervice Leivels o

KEY STAFF

KEY SUBCONTRACTOR(S)
N/A

E-AUCTIONS
Not applicable

COMMERCIALLY SENSITIVE INFORMATION
See Joint Schedule 4 (Supplier's Commercially Sensitive Information)

SERVICE CREDITS
Service Credits will accrue in accordance with Order Schedule 14 (Service Levels).

ADDITIONAL INSURANCES
Not applicable

GUARANTEE
There’s a guarantee of the Supplier's performance provided for all Order Contracts
entered under the DPS Contract

SOCIAL VALUE COMMITMENT

The Supplier agrees, in providing the Deliverables and performing its obligations under
the Order Contract, that it will comply with the social value commitments in Order
Schedule 4 (Order Tender)
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Order Schedule 1 (Transparency Reports)

1.1 The Supplier recognises that the Buyer is subject to PPN 01/17 (Updates to
transparency principles v1.1
(https://www.gov.uk/government/publications/procurement-policy-note-0117-
update-to-transparency-principles). The Supplier shall comply with the provisions
of this Schedule in order to assist the Buyer with its compliance with its
obligations under that PPN.

1.2Without prejudice to the Supplier's reporting requirements set out in the DPS
Contract, within three (3) Months of the Start Date the Supplier shall submit to the
Buyer for Approval (such Approval not to be unreasonably withheld or delayed)
draft Transparency Reports consistent with the content requirements and format
set out in the Annex of this Schedule.

1.3 If the Buyer rejects any proposed Transparency Report submitted by the
Supplier, the Supplier shall submit a revised version of the relevant report for
further Approval within five (5) days of receipt of any notice of rejection, taking
account of any recommendations for revision and improvement to the report
provided by the Buyer. If the Parties fail to agree on a draft Transparency Report
the Buyer shall determine what should be included. Any other disagreement in
connection with Transparency Reports shall be treated as a Dispute.

1.4 The Supplier shall provide accurate and up-to-date versions of each
Transparency Report to the Buyer at the frequency referred to in the Annex of
this Schedule.
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Annex A: List of Transparency Reports

[To be agreed within first 3 months of contract signature]
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Order Ref:
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Order Schedule 3 (Continuous Improvement)
1. Buyer’s Rights

11

The Buyer and the Supplier recognise that, where specified in DPS
Schedule 4 (DPS Management), the Buyer may give CCS the right to
enforce the Buyer's rights under this Schedule.

2. Supplier’'s Obligations

2.1

2.2

2.3

2.4

The Supplier must, throughout the Contract Period, identify new or potential
improvements to the provision of the Deliverables with a view to reducing
the Buyer’s costs (including the Charges) and/or improving the quality and
efficiency of the Deliverables and their supply to the Buyer.

The Supplier must adopt a policy of continuous improvement in relation to
the Deliverables, which must include regular reviews with the Buyer of the
Deliverables and the way it provides them, with a view to reducing the
Buyer's costs (including the Charges) and/or improving the quality and
efficiency of the Deliverables. The Supplier and the Buyer must provide
each other with any information relevant to meeting this objective.

In addition to Paragraph 2.1, the Supplier shall produce at the start of each
Contract Year a plan for improving the provision of Deliverables and/or
reducing the Charges (without adversely affecting the performance of this
Contract) during that Contract Year ("Continuous Improvement Plan") for
the Buyer's Approval. The Continuous Improvement Plan must include, as
a minimum, proposals:

2.3.1 identifying the emergence of relevant new and evolving technologies;

2.3.2 changes in business processes of the Supplier or the Buyer and
ways of working that would provide cost savings and/or enhanced
benefits to the Buyer (such as methods of interaction, supply chain
efficiencies, reduction in energy consumption and methods of sale);

2.3.3 new or potential improvements to the provision of the Deliverables
including the quality, responsiveness, procedures, benchmarking
methods, likely performance mechanisms and customer support
services in relation to the Deliverables; and

2.3.4 measuring and reducing the sustainability impacts of the Supplier's
operations and supply-chains relating to the Deliverables, and
identifying opportunities to assist the Buyer in meeting their
sustainability objectives.

The initial Continuous Improvement Plan for the first (15%) Contract Year
shall be submitted by the Supplier to the Buyer for Approval within one
hundred (100) Working Days of the first Order or six (6) Months following
the Start Date, whichever is earlier.
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2.5 The Buyer shall notify the Supplier of its Approval or rejection of the
proposed Continuous Improvement Plan or any updates to it within twenty
(20) Working Days of receipt. If it is rejected then the Supplier shall, within
ten (10) Working Days of receipt of notice of rejection, submit a revised
Continuous Improvement Plan reflecting the changes required. Once
Approved, it becomes the Continuous Improvement Plan for the purposes of
this Contract.

2.6 The Supplier must provide sufficient information with each suggested
improvement to enable a decision on whether to implement it. The Supplier
shall provide any further information as requested.

2.7 If the Buyer wishes to incorporate any improvement into this Contract, it
must request a Variation in accordance with the Variation Procedure and
the Supplier must implement such Variation at no additional cost to the
Buyer or CCS.

2.8 Once the first Continuous Improvement Plan has been Approved in
accordance with Paragraph 2.5:

2.8.1 the Supplier shall use all reasonable endeavours to implement any
agreed deliverables in accordance with the Continuous Improvement
Plan; and

2.8.2 the Parties agree to meet as soon as reasonably possible following
the start of each quarter (or as otherwise agreed between the
Parties) to review the Supplier's progress against the Continuous
Improvement Plan.

2.9 The Supplier shall update the Continuous Improvement Plan as and when
required but at least once every Contract Year (after the first (1%) Contract
Year) in accordance with the procedure and timescales set out in Paragraph
2.3.

2.10 All costs relating to the compilation or updating of the Continuous
Improvement Plan and the costs arising from any improvement made
pursuant to it and the costs of implementing any improvement, shall have
no effect on and are included in the Charges.

2.11 Should the Supplier's costs in providing the Deliverables to the Buyer be
reduced as a result of any changes implemented, all of the cost savings
shall be passed on to the Buyer by way of a consequential and immediate
reduction in the Charges for the Deliverables.

2.12 At any time during the Contract Period of the Order Contract, the Supplier
may make a proposal for gainshare. If the Buyer deems gainshare to be
applicable then the Supplier shall update the Continuous Improvement Plan
so as to include details of the way in which the proposal shall be
implemented in accordance with an agreed gainshare ratio.
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Order Schedule 4 (Order Tender)
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Order Schedule 5 (Pricing Details)
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Order Schedule 8 (Business Continuity and Disaster Recovery)

Order Schedule 8 (Business Continuity and Disaster

Recovery)

1. Definitions

1.1 In this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

"BCDR Plan"
"Business Continuity

Plan"

"Disaster Recovery
Deliverables™

"Disaster Recovery Plan"

"Disaster Recovery
System”

"Related Supplier”

"Review Report"

"Supplier's Proposals”

2. BCDR Plan

has the meaning given to it in Paragraph
2.2 of this Schedule;

has the meaning given to it in Paragraph
2.3.2 of this Schedule;

the Deliverables embodied in the processes
and procedures for restoring the provision of
Deliverables following the occurrence of a
Disaster;

has the meaning given to it in Paragraph
2.3.3 of this Schedule;

the system embodied in the processes and
procedures for restoring the provision of
Deliverables following the occurrence of a
Disaster;

any person who provides Deliverables to
the Buyer which are related to the
Deliverables from time to time;

has the meaning given to it in Paragraph
6.2 of this Schedule; and

has the meaning given to it in Paragraph
6.3 of this Schedule;

2.1 The Buyer and the Supplier recognise that, where specified in DPS
Schedule 4 (DPS Management), CCS shall have the right to enforce the
Buyer's rights under this Schedule.

2.2 Atleast ninety (90) Working Days after the Start Date the Supplier shall
prepare and deliver to the Buyer for the Buyer’s written approval a plan (a
“BCDR Plan”), which shall detail the processes and arrangements that the

Supplier shall follow to:
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2.2.1 ensure continuity of the business processes and operations
supported by the Services following any failure or disruption of any
element of the Deliverables; and

2.2.2 the recovery of the Deliverables in the event of a Disaster
2.3 The BCDR Plan shall be divided into three sections:

2.3.1 Section 1 which shall set out general principles applicable to the
BCDR Plan;

2.3.2 Section 2 which shall relate to business continuity (the "Business
Continuity Plan"); and

2.3.3 Section 3 which shall relate to disaster recovery (the "Disaster
Recovery Plan").

2.4 Following receipt of the draft BCDR Plan from the Supplier, the Parties shall
use reasonable endeavours to agree the contents of the BCDR Plan. If the
Parties are unable to agree the contents of the BCDR Plan within twenty
(20) Working Days of its submission, then such Dispute shall be resolved in
accordance with the Dispute Resolution Procedure.

3. General Principles of the BCDR Plan (Section 1)

3.1 Section 1 of the BCDR Plan shall:

3.1.1 set out how the business continuity and disaster recovery elements
of the BCDR Plan link to each other;

3.1.2 provide details of how the invocation of any element of the BCDR
Plan may impact upon the provision of the Deliverables and any
goods and/or services provided to the Buyer by a Related Supplier;

3.1.3 contain an obligation upon the Supplier to liaise with the Buyer and
any Related Suppliers with respect to business continuity and
disaster recovery;

3.1.4 detail how the BCDR Plan interoperates with any overarching
disaster recovery or business continuity plan of the Buyer and any of
its other Related Supplier in each case as notified to the Supplier by
the Buyer from time to time;

3.1.5 contain a communication strategy including details of an incident and
problem management service and advice and help desk facility which
can be accessed via multiple channels;

3.1.6 contain a risk analysis, including:

(a) failure or disruption scenarios and assessments of likely
frequency of occurrence;

(b) identification of any single points of failure within the
provision of Deliverables and processes for managing those
risks;
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3.2

3.3

3.4

(c) identification of risks arising from the interaction of the
provision of Deliverables with the goods and/or services
provided by a Related Supplier; and

(d) a business impact analysis of different anticipated failures or
disruptions;

3.1.7 provide for documentation of processes, including business
processes, and procedures;

3.1.8 set out key contact details for the Supplier (and any Subcontractors)
and for the Buyer;

3.1.9 identify the procedures for reverting to "normal service";

3.1.10 set out method(s) of recovering or updating data collected (or which
ought to have been collected) during a failure or disruption to
minimise data loss;

3.1.11 identify the responsibilities (if any) that the Buyer has agreed it will
assume in the event of the invocation of the BCDR Plan; and

3.1.12 provide for the provision of technical assistance to key contacts at
the Buyer as required by the Buyer to inform decisions in support of
the Buyer’s business continuity plans.

The BCDR Plan shall be designed so as to ensure that:

3.2.1 the Deliverables are provided in accordance with this Contract at all
times during and after the invocation of the BCDR Plan;

3.2.2 the adverse impact of any Disaster is minimised as far as reasonably
possible;

3.2.3 it complies with the relevant provisions of ISO/IEC 27002;
1SO22301/1SO22313 and all other industry standards from time to
time in force; and

3.2.4 it details a process for the management of disaster recovery testing.

The BCDR Plan shall be upgradeable and sufficiently flexible to support any
changes to the Deliverables and the business operations supported by the
provision of Deliverables.

The Supplier shall not be entitled to any relief from its obligations under the
Performance Indicators (PI's) or Service Levels, or to any increase in the
Charges to the extent that a Disaster occurs as a consequence of any
breach by the Supplier of this Contract.

4. Business Continuity (Section 2)

4.1

The Business Continuity Plan shall set out the arrangements that are to be
invoked to ensure that the business processes facilitated by the provision of
Deliverables remain supported and to ensure continuity of the business
operations supported by the Services including:
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4.2

4.1.1 the alternative processes, options and responsibilities that may be
adopted in the event of a failure in or disruption to the provision of
Deliverables; and

4.1.2 the steps to be taken by the Supplier upon resumption of the
provision of Deliverables in order to address the effect of the failure
or disruption.

The Business Continuity Plan shall:

4.2.1 address the various possible levels of failures of or disruptions to the
provision of Deliverables;

4.2.2 set out the goods and/or services to be provided and the steps to be
taken to remedy the different levels of failures of and disruption to the
Deliverables;

4.2.3 specify any applicable Performance Indicators with respect to the
provision of the Business Continuity Services and details of any
agreed relaxation to the Performance Indicators or Service Levels in
respect of the provision of other Deliverables during any period of
invocation of the Business Continuity Plan; and

4.2.4 set out the circumstances in which the Business Continuity Plan is
invoked.

5. Disaster Recovery (Section 3)

5.1

5.2

The Disaster Recovery Plan (which shall be invoked only upon the
occurrence of a Disaster) shall be designed to ensure that upon the
occurrence of a Disaster the Supplier ensures continuity of the business
operations of the Buyer supported by the Services following any Disaster or
during any period of service failure or disruption with, as far as reasonably
possible, minimal adverse impact.

The Supplier's BCDR Plan shall include an approach to business continuity
and disaster recovery that addresses the following:

5.2.1 loss of access to the Buyer Premises;

5.2.2 loss of utilities to the Buyer Premises;

5.2.3 loss of the Supplier's helpdesk or CAFM system;
5.2.4 loss of a Subcontractor;

5.2.5 emergency natification and escalation process;
5.2.6 contact lists;

5.2.7 staff training and awareness;

5.2.8 BCDR Plan testing;

5.2.9 post implementation review process;

5.2.10 any applicable Performance Indicators with respect to the provision
of the disaster recovery services and details of any agreed relaxation
to the Performance Indicators or Service Levels in respect of the
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provision of other Deliverables during any period of invocation of the
Disaster Recovery Plan;

5.2.11 details of how the Supplier shall ensure compliance with security
standards ensuring that compliance is maintained for any period
during which the Disaster Recovery Plan is invoked;

5.2.12 access controls to any disaster recovery sites used by the Supplier in
relation to its obligations pursuant to this Schedule; and

5.2.13 testing and management arrangements.

6. Review and changing the BCDR Plan

6.1

6.2

6.3

6.4

The Supplier shall review the BCDR Plan:
6.1.1 on aregular basis and as a minimum once every six (6) Months;

6.1.2 within three (3) calendar Months of the BCDR Plan (or any part)
having been invoked pursuant to Paragraph Error! Reference
source not found.; and

6.1.3 where the Buyer requests in writing any additional reviews (over and
above those provided for in Paragraphs 6.1.1 and 6.1.2 of this
Schedule) whereupon the Supplier shall conduct such reviews in
accordance with the Buyer’s written requirements. Prior to starting its
review, the Supplier shall provide an accurate written estimate of the
total costs payable by the Buyer for the Buyer’s approval. The costs
of both Parties of any such additional reviews shall be met by the
Buyer except that the Supplier shall not be entitled to charge the
Buyer for any costs that it may incur above any estimate without the
Buyer’s prior written approval.

Each review of the BCDR Plan pursuant to Paragraph 6.1 shall assess its
suitability having regard to any change to the Deliverables or any underlying
business processes and operations facilitated by or supported by the
Services which have taken place since the later of the original approval of
the BCDR Plan or the last review of the BCDR Plan, and shall also have
regard to any occurrence of any event since that date (or the likelihood of
any such event taking place in the foreseeable future) which may increase
the likelihood of the need to invoke the BCDR Plan. The review shall be
completed by the Supplier within such period as the Buyer shall reasonably
require.

The Supplier shall, within twenty (20) Working Days of the conclusion of
each such review of the BCDR Plan, provide to the Buyer a report (a
"Review Report") setting out the Supplier's proposals (the "Supplier's
Proposals") for addressing any changes in the risk profile and its proposals
for amendments to the BCDR Plan.

Following receipt of the Review Report and the Supplier's Proposals, the
Parties shall use reasonable endeavours to agree the Review Report and
the Supplier's Proposals. If the Parties are unable to agree Review Report
and the Supplier's Proposals within twenty (20) Working Days of its
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6.5

submission, then such Dispute shall be resolved in accordance with the
Dispute Resolution Procedure.

The Supplier shall as soon as is reasonably practicable after receiving the
approval of the Supplier's Proposals effect any change in its practices or
procedures necessary so as to give effect to the Supplier's Proposals. Any
such change shall be at the Supplier's expense unless it can be reasonably
shown that the changes are required because of a material change to the
risk profile of the Deliverables.

7. Testing the BCDR Plan

7.1

7.2

7.3

7.4

7.5

7.6

8.1

The Supplier shall test the BCDR Plan:
7.1.1 regularly and in any event not less than once in every Contract Yeatr;
7.1.2 in the event of any major reconfiguration of the Deliverables

7.1.3 at any time where the Buyer considers it necessary (acting in its sole
discretion).

If the Buyer requires an additional test of the BCDR Plan, it shall give the
Supplier written notice and the Supplier shall conduct the test in accordance
with the Buyer’s requirements and the relevant provisions of the BCDR
Plan. The Supplier's costs of the additional test shall be borne by the Buyer
unless the BCDR Plan fails the additional test in which case the Supplier's
costs of that failed test shall be borne by the Supplier.

The Supplier shall undertake and manage testing of the BCDR Plan in full
consultation with and under the supervision of the Buyer and shall liaise
with the Buyer in respect of the planning, performance, and review, of each
test, and shall comply with the reasonable requirements of the Buyer.

The Supplier shall ensure that any use by it or any Subcontractor of "live"
data in such testing is first approved with the Buyer. Copies of live test data
used in any such testing shall be (if so required by the Buyer) destroyed or
returned to the Buyer on completion of the test.

The Supplier shall, within twenty (20) Working Days of the conclusion of
each test, provide to the Buyer a report setting out:

7.5.1 the outcome of the test;

7.5.2 any failures in the BCDR Plan (including the BCDR Plan's
procedures) revealed by the test; and

7.5.3 the Supplier's proposals for remedying any such failures.

Following each test, the Supplier shall take all measures requested by the
Buyer to remedy any failures in the BCDR Plan and such remedial activity
and re-testing shall be completed by the Supplier, at its own cost, by the
date reasonably required by the Buyer.

Invoking the BCDR Plan

In the event of a complete loss of service or in the event of a Disaster, the
Supplier shall immediately invoke the BCDR Plan (and shall inform the
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Buyer promptly of such invocation). In all other instances the Supplier shall
invoke or test the BCDR Plan only with the prior consent of the Buyer.

9. Circumstances beyond your control
9.1 The Supplier shall not be entitled to relief under Clause 20 (Circumstances

beyond your control) if it would not have been impacted by the Force

Majeure Event had it not failed to comply with its obligations under this
Schedule.
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Order Schedule 9 (Security)

Part A: Short Form Security Requirements

1. Definitions

1.1 In this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

"Breach of the occurrence of:

Security a) any unauthorised access to or use of the

Deliverables, the Sites and/or any
Information and Communication
Technology ("ICT"), information or data
(including the Confidential Information and
the Government Data) used by the Buyer
and/or the Supplier in connection with this
Contract; and/or

b) the loss and/or unauthorised disclosure of
any information or data (including the
Confidential Information and the
Government Data), including any copies of
such information or data, used by the
Buyer and/or the Supplier in connection
with this Contract,

in either case as more particularly set out in the
Security Policy where the Buyer has required
compliance therewith in accordance with
paragraph 2.2;

"Security the Supplier's security management plan

Management Plan" prepared pursuant to this Schedule, a draft of
which has been provided by the Supplier to the
Buyer and as updated from time to time;

2. Complying with security requirements and updates to them

2.1 The Buyer and the Supplier recognise that, where specified in DPS
Schedule 4 (DPS Management), CCS shall have the right to enforce the
Buyer's rights under this Schedule.

2.2 The Supplier shall comply with the requirements in this Schedule in respect
of the Security Management Plan. Where specified by a Buyer that has
undertaken a Further Competition it shall also comply with the Security
Policy and shall ensure that the Security Management Plan produced by the
Supplier fully complies with the Security Policy.
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2.3 Where the Security Policy applies the Buyer shall notify the Supplier of any
changes or proposed changes to the Security Policy.

2.4 If the Supplier believes that a change or proposed change to the Security
Policy will have a material and unavoidable cost implication to the provision
of the Deliverables it may propose a Variation to the Buyer. In doing so, the
Supplier must support its request by providing evidence of the cause of any
increased costs and the steps that it has taken to mitigate those costs. Any
change to the Charges shall be subject to the Variation Procedure.

2.5 Until and/or unless a change to the Charges is agreed by the Buyer
pursuant to the Variation Procedure the Supplier shall continue to provide
the Deliverables in accordance with its existing obligations.

3. Security Standards

3.1 The Supplier acknowledges that the Buyer places great emphasis on the
reliability of the performance of the Deliverables, confidentiality, integrity
and availability of information and consequently on security.

3.2 The Supplier shall be responsible for the effective performance of its
security obligations and shall at all times provide a level of security which:

3.2.1 is in accordance with the Law and this Contract;
3.2.2 as a minimum demonstrates Good Industry Practice;

3.2.3 meets any specific security threats of immediate relevance to the
Deliverables and/or the Government Data; and

3.2.4 where specified by the Buyer in accordance with paragraph 2.2
complies with the Security Policy and the ICT Policy.

3.3 The references to standards, guidance and policies contained or set out in
Paragraph 3.2 shall be deemed to be references to such items as
developed and updated and to any successor to or replacement for such
standards, guidance and policies, as notified to the Supplier from time to
time.

3.4 In the event of any inconsistency in the provisions of the above standards,
guidance and policies, the Supplier should notify the Buyer's Representative
of such inconsistency immediately upon becoming aware of the same, and
the Buyer's Representative shall, as soon as practicable, advise the
Supplier which provision the Supplier shall be required to comply with.

4. Security Management Plan

4.1 Introduction

4.1.1 The Supplier shall develop and maintain a Security Management
Plan in accordance with this Schedule. The Supplier shall thereafter
comply with its obligations set out in the Security Management Plan.
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4.2 Content of the Security Management Plan

4.2.1 The Security Management Plan shall:

(a)

(b)

(c)

(e)

(f)

(8)

comply with the principles of security set out in Paragraph Error!
Reference source not found. and any other provisions of this
Contract relevant to security;

identify the necessary delegated organisational roles for those
responsible for ensuring it is complied with by the Supplier;

detail the process for managing any security risks from
Subcontractors and third parties authorised by the Buyer with
access to the Deliverables, processes associated with the
provision of the Deliverables, the Buyer Premises, the Sites and
any ICT, Information and data (including the Buyer’s
Confidential Information and the Government Data) and any
system that could directly or indirectly have an impact on that
Information, data and/or the Deliverables;

be developed to protect all aspects of the Deliverables and all
processes associated with the provision of the Deliverables,
including the Buyer Premises, the Sites, and any ICT,
Information and data (including the Buyer’'s Confidential
Information and the Government Data) to the extent used by the
Buyer or the Supplier in connection with this Contract or in
connection with any system that could directly or indirectly have
an impact on that Information, data and/or the Deliverables;

set out the security measures to be implemented and
maintained by the Supplier in relation to all aspects of the
Deliverables and all processes associated with the provision of
the Goods and/or Services and shall at all times comply with
and specify security measures and procedures which are
sufficient to ensure that the Deliverables comply with the
provisions of this Contract;

set out the plans for transitioning all security arrangements and
responsibilities for the Supplier to meet the full obligations of the
security requirements set out in this Contract and, where
necessary in accordance with paragraph 2.2 the Security Policy;
and

be written in plain English in language which is readily
comprehensible to the staff of the Supplier and the Buyer
engaged in the provision of the Deliverables and shall only
reference documents which are in the possession of the Parties
or whose location is otherwise specified in this Schedule.

4.3 Development of the Security Management Plan

4.3.1 Within twenty (20) Working Days after the Start Date and in
accordance with Paragraph 4.4, the Supplier shall prepare and
deliver to the Buyer for Approval a fully complete and up to date
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43.2

433

434

Security Management Plan which will be based on the draft Security
Management Plan.

If the Security Management Plan submitted to the Buyer in
accordance with Paragraph 4.3.1, or any subsequent revision to it in
accordance with Paragraph 4.4, is Approved it will be adopted
immediately and will replace the previous version of the Security
Management Plan and thereafter operated and maintained in
accordance with this Schedule. If the Security Management Plan is
not Approved, the Supplier shall amend it within ten (10) Working
Days of a notice of non-approval from the Buyer and re-submit to the
Buyer for Approval. The Parties will use all reasonable endeavours
to ensure that the approval process takes as little time as possible
and in any event no longer than fifteen (15) Working Days from the
date of its first submission to the Buyer. If the Buyer does not
approve the Security Management Plan following its resubmission,
the matter will be resolved in accordance with the Dispute Resolution
Procedure.

The Buyer shall not unreasonably withhold or delay its decision to
Approve or not the Security Management Plan pursuant to Paragraph
4.3.2. However a refusal by the Buyer to Approve the Security
Management Plan on the grounds that it does not comply with the
requirements set out in Paragraph 4.2 shall be deemed to be
reasonable.

Approval by the Buyer of the Security Management Plan pursuant to
Paragraph 4.3.2 or of any change to the Security Management Plan
in accordance with Paragraph 4.4 shall not relieve the Supplier of its
obligations under this Schedule.

4.4 Amendment of the Security Management Plan

441

442

The Security Management Plan shall be fully reviewed and updated
by the Supplier at least annually to reflect:

(a) emerging changes in Good Industry Practice;

(b) any change or proposed change to the Deliverables and/or
associated processes;

(c) where necessary in accordance with paragraph 2.2, any change
to the Security Policy;

(d) any new perceived or changed security threats; and
(e) any reasonable change in requirements requested by the Buyer.

The Supplier shall provide the Buyer with the results of such reviews
as soon as reasonably practicable after their completion and
amendment of the Security Management Plan at no additional cost to
the Buyer. The results of the review shall include, without limitation:

(@) suggested improvements to the effectiveness of the Security
Management Plan;

(b) updates to the risk assessments; and
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(c) suggested improvements in measuring the effectiveness of
controls.

4.4.3 Subject to Paragraph 4.4.4, any change or amendment which the
Supplier proposes to make to the Security Management Plan (as a
result of a review carried out in accordance with Paragraph 4.4.1, a
request by the Buyer or otherwise) shall be subject to the Variation
Procedure.

4.4.4 The Buyer may, acting reasonably, Approve and require changes or
amendments to the Security Management Plan to be implemented on
timescales faster than set out in the Variation Procedure but, without
prejudice to their effectiveness, all such changes and amendments
shall thereafter be subject to the Variation Procedure for the purposes
of formalising and documenting the relevant change or amendment.

5. Security breach

5.1

5.2

5.3

Either Party shall notify the other in accordance with the agreed security
incident management process (as detailed in the Security Management
Plan) upon becoming aware of any Breach of Security or any potential or
attempted Breach of Security.

Without prejudice to the security incident management process, upon
becoming aware of any of the circumstances referred to in Paragraph 5.1,
the Supplier shall:

5.2.1 immediately take all reasonable steps (which shall include any action
or changes reasonably required by the Buyer) necessary to:

(a) minimise the extent of actual or potential harm caused
by any Breach of Security;

(b) remedy such Breach of Security to the extent possible
and protect the integrity of the Buyer and the provision of
the Goods and/or Services to the extent within its control
against any such Breach of Security or attempted
Breach of Security;

(c) prevent an equivalent breach in the future exploiting the
same cause failure; and

(d) as soon as reasonably practicable provide to the Buyer,
where the Buyer so requests, full details (using the
reporting mechanism defined by the Security
Management Plan) of the Breach of Security or
attempted Breach of Security, including a cause analysis
where required by the Buyer.

In the event that any action is taken in response to a Breach of Security or
potential or attempted Breach of Security that demonstrates non-
compliance of the Security Management Plan with the Security Policy
(where relevant in accordance with paragraph 2.2) or the requirements of
this Schedule, then any required change to the Security Management Plan
shall be at no cost to the Buyer.
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Order Schedule 10 (Exit Management)

1. Definitions

1.1 In this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

"Exclusive Assets” Supplier Assets used exclusively by the
Supplier in the provision of the
Deliverables;

"Exit Information” has the meaning given to it in

Paragraph 3.1 of this Schedule;

"Exit Manager" the person appointed by each Party to
manage their respective obligations under
this Schedule;

"Net Book Value” the current net book value of the relevant
Supplier Asset(s) calculated in accordance
with the DPS Application or Order Tender
(if stated) or (if not stated) the depreciation
policy of the Supplier (which the Supplier
shall ensure is in accordance with Good
Industry Practice);

"Non-Exclusive Assets” those Supplier Assets used by the
Supplier in connection with the
Deliverables but which are also used by
the Supplier for other purposes;

"Registers” the register and configuration database
referred to in Paragraph 2.2 of this
Schedule;

"Replacement Goods" any goods which are substantially similar

to any of the Goods and which the Buyer
receives in substitution for any of the
Goods following the End Date, whether
those goods are provided by the Buyer
internally and/or by any third party;

"Replacement Services" any services which are substantially
similar to any of the Services and which
the Buyer receives in substitution for any
of the Services following the End Date,
whether those goods are provided by the
Buyer internally and/or by any third party;

"Termination Assistance"”  the activities to be performed by the
Supplier pursuant to the Exit Plan, and
other assistance required by the Buyer
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pursuant to the Termination Assistance

Notice;
"Termination Assistance has the meaning given to it in Paragraph
Notice" 5.1 of this Schedule;
"Termination Assistance the period specified in a Termination
Period" Assistance Notice for which the Supplier is

required to provide the Termination
Assistance as such period may be
extended pursuant to Paragraph 5.2 of
this Schedule;

"Transferable Assets” Exclusive Assets which are capable of
legal transfer to the Buyer;

"Transferable Contracts” Sub-Contracts, licences for Supplier's
Software, licences for Third Party
Software or other agreements which are
necessary to enable the Buyer or any
Replacement Supplier to provide the
Deliverables or the Replacement Goods
and/or Replacement Services, including in
relation to licences all relevant
Documentation;

"Transferring Assets” has the meaning given to it in Paragraph
8.2.1 of this Schedule;
"Transferring Contracts” has the meaning given to it in

Paragraph 8.2.3 of this Schedule.

2. Supplier must always be prepared for contract exit

2.1 The Supplier shall within 30 days from the Start Date provide to the Buyer a
copy of its depreciation policy to be used for the purposes of calculating Net
Book Value.

2.2 During the Contract Period, the Supplier shall promptly:

2.2.1 create and maintain a detailed register of all Supplier Assets
(including description, condition, location and details of ownership
and status as either Exclusive Assets or Non-Exclusive Assets and
Net Book Value) and Sub-contracts and other relevant agreements
required in connection with the Deliverables; and

2.2.2 create and maintain a configuration database detailing the technical
infrastructure and operating procedures through which the Supplier
provides the Deliverables

("Registers").
2.3 The Supplier shall:

2.3.1 ensure that all Exclusive Assets listed in the Registers are clearly
physically identified as such; and
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2.3.2 procure that all licences for Third Party Software and all Sub-
Contracts shall be assignable and/or capable of novation (at no cost
or restriction to the Buyer) at the request of the Buyer to the Buyer
(and/or its nominee) and/or any Replacement Supplier upon the
Supplier ceasing to provide the Deliverables (or part of them) and if
the Supplier is unable to do so then the Supplier shall promptly notify
the Buyer and the Buyer may require the Supplier to procure an
alternative Subcontractor or provider of Deliverables.

Each Party shall appoint an Exit Manager within three (3) Months of the
Start Date. The Parties' Exit Managers will liaise with one another in relation
to all issues relevant to the expiry or termination of this Contract.

3. Assisting re-competition for Deliverables

3.1

3.2

3.3

3.4

4.1

4.2

The Supplier shall, on reasonable notice, provide to the Buyer and/or its
potential Replacement Suppliers (subject to the potential Replacement
Suppliers entering into reasonable written confidentiality undertakings),
such information (including any access) as the Buyer shall reasonably
require in order to facilitate the preparation by the Buyer of any invitation to
tender and/or to facilitate any potential Replacement Suppliers undertaking
due diligence (the "Exit Information").

The Supplier acknowledges that the Buyer may disclose the Supplier's
Confidential Information (excluding the Supplier’'s or its Subcontractors’
prices or costs) to an actual or prospective Replacement Supplier to the
extent that such disclosure is necessary in connection with such
engagement.

The Supplier shall provide complete updates of the Exit Information on an
as-requested basis as soon as reasonably practicable and notify the Buyer
within five (5) Working Days of any material change to the Exit Information
which may adversely impact upon the provision of any Deliverables (and
shall consult the Buyer in relation to any such changes).

The Exit Information shall be accurate and complete in all material respects
and shall be sufficient to enable a third party to prepare an informed offer for
those Deliverables; and not be disadvantaged in any procurement process
compared to the Supplier.

Exit Plan

The Supplier shall, within three (3) Months after the Start Date, deliver to
the Buyer an Exit Plan which complies with the requirements set out in
Paragraph 4.3 of this Schedule and is otherwise reasonably satisfactory to
the Buyer.

The Parties shall use reasonable endeavours to agree the contents of the
Exit Plan. If the Parties are unable to agree the contents of the Exit Plan
within twenty (20) Working Days of the latest date for its submission
pursuant to Paragraph 4.1, then such Dispute shall be resolved in
accordance with the Dispute Resolution Procedure.
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4.3 The Exit Plan shall set out, as a minimum:

4.4

4.3.1

43.2

4.3.3

434

4.3.5

4.3.6

43.7

4.3.8

4.3.9

a detailed description of both the transfer and cessation processes,
including a timetable;

how the Deliverables will transfer to the Replacement Supplier and/or
the Buyer,

details of any contracts which will be available for transfer to the
Buyer and/or the Replacement Supplier upon the Expiry Date
together with any reasonable costs required to effect such transfer;

proposals for the training of key members of the Replacement
Supplier’s staff in connection with the continuation of the provision of
the Deliverables following the Expiry Date;

proposals for providing the Buyer or a Replacement Supplier copies
of all documentation relating to the use and operation of the
Deliverables and required for their continued use;

proposals for the assignment or novation of all services utilised by
the Supplier in connection with the supply of the Deliverables;

proposals for the identification and return of all Buyer Property in the
possession of and/or control of the Supplier or any third party;

proposals for the disposal of any redundant Deliverables and
materials;

how the Supplier will ensure that there is no disruption to or
degradation of the Deliverables during the Termination Assistance
Period; and

4.3.10 any other information or assistance reasonably required by the Buyer

or a Replacement Supplier.

The Supplier shall:

441

maintain and update the Exit Plan (and risk management plan) no
less frequently than:

(a) Every twelve (12) months throughout the Contract Period;

(b) o later than twenty (20) Working Days after a request fromj
he Buyer for an up-to-date copy of the Exit Plan;

(c) as soon

(d)

aterial change to the Deliverables (including all changes‘
nder the Variation Procedure); and

4.4.2 jointly review and verify the Exit Plan if required by the Buyer and

promptly correct any identified failures.
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4.5 Only if (by notification to the Supplier in writing) the Buyer agrees with a
draft Exit Plan provided by the Supplier under Paragraph 4.2 or 4.4 (as the
context requires), shall that draft become the Exit Plan for this Contract.

4.6 A version of an Exit Plan agreed between the parties shall not be
superseded by any draft submitted by the Supplier.

5. Termination Assistance

5.1  The Buyer shall be entitled to require the provision of Termination
Assistance at any time during the Contract Period by giving written notice to
the Supplier (a "Termination Assistance Notice") at least four (4) Months
prior to the Expiry Date or as soon as reasonably practicable (but in any
event, not later than one (1) Month) following the service by either Party of a
Termination Notice. The Termination Assistance Notice shall specify:

5.1.1 the nature of the Termination Assistance required; and

5.1.2 the start date and period during which it is anticipated that
Termination Assistance will be required, which shall continue no
longer than twelve (12) Months after the date that the Supplier
ceases to provide the Deliverables.

5.2 The Buyer shall have an option to extend the Termination Assistance Period
beyond the Termination Assistance Notice period provided that such
extension shall not extend for more than six (6) Months beyond the end of
the Termination Assistance Period and provided that it shall notify the
Supplier of such this extension no later than twenty (20) Working Days prior
to the date on which the provision of Termination Assistance is otherwise
due to expire. The Buyer shall have the right to terminate its requirement for
Termination Assistance by serving not less than (20) Working Days' written
notice upon the Supplier.

5.3 Inthe event that Termination Assistance is required by the Buyer but at the
relevant time the parties are still agreeing an update to the Exit Plan
pursuant to Paragraph Error! Reference source not found., the Supplier
will provide the Termination Assistance in good faith and in accordance with
the principles in this Schedule and the last Buyer approved version of the
Exit Plan (insofar as it still applies).

6. Termination Assistance Period

6.1 Throughout the Termination Assistance Period the Supplier shall:

6.1.1 continue to provide the Deliverables (as applicable) and otherwise
perform its obligations under this Contract and, if required by the
Buyer, provide the Termination Assistance;

6.1.2 provide to the Buyer and/or its Replacement Supplier any reasonable
assistance and/or access requested by the Buyer and/or its
Replacement Supplier including assistance and/or access to facilitate
the orderly transfer of responsibility for and conduct of the
Deliverables to the Buyer and/or its Replacement Supplier;
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6.2

6.3

6.1.3 use all reasonable endeavours to reallocate resources to provide
such assistance without additional costs to the Buyer;

6.1.4 subject to Paragraph 6.3, provide the Deliverables and the
Termination Assistance at no detriment to the Performance
Indicators (PI's) or Service Levels, the provision of the Management
Information or any other reports nor to any other of the Supplier's
obligations under this Contract;

6.1.5 at the Buyer's request and on reasonable notice, deliver up-to-date
Registers to the Buyer;

6.1.6 seek the Buyer's prior written consent to access any Buyer Premises
from which the de-installation or removal of Supplier Assets is
required.

If it is not possible for the Supplier to reallocate resources to provide such
assistance as is referred to in Paragraph 6.1.2 without additional costs to
the Buyer, any additional costs incurred by the Supplier in providing such
reasonable assistance shall be subject to the Variation Procedure.

If the Supplier demonstrates to the Buyer's reasonable satisfaction that the
provision of the Termination Assistance will have a material, unavoidable
adverse effect on the Supplier's ability to meet one or more particular
Service Levels, the Parties shall vary the relevant Service Levels and/or the
applicable Service Credits accordingly.

7. Obligations when the contract is terminated

7.1

7.2

The Supplier shall comply with all of its obligations contained in the Exit
Plan.

Upon termination or expiry or at the end of the Termination Assistance
Period (or earlier if this does not adversely affect the Supplier's performance
of the Deliverables and the Termination Assistance), the Supplier shall:

7.2.1 vacate any Buyer Premises;

7.2.2 remove the Supplier Equipment together with any other materials
used by the Supplier to supply the Deliverables and shall leave the
Sites in a clean, safe and tidy condition. The Supplier is solely
responsible for making good any damage to the Sites or any objects
contained thereon, other than fair wear and tear, which is caused by
the Supplier;

7.2.3 provide access during normal working hours to the Buyer and/or the
Replacement Supplier for up to twelve (12) Months after expiry or
termination to:

(a) such information relating to the Deliverables as remains in
the possession or control of the Supplier; and

(b) such members of the Supplier Staff as have been involved
in the design, development and provision of the Deliverables
and who are still employed by the Supplier, provided that the
Buyer and/or the Replacement Supplier shall pay the
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reasonable costs of the Supplier actually incurred in
responding to such requests for access.

7.3 Except where this Contract provides otherwise, all licences, leases and
authorisations granted by the Buyer to the Supplier in relation to the
Deliverables shall be terminated with effect from the end of the Termination
Assistance Period.

8. Assets, Sub-contracts and Software

8.1 Following notice of termination of this Contract and during the Termination
Assistance Period, the Supplier shall not, without the Buyer's prior written
consent:

8.1.1 terminate, enter into or vary any Sub-contract or licence for any
software in connection with the Deliverables; or

8.1.2 (subject to normal maintenance requirements) make material
modifications to, or dispose of, any existing Supplier Assets or
acquire any new Supplier Assets.

8.2 Within twenty (20) Working Days of receipt of the up-to-date Registers
provided by the Supplier, the Buyer shall notify the Supplier setting out:

8.2.1 which, if any, of the Transferable Assets the Buyer requires to be
transferred to the Buyer and/or the Replacement Supplier
("Transferring Assets");

8.2.2 which, if any, of:
(a) the Exclusive Assets that are not Transferable Assets; and
(b) the Non-Exclusive Assets,

the Buyer and/or the Replacement Supplier requires the continued
use of; and

8.2.3 which, if any, of Transferable Contracts the Buyer requires to be
assigned or novated to the Buyer and/or the Replacement Supplier
(the "Transferring Contracts"),

in order for the Buyer and/or its Replacement Supplier to provide the
Deliverables from the expiry of the Termination Assistance Period. The
Supplier shall provide all reasonable assistance required by the Buyer
and/or its Replacement Supplier to enable it to determine which
Transferable Assets and Transferable Contracts are required to provide the
Deliverables or the Replacement Goods and/or Replacement Services.

8.3 With effect from the expiry of the Termination Assistance Period, the
Supplier shall sell the Transferring Assets to the Buyer and/or the
Replacement Supplier for their Net Book Value less any amount already
paid for them through the Charges.

8.4 Risk in the Transferring Assets shall pass to the Buyer or the Replacement
Supplier (as appropriate) at the end of the Termination Assistance Period
and title shall pass on payment for them.
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8.5

8.6

8.7

8.8

8.9

Where the Buyer and/or the Replacement Supplier requires continued use
of any Exclusive Assets that are not Transferable Assets or any Non-
Exclusive Assets, the Supplier shall as soon as reasonably practicable:

8.5.1 procure a non-exclusive, perpetual, royalty-free licence for the Buyer
and/or the Replacement Supplier to use such assets (with a right of
sub-licence or assignment on the same terms); or failing which

8.5.2 procure a suitable alternative to such assets, the Buyer or the
Replacement Supplier to bear the reasonable proven costs of
procuring the same.

The Supplier shall as soon as reasonably practicable assign or procure the
novation of the Transferring Contracts to the Buyer and/or the Replacement
Supplier. The Supplier shall execute such documents and provide such
other assistance as the Buyer reasonably requires to effect this novation or
assignment.

The Buyer shall:

8.7.1 accept assignments from the Supplier or join with the Supplier in
procuring a novation of each Transferring Contract; and

8.7.2 once a Transferring Contract is novated or assigned to the Buyer
and/or the Replacement Supplier, discharge all the obligations and
liabilities created by or arising under that Transferring Contract and
exercise its rights arising under that Transferring Contract, or as
applicable, procure that the Replacement Supplier does the same.

The Supplier shall hold any Transferring Contracts on trust for the Buyer
until the transfer of the relevant Transferring Contract to the Buyer and/or
the Replacement Supplier has taken place.

The Supplier shall indemnify the Buyer (and/or the Replacement Supplier,
as applicable) against each loss, liability and cost arising out of any claims
made by a counterparty to a Transferring Contract which is assigned or
novated to the Buyer (and/or Replacement Supplier) pursuant to

Paragraph 8.6 in relation to any matters arising prior to the date of
assignment or novation of such Transferring Contract. Clause 19 (Other
people's rights in this contract) shall not apply to this Paragraph 8.9 which is
intended to be enforceable by Third Parties Beneficiaries by virtue of the
CRTPA.

9. No charges

9.1

Unless otherwise stated, the Buyer shall not be obliged to pay for costs
incurred by the Supplier in relation to its compliance with this Schedule.

10.Dividing the bills

10.1 All outgoings, expenses, rents, royalties and other periodical payments

receivable in respect of the Transferring Assets and Transferring Contracts
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shall be apportioned between the Buyer and/or the Replacement and the
Supplier as follows:

10.1.1 the amounts shall be annualised and divided by 365 to reach a daily
rate;

10.1.2 the Buyer or Replacement Supplier (as applicable) shall be
responsible for or entitled to (as the case may be) that part of the
value of the invoice pro rata to the number of complete days
following the transfer, multiplied by the daily rate; and

10.1.3 the Supplier shall be responsible for or entitled to (as the case may
be) the rest of the invoice.
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Order Schedule 14 (Service Levels)

1. Definitions

11

In this Schedule, the following words shall have the following meanings
and they shall supplement Joint Schedule 1 (Definitions):

“Critical Service has the meaning given to it in the Order Form;
Level Failure”

"Service Credits" any service credits specified in the Annex to Part A

of this Schedule being payable by the Supplier to
the Buyer in respect of any failure by the Supplier to
meet one or more Service Levels;

"Service Credit has the meaning given to it in the Order Form;
Capll
"Service Level means a failure to meet the Service Level
Failure" Performance Measure in respect of a Service Level;
"Service Level shall be as set out against the relevant Service
Performance Level in the Annex to Part A of this Schedule; and
Measure"
"Service Level shall be as set out against the relevant Service
Threshold" Level in the Annex to Part A of this Schedule.
2. What happens if you don’t meet the Service Levels
2.1  The Supplier shall at all times provide the Deliverables to meet or

2.2

2.3

2.4

exceed the Service Level Performance Measure for each Service
Level.

The Supplier acknowledges that any Service Level Failure shall entitle
the Buyer to the rights set out in Part A of this Schedule including the
right to any Service Credits and that any Service Credit is a price
adjustment and not an estimate of the Loss that may be suffered by the
Buyer as a result of the Supplier’s failure to meet any Service Level
Performance Measure.

The Supplier shall send Performance Monitoring Reports to the Buyer
detailing the level of service which was achieved in accordance with
the provisions of Part B (Performance Monitoring) of this Schedule.

A Service Credit shall be the Buyer’s exclusive financial remedy for a
Service Level Failure except where:

2.4.1 the Supplier has over the previous (twelve) 12 Month period
exceeded the Service Credit Cap; and/or

2.4.2 the Service Level Failure:
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2.5

(a) exceeds the relevant Service Level Threshold;

(b) has arisen due to a Prohibited Act or wilful Default by the
Supplier;

(c) results in the corruption or loss of any Government Data;
and/or

(d) results in the Buyer being required to make a
compensation payment to one or more third parties;
and/or

2.43 the Buyer is otherwise entitled to or does terminate this Contract
pursuant to Clause 10.4 (CCS and Buyer Termination Rights).

Not more than once in each Contract Year, the Buyer may, on giving
the Supplier at least three (3) Months’ notice, change the weighting of
Service Level Performance Measure in respect of one or more Service
Levels and the Supplier shall not be entitled to object to, or increase
the Charges as a result of such changes, provided that:

2.5.1 the total number of Service Levels for which the weighting is to
be changed does not exceed the number applicable as at the
Start Date;

2.5.2 the principal purpose of the change is to reflect changes in the
Buyer's business requirements and/or priorities or to reflect
changing industry standards; and

2.5.3 there is no change to the Service Credit Cap.

3. Critical Service Level Failure

On the occurrence of a Critical Service Level Failure:

3.1

3.2

any Service Credits that would otherwise have accrued during the
relevant Service Period shall not accrue; and

the Buyer shall (subject to the Service Credit Cap) be entitled to
withhold and retain as compensation a sum equal to any Charges
which would otherwise have been due to the Supplier in respect of that
Service Period ("Compensation for Critical Service Level Failure"),

provided that the operation of this paragraph Error! Reference source not
found. shall be without prejudice to the right of the Buyer to terminate this
Contract and/or to claim damages from the Supplier for material Default.
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Part A: Service Levels and Service Credits

1. Service Levels

If the level of performance of the Supplier:

11
1.2

is likely to or fails to meet any Service Level Performance Measure; or

is likely to cause or causes a Critical Service Failure to occur,

the Supplier shall immediately notify the Buyer in writing and the Buyer, in its
absolute discretion and without limiting any other of its rights, may:

1.2.1

1.2.2

1.2.3

1.2.4

require the Supplier to immediately take all remedial action that
is reasonable to mitigate the impact on the Buyer and to rectify
or prevent a Service Level Failure or Critical Service Level
Failure from taking place or recurring;

instruct the Supplier to comply with the Rectification Plan
Process;

if a Service Level Failure has occurred, deduct the applicable
Service Level Credits payable by the Supplier to the Buyer;
and/or

if a Critical Service Level Failure has occurred, exercise its right
to Compensation for Critical Service Level Failure (including the
right to terminate for material Default).

2. Service Credits

2.1

2.2

The Buyer shall use the Performance Monitoring Reports supplied by
the Supplier to verify the calculation and accuracy of the Service

Credits, if any, applicable to each Service Period.

Service Credits are a reduction of the amounts payable in respect of
the Deliverables and do not include VAT. The Supplier shall set-off the
value of any Service Credits against the appropriate invoice in
accordance with calculation formula in the Annex to Part A of this
Schedule.
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Annex A to Part A: Services Levels and Service
Credits Table
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The Service Credits shall be calculated on the basis of the following formula:
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Part B: Performance Monitoring

3. Performance Monitoring and Performance Review

3.1 Within twenty (20) Working Days of the Start Date the Supplier shall
provide the Buyer with details of how the process in respect of the
monitoring and reporting of Service Levels will operate between the
Parties and the Parties will endeavour to agree such process as soon
as reasonably possible.

3.2 The Supplier shall provide the Buyer with performance monitoring
reports ("Performance Monitoring Reports”) in accordance with the
process and timescales agreed pursuant to paragraph Error!
Reference source not found. of Part B of this Schedule which shall
contain, as a minimum, the following information in respect of the
relevant Service Period just ended:

3.2.1 for each Service Level, the actual performance achieved over
the Service Level for the relevant Service Period;

3.2.2 asummary of all failures to achieve Service Levels that occurred
during that Service Period;

3.2.3 details of any Critical Service Level Failures;

3.2.4 for any repeat failures, actions taken to resolve the underlying
cause and prevent recurrence;

3.2.5 the Service Credits to be applied in respect of the relevant
period indicating the failures and Service Levels to which the
Service Credits relate; and

3.2.6 such other details as the Buyer may reasonably require from
time to time.

3.3  The Parties shall attend meetings to discuss Performance Monitoring
Reports ("Performance Review Meetings") on a Monthly basis. The
Performance Review Meetings will be the forum for the review by the
Supplier and the Buyer of the Performance Monitoring Reports. The
Performance Review Meetings shall:

3.3.1 take place within one (1) week of the Performance Monitoring
Reports being issued by the Supplier at such location and time
(within normal business hours) as the Buyer shall reasonably
require;

3.3.2 be attended by the Supplier's Representative and the Buyer’'s
Representative; and

3.3.3 be fully minuted by the Supplier and the minutes will be
circulated by the Supplier to all attendees at the relevant
meeting and also to the Buyer's Representative and any other
recipients agreed at the relevant meeting.

3.4  The minutes of the preceding Month's Performance Review Meeting
will be agreed and signed by both the Supplier's Representative and
the Buyer’'s Representative at each meeting.

RM6126 - Research & Insights DPS Order Schedule 14 (Service Levels)
PRJ 396 BEIS Market Research 7



Order Schedule 14 (Service Levels)
Crown Copyright 2021

3.5 The Supplier shall provide to the Buyer such documentation as the
Buyer may reasonably require in order to verify the level of the
performance by the Supplier and the calculations of the amount of
Service Credits for any specified Service Period.

4. Satisfaction Surveys

4.1  The Buyer may undertake satisfaction surveys in respect of the
Supplier's provision of the Deliverables. The Buyer shall be entitled to
notify the Supplier of any aspects of their performance of the provision
of the Deliverables which the responses to the Satisfaction Surveys
reasonably suggest are not in accordance with this Contract.
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Order Schedule 15 (Order Contract Management)

1. Definitions

1.1 In this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

"Operational the board established in accordance with paragraph
Board" 2.1 of this Schedule;
"Project Manager" the manager appointed in accordance with

paragraph 2.1 of this Schedule;

2. Project Management

2.1 The Supplier and the Buyer shall each appoint a Project Manager for the
purposes of this Contract through whom the provision of the Services and the
Deliverables shall be managed day-to-day.

2.2 The Parties shall ensure that appropriate resource is made available on a
regular basis such that the aims, objectives and specific provisions of this
Contract can be fully realised.

2.3 Without prejudice to paragraph 4 below, the Parties agree to operate the
boards specified as set out in the Annex to this Schedule.

3. Role of the Supplier Contract Manager

3.1 The Supplier's Contract Manager shall be:

3.1.1 the primary point of contact to receive communication from the
Buyer and will also be the person primarily responsible for
providing information to the Buyer;

3.1.2 able to delegate his position to another person at the Supplier but
must inform the Buyer before proceeding with the delegation and
it will be the delegated person's responsibility to fulfil the Contract
Manager's responsibilities and obligations;

3.1.3 able to cancel any delegation and recommence the position
himself; and
3.14 replaced only after the Buyer has received naotification of the

proposed change.

3.2 The Buyer may provide revised instructions to the Supplier's Contract
Manager in regards to the Contract and it will be the Supplier's Contract
Manager's responsibility to ensure the information is provided to the
Supplier and the actions implemented.
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3.3 Receipt of communication from the Supplier's Contract Manager by the
Buyer does not absolve the Supplier from its responsibilities, obligations or
liabilities under the Contract.

4. Role of the Operational Board

4.1 The Operational Board shall be established by the Buyer for the purposes of
this Contract on which the Supplier and the Buyer shall be represented.

4.2 The Operational Board members, frequency and location of board meetings
and planned start date by which the board shall be established are set out in
the Order Form.

4.3 In the event that either Party wishes to replace any of its appointed board
members, that Party shall notify the other in writing for approval by the other
Party (such approval not to be unreasonably withheld or delayed). Each Buyer
board member shall have at all times a counterpart Supplier board member of
equivalent seniority and expertise.

4.4 Each Party shall ensure that its board members shall make all reasonable
efforts to attend board meetings at which that board member’s attendance is
required. If any board member is not able to attend a board meeting, that
person shall use all reasonable endeavours to ensure that a delegate attends
the Operational Board meeting in his/her place (wherever possible) and that
the delegate is properly briefed and prepared and that he/she is debriefed by
such delegate after the board meeting.

4.5 The purpose of the Operational Board meetings will be to review the
Supplier's performance under this Contract. The agenda for each meeting
shall be set by the Buyer and communicated to the Supplier in advance of that
meeting.

5. Contract Risk Management
5.1 Both Parties shall pro-actively manage risks attributed to them under the

terms of this Order Contract.

5.2 The Supplier shall develop, operate, maintain and amend, as agreed with
the Buyer, processes for:

5.2.1 the identification and management of risks;
5.2.2 the identification and management of issues; and
5.2.3 monitoring and controlling project plans.

5.3 The Supplier allows the Buyer to inspect at any time within working hours
the accounts and records which the Supplier is required to keep.

5.4 The Supplier will maintain a risk register of the risks relating to the Order
Contract which the Buyer and the Supplier have identified.
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Annex: Contract Boards
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Order Schedule 16 (Benchmarking)

1. DEFINITIONS

1.1 In this Schedule, the following expressions shall have the following

meanings:
"Benchmark Review"

"Benchmarked
Deliverables"

"Comparable Rates"

"Comparable
Deliverables™"

"Comparison Group"

"Equivalent Data"

"Good Value"

"Upper Quartile"

a review of the Deliverables carried out in
accordance with this Schedule to determine
whether those Deliverables represent Good
Value;

any Deliverables included within the scope
of a Benchmark Review pursuant to this
Schedule;

the Charges for Comparable Deliverables;

deliverables that are identical or materially
similar to the Benchmarked Deliverables
(including in terms of scope, specification,
volume and quality of performance) provided
that if no identical or materially similar
Deliverables exist in the market, the Supplier
shall propose an approach for developing a
comparable Deliverables benchmark;

a sample group of organisations providing
Comparable Deliverables which consists of
organisations which are either of similar size
to the Supplier or which are similarly
structured in terms of their business and
their service offering so as to be fair
comparators with the Supplier or which, are
best practice organisations;

data derived from an analysis of the
Comparable Rates and/or the Comparable
Deliverables (as applicable) provided by the
Comparison Group;

that the Benchmarked Rates are within the
Upper Quatrtile; and

in respect of Benchmarked Rates, that
based on an analysis of Equivalent Data, the
Benchmarked Rates, as compared to the
range of prices for Comparable

Deliverables, are within the top 25% in terms
of best value for money for the recipients of
Comparable Deliverables.
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2. When you should use this Schedule

2.1 The Supplier acknowledges that the Buyer wishes to ensure that the
Deliverables, represent value for money to the taxpayer throughout the
Contract Period.

2.2 This Schedule sets to ensure the Contracts represent value for money
throughout and that the Buyer may terminate the Contract by issuing a
Termination Notice to the Supplier if the Supplier refuses or fails to comply
with its obligations as set out in Paragraphs 3 of this Schedule.

2.3 Amounts payable under this Schedule shall not fall within the definition of a

Cost.

3. Benchmarking

3.1 How benchmarking works

3.1.1

3.1.2

3.1.3

3.1.4

3.1.5

3.1.6

3.1.7

The Buyer and the Supplier recognise that, where specified in DPS
Schedule 4 (DPS Management), the Buyer may give CCS the right to
enforce the Buyer's rights under this Schedule.

The Buyer may, by written notice to the Supplier, require a
Benchmark Review of any or all of the Deliverables.

The Buyer shall not be entitled to request a Benchmark Review
during the first six (6) Month period from the Contract Start Date or at
intervals of less than twelve (12) Months after any previous
Benchmark Review.

The purpose of a Benchmark Review will be to establish whether the
Benchmarked Deliverables are, individually and/or as a whole, Good
Value.

The Deliverables that are to be the Benchmarked Deliverables will be
identified by the Buyer in writing.

Upon its request for a Benchmark Review the Buyer shall nominate a
benchmarker. The Supplier must approve the nomination within ten
(10) Working Days unless the Supplier provides a reasonable
explanation for rejecting the appointment. If the appointment is
rejected then the Buyer may propose an alternative benchmarker. If
the Parties cannot agree the appointment within twenty (20) days of
the initial request for Benchmark review then a benchmarker shall be
selected by the Chartered Institute of Financial Accountants.

The cost of a benchmarker shall be borne by the Buyer (provided
that each Party shall bear its own internal costs of the Benchmark
Review) except where the Benchmark Review demonstrates that the
Benchmarked Service and/or the Benchmarked Deliverables are not
Good Value, in which case the Parties shall share the cost of the
benchmarker in such proportions as the Parties agree (acting
reasonably). Invoices by the benchmarker shall be raised against the
Supplier and the relevant portion shall be reimbursed by the Buyer.
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3.2 Benchmarking Process

3.2.1

3.2.2

3.2.3

3.24

3.2.5

3.2.6

The benchmarker shall produce and send to the Buyer, for Approval,
a draft plan for the Benchmark Review which must include:

(a) a proposed cost and timetable for the Benchmark Review;

(b) a description of the benchmarking methodology to be used
which must demonstrate that the methodology to be used is
capable of fulfilling the benchmarking purpose; and

(c) a description of how the benchmarker will scope and identify
the Comparison Group.

The benchmarker, acting reasonably, shall be entitled to use any
model to determine the achievement of value for money and to carry
out the benchmarking.

The Buyer must give notice in writing to the Supplier within ten (10)
Working Days after receiving the draft plan, advising the
benchmarker and the Supplier whether it Approves the draft plan, or,
if it does not approve the draft plan, suggesting amendments to that
plan (which must be reasonable). If amendments are suggested then
the benchmarker must produce an amended draft plan and this
Paragraph 3.2.3 shall apply to any amended draft plan.

Once both Parties have approved the draft plan then they will notify
the benchmarker. No Party may unreasonably withhold or delay its
Approval of the draft plan.

Once it has received the Approval of the draft plan, the benchmarker
shall:

(a) finalise the Comparison Group and collect data relating to
Comparable Rates. The selection of the Comparable Rates
(both in terms of number and identity) shall be a matter for
the Supplier's professional judgment using:

(i)  market intelligence;

(ii) the benchmarker’'s own data and experience;
(iii) relevant published information; and
(

iv) pursuant to Paragraph 3.2.7 below, information from
other suppliers or purchasers on Comparable Rates;

(b) by applying the adjustment factors listed in Paragraph 3.2.7
and from an analysis of the Comparable Rates, derive the
Equivalent Data;

(c) using the Equivalent Data, calculate the Upper Quartile;

(d) determine whether or not each Benchmarked Rate is, and/or
the Benchmarked Rates as a whole are, Good Value.

The Supplier shall use all reasonable endeavours and act in good
faith to supply information required by the benchmarker in order to
undertake the benchmarking. The Supplier agrees to use its
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3.2.7

reasonable endeavours to obtain information from other suppliers or
purchasers on Comparable Rates.

In carrying out the benchmarking analysis the benchmarker may
have regard to the following matters when performing a comparative
assessment of the Benchmarked Rates and the Comparable Rates
in order to derive Equivalent Data:

(a) the contractual terms and business environment under
which the Comparable Rates are being provided (including
the scale and geographical spread of the customers);

(b) exchange rates;

(c) any other factors reasonably identified by the Supplier,
which, if not taken into consideration, could unfairly cause
the Supplier's pricing to appear non-competitive.

3.3 Benchmarking Report

3.3.1

3.3.2

For the purposes of this Schedule "Benchmarking Report" shall
mean the report produced by the benchmarker following the
Benchmark Review and as further described in this Schedule.

The benchmarker shall prepare a Benchmarking Report and deliver it
to the Buyer, at the time specified in the plan Approved pursuant to
Paragraph 3.2.3, setting out its findings. Those findings shall be
required to:

(a) include a finding as to whether or not a Benchmarked
Service and/or whether the Benchmarked Deliverables as a
whole are, Good Value;

(b) if any of the Benchmarked Deliverables are, individually or
as a whole, not Good Value, specify the changes that would
be required to make that Benchmarked Service or the
Benchmarked Deliverables as a whole Good Value; and

(c) include sufficient detail and transparency so that the Party
requesting the Benchmarking can interpret and understand
how the Supplier has calculated whether or not the
Benchmarked Deliverables are, individually or as a whole,
Good Value.

The Parties agree that any changes required to this Contract
identified in the Benchmarking Report shall be implemented at the
direction of the Buyer in accordance with Clause 24 (Changing
the contract).
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Order Schedule 20 (Order Specification)

This Schedule sets out the characteristics of the Deliverables that the Supplier will
be required to make to the Buyers under this Order Contract
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Joint Schedule 4 (Commercially Sensitive
Information)

1. What is the Commercially Sensitive Information?

1.1 Inthis Schedule the Parties have sought to identify the Supplier's Confidential
Information that is genuinely commercially sensitive and the disclosure of
which would be the subject of an exemption under the FOIA and the EIRs.

1.2 Where possible, the Parties have sought to identify when any relevant
Information will cease to fall into the category of Information to which this
Schedule applies in the table below and in the Order Form (which shall be
deemed incorporated into the table below).

1.3 Without prejudice to the Relevant Authority's obligation to disclose
Information in accordance with FOIA or Clause 16 (When you can share
information), the Relevant Authority will, in its sole discretion, acting
reasonably, seek to apply the relevant exemption set out in the FOIA to the
following Information:
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Joint Schedule 7 (Financial Difficulties)

1. Definitions

1.11In this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

"Credit Rating 1 the minimum credit rating level for the
Threshold" Monitored Company as set out in Annex 2;

"Financial Distress 2 the occurrence of one or more of the
Event" following events:

a) the credit rating of the Monitored
Company dropping below the
applicable Credit Rating Threshold;

b) the Monitored Company issuing a
profits warning to a stock exchange or
making any other public
announcement about a material
deterioration in its financial position or
prospects;

c) there being a public investigation into
improper financial accounting and
reporting, suspected fraud or any other
impropriety of the Monitored
Company;

d) Monitored Company committing a
material breach of covenant to its
lenders;

e) a Key Subcontractor (where
applicable) notifying CCS that the
Supplier has not satisfied any sums
properly due under a specified invoice
and not subject to a genuine dispute;
or

f)  any of the following:

i) commencement of any litigation
against the Monitored Company
with respect to financial
indebtedness or obligations under
a contract;

i) non-payment by the Monitored
Company of any financial
indebtedness;

i) any financial indebtedness of the
Monitored Company becoming due
as a result of an event of default; or
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iv) the cancellation or suspension of
any financial indebtedness in
respect of the Monitored Company

3in each case which CCS reasonably
believes (or would be likely reasonably to
believe) could directly impact on the
continued performance of any Contract and
delivery of the Deliverables in accordance
with any Order Contract;

"Financial Distress 4 a plan setting out how the Supplier will

Service Continuity ensure the continued performance and

Plan" delivery of the Deliverables in accordance
with [each Order] Contract in the event that
a Financial Distress Event occurs;

“Monitored 5 Supplier
Company”
"Rating Agencies” 6 the rating agencies listed in Annex 1.

2. When this Schedule applies

2.1The Parties shall comply with the provisions of this Schedule in relation to the
assessment of the financial standing of the Monitored Companies and the
consequences of a change to that financial standing.

2.2The terms of this Schedule shall survive termination or expiry of this Contract:

2.2.1 under the DPS Contract until the later of (a) the termination or
expiry of the DPS Contract or (b) the latest date of termination
or expiry of any Order Contract entered into under the DPS
Contract (which might be after the date of termination or
expiry of the DPS Contract); and

2.2.2 under the Order Contract until the termination or expiry of the
Order Contract.

3. What happens when your credit rating changes

3.1The Supplier warrants and represents to CCS that as at the Start Date the long
term credit ratings issued for the Monitored Companies by each of the Rating
Agencies are as set out in Annex 2.

3.2The Supplier shall promptly (and in any event within five (5) Working Days)
notify CCS in writing if there is any downgrade in the credit rating issued by
any Rating Agency for a Monitored Company.

3.3If there is any downgrade credit rating issued by any Rating Agency for the
Monitored Company the Supplier shall ensure that the Monitored Company’s
auditors thereafter provide CCS within 10 Working Days of the end of each
Contract Year and within 10 Working Days of written request by CCS (such
requests not to exceed 4 in any Contract Year) with written calculations of the
quick ratio for the Monitored Company as at the end of each Contract Year or
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such other date as may be requested by CCS. For these purposes the "quick
ratio” on any date means:
A+B+C
D

where;:

A is the value at the relevant date of all cash in hand
and at the bank of the Monitored Company];

B is the value of all marketable securities held by the
Supplier the Monitored Company determined
using closing prices on the Working Day preceding
the relevant date;

C is the value at the relevant date of all account
receivables of the Monitored Company]; and

D is the value at the relevant date of the current
liabilities of the Monitored Company].

3.4The Supplier shall:

3.4.1 regularly monitor the credit ratings of each Monitored
Company with the Rating Agencies; and

3.4.2 promptly notify (or shall procure that its auditors promptly
notify) CCS in writing following the occurrence of a Financial
Distress Event or any fact, circumstance or matter which
could cause a Financial Distress Event and in any event,
ensure that such notification is made within 10 Working Days
of the date on which the Supplier first becomes aware of the
Financial Distress Event or the fact, circumstance or matter
which could cause a Financial Distress Event.

3.5For the purposes of determining whether a Financial Distress Event has
occurred the credit rating of the Monitored Company shall be deemed to have
dropped below the applicable Credit Rating Threshold if any of the Rating
Agencies have rated the Monitored Company at or below the applicable Credit
Rating Threshold.

4. What happens if there is a financial distress event

4.11n the event of a Financial Distress Event then, immediately upon notification
of the Financial Distress Event (or if CCS becomes aware of the Financial
Distress Event without notification and brings the event to the attention of the
Supplier), the Supplier shall have the obligations and CCS shall have the rights
and remedies as set out in Paragraphs 4.3 to 4.6.

4.2 The Supplier shall and shall procure that the other Monitored Companies shall:

4.2.1 atthe request of CCS meet CCS as soon as reasonably
practicable (and in any event within three (3) Working Days of
the initial notification (or awareness) of the Financial Distress
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Event) to review the effect of the Financial Distress Event on
the continued performance of each Contract and delivery of
the Deliverables in accordance each Order Contract; and

4.2.2 where CCS reasonably believes (taking into account the
discussions and any representations made under
Paragraph 4.3.1) that the Financial Distress Event could
impact on the continued performance of each Contract and
delivery of the Deliverables in accordance with each Order
Contract:

(a) submit to CCS for its Approval, a draft Financial Distress
Service Continuity Plan as soon as reasonably practicable
(and in any event, within ten (10) Working Days of the
initial notification (or awareness) of the Financial Distress
Event); and

(b) provide such financial information relating to the
Monitored Company as CCS may reasonably require.

4.31f CCS does not (acting reasonably) approve the draft Financial Distress

Service Continuity Plan, it shall inform the Supplier of its reasons and the
Supplier shall take those reasons into account in the preparation of a further
draft Financial Distress Service Continuity Plan, which shall be resubmitted to
CCS within five (5) Working Days of the rejection of the first or subsequent (as
the case may be) drafts. This process shall be repeated until the Financial
Distress Service Continuity Plan is Approved by CCS or referred to the Dispute
Resolution Procedure.

4.41f CCS considers that the draft Financial Distress Service Continuity Plan is

insufficiently detailed to be properly evaluated, will take too long to complete or
will not remedy the relevant Financial Distress Event, then it may either agree
a further time period for the development and agreement of the Financial
Distress Service Continuity Plan or escalate any issues with the draft Financial
Distress Service Continuity Plan using the Dispute Resolution Procedure.

4.5Following Approval of the Financial Distress Service Continuity Plan by CCS,

the Supplier shall:

4.5.1 on a regular basis (which shall not be less than Monthly),
review the Financial Distress Service Continuity Plan and
assess whether it remains adequate and up to date to ensure
the continued performance of each Contract and delivery of
the Deliverables in accordance with each Order Contract;

4.5.2 where the Financial Distress Service Continuity Plan is not
adequate or up to date in accordance with Paragraph 4.6.1,
submit an updated Financial Distress Service Continuity Plan
to CCS for its Approval, and the provisions of Paragraphs 4.5
and 4.6 shall apply to the review and Approval process for the
updated Financial Distress Service Continuity Plan; and

4.5.3 comply with the Financial Distress Service Continuity Plan
(including any updated Financial Distress Service Continuity
Plan).
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4.6 Where the Supplier reasonably believes that the relevant Financial Distress
Event (or the circumstance or matter which has caused or otherwise led to it)
no longer exists, it shall notify CCS and subject to the agreement of the
Parties, the Supplier may be relieved of its obligations under Paragraph 4.6.

4.7 CCS shall be able to share any information it receives from the Buyer in

accordance with this Paragraph with any Buyer who has entered into an Order
Contract with the Supplier.

5. When CCS or the Buyer can terminate for financial distress

5.1CCS shall be entitled to terminate this Contract and Buyers shall be entitled to
terminate their Order Contracts for material Default if:

5.1.1 the Supplier fails to notify CCS of a Financial Distress Event
in accordance with Paragraph 3.4;

5.1.2 CCS and the Supplier fail to agree a Financial Distress
Service Continuity Plan (or any updated Financial Distress
Service Continuity Plan) in accordance with Paragraphs 4.3 to
4.5; and/or

5.1.3 the Supplier fails to comply with the terms of the Financial
Distress Service Continuity Plan (or any updated Financial
Distress Service Continuity Plan) in accordance with
Paragraph 4.6.3.

6. What happens If your credit rating is still good

6.1 Without prejudice to the Supplier’s obligations and CCS’ and the Buyer’s rights
and remedies under Paragraph 5, if, following the occurrence of a Financial
Distress Event, the Rating Agencies review and report subsequently that the
credit ratings do not drop below the relevant Credit Rating Threshold, then:

6.1.1 the Supplier shall be relieved automatically of its obligations
under Paragraphs 4.3 to 4.6; and

6.1.2 CCS shall not be entitled to require the Supplier to provide
financial information in accordance with Paragraph 4.3.2(b).
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ANNEX 1: RATING AGENCIES
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ANNEX 2: CREDIT RATINGS & CREDIT RATING
THRESHOLDS
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Joint Schedule 10 (Rectification Plan)

Request for [Revised] Rectification Plan

Details of the Default: [Guidance: Explain the Default, with clear schedule
and clause references as appropriate]

Deadline for receiving the | [add date (minimum 10 days from request)]
[Revised] Rectification

Plan:

Signed by [CCS/Buyer] : Date:
Supplier [Revised] Rectification Plan

Cause of the Default [add cause]

Anticipated impact [add impact]

assessment:

Actual effect of Default: [add effect]

Steps to be taken to Steps Timescale
rectification: 1 [date]

2. [date]

3. [date]

4, [date]

[...] [date]

Timescale for complete [X] Working Days
Rectification of Default

Steps taken to prevent Steps Timescale
recurrence of Default

1. [date]

2 [date]

3. [date]

4 [date]

[...] [date]
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Signed by the Supplier: Date:

Review of Rectification Plan [CCS/Buyer]

Outcome of review [Plan Accepted] [Plan Rejected] [Revised Plan
Requested]

Reasons for Rejection (if | [add reasons]

applicable)

Signed by [CCS/Buyer] Date:
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Joint Schedule 11 (Processing Data)

Definitions

1.

In this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

“Processor all directors, officers, employees, agents, consultants and
Personnel” suppliers of the Processor and/or of any Subprocessor

engaged in the performance of its obligations under a
Contract;

Status of the Controller

2.

(@)
(b)
(c)
(d)

The Parties acknowledge that for the purposes of the Data Protection
Legislation, the nature of the activity carried out by each of them in relation to
their respective obligations under a Contract dictates the status of each party
under the DPA 2018. A Party may act as:

“Controller” in respect of the other Party who is “Processor”;
“Processor” in respect of the other Party who is “Controller”;
“Joint Controller” with the other Party;

“Independent Controller” of the Personal Data where the other Party is also
“Controller”,

in respect of certain Personal Data under a Contract and shall specify in
Annex 1 (Processing Personal Data) which scenario they think shall apply in
each situation.

Where one Party is Controller and the other Party its Processor

3.

(@)

(b)

Where a Party is a Processor, the only Processing that it is authorised to do is
listed in Annex 1 (Processing Personal Data) by the Controller.

The Processor shall notify the Controller immediately if it considers that any of
the Controller’s instructions infringe the Data Protection Legislation.

The Processor shall provide all reasonable assistance to the Controller in the
preparation of any Data Protection Impact Assessment prior to commencing
any Processing. Such assistance may, at the discretion of the Controller,
include:

a systematic description of the envisaged Processing and the purpose of the
Processing;

an assessment of the necessity and proportionality of the Processing in
relation to the Deliverables;
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(c) an assessment of the risks to the rights and freedoms of Data Subjects; and

(d) the measures envisaged to address the risks, including safeguards, security
measures and mechanisms to ensure the protection of Personal Data.

6. The Processor shall, in relation to any Personal Data Processed in connection
with its obligations under the Contract:

(@) Process that Personal Data only in accordance with Annex 1 (Processing
Personal Data), unless the Processor is required to do otherwise by Law. If it
is so required the Processor shall notify the Controller before Processing the
Personal Data unless prohibited by Law;

(b) ensure that it has in place Protective Measures, including in the case of the
Supplier the measures set out in Clause 14.3 of the Core Terms, which the
Controller may reasonably reject (but failure to reject shall not amount to
approval by the Controller of the adequacy of the Protective Measures) having
taken account of the:

() nature of the data to be protected,;
(i) harm that might result from a Personal Data Breach;
(i)  state of technological development; and
(iv)  cost of implementing any measures;
(c) ensure that :

() the Processor Personnel do not Process Personal Data except in
accordance with the Contract (and in particular Annex 1
(Processing Personal Data));

(i) it takes all reasonable steps to ensure the reliability and integrity
of any Processor Personnel who have access to the Personal
Data and ensure that they:

(A) are aware of and comply with the Processor’s duties under
this Joint Schedule 11, Clauses 14 (Data protection), 15
(What you must keep confidential) and 16 (When you can
share information);

(B) are subject to appropriate confidentiality undertakings with
the Processor or any Subprocessor;

(C) areinformed of the confidential nature of the Personal Data
and do not publish, disclose or divulge any of the Personal
Data to any third party unless directed in writing to do so by
the Controller or as otherwise permitted by the Contract;
and

(D) have undergone adequate training in the use, care,
protection and handling of Personal Data;

(d) not transfer Personal Data outside of the UK or EU unless the prior written
consent of the Controller has been obtained and the following conditions are
fulfilled:
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(e)

(@)

(b)
(c)

(d)

(e)

(f)

() the Controller or the Processor has provided appropriate
safeguards in relation to the transfer (whether in accordance with
UK GDPR Article 46 or LED Article 37) as determined by the
Controller;

(i) the Data Subject has enforceable rights and effective legal
remedies;

(i)  the Processor complies with its obligations under the Data
Protection Legislation by providing an adequate level of protection
to any Personal Data that is transferred (or, if it is not so bound,
uses its best endeavours to assist the Controller in meeting its
obligations); and

(iv)  the Processor complies with any reasonable instructions notified
to it in advance by the Controller with respect to the Processing of
the Personal Data; and

at the written direction of the Controller, delete or return Personal Data (and
any copies of it) to the Controller on termination of the Contract unless the
Processor is required by Law to retain the Personal Data.

Subject to paragraph 7 of this Joint Schedule 11, the Processor shall notify the
Controller immediately if in relation to it Processing Personal Data under or in
connection with the Contract it:

receives a Data Subject Access Request (or purported Data Subject Access
Request);

receives a request to rectify, block or erase any Personal Data;

receives any other request, complaint or communication relating to either
Party's obligations under the Data Protection Legislation;

receives any communication from the Information Commissioner or any other
regulatory authority in connection with Personal Data Processed under the
Contract;

receives a request from any third Party for disclosure of Personal Data where
compliance with such request is required or purported to be required by Law;
or

becomes aware of a Personal Data Breach.

The Processor’s obligation to notify under paragraph 6 of this Joint Schedule
11 shall include the provision of further information to the Controller, as details
become available.

Taking into account the nature of the Processing, the Processor shall provide
the Controller with assistance in relation to either Party's obligations under Data
Protection Legislation and any complaint, communication or request made
under paragraph 6 of this Joint Schedule 11 (and insofar as possible within the
timescales reasonably required by the Controller) including by immediately
providing:
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(@)

(b)

(c)

(d)

(e)

10.

(@)
(b)

(c)

11.

12.

13.

(@)
(b)
(c)

(d)

14.

15.

the Controller with full details and copies of the complaint, communication or
request;

such assistance as is reasonably requested by the Controller to enable it to
comply with a Data Subject Access Request within the relevant timescales set
out in the Data Protection Legislation;

the Controller, at its request, with any Personal Data it holds in relation to a
Data Subject;

assistance as requested by the Controller following any Personal Data Breach;
and/or

assistance as requested by the Controller with respect to any request from the
Information Commissioner’s Office, or any consultation by the Controller with
the Information Commissioner's Office.

The Processor shall maintain complete and accurate records and information
to demonstrate its compliance with this Joint Schedule 11. This requirement
does not apply where the Processor employs fewer than 250 staff, unless:

the Controller determines that the Processing is not occasional;

the Controller determines the Processing includes special categories of data
as referred to in Article 9(1) of the UK GDPR or Personal Data relating to
criminal convictions and offences referred to in Article 10 of the UK GDPR; or

the Controller determines that the Processing is likely to result in a risk to the
rights and freedoms of Data Subjects.

The Processor shall allow for audits of its Data Processing activity by the
Controller or the Controller’s designated auditor.

The Parties shall designate a Data Protection Officer if required by the Data
Protection Legislation.

Before allowing any Subprocessor to Process any Personal Data related to the
Contract, the Processor must:

notify the Controller in writing of the intended Subprocessor and Processing;
obtain the written consent of the Controller;

enter into a written agreement with the Subprocessor which give effect to the
terms set out in this Joint Schedule 11 such that they apply to the
Subprocessor; and

provide the Controller with such information regarding the Subprocessor as
the Controller may reasonably require.

The Processor shall remain fully liable for all acts or omissions of any of its
Subprocessors.

The Relevant Authority may, at any time on not less than thirty (30) Working
Days’ notice, revise this Joint Schedule 11 by replacing it with any applicable
controller to processor standard clauses or similar terms forming part of an
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16.

applicable certification scheme (which shall apply when incorporated by
attachment to the Contract).

The Parties agree to take account of any guidance issued by the Information
Commissioner’s Office. The Relevant Authority may on not less than thirty (30)
Working Days’ notice to the Supplier amend the Contract to ensure that it
complies with any guidance issued by the Information Commissioner’s Office.

Where the Parties are Joint Controllers of Personal Data

17.

In the event that the Parties are Joint Controllers in respect of Personal Data
under the Contract, the Parties shall implement paragraphs that are necessary
to comply with UK GDPR Atrticle 26 based on the terms set out in Annex 2 to
this Joint Schedule 11.

Independent Controllers of Personal Data

18.

19.

20.

21.

22.

(@)

(b)

(c)

23.

With respect to Personal Data provided by one Party to another Party for which
each Party acts as Controller but which is not under the Joint Control of the
Parties, each Party undertakes to comply with the applicable Data Protection
Legislation in respect of their Processing of such Personal Data as Controller.

Each Party shall Process the Personal Data in compliance with its obligations
under the Data Protection Legislation and not do anything to cause the other
Party to be in breach of it.

Where a Party has provided Personal Data to the other Party in accordance
with paragraph 8 of this Joint Schedule 11 above, the recipient of the Personal
Data will provide all such relevant documents and information relating to its data
protection policies and procedures as the other Party may reasonably require.

The Parties shall be responsible for their own compliance with Articles 13 and
14 UK GDPR in respect of the Processing of Personal Data for the purposes of
the Contract.

The Parties shall only provide Personal Data to each other:

to the extent necessary to perform their respective obligations under the
Contract;

in compliance with the Data Protection Legislation (including by ensuring all
required data privacy information has been given to affected Data Subjects to
meet the requirements of Articles 13 and 14 of the UK GDPR); and

where it has recorded it in Annex 1 (Processing Personal Data).

Taking into account the state of the art, the costs of implementation and the
nature, scope, context and purposes of Processing as well as the risk of varying
likelihood and severity for the rights and freedoms of natural persons, each
Party shall, with respect to its Processing of Personal Data as Independent
Controller, implement and maintain appropriate technical and organisational
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24,

25.

(@)

(b)

26.

(@)

(b)

(c)

(d)

measures to ensure a level of security appropriate to that risk, including, as
appropriate, the measures referred to in Article 32(1)(a), (b), (c) and (d) of the
UK GDPR, and the measures shall, at a minimum, comply with the
requirements of the Data Protection Legislation, including Article 32 of the UK
GDPR.

A Party Processing Personal Data for the purposes of the Contract shall
maintain a record of its Processing activities in accordance with Article 30 UK
GDPR and shall make the record available to the other Party upon reasonable
request.

Where a Party receives a request by any Data Subject to exercise any of their
rights under the Data Protection Legislation in relation to the Personal Data
provided to it by the other Party pursuant to the Contract (“Request
Recipient”):

the other Party shall provide any information and/or assistance as reasonably
requested by the Request Recipient to help it respond to the request or
correspondence, at the cost of the Request Recipient; or

where the request or correspondence is directed to the other Party and/or
relates to that other Party's Processing of the Personal Data, the Request
Recipient will:

() promptly, and in any event within five (5) Working Days of receipt
of the request or correspondence, inform the other Party that it
has received the same and shall forward such request or
correspondence to the other Party; and

(i) provide any information and/or assistance as reasonably
requested by the other Party to help it respond to the request or
correspondence in the timeframes specified by Data Protection
Legislation.

Each Party shall promptly notify the other Party upon it becoming aware of any
Personal Data Breach relating to Personal Data provided by the other Party
pursuant to the Contract and shall:

do all such things as reasonably necessary to assist the other Party in
mitigating the effects of the Personal Data Breach;

implement any measures necessary to restore the security of any
compromised Personal Data;

work with the other Party to make any required notifications to the Information
Commissioner’s Office and affected Data Subjects in accordance with the Data
Protection Legislation (including the timeframes set out therein); and

not do anything which may damage the reputation of the other Party or that
Party's relationship with the relevant Data Subjects, save as required by Law.
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27.  Personal Data provided by one Party to the other Party may be used exclusively
to exercise rights and obligations under the Contract as specified in Annex 1
(Processing Personal Data).

28. Personal Data shall not be retained or processed for longer than is necessary
to perform each Party’s respective obligations under the Contract which is
specified in Annex 1 (Processing Personal Data).

29. Notwithstanding the general application of paragraphs 2 to 16 of this Joint
Schedule 11 to Personal Data, where the Supplier is required to exercise its
regulatory and/or legal obligations in respect of Personal Data, it shall act as an
Independent Controller of Personal Data in accordance with paragraphs 18 to
27 of this Joint Schedule 11.
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Annex 1 - Processing Personal Data

This Annex shall be completed by the Controller, who may take account of the view
of the Processors, however the final decision as to the content of this Annex shall be
with the Relevant Authority at its absolute discretion.

1.4  Any such further instructions shall be incorporated into this Annex.
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Annex 2 - Joint Controller Agreement
1. Joint Controller Status and Allocation of Responsibilities

1.1  With respect to Personal Data under Joint Control of the Parties, the Parties
envisage that they shall each be a Data Controller in respect of that Personal Data in
accordance with the terms of this Annex 2 (Joint Controller Agreement) in
replacement of paragraphs 2-15 of Joint Schedule 11 (Where one Party is Controller
and the other Party is Processor) and paragraphs 7-27 of Joint Schedule 11
(Independent Controllers of Personal Data). Accordingly, the Parties each undertake
to comply with the applicable Data Protection Legislation in respect of their
Processing of such Personal Data as Data Controllers.

1.2 The Parties agree that the Supplier & Relevant Authority:

(a) is the exclusive point of contact for Data Subjects and is responsible for all
steps necessary to comply with the UK GDPR regarding the exercise by Data
Subjects of their rights under the UK GDPR;

(b) shall direct Data Subjects to its Data Protection Officer or suitable alternative
in connection with the exercise of their rights as Data Subjects and for any
enquiries concerning their Personal Data or privacy;

(c) is solely responsible for the Parties’ compliance with all duties to provide
information to Data Subjects under Articles 13 and 14 of the UK GDPR;

(d) is responsible for obtaining the informed consent of Data Subjects, in
accordance with the UK GDPR, for Processing in connection with the
Deliverables where consent is the relevant legal basis for that Processing; and

(e) shall make available to Data Subjects the essence of this Annex (and notify
them of any changes to it) concerning the allocation of responsibilities as Joint
Controller and its role as exclusive point of contact, the Parties having used
their best endeavours to agree the terms of that essence. This must be outlined
in the [Supplier's/Relevant Authority’s] privacy policy (which must be readily
available by hyperlink or otherwise on all of its public facing services and
marketing).

1.3 Notwithstanding the terms of clause 1.2, the Parties acknowledge that a Data
Subject has the right to exercise their legal rights under the Data Protection
Legislation as against the relevant Party as Controller.

2. Undertakings of both Parties

2.1  The Supplier and the Relevant Authority each undertake that they shall:

(a) report to the other Party every 12 months on:
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(b)

(c)

(d)

(e)

(f)

() the volume of Data Subject Access Request (or purported Data
Subject Access Requests) from Data Subjects (or third parties on
their behalf);

(i) the volume of requests from Data Subjects (or third parties on
their behalf) to rectify, block or erase any Personal Data;

(i)  any other requests, complaints or communications from Data
Subjects (or third parties on their behalf) relating to the other
Party’s obligations under applicable Data Protection Legislation;

(iv)  any communications from the Information Commissioner or any
other regulatory authority in connection with Personal Data; and

(v) any requests from any third party for disclosure of Personal Data
where compliance with such request is required or purported to
be required by Law,

that it has received in relation to the subject matter of the Contract during that
period,;

notify each other immediately if it receives any request, complaint or
communication made as referred to in Clauses 2.1(a)(i) to (v);

provide the other Party with full cooperation and assistance in relation to any
request, complaint or communication made as referred to in Clauses 2.1(a)(iii)
to (v) to enable the other Party to comply with the relevant timescales set out
in the Data Protection Legislation;

not disclose or transfer the Personal Data to any third party unless necessary
for the provision of the Deliverables and, for any disclosure or transfer of
Personal Data to any third party, (save where such disclosure or transfer is
specifically authorised under the Contract or is required by Law) ensure
consent has been obtained from the Data Subject prior to disclosing or
transferring the Personal Data to the third party. For the avoidance of doubt,
the third party to which Personal Data is transferred must be subject to
equivalent obligations which are no less onerous than those set out in this
Annex;

request from the Data Subject only the minimum information necessary to
provide the Deliverables and treat such extracted information as Confidential
Information;

ensure that at all times it has in place appropriate Protective Measures to guard
against unauthorised or unlawful Processing of the Personal Data and/or
accidental loss, destruction or damage to the Personal Data and unauthorised
or unlawful disclosure of or access to the Personal Data;
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(9)

(h)

(i)

()

2.2

take all reasonable steps to ensure the reliability and integrity of any of its
Personnel who have access to the Personal Data and ensure that its
Personnel:

0) are aware of and comply with their duties under this Annex 2 (Joint
Controller Agreement) and those in respect of Confidential
Information;

(i) are informed of the confidential nature of the Personal Data, are
subject to appropriate obligations of confidentiality and do not
publish, disclose or divulge any of the Personal Data to any third
party where the that Party would not be permitted to do so; and

(i)  have undergone adequate training in the use, care, protection and
handling of personal data as required by the applicable Data
Protection Legislation;

ensure that it has in place Protective Measures as appropriate to protect
against a Personal Data Breach having taken account of the:

() nature of the data to be protected,;

(i) harm that might result from a Personal Data Breach;
(i)  state of technological development; and

(iv)  cost of implementing any measures;

ensure that it has the capability (whether technological or otherwise), to the
extent required by Data Protection Legislation, to provide or correct or delete
at the request of a Data Subject all the Personal Data relating to that Data
Subject that it holds; and

ensure that it notifies the other Party as soon as it becomes aware of a
Personal Data Breach.

Each Joint Controller shall use its reasonable endeavours to assist the other
Controller to comply with any obligations under applicable Data Protection
Legislation and shall not perform its obligations under this Annex in such a way
as to cause the other Joint Controller to breach any of its obligations under
applicable Data Protection Legislation to the extent it is aware, or ought
reasonably to have been aware, that the same would be a breach of such
obligations.

Data Protection Breach

Without prejudice to clause 3.2, each Party shall notify the other Party promptly
and without undue delay, and in any event within 48 hours, upon becoming
aware of any Personal Data Breach or circumstances that are likely to give rise
to a Personal Data Breach, providing the other Party and its advisors with:

RM6126 - Research & Insights DPS

Project Version: v1.0 -13-
Model Version: v1.3



Joint Schedule 11 (Processing Data)

Crown Copyright 2021

(@) sufficient information and in a timescale which allows the other Party to meet
any obligations to report a Personal Data Breach under the Data Protection
Legislation; and

(b) all reasonable assistance, including:

(i)

(ii)

(iif)

(iv)

co-operation with the other Party and the Information
Commissioner investigating the Personal Data Breach and its
cause, containing and recovering the compromised Personal
Data and compliance with the applicable guidance;

co-operation with the other Party including taking such reasonable
steps as are directed by the other Party to assist in the
investigation, mitigation and remediation of a Personal Data
Breach;

co-ordination with the other Party regarding the management of
public relations and public statements relating to the Personal
Data Breach; and/or

providing the other Party and to the extent instructed by the other
Party to do so, and/or the Information Commissioner investigating
the Personal Data Breach, with complete information relating to
the Personal Data Breach, including, without limitation, the
information set out in Clause 3.2.

3.2 Each Party shall take all steps to restore, re-constitute and/or reconstruct any
Personal Data where it has lost, damaged, destroyed, altered or corrupted as
a result of a Personal Data Breach as it was that Party’s own data at its own
cost with all possible speed and shall provide the other Party with all reasonable
assistance in respect of any such Personal Data Breach, including providing
the other Party, as soon as possible and within 48 hours of the Personal Data
Breach relating to the Personal Data Breach, in particular:

(a) the nature of the Personal Data Breach;

(b) the nature of Personal Data affected;

(c) the categories and number of Data Subjects concerned;

(d) the name and contact details of the Supplier's Data Protection Officer or other
relevant contact from whom more information may be obtained;

(e) measures taken or proposed to be taken to address the Personal Data Breach,;

and

) describe the likely consequences of the Personal Data Breach.

4, Audit

4.1  The Supplier shall permit:
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(@)

(b)

4.2

5.1

(@)

(b)

7.1

the Relevant Authority, or a third-party auditor acting under the Relevant
Authority’s direction, to conduct, at the Relevant Authority’s cost, data privacy
and security audits, assessments and inspections concerning the Supplier’s
data security and privacy procedures relating to Personal Data, its compliance
with this Annex 2 and the Data Protection Legislation; and/or

the Relevant Authority, or a third-party auditor acting under the Relevant
Authority’s direction, access to premises at which the Personal Data is
accessible or at which it is able to inspect any relevant records, including the
record maintained under Article 30 UK GDPR by the Supplier so far as relevant
to the Contract, and procedures, including premises under the control of any
third party appointed by the Supplier to assist in the provision of the
Deliverables.

The Relevant Authority may, in its sole discretion, require the Supplier to
provide evidence of the Supplier's compliance with Clause 4.1 in lieu of
conducting such an audit, assessment or inspection.

Impact Assessments

The Parties shall:

provide all reasonable assistance to each other to prepare any Data Protection
Impact Assessment as may be required (including provision of detailed
information and assessments in relation to Processing operations, risks and
measures); and

maintain full and complete records of all Processing carried out in respect of
the Personal Data in connection with the Contract, in accordance with the
terms of Article 30 UK GDPR.

ICO Guidance

The Parties agree to take account of any guidance issued by the Information
Commissioner and/or any relevant Central Government Body. The Relevant
Authority may on not less than thirty (30) Working Days’ notice to the Supplier
amend the Contract to ensure that it complies with any guidance issued by
the Information Commissioner and/or any relevant Central Government Body.

Liabilities for Data Protection Breach

If financial penalties are imposed by the Information Commissioner on either
the Relevant Authority or the Supplier for a Personal Data Breach ("Financial
Penalties") then the following shall occur:
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(@)

(b)

(c)

7.2

7.3

(@)

(b)

(c)

if in the view of the Information Commissioner, the Relevant Authority is
responsible for the Personal Data Breach, in that it is caused as a result of the
actions or inaction of the Relevant Authority, its employees, agents,
contractors (other than the Supplier) or systems and procedures controlled by
the Relevant Authority, then the Relevant Authority shall be responsible for the
payment of such Financial Penalties. In this case, the Relevant Authority will
conduct an internal audit and engage at its reasonable cost when necessary,
an independent third party to conduct an audit of any such Personal Data
Breach. The Supplier shall provide to the Relevant Authority and its third party
investigators and auditors, on request and at the Supplier's reasonable cost,
full cooperation and access to conduct a thorough audit of such Personal Data
Breach;

if in the view of the Information Commissioner, the Supplier is responsible for
the Personal Data Breach, in that it is not a Personal Data Breach that the
Relevant Authority is responsible for, then the Supplier shall be responsible for
the payment of these Financial Penalties. The Supplier will provide to the
Relevant Authority and its auditors, on request and at the Supplier’s sole cost,
full cooperation and access to conduct a thorough audit of such Personal Data
Breach; or

if no view as to responsibility is expressed by the Information Commissioner,
then the Relevant Authority and the Supplier shall work together to investigate
the relevant Personal Data Breach and allocate responsibility for any Financial
Penalties as outlined above, or by agreement to split any financial penalties
equally if no responsibility for the Personal Data Breach can be apportioned.
In the event that the Parties do not agree such apportionment then such
Dispute shall be referred to the Dispute Resolution Procedure set out in Clause
34 of the Core Terms (Resolving disputes).

If either the Relevant Authority or the Supplier is the defendant in a legal claim
brought before a court of competent jurisdiction (“Court”) by a third party in
respect of a Personal Data Breach, then unless the Parties otherwise agree,
the Party that is determined by the final decision of the court to be responsible
for the Personal Data Breach shall be liable for the losses arising from such
Personal Data Breach. Where both Parties are liable, the liability will be
apportioned between the Parties in accordance with the decision of the Court.

In respect of any losses, cost claims or expenses incurred by either Party as a
result of a Personal Data Breach (the “Claim Losses”):

if the Relevant Authority is responsible for the relevant Personal Data Breach,
then the Relevant Authority shall be responsible for the Claim Losses;

if the Supplier is responsible for the relevant Personal Data Breach, then the
Supplier shall be responsible for the Claim Losses: and

if responsibility for the relevant Personal Data Breach is unclear, then the
Relevant Authority and the Supplier shall be responsible for the Claim Losses
equally.
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7.4

9.1

(@)

(b)

10.

Nothing in either clause 7.2 or clause 7.3 shall preclude the Relevant Authority
and the Supplier reaching any other agreement, including by way of
compromise with a third party complainant or claimant, as to the apportionment
of financial responsibility for any Claim Losses as a result of a Personal Data
Breach, having regard to all the circumstances of the Personal Data Breach
and the legal and financial obligations of the Relevant Authority.

Termination

If the Supplier is in material Default under any of its obligations under this
Annex 2 (Joint Controller Agreement), the Relevant Authority shall be entitled
to terminate the Contract by issuing a Termination Notice to the Supplier in
accordance with Clause 10 of the Core Terms (Ending the contract).

Sub-Processing

In respect of any Processing of Personal Data performed by a third party on
behalf of a Party, that Party shall:

carry out adequate due diligence on such third party to ensure that it is capable
of providing the level of protection for the Personal Data as is required by the
Contract, and provide evidence of such due diligence to the other Party where
reasonably requested; and

ensure that a suitable agreement is in place with the third party as required
under applicable Data Protection Legislation.

Data Retention

The Parties agree to erase Personal Data from any computers, storage devices
and storage media that are to be retained as soon as practicable after it has
ceased to be necessary for them to retain such Personal Data under applicable
Data Protection Legislation and their privacy policy (save to the extent (and for
the limited period) that such information needs to be retained by the a Party for
statutory compliance purposes or as otherwise required by the Contract), and
taking all further actions as may be necessary to ensure its compliance with
Data Protection Legislation and its privacy policy.
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Joint Schedule 1 (Definitions)

1.1 In each Contract, unless the context otherwise requires, capitalised
expressions shall have the meanings set out in this Joint Schedule 1
(Definitions) or the relevant Schedule in which that capitalised expression
appears.

1.2 If a capitalised expression does not have an interpretation in this Schedule
or any other Schedule, it shall, in the first instance, be interpreted in
accordance with the common interpretation within the relevant market
sector/industry where appropriate. Otherwise, it shall be interpreted in
accordance with the dictionary meaning.

1.3 In each Contract, unless the context otherwise requires:

1.3.1the singular includes the plural and vice versa; 1.3.2 reference to a
gender includes the other gender and the neuter; 1.3.3 references to a
person include an individual, company, body corporate, corporation,
unincorporated association, firm, partnership or other legal entity or Crown
Body;

1.3.4 areference to any Law includes a reference to that Law as amended,
extended, consolidated or re-enacted from time to time;

1.3.5 the words "including”, "other", "in particular", "for example" and
similar words shall not limit the generality of the preceding words
and shall be construed as if they were immediately followed by the
words "without limitation";

1.3.6 references to "writing" include typing, printing, lithography,
photography, display on a screen, electronic and facsimile
transmission and other modes of representing or reproducing
words in a visible form, and expressions referring to writing shall be
construed accordingly;

1.3.7 references to "representations” shall be construed as references to
present facts, to "warranties" as references to present and future
facts and to "undertakings" as references to obligations under the
Contract;

1.3.8 references to "Clauses" and "Schedules" are, unless otherwise
provided, references to the clauses and schedules of the Core
Terms and references in any Schedule to parts, paragraphs,
annexes and tables are, unless otherwise provided, references to
the parts, paragraphs, annexes and tables of the Schedule in which
these references appear;

1.3.9 references to "Paragraphs" are, unless otherwise provided,
references to the paragraph of the appropriate Schedules unless
otherwise provided,;

1.3.10 references to a series of Clauses or Paragraphs shall be inclusive
of the clause numbers specified,;
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1.3.11the headings in each Contract are for ease of reference only and shall
not affect the interpretation or construction of a Contract; and 1.3.12 where
the Buyer is a Crown Body the Supplier shall be treated as contracting with
the Crown as a whole.

1.4 In each Contract, unless the context otherwise requires, the following words
shall have the following meanings:

"Achieve" in respect of a Test, to successfully pass such Test without any Test
Issues and in respect of a Milestone, the issue of a Satisfaction
Certificate in respect of that Milestone and "Achieved”, "Achieving"
and "Achievement" shall be construed accordingly;

"Additional insurance requirements relating to an Order Contract specified in the

Insurances” Order Form additional to those outlined in Joint Schedule 3
(Insurance Requirements);

"Admin Fee” means the costs incurred by CCS in dealing with Ml Failures

calculated in accordance with the tariff of administration charges
published by the CCS on: http://CCS.cabinetoffice.gov.uk/i-
amsupplier/management-information/admin-fees;

" Affected Party"

the party seeking to claim relief in respect of a Force Majeure Event;

" Affiliates" in relation to a body corporate, any other entity which directly or
indirectly Controls, is Controlled by, or is under direct or indirect
common Control of that body corporate from time to time;

“Annex” extra information which supports a Schedule;

"Approval" the prior written consent of the Buyer and "Approve" and "Approved"
shall be construed accordingly;

"Audit" the Relevant Authority’s right to:

a) verify the accuracy of the Charges and any other amounts payable
by a Buyer under an Order Contract (including proposed or actual
variations to them in accordance with the Contract);

b) verify the costs of the Supplier (including the costs of all
Subcontractors and any third party suppliers) in connection with
the provision of the Services;

c) verify the Open Book Data;

d) verify the Supplier's and each Subcontractor’'s compliance with
the applicable Law;

e) identify or investigate actual or suspected breach of Clauses 27 to
33 and/or Joint Schedule 5 (Corporate Social Responsibility),
impropriety or accounting mistakes or any breach or threatened
breach of security and in these circumstances the Relevant
Authority shall have no obligation to inform the Supplier of the
purpose or objective of its investigations;
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f) identify or investigate any circumstances which may impact upon
the financial stability of the Supplier, any Guarantor, and/or any
Subcontractors or their ability to provide the Deliverables;

g) obtain such information as is necessary to fulfil the Relevant
Authority’s obligations to supply information for parliamentary,
ministerial, judicial or administrative purposes including the supply
of information to the Comptroller and Auditor General;

h) review any books of account and the internal contract
management accounts kept by the Supplier in connection with
each Contract;

i) carry out the Relevant Authority’s internal and statutory audits and
to prepare, examine and/or certify the Relevant Authority's annual
and interim reports and accounts;

j) enable the National Audit Office to carry out an examination
pursuant to Section 6(1) of the National Audit Act 1983 of the
economy, efficiency and effectiveness with which the Relevant
Authority has used its resources;

k) verify the accuracy and completeness of any Management
Information delivered or required by the DPS Contract;

"Auditor" a) the Buyer's internal and external auditors;
b) the Buyer’s statutory or regulatory auditors;
c) the Comptroller and Auditor General, their staff and/or any
appointed representatives of the National Audit Office;
d) HM Treasury or the Cabinet Office;
e) any party formally appointed by the Buyer to carry out audit or
similar review functions; and
f) successors or assigns of any of the above;
"Authority"” CCS and each Buyer;
"Authority any breach of the obligations of the Relevant Authority or any other
Cause" default, act, omission, negligence or statement of the Relevant
Authority, of its employees, servants, agents in connection with or in
relation to the subject-matter of the Contract and in respect of which
the Relevant Authority is liable to the Supplier;
"BACS" the Bankers’ Automated Clearing Services, which is a scheme for the
electronic processing of financial transactions within the United
Kingdom;
"Beneficiary" a Party having (or claiming to have) the benefit of an indemnity under

this Contract;
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"Buyer"

the relevant public sector purchaser identified as such in the Order
Form,;

"Buyer Assets"

the Buyer's infrastructure, data, software, materials, assets,
equipment or other property owned by and/or licensed or leased to
the Buyer and which is or may be used in connection with the
provision of the Deliverables which remain the property of the Buyer
throughout the term of the Contract;

"Buyer
Authorised
Representative”

the representative appointed by the Buyer from time to time in
relation to the Order Contract initially identified in the Order Form;

"Buyer Premises"

premises owned, controlled or occupied by the Buyer which are made
available for use by the Supplier or its Subcontractors for the
provision of the Deliverables (or any of them);

"CCS"

the Minister for the Cabinet Office as represented by Crown
Commercial Service, which is an executive agency and operates as
a trading fund of the Cabinet Office, whose offices are located at 9th
Floor, The Capital, Old Hall Street, Liverpool L3 9PP;

"CCS Authorised
Representative”

the representative appointed by CCS from time to time in relation to
the DPS Contract initially identified in the DPS Appointment Form
and subsequently on the Platform;

"Central
Government
Body"

a body listed in one of the following sub-categories of the Central
Government classification of the Public Sector Classification Guide,
as published and amended from time to time by the Office for
National Statistics:

a) Government Department;

b) Non-Departmental Public Body or Assembly Sponsored Public
Body (advisory, executive, or tribunal);

c) Non-Ministerial Department; or
d) Executive Agency;

"Change in Law"

any change in Law which impacts on the supply of the Deliverables
and performance of the Contract which comes into force after the
Start Date;

"Change of a change of control within the meaning of Section 450 of the
Control" Corporation Tax Act 2010;
"Charges” the prices (exclusive of any applicable VAT), payable to the Supplier

by the Buyer under the Order Contract, as set out in the Order Form,
for the full and proper performance by the Supplier of its obligations
under the Order Contract less any Deductions;
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"Claim"

any claim which it appears that a Beneficiary is, or may become,
entitled to indemnification under this Contract;

Sensitive
Information"

"Commercially

the Confidential Information listed in the DPS Appointment Form or
Order Form (if any) comprising of commercially sensitive information
relating to the Supplier, its IPR or its business or which the Supplier
has indicated to the Authority that, if disclosed by the Authority,

would cause the Supplier significant commercial disadvantage or
material financial loss;

"Comparable

the supply of Deliverables to another Buyer of the Supplier that are

Supply” the same or similar to the Deliverables;

"Compliance the person(s) appointed by the Supplier who is responsible for

Officer” ensuring that the Supplier complies with its legal obligations;

"Confidential means any information, however it is conveyed, that relates to the

Information” business, affairs, developments, trade secrets, Know-How,
personnel and suppliers of CCS, the Buyer or the Supplier, including
IPRs, together with information derived from the above, and any
other information clearly designated as being confidential (whether
or not it is marked as "confidential™) or which ought reasonably to
be considered to be confidential;

"Conflict of a conflict between the financial or personal duties of the Supplier or

Interest” the Supplier Staff and the duties owed to CCS or any Buyer under a
Contract, in the reasonable opinion of the Buyer or CCS;

"Contract" either the DPS Contract or the Order Contract, as the context
requires;

"Contracts the Government’s publishing portal for public sector procurement

Finder" opportunities;

"Contract Period"

the term of either a DPS Contract or Order Contract from the earlier
of the:

a) applicable Start Date; or

b) the Effective Date until the applicable End
Date,

"Contract Value"

the higher of the actual or expected total Charges paid or payable
under a Contract where all obligations are met by the Supplier;

"Contract Year"

a consecutive period of twelve (12) Months commencing on the Start
Date or each anniversary thereof;

"Control"

control in either of the senses defined in sections 450 and 1124 of
the Corporation Tax Act 2010 and "Controlled” shall be construed
accordingly;
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“Controller” has the meaning given to it in the GDPR;

“Core Terms” CCS’ standard terms and conditions for common goods and services

which govern how Supplier must interact with CCS and Buyers under
DPS Contracts and Order Contracts;

"Costs" the following costs (without double recovery) to the extent that they

are reasonably and properly incurred by the Supplier in providing the
Deliverables:

a) the cost to the Supplier or the Key Subcontractor (as the context

requires), calculated per Man Day, of engaging the Supplier Staff,
including:
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i) base salary paid to the Supplier Staff; ii)
employer’s National Insurance contributions; iii)
pension contributions; iv) car allowances;

V) any other contractual employment benefits;

Vi) staff training; vii) work place accommodation; viii)work
place IT equipment and tools reasonably necessary to provide
the Deliverables (but not including items included within limb (b)
below); and

iX) reasonable recruitment costs, as agreed with the Buyer;

b) costs incurred in respect of Supplier Assets which would be
treated as capital costs according to generally accepted
accounting principles within the UK, which shall include the cost
to be charged in respect of Supplier Assets by the Supplier to the
Buyer or (to the extent that risk and title in any Supplier Asset is
not held by the Supplier) any cost actually incurred by the Supplier
in respect of those Supplier Assets;

c) operational costs which are not included within (a) or (b) above, to
the extent that such costs are necessary and properly incurred by
the Supplier in the provision of the Deliverables;

d) Reimbursable Expenses to the extent these have been specified
as allowable in the Order Form and are incurred in delivering any
Deliverables;

but excluding:
a) Overhead;
b) financing or similar costs;

c) maintenance and support costs to the extent that these relate to
maintenance and/or support Deliverables provided beyond the
Order Contract Period whether in relation to Supplier Assets or
otherwise;

d) taxation;
e) fines and penalties;

f) amounts payable under Order Schedule 16 (Benchmarking)
where such Schedule is used; and

g) non-cash items (including depreciation, amortisation, impairments
and movements in provisions);
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"Crown Body" the government of the United Kingdom (including the Northern Ireland
Assembly and Executive Committee, the Scottish Government and
the National Assembly for Wales), including, but not limited to,
government ministers and government departments
and particular bodies, persons, commissions or agencies from time
to time carrying out functions on its behalf;

"CRTPA" the Contract Rights of Third Parties Act 1999;

“Data Protection an assessment by the Controller of the impact of the envisaged

Impact Processing on the protection of Personal Data;

Assessment”

"Data Protection
Legislation”

() the GDPR, the LED and any applicable national implementing
Laws as amended from time to time (ii) the DPA 2018 to the extent
that it relates to Processing of personal data and privacy; (iii) all
applicable Law about the Processing of personal data and privacy;

"Data Protection
Officer"

has the meaning given to it in the GDPR;

"Data Subject”

has the meaning given to it in the GDPR;

"Data Subject
Access Request”

a request made by, or on behalf of, a Data Subject in accordance with
rights granted pursuant to the Data Protection Legislation to access
their Personal Data;

"Deductions"

all Service Credits, Delay Payments (if applicable), or any other
deduction which the Buyer is paid or is payable to the Buyer under
an Order Contract;

"Default"

any breach of the obligations of the Supplier (including abandonment
of a Contract in breach of its terms) or any other default (including
material default), act, omission, negligence or statement of the
Supplier, of its Subcontractors or any Supplier Staff howsoever
arising in connection with or in relation to the subject-matter of a
Contract and in respect of which the Supplier is liable to the Relevant
Authority;

"Default
Management
Levy"

has the meaning given to it in Paragraph 8.1.1 of DPS Schedule 5
(Management Levy and Information);

"Delay Payments"

the amounts (if any) payable by the Supplier to the Buyer in respect
of a delay in respect of a Milestone as specified in the Mobilisation
Plan;

"Deliverables"

Goods and/or Services that may be ordered under the Contract
including the Documentation;
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"Delivery"

delivery of the relevant Deliverable or Milestone in accordance with
the terms of an Order Contract as confirmed and accepted by the
Buyer by either (a) confirmation in writing to the Supplier; or (b)
where Order Schedule 13 (Implementation Plan and Testing) is
used, issue by the Buyer of a Satisfaction Certificate. "Deliver" and
"Delivered" shall be construed accordingly;

"Disaster"

the occurrence of one or more events which, either separately or
cumulatively, mean that the Deliverables, or a material part thereof

will be unavailable (or could reasonably be anticipated to be
unavailable) for the period specified in the Order Form (for the
purposes of this definition the "Disaster Period");

"Disclosing
Party"

the Party directly or indirectly providing Confidential Information to the
other Party in accordance with Clause 15 (What you must keep
confidential);

"Dispute”

any claim, dispute or difference arises out of or in connection with the
Contract or in connection with the negotiation, existence, legal
validity, enforceability or termination of the Contract, whether the
alleged liability shall arise under English law or under the law of some
other country and regardless of whether a particular cause of action
may successfully be brought in the English courts;

"Dispute
Resolution
Procedure"

the dispute resolution procedure set out in Clause 34 (Resolving
disputes);

"Documentation”

descriptions of the Services and Service Levels, technical
specifications, user manuals, training manuals, operating manuals,
process definitions and procedures, system environment
descriptions and all such other documentation (whether in hardcopy
or electronic form) is required to be supplied by the Supplier to the
Buyer under a Contract as:

a) would reasonably be required by a competent third party capable
of Good Industry Practice contracted by the Buyer to develop,
configure, build, deploy, run, maintain, upgrade and test the
individual systems that provide the Deliverables;

b) is required by the Supplier in order to provide the Deliverables;
and/or

has been or shall be generated for the purpose of providing the
Deliverables;

RM6126 - Research & Insights DPS Joint Schedule 1 (Definitions)
PRJ_396 BEIS Market Research 9



Joint Schedule 1 (Definitions)

Crown Copyright 2021

Appointment
Form"

"DOTAS" the Disclosure of Tax Avoidance Schemes rules which require a
promoter of tax schemes to tell HMRC of any specified notifiable
arrangements or proposals and to provide prescribed information on
those arrangements or proposals within set time limits as contained
in Part 7 of the Finance Act 2004 and in secondary legislation made
under vires contained in Part 7 of the Finance Act 2004 and as
extended to National Insurance Contributions;

“DPA 2018” a) the Data Protection Act 2018;

“DPS” the dynamic purchasing system operated by CCS in accordance with
Regulation 34 that this DPS Contract governs access to;

"DPS the application submitted by the Supplier to CCS and annexed to or

Application” referred to in DPS Schedule 2 (DPS Application);

"DPS the document outlining the DPS Incorporated Terms and crucial

information required for the DPS Contract, to be executed by the
Supplier and CCS and subsequently held on the Platform;

"DPS Contract"

the dynamic purchasing system access agreement established
between CCS and the Supplier in accordance with Regulation 34 by
the DPS Appointment Form for the provision of the Deliverables to
Buyers by the Supplier pursuant to the OJEU Notice;

"DPS Contract
Period"

the period from the DPS Start Date until the End Date or earlier
termination of the DPS Contract;

"DPS Expiry the date of the end of the DPS Contract as stated in the DPS

Date" Appointment Form;

"DPS the contractual terms applicable to the DPS Contract specified in the

Incorporated DPS Appointment Form;

Terms"

"DPS Initial the initial term of the DPS Contract as specified in the DPS

Period" Appointment Form;

"DPS Optional such period or periods beyond which the DPS Initial Period may be

Extension extended up to a maximum of the number of years in total specified

Period" in the DPS Appointment Form;

"DPS Pricing" the maximum price(s) applicable to the provision of the Deliverables
set out in DPS Schedule 3 (DPS Pricing);

"DPS the registration process a Supplier undertakes when submitting its

Registration” details onto the Platform;

"DPS SQ the Supplier’s selection questionnaire response;

Submission”

"DPS Special any additional terms and conditions specified in the DPS

Terms" Appointment Form incorporated into the DPS Contract;
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"DPS Start Date"

the date of start of the DPS Contract as stated in the DPS
Appointment Form;

"Due Diligence
Information"

any information supplied to the Supplier by or on behalf of the
Authority prior to the Start Date;

"Effective Date"

the date on which the final Party has signed the Contract;

"EIR"

the Environmental Information Regulations 2004;

"Employment

the Transfer of Undertakings (Protection of Employment) Regulations

Regulations” 2006 (SI 2006/246) as amended or replaced or any other
Regulations implementing the European Council Directive
77/187/EEC;

"End Date" the earlier of:

a) the Expiry Date (as extended by any Extension Period exercised
by the Authority under Clause 10.2); or

if a Contract is terminated before the date specified in (a) above, the
date of termination of the Contract;

"Environmental
Policy"

to conserve energy, water, wood, paper and other resources, reduce
waste and phase out the use of ozone depleting substances and

minimise the release of greenhouse gases, volatile organic
compounds and other substances damaging to health and the
environment, including any written environmental policy of the Buyer;

“Estimated Year 1
Contract
Charges”

the anticipated total charges payable by the Supplier in the first
Contract Year specified in the Order Form; a)

"Estimated Yearly
Charges”

means for the purposes of calculating each Party’s annual liability
under clause 11.2 :

i) in the first Contract Year, the Estimated Year 1 Contract Charges;
or

i) in any subsequent Contract Years, the Charges paid or payable
in the previous Contract Year; or

iii) after the end of the Contract, the Charges paid or payable in
the last Contract Year during the Contract Period;

"Equality and
Human Rights
Commission”

the UK Government body named as such as may be renamed or
replaced by an equivalent body from time to time;

RM6126 - Research & Insights DPS Joint Schedule 1 (Definitions)
PRJ_396 BEIS Market Research 11




Joint Schedule 1 (Definitions)

Crown Copyright 2021

"Existing IPR" any and all IPR that are owned by or licensed to either Party and
which are or have been developed independently of the Contract
(whether prior to the Start Date or otherwise);

"Expiry Date" the DPS Expiry Date or the Order Expiry Date (as the context
dictates);

"Extension the DPS Optional Extension Period or the Order Optional Extension

Period" Period as the context dictates;

"Filter Categories”

the number of categories specified in DPS Schedule 1
(Specification), if applicable;

"FOIA"

the Freedom of Information Act 2000 and any subordinate legislation
made under that Act from time to time together with any guidance
and/or codes of practice issued by the Information Commissioner or
relevant Government department in relation to such legislation;

"Force Majeure
Event"

any event, occurrence, circumstance, matter or cause affecting the
performance by either the Relevant Authority or the Supplier of its
obligations arising from:

a) acts, events, omissions, happenings or non-happenings beyond
the reasonable control of the Affected Party which prevent or
materially delay the Affected Party from performing its obligations
under a Contract;

b) riots, civil commotion, war or armed conflict, acts of terrorism,
nuclear, biological or chemical warfare;

c) acts of a Crown Body, local government or regulatory bodies;
d) fire, flood or any disaster; or

e) an industrial dispute affecting a third party for which a substitute
third party is not reasonably available but excluding:

i) any industrial dispute relating to the Supplier, the Supplier Staff
(including any subsets of them) or any other failure in the
Supplier or the Subcontractor's supply chain; ii) any event,

occurrence, circumstance, matter or cause which is attributable
to the wilful act, neglect or failure to take reasonable precautions
against it by the Party concerned; and

any failure of delay caused by a lack of funds;

"Force Majeure
Notice"

a written notice served by the Affected Party on the other Party stating
that the Affected Party believes that there is a Force Majeure Event;

"GDPR"

i) the General Data Protection Regulation (Regulation (EU)
2016/679);
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"General Anti- b) the legislation in Part 5 of the Finance Act 2013; and

Abuse Rule” any future legislation introduced into parliament to counteract tax

advantages arising from abusive arrangements to avoid National
Insurance contributions;

"General Change | a Change in Law where the change is of a general legislative nature
in Law" (including taxation or duties of any sort affecting the Supplier) or
which affects or relates to a Comparable Supply;

"Goods" a) goods made available by the Supplier as specified in DPS
Schedule 1 (Specification) and in relation to an Order Contract as
specified in the Order Form;

"Good Industry standards, practices, methods and procedures conforming to the Law
Practice" and the exercise of the degree of skill and care, diligence, prudence
and foresight which would reasonably and ordinarily be expected
from a skilled and experienced person or body engaged within the
relevant industry or business sector;

"Government" the government of the United Kingdom (including the Northern Ireland
Assembly and Executive Committee, the Scottish Government and
the National Assembly for Wales), including government ministers
and government departments and other bodies, persons,
commissions or agencies from time to time carrying out functions on

its behalf;
"Government the data, text, drawings, diagrams, images or sounds (together with
Data" any database made up of any of these) which are embodied in any

electronic, magnetic, optical or tangible media, including any of the
Authority’s Confidential Information, and which:

I) are supplied to the Supplier by or on behalf of the Authority; or

the Supplier is required to generate, process, store or transmit
pursuant to a Contract;

"Government the Government’s preferred method of purchasing and payment for low
Procurement value goods or services
Card" https://www.gov.uk/government/publications/governmentprocurement-
card--2;
"Guarantor” i) the person (if any) who has entered into a guarantee in the form
set out in Joint Schedule 8 (Guarantee) in relation to this
Contract;

"Halifax Abuse the principle explained in the CJEU Case C-255/02 Halifax and
Principle" others;

"HMRC" Her Majesty’s Revenue and Customs;
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"ICT Policy"

the Buyer's policy in respect of information and communications
technology, referred to in the Order Form, which is in force as at the
Order Start Date (a copy of which has been supplied to the Supplier),
as updated from time to time in accordance with the Variation
Procedure;

"Impact
Assessment”

an assessment of the impact of a Variation request by the Relevant
Authority completed in good faith, including:

a) details of the impact of the proposed Variation on the Deliverables
and the Supplier's ability to meet its other obligations under the
Contract;

b) details of the cost of implementing the proposed Variation;

c) details of the ongoing costs required by the proposed Variation when
implemented, including any increase or decrease in the DPS
Pricing/Charges (as applicable), any alteration in the resources
and/or expenditure required by either Party and any alteration to the
working practices of either Party;

d) a timetable for the implementation, together with any proposals for
the testing of the Variation; and

such other information as the Relevant Authority may reasonably
request in (or in response to) the Variation request;

"Implementation
Plan"

the plan for provision of the Deliverables set out in Order Schedule 13
(Implementation Plan and Testing) where that Schedule is used or
otherwise as agreed between the Supplier and the Buyer;

Commissioner"

"Indemnifier” a) a Party from whom an indemnity is sought under this Contract;

“Independent where a Controller has provided Personal Data to another Party which

Control” is not a Processor or a Joint Controller because the recipient itself
determines the purposes and means of Processing but does so
separately from the Controller providing it with Personal Data and
“Independent Controller” shall be construed accordingly;

"Indexation™ the adjustment of an amount or sum in accordance with DPS Schedule
3 (DPS Pricing) and the relevant Order Form,;

"Information” has the meaning given under section 84 of the Freedom of Information

Act 2000;
"Information the UK’s independent authority which deals with ensuring information

relating to rights in the public interest and data privacy for individuals
is met, whilst promoting openness by public bodies;

"Initial Period"

the initial term of a Contract specified on the Platform or the Order
Form, as the context requires;
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"Insolvency
Event"

a) inrespect of a person:

b) a proposal is made for a voluntary arrangement within Part | of
the Insolvency Act 1986 or of any other composition scheme or
arrangement with, or assignment for the benefit of, its creditors; or
c) a shareholders' meeting is convened for the purpose of
considering a resolution that it be wound up or a resolution for its
winding-up is passed (other than as part of, and exclusively for the
purpose of, a bona fide reconstruction or amalgamation); or

d) a petition is presented for its winding up (which is not dismissed
within fourteen (14) Working Days of its service) or an application
iIs made for the appointment of a provisional liquidator or a
creditors’ meeting is convened pursuant to section 98 of the
Insolvency Act 1986; or

e) a receiver, administrative receiver or similar officer is appointed
over the whole or any part of its business or assets; or

f) an application is made either for the appointment of an
administrator or for an administration order, an administrator is
appointed, or notice of intention to appoint an administrator is
given; or

g) itis or becomes insolvent within the meaning of section 123 of the
Insolvency Act 1986; or

h) being a "small company" within the meaning of section 382(3) of
the Companies Act 2006, a moratorium comes into force pursuant
to Schedule Al of the Insolvency Act 1986; or

i) where the person is an individual or partnership, any event
analogous to those listed in limbs (a) to (g) (inclusive) occurs in
relation to that individual or partnership; or

any event analogous to those listed in limbs (a) to (h) (inclusive)
occurs under the law of any other jurisdiction;

"Installation
Works"

all works which the Supplier is to carry out at the beginning of the
Order Contract Period to install the Goods in accordance with the
Order Contract;

"Intellectual
Property Rights"
or "IPR"

a) copyright, rights related to or affording protection similar to
copyright, rights in databases, patents and rights in inventions,
semi-conductor topography rights, trade marks, rights in internet
domain names and website addresses and other rights in trade or
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business names, goodwill, designs, Know-How, trade secrets and
other rights in Confidential Information;

b) applications for registration, and the right to apply for registration,
for any of the rights listed at (a) that are capable of being
registered in any country or jurisdiction; and

c) all other rights having equivalent or similar effect in any country
or jurisdiction;

"Invoicing
Address”

the address to which the Supplier shall Invoice the Buyer as
specified in the Order Form;

"IPR Claim"

a) any claim of infringement or alleged infringement (including the
defence of such infringement or alleged infringement) of any IPR,
used to provide the Deliverables or otherwise provided and/or
licensed by the Supplier (or to which the Supplier has provided
access) to the Relevant Authority in the fulfilment of its obligations
under a Contract;

"IR35"

the off-payroll rules requiring individuals who work through their
company pay the same tax and National Insurance contributions as
an employee which can be found online at:
https://www.gov.uk/guidance/ir35-find-out-if-it-applies;

“Joint Controller

the agreement (if any) entered into between the Relevant Authority

Agreement” and the Supplier substantially in the form set out in Annex 2 of Joint
Schedule 11 (Processing Data);

“Joint where two or more Controllers jointly determine the purposes and

Controllers” means of Processing;

"Key Personnel”

the individuals (if any) identified as such in the Order Form;

"Key Sub- each Sub-Contract with a Key Subcontractor;
Contract"

"Key any Subcontractor:

Subcontractor”

a) which is relied upon to deliver any work package within the
Deliverables in their entirety; and/or

b) which, in the opinion of CCS or the Buyer performs (or would
perform if appointed) a critical role in the provision of all or any
part of the Deliverables; and/or

c) with a Sub-Contract with a contract value which at the time of
appointment exceeds (or would exceed if appointed) 10% of the
aggregate Charges forecast to be payable under the Order
Contract, and the Supplier shall list all such Key Subcontractors

on the

Platform and in the Key Subcontractor Section in the Order Form;
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"Know-How" all ideas, concepts, schemes, information, knowledge, techniques,
methodology, and anything else in the nature of know-how relating
to the Deliverables but excluding know-how already in the other
Party’s possession before the applicable Start Date;

"Law" any law, subordinate legislation within the meaning of Section 21(1)
of the Interpretation Act 1978, bye-law, enforceable right within the
meaning of Section 2 of the European Communities Act 1972,
regulation, order, regulatory policy, mandatory guidance or code of
practice, judgment of a relevant court of law, or directives or
requirements with which the relevant Party is bound to comply;

“LED” Law Enforcement Directive (Directive (EU) 2016/680);

"Losses" all losses, liabilities, damages, costs, expenses (including legal fees),
disbursements, costs of investigation, litigation, settlement,
judgment, interest and penalties whether arising in contract, tort
(including negligence), breach of statutory duty, misrepresentation
or otherwise and "Loss" shall be interpreted accordingly;

"Man Day" 7.5 Man Hours, whether or not such hours are worked consecutively
and whether or not they are worked on the same day;

"Man Hours" the hours spent by the Supplier Staff properly working on the
provision of the Deliverables including time spent travelling (other
than to and from the Supplier's offices, or to and from the Sites) but
excluding lunch breaks;

"Management the management information specified in DPS Schedule 5

Information” (Management Levy and Information);

"Management the sum specified on the Platform payable by the Supplier to CCS in

Levy" accordance with DPS Schedule 5 (Management Levy and
Information);

"Marketing shall be the person identified in the DPS Appointment Form,;

Contact"

“MI Default” means when two (2) MI Reports are not provided in any rolling six
(6) month period;

"Ml Failure" means when an Ml report:

a) contains any material errors or material omissions or a missing
mandatory field; or
b) is submitted using an incorrect Ml reporting Template; or
is not submitted by the reporting date (including where a declaration
of no business should have been filed);
"MI Report" means a report containing Management Information submitted to the

Authority in accordance with DPS Schedule 5 (Management Levy
and Information);
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"Ml Reporting a) means the form of report set out in the Annex to DPS Schedule 5
Template" (Management Levy and Information) setting out the

information the Supplier is required to supply to the Authority;
"Milestone" an event or task described in the Mobilisation Plan;

"Milestone Date"

the target date set out against the relevant Milestone in the
Mobilisation Plan by which the Milestone must be Achieved;

"Month" a calendar month and "Monthly" shall be interpreted accordingly;

"National contributions required by the National Insurance Contributions

Insurance” Regulations 2012 (SI 2012/1868) made under section 132A of the
Social Security Administration Act 1992;

"New IPR" a) IPR in items created by the Supplier (or by a third party on behalf

of the Supplier) specifically for the purposes of a Contract and
updates and amendments of these items including (but not limited
to) database schema; and/or

b) IPR in or arising as a result of the performance of the Supplier’s
obligations under a Contract and all updates and amendments to
the same; but shall not include the Supplier's Existing IPR;

"Occasion of Tax
Non —
Compliance"

where:

a) any tax return of the Supplier submitted to a Relevant Tax
Authority on or after 1 October 2012 which is found on or after 1
April 2013 to be incorrect as a result of:

i) a Relevant Tax Authority successfully challenging the Supplier
under the General Anti-Abuse Rule or the Halifax Abuse
Principle or under any tax rules or legislation in any jurisdiction
that have an effect equivalent or similar to the General Anti-
Abuse Rule or the Halifax Abuse Principle; ii) the failure of an

avoidance scheme which the Supplier was involved in, and which

was, or should have been, notified to a Relevant Tax Authority
under the DOTAS or any equivalent or similar regime in any
jurisdiction; and/or

any tax return of the Supplier submitted to a Relevant Tax Authority
on or after 1 October 2012 which gives rise, on or after 1 April 2013,
to a criminal conviction in any jurisdiction for tax related offences
which is not spent at the Start Date or to a civil penalty for fraud or
evasion;
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"Open Book
Data"

complete and accurate financial and non-financial information which
is sufficient to enable the Buyer to verify the Charges already paid or
payable and Charges forecast to be paid during the remainder of the
Order Contract, including details and all assumptions relating to:

a) the Supplier’'s Costs broken down against each Good and/or
Service and/or Deliverable, including actual capital expenditure
(including capital replacement costs) and the unit cost and total
actual costs of all Deliverables;

b) operating expenditure relating to the provision of the Deliverables
including an analysis showing:

i) the unit costs and quantity of Goods and any other
consumables and bought-in Deliverables;

i) manpower resources broken down into the number and
grade/role of all Supplier Staff (free of any contingency)

together with a list of agreed rates against each manpower
grade;

iii) a list of Costs underpinning those rates for each manpower
grade, being the agreed rate less the Supplier Profit Margin; and

iv) Reimbursable Expenses, if allowed under the Order Form; c)
Overheads;

d) all interest, expenses and any other third party financing costs
incurred in relation to the provision of the Deliverables;

e) the Supplier Profit achieved over the DPS Contract Period and on
an annual basis;

f) confirmation that all methods of Cost apportionment and
Overhead allocation are consistent with and not more onerous
than such methods applied generally by the Supplier;

g) an explanation of the type and value of risk and contingencies
associated with the provision of the Deliverables, including the
amount of money attributed to each risk and/or contingency; and

the actual Costs profile for each Service Period;

"Order"

a) means an order for the provision of the Deliverables placed by a
Buyer with the Supplier under a Contract;

"Order Contract"

b) the contract between the Buyer and the Supplier (entered into
pursuant to the provisions of the DPS Contract), which consists of
the terms set out and referred to in the Order Form;

"Order Contract
Period"

the Contract Period in respect of the Order Contract;
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"Order Expiry
Date"

the date of the end of an Order Contract as stated in the Order Form;

"Order Form" a completed Order Form Template (or equivalent information issued
by the Buyer) used to create an Order Contract;

"Order Form the template in DPS Schedule 6 (Order Form Template and Order

Template"” Schedules);

"Order the contractual terms applicable to the Order Contract specified

Incorporated under the relevant heading in the Order Form;

Terms"

"Order Initial the Initial Period of an Order Contract specified in the Order Form;

Period"”

"Order Optional such period or periods beyond which the Order Initial Period may be

Extension extended up to a maximum of the number of years in total specified

Period" in the Order Form;

"Order the process for awarding an Order Contract pursuant to Clause 2 (How

Procedure” the contract works) and DPS Schedule 7 (Order Procedure);

"Order Special
Terms"

any additional terms and conditions specified in the Order Form
incorporated into the applicable Order Contract;

"Order Start
Date"

the date of start of an Order Contract as stated in the Order Form:;

"Order Tender"

the tender submitted by the Supplier in response to the Buyer's
Statement of Requirements following an Order Procedure and set
out at Order Schedule 4 (Order Tender);

"Other any actual or potential Buyer under the DPS Contract;

Contracting

Authority"

"Overhead" those amounts which are intended to recover a proportion of the
Supplier's or the Key Subcontractor's (as the context requires)
indirect corporate costs (including financing, marketing, advertising,
research and development and insurance costs and any fines or
penalties) but excluding allowable indirect costs apportioned to
facilities and administration in the provision of Supplier Staff and
accordingly included within limb (a) of the definition of "Costs";

"Parliament” takes its natural meaning as interpreted by Law;

"Party” in the context of the DPS Contract, CCS or the Supplier, and in the in

the context of an Order Contract the Buyer or the Supplier.
"Parties"” shall mean both of them where the context permits;

RM6126 - Research & Insights DPS Joint Schedule 1 (Definitions)
PRJ_396 BEIS Market Research 20




Joint Schedule 1 (Definitions)

Crown Copyright 2021

"Performance the performance measurements and targets in respect of the
Indicators" or Supplier’'s performance of the DPS Contract set out in DPS Schedule
"Pls" 4 (DPS Management);

"Personal Data" has the meaning given to it in the GDPR;

“Personal Data has the meaning given to it in the GDPR;

Breach”

“Personnel” all directors, officers, employees, agents, consultants and suppliers
of a Party and/or of any Subcontractor and/or Subprocessor engaged
in the performance of its obligations under a Contract;

“Platform” the online application operated on behalf of CCS to facilitate the
technical operation of the DPS;

"Prescribed a legal adviser, an MP or an appropriate body which a whistle-blower

Person” may make a disclosure to as detailed in ‘Whistleblowing: list of
prescribed people and bodies’, 24 November 2016, available online
at: https://www.gov.uk/government/publications/blowing-
thehttps://www.gov.uk/government/publications/blowing-the-
whistle-list-of-prescribed-people-and-bodies--2/whistleblowing-list-
of-prescribed-people-and-bodieswhistle-list-of-prescribed-people-
and-bodies--2/whistleblowing-
listhttps://www.gov.uk/government/publications/blowing-the-whistle-
list-of-prescribed-people-and-bodies--2/whistleblowing-list-of-
prescribed-people-and-bodiesof-prescribed-people-and-bodies;

“Processing” has the meaning given to it in the GDPR;

“Processor” has the meaning given to it in the GDPR;

“Processor all directors, officers, employees, agents, consultants and suppliers

Personnel” of the Processor and/or of any Subprocessor engaged in the
performance of its obligations under a Contract;

"Progress a meeting between the Buyer Authorised Representative and the

Meeting" Supplier Authorised Representative;

"Progress the frequency at which the Supplier shall conduct a Progress Meeting

Meeting in accordance with Clause 6.1 as specified in the Order Form;

Frequency"

“Progress a report provided by the Supplier indicating the steps taken to

Report” achieve Milestones or delivery dates;

“Progress Report | the frequency at which the Supplier shall deliver Progress Reports in

Frequency” accordance with Clause 6.1 as specified in the Order Form;
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“Prohibited Acts”

a) to directly or indirectly offer, promise or give any person working
for or engaged by a Buyer or any other public body a financial or
other advantage to:

i) induce that person to perform improperly a relevant function or
activity; or

i) reward that person for improper performance of a relevant
function or activity;

b) to directly or indirectly request, agree to receive or accept any
financial or other advantage as an inducement or a reward for
improper performance of a relevant function or activity in
connection with each Contract; or

c) committing any offence:

i) under the Bribery Act 2010 (or any legislation repealed or
revoked by such Act); or

i) under legislation or common law concerning fraudulent acts; or

iii) defrauding, attempting to defraud or conspiring to defraud a
Buyer or other public body; or any activity, practice or conduct
which would constitute one of the offences listed under (c) above if
such activity, practice or conduct had been carried out in the UK;

“Protective
Measures”

appropriate technical and organisational measures which may include
pseudonymising and encrypting Personal Data, ensuring
confidentiality, integrity, availability and resilience of systems and
services, ensuring that availability of and access to Personal Data
can be restored in a timely manner after an incident, and regularly
assessing and evaluating the effectiveness of the such measures
adopted by it including those outlined in DPS Schedule 9 (Cyber
Essentials), if applicable, in the case of the DPS Contract or Order

Schedule 9 (Security), if applicable, in the case of an Order Contract;

“Recall”

a) a request by the Supplier to return Goods to the Supplier or the
manufacturer after the discovery of safety issues or defects
(including defects in the right IPR rights) that might endanger
health or hinder performance,;

"Recipient Party"

the Party which receives or obtains directly or indirectly Confidential
Information;
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"Rectification
Plan"

the Supplier's plan (or revised plan) to rectify its breach using the
template in Joint Schedule 10 (Rectification Plan Template)which
shall include:

a) full details of the Default that has occurred, including a root cause
analysis;
b) the actual or anticipated effect of the Default; and
the steps which the Supplier proposes to take to rectify the Default (if
applicable) and to prevent such Default from recurring, including

timescales for such steps and for the rectification of the Default
(where applicable);

"Rectification
Plan Process"

the process set out in Clause 10.4.3 to 10.4.5 (Rectification Plan
Process);

"Regulations”

a) the Public Contracts Regulations 2015 and/or the Public Contracts
(Scotland) Regulations 2015 (as the context requires);

"Reimbursable
Expenses”

the reasonable out of pocket travel and subsistence (for example,
hotel and food) expenses, properly and necessarily incurred in the
performance of the Services, calculated at the rates and in
accordance with the Buyer's expenses policy current from time to
time, but not including:

a) travel expenses incurred as a result of Supplier Staff travelling to
and from their usual place of work, or to and from the premises at
which the Services are principally to be performed, unless the
Buyer otherwise agrees in advance in writing; and subsistence

expenses incurred by Supplier Staff whilst performing

the Services at their usual place of work, or to and from the premises
at which the Services are principally to be performed,;

"Relevant
Authority"

the Authority which is party to the Contract to which a right or
obligation is owed, as the context requires;

"Relevant
Authority's
Confidential
Information"

a) all Personal Data and any information, however it is conveyed,
that relates to the business, affairs, developments, property rights,
trade secrets, Know-How and IPR of the Relevant Authority
(including all Relevant Authority Existing IPR and New IPR);

b) any other information clearly designated as being confidential
(whether or not it is marked "confidential”) or which ought
reasonably be considered confidential which comes (or has come)
to the Relevant Authority’s attention or into the Relevant

Authority’s possession in connection with a Contract; and

c¢) information derived from any of the above;
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"Relevant
Requirements”

all applicable Law relating to bribery, corruption and fraud, including
the Bribery Act 2010 and any guidance issued by the Secretary of
State pursuant to section 9 of the Bribery Act 2010;

"Relevant Tax

HMRC, or, if applicable, the tax authority in the jurisdiction in which the

Authority" Supplier is established;
"Reminder a notice sent in accordance with Clause 10.6 given by the Supplier to
Notice" the Buyer providing notification that payment has not been received

on time;

"Replacement
Deliverables"

any deliverables which are substantially similar to any of the
Deliverables and which the Buyer receives in substitution for any of
the Deliverables following the Order Expiry Date, whether those
goods are provided by the Buyer internally and/or by any third party;

"Replacement
Subcontractor”

a Subcontractor of the Replacement Supplier to whom Transferring
Supplier Employees will transfer on a Service Transfer Date (or any
Subcontractor of any such Subcontractor);

"Replacement
Supplier”

any third party provider of Replacement Deliverables appointed by or at the
direction of the Buyer from time to time or where the Buyer is providing
Replacement Deliverables for its own account, shall also include the Buyer;

"Request For

a request for information or an apparent request relating to a Contract

Information” for the provision of the Deliverables or an apparent request for such
information under the FOIA or the EIRS;

"Required the insurances required by Joint Schedule 3 (Insurance

Insurances" Requirements) or any additional insurances specified in the Order

Form;

" Satisfaction

the certificate (materially in the form of the document contained in Part

Certificate” B of Order Schedule 13 (Implementation Plan and Testing) or as
agreed by the Parties where Order Schedule 13 is not used in this
Contract) granted by the Buyer when the Supplier has met all of the
requirements of an Order, Achieved a Milestone or a Test;

“Schedules” any attachment to a DPS or Order Contract which contains important
information specific to each aspect of buying and selling;

"Security the Supplier's security management plan prepared pursuant to Order

Management Schedule 9 (Security) (if applicable);

Plan"

"Security Policy"

the Buyer's security policy, referred to in the Order Form, in force as
at the Order Start Date (a copy of which has been supplied to the
Supplier), as updated from time to time and notified to the Supplier;

"Self Audit
Certificate"

means the certificate in the form as set out in DPS Schedule 8 (Self
Audit Certificate);
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"Serious Fraud
Office"

the UK Government body named as such as may be renamed or
replaced by an equivalent body from time to time;

"“Service Levels”

any service levels applicable to the provision of the Deliverables
under the Order Contract (which, where Order Schedule 14 (Service
Credits) is used in this Contract, are specified in the Annex to Part A
of such Schedule);

"Service Period"

has the meaning given to it in the Order Form;

"Services" services made available by the Supplier as specified in DPS Schedule
1 (Specification) and in relation to an Order Contract as specified in
the Order Form;

"Service any transfer of the Deliverables (or any part of the Deliverables), for

Transfer” whatever reason, from the Supplier or any Subcontractor to a

Replacement Supplier or a Replacement Subcontractor;

"Service Transfer
Date"

the date of a Service Transfer;

"Sites"

any premises (including the Buyer Premises, the Supplier’s premises
or third party premises) from, to or at which:

a) the Deliverables are (or are to be) provided; or

the Supplier manages, organises or otherwise directs the provision
or the use of the Deliverables;

"SME"

an enterprise falling within the category of micro, small and medium
sized enterprises defined by the Commission Recommendation of 6
May 2003 concerning the definition of micro, small and medium
enterprises;

"Special Terms"

a) any additional Clauses set out in the DPS Appointment Form or
Order Form which shall form part of the respective Contract;

"Specific Change
in Law"

a Change in Law that relates specifically to the business of the Buyer
and which would not affect a Comparable Supply where the effect of
that Specific Change in Law on the Deliverables is not reasonably
foreseeable at the Start Date;

"Specification”

the specification set out in DPS Schedule 1 (Specification), as may,
in relation to an Order Contract, be supplemented by the Order
Form;
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"Standards”

any:

a) standards published by BSI British Standards, the National
Standards Body of the United Kingdom, the International
Organisation for Standardisation or other reputable or equivalent
bodies (and their successor bodies) that a skilled and
experienced operator in the same type of industry or business
sector as the Supplier would reasonably and ordinarily be
expected to comply with;

b) standards detailed in the specification in DPS Schedule 1
(Specification);

c) standards detailed by the Buyer in the Order Form or agreed
between the Parties from time to time;

relevant Government codes of practice and guidance applicable
from time to time;

" Start Date"

in the case of the DPS Contract, the date specified on the DPS
Appointment Form, and in the case of an Order Contract, the date
specified in the Order Form,;

"Statement of
Requirements”

a) a statement issued by the Buyer detailing its requirements in
respect of Deliverables issued in accordance with the Order
Procedure;

"Storage Media"

the part of any device that is capable of storing and retrieving data;

"Sub-Contract"

any contract or agreement (or proposed contract or agreement), other
than an Order Contract or the DPS Contract, pursuant to which a
third party:

a) provides the Deliverables (or any part of them);

b) provides facilities or services necessary for the provision of the
Deliverables (or any part of them); and/or is responsible for the

management, direction or control of the
provision of the Deliverables (or any part of them);

"Subcontractor” any person other than the Supplier, who is a party to a Sub-Contract
and the servants or agents of that person;
"Subprocessor” a) any third party appointed to process Personal Data on behalf of
that Processor related to a Contract;
"Supplier" the person, firm or company identified in the DPS Appointment Form;

"Supplier Assets"

all assets and rights used by the Supplier to provide the Deliverables
in accordance with the Order Contract but excluding the Buyer
Assets;
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"Supplier
Authorised
Representative"

the representative appointed by the Supplier named in the DPS
Appointment Form, or later defined in an Order Contract;

"Supplier's a) any information, however it is conveyed, that relates to the
Confidential business, affairs, developments, IPR of the Supplier (including the
Information” Supplier Existing IPR) trade secrets, Know-How, and/or personnel
of the Supplier;
b) any other information clearly designated as being confidential
(whether or not it is marked as "confidential”) or which ought
reasonably to be considered to be confidential and which comes
(or has come) to the Supplier's attention or into the Supplier's
possession in connection with a Contract;
Information derived from any of (a) and (b) above;
"Supplier's the person identified in the Order Form appointed by the Supplier to
Contract oversee the operation of the Order Contract and any alternative
Manager” person whom the Supplier intends to appoint to the role, provided
that the Supplier informs the Buyer prior to the appointment;
"Supplier a) the Supplier's hardware, computer and telecoms devices,
Equipment” equipment, plant, materials and such other items supplied and
used by the Supplier (but not hired, leased or loaned from the
Buyer) in the performance of its obligations under this Order
Contract;
"Supplier Non- where the Supplier has failed to:
Performance"

a) Achieve a Milestone by its Milestone Date;

b) provide the Goods and/or Services in accordance with the
Service Levels ; and/or comply with an obligation under a Contract;

"Supplier Profit"

in relation to a period, the difference between the total Charges (in

nominal cash flow terms but excluding any Deductions and total
Costs (in nominal cash flow terms) in respect of an Order Contract
for the relevant period;

"Supplier Profit
Margin"

a) in relation to a period or a Milestone (as the context requires), the
Supplier Profit for the relevant period or in relation to the relevant
Milestone divided by the total Charges over the same period or
in relation to the relevant Milestone and expressed as a
percentage;

"Supplier Staff"

all directors, officers, employees, agents, consultants and contractors
of the Supplier and/or of any Subcontractor engaged in the
performance of the Supplier’s obligations under a Contract;
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“Supply Chain
Information
Report Template”

the document at Annex 1 of Joint Schedule 12 (Supply Chain
Visibility);

"Supporting
Documentation”

sufficient information in writing to enable the Buyer to reasonably

assess whether the Charges, Reimbursable Expenses and other
sums due from the Buyer under the Order Contract detailed in the
information are properly payable;

"Termination a written notice of termination given by one Party to the other,
Notice" notifying the Party receiving the notice of the intention of the Party
giving the notice to terminate a Contract on a specified date and
setting out the grounds for termination;
"Test Issue” any variance or non-conformity of the Deliverables or Deliverables
from their requirements as set out in an Order Contract;
"Test Plan” a plan:
a) for the Testing of the Deliverables; and
setting out other agreed criteria related to the achievement of
Milestones;
"Tests and any tests required to be carried out pursuant to an Order Contract as
Testing" set out in the Test Plan or elsewhere in an Order Contract and

"Tested" shall be construed accordingly;

"Third Party IPR"

a) Intellectual Property Rights owned by a third party which is or will
be used by the Supplier for the purpose of providing the
Deliverables;

"Transferring

those employees of the Supplier and/or the Supplier's Subcontractors

Supplier to whom the Employment Regulations will apply on the Service
Employees” Transfer Date;
"Transparency the Transparency Reports and the content of a Contract, including any
Information” changes to this Contract agreed from time to time, except for —
(1) any information which is exempt from disclosure in
accordance with the provisions of the FOIA, which shall be
determined by the Relevant Authority; and
(i) Commercially Sensitive Information;
"Transparency the information relating to the Deliverables and performance of the
Reports™ Contracts which the Supplier is required to provide to the Buyer in
accordance with the reporting requirements in Order Schedule 1
(Transparency Reports);
"Variation™" has the meaning given to it in Clause 24 (Changing the contract);

"Variation Form"

the form set out in Joint Schedule 2 (Variation Form);
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"Variation
Procedure"

the procedure set out in Clause 24 (Changing the contract);

"VAT"

value added tax in accordance with the provisions of the Value Added
Tax Act 1994;

"VCSE"

a non-governmental organisation that is value-driven and which
principally reinvests its surpluses to further social, environmental or
cultural objectives;

"Worker"

any one of the Supplier Staff which the Buyer, in its reasonable
opinion, considers is an individual to which Procurement Policy Note
08/15 (Tax Arrangements of Public Appointees)
(https:/www.gov.uk/government/publications/procurement-
policynote-0815-tax-arrangements-of-appointees) applies in respect
of the Deliverables; and

"Working Day"

any day other than a Saturday or Sunday or public holiday in England
and Wales unless specified otherwise by the Parties in the Order
Form.
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Joint Schedule 2 (Variation Form)

This form is to be used in order to change a contract in accordance with Clause 24
(Changing the Contract)

Contract Details

This variation is between: The Department for Business, Energy & Industrial Strategy
(“the Buyer")
And
Kantar Public UK Limited ("the Supplier")

Contract name: Prj_396 BEIS Market Research (“the Contract”)

Contract reference number: [insert contract reference number]

Details of Proposed Variation

Variation initiated by: [delete as applicable: CCS/Buyer/Supplier]
Variation number: [insert variation number]
Date variation is raised: [insert date]

Proposed variation

Reason for the variation: [insert reason]

An Impact Assessment shall | [insert number] days
be provided within:

Impact of Variation

Likely impact of the proposed | [Supplier to insert assessment of impact]

variation:
Outcome of Variation
Contract variation: This Contract detailed above is varied as follows:
e Buyer to insert original Clauses or Paragraphs to be
varied and the changed clause]
Financial variation: Original Contract Value: £ [insert amount]

Additional cost due to variation: | £ [insert amount]

New Contract value: £ [insert amount]

1. This Variation must be agreed and signed by both Parties to the Contract and shall only be
effective from the date it is signed by Buyer]

2. Words and expressions in this Variation shall have the meanings given to them in the Contract.

3. The Contract, including any previous Variations, shall remain effective and unaltered except as
amended by this Variation.
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Signed by an authorised signatory for and on behalf of the Buyer

Signature

Date

Name (in Capitals)

Address

Signed by an authorised signatory to sign for and on behalf of the Supplier

Signature

Date

Name (in Capitals)

Address
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Joint Schedule 3 (Insurance Requirements)
1. Theinsurance you need to have

1.1 The Supplier shall take out and maintain, or procure the taking out and
maintenance of the insurances as set out in the Annex to this Schedule, any
additional insurances required under an Order Contract (specified in the
applicable Order Form) ("Additional Insurances") and any other
insurances as may be required by applicable Law (together the
“Insurances”). The Supplier shall ensure that each of the Insurances is
effective no later than:

1.1.1 the DPS Start Date in respect of those Insurances set out in the
Annex to this Schedule and those required by applicable Law; and

1.1.2 the Order Contract Effective Date in respect of the Additional
Insurances.

1.2 The Insurances shall be:
1.2.1 maintained in accordance with Good Industry Practice;

1.2.2 (so far as is reasonably practicable) on terms no less favourable than
those generally available to a prudent contractor in respect of risks
insured in the international insurance market from time to time;

1.2.3 taken out and maintained with insurers of good financial standing and
good repute in the international insurance market; and

1.2.4 maintained for at least six (6) years after the End Date.

1.3 The Supplier shall ensure that the public and products liability policy contain
an indemnity to principals clause under which the Relevant Authority shall
be indemnified in respect of claims made against the Relevant Authority in
respect of death or bodily injury or third party property damage arising out of
or in connection with the Deliverables and for which the Supplier is legally
liable.

2. How to manage the insurance

2.1 Without limiting the other provisions of this Contract, the Supplier shall:

2.1.1 take or procure the taking of all reasonable risk management and risk
control measures in relation to Deliverables as it would be reasonable
to expect of a prudent contractor acting in accordance with Good
Industry Practice, including the investigation and reports of relevant
claims to insurers;

2.1.2  promptly notify the insurers in writing of any relevant material fact
under any Insurances of which the Supplier is or becomes aware;
and

2.1.3 hold all policies in respect of the Insurances and cause any insurance
broker effecting the Insurances to hold any insurance slips and other
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evidence of placing cover representing any of the Insurances to
which it is a party.

3. What happens if you aren’t insured

3.1 The Supplier shall not take any action or fail to take any action or (insofar as
is reasonably within its power) permit anything to occur in relation to it which
would entitle any insurer to refuse to pay any claim under any of the
Insurances.

3.2 Where the Supplier has failed to purchase or maintain any of the Insurances
in full force and effect, the Relevant Authority may elect (but shall not be
obliged) following written notice to the Supplier to purchase the relevant
Insurances and recover the reasonable premium and other reasonable costs
incurred in connection therewith as a debt due from the Supplier.

4. Evidence of insurance you must provide

4.1 The Supplier shall upon the Start Date and within 15 Working Days after the
renewal of each of the Insurances, provide evidence, in a form satisfactory
to the Relevant Authority, that the Insurances are in force and effect and
meet in full the requirements of this Schedule.

5. Making sure you are insured to the required amount

5.1 The Supplier shall ensure that any Insurances which are stated to have a
minimum limit "in the aggregate” are maintained at all times for the minimum
limit of indemnity specified in this Contract and if any claims are made which
do not relate to this Contract then the Supplier shall notify the Relevant
Authority and provide details of its proposed solution for maintaining the
minimum limit of indemnity.

6. Cancelled Insurance

6.1 The Supplier shall notify the Relevant Authority in writing at least five (5)
Working Days prior to the cancellation, suspension, termination or
nonrenewal of any of the Insurances.

6.2 The Supplier shall ensure that nothing is done which would entitle the
relevant insurer to cancel, rescind or suspend any insurance or cover, or to
treat any insurance, cover or claim as voided in whole or part. The Supplier
shall use all reasonable endeavours to notify the Relevant Authority (subject
to third party confidentiality obligations) as soon as practicable when it
becomes aware of any relevant fact, circumstance or matter which has
caused, or is reasonably likely to provide grounds to, the relevant insurer to
give notice to cancel, rescind, suspend or void any insurance, or any cover
or claim under any insurance in whole or in part.

7. Insurance claims

7.1 The Supplier shall promptly notify to insurers any matter arising from, or in
relation to, the Deliverables, or each Contract for which it may be entitled to
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claim under any of the Insurances. In the event that the Relevant Authority
receives a claim relating to or arising out of a Contract or the Deliverables,
the Supplier shall co-operate with the Relevant Authority and assist it in
dealing with such claims including without limitation providing information
and documentation in a timely manner.

7.2 Except where the Relevant Authority is the claimant party, the Supplier shall
give the Relevant Authority notice within twenty (20) Working Days after any
insurance claim in excess of 10% of the sum required to be insured
pursuant to Paragraph 5.1 relating to or arising out of the provision of the
Deliverables or this Contract on any of the Insurances or which, but for the
application of the applicable policy excess, would be made on any of the
Insurances and (if required by the Relevant Authority) full details of the
incident giving rise to the claim.

7.3 Where any Insurance requires payment of a premium, the Supplier shall be
liable for and shall promptly pay such premium.

7.4 Where any Insurance is subject to an excess or deductible below which the
indemnity from insurers is excluded, the Supplier shall be liable for such
excess or deductible. The Supplier shall not be entitled to recover from the
Relevant Authority any sum paid by way of excess or deductible under the
Insurances whether under the terms of this Contract or otherwise.
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ANNEX: REQUIRED INSURANCES
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