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PROFESSIONAL SERVICE CONTRACT under the Collaborative Delivery Framework 
CONTRACT DATA 

 
Project Name 

Project Number 

 
Eastern Business Case Bundle (BCB2) 

ENV0003952C 

This contract is made on 06 December 2021 
between the Client and the Consultant 

 
• This contract is made pursuant to the Framework Agreement (the “Agreement”) dated 12th day of April 2019 between the 

Client and the Consultant in relation to the Collaborative Delivery Framework. The entire agreement and the following 
Schedules are incorporated into this Contract by reference 

 
• Schedules 1 to 22 inclusive of the Framework schedules are relied upon within this contract. 

 
 

• The following documents are incorporated into this contract by reference 
EAN Business Case Bundle 2 PSC Scope Final version 0.2 dated 12/11/2021 

 
 
 
 

Part One - Data provided by the Client 
Statements given in 
all Contracts 

 
1 General The conditions of contract are the core clauses and the clauses for the following main Option, the Option for resolving and avoiding disputes and secondary Options of the NEC4 

Professional Service Contract June 2017. 

 
 

Main 
Option 

 
Option for resolving and 
avoiding disputes 

 
 

Secondary Options 
 
 

X2: Changes in the law 

X9: Transfer of rights 

X10: Information modelling 

X11: Termination by the Client 

X18: Limitation of liability 

X20: Key Performance Indicators 

 
Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996 

 

Y(UK)3: The Contracts (Rights of Third Parties) Act 1999 

Z: Additional conditions of contract 

 
The service is The Consultant shall provide technical support as detailed in the scope. 

 
 

The Client is 

 
Address for communications 

 
 
 

 

Address for electronic communications 

The Service Manager is 
Address for communications 

 
 
 
 
 

Address for electronic communications 

 
Environment Agency 

 
 
 

 
 

 

 

 
 

 
 

 
 

 
 

 
The Scope is in 
EAN Business Case Bundle 2 PSC Scope Final version 0.2 dated 12th November 2021 

The language of the contract is English 

The law of the contract is 
the law of England and Wales, subject to the jurisdiction of the courts of England and Wales 

 
The period for reply is 2 weeks 

 
The period for retention is 

 
 

6 years 

 
 

following Completion or earlier termination 
 

The following matters will be included in the Early Warning Register 

 
 
 

Early warning meetings are to be held at intervals no 
longer than 

 
2 weeks 

W2 Option E 
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2 The Consultant's main responsibilities 
 

The key dates and conditions to be met are 
conditions to be met 

 
 
 

key date 
'none set' 'none set' 
'none set' 'none set' 
'none set' 'none set' 

 
The Consultant prepares forecasts of the total Defined Cost plus Fee 
and expenses at intervals no longer than 4 weeks 

 
3 Time 

 
 

The starting date is 
 

The Client provides access to the following persons, places and things 
access 

 
 

06 December 2021 
 
 

access date 

 
 
 
 
 

The Consultant submits revised programmes at intervals no longer 
than 

 
 

The completion date for the whole of the service is 
 
 
 

The period after the Contract Date within which the Consultant is to 
submit a first programme for acceptance is 

 
4 weeks 

 
 
 
30 September 2022 

 
 
 
 
4 weeks 

 
4 Quality management 

 
 

The period after the Contract Date within which the Consultant is to 
submit a quality policy statement and quality plan is 

 
The period between Completion of the whole of the service and the 
defects date is 

 
 

4 weeks 
 
 

26 weeks 

 
5 Payment 

 

The currency of the contract is the £ sterling 
 

The assessment interval is Monthly 

The forecast of the Prices is 

The expenses stated by the Client are as stated in Schedule 9 

 
 

The interest rate is 2.00%      per annum (not less than 2) above the 
Base rate of the Bank of England 

 
 

The locations for which the Consultant provides a charge 
for the cost of support people and office overhead are 

 
All UK Offices 

 

6 Compensation events 
 
 

These are additional compensation events 

 
 

1. 'not used' 
 
 

2. 'not used' 
3. 'not used' 
4. 'not used' 
5. 'not used' 

 
8 Liabilities and insurance 

 
 

These are additional Client's liabilities 
1. 'not used' 
2. 'not used' 
3. 'not used' 

 
The minimum amount of cover and the periods for which the Consultant maintains insurance are 

 
 

EVENT MINIMUM AMOUNT OF 
COVER 

 
PERIOD FOLLOWING COMPLETION OF THE 
WHOLE OF THE SERVICE OR TERMINATION 

 
The Consultant's failure to 
use the skill and care 
normally used by 
professionals providing 
services similar to the 
service 

 
£5,000,000 in respect of 
each claim, without limit to 
the number of claims 

 
6 years after Completion 
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Loss of or damage to 
property and liability for 
bodily injury to or death of 
a person (not an employee 
of the Consultant) arising 
from or in connection with 
the Consultant Providing 
the Service 

£15,000,000 in respect of 
each claim, without limit to 
the number of claims 

6 years after Completion 

 
 

Death of or bodily injury to   Legal minimum in respect For the period required by law 
the employees of the 
Consultant arising out of 
and in the course of their 
employment in connection 
with the contract 

of each claim, without limit 
to the number of claims 

 
The Consultant's total 
liability to the Client for all 
matters arising under or in 
connection with the 
contract, other than the 
excluded matters is limited 
to 

Resolving and avoiding disputes 

 
£5,000,000 

 
 

The tribunal is litigation in the courts 

 
 

The Adjudicator is 
Address for communications 

 
 
 
 
 

Address for electronic communications 

 
'to be confirmed' 
'to be confirmed' 

 
 
 
 
 

'to be confirmed' 
 

The Adjudicator nominating body is The Institution of Civil Engineers 

 
Z Clauses 

 
Z1 Disputes 
Delete existing clause W2.1 

 

Z2 Prevention 
The text of clause 18 Prevention is deleted. 
Delete the text of clause 60.1(12) and replaced by: 
The service is affected by any of the following events 
• War, civil war, rebellion, revolution, insurrection, military or usurped power; 
• Strikes, riots and civil commotion not confined to the employees of the Consultant and sub consultants, 
• Ionising radiation or radioactive contamination from nuclear fuel or nuclear waste resulting from the combustion of nuclear fuel, 
• Radioactive, toxic, explosive or other hazardous properties of an explosive nuclear device, 
• Natural disaster, 
• Fire and explosion, 
• Impact by aircraft or other aerial device or thing dropped from them. 
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Z3 Disallowed Costs 
Add the following in second bullet of 11 2 (18) add: 
(including compensation events with the Subcontractor, i.e. payment for work that should not have been undertaken). 
Add the following additional bullets after 'and the cost of ' : 
• Mistakes or delays caused by the Consultant’s failure to follow standards in Scopes/quality plans 
• Reorganisation of the Consultant's project team 
• Additional costs or delays incurred due to Consultant’s failure to comply with published and known guidance or document formats 
• Exceeding the Scope without prior instruction that leads to abortive cost 
• Re-working of documents due to inadequate QA prior to submission, i e. grammatical, factual arithmetical or design errors 
• Production or preparation of self-promotional material 
• Excessive charges for project management time on a commission for secondments or full time appointments (greater than 5% of 
commission value) 
• Any hours exceeding 8 per day unless with prior written agreement of the Service Manager 
• Any hours for travel beyond the location of the nearest consultant office to the project unless previously agreed with the Service 
Manager 
• Attendance of additional individuals to meetings/ workshops etc who have not been previously invited by the Service Manager 
• Costs associated with the attendance at additional meetings after programmed Completion, if delay is due to Consultant 
performance 
• Costs associated with rectifications that are due to Consultant error or omission 
• Costs associated with the identification of opportunities to improve our processes and procedures for project delivery through the 
Consultant’s involvement 
• Was incurred due to a breach of safety requirements, or due additional work to comply with safety requirements 
• Was incurred as a result of the Client issuing a Yellow or Red Card to prepare a Performance Improvement Plan 
• Was incurred as a resulting of rectifying a non-compliance with the Framework Agreement and/or any call off contracts following 
an audit 

 
 
 

Z6 The Schedule of Cost Components 

The Schedule of Cost Components are as detailed in the Framework Schedule 9. 
 
 

Z23 Linked contracts 
Issues requiring redesign or rework on this contract due to a fault or error of the Consultant will neither be an allowable cost under 
this contract or any subsequent contract, nor will it be a Compensation event under this contract or any subsequent contract under 
this project or programme. 

 
 

Z24 Requirement for Invoice 
Add the following sentence to the end of clause 51.1: 
The Party to which payment is due submits an invoice to the other Party for the amount to be paid within one week of the Service 
Manager’s certificate. 
Delete existing clause 51 2 and replace with: 
51.2 Each certified payment is made by the later of 
• one week after the paying Party receives an invoice from the other Party and 
• three weeks after the assessment date, or, if a different period is stated in the Contract Data, within the period stated. 
If a certified payment is late, or if a payment is late because the Service Manager has not issued a certificate which should be 
issued, interest is paid on the late payment. Interest is assessed from the date by which the late payment should have been made 
until the date when the late payment is made, and is included in the first assessment after the late payment is made 

 
 

Z25 Risks and insurance 
The Consultant is required to submit insurances annually as Clause Z4 of the Framework Agreement 



Rev 1.8.1a  

Secondary Options 
 

OPTION X2: Changes in the law 

 
The law of the project is the law of England and Wales, subject to the jurisdiction of the courts 
of England and Wales 

 
 

OPTION X10: Information modelling 

 
The period after the Contract Date within which the Consultant is to submit a first 
Information Execution Plan for acceptance is 2 weeks 

 

OPTION X18: Limitation of liability 
 

The Consultant's liability to the Client for indirect or consequential loss is limited to 
 

£1,000,000 
 

The Consultant's liability to the Client for Defects that are not found until after the defects date 
is limited to 

 
£5,000,000 

 

The end of liability date is 
Completion of the whole of the service 

6 years after the 

 
OPTION X20: Key Performance Indicators (not used with Option X12) 

 
The incentive schedule for Key Performance Indicators is in Schedule 17 

 

A report of performance against each Key Performance Indicator is provided at intervals of 
 

3 months 
 
 

Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996 
 

The period for payment is 14 days 
 
 
 
 

Y(UK)3: The Contracts ( Rights of Third Parties Act) 1999 

 
term beneficiary 

after the date on which payment becomes 
due 
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 % 

Part Two - Data provided by the Consultant 
Completion of the data in full, according to the Options chosen, is essential to create a complete contract. 

 

1 General  
The Consultant is 
Name 

 
Address for communications 

 
 

Jacobs UK Ltd 
 

 
 

 

 

 
 

Address for electronic communications 

The fee percentage is 

 
 
 

The key persons are 
 

Name (1) 
Job 
Responsibilities 
Qualifications 
Experience 

 
 

Name (2) 
Job 
Responsibilities 
Qualifications 
Experience 

 
 

Name (3) 
Job 
Responsibilities 
Qualifications 
Experience 

 
 

Name (4) 
Job 
Responsibilities 
Qualifications 
Experience 

 
 

Name (5) 
Job 
Responsibilities 
Qualifications 
Experience 

 
 

Name (6) 
Job 
Responsibilities 
Qualifications 
Experience 

 
 

Name (7) 
Job 
Responsibilities 
Qualifications 
Experience 
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The following matters will be included in the Early Warning Register 
Covid impacts 
Provision of all known data on contract award 
Suitability of model outputs for benefit assessment 

 
 
 
 
 
 

3 Time 
 

The programme identified in the Contract Data is 
 

 
 

Resolving and avoiding disputes 

BCB2_programme_2021-12-09 

 

The Senior Representatives of the Consultant are 
 

Name (1)  
Address for communications 

 

 
 

 
 

Address for electronic communications 
 

 

Name (2) 
Address for communications 

 
 
 
 
 

Address for electronic communications 

 
X10: Information Modelling 

 

The information execution plan identified 
in the Contract Data is 
TBA 






