

1 General

The Consultant is

Arcadis Consulting (UK) Limited
80 Fenchurch Street
London
EC3M 4BY

Name and address etc. of Consultant

paul.toward@arcadis.com

Email address for communications

Enter email address

15.00%

The fee percentage is

Insert the relevant framework tendered fee percentage

The key persons are

Latif Alfarisi	Name (1)
ECC-PM	Job
ECC-PM	Responsibilities
Please refer to CV	Qualifications
Please refer to CV	Experience

Name the key persons to be working on the contract

Zara Bayouni	Name (2)
Assistant ECC-PM	Job
Assistant ECC-PM	Responsibilities
Please refer to CV	Qualifications
Please refer to CV	Experience

Paul Burt	Name (3)
Arcadis Project Manager	Job
Arcadis Project Manager	Responsibilities
Please refer to CV	Qualifications
Please refer to CV	Experience

insert name	Name (4)
insert job	Job
insert responsibilities	Responsibilities
insert qualifications	Qualifications
insert experience	Experience

insert name	Name (5)
insert job	Job
insert responsibilities	Responsibilities
insert qualifications	Qualifications
insert experience	Experience

insert name	Name (6)
insert job	Job
insert responsibilities	Responsibilities
insert qualifications	Qualifications
insert experience	Experience

insert name	Name (7)
insert job	Job
insert responsibilities	Responsibilities
insert qualifications	Qualifications
insert experience	Experience

The following matters will be included in the Early Warning Register;

insert details
insert details
insert details
insert details
insert details
insert details
insert details
insert details

These are items which could affect the total of the Prices or delay Completion, which are known about at the time of completing this Contract Data

3 Time

	The programme identified in the Contract Data is;
--	---

This is optional and is inserted if a programme is being initially provided

5 Payment

£85,350.14	forecast of the total Defined Cost plus the Fee
------------	---

Resolving and avoiding disputes

The Senior Representatives of the Consultant are

Matthew Bennett	Name (1)
80 Fenchurch St	address Line 1
London	address Line 2
insert address	address Line 3
insert address	address Line 4
insert address	address Line 5
insert address	address Line 6

Enter postal address

matt.bennett@arcadis.com

Email address for communications

Enter email address

Andy Rogers	Name (2)
80 Fenchurch St	address Line 1
London	address Line 2
insert address	address Line 3
insert address	address Line 4
insert address	address Line 5
insert address	address Line 6

Enter postal address

andy.rogers@Arcadis.com

Email address for communications

Enter email address

X10: Information modelling;

The information execution plan identified in the Contract Data is;	If an information execution plan is to be identified in the Contract Data
--	---

X10 is always used

-

NEC4 Contract Tool

This tool is used to create standard Contract Documents using pre-determined parameters

When started you will see the following tabs

Start-up

1. Supplier Guidance
2. Data Part 2 (input)
3. Cover Sheet
4. Data Part 1
5. CD for X
6. Data Part 2
7. Contract Execution

PART 1

1. Data Part 2 (input)

There are multiple sections to complete

You can only fill in sections in yellow;



If you want to change any section in the yellow boxes, just overwrite the entries

If you press the 'Clear Data Part 2' button you will be prompted to confirm this action

Once you have completed all your sections save the document and return this to the Client

Collect / Refresh Data

Clear Data

Guidance

Contract Name	ECSC Project Manager - Thames Navigation Programme 21/22	Automatically drawn from your contract
Project Name	insert details	Manually enter
SOP Project Code	Multiple	Automatically drawn from your contract (format ENVXXXXXXX)
Contract Option	Option E	Automatically drawn from your contract
Purchase Order Number	insert PO number when known	This can be entered after the contract is formed and uploaded. The CSO/BSO will do this
Contract number	insert contract number [provided by Bravo]	This number is obtained from Bravo, obtain from your DGC colleague
Geographic Area	National	Automatically drawn from the Framework coverage (National if CSF, M&M or M&C / Regional if CDF) (Contract selection tab)
Delivery Hub / CDT	Thames (THM)	Automatically drawn from the dropdown in the contract
FastDraft User(s)	insert names of people managing the contract	Manually enter
Client Service Manager	Tim Smith	The Service Manager is the single person role included in the Contract who will manage the contract on FastDraft
Client FastDraft View	insert details	Those individuals from the Client organisation who will have view access on FastDraft, but do not manage the contract
Consultant Manager	insert details	The Consultant Manager is the single person role included in the Contract who will manage the contract on FastDraft
Consultant Manager (email address)	insert details	Insert email address
Consultant FastDraft Application for Payment access	insert names of people uploading / accessing AFP's	Those individuals from the Consultant organisation who will enter the Application for Payment onto FastDraft, but do not manage the contract
Consultant FastDraft View	insert details	Those individuals from the Consultant organisation who will have view access on FastDraft, but do not manage the contract
ECC PM Manager	Not applicable	The ECC Project Manager is the single person role included in the Contract who will manage the contract on FastDraft
ECC PM FastDraft View	Not applicable	Those individuals from the ECCPM organisation who will have view access on FastDraft, but do not manage the contract
Supervisor	Not applicable	The ECC Supervisor is the single person role included in the Contract who will undertake that role for the contract on FastDraft
Contractor Contracts Manager	Not applicable	The ECC Supervisor is the single person role included in the Contract who will undertake that role for the contract on FastDraft
Contractor Contracts Manager (email address)	Not applicable	Insert email address
Contractor FastDraft Application for Payment access	Not applicable	Those individuals from the Contractor's organisation who will enter the Application for Payment onto FastDraft, but do not manage the contract
Contractor FastDraft View	Not applicable	Those individuals from the Contractor's organisation who will have view access on FastDraft, but do not manage the contract
Framework	Client Support Framework	Automatically drawn from the selected Framework in the contract
Lot Number		Click adjacent cell and Use Dropdown: Lot a / Lot 2
EA Project Manager	Not applicable	Automatically drawn from the named EA Project Manager (Data Part 1 (input))
Supplier		Automatically drawn from the selected Supplier in the contract
Supplier Project Manager	Not applicable	This would normally be the same as the Contractor Manager above
Supplier Project Manager (email address)	Not applicable	Insert email address
Contract Value		ESSENTIAL FIELD: Option A or C the Total of the Prices. Option E the Forecast Total of the Defined Cost plus Fee
Stage of delivery		Click adjacent cell and Use Dropdown: (Pre SOC; SOC-OBC; OBC-FBC; Construction, Other)
Partner contract	Not applicable	Used only on CDF, this is the Contract number for the contracts linked that Project incentivisation
Commencement date	23 August 2021	ESSENTIAL FIELD: Automatically drawn - must be the date included in the signed contract
Completion date	31 March 2024	ESSENTIAL FIELD: Automatically drawn - must be the date included in the signed contract
Are sectional completion dates used?	No	Automatically drawn from the contract if option X5 has been used
Are additional compensation events used?	Yes	Automatically drawn from the contract if Section 6 of Contract Data Part 1 (input) has been used

The Contract must be submitted to your Portfolio Assurance and Support Commercial Services Manager before submission for upload by CSO/BSO.

Incomplete contracts will be returned for proper completion before upload.



Framework:
Supplier:
Company Number:

Client Support Framework

Geographical Area:
Project Name:
Project Number:

East
ECSC Project Manager - Thames Navigation Programme 21/
Multiple

Contract Type:
Option:

Professional Service Contract
Option E

Contract Number:

33358

Revision	Status		Originator		Reviewer		Date

PROFESSIONAL SERVICE CONTRACT - Under the Client Support Framework CONTRACT DATA

Project Name ECSC Project Manager - Thames Navigation Programme 21/22

Project Number Multiple

This contract is made on
between the *Client* and the *Consultant*

- This contract is made pursuant to the Framework Agreement (the "Agreement") dated 02nd day of July 2019 between the *Client* and the *Consultant* in relation to the Client Support Framework. The entire Agreement and the following schedules are incorporated into this contract by reference
- Schedules 1 through to 14 inclusive of the Framework schedules are relied upon within this contract.
- The following documents are incorporated into this contract by reference
Thames Navigation_21-22_ECSC PM Scope_070721 v3

Part One - Data provided by the *Client*

Statements given in all Contracts

1 General

The *conditions of contract* are the core clauses and the clauses for the following main Option, the Option for resolving and avoiding disputes and secondary Options of the NEC4 Professional Service Contract June 2017.

Main
Option

Option E

Option for resolving and
avoiding disputes

W2

Secondary Options

X2: Changes in the law

X9: Transfer of rights

X10: Information modelling

X11: Termination by the *Client*

Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996

Y(UK)3: The Contracts (Rights of Third Parties) Act 1999

Z: *Additional conditions of contract*

The *service* is Act on behalf of the Environment Agency (the *Client*) to undertake the contract duties of the ECSC Project Manager to support the delivery of projects across the 2021/22 Thames Navigation Capital Programme

The *Client* is Environment Agency

Address for communications Kings Meadow House
Kings Meadow Road
Reading
RG1 8DQ

Address for electronic communications

The *Service Manager* is

Address for communications Environment Agency
Kings Meadow House
Kings Meadow Road
Reading
RG1 8DQ

Address for electronic communications

The Scope is in
Thames Navigation_21-22_ECSC PM Scope_070721 v3

The *language of the contract* is English

The *law of the contract* is
the law of England and Wales, subject to the jurisdiction of the courts of England and Wales

The *period for reply* is 2 weeks

The *period for retention* is 6 years following Completion or earlier termination

The following matters will be included in the Early Warning Register

Early warning meetings are to be held at intervals no longer than 2 weeks

2 The *Consultant's* main responsibilities

The *key dates* and *conditions* to be met are
condition to be met
 'none set' 'none set' *key date*
 'none set' 'none set'
 'none set' 'none set'

The *Consultant* prepares forecasts of the total Defined Cost plus Fee and *expenses* at intervals no longer than 4 weeks

3 Time

The *starting date* is 23 August 2021

The *Client* provides access to the following persons, places and things
 access *access date*
 Fastdraft 23 August 2021
 Asite 23 August 2021

The *Consultant* submits revised programmes at intervals no longer than 4 weeks

The *completion date* for the whole of the *service* is 31 March 2024

The period after the Contract Date within which the *Consultant* is to submit a first programme for acceptance is 4 weeks

4 Quality management

The period after the Contract Date within which the *Consultant* is to submit a quality policy statement and quality plan is 4 weeks

The period between Completion of the whole of the *service* and the *defects date* is 26 weeks

5 Payment

The *currency of the contract* is the £ sterling

The *assessment interval* is Monthly

The *expenses* stated by the *Client* are as stated in Schedule 6.

The *interest rate* is 2.00% per annum (not less than 2) above the
 Base rate of the Bank of England

The locations for which the *Consultant* provides a charge for the cost of support people and office overhead are All UK Offices

The *exchange rates* are those published in
 on

6 Compensation events

These are additional compensation events

1. Managing and mitigating the impact of Covid 19 and working in accordance with the Government's advice
2. 'not used'
3. 'not used'
4. 'not used'
5. 'not used'

8 Liabilities and insurance

These are additional *Client's* liabilities

1. 'not used'
2. 'not used'
3. 'not used'

The minimum amount of cover and the periods for which the *Consultant* maintains insurance are

EVENT	MINIMUM AMOUNT OF	PERIOD FOLLOWING COMPLETION OF THE WHOLE OF THE <i>SERVICE</i> OR TERMINATION
-------	-------------------	---

The <i>Consultant's</i> failure to use the skill and care normally used by professionals providing services similar to the <i>service</i>	£5 million in respect of each claim, without limit to the number of claims	12 years
Loss of or damage to property and liability for bodily injury to or death of a person (not an employee of the <i>Consultant</i>) arising from or in connection with the <i>Consultant</i> Providing the Service	Which ever is the greater of £5m or the amount required by law in respect of each claim, without limit to the number of claims	12 months
Death of or bodily injury to employees of the <i>Consultant</i> arising out of and in the course of their employment in connection with the contract	Which ever is the greater of £5m or the amount required by law in respect of each claim, without limit to the number of claims	For the period required by law
The <i>Consultant's</i> total liability to the <i>Client</i> for all matters arising under or in connection with the contract, other than the excluded matters is limited to	£5 million	

Resolving and avoiding disputes

The <i>tribunal</i> is	litigation in the courts
The <i>Adjudicator</i> is	'to be confirmed'
Address for communications	'to be confirmed'
Address for electronic communications	'to be confirmed'
The <i>Adjudicator nominating body</i> is	The Institution of Civil Engineers

Z Clauses

Z1 Disputes

Delete existing clause W2.1

Z2 Prevention

The text of clause 18 Prevention is deleted.

Delete the text of clause 60.1(12) and replace with:

The *service* is affected by any of the following events

- War, civil war, rebellion, revolution, insurrection, military or usurped power;
- Strikes, riots and civil commotion not confined to the employees of the *Consultant* and sub consultants,
- Ionising radiation or radioactive contamination from nuclear fuel or nuclear waste resulting from the combustion of nuclear fuel,
- Radioactive, toxic, explosive or other hazardous properties of an explosive nuclear device,
- Natural disaster,
- Fire and explosion,
- Impact by aircraft or other aerial device or thing dropped from them.

Z3 Disallowed Costs

In second bullet of 11.2 (18) add:

(including compensation events with the Subcontractor, i.e. payment for work that should not have been undertaken).

Add the following additional bullets after 'and the cost of ' :

- Mistakes or delays caused by the *Consultant's* failure to follow standards in Scopes/quality plans.
- Reorganisation of the *Consultant's* project team.
- Additional costs or delays incurred due to *Consultant's* failure to comply with published and known guidance or document formats.
- Exceeding the Scope without prior instruction that leads to abortive cost
- Re-working of documents due to inadequate QA prior to submission, i.e. grammatical, factual arithmetical or design errors.
- Production or preparation of self-promotional material.
- Excessive charges for project management time on a commission for secondments or full time appointments (greater than 5% of commission value)
- Any hours exceeding 8 per day unless with prior written agreement of the *Service Manager*
- Any hours for travel beyond the location of the nearest consultant office to the project unless previously agreed with the *Service Manager*
- Attendance of additional individuals to meetings/ workshops etc who have not been previously invited by the *Service Manager*
- Costs associated with the attendance at additional meetings after programmed Completion, if delay is due to *Consultant* performance.
- Costs associated with rectifications that are due to *Consultant* error or omission.
- Costs associated with the identification of opportunities to improve our processes and procedures for project delivery through the *Consultant's* involvement
- Was incurred due to a breach of safety requirements, or due additional work to comply with safety requirements
- Was incurred as a result of the *Client* issuing a Yellow or Red Card to prepare a Performance Improvement Plan
- Was incurred as a resulting of rectifying a non-compliance with the Framework Agreement and/or any call off contracts following an audit

When appointing *Consultants* on a secondment basis only:

Add clause 19

19.1 The *Client* will from starting date to Completion Date indemnify the *Consultant* against any and all liabilities, proceedings, costs, losses, claims and demands whatsoever arising directly or indirectly out of the activities of the *Consultant* in providing the services save where such claims, in the reasonable opinion of the *Client*, arise from or are contributed to by:

19.1.1 Misrepresentation or negligence by or on behalf of the *Consultant* ;

or

19.1.2 The *Consultant* has acted contrary to the *Service Manager's* reasonable instructions or wholly outside the scope of the *Consultant's* duties as defined by the *Service Manager* .

Z6 The Schedule of Cost Components

The Schedule of Cost Components are as detailed in the Framework Schedule 6.

Z7 Linked contracts

Issues requiring redesign or rework on this contract due to a fault or error of the *Consultant* under this contract or a previous contract will neither be an allowable cost under this contract or any subsequent contract, nor will it be a Compensation event under this contract or any subsequent contract under this project or programme.

Z8 Requirement for Invoice

Insert the following sentence at the end of clause 51.1:

The Party to which payment is due submits an invoice to the other Party for the amount to be paid within one week of the *Service Manager's* certificate.

Delete existing clause 51.2 and insert the following:

51.2 Each certified payment is made by the later of

- one week after the paying Party receives an invoice from the other Party and
- three weeks after the assessment date, or, if a different period is stated in the Contract Data, within the period stated.

If a certified payment is late, or if a payment is late because the *Service Manager* has not issued a certificate which should be issued, interest is paid on the late payment. Interest is assessed from the date by which the late payment should have been made until the date when the late payment is made, and is included in the first assessment after the late payment is made

Z9 Conflict of Interest

The *Consultant* immediately notifies the *Client* of any circumstances giving rise to or potentially giving rise to conflicts of interest relating to the *Consultant* (including without limitation its reputation and standing) and/or the *Client* of which it is aware or which it anticipates may justify the *Client* taking action to protect its interests. Should the Parties be unable to remove the conflict of interest to the satisfaction of the *Client*, the *Client*, in its sole discretion, may terminate this Contract.

Z10 Change in Control

The *Consultant* shall notify the *Client* as soon as reasonably practicable, in writing, of any agreement, proposal or negotiations which will or may result in a *Consultant* Change in Control and shall give further notice to the *Client* when any Change in Control has occurred. The *Client* may terminate this contract with immediate effect by notice in writing and without compensation to the *Consultant* within six (6) months of being notified that a Change of Control has occurred, or, where no notification has been made, the date that the *Client* becomes aware of the Change of Control, but shall not be permitted to terminate where the Client's prior written acceptance was granted prior to the Change in Control. A Change of Control is defined as per the Deed of Agreement, Z14.4.

Z11 Rate Increase Provision

Contracts with a duration of less than two years, which are extended over this duration by the *Service Manager* due to *Client* Scope increases, may apply a rate review as follows. The *Consultant* will charge the *Client* the contract staff rates for a minimum of two full years, and at the next annual rate review where a new staff rate list is accepted (as stated in Schedule 6), the new staff rate will apply to the contract as per Schedule 6. No Compensation Event is permitted for this different contract staff rate.

Z12 Waiver

No waiver shall be effective unless it is expressly stated to be a waiver and communicated to the other Party by the Service Manager in writing in accordance with the Contract, and with express reference to Clause Z12. The failure of either party to insist upon strict performance of the Contract, or any failure or delay in exercising any right or remedy shall not constitute a waiver or diminution of the obligations established by the Contract.

Secondary Options

OPTION X2: Changes in the law

The *law of the project* is the law of England and Wales, subject to the jurisdiction of the courts of England and Wales

OPTION X10: Information modelling

The period after the Contract Date within which the *Consultant* is to submit a first Information Execution Plan for acceptance is

2

Y(UK2): The Housing Grants, Construction and Regeneration Act 1996

The period for payment is 14 Days after the date on which payment becomes due

Y(UK3): The Contracts (Rights of Third Parties Act) 1999

term	<i>beneficiary</i>
	Not Used
	Not Used
	Not Used
	Not Used

Qualifications
Experience

The following matters will be included in the Early Warning Register

3 Time

The programme identified in the Contract Data is

Resolving and avoiding disputes

The *Senior Representatives* of the *Consultant* are

Name (1) [REDACTED]
Address for communications
80 Fenchurch St
London

Address for electronic communications
[REDACTED]

Name (2) [REDACTED]
Address for communications
80 Fenchurch St
London

Address for electronic communications
[REDACTED]

X10: Information Modelling


The *information execution plan* identified in the Contract Data is
-

Contract Execution

Client execution

Signed under hand by

for and on behalf of the Environment Agency



Signature

Role

Consultant execution

Consultant execution

Signed under hand by



for and on behalf of Arcadis Consulting (UK) Ltd



Signature

Role