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PROFESSIONAL SERVICE CONTRACT - Under the Client Support Framework
CONTRACT DATA

Project Name

Project Number

This contract is made on
between the Client  and the Consultant

•

•

•

Part One - Data provided by the Client

Main 
Option

Option E W2

X2: Changes in the law

X9: Transfer of rights

X10: Information modelling

X11: Termination by the Client

X18: Limitation of liability

Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996

Y(UK)3: The Contracts (Rights of Third Parties) Act 1999

Z: Additional conditions of contract

The Client  is

Address for communications

West Sussex
BN11 1LD

Address for electronic communications

The Service Manager   is

Address for communications

Address for electronic communications

The Scope is in

The language of the contract  is English

The law of the contract  is

The period for reply  is

The period for retention  is
following Completion or earlier termination

KSL-SSD_Debris_Screens_PSC Scope_Clients Delegate_v0.3 final

the law of England and Wales, subject to the jurisdiction of the courts of England and Wales

2 weeks

6 years

Chatsworth Road
Worthing
West Sussex
BN11 1LD

 

Statements given in 
all Contracts

1 General The conditions of contract  are the core clauses and the clauses for the following main Option, the Option for resolving and avoiding disputes and secondary 
Options of the NEC4 Professional Service Contract June 2017.   

Option for resolving and 
avoiding disputes

Secondary Options 

Guildbourne House

Environment Agency

Guildbourne House
Chatsworth Road
Worthing

KSL & SSD Higher Risk Debris Screens – Client’s Delegate

25 January 2021

This contract is made pursuant to the Framework Agreement (the “Agreement”) dated 02nd day of July 2019 between the Client  and the Consultant  in relation 
to the Client Support Framework.   The entire Agreement and the following schedules are incorporated into this contract by reference

Schedules 1 through to 14 inclusive of the Framework schedules are relied upon within this contract.

 The following documents are incorporated into this contract by reference
KSL-SSD_Debris_Screens_PSC Scope_Clients Delegate_v0.3 final

The service  is The Consultant shall be a key member of the project team during the appraisal and detailed design stages. The Consultant will take 
on the management of the Contractor during the construction phase.

ENV0003427C; ENV0003426C; ENV0003425C
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The following matters will be included in the Early Warning Register

Early warning meetings are to be held at intervals no longer than 2 weeks

The key dates  and conditions  to be met are
condition  to be met key date

4 weeks

The starting date  is 25 January 2021

The Client  provides access to the following persons, places and things
access access date

The currency of the contract  is the

The assessment interval  is 

The interest rate  is
rate of the

The exchange rates are those published in
on 

1.

2.
3.
4.
5.

1.
2.
3.

 

6 Compensation events

These are additional compensation events

8 Liabilities and insurance

These are additional Client's  liabilities

'not used'

'not used'
'not used'

 

2.00% per annum (not less than 2) above the
Bank of England

'not used'

  

The Consultant  submits revised programmes at 
intervals no longer than 4 weeks

The completion date  for the whole of the service  is 31 March 2022

3 Time 

SharePoint 01 February 2021
ASite 01 February 2021

  
  
             

'none set' 'none set'

The Consultant  prepares forecasts of the total Defined Cost plus Fee 
and expenses  at intervals no longer than

 

2 The Consultant's  main responsibilities 

'none set' 'none set'
'none set' 'none set'

 
 
 

Base

Managing and mitigating the impact of Covid 19 and working in 
accordance with Public Health England guidance, as may vary from 
time to time  between 1st November 2020 and 31st March 2021
'not used'
'not used'
'not used'

The period between Completion of the whole of the service  and the 
defects date  is 26 weeks

5 Payment
£ sterling

Monthly

The expenses  stated by the Client  are as stated in Schedule 6. 

The period after the Contract Date within which the Consultant  is to 
submit a first programme for acceptance is 4 weeks

4 Quality management

The period after the Contract Date within which the Consultant  is to 
submit a quality policy statement and quality plan is 4 weeks

The locations for which the Consultant  provides a 
charge for the cost of support people and office 
overhead are

All UK Offices
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The Adjudicator  is

Address for communications

Address for electronic communications

Z Clauses

Z6 The Schedule of Cost Components 

The text of clause 18 Prevention is deleted.
Delete the text of clause 60.1(12) and replace with:
The service is affected by any of the following events
• War, civil war, rebellion, revolution, insurrection, military or usurped power;
• Strikes, riots and civil commotion not confined to the employees of the Consultant  and sub consultants,
• Ionising radiation or radioactive contamination from nuclear fuel or nuclear waste resulting from the combustion of nuclear fuel,
• Radioactive, toxic, explosive or other hazardous properties of an explosive nuclear device,
• Natural disaster,
• Fire and explosion,
• Impact by aircraft or other aerial device or thing dropped from them.

Z3 Disallowed Costs

The Adjudicator nominating body  is

Z1 Disputes
Delete existing clause W2.1

Z2 Prevention

The tribunal  is litigation in the courts

'to be confirmed'

'to be confirmed'

'to be confirmed'

 
 
 
 
 

The Institution of Civil Engineers

Resolving and avoiding disputes

The Consultant's  total liability to the Client  for all 
matters arising under or in connection with the contract, 
other than the excluded matters is limited to

£5 million

Loss of or damage to 
property and liability for 
bodily injury to or death of 
a person (not an employee 
of the Consultant) arising 
from or in connection with 
the Consultant  Providing 
the Service  

Which ever is the greater of 
£5m or the amount 
required by law in respect 
of each claim, without limit 
to the number of claims

12 months

Death of or bodily injury to 
employees of the 
Consultant  arising out of 
and in the course of their 
employment in connection 
with the contract 

Which ever is the greater of 
£5m or the amount 
required by law in respect 
of each claim, without limit 
to the number of claims

For the period required by 
law

EVENT MINIMUM AMOUNT OF PERIOD FOLLOWING COMPLETION OF THE WHOLE OF THE SERVICE OR TERMINATION
The Consultant's  failure to 
use the skill and care 
normally used by 
professionals providing 
services similar to the 
service

£5 million in respect of 
each claim, without limit to 
the number of claims

12 years

The minimum amount of cover and the periods for which the Consultant  maintains insurance are

In second bullet of 11.2 (18) add:
(including compensation events with the Subcontractor, i.e. payment for work that should not have been undertaken).
Add the following additional bullets after 'and the cost of ' :
• Mistakes or delays caused by the Consultant ’s failure to follow standards in Scopes/quality plans.
• Reorganisation of the Consultant 's project team.
• Additional costs or delays incurred due to Consultant ’s failure to comply with published and known guidance or document formats.
• Exceeding the Scope without prior instruction that leads to abortive cost
• Re-working of documents due to inadequate QA prior to submission, i e. grammatical, factual arithmetical or design errors.
• Production or preparation of self-promotional material.
• Excessive charges for project management time on a commission for secondments or full time appointments (greater than 5% of commission value)
• Any hours exceeding 8 per day unless with prior written  agreement of the Service Manager
• Any hours for travel beyond the location of the nearest consultant office to the project unless previously agreed with the Service Manager
• Attendance of additional individuals to meetings/ workshops etc who have not been previously invited by the Service Manager
• Costs associated with the attendance at additional meetings after programmed Completion, if delay is due to Consultant  performance.
• Costs associated with rectifications that are due to Consultant error or omission.
• Costs associated with the identification of opportunities to improve our processes and procedures for project delivery through the Consultant ’s involvement
• Was incurred due to a breach of safety requirements, or due additional work to comply with safety requirements
• Was incurred as a result of the Client  issuing a Yellow or Red Card to prepare a Performance Improvement Plan
• Was incurred as a resulting of rectifying a non-compliance with the Framework Agreement and/or any call off contracts following an audit

When appointing Consultants  on a secondment basis only:

Add clause 19
19.1 The Client  will from starting date to Completion Date indemnify the Consultant  against any and all liabilities, proceedings, costs, losses, claims and demands whatsoever arising directly 
or indirectly out of the activities of the Consultant  in providing the services save where such claims, in the reasonable opinion of the Client , arise from or are contributed to by:

19.1.1 Misrepresentation or negligence by or on behalf of the Consultant ;
or
19.1.2 The Consultant  has acted contrary to the Service Manager’s reasonable instructions or wholly outside the scope of the Consultant’s  duties as defined by the Service Manager .

The Schedule of Cost Components are as detailed in the Framework Schedule 6.
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Z12 Waiver

Z9 Conflict of Interest

Z10 Change in Control

Z11 Rate Increase Provision

Z7 Linked contracts

Z8 Requirement for Invoice

No waiver shall be effective unless it is expressly stated to be a waiver and communicated to the other Party by the Service Manager in writing in accordance with the Contract, and with 
express reference to Clause Z12. The failure of either party to insist upon strict performance of the Contract, or any failure or delay in exercising any right or remedy shall not constitute a 
waiver or dimunition of the obligations established by the Contract.

Issues requiring redesign or rework on this contract due to a fault or error of the Consultant under this contract or a previous contract will neither be an allowable cost under this contract or 
any subsequent contract, nor will it be a Compensation event under this contract or any subsequent contract under this project or programme.

 Insert the following sentence at the end of clause 51.1:
The Party to which payment is due submits an invoice to the other Party for the amount to be paid within one week of the Service Manager’s  certificate.
Delete existing clause 51.2 and insert the following:

51.2 Each certified payment is made by the later of
• one week after the paying Party receives an invoice from the other Party and
• three weeks after the assessment date, or, if a different period is stated in the Contract Data, within the period stated.
If a certified payment is late, or if a payment is late because the Service Manager has not issued a certificate which should be issued, interest is paid on the late payment. Interest is assessed 
from the date by which the late payment should have been made until the date when the late payment is made, and is included in the first assessment after the late payment is made

The Consultant   immediately notifies the Client of any circumstances giving rise to or potentially giving rise to conflicts of interest relating to the Consultant  (including without limitation its 
reputation and standing) and/or the Client  of which it is aware or which it anticipates may justify the Client  taking action to protect its interests. Should the Parties be unable to remove the 
conflict of interest to the satisfaction of the Client , the Client, in its sole discretion, may terminate this Contract.

The Consultant  shall notify the Client  as soon as reasonably practicable, in writing, of any agreement, proposal or negotiations which will or may result in a Consultant Change in Control and 
shall give further notice to the Client when any Change in Control has occurred.  The Client  may terminate this contract with immediate effect by notice in writing and without compensation 
to the Consultant  within six (6) months of being notified that a Change of Control has occurred, or, where no notification has been made, the date that the Client  becomes aware of the 
Change of Control, but shall not be permitted to terminate where the Client’s prior written acceptance was granted prior to the Change in Control. A Change of Control is defined as per the 
Deed of Agreement, Z14.4. 

Contracts with a duration of less than two years, which are extended over this duration by the Service Manager  due to Client  Scope increases, may apply a rate review as follows. The 
Consultant  will charge the Client  the contract staff rates for a minimum of two full years, and at the next annual rate review where a new staff rate list is accepted (as stated in Schedule 6), 
the new staff rate will apply to the contract as per Schedule 6. No Compensation Event is permitted for this different contract staff rate.
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Secondary Options

Information Execution Plan for acceptance is

after the 

Y(UK2): The Housing Grants, Construction and Regeneration Act 1996

The period for  payment is  14 Days  after the date on which payment becomes due 

Y(UK3): The Contracts ( Rights of Third Parties Act) 1999 

term beneficiary

Completion of the whole of the service

OPTION X18: Limitation of liability

The Consultant's  liability to the Client  for indirect or consequential loss is limited to 

£1,000,000

The Consultant's  liability to the Client  for Defects that are not found until after the defects date  is limited 
to  

£5,000,000

 
 
 

 
 
 

The end of liability date is 6 years

not used not used

OPTION X10: Information modelling

The period after the Contract Date within which the Consultant  is to submit a first
2

OPTION X2: Changes in the law

The law of the project is the law of England and Wales, subject to the jurisdiction of the 
courts of England and Wales

Rev 1.7.0a
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Part Two - Data provided by the Consultant
Completion of the  data in full, according to the Options chosen, is essential to create a complete contract.

1 General
The Consultant   is
Name and company number

Address for communications

Address for electronic communications

The fee percentage is

The key persons  are

Name (1)
Job
Responsibilities
Qualifications
Experience

The key persons  are

Name (2)
Job
Responsibilities
Qualifications
Experience

The key persons  are

Name (3)
Job
Responsibilities
Qualifications
Experience

The key persons  are

Name (4)
Job
Responsibilities
Qualifications
Experience

The key persons  are

Name (5)
Job
Responsibilities
Qualifications
Experience

The key persons  are

Name (6)
Job
Responsibilities
Qualifications
Experience

The key persons  are

Name (7)
Job
Responsibilities

 

 
 
 

 

 
 
 

 
 
 
 
 

 
 
 

 

 
 
 
 
 

 
 
 
 
 

 

15 years’ experience in industry

Arcadis Consulting (UK) Ltd

Option E

Clients Delegate
Senior Project Manager
RICS Chartered Quantity Surveyor (QS), an Environment Agency approved E        

15 00%
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Qualifications
Experience

The following matters will be included in the Early Warning Register

5 Payment

The forecast of the Prices is

Resolving and avoiding disputes

The Senior Representatives  of the Consultant  are 

Name (1)
Address for communications

Address for electronic communications

Name (2)
Address for communications

Address for electronic communications

X10: Information Modelling

The information execution plan  identified in the Contract Data is
 

 

 
 

3 Time

The programme identified in the Contract Data is

 

£119,263.94

 

 

 
 

The Consultant may be prevented or delayed in providing the service by rea                                        
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