Classification: Internal.





Framework: Collaborative Delivery Framework

Supplier: Jacobs UK Ltd Company Number: 02594504

Geographical Area: North West

Project Name: ENVGarstangReservior

Project Number: ENV0003105C

Contract Type: Professional Service Contract

Option:

Contract Number: CSO team to generate contract number

Revision	Status	Originator	Reviewer	Date

PROFESSIONAL SERVICE CONTRACT under the Collaborative Delivery Framework **CONTRACT DATA**

Project Name

ENVGarstangReservior

Project Number

ENV0003105C

This contract is made on 23 March 2021 between the Client and the Consultant

- This contract is made pursuant to the Framework Agreement (the "Agreement") dated 12th day of April 2019 between the Client and the Consultant in relation to the Collaborative Delivery Framework. The entire agreement and the following Schedules are incorporated into this Contract by reference
- Schedules 1 to 22 inclusive of the Framework schedules are relied upon within this contract.
- The following documents are incorporated into this contract by reference None

Part One - Data provided by the Client Statements given in all Contracts

1 General

The conditions of contract are the core clauses and the clauses for the following main Option, the Option for resolving and avoiding disputes and secondary Options of the NEC4 Professional Service Contract June 2017.

Main Option Option for resolving and W2 avoiding disputes Secondary Options

X2: Changes in the law

X9: Transfer of rights

X10: Information modelling

X11: Termination by the Client

X18: Limitation of liability

X20: Key Performance Indicators

Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996

Y(UK)3: The Contracts (Rights of Third Parties) Act 1999

Z: Additional conditions of contract

The service is Option E appraisal study to recommend either refurbishment or replacement of the flood control gates at Garstang Reservoir

The Client is Environment Agency Address for communications Address for electronic communications The Service Manager is Address for communications Address for electronic communications Garstang Gates Option Appraisal Study - PSC Scope

The partner contract is

The language of the contract is English

The law of the contract is

the law of England and Wales, subject to the jurisdiction of the courts of England and Wales

The period for reply is 2 weeks The period for retention is

6 vears following Completion or earlier termination

The following matters will be included in the Early Warning Register

We assume that the detailed asset survey can be completed whilst the west gate is isolated with stop logs and drained down for the west gate cylinder replacement project. If it is found that the Consultant does not have the information that they need to complete the optioneering study, then either assumptions will need to be made or new studies

Early warning meetings are to be held at intervals no longer than

2 weeks

2 The Consultant's main responsibilities

The key dates and conditions to be met are

conditions to be met key date Not Used Not Used Not Used Not Used Not Used Not Used

The Consultant prepares forecasts of the total Defined Cost plus Fee and expenses at intervals no longer than 4 weeks

3 Time

The starting date is

The Client provides access to the following persons, places and things All EA systems and people

The Consultant submits revised programmes at intervals no longer 4 weeks

The completion date for the whole of the service is

The period after the Contract Date within which the *Consultant* is to submit a first programme for acceptance is 4 weeks

4 Quality management

The period after the Contract Date within which the Consultant is to submit a quality policy statement and quality plan is

4 weeks

The period between Completion of the whole of the service and the

26 weeks

5 Payment

The currency of the contract is the £ sterling

The assessment interval is Monthly

The expenses stated by the Client are as stated in Schedule 9

The interest rate is 2.00% per annum (not less than 2) above the Bank of England rate of the

The locations for which the Consultant provides a charge for the cost of support people and office overhead are All UK Offices

6 Compensation events

These are additional compensation events

- Managing and mitigating the impact of Covid 19 and working in accordance with Public Health England guidance, as may vary from time to time, between 1st November 2020 and 31st March 2021 "not used" not
- 3. 'not used'
- 'not used'
- 'not used'

8 Liabilities and insurance

These are additional Client's liabilities

- 'not used'
- 'not used'

The minimum amount of cover and the periods for which the *Consultant* maintains insurance are

EVENT MINIMUM AMOUNT OF COVER PERIOD FOLLOWING COMPLETION OF THE WHOLE OF THE SERVICE OR TERMINATION The Consultant's failure to in respect of each claim, without limit to the number of claims use the skill and care normally used by professionals providing services similar to the service Loss of or damage to property and liability for bodily injury to or death of a person (not an employee of the *Consultant*) arising from or in connection with the *Consultant* Providing the Service Death of or bodily injury to Legal minimum in respect For the period required by law the employees of the Consultant arising out of of each claim, without limit to the number of claims and in the course of their employment in connection with the contract The Consultant's total liability to the Client for all matters arising under or in connection with the contract, other than the excluded matters is limited

Resolving and avoiding disputes

The tribunal is litigation in the courts

The Adjudicator is 'to be confirmed' Address for communications 'to be confirmed'

Address for electronic communications 'to be confirmed'

The Institution of Civil Engineers The Adjudicator nominating body is

Z Clauses

Z1 Disputes

Delete existing clause W2.1

Z2 Prevention

The text of clause 18 Prevention is deleted.

- Delete the text of clause 60.1(12) and replaced by:

 The service is affected by any of the following events

 War, civil war, rebellion, revolution, insurrection, military or usurped power;

 Strikes, riots and civil commotion not confined to the employees of the Consultant and sub consultants,

 Ionising radiation or radioactive contamination from nuclear fuel or nuclear waste resulting from the combustion of nuclear fuel,

 Radioactive, toxic, explosive or other hazardous properties of an explosive nuclear device,
- Natural disaster,
 Fire and explosion,
- Impact by aircraft or other aerial device or thing dropped from them.

Z3 Disallowed Costs

Add the following in second bullet of 11.2 (18) add:

(including compensation events with the Subcontractor, i.e. payment for work that should not have been undertaken). Add the following additional bullets after 'and the cost of ':

- Mistakes or delays caused by the *Consultant's* failure to follow standards in Scopes/quality plans
- Reorganisation of the Consultant's project team
 Additional costs or delays incurred due to Consultant's failure to comply with published and known guidance or document formats
- Exceeding the Scope without prior instruction that leads to abortive cost
 Re-working of documents due to inadequate QA prior to submission, i e. grammatical, factual arithmetical or design errors
- Production or preparation of self-promotional material
- Excessive charges for project management time on a commission for secondments or full time appointments (greater than 5% of commission value)
- Any hours exceeding 8 per day unless with prior written agreement of the Service Manager
 Any hours for travel beyond the location of the nearest consultant office to the project unless previously agreed with the Service
- Attendance of additional individuals to meetings/ workshops etc who have not been previously invited by the Service Manager
- Costs associated with the attendance at additional meetings after programmed Completion, if delay is due to Consultant
- Costs associated with rectifications that are due to *Consultant* error or omission
- · Costs associated with the identification of opportunities to improve our processes and procedures for project delivery through the
- Was incurred due to a breach of safety requirements, or due additional work to comply with safety requirements.
- Was incurred as a result of the Client issuing a Yellow or Red Card to prepare a Performance Improvement Plan
 Was incurred as a resulting of rectifying a non-compliance with the Framework Agreement and/or any call off contracts following

Z6 The Schedule of Cost Components

The Schedule of Cost Components are as detailed in the Framework Schedule 9.

Z23 Linked contracts

Issues requiring redesign or rework on this contract due to a fault or error of the Consultant will neither be an allowable cost under this contract or any subsequent contract, nor will it be a Compensation event under this contract or any subsequent contract under this project or programme.

Z24 Requirement for Invoice

Add the following sentence to the end of clause 51.1:

The Party to which payment is due submits an invoice to the other Party for the amount to be paid within one week of the Service Manager's certificate.

Delete existing clause 51.2 and replace with:

- three weeks after the assessment date, or, if a different period is stated in the Contract Data, within the period stated.

If a certified payment is late, or if a payment is late because the Service Manager has not issued a certificate which should be issued, interest is paid on the late payment. Interest is assessed from the date by which the late payment should have been made until the date when the late payment is made, and is included in the first assessment after the late payment is made

Z25 Risks and insurance

The Consultant is required to submit insurances annually as Clause Z4 of the Framework Agreement

Classification: Internal

Secondary Options

OPTION X2: Changes in the law

The *law of the project* is the law of England and Wales, subject to the jurisdiction of the courts of England and Wales

OPTION X10: Information modelling

The period after the Contract Date within which the *Consultant* is to submit a first Information Execution Plan for acceptance is 2 weeks

OPTION X18: Limitation of liability

The Consultant's liability to the Client for indirect or consequential loss is limited to

The Consultant's liability to the Client for Defects that are not found until after the defects date is limited to

The *end of liability* date is 6 years after the Completion of the whole of the *service*

OPTION X20: Key Performance Indicators (not used with Option X12)

The incentive schedule for Key Performance Indicators is in Schedule 17

A report of performance against each Key Performance Indicator is provided at intervals of

3 months

Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996

The period for payment is 14 days after the date on which payment becomes due

Y(UK)3: The Contracts (Rights of Third Parties Act) 1999

term	beneficiary
Not used	Not used




Classification: Internal

Part Two - Data provided by the Consultant

Completion of the data in full, according to the Options chosen, is essential to create a complete contract.

1 General



Classification: Internal

Name (7)
Job
Responsibilities
Qualifications
Experience



The following matters will be included in the Early Warning Register

2no site visits based on Client information that gate might not be drained down in time for initial M&E focussed site visit


3 Time

The programme identified in the Contract Data is

Refer to programme Garstang Gate Options Study Preliminary Sch

Resolving and avoiding disputes


The Senior Representatives of the Consultant are



Address for electronic communications



Address for electronic communications



X10: Information Modelling

The *information execution plan* identified in the Contract Data is

Classification: Internal.

Contract Execution

_						
	lier	• +	OV	00	n eti	on

Signed under hand by for and on behalf of the Environment Agency

Signature	Role

Consultant execution

Consultant execution

Signed under hand by for and on behalf of Jacobs UK Ltd

