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PROFESSIONAL SERVICE CONTRACT under the Collaborative Delivery Framework
CONTRACT DATA

Project Name

Project Number

This contract is made on
between the Client  and the Consultant

•

•

•

Part One - Data provided by the Client

Main 
Option

Option C W2

X2: Changes in the law

X5: Sectional Completion

X7: Delay damages

X9: Transfer of rights

X10: Information modelling

X11: Termination by the Client

X18: Limitation of liability

X20: Key Performance Indicators

Y(UK)3: The Contracts (Rights of Third Parties) Act 1999

Z: Additional conditions of contract

The Client  is

Address for communications

Address for electronic communications

The Service Manager   is 
Address for communications

Address for electronic communications

The Scope is in

The language of the contract  is English

The law of the contract  is

The period for reply is

The period for retention  is
following Completion or earlier termination

The following matters will be included in the Early Warning Register

The key dates  and conditions  to be met are
conditions  to be met

The starting date  is

The Client  provides access to the following persons, places and things
access

4 weeks

12 August 2026

4 weeks

4 weeks

26 weeks

The currency of the contract  is the £ sterling

The assessment interval  is Monthly

The Client  set total of the Prices is 

The interest rate  is 2.00%
rate of the

If Option C is used The Consultant's share percentages  and the share ranges  are:

less than 80 % 0 %
from 80 %             to 120 % as set out in Schedule 17
greater than 120 % as set out in Schedule 17

5 Payment

The expenses  stated by the Client  are as stated in Schedule 9

£1,223,671.00

02 October 2023

 

 

6 years

All UK Offices
The locations for which the Consultant  provides a 
charge for the cost of support people and office 
overhead are

share range                 Consultant's share percentage

per annum (not less than 2) above the
Base Bank of England

The period between Completion of the whole of the service  and the 
defects date  is

BS1 5AH
 

The Consultant  prepares forecasts of the total Defined Cost plus 
Fee and expenses  at intervals no longer than 4 weeks

3 Time 

4 Quality management

The period after the Contract Date within which the Consultant  is to 
submit a quality policy statement and quality plan is

The Consultant  submits revised programmes at intervals no longer 
than

The completion date  for the whole of the service  is

The period after the Contract Date within which the Consultant  is 
to submit a first programme for acceptance is

 

access date

DHEFIM SOC - OBC /Appraisal Stage

02 October 2023

Schedules 1 to 23  inclusive of the Framework schedules are relied upon within this contract.

 The following documents are incorporated into this contract by reference
ENV0004670C DHEFIM_OBC_Scope_Final

The service  is To undertake a detailed appraisal to address the  fluvial flood risk problems in the project area in parts of 
the wards of Datchet, Horton and Wraysbury and Old Windsor, including project viability assessment and 

other necessary activities to production of the OBC.

ENV0004670C

ENV0004670C DHEFIM_OBCScope_Final

the law of England and Wales, subject to the jurisdiction of the courts of England and Wales

2 weeks

This contract is made pursuant to the Framework Agreement (the “Agreement”) dated 12th day of April 2019 and Framework
Agreement Extension dated 1st April 2023 between the Client  and the Consultant  in relation to the Collaborative Delivery
Framework. The entire agreement and the following Schedules are incorporated into this Contract by reference

Environment Agency

Horizon House
Deanery Road
Bristol

Statements given in 
all Contracts

1 General The conditions of contract  are the core clauses and the clauses for the following main Option, the Option for resolving and avoiding 
disputes and secondary Options of the NEC4 Professional Service Contract June 2017.   

Option for resolving and 
avoiding disputes

Secondary Options 

Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996

 
 
 
 

2 weeks

2 The Consultant's  main responsibilities 

key date

'none set' 'none set'

'none set' 'none set'

Early warning meetings are to be held at intervals no 
longer than

02 October 2023

 

Environment Agency
Kings Meadow House
Kings Meadow Road
Reading
Berkshire
RG1 8DQ

Asite 02 October 2023

Fastdraft 02 October 2023

'none set' 'none set'

Sharepoint
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1.

2.

3.

4.

5.

1.

2.

3.

The tribunal  is litigation in the courts

The Adjudicator  is
Address for communications

 
 
 
 

Address for electronic communications

The Adjudicator nominating body  is The Institution of Civil Engineers

Z Clauses

Z6 The Schedule of Cost Components 

Z25 Risks and insurance

Z 29 Payment for Service Provided to Date 

Z111 PSC - Fee adjustment for non compliance with Scope 

Z120 PSC – Carbon reduction 

The performance table is PSC-carbon-performance-table.xlsx

the Performance Table for this contract type [form, Partner, Stage] as set out in the Carbon 
Methodology dated 08 June 2023 

Add the following sentence to the end of clause 51.1:
The Party to which payment is due submits an invoice to the other Party for the amount to be paid within one week 
of the Service Manager’s  certificate.
Delete existing clause 51.2 and replace with:
51.2 Each certified payment is made by the later of
• one week after the paying Party receives an invoice from the other Party and
• three weeks after the assessment date, or, if a different period is stated in the Contract Data, within the period 
stated.
If a certified payment is late, or if a payment is late because the Service Manager has not issued a certificate which 
should be issued, interest is paid on the late payment. Interest is assessed from the date by which the late payment 
should have been made until the date when the late payment is made, and is included in the first assessment after 
the late payment is made

54.1 The Service  Manager  assess the Consultant's  share of the difference between the Aggregated Total of the 
Prices and the Aggregated Price for Service Provided to Date.
The difference is divided into increments falling within each of the share ranges. The limits of a share range are the 
Aggregated Price for Service Provided to Date divided by the Aggregated Total of the Prices, expressed as a 
percentage. The Consultant’s  share equals the sum of the products of the increment within each share range and 
the corresponding Consultant’s  share percentage.
54.2 If the Aggregated Price for Service Provided to Date is less than the Aggregated Total of the Prices, the 
Consultant is paid its share of the saving.  If the Aggregated Price for Service Provided to Date is greater than the 
Aggregated Total of the Prices, the Consultant  pays its share of the excess.
54.2A If, prior to Completion of the whole of the service, the Price for Service Done to Date exceeds 111% of the 
total of the Prices, the amount in excess of 111% of the total of the Prices is retained from the Consultant.
54.3 If, prior to the Completion Date, the Price for Service Provided to Date exceeds 110% of the total of the Prices, 
the amount in excess of 110% of the total of the Prices is retained from the Consultant .   
54.4 The Service  Manager  makes a preliminary assessment of the Consultant’s  share at Completion of the Whole of 
the service using forecasts of the final Aggregated Price for Service Provided to Date and the final Aggregated Total 
of Prices. This share is included in the amount due following Completion of the whole of the services.
54.5 The Service  Manager  makes a final assessment of the Consultant’s  share, using the final Aggregated Price for 
Service Provided to Date and the final Aggregated Total of the Prices. This share is included in the final amount due.
93.3 If there is a termination except if Z4 applies, the Service  Manager  assesses the Consultant’s  share after 
certifying termination. The assessment uses as the Aggregated Price for Service Provided to Date the sum of 
• the total of
– the Defined Cost which the Consultant  has paid and 
– which it is committed to pay for work done before termination 
and 
• the total of
– the Defined Cost which the Consultant  or Contractor  has paid and 
– which it is committed to pay 
in the partner  contract  before the date the termination certificate is issued under this contract.
The assessment uses as the Aggregated Total of the Prices the sum of
• the total of 
– the lump sum price for each activity which has been completed and 
– a proportion of the lump sum price for each incomplete activity which is the proportion of the work in the activity 
which has been completed
and 
• the total of 
– the lump sum price for each activity which has been completed and 
– a proportion of the lump sum price for each incomplete activity which is the proportion of the work in the activity 
which has been completed 

              Add:
11.2(25)  The Aggregated Total of the Prices is sum of
• the total of the Prices and 
• the total of the Prices in the partner  contract  

11.2(26 ) The Aggregated Price for Service Provided to Date is the sum of 
• the Price for Service Provided to Date and
• the Price for Service Provided to Date or the Price for Work Done to Date in the partner  contract .

Issues requiring redesign or rework on this contract due to a fault or error of the Consultant  will neither be an 
allowable cost under this contract or any subsequent contract, nor will it be a Compensation event under this 
contract or any subsequent contract under this project or programme.

Z7 Consultant's share

Delete existing clause W2.1

Z2 Prevention

Z3 Disallowed Costs

The text of clause 18 Prevention is deleted.
Delete the text of clause 60.1(12) and replaced by:
The service is affected by any of the following events
• War, civil war, rebellion, revolution, insurrection, military or usurped power;
• Strikes, riots and civil commotion not confined to the employees of the Consultant  and sub consultants,
• Ionising radiation or radioactive contamination from nuclear fuel or nuclear waste resulting from the combustion of 
nuclear fuel,
• Radioactive, toxic, explosive or other hazardous properties of an explosive nuclear device,
• Natural disaster,
• Fire and explosion,
• Impact by aircraft or other aerial device or thing dropped from them.

Add the following in second bullet of 11 2 (18) add:
(including compensation events with the Subcontractor, i.e. payment for work that should not have been 
undertaken).
Add the following additional bullets after 'and the cost of ' :
• Mistakes or delays caused by the Consultant’s  failure to follow standards in Scopes/quality plans
• Reorganisation of the Consultant's  project team
• Additional costs or delays incurred due to Consultant’s  failure to comply with published and known guidance or 
document formats
• Exceeding the Scope without prior instruction that leads to abortive cost
• Re-working of documents due to inadequate QA prior to submission, i.e. grammatical, factual arithmetical or design 
errors
• Production or preparation of self-promotional material
• Excessive charges for project management time on a commission for secondments or full time appointments 
(greater than 5% of commission value)
• Any hours exceeding 8 per day unless with prior written  agreement of the Service Manager
• Any hours for travel beyond the location of the nearest consultant office to the project unless previously agreed 
with the Service Manager
• Attendance of additional individuals to meetings/ workshops etc who have not been previously invited by the 
Service Manager
• Costs associated with the attendance at additional meetings after programmed Completion, if delay is due to 
Consultant performance
• Costs associated with rectifications that are due to Consultant  error or omission
• Costs associated with the identification of opportunities to improve our processes and procedures for project 
delivery through the Consultant’s  involvement
• Was incurred due to a breach of safety requirements, or due additional work to comply with safety requirements
• Was incurred as a result of the Client  issuing a Yellow or Red Card to prepare a Performance Improvement Plan
• Was incurred as a resulting of rectifying  a  non-compliance with the Framework Agreement and/or any call off 
contracts following an audit

Delete existing clause 93.3 and 93.4 and replace with:
93.3 In the event of termination in respect of a contract relating to services there is no Consultant’s  share’

The Schedule of Cost Components are as detailed in the Framework Schedule 9.

Z23 Linked contracts

Z24 Requirement for Invoice

Resolving and avoiding disputes

'to be confirmed'
 

'to be confirmed'

Z1 Disputes

'to be confirmed'

Z4 Share on termination 

Death of or bodily injury to 
the employees of the 
Consultant  arising out of 
and in the course of their 
employment in connection 
with the contract 

Legal minimum in respect 
of each claim, without limit 
to the number of claims

For the period required by law

The Consultant's  total 
liability to the Client  for all 
matters arising under or in 
connection with the 
contract, other than the 
excluded matters is limited 
to

£5,000,000

The Consultant's  failure to 
use the skill and care 
normally used by 
professionals providing 
services similar to the 
service

£5,000,000 in respect of 
each claim, without limit to 
the number of claims

6 years after Completion

Loss of or damage to 
property and liability for 
bodily injury to or death of 
a person (not an employee 
of the Consultant) arising 
from or in connection with 
the Consultant  Providing 
the Service  

£15,000,000 in respect of 
each claim, without limit to 
the number of claims

6 months after Completion

These are additional Client's  liabilities

'not used'

The minimum amount of cover and the periods for which the Consultant  maintains insurance are

EVENT MINIMUM AMOUNT OF 
COVER

PERIOD FOLLOWING COMPLETION OF THE 
WHOLE OF THE SERVICE OR TERMINATION

'not used'

'not used'

8 Liabilities and insurance

Service Manager's instruction to undertake the role of Principal Designer for 
the duration of the contract period

Service Manager's instruction to undertake additional communications and 
engagement activities for the first section of the contract, based on scope 
to be developed

'not used'

Carbon Methodology - Adherence to and compliance with the Carbon 
Methodology dated 08 June 2023

Service Manager’s instruction to implement Z120 on this Contract following 
final CDFM approval of methodology and the agreed Performance Table for 
the PSC Jacobs Lot 1 SOC to OBC Contract.

6 Compensation events

These are additional compensation events

The Consultant is required to submit insurances annually as Clause Z4 of the Framework Agreement

Delete existing clause 11.2 (21) and replace with:
“11.2 (21) The Price for Service Provided to Date is the total Defined Cost which the Service Manager  forecasts will 
have been paid by the Consultant before the next assessment date plus the Fee.  The Price for Service Provided to 
Date shall not exceed the forecast for the same as provided under clause 20.5"

Delete existing 11 2 (8) and replace with the following clause
The Fee is the amount calculated by applying the fee percentage to the amount of the Defined Cost excluding the 
cost of Subcontractors that have not complied with procurement by best value processes as defined in the Scope. 
80% of the fee percentage is applied to the amount of the Defined Cost for Subcontractors that have not complied 
with procurement by best value processes as defined in the Scope.

Ref. (Clause No.) Clause words

11 2
Definitions

Add as Clause 11 2(36)
 (36) The Performance Table states the targets the Consultant  is to 
achieve in Providing the Service and sets out the adjustment to payment if 
a measured performance is higher, the same or lower than its target. The 
Performance Table is the performance table  unless later changed in 
accordance with the contract.

15.1
Early Warning

In Clause 15.1 add as a new bullet between the second and third bullet:
 “•  result in a target in the Performance Table not being met.

42 2
Accepting Defects

Delete Clause 42 2 and replace with:
‘If the Consultant and the Service Manage r are prepared to consider the 
change, the Consultant submits a quotation to the Service Manager  for 
acceptance including any combination of:
•	reduced Prices 
•	an earlier Completion Date
•	a revised programme
•	changes to the Performance Table

If the quotation is accepted, the Service Manager changes the Scope, the 
Prices, the Completion Date and the Performance Table accordingly and 
accepts the revised programme.

57.4 Information in the Performance Table is not Scope.

Performance Measurements

57 Add as Clause 57:

57.1 From the starting date until the Completion Date, the Consultant  reports 
to the Service  Manager  its performance against the targets in the 
Performance Table. Reports are provided at the intervals stated in the 
Performance Table.

57 2 If the Consultant’s  performance against a target in the Performance Table 
is not achieving or is forecast not to achieve the performance target 
stated, it submits to the Service  Manager  for acceptance its proposals for 
improving performance.

A reason for not accepting the proposals is that they will not provide the 
improvement in performance needed to achieve the target in the 
Performance Table.

57 3 At the dates stated in the Performance Table,
• if the relevant performance does not meet the target stated in the 
Performance Table, the Consultant  pays the amount stated in the 
Performance Table,

• if the relevant performance exceeds or meets the target stated in the 
Performance Table, the Consultant  is paid the amount stated in the 
Performance Table.
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Secondary Options

section
1

2

section
1

2

Information Execution Plan for acceptance is

after the 

The incentive schedule  for Key Performance Indicators is in

A report of performance against each Key Performance Indicator is provided at intervals of 

Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996

The period for  payment is                              14 days

£5,000,000

OPTION X20: Key Performance Indicators (not used with Option X12)

The end of liability date is 

The Consultant's  liability to the Client  for Defects that are not found until after the defects date 
is limited to  

£5,000,000

Preferred Option Selection

OBC Technical Content Submission

Preferred Option Selection

3 months

after the date on which payment becomes 
due 

6 years
Completion of the whole of the service

The Consultant's  liability to the Client  for indirect or consequential loss is limited to 

Schedule 17

OPTION X18: Limitation of liability

description amount per day

OBC Technical Content Submission

description completion date

OPTION X10: Information modelling

The period after the Contract Date within which the Consultant  is to submit a first
2 weeks

OPTION X2: Changes in the law

The law of the project  is the law of England and Wales, subject to the jurisdiction of the courts 
of England and Wales

OPTION X5: Sectional Completion

The completion date  for each section  of the service  is

X7 plus X5 Delay damages for each section  of the service  are

07 July 2025

06 May 2026
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Y(UK)3: The Contracts ( Rights of Third Parties Act) 1999 

term beneficiary

  

  

no beneficiaties under this contract

  

no terms under this cont
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The following matters will be included in the Early Warning Register

3 Time

5 Payment

The activity schedule  is 

Resolving and avoiding disputes

The Senior Representatives  of the Consultant  are 

Name (1)
Address for communications

Address for electronic communications

Name (2)
Address for communications

Address for electronic communications

X10: Information Modelling

 

 

 

The information execution plan  identified 
in the Contract Data is

 

 

 

  

  

 

 

 

The programme identified in the Contract Data is
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Contract Execution
Client  execution

Signed Underhand by [PRINT NAME] for and on behalf of the Environment Agency

Signature                                   Date Role

Consultant  execution

Signed Underhand by [PRINT NAME] for and on behalf of

Signature                                   Date Role

Jacobs UK Ltd




