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 Contract Execution  

 
This agreement is made between the Client, the Consultant and the Named Suppliers. 

Terms in this agreement have the meanings given to them in the contract between the 
 and  for Saltfleet to Gibraltar Point Radar Monitoring. (the 

service). 

The Consultant offers to Provide the Services in accordance with these conditions of 
contract for an amount to be determined in accordance with these conditions of contract. 

The Consultant was appointed to the 2024 Mapping and Modelling Framework and executed 
the framework agreement 

Executed under hand                    
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Contract Data 
 

PART ONE – DATA PROVIDED BY THE CLIENT  

Completion of the data in full, according to the Options chosen, is essential to create a 

complete contract. 

 

 

 1 General  

The conditions of contract are the core clauses and the clauses for the following main 
Option, the Option for resolving and avoiding disputes and secondary Options of the 
NEC4 Professional Service Contract June 2017 (with amendments January 2019) 

 

Main Option A Option for resolving and avoiding disputes W2 

 

 

Secondary Options X2 Changes in the Law 

X10 Information Modelling 

X11 Termination by the Client 

X18 Limitation of Liability 

Y(UK)2, The Housing Grants Construction and Regeneration Act 
1996 

Y(UK)3, The Contracts (Rights of Third Parties) act 1999 

 
additional conditions of contract 

Z1,Disputes 

Z2,Pevention 

Z3, Disallowable Costs 

Z4,Share on Termination 

Z6 The Schedule of Cost Components 

Z24 Requirements for Invoice 

Z125 Limitation of Liability 

Z130 Rate Adjustment 

 

 

The service is To provide technical advice and recommendations following 
analysis of the radar datasets as to how the sand moves around 
the system and to report on the suitability of the land-based 
radar monitoring systems as an aid for monitoring coastal 
processes along the Saltfleet to Gibraltar Point Strategy (SGPS) 
area with the aim for the products to help identify more 
sustainable long term approaches to flood risk management of 
the Saltfleet to Gibraltar Point (SGP) area. 

 

 
The Client is 

 

Name 
 

Address for communications 

 

Address for electronic communicatio

The Service Manager is 
 

Name 
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Address for communications 

 

Address for electronic communication

 

The Scope is in 



 

(1) Not used 

 
(2) Not used 

 
(3) Not used 

 

[add] 

 

The language of the contract is English 

 

The law of the contract is the law of England and Wales, subject to the 
jurisdiction of the courts of England and 
Wales 

 

The period for reply is 2 weeks except that 

 

• The period for reply for n/a is n/a 

 

• The period for reply for n/a is n/a 

 

 

The period for retention is 6 year(s) following Completion or earlier termination 

The following matters will be included in the Early Warning Register 
 

 
Early warning meetings are to be held at intervals no 

longer than 2 weeks 

 
  2 The Consultant’s main responsibilities  

If the Client has identified 

work which is set to meet 

a stated condition by a key 

date 

 
 
 
 
 
 

 
If Option A is used 

 
 
 

 
If Option C or E is used 

The key dates and conditions to be met are 

condition to be met key date 
 

 

 

 

 
The Consultant prepares forecasts of the total expenses at 

intervals no longer than 4 weeks 

 
 

 
 3 Time  

 

The starting date is 03/02/2025 
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The Consultant prepares forecasts of the total Defined Cost 

plus Fee and expenses at intervals no longer than Not applicable 

 



 

 
 
 
 
 
 
 
 
 
 
 
 

 
If the Client has decided 

the completion date for the 

whole of the service 

 
If no programme is 

identified in part two of the 

Contract Data 

The Client provides access to the following persons, places and things 

access access date 

(1) Sharepoint  03/02/2025 
 

(2) Asite  03/02/2025 
 

(3) Marlan Data Portal  03/02/2025 

 
The Consultant submits revised programmes at intervals no 

longer than 4 weeks 

 

The completion date for the whole of the service is 31/03/2026 

 

 
4 Quality management  

 

The period after the Contract Date within which the Consultant  

is to submit a quality policy statement and quality plan is 4 weeks, if not 
previously provided by 
the Consultant 

The period between Completion of the whole of the service 
 

and the defects date is 26 weeks 

 5 Payment  
 

The currency of the contract is the £ sterling 
 

The assessment interval is Monthly 

 
If the Client states any The expenses stated by the Client are 
expenses 

item amount 
 

 

 

The interest rate is 2 % per annum (not less than 2) above the  

Base  rate of the Bank of England bank 

 

If the period in which 

payments are made is not 

three weeks and Y(UK)2 is 

not used 

If Option C or E is used 
and the Client states any 
locations 

 

The period within which payments are made is 1 Month 

 

 
The locations for which the 
Consultant provides a charge 
for the cost of support people  
and office overhead are 
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N/A 

The period after the Contract Date within which the  

Consultant is to submit a first programme for acceptance is 4 weeks 
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to be confirmed 

The Consultant provides these additional insurances 

(1) Insurance against 

Minimum amount of cover is 

 

(2) Insurance against n/a 
 

Minimum amount of cover is n/a 
 

The deductibles are n/a 
 

(3) Insurance against n/a 
 

Minimum amount of cover is n/a 
 

The deductibles are n/a 
 

The Consultant’s total liability to the Client for all matters 

arising under or in connection with the contract, other than 

the excluded matters is limited to 5 x the total of the 
Prices [lesser of £2m] 

 

 Resolving and avoiding disputes  
 

The tribunal is Litigation in the courts 

 

 
If the tribunal is arbitration 

 

The place where arbitration 

is to be held is to be confirmed 

The person or organisation who will choose an arbitrator if the Parties cannot agree a 

choice or if the arbitration procedure does not state who selects an arbitrator is 
 

 
The Senior Representatives of the Client are 

 

Name (1) 
 

Address for communications 

 

Address for electronic communications 

 

 

Name (2) 
 

Address for communications 

 

Address for electronic communication

 

 
The Adjudicator is 

 

Name to be confirmed 

The deductibles are n/a 

 

The arbitration procedure is to be confirmed 
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Address for communications to be confirmed 

 

Address for electronic communications to be confirmed 

 

The Adjudicator nominating body is Institution of Civil Engineers 
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(1) Not used 

 

(1) Not used 

 

 
X13: Performance bond 

 X2: Changes in the law  

If Option X2 is used 

 

 X5: Sectional Completion  

If Option X5 is used The completion date for each section of the service is 

section description completion date 
 

(2) 

(3) 

(4) 

 
 X7: Delay damages  

 
If Option X7 is used without 

Option X5 

 
If Option X7 is used with Delay damages for each section of the service are 

Option X5 
section description amount per day 

 

(2) 

(3) 

(4) 

 
The delay damages for the remainder of the service are 

 
 X8: Undertakings to Others  

If Option X8 is used The undertakings to Others are provided to 
 

 

 

 
 X10: Information modelling  

If Option X10 is used 
 

 
If no information 

execution plan is 

identified in part two of 

the Contract Data 

 
X11: Termination by the Client 

 

If Option X13 is used 

The period after the Contract Date within which the Consultant is to submit a first 

Information Execution Plan for acceptance is 2 weeks 
 

The law of the project is The law of England and Wales, subject to the 
jurisdiction of the courts of England and Wales 

 

Delay damages for Completion of the whole of the service are Not Used per day 

 

The amount of the performance bond is [add] N/A 
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 X18: Limitation of liability  

If Option X18 is used 

 
 
 
 

 
The Consultant’s liability to the Client for Defects that are 

not found until after the defects date is limited to 

 

The end of liability date is 6 years after the Completion of the whole of the service 

The Consultant’s liability to the Client for indirect or 

consequential loss is limited to 
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 Y(UK)1: Project Bank Account  

 
Charges made and interest The Consultant is not to pay any charges made and to be paid any interest paid by the 

paid by the project bank project bank (Delete as applicable) 

 

 Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996  
 

If Option Y(UK)2 is used 

and the final date for 

payment is not fourteen 

days after the date on 

which payment becomes 

due 

 
 Y(UK)3: The Contracts (Rights of Third Parties) Act 1999  

If Option Y(UK)3 is used term beneficiary 
 

Not Used  Not Used 
 

 

 

 
If Y(UK)3 is used with term beneficiary 

Y(UK)1 the following 

entry is added to the 

table for Y(UK)3 

Named Suppliers The provisions of 
Options Y(UK)1 

The period for payment is 14 days after the date on which payment becomes due 
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 Z: Additional conditions of contract  

If Option Z is used The additional conditions of contract are 

Z1 Disputes: 
Delete existing clause W2.1 

 
Z2 Prevention 
The text of clause 18 Prevention is deleted. 
Delete the text of clause 60.1(12) and replace with: 
The service is affected by any of the following events 
• War, civil war, rebellion, revolution, insurrection, military or usurped power; 
• Strikes, riots and civil commotion not confined to the employees of the Consultant and sub consultants, 
• Ionising radiation or radioactive contamination from nuclear fuel or nuclear waste resulting from the combustion of 
nuclear fuel, 
• Radioactive, toxic, explosive or other hazardous properties of an explosive nuclear device, 
• Natural disaster, 
• Fire and explosion, 
• Impact by aircraft or other aerial device or thing dropped from them. 

Z3 Disallowed Costs - Option A contracts only 
Add sub-bullets to clause 60.1(1) second bullet, second sub-bullet: 

-Mistakes or delays caused by the Consultant’s failure to follow standards in Scopes/quality 
- Reorganisation of the Consultant's project team. 
-Additional costs or delays incurred due to Consultant’s failure to comply with published and known guidance or document 
formats. 
- Exceeding the Scope without prior instruction that leads to abortive cost 
- Re-working of documents due to inadequate QA prior to submission, i.e. grammatical, factual arithmetical or design 
errors. 
- Production or preparation of self-promotional material. 

- Excessive charges for project management time on a commission for secondments or full time appointments (greater 
than 5% of commission value) 
- Any hours exceeding 8 per day unless with prior written agreement of the Service Manager 
- Any hours for travel beyond the location of the nearest consultant office to the project unless previously agreed with the 
Service Manager 
- Attendance of additional individuals to meetings/ workshops etc who have not been previously invited by the Service 
Manager 
- Costs associated with the attendance at additional meetings after programmed completion, if delay is due to Consultant 
performance. 

- Costs associated with rectifications that are due to Consultant error or omission. 
- Costs associated with the identification of opportunities to improve our processes and procedures for project delivery 
through the Consultant’s involvement 
- Was incurred due to a breach of safety requirements, or due additional work to comply with safety requirements 
- Was incurred as a result of the Client issuing a Yellow or Red Card to prepare a Performance Improvement Plan 
- Was incurred as a resulting of rectifying a non-compliance with the Framework Agreement and/or any call off contracts 
following an audit 

 
Z6 The Schedule of Cost Components 
The Short Schedule of Cost Components are as amended in the Framework Schedule 2 

 
Z24 Requirement for Invoice 

Add the following sentence to the end of clause 51.1: 

The Party to which payment is due submits an invoice to the other Party for the amount to be paid within one week of the 
Service Manager’s approval of a fee note. 

Delete existing clause 51.2 and replace with: 

51.2 Each certified payment is made within one week after the paying Party receives an invoice from the other Party and 

If a certified payment is late, interest is paid on the late payment. Interest is assessed from the date by which the late 

payment should have been made until the date when the late payment is made, and is included in the first assessment 
after the late payment is made 

 
Z125 Limitation of Liability (only use if X18 limits are reduced) 

Under clause 87.1 

after the fourth bullet point 

insert the additional bullet points: 

• loss of or damage to the Client’s property, to the sum that the Consultant is required to insure under the contract in 
respect of such loss or damage, 

• death of or bodily injury to employees of the Consultant arising out of and in the course of their employment in connection 
with the contract, to the sum that the Consultant is required to insure under the contract in respect of such death or bodily 
injury. 
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Provision of data – all data needs to be provided on project award (  

was not received in time to review as part of the tender) to meet the key milestones. 

Transparency in radar methodology – early conversations with has raised 
concerns with datums which may need additional effort to address. 

Errors in the data – these may need additional effort to address. 

  PART TWO – DATA PROVIDED BY THE CONSULTANT  

Completion of the data in full, according to the Options chosen, is essential to create a 

complete contract. 

 

 

 1 General  

The Consultant is 
 

Name 
 

Address for communications 

 

Address for electronic communications 

 

The fee percentage is 

 
The key persons are 

 

Name (1) 
 

Job 
 

Responsibilities 
 

Qualifications 
 

Experience 
 

Name (2) 
 

Job 
 

Responsibilities 
 

Qualifications 
 

Experience 

 
The following matters will be included in the Early Warning Register 
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 2 The Consultant’s main responsibilities  

 
If the Consultant is to 

provide Scope 

 
 

 

 5 Payment  

If the Consultant states The expenses stated by the Consultant are any 

expenses 

item amount 
 

 

 

 
If Option A or C is used 

 
 
 

 

 Resolving and avoiding disputes  

The Senior Representatives of the Consultant are 
 

Name (1) 
 

Address for communications 

 

Address for electronic communications 
 

Name (2) 
 

Address for communications 

 

Address for electronic communications 

The Scope provided by the Consultant is in n/a 

 

The activity schedule is Shown in Table 1 and 
Appendix A of the 
proposal 
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n/a 

n/a 

 X10: Information modelling  

If Option X10 is used 
 

 
If an information 
execution plan is to be 
identified in the 
Contract Data 

 

 

  Y(UK)1: Project Bank Account  

If Option Y(UK)1 is used The project bank is 
 

 

 
named suppliers are 

 

 

 
 Data for the Short Schedule of Cost Components (used only with Option A)  

The people rates are 
 

category of person 
(grade1-5) 

Unit (hours) Rate (Staff Grade 
Rate Cap £/hr) 

Contract 
Rate 
Variance 

Contract people 
rate (£/hr) 

The information execution plan identified 

in the Contract Data is n/a 
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