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APPENDIX B

DETAILED TERMS OF THE
PRELIMINARIES

NOTE: Harley Haddow have prepared a sepaqy
preliminaries that are specific to the MH
installations. Should any inconsistences
with the terms stated in this document tH
within this Appendix (Appendix B) will tg
precedence.

Al0 - PROJECT PARTICULARS

110 THE PROJECT:
Name : North Hall Boiler Char
Location: Horniman Museum

100 London Road, Londd

120 EMPLOYER (CLIENT) :
The Horniman Public Museum and Publ
100 London Road, London, SE23 3PQ

Contact: Tim Hopkins - Head of Est3

126 THE PRINCIPAL CONTRACTOR:
The Contractor

131 CONTRACT ADMINISTRATOR (‘CA')
QUANTITY SURVEYOR:
A J Oakes and Partners
Unit 83, Capital Business Centre
22 Carlton Road
South Croydon
Surrey, CR2 0BS

133 MEP ENGINEER
STRUCTURAL ENGINEER:
CDM PRINCIPAL DESIGNER:
Harley Haddow
Ground Floor
45 Great Guildford Street
London, SEl1 OES
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All - TENDER AND CONTRACT DOCUMENTS

180

Al2

INSPECTION:
Drawings and other documents relati
Contract but not included in the tsg
may be seen by appointment during i
hours at the office of the Head of

The documents include:

Occupier’s Rules and Regulations
Safety Handbook

THE SITE / EXISTING BUILDINGS

110

115

THE SITES:
The site is to the areas as defined
drawings

THE EXISTING BUILDINGS:
The Horniman Museum’s primary funct
safekeeping and public display of i
artefacts and the Works must cause
amount of intrusion / disruption td
functions.

The museum is a Grade
building; the main mugd
was built in 1901 with
constructed in 1911, (
1930’s and 2002. The
of great importance af
contractor is to ensuf
work is executed so ag
that no damage to the
occurs. This applies
the immediate area of
executed but also to t
gardens / access routgq
the place(s) of work.
necessary precautions
for the proper protect
building fabric.

Horniman
Museum:

The museum exhibits, 4
maintains and restoreg
which are of significg
importance and cannot
The Contractor must efq
necessary measures are
to protect these artef
section A35.
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Al2

(Contd.)

140

185

200

210

240

EXISTING MAINS/SERVICES:

The Contractor will be responsible
the location of existing services {
the Work.

HEALTH AND SAFETY FILE:

A health and safety file for the si
is available for inspection by appd
normal office hours at the office g
Estates.

ACCESS TO THE SITES:
Horniman o
Museum:

Personnel - via the
located at the cloc
entrance

e Vehicles (for deliv
by prior agreement
of Estates and arra
the Main Entrance S

Work .
areas:

Access to work area
with each work areg
delivery of materig
of waste will be de
agreed prior to the
of the work.

PARKING:

Parking of the Contractor’s and emg
vehicles on site for identified con
will be provided, although this may
if other works restrict the areas
parking. Parking for other vehiclg
site.

RISKS TO HEALTH AND SAFETY:
The nature and condition of the sif
cannot be fully and certainly asceq
it is opened up. However the follg
or may be present:

* Asbestos based materials may b

* The Works will involve working
services. A survey of the mos
installations is available but
installations may not be recor
necessary precautions to estab
status of existing services be
commencing Works involving alt
existing services
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Al2

(Contd.)

290

Al3 -

Contd.

¢ The accuracy and sufficiency d
information is not guaranteed
Employer or the CA and the Con
ascertain for himself any infog
require to ensure the safety ¢
and the Works.

The Contractor must notify the CA i

that an area contains asbestos. It

Contractor finds asbestos whilst wd
area work must be stopped immediatgq
informed. The Contractor will be 1
erecting signs to the areas where 3
found. No person should enter thig
the express permission of the CA.

SITE VISIT:
The Contractor shall examine the bny
inspect the site and its surroundin
be deemed to have made himself thor
acquainted with the working conditi]
nature and construction of the buill
local and existing conditions, mean
parking and unloading regulations,
storage space, facilities generally]
other matters which might affect hi]
should also ascertain the supply cg
affecting labour and the availabili]
of water and electric power.

A site visit may be made by appoint

Tim Hopkins, Head of Estates (Tel (
Ext. 116)

DESCRIPTION OF THE WORK

120

THE WORK:

The works comprises the installatigq
(Air Handling Unit) to the existing
House. As part of the works the exi
Powrmatic gas—-fired heater is also
but this is to occur at the end of
rectification period.
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A20 - THE CONTRACT

110

120

CONDITIONS OF CONTRACT
The Conditions of Contract are as d
Appendix A of this document

CONTRACT DRAWINGS / INFORMATION

Harley Haddow — MEP:

309239-HAH-XX-XX-DR-M-05001/1
309239-HAH-XX-XX-DR-M-05010/1
309239-HAH-XX-XX-DR-M-05011/1
309239-HAH-XX-XX-DR-M-05310/1
309239-HAH-XX-XX-DR-M-05311/1
309239-HAH-XX-XX-SP-M-00001 /-
309239-HAH-XX-XX-SC-M-00001/1
309239-HAH-XX-XX-DR-E-06010/1
309239-HAH-XX-XX-SP-E-00001/-
309239-HAH-XX-XX-SP-ME-00001
309239-HAH-XX-XX-SP-ME-00002

Harley Haddow — Structural:

301045-HAH-XX-XX-DR-S-999/T0]
301045-HAH-XX-XX-SK-S5-001-002
310045_HH Preliminary Specif]

310045_HH_Steelwork - Appendj
Corrosion Protection

310045_HH_Steelwork Specificdg

A30 — TENDERING / SUBLETTING / SUPPLY

MAIN CONTRACT TENDERING

110

SCOPE:

These conditions are supplementary
stated in the invitation to tender
Form of Tender.
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A30

(Contd.)

120

170

190

PRICING/SUBMISSION OF DOCUMENTS

TENDERING PROCEDURE:

The tendering procedure will be in
with the principles of the ‘Code of
Single Stage Selective Tendering’ 1

ACCEPTANCE OF TENDER:
The Employer and his representativs
* Offer no guarantee that the 19
tender will be recommended fory
accepted.

¢ Will not be responsible for an
incurred in the preparation of

PERIOD OF VALIDITY:
Tenders must remain open for consid
(unless previously withdrawn) for n
weeks from the date fixed for the ¢
lodgement of tenders.

270

535

550

ERRORS IN THE PRICED DOCUMENTS:
Errors in the priced documents willl
in accordance with the Code of Prod
Single Stage Selective Tendering’ 1
Alternative 1.

SUBSTITUTE PRODUCTS:
If the Contractor wishes to substit
of different manufacture to those ¢
details must be submitted with the
reasons for each proposed substitut]
Substitutions, which have not been
tender stage,
Substitutions sanctioned by the CA
subject to the verification requirg
clause A31/200.

HEALTH AND SAFETY INFORMATION:
A statement must be submitted with
describing the organisation and res
the contractor proposes and undertd
to safeguard the health and safety
including those of subcontractors 4
person who may be affected by the w
including:
* A copy of the contractor’s heg
policy document, including rig
procedures.
¢ Accident and illness records f
five years.
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A30

(Contd.)

SUBLETTING/SUPPLY

Contd.

* Records of previous Health and
Executive enforcement action.
* Records of training and traini
. The number and type of staff 1
health and safety on this proj
details of their qualification

Where such information has been sup
Employer within the previous six mg
details of that submission and eith
that the information is still wvalid
updated information where approprig

635

DOMESTIC SUBCONTRACTORS:

Submit a list identifying all known

subcontractors and the work for whi
be responsible.

Safety

ng policy.
esponsible for
ect with

s and duties.

plied to the
nths, provide
er confirm

or provide
te.

ch they will

A31 - PROVISION, CONTENT AND USE OF DOCUMENTS

DEFINITIONS AND INTERPRETATIONS

130

140

150

IN WRITING:
When required to advise, notify, inform,
instruct, agree, confirm, obtain ip

obtain approval or obtain instructi
in writing.

APPROVAL:
Approval (and words derived there f
approval in writing of the CA unlesg
otherwise.

PRODUCTS:

Products means materials
occurring materials) and goods (ing
components, equipment and accessori
for permanent incorporation in the

(including
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A31

(Contd.)

180

200

201

CROSS REFERENCES TO THE SPECIFICATI]

Where a numerical cross-refereg
specification section or claus
drawings or in any other docun
Contractor must verify its acd
checking the remainder of the

item description against the
used in the referred to sectig
Where a numerical cross-refereg
given the relevant section(s)

of the specification will appll
reference thereto being by medq
terminology.

Where a cross-reference for a

type of work, feature, materig
is given, relevant clause(s) s
the referred to specification

dealing with general matters,

products and workmanship also

The Contractor must, before pr
obtain clarification or instru
relation to any discrepancy oy
which he may discover.

EQUIVALENT PRODUCTS:

Where the specification permitj
of a product of different manu
that specified and such substij
desired, before ordering the p
the CA and, when requested, su
verification documentary evideg
alternative product is equivall
of material, safety, reliabili
compatibility with adjacent cdg
availability of compatible acd
where relevant, appearance. §
certified English translationg
foreign language documents.
Any proposal for use of an alf
product must also include prog
substitution of compatible acd
products and variation of detg
necessary, with evidence of eq
durability, function and apped
construction as a whole. TIf ¢
substitution is sanctioned, an
ordering products, provide rev
specification and manufacturen
as required by CA.

EQUIVALENT PRODUCTS:

Wherever products are specifieg
proprietary name and the phrasg
equivalent' is not included, i
deemed included.
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A31 (Contd.)

210

220

TERMS

BRITISH STANDARD PRODUCTS:

Where any products is specified to
British Standard for which there i
European Standard it may be substit
product complying with a grade or d
a national standard of another MemQ
the European Community or an interr
standard recognised in the UK speci
equivalent requirements and assurar
of material, safety, reliability, f
compatibility with adjacent constry
availability of compatible accessoq
relevant, appearance. In advance (
notify the CA of all such substitutf
requested, submit for verification
evidence confirming that the produd
the specified requirements. Any sy
foreign language documents must be

certified translations into English.

REFERENCES TO BSI DOCUMENTS:

References to BSI documents are to
and amendments listed in the BSI St
Catalogue

USED IN REFURBISHMENT/ALTERATION

311

321

331

REMOVE :
Means disconnect, dismantle as necq
remove the stated element, work or
all associated accessories, fasten]
linings and bedding materials, and
unwanted materials.

KEEP FOR REUSE means:

* During removal prevent damage
components or materials, and d

bedding and jointing materiald.

. Stack neatly, adequately prots
until required by the Employen
the Works as instructed.

REPLACE means:

* Remove the stated existing cory
features and finishes.

* Provide and fit in lieu new cdg
features and finishes which, 4y
specified otherwise, must matd
have been removed.

* Make good as necessary.
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A31 (Contd.)
341 REPAIR:
Means carry out local remedial work to
components, features and finishes as found in the
existing building. Resecure or refix as
necessary and leave in a sound and |neat
condition. It does not include:
* Replacement of components or garts of
components.
* Redecoration.
351 MAKE GOOD:
Means carry out local remedial work to
components, features and finishes which have been
disturbed by other previous work under this
Contract and leave in a sound and neat condition.
It does not include:
* Replacement of components or garts of
components.
* Redecoration.
The meaning of the term shall not ke limited by
this definition where used in conngction with the
defects liability provisions of the Contract.
371 TO MATCH EXISTING:
Means use products, materials and methods to
match closely all visual characteristics and
features of the existing work, with joints

DOCUMENTS PROVIDED ON BEHALF OF EMPLOYER

between existing and new work as if

possible, all to approval of appea

405

440

OMISSIONS OR ERRORS:
Omissions or errors in the Specifid
Drawings shall not vitiate the Conft
release the Contractor from any of
obligations or liabilities under tHh

DIMENSIONS
The accuracy of dimensions scaled f
drawings is not guaranteed. Obtair

any dimensions required but not giyen in figures

on the drawings nor calculable fron
the drawings.
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A3l

(Contd.)

470

DOCUMENTS PROVIDED BY CONTRACTOR / SUBCON

DIVERGENCE FROM STATUTORY REQUIREMH
As soon as is practicable inform t}
divergence which may be discovered
drawings or specification and the 1
the Building Regulations,
statutory undertakers and other req
authorities.
receipt of such notices give writtsg
on how such divergence is to be ded

other St3

The CA will within 7

NTS:

le CA of any
between the
equirements of
tutes,

ulatory

days of

n instructions
11t with.

TRACTORS /

SUPPLIERS

525

CONTRACTOR'S DESIGN:
INFORMATION:

DESIGN AND PH

Complete the design and detaill
of the Works as specified and
complete production informatig
as appropriate, fabrication/in
drawings, all design calculati
specifications, etc.) based on
this specification and other i
provided, liaising with the CHA
necessary to help ensure co-ory
the work with related building
services.

When preparing the Programme nj
allowance for completing desig
information, including submiss
Co-ordinator for comment, insp
CA, and any subsequent amendms
resubmission(s), and reinspect
During the Contract submit to
/ production information. Theg
his comments and return to theg

Ensure that any necessary amen
made without delay. Unless an
confirms his approval, submit
amended drawings etc. to CA, 4
incorporation of necessary amg
before.
If submitted design/production
differs from the Employer's rs
stated in the Specification an
each difference must be subjed
for substitution or a Variatig
supported by all relevant infg
Should any amendment required
considered to involve a Variat
Instruction by the CA, notify
delay and in any case within 7
not proceed with ordering, fab
erection or installation until
instructed. Claims for the ex
such work, if made after it hag
out, may not be allowed.
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A3l

Appendix B
Preliminaries

(Contd.)

A 640

B 690

C 720

Contd.

* Complete final version of all
design/production information and submit to
the CA the number of copies required by him.

PRODUCTION INFORMATION:
Production information must be provided by the
Contractor/Domestic Subcontractor(s) as follows:
e Submit to CA for comment and make any
necessary amendments.
e Submit sufficient copies of final version to
CA for distribution to all affected parties.

RECORD DRAWINGS:

Record drawings where applicable and requested by
the CA, must be provided to the CA on Completion
of the Works referred to in each Order.

MAINTENANCE INSTRUCTIONS AND GUARANTEES
* Retain copies delivered with components and
equipment (failing which, obtain), register
with manufacturer as necessary and hand over
to CA on or before Completion.
* Notify CA of telephone numbers for emergency
services by Subcontractors after Completion.

A32 - MANAGEMENT OF THE WORKS

GENERALLY

D 110

E 130

SUPERVISION:

Accept responsibility for co-ordination,
supervision and administration of the Works,
including all subcontracts. Arrange and monitor
a programme with each subcontractor, supplier,
local authority and statutory undertaker, and
obtain and supply information as necessary for
co-ordination of the work.

INSURANCE CLAIMS:

If any event occurs which may give rise to any
claim or proceeding in respect of loss or damage
to the Works or injury or damage to persons or
property arising out of the Works, forthwith give
notice in writing to the Employer, the CA and the

Insurers. Indemnify the Employer against any
loss, which may be caused by failure to give such
notice.

B/12
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A32

(Contd.)

160

PROGRAMME /PROGRESS

COVERING UP:

Give reasonable notice to the CA bgfore covering

up any work,
measurement.
the CA,
been notified,

which requires inspection or

Work required to be inspected by
which is covered without the CA having
will have to be uncgvered and

subsequently reinstated at the Confiractor’s

expense.

215

225

235

240

PROGRAMME :

The Programme for the Works must mgke allowance

for:

* Design and production informatlion provided
by the Contractor / Subcontradtors /

Suppliers,
(see section A31)

including inspectign and checking

¢ Planning and mobilisation by tlhe Contractor

* Running in, adjustment,

commigsioning and

testing of all engineering serxvices and

installations

* Work resulting from instructigns issued in
regard to the expenditure of grovisional

sums (see section A54)

* Work by or on behalf of the Enployer and
concurrent with the Contract (see section

A50) the nature and scope of which,

the

relationship with preceding and following
work and any relevant limitatifons are
suitable defined in the Contrgct Documents.
* Where and to the extent that tlhe programme
implications for work which ig not so
defined are impossible to assgss the
Contractor should exclude it flrom his
programme and confirm this whgn submitting

the programme.

PROGRAMME :

The programme must show earliest and latest start

and finish dates for each activity/]
all critical activities.
chart type,

AGREEMENT OF PROGRAMME :
Agreement

and identify

It must e of the bar
unless agreed otherwiseg.

(or lack of agreement) by the CA to the

submitted programme will not relieve the

Contractor of his responsibilities
and completion of the Works by the

COMMENCEMENT OF WORK:

for progress
due dates.

Inform the CA at least three working days before

the proposed date for commencement
site.

B/13
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A32 (Contd.)

250 MONITORING:
Record progress on a copy of the pn

ogramme kept

on site. If any circumstances arige which may
affect the progress of the Works pyt forward
proposals or take other action as dppropriate to
minimise any delay and to recover gny lost time.

265 CONTRACT REVIEW MEETINGS:

* Contract review meetings will e held with

the CA

* The Contractor is to attend alll meetings and
inform subcontractors and supp|liers when

their presence is required.

¢ The CA will chair the meetings|.

* The Contractor is to circulate
the meeting.

290 NOTICE OF COMPLETION:
Give CA at least five working days
appropriate, of the anticipated daf
Completion of the whole or parts of
included with each Order.

300 ADVERSE WEATHER:
Use all reasonable and suitable bui
methods to prevent or minimise deld
adverse weather conditions.

CONTROL OF COST

420 EXISTING WORK:
The extent and location of renewal
work must be agreed, at least on a
basis, with the CA before the work
Remove existing work in ways which
reasonably minimise the amount of 1
renewal.

455 DAYWORK SHEETS:
Prior notice is to be given to the
commencement of work for which Dayw
to be subsequently submitted.

minutes from

notice, where
es of
the Works

lding aids and
ys during

of existing
provisional
is started.
will

emoval and

CA of the
ork sheets are

Submission of the sheets is to be sftrictly in

accordance with the conditions deta
Section No. 5 of this document.
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A32

(Contd.)

485

A33 - QUALITY STANDARDS/CONTROL

LABOUR AND PLANT RETURNS
As required by the Conditions of Cg
contractor is to compile on a week]
and plant returns and shall afford
may he require. The returns are tg
¢ The number and description of
labourers and other persons, i
employed by subcontractors.

* The number, type and capacity

ntract, the

y basis labour

the CA access
show:

craftsmen,

ncluding those

of all

mechanical and power-operated [plant.

MATERIALS AND WORK GENERALLY

110

120

GOOD PRACTICE:
Where and to the extent that materi
and workmanship are not fully detai
specified they are to be:

* Of a standard appropriate to
suitable for the functions std
reasonably to be inferred fromn
documents, and

. In accordance with relevant gg
practice.

GENERAL QUALITY OF PRODUCTS:

* Products to be new unless othqg
specified.

* For products specified to a Bx
European Standard obtain certi
compliance from manufacturers
by CA.

* Where a choice of manufacturern
supply is allowed for any part
product, the whole quantity reg
complete the work must be of {
manufacture and/or source unlg
approved. Produce written evi
sources of supply when request

* Ensure that the whole quantity
product required to complete t
consistent.

* Where consistency of appearand
ensure consistency of supply f
source. Unless otherwise appy
use different colour batches w
be seen together.

e If products are prone to detern
have a limited shelf life, ord
quantities to a programme and
appropriate sequence. Do not
are any signs of deterioration

other unsatisfactory condition.
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A33

(Contd.)

130

140

PROPRIETARY PRODUCTS:

CHECKING COMPLIANCE OF PRODUCTS:
Check all delivery tickets,
identification marks and,
products themselves to ensure that
comply with the project documents.
different types of any product are
check to ensure that the correct ty
used in each location.
that:-

Handle, store, prepare and us¢g
product in accordance with itsg
manufacturer's current printed
recommendations/instructions.
these conflict with any other
requirement. Submit copies tdg
requested.
The tender will be deemed to D
products specified and recomme
their use as described in the
literature current at date of

Obtain confirmation from manufi
the products specified and req
on their use have not been chd
that time. Where such change
inform CA and do not place ord
the affected products without
instructions.

Where British Board of Agrémen
products are used, comply with
limitations, recommendations 4
requirements of the relevant vV
certificates.

labels,
where apq

In particul

The sources, types,
colours are correct,
samples.

All accessories and fixings, W
supplied with the goods, have

qualities,
and match

Sizes and dimensions are corrg
tolerances of components are d
measure a sufficient quantity
compliance.

The delivered quantities are g
ensure that shortages do not d
the work.
The products are clean, undama
otherwise in good condition.
Products, which have a limited
are not out of date.
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145

146

MATERIALS PROVIDED FREE OF CHARGE B
EMPLOYER:

Make prior arrangements for an
materials from the Employer’s
depot/store. Transport to sit
hoist, store, and clean off pry
coatings/wrappings prior to fi
Give the Employer written noti
receipt for all materials reqy
received and notify the Employ
of defective materials. Excep
notice is given the Contractory
debited with the cost of any d
renewals made by the Employer.
Materials not incorporated int
shall be returned to the depot
directed, provided that the mad
not suffered damage or deterig
Contractor is responsible for
keeping of all materials on rs
Employer.

PROTECTION OF PRODUCTS:

Prevent over-stressing, distory
other type of physical damage.
Keep clean and free from contg
Prevent staining, chipping, sdg
other disfigurement, particulg
products exposed to view in th
work.

Keep dry and in a suitably low
atmosphere to prevent prematuy
moisture movement and similar
Where appropriate store off th
allow free air movement around
stored products.

Prevent excessively high or 19
and rapid changes of temperatu
products.

Protect adequately from rain,

sun and other elements as appry
Ensure that products are at a

temperature and moisture conteg
use.

Ensure that sheds and covers g
size, in good weatherproof con
well secured.

Keep different types and gradeg
separately and adequately iden
So far as possible keep produd
original wrappings, packings 9
until immediately before they

Wherever possible retain proteg
wrappings after fixing and untj
before Completion.
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160

170

175

SUITABILITY OF RELATED WORK AND CON
Provide all trades with necessary (¢
related types of work. Before start
type or section of work, ensure thdg

* Previous, related work is appy
complete, in accordance with {
documents, to a suitable stand
suitable condition to receive

* All necessary preparatory work
carried out, including provisi
services, openings, supports,
proofing, priming and sealing.

* The environmental conditions 4
particularly that the building
weather tight when internal cg
services and finishes are instg

GENERAL QUALITY OF WORKMANSHIP:

* Operatives must be appropriatg
experienced for the type and g
work.

¢ Take all necessary precautiong
damage to the work from frost,
other hazards.

. Inspect components and product
before fixing or using and rej
are defective.

. Fix or lay securely, accuratel]

alignment.

* Where not specified otherwise,
and jointing methods and types
spacings of fastenings in compg
section Z20. Fastenings to cdg
relevant British Standards.

e Provide suitable, tight packin
and bolted fixing points to tad
tolerances and prevent distort
overtighten fixings.

* Adjust location and fixing of
products so that joints, which
finished with mortar or sealan
left open to view, are even an

* Ensure that all moving parts ¢
properly and freely. Do not g
plane pre-finished components
without approval.

BUILDER’S WORK:

The Contractor will be responsible
all associated builder’s work in cg
the electrical installations, e.g.
structure and finishes to form holg
mortices and the like and making gq
provision of scaffolding. Submit ¢
builder’s work to the CA, including
details and sizes of all holes, fij
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SAMPLES/APPROVALS

Contd.

supports and equipment to be built
existing structure. Where necessaj
the CA specification details appert
builder’s work.

Where openings have to be cut in th
walls, submit to the CA details of
opening is to be temporarily securdg
openings in the external walls of 4
must be secure at the end of each y
the satisfaction of the security st
bars shall be refixed as original d
accommodate service runs on completf]
work.

In certain circumstances the CA may
builder’s work to be executed by ar
Contractor under a separate contradg
the Employer. The Contractor must
liaising with the Employer’s Contrg
proper co-ordination of the works.

210

220

APPROVAL OF PRODUCTS:
Where approval of a product is sped
requirement for approval relates tdg
the product and not to the product
Works. Submit a sample or other ey
suitability. Do not confirm orders
product until approval of the sampl
obtained. Retain approved sample i
condition on site. Ensure that thdg
in the Works matches the approved 4

SAMPLES OF FINISHED WORK:

Where a sample of finished work is
approval, the requirement for apprd
the sample itself (if approval of {
work as a whole is required this isg
separately). Obtain approval of th
characteristic(s) of the sample bef
with the Works. Retain approved s§g
clean condition on site. Ensure t}
relevant characteristic(s) of the W
approved characteristic(s) of the ¢
samples, which are not part of the
when no longer required.
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230 APPROVALS:
Where and to the extent that produqgts or work are
specified to be approved or the CA
requires that they are to be approyed, the same
must be supplied and executed to cgmply with all
other requirements and in respect ¢f the stated
or implied characteristics either:
. To the express approval of thg CA or
* To match a sample expressly agproved by the
CA as a standard for the purpdgse.
240 APPROVALS:

ACCURACY/SETTING OUT GENERALLY

Inspection or any other action by tthe CA must not

be taken as approval of products of
the CA so confirms in writing in ey

referring to:
* Date of inspection.
e Part of the work inspected.

* Respects or characteristics wh

approved.
* Extent and purpose of the appy
* Any associated conditions.

340

SERVICES GENERALLY

APPEARANCE AND FIT:

* Arrange the setting out, erect
juxtaposition of components an
of finishes (working within th
limits of the design and the ¢
to ensure that there is satisf
junctions, that there are no p
visually unacceptable changes
or level and that the finished
true and regular appearance.

. Wherever satisfactory accuracy
appearance of the work are 1lik
critical or difficult to achis
approval of proposals or of th
of the relevant aspects of ths
finished work as early as posg

* Without prejudice to the aboveg
specified otherwise, tolerancg
applicable) be not greater thd
in BS 5606, Tables 1 and 2.

410

SERVICES REGULATIONS:
Any work carried out to or which af
existing services must be in accord
Bye Laws or Regulations of the reld
Authority.
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420

440

SUPERVISION/INSPECTION/DEFECTIVE WORK

SERVICE RUNS:
Make adequate provision for servicsg
unobstructed routes and fixings. ¥
possible ducts, chases and holes af

during construction rather than cuf.

TESTING AND COMMISSIONING:

Mechanical and electrical services
final tests and commissioning carri
they are in full working order at (

511

515

540

550

SUPERVISION:
In addition to the constant managen
supervision of the works provided
Contractor's agent, all significant
must be under the close control of
persons to ensure maintenance of s3
quality and progress.

CO-ORDINATION OF SERVICES:
Ensure new installations are co-ord
integrated with existing services.
commencing the Works ascertain the
existing services and notify the CJ
be affected by the proposed Works.
necessary liaise with other trades
their Works are programmed to avoidg
completion of the Works. Although 1
each Order will have been co-ording
existing services it does not relis
contractor of responsibility to chg
proposed installation before commer
and notify the CA immediately of aj
discrepancies.

OVERTIME WORKING:

Whenever overtime is to be worked,
less than notice, specifying times|
locations of work to be done. Cong
executed during overtime for which
been given may be required to be og
inspection and reinstated at the Cd
expense.

DEFECTS IN EXISTING CONSTRUCTION:
Defects in existing construction tdg
to CA without delay. Obtain instry
proceeding with work which may:
* Cover up or otherwise hinder 4
defective construction, or
* Be rendered abortive by the cg
remedial work.
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555

560

563

565

570

580

ACCESS FOR INSPECTION:
Give CA not less than three working
before removing scaffolding or oth¢q
for access.

TIMING OF TESTS AND INSPECTIONS:
Agree dates and times of tests and

with CA several days in advance, t¢ enable the CA

and other affected parties to be pi
previous working day to each such {
inspection confirm that the work of
question will be ready or, if not 1
new date and time.

TESTS:

days notice
r facilities

inspections

esent. On the
est or

sample in
eady, agree a

Provide all necessary calibrated and certified

instruments, labour and materials
specified tests.

TEST CERTIFICATES:
Submit a copy of each certificate f
as practicable, and keep copies of
certificates on site. The certifig
include details of the type, make,
serial number of the test instrumern
Failure of the Contractor to comply
result in the work being rejected 4
installation being re-tested at no
Employer.

PROPOSALS FOR RECTIFICATION OF DEFH
WORK/PRODUCTS :

* As soon as possible after any
work or any products are known
accordance with the Contract,
they may not be in accordance,
proposals to CA for opening up
testing, making good, adjustmeg
Contract Sum, or removal and y

* Such proposals may be unaccept]
and he may issue contrary inst

O carry out

o CA as soon
all

ates shall
model and

It used.

I with this may
Ind the

cost to the

CTIVE

part (s) of the
to be not in

or appear that
submit

, inspection,

nt of the
e—execution.

able to the CA
ructions.

MEASURES TO ESTABLISH ACCEPTABILITY:
Wherever inspection or testing showys that the
work or products are not in accordgnce with the

Contract and measures are taken to

help establish

whether the work is acceptable, suc¢h measures:

* will be at the expense of the
and

Contractor,

* will not be considered as grounds for

extension of time.
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590

WORK AT OR AFTER COMPLETION

QUALITY CONTROL
Establish and maintain procedures f{
the Works, including the work of al
subcontractors, comply with specifi
requirements. Maintain full record
of particular parts of the records
The records must include:
. Identification of the element,
or lot including location in 4
* The nature and dates of insped
Contractor or CA, tests and ap
* The nature and extent of any n
work found.

* Details of any corrective acti]

610

640

GENERALLY :
* Make good all damage consequen
work.

* Remove all temporary markings,
protective wrappings unless ot
instructed.

* Clean the works thoroughly ins
including all accessible ductg
remove all splashes, deposits,
efflorescence, rubbish and sun
consequent upon the execution

* Cleaning materials and methodsg
recommended by manufacturers g
being cleaned, and to be such
no damage or disfigurement to
materials or construction.

* Obtain COSHH dated data sheetg
materials used for cleaning an
are used only as recommended Db
manufacturers.

¢ Touch up minor faults in newly
painted/repainted work, carefu
colour,
badly marked areas back to sui
or junctions.

* Adijust, ease and lubricate moV
new work as necessary to ensury
efficient operation, including
windows, drawers, ironmongery,
valves and controls.

SECURITY AT COMPLETION:
Leave the Works secure with all acd
Account for and adequately label al
hand over to Employer with itemised
retaining duplicate schedule signed
as a receipt.
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650

A34 - SECURITY/SAFETY PROTECTION

MAKING GOOD DEFECTS:
Make arrangements with the CA and ¢
notice of the precise dates for acd
various parts of the Works for purg
good defects. Inform CA when remed
the various parts of the Works are

GENERALLY

125

126

128

129

130

150

HSE APPROVED CODES OF PRACTICE:
Comply with the following:
* Management of health and safet
* Managing construction for heal

SAFETY EQUIPMENT:
Provide all appropriate safety equi

HARMFUL SUBSTANCES:
If the work involves the use of sol
harmful substances notify the CA ay
relevant COSSH data sheets. Agree
the method of working with the relq

SAFETY HANDBOOK:
Comply with the Employer’s requiren

SECURITY:
Adequately safeguard the site, the
products, materials, plant, and any

buildings affected by the Works frq
theft. Take all reasonable precauf
prevent unauthorised access to the
Works and adjoining property.

OCCUPIED PREMISES:
The existing buildings will be occuy
used during the Contract, according
* Carry out the Works without un
inconvenience and nuisance and
danger to occupants and users.
e TIf it transpires that complian
clause requires certain operat
carried out during overtime, 4
overtime is not required for 4
reason, the extra cost will b¢g
Contractor, provided that such
authorised by the CA in advand
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165

171

185

OCCUPIER’S RULES AND REGULATIONS:
Comply with the Occupier’s Rules afj
affecting the site. Copies may be
office of the CA.

EMPLOYER’S REPRESENTATIVES SITE VI{
Inform the CA in advance of all saf
(including those relating to materi
be deleterious), which will requirg
compliance of the Employer or his 1
when visiting the site. Provide pj
clothing and/or equipment for the H
his representatives as appropriate

PERMIT TO WORK / HOT WORKS

Permit to work procedures will opej
work. The Horniman Museum requires
Works are to be under a pre—agreed
work. Wherever possible works shoul
to minimise the use of Hot Works af

PROTECT AGAINST THE FOLLOWING:

210

221

240

250

EXPLOSIVES:
Do not use.

NOISE:

. Comply generally with the recog
BS 5228: Part 1, clause 9.3 f9g
noise levels during the excavy
works.

* Noise levels from the works ary
below 75dB(A) .

. Fit all compressors, percussig
vehicles with effective sileng
recommended by manufacturers g
compressors,

* Do not use pneumatic drills an
appliances during before 8.454
10.30am and 5.30pm without con
CA. Consult with the CA befoy
appliances at any time.

. Do not use or permit employees
or other audio equipment.

NUISANCE:

Take all necessary precautions to {
nuisance from smoke, dust, rubbish,
other causes.

NUISANCE:

* No obscene literature or langu
tolerated.

* No pets will be allowed on sit

* No fraternising with members g
museum visitors will be tolerd

B/25

tools or vehiclesgd.

d Regulations
seen at the

ITS:

ety procedures
als which may
the
epresentatives
otective

mployer and

ate for all

that all Hot

permit to

d be designed
all times.

mmendations of
r minimising
tion of the

e to be kept

n tools and
ers of a type
f the

d other noisy
m, and between
sent of the

e using noisy

to use radios

revent
vermin and

age will be

e.

f staff or
ted

PJ

Appendix

eliminarie

O T




Item

A34 (Contd.)

245
Museum.
Mess Room.

250

263

264
personnel,
executed.
detector.

265

270 WATER:

CONSUMPTION OF FOOD:
Do not allow employees to consume f{
Food may only be consumed

ASBESTOS BASED MATERIALS:
Report immediately to the CA any sy
asbestos based materials discovereq
demolition/refurbishment work. Avqd
such materials. Agree with the CA
safe removal or encapsulation.

FIRE PREVENTION:
Smoking will not be permitted on t}h
anywhere within the Museum Complexs
be strictly enforced and any persor
smoking will instructed to leave t}
immediately.

FIRE AND WATER HAZARDS:
Work which will involves risks fron
water must be carried out to ensurdq
the building and its coq
the CA and the Museum Fire Officer
working days before the proposed wq
The Museum Fire Officer)
where applicable, must be attendang

involving a fire hazard is executed.

must cease at least two hours befof
the normal working day. The Contrdg
inspect the Hot Works area, with My
staff in attendance before leaving

The Museum’s fire alarm system comg
smoke detectors. Notify the CA at
working days prior to the start of
will generate dust in the vicinity

BURNING ON SITE:
Burning on site of materials arisiry
work will not be permitted.

Prevent damage from storm and surfg

B/26
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290 WASTE:

* Remove rubbish, debris, surply
spoil at the end of each worki
keep the site and Works clean
rubbish and debris accumulateg
cause a fire hazard the works
stopped until the hazard is r¢g
Contractor will bear all the d
from this delay.

e Remove all rubbish, dirt and 1y
voids and cavities in the consg
before closing in.

* Ensure that non-hazardous mateg
disposed of at a tip approved
Regulation Authority.

* Remove all surplus hazardous nj
their containers regularly for
site in a safe and competent n
approved by a Waste Regulation
in accordance with relevant rs

* Retain waste transfer document

300 ELECTROMAGNETIC INTERFERENCE:
Take all necessary precautions to 3
electromagnetic disturbance of app3
the site.

315 POWDER ACTUATED FIXING SYSTEMS:

Do not use.

PROTECT THE FOLLOWING:

410

420

WORK IN ALL SECTIONS:

Adequately protect all types of wof
parts of the Works, including work
others, throughout the Contract. |
is of an especially vulnerable naty
exposed to abnormal risk provide sy
protection to ensure that damage ddg

EXISTING SERVICES:

* Notify all service authorities
adjacent owners of the proposs
less than one week before comn
operations.

* Before starting work check pog
existing mains/services. Whexn
are not shown on drawings obt4d
details from service authoriti
owners.

* Observe service authority’s rs
for work adjacent to existing

B/27
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430

450

460

465

468

Contd.

¢ Adequately protect, and preven
all services. Do not interfeny
operation without consent of {
authorities or other owners.

. If any damage to services resy
execution of the Works, notify
appropriate service authority
Make arrangements for the work
good without delay to the sati
the service authority or othery
appropriate. Any measure taks
deal with an emergency will nog
extent of the Contractor’s 1lig

* Replace any marker tapes or pr
covers disturbed during site d
the service authority’s recomn

ROADS AND FOOTPATHS:
Adequately maintain roads and footg
and adjacent to the site and keep (¢
and debris.

EXTISTING FEATURES:
Prevent damage to existing building
gates, wall, roads, paved areas ang
features, which are to remain in pd
the execution of the Works.

EXISTING WORK:
Prevent damage to existing property
alteration and make good to match 4
defects so caused. Remove existing
minimum necessary and with care to
amount of making good to a minimum

BUILDING INTERIORS:

Protect building interiors exposed
during the course of alteration wot
temporary enclosures of sufficient
execution of the work and which wil
weather tight in severe weather.

DAMAGE TO THE EXISTING FABRIC:
Damage to the existing building cay
failure to provide adequate and prq
protection, or due to negligence, |
good at Contractor’s own expense.
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470

475

481

490

495

EXTISTING FURNITURE, FITTINGS AND EQUIPMENT:
Prevent damage to any furniture, fittings or

equipment left in the existing property.

necessary to enable the Works to bqg
cover and protect as necessary and
original positions.
artefacts and displays,
executed, will be arranged by the H
the Works commence. Notify the CA
working days prior to the proposed
of the Works of those artefacts/dig
are to be removed.

to enable

ESPECIALLY VALUABLE/VULNERABLE ITEN
Ensure the provision and maintenandg
protective measures to prevent damg
specifically instructed by the CA.

ADJOINING PROPERTY:
Prevent trespass of workpeople. T4
reasonable precautions to prevent (¢
adjoining property. Obtain permisg
necessary from the owners if requit
scaffolding on or otherwise use adj
property, and pay all charges. Rer

good on completion or when directed.

cost of repairing any damage arisifp
execution of the Works.

EXISTING STRUCTURES:
* Provide and maintain during th
the Works all incidental shori
needling and other supports ag
necessary to preserve the stap
existing structures on the sit
adjoining, that may be endangs
affected by the Works.

* Support existing structure as
during cutting of new openings
replacement of structural part

. Do not remove supports until n
strong enough to support the s
structure. Prevent overstressg
completed work when removing ¢

STORING MATERIALS/TOOLS:
Do not leave tools/materials unattg
the course of the Works. All toolg
marked with the Contractor’s name.
adequate lockable storage facilitisg
tools/materials. Ensure tools/matg
properly stored whilst the Works af
and overnight/weekends.
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A35 — SPECIFIC LIMITATIONS ON METHOD/SEQUENCE/TIMING

110

105

130

175

SCOPE:

The limitations described in this gection are

supplementary to limitations descri
implicit in information given in of
or on the drawings.

EXECUTION OF THE WORKS:
* Permits to Work must be obtain
before commencing any Works.

* Working areas will be agreed w
before commencement of the Wory

* Space for storage of materialg
will be restricted to the defi
areas agreed with the CA.

* Space for accommodation will N
the defined working areas agreg
CA.

* Do not disconnect or interfen
existing services without noti
and giving three working days

METHOD/SEQUENCE OF WORK:
To be defined on site and agreed wi

The Contractor is required to liaig
the CA with regard to the interfacs
operational areas and the working 4

The site is to be restricted to th¢g
absolutely necessary to execute theg

SECURITY:
All the Contractor’s operatives mug
Employer’s Museum Security Requiren
verbal and written, and observe all
given by authorised Museum personns

The Contractor must notify the desi
at the Museum,
writing,
Works,
anticipated duration of their time
operatives must report to the Duty

of all operatives to be en

Officer when arriving at the Museun.

will be provided which must be disg
operative on his/her person in a pt
position at all times. When workiry
occupied area the operative(s) shal
Local Security Officer of his/her ¢
exact location of the Works. When

bed or
her sections

ed from the CA

ith the CA
ks.

and plant
ned working

e confined to
ed with the

e with any
fying the CA
notice.

th the CA.

e closely with
between the
reas.

areas
work.

t observe the
ents, both

instructions
1.

gnated person

giving at least 24 RQours notice in

ployed on the

the nature/location of the Works and the

on site. The
Security

A day pass
layed by the
ominent

g in an

1 notify the
urpose and the

leaving the

ss must be

site, either at the end of each day or on
completion of the Works, the day p3
returned.
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A35

(Contd.)

190

195

198

210

Contd.

Failure to comply with these security
requirements will result in the Contractor’s
operatives being denied access or instructed to

leave the premises.
failure will be at the Contractor’g

Any costs ariging from this

own cost and

will not be grounds for an extensign to the

period for executing the Works.

WORKING HOURS:
Horniman Museum:

OPENING TIMES TO THE PUBLIC:
Horniman Museum:

e Monday - Sunday 10.00am

VISITORS:
The Museum and Park are open to thgq
includes children, and the Contract
that adequate measures are taken tg
visitors. Provide suitable enclosy
access to the Works area(s). The (
attention is drawn to the following
hazards: -
a) The vehicular approach to th
a pedestrian path from Hornij
Drive with extreme caution a
of Smph and be aware of play
b) Transporting bulky/heavy pla
materials to the Works locat
need to be executed whilst t
not open to the public.

COMPLETION IN SECTIONS OR PARTS:

* Where the Employer is to take
any Section or part of the Wonpy
Section or part, after its con
depend for its adequate functi
located elsewhere on the site,
other work in time to permit s
to take place.

* During execution of the remain
Works ensure that completed S¢g
parts of the Works have contin
adequate provision of services
precautions, means of escape g
access.
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A36 — FACILITIES/TEMPORARY WORK/SERVICES

110

120

265

268

285

LOCATIONS:

Inform CA of the intended siting of

works and services.

TEMPORARY WORKS AND SERVICES:
Maintain, alter, adapt and move ten
and services as necessary. Remove
required and make good.

SANITARY ACCOMMODATION:

The Contractor will be allowed the
designated Museum staff toilet. Tk
must provide soap/towels for the ug
operatives. Ensure the accommodatig
clean condition after use. The acq
must not be used for washing/cleani
paintbrushes, tools and other uteng
the execution of the Works.

SITE ACCOMMODATION:
Where the Works require, and subijeq
agreement with the CA, provide temy
buildings for offices, mess rooms,

accommodation and stores for use of

operatives. The Contractor will bg
for arranging delivery/collection,
erection/dismantling and moving to
of the Works.

SCAFFOLDING:
Ensure that stepladders, trestles,
other plant brought onto the site g
any time be accessible to any unaut
person. Comply with the following
a) No fixed external scaffoldin
without the express permissi
When used a certificate of a
be issued with regular inspe
accordance with good practic
necessary licences shall be
all fees paid by the Contrac
b) All ladders in permanent use
or forming part of the scaff
to the main structure must b
padlocked and chained agains
single ladder, or where appr
bottom section of a multiple
to scaffolding shall, at the
day’s work, be returned to a
or removed from site.
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A36 (Contd.)
Contd.
c) The use of external ladder s
forbidden. Ladders, steps or
temporary use shall, at the
day’s work, be returned to a
or removed from site.
330 TEMPORARY HOARDING (S) :
The requirements will be considered
instructions issued by the CA, to the Contractor,
for each Order.
340 TEMPORARY SCREEN (S) :
The requirements will be considered
instructions issued by the CA, to the Contractor,
for each Order.
370 NAME BOARDS/ADVERTISEMENTS:
Contractor’s subcontractors’
advertisements will not be permitted.
420 LIGHTING AND POWER:

Electricity supply from the Employer’s mains may

be used for the Works as follows:

* Ascertain the suitability and
the supply for the Works.

. If the existing supply is not
notify the CA at least three w
before the Works are due to cg
arrangements for alternative s
as agreed with the CA.

* Ensure adequate levels of 1ligh
available to execute and insps

* The Employer will not be held
for the effects of any failurs
restriction in supply.

¢ The electricity will be provid
charge by the Employer.

* Give CA seven working days wri
the intention to interrupt theg
electrical installation in ths
Execution of the Works. Obtaij
approval from the CA before in
supply.
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e Give CA seven working days wri
the intention to interrupt theg
electrical installation in thse
Execution of the Works. Obtai
approval from the CA before in

tten notice of
permanent
course of the
n written
terrupting the

supply.
430 WATER:
Water from the Employer’s mains may|be used for ths
Works (avoidable waste excepted) ag follows:
Ascertain the suitability and locatjfion of the
supply for the Works.
441 TELEPHONES
Provide the person in charge with a mobile phone.
A37 - OPERATION/MAINTENANCE OF THE FINISHED BUILDING
105 HEALTH AND SAFETY FILE:
Comply with the requirements stipulated by the
CDM Principal Designer in respect ¢f producing
the Health and Safety File.
220 TRAINING OF EMPLOYER’S STAFF:
Before Completion explain and demonstrate to the
Employer’s maintenance staff the purpose,
function and operation of the instgllations
included in each Order.
230 SPARE PARTS:

If appropriate submit to the CA a 4
spare parts that the Contractor req
be obtained and kept in stock by t}
maintenance of the services install
against each item the manufacturer’|
price, including packaging and delf
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