


This agreement is made between the Client, the Consultant and the Named Suppliers.
Terms in this agreement have the meanings given to them in the contract between the
Environment Agency and Arcadis LLP for Site Supervision servcies across a variety of
projects on the Thames Navigation Programme 2023-24 (the service).

The Consultant offers to Provide the Services in accordance with these conditions of
contract for an amount to be determined in accordance with these conditions of contract.

The Consultant was appointed to the framework and executed the framework agreement
(with reference number RM6165).

Environment Agency (Client)

Signed underhand by for and on behalf of the Environment Agency

05.10.2023 Project Executive

Date Role
Consultant execution
Signed underhand by for and on bahalf of ,Arcad|s. LLP
04.10.2023 Business Area Director, Resilience
Signalure Date Role

Executed under hand
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Z: Additional conditions of contract

If Option Z is used The additional conditions of contract are

Z1 Disputes:

Option W2 subclause W2.1(4) is deleted. The Parties agree that adjudication under Clause option W2 should only
commence if the dispute resolution procedure has been exhausted and that the dispute resolution procedure in the Scope ,
takes precedence over Option W2.

Z2 Prevention

The text of clause 18 Prevention is deleted.

Delete the text of clause 60.1(12) and replace with:

The service is affected by any of the following events

= War, civil war, rebellion, revolution, insurrection, military or usurped power;

= Strikes, riots and civil commotion not confined to the employees of the Consultant and sub consultants,
* lonising radiation or radioactive contamination from nuclear fuel or nuclear waste resulting from the combustion of nuclear
fuel,

 Radioactive, toxic, explosive or other hazardous properties of an explosive nuclear device,

« Natural disaster,

» Fire and explosion,

* Impact by aircraft or other aerial device or thing dropped from them.

Z3 Disallowed Costs

In second bullet of 11.2 (18) add:

(including compensation events with the Subcontractor, i.e. payment for work that should not have been undertaken).
Add the following additional bullets after ‘and the cost of * :

» Mistakes or delays caused by the Consultant's failure to follow standards in Scopes/quality plans.

* Reorganisation of the Consultant's project team.

* Additional costs or delays incurred due to Consultant’s failure to comply with published and known guidance or document
formats.

» Exceeding the Scope without prior instruction that leads to abortive cost

* Re-working of documents due to inadequate QA prior to submission, i.e. grammatical, factual arithmetical or design
errors.

* Production or preparation of self-promotional material.

* Excessive charges for project management time on a commission for secondments or full time appointments (greater
than 5% of commission value)

* Any hours exceeding 8 per day unless with prior written agreement of the Service Manager

* Any hours for travel beyond the location of the nearest consultant office to the project unless previously agreed with the
Service Manager

= Attendance of additional individuals to meetings/ workshops etc who have not been previously invited by the Service
Manager

» Costs associated with the attendance at additional meetings after programmed Completion, if delay is due to Consultant
performance.

« Costs associated with rectifications that are due to Consultant error or omission.

+ Costs associated with the identification of opportunities to improve our processes and procedures for project delivery
through the Consultant’s involvement

» Was incurred due to a breach of safety requirements, or due additional work to comply with safety requirements

» Was incurred as a result of the Client issuing a Yellow or Red Card to prepare a Performance Improvement Plan.

Z8 Requirement for Invoice

Insert the following sentence at the end of clause 51.1:

The Party to which payment is due submits an invoice to the other Party for the amount to be paid within one week of the
Service Manager's certificate.

Delete existing clause 51.2 and insert the following:

51.2 Each certified payment is made by the later of

* one week after the paying Party receives an invoice from the other Party and

« three weeks after the assessment date, or, if a different period is stated in the Contract Data, within the period stated.

If a certified payment is late, or if a payment is late because the Service Manager has not issued a certificate which should
be issued, interest is paid on the late payment. Interest is assessed from the date by which the late payment should have
been made until the date when the late payment is made, and is included in the first assessment after the late payment is
made.

Z9 Conflict of Interest

The Consultant immediately notifies the Client of any circumstances giving rise to or potentially giving rise to conflicts of
interest relating to the Consultant (including without limitation its reputation and standing) and/or the Client of which it is
aware or which it anticipates may justify the Client taking action to protect its interests. Should the Parties be unable to
remove the conflict of interest to the satisfaction of the Client, the Client, in its sole discretion, may terminate this Contract.

Z12 Waiver

| No waiver shall be effective unless it is expressly stated to be a waiver and communicated to the other Party by the
Service Manager in writing in accordance with the Contract, and with express reference to Clause 212. The failure of either
party to insist upon strict performance of the Contract, or any failure or delay in exercising any right or remedy shall not
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