

CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

DATED	20 <mark>[25</mark>]
-------	-----------------------

THE SECRETARY OF STATE FOR JUSTICE (OF THE MINISTRY OF JUSTICE)

and

MORGAN SINDALL CONSTRUCTION & INFRASTRUCTURE LTD

and

[COST CONSULTANT]

and

[CLIENT REPRESENTATIVE]

NOTICE TO PROCEED IN RELATION TO [INSERT NAME OF PROJECT]

UNDER THE TERMS SET OUT UNDER THE PPC2000 (AMENDED 2013) – ACA STANDARD FORM OF CONTRACT FOR PROJECT PARTNERING (AS AMENDED)

PURSUANT TO THE FAC-1 CONTRACT DATED []



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

NOTICE TO PROCEED

This Notice to Proceed is issued on [INSERT DATE] 20[25] pursuant to and in accordance with the contract between (1) the Client and (2) the Contractor (and others) dated [DATE] (in their capacity as the "Client" and an "Alliance Member" respectively) (the "FAC-1 Contract").

This Notice to Proceed is comprised of this Project Partnering Agreement and the documents and terms referred to in it. The parties agree that this Notice to Proceed incorporates the terms of the PPC2000 (amended 2013) ACA Standard Form of Contract for Project Partnering, as amended herein. The parties acknowledge and agree that all references to "Partnering Contract" shall be understood as meaning this Notice to Proceed and documents and terms referred to herein.

The Notice to Proceed is made through this Project Partnering Agreement, which is made on the ______ day of ______ 20[25] between the parties who have executed it.

This Project Partnering Agreement is made in relation to the [INSERT GENERAL DESCRIPTION OF THE RELEVANT PROJECT] (the **Project**) which forms part of the Client's Contingency Response Programme (the **Programme**) at the site more particularly described in the Programme Brief (the **Site**)

The parties agree, working in mutual co-operation to fulfil their agreed roles and responsibilities and apply their agreed expertise in relation to the Programme and each Project forming part of the Programme, in accordance with and subject to the Partnering Terms attached to this Project Partnering Agreement and the other Partnering Documents described in or created pursuant to the Partnering Terms, and that subject to amendment in accordance with the Partnering Terms:

Reference i Partnering Terms	
Clause 1.1	The Programme , the proposed Projects and their respective Site are further described in the Programme Brief and Programme Proposals.
Clause 1.2A	The Programme Consultants (which do not include the Consultants) are as follows: INSERT DETAILS] The Operational Parties (which do not include the Programme Consultants) are as follows: INSERT DETAILS] The Client Representative may notify the Partnering Team members of any additional Programme Consultants and/or Operational Parties from time to time in writing.
Clause 1.3	 The roles, expertise and responsibilities of the Client and the Constructor are further described: in relation to the Programme generally (including each Project prior to the Client and the Constructor entering into a Commencement Agreement in respect of an individual Project only), in the Programme Brief and the Programme Proposals; and in relation to an individual Project, in the Project Brief and Project Proposals for the



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Reference in Partnering Terms		
	Project as identified in its Commencement Agreement.	
	The Constructor shall be paid under this Partnering Contract pursuant to and in accordance with the Partnering Terms and the relevant Price Framework.	
Clauses 1.3 and 1.5	In addition to the Constructor, the Partnering Team shall include the following Consultants whose roles, expertise and responsibilities are each further described in the Programme Brief and Consultant Services Schedules and who shall be paid in accordance with the Partnering Terms and the Consultant Payment Terms:	
	> [INSERT DETAILS]	
	Further details of the Partnering Team members, as at the date of this Project Partnering Agreement and as may be amended and updated from time to time (whether pursuant to a Joining Agreement or as otherwise agreed in writing between the parties), are set out at [INSERT LOCATION] to this Project Partnering Agreement.	
Clauses 1.3, 1.6 and 10.2	The Client may (and at its sole discretion) approve the engagement of one or more Specialists as Partnering Team members from time to time following its prior approval of the proposed role(s), expertise and responsibilities of such Specialists, who shall (once appointed as such pursuant to a Joining Agreement or as otherwise agreed in writing by the Client) be paid in accordance with the relevant Specialist Payment Terms.	
Clause 2	The Partnering Documents (subject to addition and/or amendment in accordance with the Partnering Terms) shall comprise:	
	this Project Partnering Agreement and the Partnering Terms set out at Appendix 1 of this Project Partnering Agreement (including, in relation to any particular party, its Joining Agreement);	
	the Programme Timetable set out at Appendix 6 of this Project Partnering Agreement in relation to the Programme generally;	
	➤ the Risk Register set out at Appendix 7;	
	the KPIs and Targets as set out at Appendix 8 of this Project Partnering Agreement;	
	the Works Package Brief set out at Appendix 10 of this Project Partnering Agreement (as may be updated and/or amended by the Client in writing from time to time and incorporating the Constructor's Services Schedule);	
	the Works Package Proposals as set out at Appendix 11 of this Project Partnering Agreement;	
	the Consultant Services Schedules set out at Appendix 12 of this Project Partnering Agreement;	
	the Consultant Payment Terms set out as part of Appendix 12 of this Project Partnering Agreement;	



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Reference ir Partnering Terms			
	the Price Framework in relation to the Programme set out as part of Appendix 13 of this Project Partnering Agreement;		
	> the BIM Protocol as set out at App	pendix 14;	
	> the Trust Deed and Trust Deed Joi	➤ the Trust Deed and Trust Deed Joining Deed as set out at Appendix 15; and	
	any additional and/or amended Partnering Documents developed in accordance with the Partnering Terms, including (without limitation) in the context of each specific Project, the Project Brief, Project Proposals, Project Timetable and Price Framework in relation to such Project as referred to in the Commencement Agreement in respect of the Project,		
	each as set out in the above Partnering Do operation of the relevant Joining Agreemen Partnering Documents developed and added accordance with the Partnering Terms from	t(s), and any additional and/or amended ed to the Partnering Documents in	
Clause 2.2A	The FAC-1 Contract is a contract based on the ACA Framework Alliance Contract dated [INSERT DATE] and entered into between (1) The Secretary of State for Justice (of the Ministry of Justice) and (2) Morgan Sindall Construction & Infrastructure Ltd.		
Clause 2.2B	The Consultant Framework Agreements	are	
	[INSERT NAME OF PARTY] and	SERT DATE] and entered into between (1) (2) [INSERT NAME OF THE APPOINTED es named therein)] and which is known as	
	[INSERT DESCRIPTION] dated [INSERT DATE] and entered into between [INSERT NAME OF PARTY] and (2) [INSERT NAME OF THE APPOINT CONSULTANT(S)] [(and other parties named therein)] and which is known [INSERT DESCRIPTION],		
	with each being a "Consultant Framework	Agreement".	
Clause 3.3	The Core Group shall comprise:		
	For the Client:	[INSERT DETAILS]	
	For the Constructor:	[INSERT DETAILS]	
	For [insert Partnering Team member]:	[INSERT DETAILS]	
	For [insert Partnering Team member]:	[INSERT DETAILS]	



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Reference in Partnering Terms		
	For [insert Partnering Team member]: [INSERT DETAILS]	
	The membership of the Core Group shall be updated from time to time as parties join and/or leave the Partnering Team and/or the Core Group as a consequence of a Joining Agreement (including a Joining Agreement made under the FAC-1 Contract), termination of the engagement of a Partnering Team member or a notification from a Partnering Team member to all other Partnering Team members advising that its Core Group representative should change and identifying its new representative.	
Clause 3.9	Interested Parties additional to the Partnering Team shall comprise:	
	> [INSERT DETAILS]; and	
	such other parties as may be notified by the Client to the Partnering Team members from time to time in writing and/or such additional parties as are specified pursuant to the Programme Brief and (in the context of an individual Project) any Project Brief.	
	In accordance with clause 3.9, the Partnering Team shall work together and individually in accordance with the Partnering Documents to establish the maximum practical involvement of the Interested Parties.	
Clause 4.1	Additional objectives of the Partnering Team members shall comprise:	
	As notified by the Client to the Partnering Team members in writing from time to time.	
Clause 5.2	The authority of the Client Representative shall be subject to the following restrictions:	
	The Client Representative shall not, without the Client's prior written consent, amend or vary any of the Partnering Documents and/or give any instructions, whether in writing or otherwise which have (or could be construed as having) the effect of:	
	➤ amending / varying the Programme Brief and/or Project Brief;	
	> changing the Date for Completion in respect of a Project;	
	increasing or decreasing the overall cost or quality of the Programme generally and/or any Project and/or cause a delay to Project Completion for an individual Project; and/or	
	detrimentally affect the interests of the Client in the context of the Programme generally, any specific Project or otherwise.	
	➤ The Client Representative shall not have the authority to execute any Pre- Construction Agreement and/or Commencement Agreement on behalf of the Client in relation to a Project.	
	Without prejudice to the generality of the above, the Client Representative shall not have the authority to waive any liability of a Partnering Team member to the Client	



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Reference in Partnering Terms		
	under or in connection with any part of this Partnering Contract.	
	The above restrictions shall not apply in the event that an urgent instruction is needed in respect of an issue affecting health and safety or security. In this instance, the Client Representative shall take all reasonable steps to contact and liaise with the Client prior to authorising any such expenditure however, in the event that an urgent decision is needed, shall take its decision in the interests of the Programme or relevant Project and the Client.	
	The Client Representative is otherwise authorised by the Client to manage this Partnering Contract on behalf of the Client (including, but not limited to, issuing instructions, assessing extension of time and loss and expense claims, assessing payments to and from each Partnering Team member and issuing (but not executing) any Pre-Construction Agreement and/or Commencement Agreement in relation to Projects in accordance with the terms of this Partnering Contract.	
Clause 5.6	The Partnering Adviser shall be:	
	> [INSERT DETAILS].	
Clause 5.8	The Key Personnel shall comprise:	
	For the Constructor:	[INSERT DETAILS]
	For [insert Partnering Team member]:	[INSERT DETAILS]
	For [insert Partnering Team member]:	[INSERT DETAILS]
	For [insert Partnering Team member]:	[INSERT DETAILS]
Clause 5.9	The Required Apprenticeship Percentage of all people (including Specialists) engaged by the Constructor in connection with the Programme and each Project are set out in the Programme Brief.	
	> The reporting interval is [INSERT DETAILS]	
Clause 6.4 and Clause 6.4A	A Decant Protocol:	
	[applies / may apply / does not apply] to one (1) or more Projects[.][; and	
	is set out at [INSERT LOCATION].]	
Clause 7.1	The Principal Designer is:	
	> [The Constructor] (or any successor appointed by the Client from time to time).	
Clause 7.1	The "principal contractor" is:	

CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Reference in Partnering Terms	
	➤ [The Constructor] (or any successor appointed by the Client from time to time).
Clauses 7.8, 25.6, 25.10, 25.12 and 25.13	The Client's Policies are set out at: > [INSERT LOCATION].
01 77	
Clause 7.7	The ESP (Employment and Skills Plan) is set out at:
	➤ [INSERT LOCATION]. The Employment and Skills Strategy is set out at:
	> [INSERT LOCATION].
	The Method Statement is set out at:
	> [INSERT LOCATION].
Clause 7.8	The Information and Security Requirements are set out at:
	> [INSERT LOCATION].
Clause 7.8	The Security Requirements are set out at:
	> [INSERT LOCATION].
Clause 7.10	The Security Aspects Letter is set out at:
	> [INSERT LOCATION].
	The Security Management Plan is:
	[OPTION 1: set out at [INSERT LOCATION] of the Security Aspects Letter][OPTION 2: to be developed and finalised between the Partnering Team members in writing within [INSERT PERIOD IN WORDS] ([INSERT PERIOD AS A NUMBER]) Working Days from the date of this Project Partnering Agreement)].
	The Partnering Team members acknowledge and agree that the Security Aspects Letter and/or the Security Management Plan may be updated and/or replaced by the Client from time to time by way of a written notice from the Client Representative.
Clause 7.11	The 4.20 Meeting Minutes [apply / do not apply] to the Programme as at the date of the Partnering Contract [and are:
	the minutes of the meeting attended by (a) the governor of the Site at which the works and/or services comprising a Project are to be undertaken as part of the Programme and (b) the Partnering Team members, the purpose of which is to discuss and agree security and access issues and requirements in relation to such



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Reference in Partnering Terms		
	Site and Project; and	
	[OPTION 1: a copy of which is set out at [INSERT LOCATION][OPTION 2: which will be finalised between the governor and the Partnering Team members in writing on or prior to the issue of the Commencement Agreement in the context of an individual Project].	
	The Partnering Team members acknowledge and agree that the 4.20 Meeting Minutes may be updated and/or replaced by the Client from time to time by way of a written notice from the Client Representative.]	
Clause 8	The Client Consents which the Client shall be responsible for obtaining and/or maintaining in connection with the Programme and/or any individual Project shall be as follows:	
	None, save as notified by the Client to the Partnering Team members in writing from time to time (or, as the context requires, as stated in the Commencement Agreement for an individual Project only).	
Clause 8	The Lead Designer shall be:	
	> [The Constructor.]	
Clause 8	The Design Team shall comprise:	
	[The Constructor and any parties that are identified below (or subsequently join this Project Partnering Agreement and are identified as such through a Joining Agreement):	
	> [INSERT DETAILS].]	
Clauses 8 and 9	The Programme is a BIM enabled programme.	
	The BIM Protocol is set out at:	
	> Appendix 14	
	The BIM Coordinator is:	
	> [INSERT DETAILS]	
Clauses 8.3 and 8.6	The design development process described in clause 8 of the Partnering Terms shall be amended as follows:	
	> [Not applicable / As detailed in the Programme Brief.]	
Clause 8.4	The following Site surveys and investigations shall be commissioned or undertaken by	



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Reference in Partnering Terms	
	the following Partnering Team members: [As detailed in the Programme Brief.]
Clause 10.9(ii)	The Required SME Percentage is: > [INSERT PERCENTAGE IN WORDS] ([INSERT PERCENTAGE]%) of all Specialists engaged by the Constructor in connection with each Project.
Clauses 1.6 and 10.11	The Client shall appoint the following Specialists directly: None, save as notified by the Client to the relevant Partnering Team member(s) in writing from time to time.
Clause 13.2	The shared savings arrangements, shared added value and pain/gain Incentives between Partnering Team members as follows: [Any shared savings arrangements, shared added value and pain/gain Incentives that may apply to an individual Project shall be introduced and stated, at the Client's sole discretion, in the Commencement Agreement for such Project or as otherwise instructed by the Client from time to time, provided that any arrangements which potentially place the Partnering Team member in a financially worse position as compared to binding commitments previously agreed with the Client, shall be subject to the agreement of the affected parties.]
Clause 13.2A	The Shared Savings Scheme requirements set out in clause 13.2A [apply / do not apply] to this Partnering Contract. [The Share Savings Scheme is set out at: [INSERT LOCATION].]
Clause 13.3	The Incentives that link payment to achievement of the Date for Completion or any Targets are: Any Incentives that link payment to the achievement of the Date for Completion for an individual Project or any Targets that may apply to any specific Project (as well as the Partnering Team members who will be a party to such Incentives, whether engaged under the Commencement Agreement or otherwise) shall be introduced and stated, at the Client's sole discretion, in the Commencement Agreement for such Project or as otherwise instructed by the Client from time to time, provided that any arrangements which potentially place the Partnering Team member in a financially worse position as compared to binding commitments previously agreed, shall be subject to the agreement of the affected parties.]
Clause 15.5	The form of Vesting Agreement is set out at:

142134783.1

CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Reference in Partnering Terms			
	> Part 3 of Schedule 13 of	the FAC-1 Contract	
Clause 18.7	The Site Surveys are set out	at:	
	> [INSERT LOCATION].		
Clauses 19.3 and 19.4	The amounts of third party public liability / product liability insurance and professional indemnity insurance of each Partnering Team member shall be as set out below (and subject always to any additional requirements of the Client in relation to such insurances, such as in relation to the identity of the insured parties and the coverage and maximum deductible threshold of such policies, as may be set out in the Programme Brief and subject always to the requirements set out in the Commencement Agreement in relation to the Constructor (and the Project Brief referred to therein) in relation to an individual Project):		
	Partnering Team member	Third party public liability insurance (all Partnering Team members) and product liability insurance (Constructor only)	Professional indemnity insurance
	The Constructor	The sum of £[SUM AS A NUMBER] ([SUM IN WORDS] pounds) for any one occurrence, the number of occurrences being unlimited in any annual policy period, but in the annual aggregate in respect of products or pollution liability (to the extent insured by the policy).	The sum of £[SUM AS A NUMBER] ([SUM IN WORDS] pounds) for any one claim and in the annual aggregate.
	[INSERT DETAILS (e.g. Client Representative)]	The sum of £[SUM AS A NUMBER] ([SUM IN WORDS] pounds) for any one occurrence, the number of occurrences being unlimited in any annual policy period, but in the annual aggregate in respect of products or pollution liability (to the extent insured by the policy).	The sum of £[SUM AS A NUMBER] ([SUM IN WORDS] pounds) for any one claim and in the annual aggregate
	[INSERT DETAILS (e.g. Cost Consultant)]	The sum of £[SUM AS A NUMBER] ([SUM IN WORDS] pounds) for any one occurrence, the number of occurrences being unlimited in	The sum of £[SUM AS A NUMBER] ([SUM IN WORDS] pounds) for any one claim and in the



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Reference in Partnering Terms		
	any annual policy period, but in the annual aggregate in respect of products or pollution liability (to the extent insured by the policy).	
	to be maintained by the Partnering Team member as from the date of this Partnering Contact unter the relevant End of Liability Date.	
Clause 20.10	The rate of interest on late payment shall be:	
	REDACTED above the base rate of the Bank of England current on the date the payment becomes overdue and the Partnering Team members agree that this is a substantial remedy for the purposes of the Late Payment Act.	
Clause 20.13	The Client is not a "contractor" for the purposes of the Finance Act.	
Clause 20.19 to 20.22	A Project Bank Account will be used in relation to each Project unless confirmed otherwise by the Client and the requirement will be determined by reference to the relevant Commencement Agreement.	
Clause 21.4	The Defects Liability Period for a Partnering Team member in relation to its contribution to an individual Project shall be REDACTED from the later of:	
	the last date on which, if Project Completion is not achieved, a Partnering Tean member (other than the Client) performed any works and/or services in connection with that Project under this Partnering Contract;	
	the date on which that Partnering Team member's appointment under this Partnering Contract is terminated; or	
	> the date of Project Completion for that Project.	
	Where a Project is divided into Sections, the reference to "Project Completion" above sha mean Project Completion of the final Section forming part of that specific Project.	
Clause 21.4	The time limits for rectification of defects in connection with an individual Project shall be:	
	for items which represent a breach of security or health and safety risk of where the continuing safe and comfortable occupancy of any part of the establishment affected by the works forming part of the Project is seriously prejudiced: respond and rectify or make safe within REDACTED and rectify as soon as possible and in any event no later than REDACTED of notification by the Client	



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Reference in Partnering Terms		
	Representative of the defect or the date on which the Constructor becomes (or ought reasonably to have become) aware of the defect, whichever is the earlier;	
	for items which result in discomfort or could, if ignored, represent a breach of security or a health & safety risk: rectify as soon as possible and in any event no later than REDACTED from notification by the Client Representative of the defect or the date on which the Constructor becomes (or ought reasonably to have become) aware of the defect, whichever is the earlier; and	
	For any other item, which cannot in the reasonable opinion of the Client Representative be left until the end of Defects Liability Period: rectify as soon as possible and in any event no later than REDACTED from notification by the Client Representative of the defect or the date on which the Constructor becomes (or ought reasonably to have become) aware of the defect, whichever is the earlier.	
Clause 22.1	[The duty of care and warranties of the Partnering Team members described in clause 22 of the Partnering Terms shall be amended as follows:	
	Without prejudice to the generality of clause 22.1 and clause 15.2A, the Constructor accepts full responsibility to the Client for the design, supply, construction and completion of each and every Project undertaken by it pursuant to a Commencement Agreement for such Project(s) and in accordance with the Partnering Documents, including the selection and standards of all materials, goods, equipment and workmanship forming part of each Project and including any design and other work undertaken in relation to each Project before or after the date of the Commencement Agreement for such Project by any other Partnering Team member, but without prejudice to the duty of care of each Partnering Team member (other than the Client) to the Constructor in respect of its contribution to the design, supply, construction and completion of each Project.] ¹	
Clauses 22.2, 22.4 and 22.5	The following collateral warranties shall be provided (and, as the context requires, third party rights granted):	
	Part 1 – Collateral warranties	
	Subject to any specific requirements as set out in this Partnering Contract or in the Commencement Agreement in respect of an individual Project, collateral warranties (and/or any manufacturer warranties, as the context requires) shall be provided by (or procured from, as the context requires) a "Grantor" in favour of each "Beneficiary" (or "Beneficiaries") on the basis specified in the "Warranties Table" below. The requirements below apply to the Programme generally and to each Project separately.	
	Part 2 – Third party rights	
	A. In substitution for one or more of the collateral warranties that are required to be provided by a Grantor in accordance with the Warranties Table:	
	> the Client may, in its sole discretion and by written notice to the relevant	

¹ To be considered on a project specific basis. There may be projects in which MoJ will instruct the Constructor on a build-only basis

CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

	0				
	the rele Agr	FAC-1 Contra evant sub-con reement and/o	act (or in such equ tract, consultancy r Specialist Contra	uivalent form as ma	ut at Schedule 12 of y be set out in the sultant Framework equires) pursuant to
	of t rele Agr par	the FAC-1 Corevant sub-confeement and/oragraph (c) bel	ntract (or such equ tract, consultancy r Specialist Contra ow) by the relevan	vivalent rights as ma appointment, Con ct (as the context re t Grantor to the Ben	y be set out in the sultant Framework equires) pursuant to
	warranty	provided (or pr	ocured) pursuant to		
B.	the notice are grant	e and state the ted and their i	name of the persor	n to whom the rights	stated in that notice
C.				agraph (A) above, ea	ch Partnering Team
	ent par equ writ	ers into with a ty in connecti uivalent right fo tten notice on s	sub-contractor, conion with the Progrom a Beneficiary lisers of party / parties of	nsultant, Specialist an ramme and each f ted in the Warrantie	nd/or any other third Project includes an es Table to serve a
	any sub-sub-contracts entered into by any sub-contractor, consultant, Specialist and/or any other third party of a Partnering Team member in connection with the Programme and each Project also include an equivalent right for a Beneficiary listed in the Warranties Table to serve a written notice on such sub-sub-contractor / sub-sub-consultant on the basis described at paragraphs (A) and (C) above.				
<u>Part</u>	3 – Manu	<u>facturers</u>			
man with cons Proje	ufacturer of a Partnerin sultant of the ect as spec	of the materials ng Team memb hat Partnering cified in the Co	s, goods or equipm per and/or any Spec Team member and	ent procured pursua cialist and/or other su d/or of a Specialist i	ant to an agreement ab-contractor or sub- n connection with a
Gra	ntor	Procuring	Beneficiary /	When to be	Form of collateral
	Part In the man with conservoje Part	par succof to release Agree Agree Agree Part and Partnerin B. Any notice are grand context results are grand context results and and are agree agree and context results and are grand c	such notice shall of the FAC-1 Conrelevant sub-con Agreement and/o paragraph (c) bel Warranties Table provided that such Ber warranty provided (or prepartnering Team memb) B. Any notice issued pursuate the notice and state the are granted and their incontext requires). C. In order to give effect to member shall ensure the written notice on such sub-sub-consuction with the right for a Benefic on such sub-sub-paragraphs (A) are any sub-sub-consuction with the right for a Benefic on such sub-sub-paragraphs (A) are any sub-sub-consuction with the right for a Benefic on such sub-sub-paragraphs (A) are any sub-sub-paragraphs (A) are any sub-sub-consuction with the right for a Benefic on such sub-sub-paragraphs (A) are any sub-sub-consuction with the right for a Benefic on such sub-sub-paragraphs (A) are any sub-sub-consuction with the right for a Benefic on such sub-sub-paragraphs (A) are any sub-sub-consultant of the materials with a Partnering Team members on sultant of that Partnering Project as specified in the Couplet Part 4 – Warranties Table	paragraph (c) below); and such notice shall confirm the granting of the FAC-1 Contract (or such equrelevant sub-contract, consultancy Agreement and/or Specialist Contrat paragraph (c) below) by the relevant Warranties Table and identified in the provided that such Beneficiary does not awarranty provided (or procured) pursuant to Partnering Team member. B. Any notice issued pursuant to paragraph (and the notice and state the name of the person are granted and their interest in the Programmember shall ensure that: any sub-contract, consultancy appoing enters into with a sub-contractor, corparty in connection with the Programme and (C) above; and any sub-sub-contracts entered int Specialist and/or any other third programme and right for a Beneficiary listed in the Won such sub-sub-contractor / sub-suparagraphs (A) and (C) above. Part 3 – Manufacturers In the Warranties Table (and in clause 22.5), the manufacturer of the materials, goods or equipment with a Partnering Team member and/or any Specialist and/or any spec	paragraph (c) below); and > such notice shall confirm the granting of the rights referre of the FAC-1 Contract (or such equivalent rights as ma relevant sub-contract, consultancy appointment, Con Agreement and/or Specialist Contract (as the context re paragraph (c) below) by the relevant Grantor to the Ben Warranties Table and identified in the notice, provided that such Beneficiary does not already have the be warranty provided (or procured) pursuant to clause 22.2 and/or or Partnering Team member. B. Any notice issued pursuant to paragraph (A) above shall take the notice and state the name of the person to whom the rights are granted and their interest in the Programme or the relevant trequires). C. In order to give effect to the intention of paragraph (A) above, earnember shall ensure that: > any sub-contract, consultancy appointment and/or Special enters into with a sub-contractor, consultant, Specialist and party in connection with the Programme and each equivalent right for a Beneficiary listed in the Warrantie written notice on such party / parties on the basis describe and (C) above; and > any sub-sub-contracts entered into by any sub-conspecialist and/or any other third party of a Partnering connection with the Programme and each Project also in right for a Beneficiary listed in the Warranties Table to so on such sub-sub-contractor / sub-sub-consultant on the paragraphs (A) and (C) above. Part 3 – Manufacturers In the Warranties Table (and in clause 22.5), the term "Manufactum manufacturer of the materials, goods or equipment procured pursua with a Partnering Team member and/or any Specialist and/or other suconsultant of that Partnering Team member and/or any Specialist and/or other suconsultant of that Partnering Team member and/or any Specialist and/or other suconsultant of that Partnering Team member and/or any Specialist and/or other suconsultant of that Partnering Team member and/or any Specialist and/or other suconsultant of that Partnering Team member and/or any Specialist and/or other s



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Reference in Partnering Terms					
		party	Beneficiaries	provided	warranty
	The Constructor	The Constructor	Any party nominated by the Client from time to time in writing as having an interest in the Programme and/or an individual Project.	Within ten (10) Working Days of a request from the Client Representative.	As set out at Schedule 12 of the FAC-1 Contract (or as otherwise specified in the Commencement Agreement for the relevant Project).
	[The Consultants	The Consultants	• Any party nominated by the Client from time to time in writing as having an interest in the Programme and/or an individual Project.	Within ten (10) Working Days of a request from the Client Representative.	As set out in the Consultant Framework Agreement (or as otherwise specified in the Commencement Agreement for the relevant Project).]
	Each Specialist and Sub- Consultant with material design responsibility	The party that appointed such Specialist or Sub-Consultant	The Client; and any party nominated by the Client from time to time in writing as having an interest in the Programme and/or an individual Project.	Within ten (10) Working Days of the earlier of: • a request from the Client Representative; or • the appointment of the Specialist or Sub- Consultant (as the context requires) in connection with the Programme generally or an individual Project.	As set out at Schedule 12 of the FAC-1 Contract (or as otherwise specified in the Commencement Agreement for the relevant Project).
	Each sub-	The party	The Client;	Within ten (10)	As set out at



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Reference i Partnering Terms	n							
		contractor and sub- consultant of a Specialist or Sub- Consultant with material design responsibility.	Specialist or Sub- Consultant	•	any party nominated by the Client from time to time in writing as having an interest in the Programme generally or an individual Project.	the	orking Days of e earlier of: a request from the Client Representative; or the appointment of the sub-contractor or sub-consultant of the Specialist or Sub-Consultant (as the context requires) in connection with the Programme generally or an individual Project.	Schedule 12 of the FAC-1 Contract (or as otherwise specified in the Commencement Agreement for the relevant Project).
		Any Manufacturer	The Partnering Team member who has entered into an agreement with the Manufacturer for the relevant materials, goods or equipment.	•	The Client; and any party nominated by the Client from time to time in writing as having an interest in the Project.	22 (10 of	bject to clause .5, within ten D) Working Days the earlier of: a request from the Client Representative; or the appointment of the sub- contractor or sub-consultant (as the context requires) in connection with an individual Project in the Project Brief for that Project.	In a form pre- approved by the Beneficiary (acting reasonably) from time to time.
Clause 25.2		The following r	ights of assig	nm	ent shall apply:			
		The Client may	v novate, assig	ın c	or transfer the Pa	artn	nering Contract o	r any part, share or



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Reference in Partnering Terms								
	interest in the Partner members of the Partne such consent not to be Partnering Team may a or interest in the Partner	ring Team, and otherv be unreasonably with assign, novate or trans	vise with the consent on the consent on the consent of the consent	f the <i>Alliance Member,</i> other member of the tract or any part, share				
Clause 25.6	The Data Protection S Schedule 14 c Framework Ag	of the FAC-1 Contract		ision of the Consultant				
Clause 27.2	below shall have a perindividuals stated abordifference or dispute shall (as such parties may	Under the Problem-Solving Hierarchy, each of the following individuals in the sequence below shall have a period of twenty (20) Working Days to agree a solution with the individuals stated above or below their respective names, failing which the notified difference or dispute shall be referred to the next named individual in the sequence (if any) (as such parties may change from time to time as a consequence of any Joining Agreement(s) or termination of the engagement of a Partnering Team member):						
		(1) [INSERT DETAILS]	(2) [INSERT DETAILS]	(3) [INSERT DETAILS]				
	For the Constructor:	(1) [INSERT DETAILS]	(2) [INSERT DETAILS]	(3) [INSERT DETAILS]				
		(1) [INSERT DETAILS]	(2) [INSERT DETAILS]	(3) [INSERT DETAILS]				
Clauses 25.4, 27.6 and 27.7	The approach fair an	nd the courts with jui		se of:				
Clause 27.5 and Appendix 5 Part 2	The Adjudicator shall the President of the	be appointed by: he Royal Institute of C	chartered Surveyors.					
	Any adjudication shall Industry Council's "Mod is referred to adjudication the "Model Adjudicatedition".	del Adjudication Proceion. As at the date of	edure" current as at the this Partnering Contra	e date that the dispute act, the current version				
Clause 27.8	It is agreed that whateven Contract and have executed this Partnering Contract waive all and any rights	ecuted and/or shall e ent(s) and/or any Com ct, the period of limit a	xecute any Joining Agneement Agreement Agreement of which with the second contract of the s	greement(s), any Pre- ent(s) after the date of nich the Parties hereby				



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Reference Partnering Terms	in	
		as a defence to any claim brought under this Partnering Contract under the Limitation Act 1980) applicable to any claim or claims arising out of or in connection with this Partnering Contract shall be twelve (12) years from the later of:
		in relation to any claim or claims that relate exclusively to the provision of any Consultant Services and/or Constructor's Services (including any Pre-Construction Activities) in relation to the Programme generally and/or to any Project in respect of which a Commencement Agreement has not been issued ("general works and services"):
		the last date on which a Partnering Team member (other than the Client) performed any such general works and services under this Partnering Contract; and
		if terminated prior to the completion of such general works and services, the date on which that Partnering Team member's appointment under this Partnering Contract in relation to the general works and services is terminated; and
		in relation to any claim or claims that relate to each Project in respect of which a Commencement Agreement has been entered into (or is treated as having been entered into) between the Client and the Constructor pursuant to and in accordance with this Partnering Contract:
		the last date on which, prior to Project Completion, a Partnering Team member (other than the Client) performed any works and/or services in connection with that Project under this Partnering Contract (with any works and/or services performed pursuant to and in relation to any Pre-Construction Agreement in connection with such Project, whether completed or terminated in whole or in part, being treated as having been performed under the Commencement Agreement as from its date for the purpose of this clause 27.8);
		if terminated prior to Project Completion, the date on which that Partnering Team member's appointment under this Partnering Contract in respect of that Project is terminated; and
		the date on which Project Completion of that Project is confirmed in writing by the Client Representative pursuant to and in accordance with this Partnering Contract,
		with such relevant date being the "End of Liability Date".
Clause 28		All Special Terms that apply to this Partnering Contract as at the date of this Project Partnering Agreement are included in the Partnering Terms annexed to this Project Partnering Agreement.
Execution counterparts	by	The Parties to this Project Partnering Agreement acknowledge and agree that this Project Partnering Agreement may be executed:
		> in any number of counterparts and by the Parties to it on separate counterparts, each



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Reference Partnering Terms	in	
		of which when so executed and delivered is an original, and all counterparts together constitute one and the same instrument; and by electronic signature, which shall be considered as an original signature for all intents and purposes and shall have the same force and effect as an original signature (with "electronic signature" in this context including, without limitation, electronically scanned and transmitted versions of an original signature provided by a Party to the other Party).

[APPENDIX 1]

(OF THE PROJECT PARTNERING AGREEMENT)

PARTNERING TERMS (INCORPORATING THE SPECIAL TERMS)

	1.	PROGRAMME, PROJECT AND PARTNERING TEAM MEMBERS					
Partnering Contract	1.1	The Partnering Contract relates to the Programme, the Projects and the Sites as each identified in the Project Partnering Agreement to which these Partnering Terms are attached and is made between the Client and the Constructor as each identified in the Project Partnering Agreement and each of the other parties who have executed the Project Partnering Agreement.					
Partnering Team	1.2	The parties referred to in clause 1.1 shall together comprise the Partnering Team members, subject to changes in accordance with these Partnering Terms and together with each of those further parties who execute a Joining Agreement in accordance with clause 10.2 or clause 26.10.					
Programme Consultants and Operational Parties	1.2A	The Partnering Team members acknowledge and agree that: (i) in addition to the Constructor and each of the Consultants, the Client has engaged the Programme Consultants in connection with the Programme under separate contractual arrangements; and/or (ii) due to the operational (or to be operational) nature of each Site, each Operational Party has an interest in the on-going management and operation of its respective Site and the interfacing of the works and/or services comprising the Project at such Site with its own duties, obligations and responsibilities to the Client under separate contractual arrangements, and the Partnering Team members shall cooperate and work with the Programme Consultants and the Operational Parties on the basis set out in this Partnering Contract.					
Partnering Team members and Project collaboration	1.2B	 (i) Without prejudice to any other provision of this Partnering Contract, each the Constructor and each of the Consultants shall, at their own cost, consult and cooperate with any other Partnering Team member (including any Operational Parties and each Programme Consultant) as may reasonably be necessary and/or appropriate when performing its obligations under this Partnering Contract generally and in respect of the Programme and each Project specifically which affect or are likely to affect any other Partnering Team member's performance of its obligations under this Partnering Contract and/or in connection with the Programme and/or the Projects and/or the performance of and discharge by any Programme Consultant and/or an Operational Party of their duties and obligations in connection with the Programme (or the Site of a Project), including, but not limited, to: (a) the development of and contribution towards shared designs for the benefit of all Partnering Team members, each Programme Consultant, the Programme and the Projects; 					



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

	(b)	assisting the other Partnering Team members in the furtherance of their own obligations under this Partnering Contract and any Programme Consultant (as well as any Interest Party, as the context requires) in the furtherance of its obligations under its separate contractual appointment by the Client;
	(c)	the appointment of Specialists (whether under joint engagements or otherwise);
	(d)	Sustainability;
	(e)	Value Engineering;
	(f)	the entering into of Volume Supply Agreements and generally in furtherance of the obligations of the Partnering Team members pursuant to clauses 10.15 and 10.16; and
	(g)	Value Management,
		I that, for the avoidance of doubt, no Partnering Team member obliged to perform tasks or duties which are the expressibility of:
	1.	another Partnering Team member under this Partnering Contract or pursuant to any Commencement Agreement in connection with an individual Project; or
	2.	any Programme Consultant and/or Operational Party under their separate contractual appointments with the Client,
	unless s	pecifically agreed in advance and in writing in with the Client.
(ii)	Constructive referred Team in Parties	prejudice to any other provision of this Partnering Contract, the ctor and each of the Consultants agrees, for the purposes to in this clause 1.2B, to promptly supply to any other Partnering nember and/or any Programme Consultant and Operational (at its own cost) all information and documentation that is bly requested by such party, insofar as the same is:
	(a)	within its possession or control;
	(b)	not subject to disclosure and/or confidentiality restrictions by statute or pursuant to this Partnering Contract or any Non-Disclosure Agreement;
	(c)	reasonably required by the other Partnering Team member to properly perform its obligations under this Partnering Contract and/or pursuant to this Partnering Contract; and/or
	(d)	reasonably required by a Programme Consultant and/or an Operational Party (as the context requires) to properly perform its obligations under its separate contractual appointment by the Client.
<u> </u>		

142134783.1



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

		(iii)	The Cor	nstructor and each of the Consultants:
			(a)	shall comply with and perform its obligations under this Partnering Contract so as to avoid or (where avoidance is not practicable) mitigate causing any other Partnering Team member, any Programme Consultant and/or Operational Party to incur any additional cost, delay and/or disruption in connection with the performance of their duties and obligations under and in accordance with this Partnering Contract and/or any separate contractual appointment by the Client respectively (as the context requires);
			(b)	(and shall procure that its respective Non-Client Personnel and their respective agents or employees shall) otherwise not:
				1. delay, impede, inhibit, disrupt and/or hinder any other Partnering Team member, any Programme Consultant and/or Operational Party in the carrying out of their duties and obligations under and in accordance with this Partnering Contract and/or any separate contractual appointment by the Client respectively (as the context requires); and
				2. act in a manner that might reasonably be expected to cause another Partnering Team member, any Programme Consultant and/or Interested Party to be in breach of its own obligations under this Partnering Contract and/or any separate contractual appointment by the Client respectively (as the context requires) and/or otherwise to suffer and/or incur any loss, delay, disruption, and/or inconvenience in performance of such obligations.
		(iv)	Nothing	in this clause 1.2B shall:
			(a)	be construed as having the effect of reducing, varying and/or waiving the obligations and/or liabilities of a Partnering Team member under this Partnering Contract;
			(b)	relieve a Partnering Team member from any obligation to make a payment to the Client under its Partnering Contract; and/or
			(c)	limit the ability of the Client to make any deductions from any payments falling due to a Partnering Team member under this Partnering Contract.
Roles and responsibilities	1.3	trust, fai Project,	irness and within the	eam members shall work together and individually in the spirit of I mutual co-operation for the benefit of the Programme and each e scope of their agreed roles, expertise and responsibilities as nering Documents.
Definitions	1.4			expressions used in these Partnering Terms and in the other nents shall have the meanings stated in the Definitions set out in



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

			x 1 or (if not in conflict with the Definitions) the meanings stated elsewhere artnering Documents.
Consultants	1.5	except v which ca member	or not any Consultant is or shall become a Partnering Team member (and where any Consultant becomes a Specialist pursuant to clause 10.10 in ase, clause 1.6 shall apply), only the Client and no other Partnering Team shall be responsible for making all payments due to each Consultant in nce with the relevant Consultant Payment Terms.
Specialists	1.6	with th 10.11), responsi	or not any Specialist is or shall become a Partnering Team member (and e exception of any Specialist appointed by the Client pursuant to clause only the Constructor and no other Partnering Team member shall be ible for making all payments due to each Specialist in accordance with the Specialist Payment Terms.
Reasonableness	1.7	required valuation	itters governed by the Partnering Contract, including without limitation any notice, request, submission, decision, consent, approval, comment, n, agreement, opinion, instruction and other communication and activity, thering Team members (excluding the Client) shall act reasonably and delay.
Change of Control	1.8	(i)	A Partnering Team member shall notify the Client within ten (10) Working Days of it:
			(a) becoming aware that it may be subject to a Change of Control (provided always that where to do so would contravene any applicable law, the Partnering Team member shall notify the Client of such proposed Change of Control immediately upon it becoming permitted by applicable law to do so); or
			(b) (in any event) being subject to a Change in Control,
			with each of these circumstances being a "Change of Control Event".
		(ii)	A failure by a Partnering Team member to notify the Client of a Change of Control Event within the time period specified in clause 1.8(i) shall entitle the Client to terminate the appointment of that Partnering Team member under this Partnering Contract immediately on written notice to the Partnering Team member.
		(iii)	Where the Client receives a notification of a Change of Control Event pursuant to clause 1.8(i):
			the Client shall undertake and complete its own due diligence on the relevant Partnering Team member to determine (acting reasonably) that, following such proposed or actual Change of Control, that Partnering Team member shall continue satisfy or continue to satisfy (without limitation) the economic and financial standing and technical and professional competency requirements that the Partnering Team member, prior to the Change of Control, was required to satisfy as a precondition to being appointed to this Partnering Contract; and
			(b) if the Client is not satisfied (in its sole discretion) that such



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

		requirements will be satisfied by the relevant Partnering Team member if a potential Change of Control occurs or are not satisfied by the Partnering Team member following an actual Change of Control (as the context requires), the Client shall be entitled to terminate the appointment of that Partnering Team member under this Partnering Contract immediately on written notice to the Partnering Team member pursuant to clause 26.4.
	2.	PARTNERING DOCUMENTS
Roles and relationships	2.1	The Partnering Documents describe the roles, expertise and responsibilities of the Partnering Team members and shall govern the relationships between the Partnering Team members and the implementation of the Programme and the Project(s).
Partnering Documents	2.2	In addition to the Project Partnering Agreement and these Partnering Terms, the Partnering Documents shall comprise:
		(i) the documents listed in the Project Partnering Agreement as at the date of this Partnering Contract; and
		(ii) the additional or amended Partnering Documents developed in accordance with these Partnering Terms, including without limitation the Project Brief, the Project Proposals and the Price Framework as developed in relation to a specific Project, any Joining Agreements entered into pursuant to clause 10.2 and/or clause 26.10 (and any Consultant Services Schedule and Consultant Payment Terms or Specialist Contract and Specialist Payment Terms incorporated in such Joining Agreement), any Pre-Construction Agreement(s) for a Project entered into pursuant to clause 13.5 and any Commencement Agreement(s) for any Project(s) entered into pursuant to clause 15.1,
		provided always that where any Partnering Documents are identified in the Project Partnering Agreement and such documents are updated and/or replaced by Project-specific versions of the same documents in the Commencement Agreement for an individual Project, the versions stated in the Commencement Agreement shall take priority over those specified in the Project Partnering Agreement (as may have been updated and/or replaced prior to the date of such Commencement Agreement) in the context of the Project to which the Commencement Agreement relates only.
		Notwithstanding any other provision of this Partnering Contract, the [insert name of Consultants] shall have no liability to the Constructor for the content of the Project Brief or contribution towards the Project Brief up to and including the date of the Project Partnering Agreement, provided that nothing in this clause 2.2 shall have the effect of excluding the liability of [insert name of Consultants] to the Client and/or any other Partnering Team member under this Partnering Contract for any matter in respect of which it is not permitted under applicable law to exclude or limit, and/or to attempt to exclude or limit.
FAC-1 Contract	2.2A	Subject to the provisions of clause 2.5 and clause 2.6, the Constructor warrants to the Client that, in complying with its duties and obligations under or in connection with this Partnering Contract, it shall do so in all respects in a manner that is entirely



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

		consistent with its duties and obligations to the Client under the FAC-1 Contract.
Consultant Framework Agreement	2.2B	Subject to the provisions of clause 2.5 and clause 2.6, each Consultant warrants to the Client that, to the extent that it has been identified in the Project Partnering Agreement as being a party to a Consultant Framework Agreement, in complying with their duties and obligations under or in connection with this Partnering Contract, it shall do so in all respects in a manner that is entirely consistent with its duties and obligations to the Client under its respective Consultant Framework Agreement.
Effect of Partnering Documents	2.3	Any Partnering Document created or amended in accordance with these Partnering Terms shall be binding on all Partnering Team members except that no Partnering Document shall create or amend the role, expertise, responsibilities or other obligations of any Partnering Team member who does not sign it.
Responsibility for Partnering Documents	2.4	Subject to clause 2.5, each Partnering Team member who prepares or contributes to any one or more Partnering Documents shall be responsible for the consequences of any error or omission in, or any discrepancy between, such Partnering Documents or its contributions to them, except to the extent of its reliance (if stated in such Partnering Documents) on any contribution or information provided by any one or more other Partnering Team members.
Partnering Documents complementary	2.5	All Partnering Documents shall be treated as complementary and it shall be the duty of all Partnering Team members to warn each other and the Client Representative of any error, omission or discrepancy of which they become aware and (within the scope of their agreed roles, expertise and responsibilities, including any error, omission or discrepancy as between the Partnering Documents and the terms and conditions of (as the context requires) the FAC-1 Contract or each Consultant Framework Agreement in the context of the Constructor's and each Consultant's respective obligations under and in connection with this Partnering Contract) to put forward proposals to resolve any such error, omission or discrepancy fairly and constructively within the Partnering Team without adversely affecting the agreed cost or time for completion or quality of the Programme and/or any Project.
		Any proposal pursuant to this clause 2.5 shall be subject to prior approval by the Client after Core Group Consultation, pursuant to which the Client shall (in its sole discretion) elect to adopt any proposal to resolve any such error, omission or discrepancy put forward by the Partnering Team members, instruct a proposal of its own or notify the Partnering Team members which document(s) forming part of the Partnering Documents take precedence over the other in relation to the identified issue and, in each case, the Partnering Team members shall be obliged to comply with the decision or acceptance by the Client without cost to the Client and without any entitlement to, in respect of any Project in respect of which a Commencement Agreement has been entered into between the Client and the Constructor, any extension of the Date for Completion (or otherwise any analogous period of time within which a Partnering Team member is required to complete a specific requirement under or in connection with this Partnering Contract).
Priority of Partnering Documents	2.6	Except where a different priority is determined by the Client in its sole discretion pursuant to clause 2.5 (and with whose decision the Partnering Team members shall comply without cost to the Client and without any entitlement to, in respect of each Project in respect of which a Commencement Agreement has been entered into between the Client and the Constructor, any extension of the Date for

Ministry of Justice

OFFICIAL SENSITIVE

CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

	Team m	on or otherwise any analogous period of time within which a Partnering tember is required to complete a specific requirement under or in on with this Partnering Contract), the priority between the Partnering hts shall be as follows in descending order:
	(i)	[(in the context of all matters relating to the security of and/or access to an individual Site only) the relevant 4.20 Meeting Minutes;]
	(ii)	[(in the context of the duties and obligations of the Constructor under or in connection with the FAC-1 Contract) the terms and conditions of the FAC-1 Contract;]
	(iii)	[(in the context of the duties and obligations of a Consultant that is named in the Project Partnering Agreement as being a party to a Consultant Framework Agreement under or in connection with that Consultant Framework Agreement) the terms and conditions of that Consultant Framework Agreement;]
	(iv)	(in the context of an individual Project only) the relevant Commencement Agreement;
	(v)	the Project Partnering Agreement;
	(vi)	these Partnering Terms;
	(vii)	the BIM Protocol;
	(viii)	(in the context of an individual Project only) the relevant Project Timetable;
	(ix)	the Programme Timetable;
	(x)	the Consultant Services Schedules and Consultant Payment Terms;
	(xi)	(in the context of an individual Project only) the relevant Project Brief;
	(xii)	the Programme Brief incorporating any Constructor's Services Schedule;
	(xiii)	(in the context of an individual Project only) the relevant Project Proposals;
	(xiv)	the relevant Price Framework (as the context requires);
	(xv)	any Joining Agreement;
	(xvi)	(in the context of an individual Project only) any relevant Pre-Construction Agreement;
	(xvii)	(in the context of an individual Project only) any relevant Project Risk Register;
	(xviii)	the KPIs and Targets; and
	(xix)	any other Partnering Documents.



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Insolvency Act	2.7	Nothing under or in connection with this Partnering Contract shall constitute a supply of goods or services by the Client for the purposes of section 233B of the Insolvency Act 1986.		
Provision of other information	2.8	Any Partnering Team member shall, within ten (10) Working Days (or such other period as is reasonable) of any request by any other Partnering Team member, provide to the requesting party any information (or a copy of the same) relating to the Programme and/or any Project which is in its possession or in respect of which it is the party most appropriate to obtain such information and shall ensure that such information is accurate, unless otherwise stated in writing at the time of its provision.		
No exclusivity or	2.9	Each of the Partnering Team members acknowledges and agrees that:		
guarantee		(i) notwithstanding their appointment under this Partnering Contract, no Partnering Team member has or shall have the exclusive right to undertake any works and/or services to be performed and undertaken on behalf of the Client in relation to the Programme and/or any Project and the Client may, at its sole discretion and without incurring any liability to any party to this Partnering Contract, issue instructions to other Partnering Team members, constructors, consultants and/or third parties to carry out works and/or services and tasks in relation to the Programme and/or any Project which are the same as or similar to the services under this Partnering Contract;		
		(ii) the decision to instruct and/or maintain the engagement of any Partnering Team member under this Partnering Contract to carry out and complete any works and/or services in relation to the Programme and/or any Project (if at all), including the issue of any Commencement Agreement(s) in relation to any Project(s), is at the sole discretion of the Client;		
		(iii) the Client makes no guarantee to any Partnering Team member that it shall proceed with the design and construction of any Project, through the issue of any Commencement Agreement(s) in relation to any Project(s) or otherwise, and no Partnering Team member shall have an entitlement to perform any works and/or services in connection with the same; and		
		(iv) the Partnering Team members, whether jointly or individually, shall have no entitlement to make any claim against the Client (whether in contract, tort or any other basis of law) in respect of costs, damages, expense and/or loss (whether direct, indirect, consequential, linked to lost profit or otherwise) or on any other basis, arising out of it not being awarded any minimum number of services and/or works in relation to the Programme and/or any Project (including Commencement Agreements in relation to Projects), whether in number or in value.		
Partnering Documents	2.10	The Partnering Contract, the Project Partnering Agreement, each Commencement Agreement (if and when issued in respect of any Project) and these Partnering Terms are to be read as a whole and the Partnering Team members acknowledge and agree that the Partnering Documents form the entire contract between them to the exclusion of any antecedent statement or representation.		




CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Third Party Agreements	2.11	(i)	time ent Site and authoriti Partneri into by t	nstructor acknowledges that the Client has and will from time to er into Third Party Agreements in respect of a Project and/or its does bound by decisions, consents and approvals of relevant es which may relate to the Constructor's obligations under this ng Contract. The details of any Third Party Agreement(s) entered the Client before the Commencement Agreement in relation to an all Project are referred to in its Commencement Agreement.
		(ii)	comply Partneri its part	t to and in accordance with clause 2.11(i), the Constructor shall with and perform its obligations under and arising out of this ng Contract so that no negligent act, omission and/or default on (or on the part of any Specialists engaged by it or other ractors of any tier engaged in connection with any Project):
			(a)	causes or contributes to any breach by the Client of any of its obligations;
			(b)	gives rise to any liability of the Client; and/or
			(c)	leads to any diminution or loss of any rights, entitlements or other benefits of the Client,
			save to	ny Third Party Agreement in relation to a Project and/or its Site, the extent that the Constructor has not been provided with a copy Third Party Agreement.
		(iii)	foreseed losses, of with a fa- clause 2 instruction any negon	astructor shall indemnify the Client against the Client's reasonably able and properly incurred and mitigated expenses, liabilities, claims and proceedings whatsoever arising out of or in connection allure by the Constructor to comply with the requirements of this 1.11, save only where such failure is the direct consequence of an on of the Client Representative (which is not itself the result of pligence, default or breach of contract by or on behalf of the ctor or any Specialist) and could not have been avoided by the ctor using reasonable and practical means.
		(iv)	to a Pr Agreem Constru- the date agreeme Comme	vent the Client enters into any Third Party Agreement in relation oject and/or its Site after the date of the Commencement ent for the relevant Project that was not disclosed to the ctor and/or referred to in that Commencement Agreement as at of that Commencement Agreement (including any amendment ent to a Third Party Agreement entered into before the date of that neement Agreement) the same shall be treated as a Change for oses of clause 17.
		(v)	correspo	nstructor provides the Client Representative with copies of all ondence and communications between the Constructor and any ty in relation to any actual or potential Third Party Agreements in to a Project and/or its Site.
Rules of interpretation	2.12	In this Pa	artnering	Contract, the following rules of interpretation shall apply:
		(i)		rence to "law", "applicable law(s)" and/or "regulations" means context requires) any and all of the following:
			(a)	any Act of Parliament or subordinate legislation, any exercise



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL





CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

		meaning of the general words and the "ejusdem generis" rule shall not apply;
		(ix) any obligation on a Partnering Team member to do any act, matter or thing includes, unless expressly stated otherwise, an obligation to procure that it is done; and
		this Partnering Contract shall not be construed or interpreted against or to the disadvantage of the Client on the grounds that this Partnering Contract represents the Client's standard terms and conditions of business and/or that this Partnering Contract and/or any particular term or condition hereof may have originated from the Client.
	3.	COMMUNICATION AND ORGANISATION
Cooperative exchange of information	3.1	The Partnering Team members shall work together and individually, in accordance with the Partnering Documents, to achieve transparent and cooperative exchange of information in all matters relating to the Programme and each Project and to organise and integrate their activities as a collaborative team.
Methods of communication	3.2	Unless otherwise specified by the Client Representative from time to time and in writing (but subject always to clause 3.2(iii)), all notices, requests, submissions, decisions, consents, approvals, comments, valuations, agreements, opinions, instructions and other communications between any Partnering Team members under or in connection with this Partnering Contract (referred to in this clause 3.2 as "communications") shall be by:
		(a) hand delivery;
		(b) first class inland (or recorded delivery) post; and/or
		(c) electronic mail.
		Notwithstanding the above, where the Client Representative notifies the Partnering Team members in writing, as soon as reasonably practicable after the date of the Commencement Agreement, that a named piece of contract management software ("Communications Software") must be used by the Partnering Team members to issue and receive communications, the Communications Software will (subject to clause 3.2(iii) and unless otherwise specified by the Client Representative in its notice) thereafter be used exclusively by the Partnering Team members until such time as the Client Representative notifies them otherwise, provided always that any communications that relate to an individual Project must clearly identify in the subject line (or equivalent identification section) that Project for the purposes of ensuring a clear audit trail of communications across the Programme and the Project. In addition, communications relating to two (2) or more Projects must be sent individually on a Project-specific basis and cannot be combined into a single communication.
		Subject always to clause 3.2(iii) and clause 3.2A (and save where otherwise notified to the Partnering Team members by the Client



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Representative in writing	from time to time):
---------------------------	---------------------

- (a) a communication issued via the Communications Software (if used) shall have effect when it is communicated by the sender to the recipient in accordance with the Communications Software specified, provided that any communication sent after 17:00 pm shall be treated as having been received at 09.00 am on the first (1st) Working Day after its transmission; and
- (b) a communication not issued via the Communications Software shall have effect on the following basis:
 - any communication sent by hand is deemed to be received upon delivery to the address of the recipient as set out in the Project Partnering Agreement or any Joining Agreement (or as may be notified by a Partnering Team member to the other Partnering Team members from time to time and in writing);
 - any communication sent by first class inland post and/or recorded delivery post to the address of the recipient (determined by reference to the above) is deemed as having been received two (2) Working Days following the date of posting;
 - any communication sent by electronic mail is deemed to have been received on the day of its transmission in legible form unless outside the hours of 09:00 am to 17:00 pm in which case it is treated as having been received at 09:00 am on the first (1st) Working Day after its transmission, provided always that (save to the extent that such addresses are set out in the "Project Execution Plan" forming part of a Project Brief for an individual Project) the Partnering Team members have first confirmed to one another and to the Client Representative in writing their respective addresses for the purposes of sending and receiving electronic mail; and
 - any other communication sent by electronic means as provided for in the Communications Protocol instead of electronic mail shall be deemed to have been received when, in additional to the issue or uploading of the original communication itself, confirmation of the same is provided by the sender to the relevant recipients by one of the above-mentioned means (and in accordance with the rules of receipt referred to therein).
- (iii) Unless otherwise notified to the Partnering Team members by the Client Representative in writing from time to time, electronic communications (including by any Communications Software) are not effective as a method of communication for a communication by:
 - (a) a Partnering Team member seeking to exercise its right to



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

		guapand parformance under this Partnering Centrast
		suspend performance under this Partnering Contract;
		(b) any Partnering Team member pursuant to clause 26; and/or
		(c) any Partnering Team member for the purpose of giving a notice of adjudication or referring a dispute for resolution pursuant to clause 27,
		provided always that a duplicate copy of any written communication may also be sent to the receiving party (or parties) by electronic mail and/or the Communications Software for information only.
Methods of communication	3.2A	Each Partnering Team member shall ensure that:
		(i) each and every document (in whatever form, including hard and/or soft (electronic) copy) and/or communication prepared and/or issued by or on behalf of that Partnering Team member pursuant to this Partnering Contract is clearly marked "OFFICIAL" or with such other security-related designation that the Client notifies the Partnering Team members of in writing from time to time; and
		(ii) it will (and ensure that any third parties engaged by it in connection with the Programme) comply with any communication protocol and/or document security protocol of the Client that the Client may issue to the Partnering Team members (and thereafter update and/or replace at its sole discretion) from time to time, at its own cost and without any adjustment to any Date for Completion in relation to any Project in respect of which a Commencement Agreement has been entered into between the Client and the Constructor (or otherwise any analogous period of time within which a Partnering Team member is required to complete a specific requirement under or in connection with this Partnering Contract).
Core Group and members	3.3	The Partnering Team members shall establish a Core Group who shall meet regularly to review and stimulate the progress of the Programme and each Project and the implementation of the Partnering Contract and to fulfil their other functions as described in these Partnering Terms. Members of the Core Group shall comprise the individuals so listed in the Project Partnering Agreement or any Joining Agreement subject to replacement only with the prior consent of the current Partnering Team members.
Responsibility for Core Group members	3.4	Each Partnering Team member shall ensure that any of its employees who are Core Group members shall attend Core Group meetings and fulfil the agreed functions of a Core Group member in accordance with the Partnering Documents.
Core Group meetings	3.5	A meeting of the Core Group members shall be convened by the Client Representative at the request of any Core Group member and otherwise as required by the Partnering Documents, at not less than five (5) Working Days' notice unless all Core Group members agree a shorter period, to all Core Group members (copied to all Partnering Team members, who shall be entitled to attend) stating its agenda. Each such meeting shall be chaired by an individual to be agreed at that meeting and shall deal only with the matters listed in its agenda (unless all Core Group members agree otherwise).



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Core Group decisions	3.6	Decisions of the Core Group shall be by Consensus of all Core Group members present at that meeting. The Partnering Team members shall comply with any decision of the Core Group made within the scope of its agreed functions.		
Early Warning	3.7	The Partnering Team members shall operate an Early Warning system, whereby each Partnering Team member shall notify the others as soon as it is aware of any matter adversely affecting or threatening the Programme, any Project or that Partnering Team member's performance under the Partnering Contract, and (within the scope of its agreed role, expertise and responsibilities) shall include in such notification details of the relevant Project(s) (as applicable) as well as proposals for avoiding or remedying such matter. The Client Representative shall convene a meeting of the Core Group within five (5) Working Days from the date of any such notification to agree an appropriate course of action unless all Core Group members agree such course of action without a meeting.		
No waiver or approval	3.7A	Each Partnering Team member acknowledges and agrees that its liability under this Partnering Contract shall not be released, diminished or in any other way affected by:		
		(i) any direction, admission, approach, consent, approval, confirmation, comment, sanction, acknowledgement or advice made or given by or on behalf of the Client or the Client Representative;		
		(ii) any act, omission or delay by or on behalf of the Client, any Programme Consultant and/or any Interested Party in inspecting approving or informing itself about anything relating to the Programme and/or any Project;		
		(iii) any enquiry or inspection into any relevant matter which may be made or carried out by or on behalf of the Client or the Client Representative;		
		(iv) the inclusion of the value of any work, materials or goods in any payment;		
		(v) in respect of any individual Project, the issue of any written confirmation that Project Completion has been achieved or that any defects in the Project have been rectified; or		
		(vi) the engagement by a Partnering Team member of a Specialist (whose acts and omissions that Partnering Team member shall be responsible and liable for as if such acts or omissions were its own),		
		and the rights and/or remedies of a Partnering Team member may only be waived by formal written waiver which is signed by a duly authorised representative of the Client waiving its rights and which makes express and unequivocal reference to the waiver being made (and, as the context requires, the relevant Project to which the waiver relates) pursuant to this clause 3.7A.		
Partnering Team meetings and decisions	3.8	A meeting of the Partnering Team members shall be convened by the Client Representative at the request of any Partnering Team member and otherwise a required by the Partnering Documents, at not less than five (5) Working Day notice to all other Partnering Team members stating its agenda. Each such meeting shall be chaired by the Client Representative (unless those present agree otherwise) and shall deal only with the matters listed in its agenda (unless a Partnering Team members agree otherwise). Decisions of a Partnering Team meeting shall be by Consensus of all Partnering Team members present at the		



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

		meeting. Decisions at a Partnering Team member in relation to multiple Projects in respect of which Commencement Agreements have been entered into shall be made separately from one another even if the subject matter of the decision is the same.
Retrospective effect	3.8A	Notwithstanding the date of this Partnering Contract (or the date of a Partnering Team member's Joining Agreement, as the context requires), where a Partnering Team member has performed any works and/or services in connection with the Programme and/or any Project prior to the date of the Partnering Contract or its Joining Agreement (as the context requires), the duties and obligations contained in this Partnering Contract shall be deemed to have applied to the carrying out of any of such works and/or services prior to such date (provided always that where the Constructor has entered into a "Pre-Construction Services Agreement" with the Client in accordance with the terms of the Framework Agreement and in connection with the Programme and/or any individual Project in advance of entering into this Partnering Contract, the Constructor acknowledges and agrees that it shall have no entitlement to payment whatsoever under this Partnering Contract in respect of any works and/or services previously provided to the Client under such "Pre-Construction Services Agreement").
Interested Parties	3.9	The Partnering Team members shall work together and individually in accordance with the Partnering Documents to establish the maximum practicable involvement in the Programme and each Project, subject to clause 22.4, by those Interested Parties listed in the Project Partnering Agreement and such other Interested Parties as they may agree.
Secondments and further co- operation	3.10	The Partnering Team members shall together consider and develop such secondments, office sharing arrangements and access to each other's computer networks and databases as shall benefit the Programme and each Project, subject to clause 25.5 and to signature of appropriate procedural agreements, and including any specific arrangements set out in the Programme Brief, Programme Proposals and (in the context of any individual Project) the relevant Project Brief and the Project Proposals.
		The Partnering Team members shall not, in complying with clause 3.10, be required to make available staff or resources that were intended to be utilised for purposes other than the Programme and/or the relevant Project(s) nor be required to permit access to databases that do not or reveal confidential information that does not relate to the same.
Records	3.11	The Partnering Team members shall keep such records of their activities in relation to the Programme and each Project as are required by the Partnering Documents and, subject to clause 25.5, shall permit inspection of their activities and records in relation to the Programme generally and each Project by other Partnering Team members, any Programme Consultant, any Operational Party and by any third parties stated in the Programme Brief and/or (in the context of an individual Project) the relevant Project Brief(s).
	4.	OBJECTIVES AND TARGETS
Objectives	4.1	The Partnering Team members shall establish, develop and implement their partnering relationships, within their agreed roles, expertise and responsibilities and in accordance with the Partnering Documents, with the objectives of achieving



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

	5.	CLIENT	REPRESENTATIVE AND PARTNERING ADVISER
		(x)	any other Targets identified in the KPIs.
		(ix)	improved Sustainability; and
		(viii)	improved quality;
		(vii)	increased turnover and Profit;
		(vi)	increased productivity;
		(v)	increased predictability;
		(iv)	reduced accidents;
		(iii)	reduced defects and zero defects;
		(ii)	reduced design, supply and construction time;
		(i)	reduced capital cost and whole life costs;
Targets	4.2	its agree Docume	rtnering Team member undertakes to the others to do all that it can, within d role, expertise and responsibilities and in accordance with the Partnering nts, to pursue for the benefit of the Programme and each Project and for lal benefit of Partnering Team members the Targets stated in the KPIs for:
		(viii)	any additional objectives stated in the Project Partnering Agreement.
		(vii)	implementation of the Programme and each Project in accordance with the BIM Protocol; and
		(vi)	commitment to people including staff and Users;
		(v)	measurable continuous improvement by reference to the Targets described in clause 4.2 and the KPIs in relation to (as the context requires) the Programme and each Project;
		(iv)	completion of the Programme and each Project within the agreed time and price and to the agreed quality;
		(iii)	innovation, improved efficiency, cost-effectiveness, lean production and improved Sustainability;
		(ii)	finalisation of the required designs, timetables, prices and supply chain for the Programme and each Project;
		(i)	trust, fairness, mutual co-operation, dedication to agreed common goals and an understanding of each other's expectations and values;
			enefit of the Programme and each Project and for the mutual benefit of ng Team members:



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Client Representative	5.1	The Client Representative shall:
functions		(i) fulfil its functions as described in these Partnering Terms and the other Partnering Documents, exercising any discretion fairly and constructively, and facilitate an integrated design, supply and construction process in accordance with the Partnering Documents and with the support of other Partnering Team members as stated in the Partnering Documents;
		(ii) call, organise, attend and minute meetings of the Core Group members and the Partnering Team members, whenever required or appropriate in accordance with the Partnering Documents;
		(iii) organise and monitor the contributions of Partnering Team members to Value Engineering, Value Management and Risk Management exercises in relation to the Programme and each Project (to which Partnering Team members shall contribute if so requested), as stated in the Partnering Documents and as otherwise agreed by the Core Group, and submit to the Client and the Core Group proposals for approval based on the results of these exercises and in the best interests of the Programme and each Project;
		(iv) organise partnering workshops for Partnering Team members and Interested Parties, as and when stated in the Programme Timetable and as otherwise requested by the Core Group; and
		(v) monitor the implementation of the Programme and each Project on and off Site with the support of other Partnering Team members as stated in the Partnering Documents.
Client Representative authority	5.2	The Client Representative shall be authorised to represent the Client in all matters relating to the Programme and each Project, except membership of the Core Group, subject to such restrictions as are stated in the Project Partnering Agreement and in accordance with such procedures as are stated in the Partnering Documents.
Instructions to Constructor	5.3	Where necessary and without prejudicing the collaborative spirit of the partnering relationships, the Client Representative may issue such instructions to the Constructor as are consistent with the Partnering Documents, including as to the opening up for inspection or testing of any part of the (as the context requires) Programme and each Project and the rectification or replacement at no cost to the Client of any designs, works, services, materials, goods or equipment that are defective or otherwise not in accordance with the Partnering Documents.
Objection to instructions	5.4	If an instruction issued by the Client Representative is contrary to any Partnering Document or otherwise demonstrably not in the best interests of the Programme and/or any individual Project, the Constructor shall notify the Client and the Client Representative within five (5) Working Days from the date of such instruction. Following Consultation between the Client, the Constructor, the Client Representative with input from other Partnering Team members as appropriate, to seek to resolve the Constructor's objection, the Client Representative shall confirm, amend or withdraw the relevant instruction and the Constructor shall comply with such confirmation, amendment or withdrawal, or within five (5) Working Days from its date shall implement the procedures described in clause 17 or clause 18 or clause 27 if appropriate.



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Compliance with instructions	5.5	Subject to clause 5.4, the Constructor shall promptly carry out an instruction of the Client Representative that is consistent with the Partnering Documents. If the Client, after Consultation with the Core Group, has reason to consider that failure to carry out any such instruction shall materially adversely affect the Programme and/or any individual Project, and if the Constructor shall not carry out such instruction within five (5) Working Days from the date of a notice from the Client under this clause 5.5 repeating the instruction, then the Client may pay another party (whether or not a Partnering Team member) to carry out such instruction and the Constructor shall permit such other party to do so and any consequent cost additional to the Agreed Maximum Price in respect of the relevant Project and/or or otherwise incurred by the Client in connection with such failure (as the context requires) shall be borne by the Constructor by payment to the Client or deduction from payments otherwise due pursuant to clause 20.		
Partnering Adviser	5.6	Partnering utilise the	atters relating to their partnering relationships and the operation of the ng Contract, the Partnering Team members may together or individually e advice and support of the Partnering Adviser, subject to prior agreement and the Partnering Adviser's duty of care, including: selection of Partnering Team members, team-building, review of the Partnering Documents and review of Specialist Contracts for consistency	
		(ii)	with the Partnering Documents;	
		(ii)	preparation of the Project Partnering Agreement;	
		(iii)	preparation of any Joining Agreements and, in respect of any individual Project, any Pre-Construction Agreements and the Commencement Agreement;	
		(iv)	provision of fair and constructive advice as to the partnering process, the development of the partnering relationships and the operation of the Partnering Contract;	
		(v)	attendance at such meetings of the Core Group and the Partnering Team as their members consider appropriate; and	
		(vi)	assistance in the solving of problems and the avoidance or resolution of disputes in accordance with clause 27.	
Replacement of Partnering Adviser	5.7	The Par Group.	tnering Adviser may be replaced at any time by a decision of the Core	
Key Personnel	5.8	(i)	In this Partnering Contract, the term " Key Personnel " means the persons (or any of them as the context requires) identified as such in the Project Partnering Agreement, a Joining Agreement and/or any Commencement Agreement for an individual Project and their replacement(s) as approved by the Client in accordance with clause 5.8(iii).	
		(ii)	Each Partnering Team member acknowledges that one of the key reasons for the Client appointing that Partnering Team member under and/or pursuant to this Partnering Contract is that the Partnering Team member has within its staff certain experienced and/or recognised technical experts identified in this Partnering Contract as Key Personnel.	



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

		(iii)	Pursuar	nt to clause 5.8(ii), each Partnering Team member shall:
			(a)	use all reasonable endeavours to retain the Key Personnel throughout the performance of the works and/or services provided or to be provided by it in connection with the Programme and (as the context requires) each Project;
			(b)	promptly inform the Client in the event that any of the Key Personnel leave, or give notice of an intention to leave the employment of that Partnering Team member and obtain a substitute in accordance with the requirements of clause 5.8(iii)(e);
			(c)	not reassign or allow the reassignment of the Key Personnel to other projects during the performance of the Partnering Team member's works and/or services in connection with the Programme and/or (as the context requires) any Project without the Client's written approval (such consent not to be unreasonably withheld or delayed);
			(d)	take all reasonable steps to ensure that the Key Personnel perform their roles and responsibilities in accordance with any organisational structure agreed in writing between that Partnering Team member and the Client from time to time; and
			(e)	if during the performance by a Partnering Team member of its works and/or services in connection with the Programme and/or (as the context requires) any Project:
				 that Partnering Team member wishes to reassign or to replace an individual designated as Key Personnel; or
				 an individual designated as Key Personnel gives notice of their intention to terminate its contract of employment or is otherwise no longer able to perform its duties,
				that Partnering Team member will provide details of a substitute with experience and qualifications equivalent or similar to the Key Personnel to be replaced to the Client for the Client's approval (such approval not to be unreasonably withheld nor delayed) and sufficiently in advance of the replacement date to allow the Client to properly consider such substitute and approve such substitute (acting reasonably).
		(iv)	both spe to the ce	re Partnering Team member's Key Personnel must be fluent in oken and written English except to the extent as may be agreed ontrary between the Client and that Partnering Team member in a relation to specific individuals or positions to be filled from time
Apprenticeships	5.9	(i)		nstructor shall take all reasonable steps to, where applicable, apprentices and shall report to the Client the numbers of

Ministry of Justice

OFFICIAL SENSITIVE

CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

			oyed and the wider skills training provided, during the gramme and the Projects.		
(ii)	than th apprentic in provice (which m	e Requinceship problems Sing the Final contractions includes	hall take all reasonable steps to ensure that no less red Apprenticeship Percentage are on formal agrammes or that a similar proportion of hours worked Programme generally and each Project specifically, a support staff and Specialists) are provided by people ceship programmes.		
(iii)	The Constructor shall make available to its people and Sp working on this Partnering Contract, information about the Kingdom government's apprenticeship programme and wic opportunities.				
(iv)		opriate for	nall provide any further skills training opportunities that r its people engaged in providing the Programme and		
(v)	at the rep shall be	orting inte	hall provide a report detailing the following measures erval specified in the Project Partnering Agreement and to discuss apprenticeships at its regular meetings with entative:		
	(a)		per of people during the reporting period employed on act, including support staff and Specialists;		
	(b)		ber of apprentices and number of new starts on ceships directly initiated through this Partnering		
	(c)	the perce	entage of all people taking part in an apprenticeship me;		
	(d)		ble, an explanation from the Constructor as to why it is aging to meet the specified percentage target;		
	(e)	actions b and	peing taken to improve the take up of apprenticeships;		
	(f)		ning/skills development being undertaken by people in o this contract, including:		
		1.	work experience placements for fourteen (14) to sixteen (16) year olds;		
		2.	work experience / work trial placements for other ages;		
		3.	student sandwich / gap year placements;		
		4.	graduate placements;		
		5.	vocational training;		



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

	6. basic skills training; and					
	7. on-site training provision / facilities.					
6.	PROGRAMME TIMETABLE AND PROJECT TIMETABLES					
6.1	Subject to any agreed preconditions and subject to clauses 17, 18, 20.17 and 26.6 the Partnering Team members shall undertake their agreed activities in relation to the Programme (and, in respect of a Project, during the period prior to the date of the Commencement Agreement for that Project), regularly and diligently in accordance with the Programme Timetable.					
6.2	For each individual Project, the proposed Project Timetable, comprising the Date of Possession, the Date for Completion and other detailed arrangements as to timing for implementation of that Project with effect from the date of its Commencement Agreement, shall be submitted to the Client Representative by the Constructor with supporting method statements and procedures by the date or dates stated in the Programme Timetable, shall be reviewed by the Core Group and shall be subject to approval by the Client.					
6.3	If, for an individual Project, the Programme Timetable or the Project Timetable for that Project refers to the division of the Project into Sections, then (except where expressly stated to the contrary) all references in the Partnering Documents to that Project, the Date of Possession, Project Completion, the Date for Completion and the Completion Date and all other provisions of the Partnering Documents shall apply to the whole Project and to each and any Section.					
6.4	(i) Unless otherwise specified in the Commencement Agreement for a Project (and without prejudice to the ability of the Client and/or any parties engaged by it or acting on its behalf to access the relevant Site at any time at the Client's sole discretion), the Constructor shall have non-exclusive access to the Site, for the purposes of constructing the relevant Project in accordance with this Partnering Contract, as from the Date of Possession until the date immediately prior to the Completion Date (or as otherwise specified in the Project Brief) for that Project. Any additional arrangements and/or requirements relating to this period of non-exclusive possession (or otherwise) in respect of a Project will be set out in its Commencement Agreement and/or (to the extent specified as applying to this Partnering Contract in the Project Partnering Agreement) its Decant Protocol.					
	(ii) If, in relation to an individual Project, the Constructor or the Consultant(s) require access to any area within the Client's control outside of the agreed Site, it shall notify the Client as soon as reasonably practicable and not access any such area(s) without the Client's express written approval. The Constructor and the Consultants(s) shall comply with any restrictions in relation to such areas that are referred to in this Partnering Contract (including as part of the Project Brief and/or the 4.20 Meeting Minutes for the Project) which shall be deemed to include the equivalent requirements set out in this Partnering Contract in relation to the Site of the Project or any other requirements that may be notified to the Constructor by the Client.					
	6.1					



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Decant Protocol	6.4A	(i) The provisions of this clause 6.4A apply where it is specified in the Project Partnering Agreement that a Decant Protocol applies to one (1) or more Projects comprising the Programme.					
		(ii) The Parties acknowledge that, to the extent applicable to a Project, each Partnering Team member shall comply with the Decant Protocol referred to in the Commencement Agreement in relation to that Project (and if the Project is to be constructed in Sections, the Decant Protocol shall apply to each Section on the basis set out therein).					
		(iii) Without prejudice to the generality of clause 6.4A(ii), each Partnering Team member agrees that no Partnering Team member shall commence any works in connection with any Project at its Site other than in accordance with the Decant Protocol to the extent applicable to that Project.					
Compliance with Project Timetable	6.5	With effect from the date of the Commencement Agreement for a Project, subject to any agreed preconditions, and subject to clauses 6.6, 17, 18, 20.17 and 26.6, the Partnering Team members shall undertake their agreed activities in relation to that Project regularly and diligently in accordance with its Project Timetable.					
Acceleration or postponement	6.6	The Client Representative may, in respect of a Project, instruct acceleration, postponement or resequencing of any date or period stated in the Project Timetable and, subject to clause 5.4, the Constructor shall treat such instruction as a proposed Change in relation to that Project in accordance with clause 17.					
Updating Project Timetable	6.7	The Constructor shall, in respect of any Project in respect of which a Commencement Agreement has been entered into, update its Project Timetable regularly to reflect any agreed adjustment pursuant to these Partnering Terms and shall circulate it to the other Partnering Team members. The receipt or use of any updated Project Timetable in respect of a Project shall not be evidence of any Partnering Team member's agreement to its contents.					
	7.	HEALTH AND SAFETY, SITE WELFARE AND EMPLOYEES					
CDM Regulations	7.1	For the purposes of the CDM Regulations and for each Project comprising the Programme:					
		(i) the term "principal designer" shall mean the Principal Designer as identified as such in the Project Partnering Agreement;					
		(ii) the term "principal contractor" shall mean the party identified as such in the Project Partnering Agreement;					
		(iii) all Partnering Team members shall fulfil their respective responsibilities under the CDM Regulations, including without limitation the preparation, collation and circulation of the Pre-Construction Information by the Client or the Principal Designer, as appropriate, and the preparation of the Construction Phase Plan for each Project by the Constructor in compliance with the CDM Regulations as pre-conditions to the implementation of the Project at its Site; and					



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

		(iv)	contract Project (health a	ne Constructor is not the Principal Designer, but is the "principal or" and the Principal Designer's appointment concludes before Completion, the Constructor shall review, update and revise the nd safety file for that Project in accordance with regulations 12(8) of the CDM Regulations.				
Health and safety	7.2	The Partnering Team members shall work together and individually within their agreed roles, expertise and responsibilities and in accordance with the Partnering Documents to achieve the highest possible standards of health and safety in all activities forming part of the Programme and each Project and shall implement such health and safety and site welfare measures as are described in the Partnering Documents.						
Health and safety	7.2A	A Partnering Team member shall promptly notify the Client of any health and safety hazards which may arise in connection with the performance of the Programme and/or any Project. The Client shall promptly notify the Partnering Team members of any health and safety hazards which may exist or arise at any Site and which may affect that Partnering Team member in the performance of the Programme and/or any Project.						
Health and safety	7.2B	Each member of the Partnering Team warrants that it has the skills, knowledge, experience and organisational ability to fulfil the role or roles they are appointed to fulfil under this Partnering Contract with regard to and in compliance with the CDM Regulations in the context of the Programme generally and each individual Project.						
Health and safety	7.2C	Without prejudice to the generality of clause 7.2A and/or this clause 7.2C, ea Partnering Team member:						
		(i) shall perform its duties and obligations in relation to the Programme are each Project having regard to the health and safety of persons involve in the relevant Project and shall comply with:						
			(a)	any codes of practice, guidance notes and recommendations published by the Health and Safety Executive;				
			(b)	any safety policies produced by the Client and any contractors; and				
			(c)	the "Joint Code of Practice on the Protection from Fire of Construction Sites and Buildings Undergoing Renovation" (as amended from time to time) as published by the Construction Confederation and the Fire Protection Association;				
		(ii)	may aris under th Partneri exist or time to	omptly notify the Client of any health and safety hazards which se in connection with the performance of its duties and obligations his Partnering Contract (and the Client shall promptly notify the ng Team member of any health and safety hazards which may arise in connection with the Programme and/or any Project from time and which may affect the Partnering Team member in the ance of its duties and obligations under this Partnering Contract);				
		(iii)	connect	the Client immediately in the event of any incident occurring in ion with the performance of its duties and obligations under this ng Contract at any Site from time to time (including where notified				



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

			by the Client to the Partnering Team member) where that incident causes any personal injury or damage to property which could give rise to personal injury; and
		(iv)	ensures that its health and safety policy statement (as required by the Health and Safety at Work etc. Act 1974) is made available to the Client on request to the extent required in connection with the works and/or services being provided by the Partnering Team member.
Skills, qualifications and experience	7.3	and each to fulfil the the Parti the relev	rtnering Team member shall employ for the purposes of the Programme in Project individuals with the necessary skills, qualifications and experience that Partnering Team member's role, expertise and responsibilities under mering Contract. The removal or replacement of any individual named in the rearrange Documents shall be subject to the restrictions stated in the ing Documents.
Responsibility for individuals	7.4	clause 2 responsi member damage	rtnering Team member shall use the standard of skill and care specified in 2.1 to ensure that its employees and all other individuals for whom it is ble shall adhere to the Partnering Contract. Each Partnering Team shall be liable to the other Partnering Team members for any loss, injury or death caused by the default or negligence of any such employees in individuals when on any Site or otherwise under its control.
Replacement of individuals	7.5	responsi Project t exclusion relevant	ndividual employed by a Partnering Team member or for whom it is ble disrupts or otherwise adversely affects the Programme and/or any hen, after Consultation with the Core Group, the Client may require the n of that individual from the Programme and/or (as the context permits) the Project(s) and applicable Site(s) and the relevant Partnering Team shall engage a suitable replacement and notify the Core Group gly.
Employment and training initiatives	7.6	employn	tnering Team members shall implement together and individually such nent and training initiatives as are described in the Partnering Documents vise agreed between them.
Employment and Skills Strategy	7.7	(i)	Pursuant to clause 7.6, the Constructor shall comply with and implement the ESP and Method Statement in accordance with the Employment and Skills Strategy in connection with the Programme generally and each individual Project.
		(ii)	The Constructor shall nominate an individual to liaise with the Client Representative and provide the Client Representative with information as required to demonstrate the Constructor's on-going compliance with the ESP and Method Statement.
		(iii)	The Client Representative shall provide to the Constructor such information that it has available to enable the Constructor to comply with and implement the ESP and Method Statement, including the details listed in the Employment and Skills Strategy during the design and construction phase of the Programme and each Project.
		(iv)	The Constructor shall provide to the Client Representative on a monthly basis, in accordance with the Programme Timetable and the Project




CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

			Timetable for each Project, a report outlining the achievements during the previous month against the ESP and Method Statement and the employment and skills KPI and Targets, and provide details of the various employment and skills activities delivered in the month. The Client Representative shall be responsible for monitoring the Constructor's compliance with and implementation of the ESP and Method Statement, and such monitoring shall form part of the Client's assessment of the employment and skills KPI and Targets.
		(v)	Any and all costs relating to compliance with and implementation of the ESP and Method Statement by the Constructor are deemed to be included in the Constructor's Central Office Overheads as set out in the Price Framework.
Security and vetting	7.8	(i)	The provisions of clause 7.8(i) to clause 7.8(xvii) (inclusive) are subject always to the requirements of the Client notified to a Partnering Team member pursuant to clause 7.8(xviii).
		(ii)	Where Non-Client Personnel who are required to have a pass for admission to any Site are identified by the relevant Partnering Team member to the Client (provided always that the relevant Partnering Team member first notifies the Client in writing of such Non-Client Personnel within a reasonable period ahead of their scheduled attendance(s) at such Site), the Client, subject to its satisfactory completion of its own approval procedures in respect of such admission by Non-Client Personnel, shall arrange for passes to be issued. Non-Client Personnel who cannot produce a proper pass when required to do so by any of the Client's Personnel, or who contravene any conditions on the basis of which a pass was issued, may be refused admission to a Site or required to leave a Site if already there.
		(iii)	The Constructor and/or any other Partnering Team member as the case may be shall promptly return any pass issued to any Non-Client Personnel pursuant to clause 7.8(ii) in respect of a Site if at any time the Client so requires or if the person to whom the pass was issued ceases to be involved in the performance of the relevant part of the Programme and/or the Site to which the Project relates. The Constructor and any other Partnering Team member as the case may be shall promptly return such passes on completion of its obligations in relation to the relevant Project hereunder or earlier termination of their appointment under this Partnering Contract (whether in whole or specifically in relation to the relevant Project).
		(iv)	Non-Client Personnel attending a Site may be subject to a search at any time. Strip searches are only conducted on the specific authority of the Client under the same rules and conditions applying to the Client's Personnel. The Partnering Team members are deemed to be familiar with and comply with (and shall procure that the Non-Client Personnel are familiar and comply with) the Prison Rules 1999 Part III and the Prison (Amendment) Rules 2005 and the Young Offender Institute Rules 2000 Part III and the Young Offender Institute (Amendment) Rules 2008 in this regard.
		(v)	The Client, whose decision is final and conclusive, reserves the right to refuse to admit to, or to withdraw permission to remain on, any Site or any premises occupied by or on behalf of the Client any Non-Client

Ministry of Justice

OFFICIAL SENSITIVE

CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL





CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL



- (a) is questioned as to whether they have any Relevant Convictions;
- (b) a DBS Check is obtained for each person (of a type to be agreed with the Client); and
- (c) save to the extent prohibited by applicable law, a copy of the results of such DBS Check are notified to the Client,

and each Partnering Team member shall ensure that no person who discloses any Relevant Convictions, or who is found to have any Relevant Convictions following the results of a DBS Check undertaken pursuant to this clause 7.8(xii) or otherwise is engaged in connection with this Partnering Contract without the prior written approval of the Client. Save to the extent prohibited by applicable law, each Partnering Team member shall procure that the Client is informed if any individual or party provides any works and/or services in connection with this Partnering Contract, subsequent to the date of the Project Partnering Agreement, receives a Relevant Conviction or whose previous Relevant Conviction(s) become known to that Partnering Team member.

- (xiii) Without prejudice to clause 7.8(xi) to clause 7.8(xiii) (inclusive), where the Client notifies a Partnering Team member that it will be working in a regulated activity with vulnerable groups for the purposes of the Safeguarding Vulnerable Groups Act 2006, or is working in an environment deemed as sensitive and/or vulnerable for any reason by the Client, the Partnering Team member shall comply at its own cost with the Client's requirements to the extent relevant to the delivery of the works, which may include (without limitation):
 - (a) asking any person acting for or on behalf of the Partnering Team member in connection with this Partnering Contract for the details of any Relevant Convictions, obtaining an enhanced Disclosure and Barring Service disclosure (including a barred list) check; and/or
 - (b) complying with the HM Government Baseline Personnel Security Standard or similar standard,

and the results of such disclosures shall be shared with the Client in writing.

(xiv) Whilst on any Site, a Partnering Team member must ensure that its Non-Client Personnel comply with all security requirements and measures implemented by the Client in respect of staff and other persons attending the relevant Site. The Client shall provide copies of its written security procedure to the Partnering Team members on request. The Partnering Team members and all their Non-Client Personnel shall be prohibited from taking any photographs of or at a Site unless the Client has given prior written consent and a representative of the Client is present so as

Ministry of Justice

OFFICIAL SENSITIVE

CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

to have full control over the subject matter of each photograph to be taken. (xv) The Partnering Team members shall co-operate with any investigation relating to security which is carried out by the Client or by any person who is responsible to the Client for security matters, and when required by the Client: (a) take all reasonable measures to make any Non-Client Personnel identified by the Client available to be interviewed by the Client, or by a person who is responsible to the Client for security matters, for the purposes of the investigation (and all Non-Client Personnel have the right to be accompanied by and to be advised or represented to the other person whose attendance at the interview is acceptable to the Client); and (b) subject to any legal restriction on their disclosure, provide all documents, records or other material of any kind which may reasonably be required by the Client or by a person who is responsible to the Client for security matters, for the purposes of the investigation, so long as the provision of that material does not prevent the Constructor from carrying out and completing the Programme and/or any individual Project (and the Client has the right to retain any such material for use in connection with the investigation and, so far as possible, provide the Constructor with a copy of any material retained). (xvi) Each Partnering Team member shall: ensure that it and its Specialists comply with the Official (a) Secrets Acts 1911 to 1989 and (as the context requires), the provisions of section 11 of the Atomic Energy Act 1946 in the performance of its duties and obligations under this Partnering Contract; and notify its employees and its Specialists of their duties pursuant (b) to this clause 7.8(xvi). (xvii) Each Partnering Team member acknowledges that at all times during its appointment under this Partnering Contract: it shall comply in all respects with the Security Requirements and the terms of any applicable Non-Disclosure Agreement; (without prejudice to the generality of clause 7.10 and clause (a) 25.8) it shall comply with the Information and Security Requirements; the Client may, without prior notice, search any persons or (b)

vehicles engaged or used by a Partnering Team member or its Non-Client Personnel at any Site from time to time and at its

at the written request of the Client, a Partnering Team member

shall, at its own cost, provide a list of the names, addresses,

sole discretion;

142134783.1 45

(c)



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

				national insurance numbers and immigration status of all individuals who may require admission to any Site(s), specifying the capacities in which such individuals are engaged by that Partnering Team member in connection with the Programme and (as the context requires) the relevant Project(s) and provide such further information and details as may be reasonably requested by the Client; and
			(d)	each Partnering Team member shall ensure that it and all its Non-Client Personnel who have access to a Site, a Client System or Client Data have been cleared and authorised to access the same pursuant to and in accordance with the BPSS.
		(xviii)	(inclusive that it sh comply	prejudice to the generality of clause 7.8(i) to clause 7.8(xvii) e), each Partnering Team member acknowledges and agrees hall comply with and shall ensure that its Non-Client Personnel with any security, safeguarding and/or vetting requirements estructions:
			(a)	as specified in the Client's Policies;
			(b)	that the Client notifies them of in writing from time to time in connection with their attendance at any Site; and/or
			(c)	as may be specified and/or referred to elsewhere in the Partnering Documents (provided always where any such requirements in the Partnering Documents are less onerous than those specified in clause 7.8(i) to clause 7.8(xvi) and/or those specified in the Client's Policies, a Partnering Team member shall notify the Client of this and the Client (at its sole discretion) shall advise the Constructor in writing, as soon as reasonably practicable upon receiving the notice, which requirements shall take precedence and that Partnering Team member shall comply with the same without any entitlement to any additional payment and (in the context of the Constructor only) an adjustment to the Completion Date and/or the Agreed Maximum Price in respect of the relevant Project.
		(xix)	(inclusive receipt of same, a	prejudice to the generality of clause 7.8(i) to clause 7.8(xviii) e), the Client shall provide to a Partnering Team member, upon of a written request from that Partnering Team member for the written copy of its security policies and procedures current as at of the request.
Security and vetting	7.9	employe performa requirem Program to the Pa be repla expense	es to be in ance is under the desired with a contract of the results.	be entitled to require any of the Partnering Team members' replaced if in the reasonable opinion of the Client that person's insatisfactory and/or that person has breached the security e Client as referred to in clause 7.8 or as otherwise set out in the and/or a Project Brief in relation to an individual Project or notified Team members in writing from time to time. Such person shall a person of at least the same experience and expertise at the elevant Partnering Team member subject to the Client's prior such approval not to be unreasonably withheld or delayed).



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Conurity Aspects	7.40	(1)	E. J. D. A. C. T
Security Aspects Letter	7.10	(i)	Each Partnering Team member shall comply with, and procure the compliance of its personnel, with:
			(a) the Security Aspects Letter; and
			(b) the Security Management Plan.
		(ii)	The Constructor shall ensure that the Security Management Plan produced by the Constructor in relation to the Programme generally and for each Project specifically fully complies with the relevant Security Aspects Letter.
		(iii)	Each Partnering Team member acknowledges that the Security Aspects Letter is a standard template and as such cannot be directly amended and agrees that it shall be interpreted as follows for the purposes of these Partnering Terms:
			(a) for the purposes of the Constructor's compliance with the Security Aspects Letter, any references to "Contractor" (or any analogous party) shall be construed as the "Constructor";
			(b) for the purposes of a Consultant's compliance with the Security Aspects Letter any references to "Contractor" (or any analogous party) shall be construed as the "Consultant"; and
			(c) any references to the "Ministry of Justice", "MoJ" and/or "Client" (or any analogous party) shall be construed as the "Client" as appropriate.
		(iv)	The Parties also agree that if there are any requirements in the Security Aspects Letter that any Partnering Team member believes, exercising the standard of skill and care referred to in 22.1, are not relevant to the Programme, any individual Project and/or the performance of these Partnering Terms the relevant Partnering Team member shall notify the Client as soon as reasonably practicable and the Client shall confirm whether or not such requirements are applicable or not.
4.20 Meeting Minutes	7.11	out and/	rtnering Team member shall at all times comply with any requirements set or referred to in the 4.20 Meeting Minutes, in relation to the Programme y and each individual Project specifically (as the context requires).
Malicious Code	7.12	(i)	Each Partnering Team member shall, at all times during its appointment under this Partnering Contract and in the context of the Programme generally and each individual Project, ensure that:
			(a) Anti-Virus Software is installed on its Non-Client ICT System;
			(b) such Anti-Virus Software is used on a continuous basis to:
			identify, detect and/or remove Malicious Code from its Non-Client ICT System(s);
			prevent the transmission of Malicious Code from its Non-Client ICT System onto any Client ICT System or



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

			other Non-Client ICT System(s); and
		3.	protect (and inoculate) its Non-Client ICT System(s) and protect any Client ICT System and other Non-Client ICT System(s) against Malicious Code;
	(c)	continuo and sigi	nti-Virus Software is maintained and updated on a bus basis with all (without limitation) anti-virus definitions natures that are developed and distributed by the er of such Anti-Virus Software from time to time;
	(d)	its deve	uch Anti-Virus Software is maintained and updated by eloper on a subscription basis, its subscription is sed on a continuous basis and is not permitted to lapse;
	(e)	on a cor	piece of Anti-Virus Software ceases to be maintained tinuous basis by its developer or is discontinued, it is I by at least an equivalent piece of Anti-Virus Software.
(ii)		prejudice ving Party	e to the generality of clause 7.12(i), where (as an $\prime\!$
	(a)	or expos	ering Team member becomes aware of the presence of sure to Malicious Code on its Non-Client ICT System(s), ent ICT System and/or any other Non-Client ICT s); or
	(b)		nt becomes aware of presence of or exposure to s Code on its Client ICT System and/or any Non-Client tem(s),
	notify (a member	s the coi who, in th	d ICT System", the Identifying Party shall immediately ntext requires) the Client and any Partnering Team be reasonable opinion of the Identifying Party have been bus Code (each an "Affected Party"), following which:
	1.	actively remove such Ma becomin	tifying Party and each Affected Party shall cooperate to minimise the effect and (as the context requires) from and/or protect the Affected ICT System(s) from alicious Code as soon as reasonably practicable upon g aware of its presence on the Affected ICT System(s) exposure to the Malicious Code; and
	2.	operation Data, the	uch Malicious Code causes (or could cause) a loss of nal efficiency and/or loss or corruption of the Client e Identifying Party and each Affected Party shall assist ner in order to:
		Α	mitigate the immediate and long-term impact of the Malicious Code on the Affected ICT System(s);
		В	minimise any actual or potential losses of operational efficiency or corruption of Client Data on such Affected ICT System(s) (including by, as the context



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

-				
				requires, restoring any affected Client Data from the most recent back-ups of the Client Data); and
			С	protect (and inoculate) the Affected ICT System(s) against the Malicious Code in order to restore and maintain the full security of the Affected ICT Systems and protect the Client Data from Malicious Code.
		(iii)	originated from a was under the ctime), the Part System(s) the requirements of Affected Party in out of or in continuous.	ted ICT System is affected by Malicious Code that has a Non-Client ICT System (including from Client Data that control of that Partnering Team member at the relevant nering Team member from whose Non-Client ICT Malicious Code originated shall comply with the clause 7.12(ii) at its own cost and reimburse each full in respect of any costs, losses and expenses arising nection with presence and impact on and/or removal of Code on its Affected ICT System.
Building Regulations	7.13	(i)	Principal Design	es of the Building Regulations 2010 (as amended) the er and the Principal Contractor is the Constructor (or any nted by the Client from time to time).
		(ii)	Principal Contr Regulations 201 has allocated or	warrants that it is competent to fulfil the duties of the actor and Principal Designer under the Building 0 (as amended) in relation to the Partnering Contract and (as the case may be) will allocate adequate resources to by with the provisions of this clause.
	8.	CONSE	NTS AND DESIG	N AND PROCESS DEVELOPMENT
Planning and Consents	8A.1	Save in	respect of the Clie	ent Consents only, the Constructor shall:
		(i)	context permits Consent require provide any wor generally and e	n clause 8A.1(iii)) obtain, enter into and maintain (as the and discharge the requirements of each and every d by applicable law for it to design and construct and/or ks and/or services in connection with the Programme ach individual Project and/or to remedy any defects in Project and otherwise perform its obligations under this ract;
		(ii)		and submit all applications as may be required in order to igations in clause 8A.1(i); and
		(iii)	satisfy and/or d connection with	cost) any and all costs, taxes, duties, fees and otherwise ischarge any financial and/or security requirements in each Consent as may be required in relation to the erally and each individual Project, save only where:
			Client i identifi identifi	pect of a Client Consent, it is expressly stated that the is responsible for making specific types of payment to an ed third party in connection with such Consent (and es the nature, type and, where known, value of any such nt); and/or
	1			



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

		(b) due to the nature of the Consent, the counterparty to the Consent confirms in writing to the Constructor and the Client that certain sums payable under or in connection with the Consent can only be paid directly by the Client in which case, to the extent that the Agreed Maximum Price in relation to an individual Project (or any other costs in relation to the wider Programme) includes any sums in connection with such Consent on the assumption that the Constructor is responsible for paying it directly under this clause 8A.1, such Agreed Maximum Price for the relevant Project (or other costs in relation to the wider Programme) will be reduced following a written notice of the Client Representative to the Constructor, without giving rise to any adjustment to the Date for Completion in respect of that Project (or any other analogous period in relation to the Programme generally) in an amount equal to the sums paid by the Client to such third party where it is identified that the Constructor is unable to make such payment directly, provided that where the amount to be paid to such third party is greater than the sum allowed for by the Constructor in the Agreed Maximum Price for the relevant Project (or other costs in relation to the wider Programme), the surplus will be borne by the Client.
Planning and Consents	8A.2	The Constructor shall indemnify the Client against the Client's reasonably foreseeable and properly incurred and mitigated expenses, liabilities, losses, claims and proceedings whatsoever arising out of or in connection with a failure by the Constructor to comply with the requirements of this clause 8A, save only where such failure is the direct consequence of an instruction of the Client Representative (which is not itself the result of any negligence, default or breach of contract by or on behalf of the Constructor or any Specialist) and could not have been avoided by the Constructor using reasonable and practical means.
Planning and Consents	8A.3	The Constructor shall provide to the Client such:
		(i) advice and information as may be reasonably required; and
		(ii) additional assistance (including providing confirmations to third parties and Statutory Authorities) as may be reasonably required,
		including the provision of information and of documents (including methodologies, specifications, plans and drawings), as and when reasonably requested by the Client and/or the Client Representative from time to time in connection with the Programme and each individual Project (as the context requires) and/or the obtaining, maintenance and discharge by the Client of the Client Consents and/or any payments that are to be made by the Client in connection with a Consent pursuant to 8A.1 (and at such times, in such form and content and with such level of detail reasonably required or approved by the Client).
Planning and Consents	8A.4	If and insofar as discharge of any condition of any Consent is part of the works and/or services in connection with the Programme and/or any individual Project (or necessary to create and/or complete the same, as the context requires), the Constructor shall discharge the same in accordance with (and by the date(s), if any, required by) the Consent.



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Planning and	8A.5	The Constructor hereby agrees that it shall:
Consents	8A.5	The Constructor hereby agrees that it shall:
		(i) ensure that its works and services in connection with the Programme and each individual Project comply with, and its performance of its obligations under the contract are in compliance with the relevant Consents;
		(ii) ensure that its works in connection with the Programme and each individual Project (as designed, constructed, commissioned and completed in accordance with the contract) are capable of operation in accordance with the applicable laws and relevant Consents applicable to such works and/or to the Client; and
		(iii) as otherwise necessary or appropriate for the proper carrying out of such works, be responsible for the removal and/or re-routing of any temporary cables, utilities and/or pipelines which are present on the relevant Site of the same,
		provided that nothing in this clause 8A.5 shall:
		(a) impose upon the Constructor a higher standard of care in respect of the preparation of the design of such part(s) of the works in relation to the Programme and/or any individual Project as may be referred to in and/or specified by any Consents than the standard of skill and care specified at clause 22.1[.][and
		(b) [other than those activities that are required to properly perform its obligations under this Partnering Contract, the Constructor shall not interfere with the provision of any utility services to the existing structures at any Site, including water, electricity, gas or any of the other general systems such as the security systems and/or alarms.]
Planning and Consents	8A.6	The Constructor shall be responsible, at its own cost, for liaising with all appropriate Statutory Authorities to locate and connect water and electricity, where required in relation to the works for a Project, and for obtaining and installing all necessary apparatus for the metering and consumption of such consumables and will pay the cost for all electricity and water consumed at the relevant Site(s) by or on behalf of the Constructor (including its subcontractors) until Project Completion of the relevant Project.
Planning and Consents	8A.7	The Constructor shall carry out and complete all works and/or services it is required to perform in relation to the Programme and each individual Project in accordance with all Statutory Agreements, which shall include paying all sums, fees and/or fines required pursuant to the Statutory Agreements in order to perform such works and/or services.
Planning and Consents	8A.8	Without prejudice to the generality of clause 8A.1 to clause 8A.7 (inclusive), each Partnering Team member warrants and undertakes to the Client that, as part of the performance of its duties and obligations under this Partnering Contract, it has performed and that it shall continue to comply with all Consents relating to the Programme and each individual Project that the Client and/or the Client Representative has notified to that Partnering Team members and/or which that Partnering Team member ought reasonably to have been aware.



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Design development ²	8.1	The Partnering Team members agree and acknowledge that notwithstanding that the Constructor may be the sole "Lead Designer" in respect of the Programme and any individual Project, the other Design Team members shall develop the design and process of the Programme and each individual Project (including any designs prepared by the Programme Consultants), in accordance with this clause 8, with the objective of achieving best value for the Client for the Programme and each Project.
Design contributions	8.2	Without limiting any duty of care or warranty described in clause 22, each Design Team member shall contribute those aspects of the design in relation to the Programme and each individual Project that fall within its role, expertise and responsibilities as stated in the Partnering Documents. The Design Team shall work together and individually in the development of an integrated design, supply and construction process for the Programme and each individual Project in accordance with the Partnering Documents and under the co-ordination of the Lead Designer.
Pre- commencement designs	8.3	As supplemented and amended by the Project Partnering Agreement, the Programme Brief, the Programme Proposals, each Project Brief, each Project Proposals, the relevant BIM Protocol and the Consultant Services Schedules, the designs for the Programme and each individual Project shall be developed as follows within the periods stated in the Programme Timetable:
Outline designs and alternative solutions		(i) the Lead Designer, with input as agreed from other Design Team members, shall prepare and submit to the Client and Core Group outline designs for the Programme generally and each Project including such alternative solutions for the integrated design, supply and construction of each Project and any part of it as are required by the Programme Brief or Programme Proposals or as are otherwise appropriate;
Presentation of designs		(ii) the Design Team members shall present for Core Group consideration and Client approval the designs prepared in accordance with clause 8.3(i), and comparisons between any alternative solutions by reference to the Partnering Documents and the recommendations and targets referred to in clause 4.2;
Development of designs		(iii) following Client approval, after Core Group Consultation, of outline designs and choice of any alternative solution or solutions pursuant to clause 8.3(ii), the Lead Designer, with input as agreed from other Design Team members, shall develop designs for the Programme and the relevant Project(s) based on such outline designs and solution or solutions and shall submit these to the Client and Core Group, developed to the level of detail stated in the Programme Timetable and sufficient to comprise the basis for all applicable Consents for the relevant Project (if required);
Specialist design input		(iv) the Lead Designer shall obtain the maximum input to design development under clauses 8.3(i), clause 8.3(ii) and clause 8.3(iii) from relevant proposed Specialists as is required by the Programme Brief or Programme Proposals or as is otherwise appropriate; and

² To be considered on a project specific basis. There may be projects in which MoJ will instruct the Constructor on a build-only basis



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Detailed designs		(v) following Client approval, after Core Group Consultation, of designs developed pursuant to clause 8.3(iii), the Lead Designer shall submit in the name of the Client all applicable Consents for the Programme and each individual Project (if required) and shall further develop and submit to the Client and Core Group designs for the Programme and each individual Project, with input as agreed from other Design Team members, in the sequence and to the level of detail stated in the Programme Timetable for Client approval after Core Group Consultation and for the selection of Specialists, the development of the Forecast Cost for the relevant Project(s) and the satisfaction of any Consents and other pre-commencement regulatory approvals.
Surveys and investigations	8.4	The Partnering Team members stated in the Project Partnering Agreement shall commission or undertake, and the Lead Designer shall coordinate and monitor, any surveys in relation to any Sites and investigations in respect of the same as stated in the Project Partnering Agreement, the Programme Brief and/or the Programme Proposals. The Lead Designer, with input as agreed from other Design Team members, shall review the results of such surveys and investigations and advise the Client and Core Group as to their effect on the Programme generally and the integrated design, supply and construction of the Projects, and shall amend designs as required as a consequence, for Client approval after Core Group Consultation.
Approvals	8.5	The Lead Designer, with input as agreed from other Partnering Team members, shall apply for and diligently pursue, in accordance with the Programme Timetable, all regulatory approvals stated in the Programme Brief and otherwise required for commencement of each Project on Site, and shall report to the Client and Core Group on progress and results with recommendations to overcome any problems.
Designs after commencement	8.6	In the context of each Project, as supplemented and amended by the Project Partnering Agreement, the Programme Brief, the Programme Proposals, the relevant Project Brief, the relevant Project Proposals, the BIM Protocol and the Consultant Services Schedules, all designs required after the date of the Commencement Agreement in relation to an individual Project shall be prepared and developed as follows: (i) designs shall be prepared and submitted by the Design Team members stated in the Project Timetable for the Project to the Client and other Partnering Team members stated in the Project Timetable for approval or comment, no later than the end of the periods stated in the Project Timetable and in any event prior to commencement of construction of each relevant part of the Project;
		(ii) each recipient of designs submitted pursuant to clause 8.6(i) shall respond within the period stated in the Project Timetable for the Project following the date of submission and, if the comments of the Client or any other recipient identify any non-compliance with the Partnering Documents, then the Design Team members who prepared the designs shall make the necessary adjustments and shall resubmit such designs for approval or comment in accordance with clause 8.6(i);
		(iii) where Design Team members are required to contribute to any design after the date of the Commencement Agreement for the Project, then such contributions shall be prepared and submitted in accordance with



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

		clauses 8.6(i) and 8.6(ii), within the periods stated in the Project Timetable for the Project; and
		(iv) the Lead Designer shall coordinate the process described in this clause 8.6 and shall fully involve the BIM Coordinator at all times.
Budget and cost estimates	8.7	At each stage of design development, the Lead Designer and other Design Team members shall take into account any Budget stated in the Price Framework for the Programme generally and (as the context requires) for each individual Project specifically and shall provide, with all design submissions, updated cost estimates reconciled with such Budget.
Value engineering	8.8	At each stage of design development, the Lead Designer (and without prejudice to the generality of clause 13.2A), with input as agreed from other Design Team members, shall amend designs as necessary to adopt the results of Value Engineering exercises undertaken in accordance with clause 5.1(iii), where such results are approved by the Client after Core Group Consultation.
Principal Designer	8.9	At each stage of design development, the Lead Designer, with input as agreed from other Design Team members, shall provide to the Principal Designer copies of all designs submitted pursuant to this clause 8, together with related information in accordance with regulation 9(4) of the CDM Regulations and the Principal Designer shall provide within five (5) Working Days from the date of provision of such copies (or within any other period stated in the Programme Timetable and/or the Project Timetable for the relevant Project, as the context requires) advice to the Client and Design Team members as to the health and safety implications of such designs and related information.
Approvals and comments	8.10	No approval or comment by the Client or any other Partnering Team member in respect of any design submitted in relation to the Programme and/or any Project shall in any way relieve or affect the responsibility for that design of each Partnering Team member who prepared or contributed to it.
Constructor objection to designs	8.11	At each stage of design development, the Lead Designer, with input as agreed from other Design Team members, shall provide to the Constructor copies of all designs submitted pursuant to this clause 8 (including those contained in the BIM Model once approved by the Client) and, if and to the extent that neither the Constructor nor any Specialist has prepared or contributed to a design and such design is contrary to any Partnering Document or otherwise demonstrably not in the best interests of the Programme and/or an individual Project, the Constructor may notify an objection to such design to the Client and the Lead Designer within five (5) Working Days from the date of provision of such copies (or within any other period stated in the Programme Timetable and/or the Project Timetable for the relevant Project, as the context requires). Following Consultation between the Client, the Constructor and the Lead Designer, with input of other Design Team members as appropriate, the Lead Designer shall confirm, amend or withdraw the relevant design and the Constructor shall accept such confirmation, amendment or withdrawal, or within five (5) Working Days from its date shall implement the procedures described in clause 17 or clause 18 or clause 27 if appropriate.



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Designs as Partnering Documents	8.12	All designs approved by the Client in accordance with this clause 8 (including those contained in the BIM Model once approved by the Client) shall become Partnering Documents forming part of: (i) when approved prior to the Client and the Constructor entering into a
		Commencement Agreement in relation to an individual Project, the Programme Proposals generally; and
		(ii) when approved following a Commencement Agreement being entered into by the Client and the Constructor in connection with an individual Project, the Project Proposals for such Project,
		and any subsequent proposed Change to any such approved design shall be subject to clauses 2.4, 2.5 and 2.6 or to clause 17 as appropriate.
Design Team meetings	8.13	The Lead Designer shall arrange, and Design Team members shall attend, meetings of all and any Design Team members, in accordance with the Programme Timetable generally and, in the context of each individual Project, each Project Timetable and otherwise as necessary in the best interests of the Programme and each Project, and shall notify the Client Representative of all such meetings in advance.
BIM Protocol	8.14	Each Partnering Team member shall:
		(i) comply with the BIM Protocol; and
		(ii) input into the BIM Model in accordance with the BIM Protocol and other the Partnering Documents as required by the BIM Coordinator.
	9.	INTELLECTUAL PROPERTY RIGHTS
Intellectual Property Rights	9.1	Each Partnering Team member agrees and acknowledges that:
		(i) in this clause 9, the term "Partnering Team member" shall not include the Client;
		(ii) the Intellectual Property Rights in all Partnering Team Member Materials provided in connection with the Programme and each Project shall remain vested in the relevant Partnering Team member, but each Partnering Team member grants to:
		(a) the Client and its nominees with full title guarantee an irrevocable, royalty-free, worldwide and non-exclusive licence in perpetuity to use, copy and reproduce its Partnering Team Member Materials for any purpose whatsoever, including but not limited to in connection with Programme and each Project (and any other project of the Client) and in connection with (but without limitation) the design, construction, completion, operation, extension, maintenance, letting, management, sale, advertisement, alteration, reinstatement and repair of any part of the Programme and any Project (and any other project of the Client); and
		(b) the other Partnering Team members an irrevocable, royalty-



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

	free, worldwide and non-exclusive licence in perpetuity to use, copy and reproduce any of its Foreground Materials that are not prepared by or on behalf of that Partnering Team member in connection with the Programme and each Project for any purpose in connection with the Programme and each Project, including in connection with (but without limitation) the design, construction, completion, operation, extension, maintenance, letting, management, sale, advertisement, alteration, reinstatement and repair of any part of the Programme and any Project.
9.	The Intellectual Property Rights in all Client Materials shall remain vested in the Client but the Client grants to each Partnering Team member and its nominees a non-exclusive and royalty-free licence to copy, use and reproduce such Client Materials for any purpose in connection with the Programme and any Project only, provided always that such licence shall automatically terminate upon the termination of a Partnering Team member's appointment under the Partnering Contract (save where, following such termination, the Partnering Team member remains appointed under this Partnering Contract in relation to the Project to which the relevant Client Materials relate).
9.	The licence granted to the Client and the Partnering Team members under clause 9.1, carries the right for the Client and the relevant Partnering Team members to grant sub-licences, is transferable to third parties (including by way of an assignment and/or novation) and shall subsist notwithstanding the expiry of the Partnering Contract or termination (for any reason) of the grantor Partnering Team member's appointment under the whole or part of the Partnering Contract.
9.	The right given to the Client to assign, novate, transfer and/or otherwise deal with the licence given under clause 9.1, pursuant to clause 9.3 or otherwise, shall include the right for the Client to use such means to grant the licence to a Central Government Body or to any body which carries on any of the functions and/or activities that have previously been performed and/or carried on by the Client at any time.
9.	Any change in the legal status of the Client which means that it ceases to be a Central Government Body, shall not affect the validity of the licence granted in favour of the Client under clause 9.1 and if the Client ceases to be a Central Government Body, the successor body to the Client shall be entitled to the benefit of the licence granted in clause 9.1.
9.	If a licence granted in favour of the Client under clause 9.1 is novated as permitted by this clause 9 or there is a change in the Client's status pursuant to clause 9.5, the rights acquired on that novation or change of status shall not extend beyond those previously enjoyed by the Client.
9.	Each Partnering Team member unconditionally and irrevocably agrees to waive, in respect of any Partnering Team Member Materials in respect of which it has granted a licence in favour of the Client and/or any other Partnering Team member under clause 9.1, all moral rights to which that Partnering Team member may now or at any future time be entitled under the Copyright, Designs and Patents Act 1988 and/or under any other Applicable Law in respect of the relevant Partnering Team Member Materials, with this waiver being made in favour of the Client and extended



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

	to (as the context requires) the sub-licensees, assignees, transferees and successors in title of the Client and/or the other Partnering Team members.					
9.8	Each Partnering Team member warrants and undertakes to the Client and the other Partnering Team members that:					
	(i) all Partnering Team Member Materials are and will continue to be its own original work (or the original work of its subcontractors, as appropriate);					
	(ii) the licence granted in any Partnering Team Member Materials pursuant to clause 9.1 does not and will not at any time infringe the rights of any third party;					
	(iii) it has not and will not infringe the rights of the Client or any other third party in the use of any Client Materials to which the licence provided by the Client to the Partnering Team member pursuant to clause 9.2 applies; and					
	(iv) it has obtained (and shall maintain at all times) all of the necessary licenses and consents in relation to the Intellectual Property Rights that are used or may be used by that Partnering Team member or licenced to and/or by that Partnering Team member under or in connection with Partnering Contract and will provide evidence of the same on the written request of the Client.					
9.9	A Partnering Team member shall not be liable for any use by:					
	(i) the Client or its nominees of any Partnering Team Member Materials; or					
	(ii) another Partnering Team member of its Foreground Materials,					
	for any purpose other than that for which such Partnering Team Member Materials were prepared and/or provided (as the context permits) by or on its behalf.					
9.10	The Client shall have no liability whatsoever to any Partnering Team member or any third party whatsoever (whether in contract, tort (including negligence), for breach of duty or otherwise) for any loss or damage of whatever kind and however caused arising out of or in connection with the use of and/or reliance by an Partnering Team member on any Client Materials (save for fraudulent misrepresentation) in respect of which a licence has been provided in favour of the Partnering Team member pursuant to clause 9.2.					
9.11	Each Partnering Team member shall indemnify the Client and its sub-licensees, assignees, transferees and successors in title against, without limitation, all payments, losses, demands, claims, damages, actions, costs, legal fees, fines, financial penalties and expenses that are paid, made or incurred by the Client as a consequence of and in relation to any actual and/or alleged infringement of Intellectual Property Rights arising out of or in connection with its Partnering Team Member Materials and/or that Partnering Team member's use of the Client Materials.					
10.	SUPPLY CHAIN					



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Specialist relationships	10.1	accordar Project	ne Partnering Team members shall implement the procedures in this clause 10 in ecordance with the Programme Timetable and (as the context requires) the roject Timetable for each individual Project in order to establish Specialist lationships in relation to all aspects of the Programme and each Project that:			
		(i)	are Oper	n-book to the maximum achievable extent;		
		(ii)		eflect the agreed requirements of the Client, the interests of the ng Team members and the needs of the Programme and each		
		(iii)	the pote	ne best available Specialist warranties and support and maximise ntial for Specialist innovation and other contributions to the me and each Project;		
		(iv)	establish	and demonstrate best value to the Client; and		
		(v)		, wherever possible, partnering relationships complementary to scribed in the Partnering Contract.		
Additional Partnering Team members	10.2	(i)	As at the original date of the Partnering Contract and in respect of a particular Partnering Team member under a subsequent Joining Agreement, the Partnering Team members acknowledge and agree that the Client may enter into the Partnering Contract and/or subsequent Joining Agreements without simultaneously appointing the Constructor hereunder.			
		(ii)		xtent that one or more proposed Partnering Team members are inted as at the date of the Project Partnering Agreement:		
			(a)	the Client may, at its sole discretion, arrange for other Partnering Team members to execute a Joining Agreement based upon the form set out at Appendix 2, which the Client Representative shall arrange for a Joining Agreement to be prepared (incorporating a detailed description of that Partnering Team member's role, expertise and responsibilities and Consultant's Payment Terms (as applicable)) and which the Client, the Constructor and the other Partnering Team members shall also execute;		
			(b)	with effect from the date stated in a Joining Agreement executed in accordance with this clause 10.2(ii), the Partnering Team(s) member identified in the Joining Agreement shall assume all the rights and obligations of a "Partnering Team member" and "Constructor" (as the context requires) as a party to the Partnering Contract for all purposes with the role, expertise and responsibilities identified in the Joining Agreement (and associated Partnering Documents) as being applicable to that Partnering Team member, including in respect of any designs and other activities undertaken by that Partnering Team member in relation to the Programme and/or the Project prior to the date of the Joining Agreement; and		
			(c)	a decision not to appoint, a delay in appointing or a failure to appoint an additional Partnering Team member to the Partnering Team by the Client pursuant to clause 10.2(ii)(a) and		



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

		clause 10.2(ii)(b) shall not affect the requirement of the existing Partnering Team members at the relevant time to perform their roles, responsibilities and obligations in accordance with the terms of the Partnering Contract and shall not result in the Client having any liability to any existing Partnering Team member arising out of or in connection with the same. (iii) Where a Specialist is so identified in the Project Partnering Agreement or where the Partnering Team members agree that a Specialist offers sufficient design or other contribution to the Programme generally and/or any individual Project (including a replacement for such a Specialist appointed in accordance with clause 10.13), then the Constructor shall arrange for such Specialist, after selection in accordance with this clause 10, to execute a Joining Agreement based on the form set out in Appendix 2, which the Client Representative shall arrange for the Partnering Adviser to prepare (incorporating a detailed description of the Specialist's role, expertise and responsibilities and Specialist Payment Terms as prepared by the Constructor for approval by the Client), and which the Client and the Constructor and the other Partnering Team members shall also execute. With effect from the date of a Joining Agreement executed in accordance with this clause 10, that Specialist shall assume all the rights and obligations of a Partnering Team member as a party to the Partnering Contract for all purposes with the role, expertise and responsibilities identified in the Joining Agreement and the relevant Specialist Contract, including in respect of any designs and other activities undertaken by that Specialist prior to the date of the Joining Agreement.
Business Case for Preferred Specialists / Direct Labour Packages	10.3	The Constructor shall submit to the Client its Business Case for each and any part of a Project that it wishes to undertake either as a Direct Labour Package or through the appointment of any Preferred Specialist, and such Business Case shall be developed and presented on an Open-book basis by reference to the Programme Brief and/or Programme Proposals generally and, in the context of an individual Project (and as the context requires), its Project Brief and/or the Project Proposals, as well as in relation to the relevant designs proposed under clause 8.
Analysis of Business Cases	10.4	The Client and the Core Group shall be entitled to analyse each Business Case submitted pursuant to clause 10.3 and to request reasonable further information from the Constructor and any Preferred Specialist, and in each Business Case it shall be the Constructor's responsibility to demonstrate best value to the Client.
Market testing	10.5	If the Client, after Core Group Consultation, is not satisfied with any aspect of a Business Case submitted pursuant to clause 10.3, then it may reject that Business Case, and the Constructor shall test that Business Case against the prices and proposals of comparable prospective Specialists on an Open-book basis in accordance with clause 10.6.
Specialist tenders	10.6	With the exception of each Direct Labour Package and Preferred Specialist in respect of which a Business Case submitted pursuant to clause 10.3 is approved by the Client, the Constructor shall invite tenders from prospective Specialists approved by the Client and the Constructor, and shall select those Specialists who are approved by the Client after Core Group Consultation on the basis of prices and other proposals which offer best value to the Client, including experience of partnering and proposals for pursuing the recommendations and targets described



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

		in clause 4.2 in a manner consistent with the Partnering Documents and of benefit to the Programme and each Project.				
Selection documentation	10.7	In the course of the development of the Business Case for a Direct Labour Package or a Preferred Specialist and in the course of tendering to other prospective Specialists, all documentation prepared and issued by or for the Constructor, all tender returns and proposals submitted by prospective Specialists and all related correspondence with prospective Specialists shall be copied by the Constructor to the Client Representative upon their issue or receipt by the Constructor. The Partnering Team members shall treat all such documentation as confidential. The Client Representative shall be invited and entitled to attend all interviews and other meetings organised by the Constructor with prospective Specialists.				
Maximum Specialist contributions	10.8	All documents relating to the selection of Specialists shall encourage their maximum contribution to and participation in an integrated design, supply and construction process for the Programme and (as the context requires) each Project in accordance with the Partnering Documents. All designs prepared by Specialists and approved in accordance with clause 8 shall form part of the Programme Proposals generally and, in the context of each individual Project, their individual Project Proposals.				
Specialist Contracts	10.9	(i)	Cons	structor and a	form of Specialist Contract shall be prepared by the approved by the Client prior to its issue to any Specialist flict with any of the Partnering Documents.	
		(ii)	The	Constructor	shall take all reasonable steps to:	
			(a)		SMEs as Specialists in connection with the Programme ch Project;	
			(b)	ensure	that:	
				1.	no less than the Required SME Percentage of the Specialists are SMEs for each Project; or	
				2.	the value of the Agreed Maximum Price equivalent to such percentage relates to works and/or services provided by (and will accordingly be paid to) SMEs under Specialist Contracts for each individual Project.	
		(iii)	The conta		shall ensure that each and every Specialist Contract	
			(a)	provisions	equivalent to those set out in this clause 10.9(iii)	
			(b)	and are, as	conditions that that are consistent with the intention of sthe context requires, no less favourable than those of ring Contract; and	
			(c)	specified in	provisions and/or requirements that are otherwise in the Programme Brief generally and, in the context of dual Project, its individual Project Brief,	



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

		Special	ist Contra	that the Client shall be entitled to reject any proposed terms of a ct that, in the opinion of the Client (acting reasonably), are unduly to the Client and/or the Constructor.
Sub-Consultant appointments	10.9A	(i)	that it	ovisions of this clause 10.9A apply to a Consultant to the extent intends to sub-contract (or has sub-contracted) its duties and ons under this Partnering Contract to a Sub-Consultant.
		(ii)	by any the Pro other in	consultant shall be responsible for all aspects of the performance of its Sub-Consultants of its duties and obligations in relation to be agramme generally and/or any Project and no approval and/or volvement by the Client or any other Partnering Team member in lection of any sub-consultant shall in any way affect that sibility.
		(iii)	Consul	roposed form of sub-contract between a Consultant and a Sub-tant shall be prepared by the Consultant and approved by the prior to its issue to the Consultant.
		(iv)	the pric termina appoint	ultant shall not terminate any Sub-Consultant appointment without or approval of the Client. If any Sub-Consultant appointment is so ted, the Consultant shall replace, by way of a separate ment, that Sub-Consultant with an alternative party of comparable se subject to approval by the Client after Core Group Consultation.
		(v)		Consultant shall ensure that each and every Sub-Consultant ment contains:
			(a)	provisions equivalent to those set out in this clause 10.9A(v)
			(b)	a provision requiring the Sub-Consultant to assess the amount due to a sub-contractor of its own without taking into account the amount paid to the Sub-Consultant by the Consultant at the relevant time; and
			(c)	any other provisions and/or requirements that are otherwise specified in the Programme Brief and/or any Project Brief in the context of an individual Project,
		Sub-Co	nsultant's	that the Client shall be entitled to reject any proposed terms of a appointment that, in the opinion of the Client (acting reasonably), vantageous to the Client and/or the Consultant.
Consultants as Specialists	10.10	Contract and if the	t in relati	Constructor and any Consultant agree to enter into a Specialist on to all or part of the relevant Consultant Services or otherwise, so approves, that Consultant shall become a Specialist for the sed.
Client- appointment Specialists	10.11	agree the individure without Construction	nat to do : al Projec provision uctor. Pen	Project Partnering Agreement, or if the Client and the Constructor so is in the best interests of the Programme generally and/or any t, the Client shall appoint one or more Specialists direct, with or n for the later novation of their Specialist Contracts to the ding any such novation, the Client shall be responsible for making to any such Specialist in accordance with its Specialist Payment



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

		Terms, for its performance in accordance with its Specialist Contract and, in the event of termination of the relevant Specialist Contract, for its replacement with an alternative Specialist of comparable expertise subject to approval by the Constructor after Core Group Consultation. Programme Consultants are not Client-appointed Specialists for the purpose of this Partnering Contract.
Responsibility for Specialists	10.12	With the exception of Specialists appointed by the Client pursuant to clause 10.11, the Constructor shall be responsible for all aspects of the performance by each Specialist of its responsibilities in relation to the Programme and each Project and no approval or other involvement by the Client or any other Partnering Team member in the selection of any Specialist shall in any way affect that responsibility.
Termination of Specialist Contracts	10.13	The Constructor shall not terminate any Specialist Contract without prior Consultation with the Client (nor, if the Specialist is a Partnering Team member, without following the procedure set out in clause 26.3). If any Specialist Contract is so terminated, the Constructor shall replace that Specialist with an alternative Specialist of comparable expertise subject to approval by the Client after Core Group Consultation.
Instructions to Specialists	10.14	With the exception of Specialists appointed by the Client pursuant to clause 10.11, only the Constructor shall have authority to issue instructions to any Specialist.
Supply Chain	10.15	The Constructor shall ensure that all Specialist Contracts and each Consultant shall ensure that its appointments with Sub-Consultants include terms and conditions that are back-to-back and consistent with the intention of and are, as the context requires, no less favourable than those of this Partnering Contract and shall cooperate in all measures taken by the Client and/or Client Representative to monitor compliance with the provisions of this clause 10.15.
	10.16	The Constructor and each Consultant acknowledges and agrees that, whilst it may implement systems and logistics and engage Specialists and Sub-Consultants in order to perform its obligations in relation to the Programme and each Project, it is a fundamental requirement of its appointment under this Partnering Contract by the Client that such systems, logistics, Specialists and Sub-Consultants must be made available for the benefit of the Programme and each Project, as well as any future projects of the Client. Where making such systems, logistics, Specialists and Sub-Consultants available would, in the aggregate, be of benefit to the Programme as a whole and each Project but would cause the Constructor or a Consultant to suffer cost and/or expense, then the Client shall issue to the Constructor and/or relevant Consultant(s) an instruction setting out which course of action to adopt and the Constructor and relevant Consultant(s) shall not be required to suffer such cost and/or expense where it is unavoidable.
	11.	VOLUME SUPPLY AGREEMENTS
Notifying Volume Supply Agreements	11.1	If any Partnering Team member enters into or has entered into any Volume Supply Agreement that may be of benefit to the Programme and/or any Project, then that Partnering Team member shall notify the Client Representative with brief particulars of each such Volume Supply Agreement.



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Review of Volume Supply Agreements	11.2	The Client Representative and the Core Group shall review the terms of each Volume Supply Agreement as to its appropriateness in relation to the Programme and/or relevant Project(s) and shall make a recommendation to the Client and the Constructor.			
Volume Supply Agreements as Specialist Contracts	11.3	Where a Volume Supply Agreement is approved by the Client and the Constructor, the Constructor shall enter into a Specialist Contract adopting the prices and terms of such Volume Supply Agreement and shall assume responsibility for the relevant Specialist in connection with the agreed scope of such Volume Supply Agreement.			
	12.	PRICES			
Payment for Constructor's Services	12.1	In respect of the Constructor's Services performed in connection with the Programme generally and, save in relation to a Project in respect of which a Commencement Agreement has been entered into between the Client and the Constructor, the Client shall pay the Constructor in accordance with the rates and amounts (as applicable) stated in the Price Framework as identified in the Project Partnering Agreement as at the date of this Partnering Contract (and as may be updated and/or modified pursuant to the Partnering Terms in the context of the Constructor's Services provided in relation to the Programme generally only).			
Payment under Pre-Construction Agreement	12.2	In respect of Pre-Construction Activities under any Pre-Construction Agreement in relation to an individual Project (or Site) entered into pursuant to clause 13.5, the Client shall pay the Constructor the amounts incurred by the Constructor in carrying out the Pre-Construction Activities in accordance with this clause 12 and such Pre-Construction Agreement.			
Price Framework, Agreed Maximum Price and Budget	12.3	Except as set out at clause 12.3A or as specified in the Commencement Agreement, prices for all aspects of each Project shall be developed and agreed in accordance with this clause 12, by reference to the Price Framework as identified in the Project Partnering Agreement as at the date of this Partnering Contract (and as may be updated and/or modified pursuant to the Partnering Terms in the context of the Constructor's Services provided in relation to the Programme generally only) and other Partnering Documents, to establish a separate Price Framework for that Project that includes, in addition to the other items referred to in this clause 12, an Agreed Maximum Price for the Project within any Budget stated in the Price Framework and otherwise as low as is achievable for that Project consistent with best value and in compliance with the Partnering Documents. As from the date where a Commencement Agreement is entered into between the Client and the Constructor in connection with the Project, the Client shall pay the Constructor those amounts stated in the Price Framework for the Project (by reference to the Agreed Maximum Price) for carrying out and completing the Project pursuant to and in accordance with the Commencement Agreement and these Partnering Terms.			
	12.3A	Notwithstanding clause 12.3, the following costs in respect of the Project shall be excluded from the Agreed Maximum Price: 12.3A.1 any Pre-construction Activities carried out prior to the issue of a relevant Commencement Agreement;			



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

		12.3A.2 any elements of the Project specified in the relevant Commencement Agreement (Reimbursable Activities).
		For the avoidance of doubt, the Constructor acknowledges that the decision whether to classify any elements of the Project as Reimbursable Activities (and thus excluded from the Agreed Maximum Price) is a matter for the Client at its sole discretion.
	12.3B	Where clause 12.3A applies, the total price for the Project shall be the relevant Agreed Maximum Price plus:
		12.3B.1 the Reimbursable Costs;
		the Constructor's Profit, Central Office Overheads and Site Overheads which apply to the Reimbursable Costs.
	12.3C	Prior to entry into a Commencement Agreement for a Project, the Constructor shall develop a Price Forecast in respect of the costs, including any Reimbursable Costs, forming part of the Project. The Price Forecast shall set out the amounts that the Constructor forecasts will be payable in respect of the Project, including amounts within the Agreed Maximum Price and any Reimbursable Activities within the Project at each application for payment, plus the Constructor's Profit, Central Office Overheads and Site Overheads in relation to the Reimbursable Costs. The Price Forecast shall take account of any Budget stated in the Price Framework for the Project, and shall be as low as is achievable for that Project consistent with best value and in compliance with the Partnering Documents. As from the date where a Commencement Agreement is entered into between the Client and the Constructor in connection with the Project, the Client shall pay the Constructor the amounts set out in the Price Forecast (as the same is updated from time to time pursuant to clause 12.3D).
	12.3D	The Constructor shall update the Price Forecast at intervals of not less than from the entry into the Commencement Agreement until Completion of the Project and provide this to the Client. The Constructor shall include an explanation of the changes made since the previous Price Forecast, together with reasonable supporting detail. The revised Price Forecast shall replace the previous version, provided that the Client may consider that any individual costs included in an application for payment are Excluded Costs, notwithstanding any inclusion in a Price Forecast.
Profit, Central Office Overheads and Site Overheads	12.4	The Constructor's Profit, Central Office Overheads and Site Overheads for a Project shall be fixed at the agreed amounts set out in the Price Framework as identified in the Project Partnering Agreement as at the date of this Partnering Contract (and as may be updated and/or modified pursuant to the Partnering Terms in the context of the Constructor's Services provided in relation to the Programme generally only), subject only to such variations as the Client and the Constructor may agree, and (except as the same apply to Reimbursable Costs, which shall be in addition) shall form part of the Agreed Maximum Price for that Project.
Proposed Direct Labour Packages and Preferred Specialists	12.5	Those prices attributable to each of the Constructor's proposed Direct Labour Packages and Preferred Specialists for each Project shall be developed by the



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

		Constructor, in conjunction with each relevant Preferred Specialist, and shall form part of each Business Case submitted pursuant to clause 10.3.			
Prices of approved Direct Labour Packages and Preferred Specialists	12.6	If the Client approves the prices proposed by the Constructor as part of the Business Case for any proposed Direct Labour Package or Preferred Specialist in respect of a Project, then those prices shall be incorporated in the Price Forecast for the Project as developed pursuant to this clause 12 and shall form part of the Agreed Maximum Price for the relevant Project, except where such prices relate to Reimbursable Activities, in which case the prices shall be excluded from the Agreed Maximum Price and shall form part of the Total Project Price.			
Prices of other Specialists	12.7	Where a Specialist is selected by tender in accordance with clause 10.6 in connection with a Project, then the prices of the selected Specialist shall be incorporated in the Price Forecast for the Project as developed pursuant to this clause 12 and shall form part of the Agreed Maximum Price for the relevant Project except where such prices relate to Reimbursable Activities, in which case the prices shall be excluded from the Agreed Maximum Price and shall form part of the Total Project Price.			
Discounts	12.8	No discounts or other benefits shall be payable by any Specialist to the Constructor for prompt payment or otherwise unless agreed pursuant to this clause 12 or clause 13.			
Risk contingencies	12.9	All and any proposed risk contingencies in relation to a Project shall be notified by the Constructor to the Client. Such risk contingencies shall only be incorporated in the Price Framework and form part of the Agreed Maximum Price for the Project if and to the extent that any such risk contingency has been reviewed by other Partnering Team members with appropriate expertise and approved by the Client. Where risk contingencies relate to Reimbursable Activities, these shall be incorporated, clearly labelled as a risk contingency in respect of the relevant Reimbursable Activity, in the Price Forecast for the Project as developed pursuant to this clause 12. Prior to inclusion of any such risk contingency, the Constructor shall identify the relevant risk and, with input from the other Partnering Team members submit proposals for Core Group review and Client approval as to how the relevant risk should or could be eliminated, reduced, insured, shared or apportioned and as to the extent to which the risk contingency can be removed or reduced and subject to such Client approval have taken appropriate actions including those stated in any Risk Register. Any changes in respect of the relevant risk during the carrying out of the Project shall be incorporated any necessary changes into any revisions to the Price Forecast.			
Cost savings and added value	12.10	The Core Group shall investigate the potential for cost savings against the Price Forecast for each Project (in relation to both the Agreed Maximum Price and any Reimbursable Costs) and for added value in the design, supply, construction and Operation of each Project, and shall make recommendations for approval by the Client.			
	13.	INCENTIVES AND PRE-CONSTRUCTION ACTIVITIES			
Appropriate Incentives	13.1	The Core Group shall seek to agree and recommend for Client approval such Incentives, additional to any described in the Partnering Documents, as may be appropriate to encourage Partnering Team members to maximise their efforts			



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

		pursuant to the Partnering Contract for the benefit of the Programme and each Project.			
Shared savings, added value and pain/gain Incentives	13.2	The Partnering Team members shall implement any shared savings, shared added value and pain/gain Incentives described in the Project Partnering Agreement and otherwise recommended by the Core Group and approved by the Client. Any cost saving or demonstrable added value proposed by one or more Partnering Team members and approved by the Client on the recommendation of the Core Group shall be subject to such shared savings arrangements and/or added value Incentives.			
Value Engineering	13.2A	(i)	Partner	ne Project Partnering Agreement as applying to this act, the Partnering Team members shall operate the Scheme in connection with the Programme and each	
		(ii)	Without	prejudice	to the generality of clause 17.1:
			(a)	standar opportu delivery	artnering Team member shall proactively, exercising the d of skill and care referred to in clause 22.1, explore nities to optimise and improve the overall design, construction, installation, commissioning, operation maintenance of each Project; and
			(b)		any Partnering Team member identifies such an nity that, should they be utilised for one (1) or more would:
				1.	accelerate Project Completion for such Project(s);
				2.	reduce the cost to the Client of executing, maintaining and/or operating the Project(s);
				3.	optimise and improve the efficiency and/or value to the Client of the completed Project(s); or
				4.	otherwise be of benefit to the Client,
				`	peing a "Value Engineering Opportunity ") as a result exploration:
				Α	where the Partnering Team member is not the Constructor, it shall notify the Constructor of the Value Engineering Opportunity as soon as reasonably practicable upon becoming aware of the same and if the Constructor, acting reasonably agrees with the Value Engineering Opportunity; or
				В	where the Partnering Team member is the Constructor,
				a " Valu practica	nstructor shall issue to the Client a written proposal (as ie Engineering Proposal") as soon as reasonably able, provided always that the Constructor may not a written proposal under this 13.2A(ii) in response to a



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

request from the Client for the Constructor or any other Partnering Team member to submit a Constructor Change Submission under clause 17.2.

- (iii) Each Value Engineering Proposal:
 - (a) shall be prepared at the cost of the Partnering Team members;
 - (b) may be accepted or refused by the Client at its sole discretion.
- (iv) In the event that the Client approves in principle a Value Engineering Proposal, the Client and the Constructor shall, as soon as reasonably practicable, discuss in good faith a fair and reasonable adjustment to (as appropriate):
 - (a) (subject to clause 13.2A(v)) the Price Forecast;
 - (b) the Completion Date; and
 - (c) any other changes to the Partnering Terms (if any),

in each case in the context of the relevant Project(s) only and to reflect the implementation of the Value Engineering Proposal on the agreed basis, following which:

- if agreement is reached on the items above, the Client may issue to the Constructor a written notice for the relevant Project (or a separate written notice for each of the relevant Projects) confirming that it is to implement the Value Engineering Proposal (a "Value Engineering Instruction"); or
- the Client may issue to the Constructor a written notice confirming that it does not accept the Value Engineering Proposal for any individual Project or for multiple Projects that are the subject of the Value Engineering Proposal,

and the Constructor shall not implement any Value Engineering Proposal in relation to a Project until such time as it receives a Value Engineering Instruction in respect of the same.

- (v) If, as a consequence of the Client accepting a Value Engineering Proposal in relation to a Project and issuing a Value Engineering Instruction in respect of the same, the Constructor's costs (other than in respect of Reimbursable Activities) shall decrease, the Agreed Maximum Price for that Project shall be reduced by an amount calculated by multiplying the assessed cost savings determined by reference to the Value Engineering Proposal (following the deduction of the costs reasonably and properly incurred by the Constructor in implementing such Value Engineering Solution) by [fifty per cent (50%)].
- (vi) The Constructor and the Consultants acknowledge and agree that:
 - (a) nothing in this clause 13.2A shall give rise to an adjustment to the Completion Date and/or the Agreed Maximum Price in relation to the relevant Project under this Partnering Contract



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

			other than as agreed pursuant to clause 13.2A(iv);	
		(b)	Value Engineering Proposals are not and are not to be treated as Change proposals issued and/or requested under and/or implemented in accordance with clause 17; and	
		(c)	notwithstanding the above, the provisions of clause 17.7, clause 17.8 and clause 17.9 shall apply to any Value Engineering Proposal that is the subject of a Value Engineering Instruction on a mutatis mutandis basis.	
Incentives and KPIs	13.3	Agreement and Client, link pay Date for Comp Project, then as whether or no Consultant's at the amount of the Partnering next valuation of	extent that Incentives, as described in the Project Partnering dotherwise recommended by the Core Group and approved by the ment of the Constructor or any Consultant to achievement of the letion or any of the KPIs and Targets in relation to any individual a soon as the level of such achievement is clearly demonstrable (and it any adjustment appears in the Constructor's or the relevant applications for payment), the Client Representative shall determine any consequent additional or reduced payment in accordance with Documents, and a corresponding adjustment shall be made in the or valuations in relation to that Project pursuant to clause 20.3 or the notices to the relevant Consultant pursuant to clause 20.4.	
Third party benefits	13.4	Each Partnering Team member shall notify the Client of any payment or benefit offered or received by it in relation to the Programme and/or the Project other than pursuant to the Partnering Documents or a Specialist Contract. Any such payment or benefit shall be subject to the Client's prior approval.		
Pre-Construction Agreement	13.5	be paid for Pre- the terms of a R 3, which the C	the Constructor may agree that the Constructor shall undertake and Construction Activities forming part of a Project, in accordance with Pre-Construction Agreement based on the form set out in Appendix Client Representative shall arrange for the Partnering Adviser to nich shall be signed by the Client and the Constructor.	
Pre-Construction Activities	13.6		I Pre-Construction Activities in relation to a Project (except only as d in the Pre-Construction Agreement in respect of the same):	
			ectual Property Rights, insurance obligations, risk, responsibility and rship shall be governed by these Partnering Terms;	
		(viii) timing	g shall be governed by the Programme Timetable;	
		Cons Partn	nly payment shall be the amount or amounts stated in the Pre- truction Agreement, payable under the procedures set out in these ering Terms and strictly in relation to the Project so identified in the construction Agreement only;	
			em solving and avoidance or resolution of disputes shall be ned by these Partnering Terms;	
			re-Construction Agreement shall not create any other obligations on Partnering Team member;	
	1	1		



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

	(xii)	all Pre-Construction Activities shall form part of the Project identified in the Pre-Construction Agreement only; and
	(xiii)	the Constructor shall cease all Pre-Construction Activities and vacate the relevant Site if and when so requested by the Client Representative.
14.	PRE-CC	ONDITIONS TO START ON SITE
14.1	following the Partr	entation of a Project at its Site shall commence subject to satisfaction of the g pre-conditions, either completely or to such lesser extent as is stated in hering Documents or is otherwise agreed by the Client in the context of that Project only:
	(i)	agreement of the Project Timetable and the Project Brief and Project Proposals in accordance with clause 6 and clause 8 respectively;
	(ii)	completion and distribution of the Pre-Construction Information and the Construction Phase Plan for that Project in accordance with clause 7 and confirmation that the Client is satisfied that the requirements of regulation 13(4)(C) of the CDM Regulations have been met;
	(iii)	completion of pre-commencement Site surveys and investigations in respect of that Project in accordance with clause 8;
	(iv)	the granting of any required Consents satisfactory to the Client and of other pre-commencement regulatory approvals in respect of that Project in accordance with clause 8;
	(v)	development of an integrated design, supply and construction process for that Project (including as part of the wider Programme) in accordance with clause 8;
	(vi)	selection and full involvement of Specialists, and their execution where appropriate of Joining Agreements, in accordance with clause 10;
	(vii)	finalisation of an Agreed Maximum Price and Price Forecast and Price Framework for that Project in accordance with clause 12;
	(viii)	evidence of all insurances required for the Project in accordance with clause 19;
	(ix)	finalisation of and satisfactory progress against KPIs and Targets in accordance with clause 23;
	(x)	completion by the Client of any required Site acquisition or funding and satisfaction of any other pre-conditions stated in the Programme Brief and/or Project Brief in relation to the Project;
	(xi)	signature by the Partnering Team members of all agreed Partnering Documents in relation to the Project;
	(xii)	the BIM Model having been sufficiently developed in accordance with clause 8 and the BIM Protocol;
		(xiii) 14. PRE-CO 14.1 Implement following the Partice specific (i) (ii) (iii) (vi) (vi) (vii) (viii) (viii) (xix) (x)



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

		(viii) agreement to all remaining Project details for inclusion in the			
		(xiii) agreement to all remaining Project details for inclusion in the Commencement Agreement for the Project;			
		(xiv) development and finalisation by the Constructor of the ESP and the Method Statement for the Project; and			
		(xv) agreement as to form and content of the Commencement Agreement in respect of the Project.			
Satisfying pre- conditions	14.2	The Partnering Team members shall exercise the standard of skill and care referred to in clause 22.1 to pursue diligently and satisfy the pre-conditions described in clause 14.1 in relation to each Project, and shall notify each other as soon as they are aware that such pre-conditions have been satisfied.			
	15.	PROJECT ON SITE			
Commencement Agreement	15.1	As soon as the pre-conditions described in clause 14.1 have been satisfied in relation to a Project, the Client Representative shall arrange for the Partnering Adviser to prepare a Commencement Agreement, based on the form set out in Appendix 4, completed as to all agreed Project details listed in the Commencement Agreement for that Project, and shall provide copies to the Partnering Team members allowing not less than ten (10) Working Days for their comments. Subject to its amendment after Consultation to reflect such comments as are necessary for compliance with the Partnering Documents, the Partnering Team members shall sign the Commencement Agreement.			
Commencement Agreement	15.1A	When the Commencement Agreement in connection with an individual Project is issued in accordance with clause 15.1:			
		(i) the Constructor and relevant Partnering Team members shall, within ten (10) Working Days of the date of receiving the Commencement Agreement, execute and return the Commencement Agreement to the Client Representative;			
		(ii) following the receipt of the properly executed Commencement Agreement by the Client Representative, the Client shall then execute and date the same, with the Client Representative then confirming such execution to the relevant Constructor and relevant Partnering Team members in writing; and			
		(iii) following such confirmation, the Commencement Agreement shall become effective and binding in relation to the stated Project only as from the date referred to at clause 15.1A(ii) and the parties to the Commencement Agreement shall immediately commence the activities authorised and instructed pursuant to the same.			
		Each Commencement Agreement issued under this Partnering Contract shall relate to the single named Project identified therein and nothing in a Commencement Agreement for an individual Project shall be construed as having nor have the effect of authorising the Constructor to carry out and undertake the design and construction of any other Project.			



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Carrying out Project	15.2	respect of Partnering with the accordang pay to the reduction	ring execution of a Commencement Agreement pursuant to clause 15.1A in ct of an individual Project, the Constructor, with input as agreed from other bring Team members, shall carry out and complete that Project in accordance the Partnering Documents by its Date for Completion (subject to extension in dance with these Partnering Terms), in consideration for which the Client shall to the Constructor the Total Project Price for that Project, subject only to ion by means of any shared savings achieved pursuant to clause 13.2 and the other increases and decreases as are in accordance with these Partnering is.		
Carrying out Project	15.2A	Without	prejudice to the generality of clause 15.2 and subject to clause 22.1:		
		(i)	the Cons	structor shall be fully responsible in all respects for:	
			(a)	the design of each Project and for any discrepancy in or divergence between such documents and/or any drawings, details, documents and other information submitted by the Constructor in connection with a Project pursuant to this Partnering Contract;	
			(b)	the co-ordination and integration of all design and the interface between design elements for each Project, whether carried out by the Constructor or by any other party engaged by the Client in connection with a Project and the Constructor shall adopt and take responsibility for any design work in relation to each Project which may be carried out or which may have been carried out by the Constructor or by or on behalf of the Client;	
			(c)	every aspect of design development, selection of goods and materials and the satisfaction of performance specifications included or referred to in the Partnering Documents, this Partnering Contract or pursuant to any Change; and	
			(d)	ensuring materials and goods are new and appropriate for their use, and materials, goods and workmanship are of satisfactory quality.	
		(ii)	the Cons	structor warrants to the Client that:	
			(a)	each Project will, when completed, comply with any performance specification or requirements included or referred to in the Partnering Documents, this Partnering Contract or pursuant to any Change; and	
			(b)	the Constructor shall design and construct each Project in compliance with all Consents (including the discharge of any reserved matters in planning consents relating to the relevant Project), Statutory Agreements, applicable law, relevant codes of practice British Standards or European Union equivalents and manufacturers recommendations;	
		(iii)	use and	structor warrants to the Client that it has not used and shall not has exercised and shall continue to exercise the standard of skill required by clause 22.1 to ensure that it has not and shall not	



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

	1	1		
				authorise, cause or allow to be used in any Project any products rials which:
			(a)	do not conform with British or European Standards (where appropriate) or Codes of Practice (or where no such standard exists do not conform with a British Board of Agrément Certificate);
			(b)	are generally known in the construction industry to be deleterious, in the particular circumstances in which they are specified for use, to health and safety and/or the durability of buildings or structures;
			(c)	do not comply with the guidance set out in the "Good Practice in the Selection of Construction Materials 2011" (the "Good Practice Guide") published by the British Council of Offices (as may be amended, supplemented and/or replaced from time to time), unless such materials or substances are used in accordance with the points of caution and good practice notes set out in the Good Practice Guide; and/or
			(d)	are specifically prohibited by this Partnering Contract,
			propose	will immediately notify the Client if it becomes aware of any ed or actual specification and/or use in any Project of any products naterials which do not comply with clause 15.2A(iii); and
		(iv)	to place connect	structor shall allow the Client and anyone authorised by the Client e signage on any hoardings erected by the Constructor in ion with any Project, or at such other location as is reasonably by the Client.
Constructor on Site	15.3	Complet	tion in acc	ch individual Project, from its Date of Possession until Project cordance with clause 21 (and also during the performance of any Activities in respect of that Project):
		(i)	to the re that Pro arrange	artnering Team member shall have access at all reasonable times elevant Site and to other places where activities in connection with bject are being carried out (which the Constructor shall in turn with the relevant Specialists), subject in all cases to reasonable tice and reasonable restrictions;
		(ii)		structor shall be responsible for the security of that Project and vant Site;
		(iii)	Speciali such tin Timetab Constru	nstructor shall permit activities on the relevant Site by any st appointed by the Client pursuant to clause 10.11, except at nes as are stated in the Project Timetable (or the Programme sle, in the context of Pre-Construction Activities) or as the ctor shall make a reasonable objection to the Client entative by reason of a risk to health and safety;
		(iv)		to clause 18 the risk of loss or damage to that Project and all and erials, goods and equipment intended for (or for use in connection



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

			with) that Project, whether on or off the relevant Site, shall remain with the Constructor;
		(v)	the Constructor shall be liable for, and shall indemnify the Client against, any liability, damage, loss, expense, cost, claim or proceedings in respect of personal injury to or death of any person and in respect of loss of or damage to any property (except such property as is required to be insured pursuant to clause 19.1) arising out of, or in connection with the implementation of that Project, whether arising on or off the relevant Site, provided that the Constructor's liability in respect of loss of or damage to any such property shall arise only insofar as this is due to any negligence, omission or default of the Constructor or any Specialist;
		(vi)	the Constructor shall comply with all health and safety law in connection with that Project (including the Health and Safety at Works etc. Act 1974 and the CDM Regulations) and with all health and safety measures implemented by the Client in respect of employees and other individuals working at the relevant Site;
		(vii)	the Constructor shall notify the Client immediately in the event of any incident occurring in the performance of that Project on the relevant Site where that incident causes any personal injury or damage to property which could give rise to personal injury; and
		(viii)	the Constructor shall ensure that any health and safety policy statement (as required by the Health and Safety at Work etc. Act 1974) and any documents that the Constructor is required to maintain for that Project pursuant to the CDM Regulations are made available to the Client on request.
Ownership of materials, goods and equipment	15.4	shall pass Construct the earlied in a valumaterials other plact to the Sit separate	ip of all materials, goods and equipment intended for an individual Project is to the Client when they are incorporated into that Project or when the stor receives payment for them pursuant to clause 20 (whichever shall be ex). Where the value of any such materials, goods or equipment is included action pursuant to clause 20.3, the Constructor shall ensure that such is, goods and equipment are not removed from the relevant Site or from any ce where they are situated at the date of such valuation except for delivery e, and that they are clearly marked as owned by the Client, and are stored ly and securely, and are insured for their full value against all customary ne name of the Client.
Vesting Agreement	15.5	(i)	It is a precondition to payment for any materials, goods and/or equipment in connection with a Project that the Constructor marks and stores such materials, goods or equipment in accordance with the Partnering Contract (including the Programme Brief and/or the Project Brief as the context requires) (or procures the same as applicable) and, unless otherwise agreed in advance and in writing by the Client Representative, provides a properly executed Vesting Agreement in favour of the Client in respect of such materials, goods or equipment in the form referred to in the Partnering Agreement (with such amendments as the Client Representative may approve in advance, acting reasonably) or in such alternative form as is acceptable to the Client Representative, acting reasonably. Where the Constructor is applying for payment for materials,



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

				and/or equipment that relate to more than one (1) Project, a te Vesting Agreement must be provided for each Project.
		(ii)	a form that the aside a Client	equest, the Constructor provides reasonable proof to the Client (in to be agreed in writing in advance with the Client Representative) e relevant item of materials, goods or equipment has been so set and marked (including procuring access for the Client and/or the Representative to inspect the item of materials, goods or ent at the relevant place of storage).
Free Issue Materials	15.6			mencement Agreement for a Project specifies that the Client will ue Materials to the Constructor in connection with that Project:
		(i)	specific	nstructor acknowledges and agrees that it is familiar with the ation of the Free Issue Materials and has no objection to the ration of such Free Issue Materials into that Project;
		(ii)	Materia Project as not	ent shall supply to the Constructor, free of charge, the Free Issue als in accordance with any timescales specified in the relevant Timetable (or, as the context requires, Programme Timetable), so to prevent, hinder and/or delay the Constructor complying with its ons under this Partnering Contract;
		(iii)	Free Is	otherwise agreed between the Client and the Constructor, such sue Materials may be supplied in one of the following ways (at the scretion of the Client):
			(a)	the Constructor may be required to collect the Free Issue Materials from a location specified in advance and in writing by the Client; or
			(b)	the Client may deliver (or arrange the delivery of) the Free Issue Materials to another location under the control of the Constructor and notified by the Constructor to the Client no later than seventy-two (72) hours in advance of such delivery in writing;
		(iv)		ttending a location specified by the Client to collect the Free Issue als or taking receipt of the Free Issue Materials (as the context s):
			(a)	the Constructor shall inspect the Free Issue Materials within the Free Issue Inspection Period specified in the relevant Commencement Agreement to determine their suitability for use in the Project (as assessed by reference to the Constructor's own duties and obligations relating to the provision of goods and materials under or in connection with this Partnering Contract) provided always that the Constructor shall not object to that suitability if such items are in accordance with any specification for the same referred to in the Project Brief or otherwise made known to the Constructor in advance of the delivery of the Free Issue Materials;
			(b)	the Constructor shall give notice to the Client (or the party delivering the Free Issue Materials to the Constructor, if not the Client) of any shortage and/or defect in the Free Issue Materials



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

		identified by such inspection (and in the context of Free Issue Materials delivered by a party other than the Client, comply with any requirements of that party in relation to the inspection and notification of shortages and/or defects in the Free Issue Materials as may be specified in any accompanying delivery note or as notified to the Constructor as at the time of such delivery, including within a time period shorter than the relevant Free Issue Inspection Period where so specified, with the Free Issue Inspection Period specified in the relevant Commencement Agreement being deemed to be adjusted to reflect such time period);
		(c) the Client (acting reasonably) shall rectify any notified shortage and/or arrange for any defective Free Issue Materials to be replaced as soon as reasonably practicable upon being notified of the same and the provisions of this clause 15.6(iv) shall apply mutatis mutandis to such replacement Free Issue Materials; and
		(d) following the expiration of the Free Issue Inspection Period as specified in the relevant Commencement Agreement (or following the inspection of any shorter period specified by a party other than the Client where that party has delivered the Free Issue Materials), risk in the Free Issue Materials shall come under the care, custody and control of the Constructor (save in respect of any defective or missing Free Issue Materials that have been properly notified by the Constructor in accordance with clause 15.5(iv)(b), in which case the defective and/or missing Free Issue Materials so notified shall come under the care, custody and control of the Constructor once replaced, inspected and free from any further shortage or defect in accordance with this clause 15.5(iv)(c).
	16.	QUALITY AND ENVIRONMENT
Quality of Project	16.1	The Partnering Team members shall work together and individually, in accordance with the Partnering Documents, to achieve the quality of the Programme generally and each individual Project described in the Partnering Documents and to seek in accordance with the KPIs to reduce defects in each Project, to increase its expected lifespan, to improve its Sustainability and to reduce the cost of the Operation of each Project.
Standards	16.2	In implementing (as the context requires) the Programme and each Project, the Constructor and the Specialists shall use and supply materials, goods and equipment of types and standards that are compliant with the Partnering Documents and otherwise appropriate to the Programme and the Project.
Quality Management System	16.3	The Partnering Team members shall implement a Quality Management System as set out in (as the context requires) the Programme Brief, the Programme Proposals, the Project Brief, Project Proposals and Consultant Services Schedules.
	16.4	Each Partnering Team member shall exercise the standard of skill and care



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Hazardous		(i) to implement the measures stated in the Partnering Documents to
Substances		eliminate or render negligible the risk of harm to the Environment or migration of Hazardous Substances onto or from any Site; and
		(ii) not to transport to, generate, store, use, treat, dispose of or install at any Site any Hazardous Substance and not to cause any release of Hazardous Substances into or contamination of the Environment, except in accordance with the Environmental Laws applicable at the time of implementing the Programme and each Project.
	17.	CHANGE
Partnering Team proposed Changes	17.1	Any Partnering Team member may propose a Change to the Client at any time if it is demonstrably in the best interests of the Programme and/or any Project, and any such proposed Change shall be considered by the Client with the Client Representative (and, if appropriate under clause 23.4, the Core Group) advised by other relevant Partnering Team members and, if approved by the Client, shall then be notified by the Client to the Constructor in accordance with clause 17.2.
Client proposed Changes	17.2	The Client may propose a Change at any time by notification to the Constructor and the other Partnering Team members and, upon notification of a proposed Change (or following compliance with clause 5.4 or clause 8.11 if applicable) the Constructor within ten (10) Working Days (or such other period as may be agreed by the Client Representative) shall submit to the Client a Constructor's Change Submission comprising its proposals as to the effect of the proposed Change on amounts payable in respect of Constructor's Services (if a Change is proposed that relates to the Programme generally and not an individual Project prior to the date of the Commencement Agreement for that Project) and, in respect of an individual Project its Price Forecast including any changes to the Agreed Maximum Price if applicable, calculated in each case on an open book basis and in accordance with the Price Framework, and/or as to its effect on the progress of the Programme and (if applicable) the relevant Project and its Date for Completion, calculated on the basis of the Programme Timetable and the relevant Project Timetable.
Constructor's Change Submission	17.3	The Client shall consider any Constructor's Change Submission submitted pursuant to clause 17.2 with the Client Representative, advised by other relevant Partnering Team members, and shall seek to agree it with the Constructor (with or without modification). By notice within five (5) Working Days from the date of a Constructor's Change Submission (or such other period as may be agreed by the Constructor), the Client Representative shall: (i) instruct the Constructor to proceed with the Change (whether or not reserving any aspect of the Constructor's Change Submission for later
		agreement or suggested modification); or (ii) withdraw the proposed Change.
Evaluation of Change if not agreed	17.4	If the Client Representative instructs the Constructor to proceed with a Change pursuant to clause 17.3, but the Client and the Constructor have not agreed within a further twenty (20) Working Days from the date of such instruction any time and/or cost proposals in the Constructor's Change Submission, then the Client Representative shall ascertain the time and cost effects of such Change on a fair and reasonable basis utilising wherever possible relevant periods of time in the Programme Timetable or the Project Timetable (as appropriate) and prices for



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

		similar work in the Price Framework, and within a further twenty (20) Working Days from expiry of the period for agreement shall notify the Client and the Constructor accordingly. If the Client or the Constructor disputes, in respect of the relevant Project, any consequent adjustment to the Price Forecast (including the Agreed Maximum Price if applicable) or Date for Completion, it shall notify such dispute under clause 27.1 within twenty (20) Working Days from the date of the Client Representative's notice and, in the absence of such notification of dispute or pending its resolution, the adjustment to the Price Forecast (which may include the Agreed Maximum Price if applicable) and/or the Date for Completion set out in the Client Representative's notice shall prevail.
Urgent or simple Change	17.5	If the Client considers a proposed Change to be sufficiently urgent or simple, the Client Representative shall instruct the Constructor to proceed with that Change by reference to this clause 17.5, by reference to the relevant Project (as the context requires), in advance of a Constructor's Change Submission, which shall then be submitted in accordance with clause 17.2 and considered and evaluated in accordance with clause 17.4.
Minimum adverse effects	17.6	In all cases, a Constructor's Change Submission shall minimise, by means of effective Value Management and otherwise, any adverse effect on the Price Forecast (including the Agreed Maximum Price) and the Date for Completion for each Project in the Programme generally and each Project specifically, and shall reflect the spirit and content of the Partnering Documents, and all Partnering Team members shall assist in achieving these objectives within their agreed roles, expertise and responsibilities.
Effect of Change	17.7	Any Change and its effect on the Agreed Maximum Price and/or Date for Completion in relation to an individual Project, when agreed or established in accordance with this clause 17, shall be binding on the Partnering Team members. The parties acknowledge that the Price Forecast shall be updated to incorporate any Changes to the Agreed Maximum Price and any Changes to the Reimbursable Costs, but the amounts to be paid by the Client in relation to the Project shall be the Total Project Price.
Changes and Consultants	17.8	Any Change, when agreed or established in accordance with this clause 17, shall give rise to an equivalent adjustment in the time for performance of the affected Consultant Services of each affected Consultant, and shall amend each Consultant's entitlement to payment in the manner described in the relevant Consultant Payment Terms but not otherwise.
Changes – Additional	17.9	Where any Change agreed or established in accordance with this clause 17 has the effect of substantially increasing or decreasing the Agreed Maximum Price or Central Office Overheads in respect of Reimbursable Costs for the Project to which it relates, the Constructor may propose a corresponding and proportionate amendment to the employment and skills output figures contained in the ESP, the Method Statement and any relevant KPIs and Targets for that Project. The Client and the Client Representative shall consider any such proposal made by the Constructor and shall seek to agree any amendments with the Constructor.
Changes in scope	17.10	The Partnering Team members acknowledge and agree that, as part of any Change proposed or instructed by it pursuant to clause 17.2:



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

		(i)	the Client may, at any time, remove or omit all or part of the services and/or works from the scope of a Partnering Team member's role and/or responsibilities and/or in respect of the Programme generally and/or any individual Project and (at its sole discretion) engage a third party or third parties to carry out such omitted works and/or services;
		(ii)	(as the context requires) the Price Forecast for the relevant Project(s) shall be reduced to reflect such removal or omission including whether the removal or omission is made from the Agreed Maximum Price or the Reimbursable Costs, calculated in accordance with this clause 17.10 or as otherwise agreed between the affected Partnering Team members in the relevant circumstances, acting reasonably (in each case subject to clause 17.11);
		(iii)	the Client shall have no liability whatsoever to any affected Partnering Team member in respect of any such reduction or omission (whether in contract, tort (including negligence) or otherwise), which shall not give rise to any entitlement for such Partnering Team member(s) to claim for abortive costs, actual or expected loss of payment or profit, loss of revenue, loss of goodwill, loss of opportunity or any direct, consequential or indirect losses or for any other amount under this Partnering Contract; and
		(iv)	the Constructor shall not be entitled to any adjustment to the Date for Completion and/or to any other adjustment to the Total Project Price in respect of a Project arising out of or in connection with any instruction(s) issued by the Client pursuant to this clause 17.10,
		Partnerir performe	always that nothing in this clause 17.10 shall affect the entitlement of a ng Team member to be paid for any services and/or works properly ed in accordance with this Partnering Contract prior to the date of such or omission.
Changes in scope	17.11	Project s activity t payment	al or omission made by the Client pursuant to clause 17.10 in respect of a shall not affect, in respect of any works and/or services forming part of an shat is subject to such a notification, the Constructor's entitlement to (or reimbursement) after the date of the Commencement Agreement for ect in respect of:
		(i)	any works and/or services forming part of that activity that have been properly performed by the Constructor as at the effective date of the relevant notification but which cannot, by reason of the omission, be completed, the value of which shall be determined by the Client Representative, acting reasonably, on a pro rata basis by reference to the value of the relevant works and/or services as against the total of the Prices for the relevant activity;
		(ii)	the Constructor's reasonably and properly incurred direct demobilisation costs (as disclosed to the Client Representative for review and approval on an open book basis) in relation to the omitted works and/or services only;
		(iii)	the cost of any plant and materials that the Constructor has itself manufactured in connection with that Project and that are stored, as at the date of the omission, at a location other than at the site and provided that the Constructor has used reasonable endeavours to mitigate such



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

			osts, either whole or in part (including by using such plant and materials s part of the wider delivery of that Project); and
		al al m th lo is re co	ny direct costs that the Constructor is contractually committed to pay to ny third party (including its Specialists) that relate to such omitted works ind/or services only (such as cancellation costs and the cost of plant and naterials that have been manufactured by a third party in connection with nat Project and that are stored, as at the date of the notification, at a cation other than at the site) and to the extent that which the Constructor unable, using reasonable endeavours and exercising the terms of the elevant contract with such third party (but without having to incur further losts to such third party in doing so) to mitigate such costs, either whole in part (including by using any plant and materials, equipment and/or ther physical items that the Constructor is contractually committed to urchase as part of the wider delivery of that Project).
		respect of p	sums are to be paid to the <i>Contractor</i> under items (iii) and (iv) above in plant and materials, equipment and/or other physical items referred to in ems generally, it shall be a precondition to the Constructor's entitlement in respect of the same under this clause 17.11 that:
		th a	save in relation to plant and materials and/or equipment that is hired by ne Constructor and/or its Specialists) ownership and title in such plant and materials, equipment and/or other physical items transfers to the lient; and
			ne Constructor delivers the same to a location to be agreed with the lient in advance,
		in connection	on the date on which the Constructor receives payment from the Client on with the relevant plant and materials, equipment and/or other physical uant to this 17.11.
	18.	RISK MAN	AGEMENT
Risk Management	18.1	risks involve associated and individe 5.1(iii) and including the and/or dear the Program	ejudice to clause 18.1A, the Partnering Team members recognise the ed in the design, supply and construction of each Project, and the costs with those risks. The Partnering Team members shall work together ually, through Risk Management exercises in accordance with clauses 12.9, and otherwise in accordance with the Partnering Documents, prough the actions described in any Risk Register within the periods dlines stated in such Risk Register(s) and in (as the context requires) mme Timetable and the Project Timetable for an individual Project, to d manage risks in the most effective ways including:
		(i) id	lentifying risks and their likely costs;
		(ii) el	liminating or reducing risks and their costs;
		(iii) in	suring risks wherever affordable and appropriate; and



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

	1	1		
		be require	ed, includ tor shall i	ne Constructor considers that a revision to the Price Forecast will ling where the revision relates to the Agreed Maximum Price, the notify the Client and Core Group and shall provide all reasonable ation.
Risk allocation under the Risk Register	18.1A	the Date entered in Partnerin identified to time. No in the exprovision associated Partnerin matter no	for Comnto any F g Team as a "Cl lotwithsta rent that s of clau ed with t g Team otified as y the Clie	for in this Partnering Contract, the Agreed Maximum Price and/or pletion for a Project are not to be changed to reflect any risks Risk Register or for any matter notified as an early warning. The Members acknowledge and agree that risks may be expressly ient Risk" or a "Constructor Risk" in the Risk Register from time anding the risk management obligations in clauses 18.1 and 18.2, a risk is identified as a Client Risk in the Risk Register, the se 18.3(ii) shall apply in respect of any delay or increased cost the occurrence of that risk. The Client has no liability to any member for any risks entered into any Risk Register or for any an early warning unless the risks have been agreed as being ent and expressly identified as "Client Risk", or as stated in the
Constructor risk	18.2	Construction and the Streasonab	tor shall l Site to wh bly possib	the Commencement Agreement until the Completion Date, the be responsible for managing all risks associated with the Project nich the Commencement Agreement relates, including as far as the risks which are identified as "Client Risks" in the Risk Register, se stated in these Partnering Terms.
Extensions of time	18.3	increased in respect set out in extension the Consumpter of such even necessitation in respect to the consumpter of the	d cost in tof a Proceedings of the Dostructor's Project areatted by a f statutory	hall use its best endeavours at all times to minimise any delay or each Project. From the date of the Commencement Agreement ject, subject to the Constructor's compliance with the procedures 8.4, the Constructor shall be entitled to be granted an appropriate ate for Completion for that Project if and to the extent that, despite best endeavours, any of the following adversely affect that not its Date for Completion (in each case only to the extent that not in any way contributed towards, consequent upon and/or any negligence, error, omission, default, breach of contract or y duty of the Constructor, its servants or agents or any Specialist respective servants or agents):
		(i)	(except Specialis any agree Timetab Client in	caused by a default or failure of the Client or any Consultant to the extent caused or contributed to by the Constructor or any st or other party for whom the Constructor is responsible) beyond seed time limit stated in these Partnering Terms or the Project le, provided that the Constructor has given Early Warning to the accordance with clause 3.7 not more than five (5) Working Days biry of the agreed time limit;
		(ii)	as a "Cl	relating to the occurrence of a risk identified in the Risk Register ient Risk" provided that the Constructor has complied with its ns under clause 18.2;
		(iii)	in respe	ct of a Consent:
			(a)	a Statutory Authority or other third party fails to issue to, enter into or approve (as the context requires) a Consent by the date stated on the Project Timetable in respect of the same, provided



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

always that:

- 1. where the Consent is not a Client Consent, the Constructor demonstrates to the Client Representative (acting reasonably) that the Constructor, has used reasonable endeavours to secure (or, as the context requires, facilitate) such issuance, entering into and/or approval in accordance with clause 8A by the date shown on the Project Timetable and (save where attributable to the acts or omissions of such Statutory Authority or third party) is not in breach of its obligations under clause 8A; or
- 2. where the Consent is a Client Consent, such failure is not attributable to any failure by or on behalf of the Constructor to comply with the requirements of clause 8A: or
- (b) a Statutory Authority, acting in the capacity of a statutory undertaker or utility provider and pursuant to a Consent fails to undertake the works and/or services that it is required to undertake and complete under that Consent within any period(s) identified in the Project Timetable for such works and/or services, provided that where such works are to be undertaken pursuant to:
 - a Consent other than a Client Consent, the Constructor has first supplied such information required, placed any necessary orders and otherwise performed its obligations under this Partnering Contract as at that time so as not to delay or disrupt such Statutory Authority in undertaking and completing such work and/or services and/or (save where attributable to the acts or omissions of such Statutory Authority) is not in breach of its obligations under clause 8A and/or under the relevant Consent;
 - 2. a Client Consent (and without prejudice to the generality of clause 8A), the Constructor has first supplied to the Client such information required, assisting the Client with the placing of any necessary orders and otherwise performed its obligations under this Partnering Contract in respect of such work as soon as reasonably practicable so as not to cause the Client to delay or disrupt such Statutory Authority in relation to such work (save where attributable to the acts or omissions of such Statutory Authority) is not in breach of its obligations under clause 8A;
- (iv) a change in any law or regulation of the country in which the Site of the Project is located after the date of the Commencement Agreement that the Constructor:
 - (c) was not aware of and did not foresee and would not have been in the awareness of or have been reasonably foreseeable by a



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

	qualified and competent constructor experienced in undertaking the design, construction and commissioning of works of a similar size, scope, nature, complexity, value and character as the Project; and
	 is able to demonstrate to the reasonable satisfaction of the Client will require a change to the Project and/or the Constructor's method of working in relation to the delivery of the Project;
(v)	exceptionally severe weather conditions at the Site (of the kind that on average occur no more frequently than once every twenty (20) years, such weather conditions to be judged by reference to records from the Meteorological Office in respect of the weather station situated at the town closest to the Site);
(vi)	not used;
(vii)	opening up for inspection or testing of any part of the Project if such inspection or testing does not reveal anything not in accordance with the Partnering Documents, except where such opening up for inspection or testing was reasonable in view of similar non-compliance with the Partnering Documents having been discovered in another part of the Project;
(viii	loss or damage occasioned by any one or more of the matters required to be insured pursuant to clause 19.1, where such insurance is required to be taken out by the Constructor in relation to the Project;
(ix)	strike, lockout or trade dispute occurring nationwide and neither involving solely nor originating with the personnel or other employees of the Partnering Team member or lower tier subcontractors or the employees or subcontractors of any group company associated with the Partnering Team member;
(x)	exercise, after the Date of Possession, by the government of the country in which the Site of the Project is located of any statutory power directly affecting implementation of the Project by restricting labour, materials, goods or equipment required for the Project;
(xi)	subject to clauses 6.4 and 15.3(i), failure by the Client to allow access to or possession of all or any part of the Site- of the Project, to the extent that such access and possession are within the Client's control;
(xii)	suspension by the Constructor of performance of its obligations under the Partnering Contract directly in relation to the Project in accordance with clause 20.17 or suspension of the Project in accordance with clause 26.6;
(xiii	a Force Majeure Event occurs;
(xiv	breach of the Partnering Contract by the Client or any Consultant of which the Constructor has given Early Warning; and
(xv)	delay, damage or obstruction by any Specialist appointed by the Client pursuant to clause 10.11, provided that the Constructor has taken all reasonable precautions to avoid or reduce such delay, damage or



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

		obstruction.
Notification of events	18.4	In respect of each individual Project, the Constructor shall:
		(i) notify the Client Representative within ten (10) Working Days of the date on which the Constructor becomes aware (or ought reasonably to have been aware) of any of the events described in clause 18.3, together with all evidence and cost information then available to the Constructor and detailed proposals consistent with the Partnering Documents for overcoming such events and minimising their adverse effects on the cost, time for completion and quality of the Project;
		(ii) implement such proposals (if and to the extent that they are not proposed Changes, in respect of which clause 17 shall apply) unless the Client Representative instructs otherwise within five (5) Working Days from the date of such notification; and
		(iii) provide such reasonable additional evidence and cost information as the Client Representative may request and/or as shall become available to the Constructor after notification in accordance with clause 18.4(i),
		and the Client Representative shall respond within twenty (20) Working Days from the date of notification in accordance with clauses 18.4(i) and 18.4(iii) and in its response shall ascertain any fair and reasonable extension of time in accordance with clause 18.3, taking into account the Project Timetable, and shall ascertain any fair and reasonable additional Site Overheads in accordance with clause 18.5 and any other fair and reasonable increase in the Agreed Maximum Price in respect of the Project in accordance with clause 18.6, taking into account the Price Framework. If the Client or the Constructor disputes any such extension of time or increase in the Agreed Maximum Price, it shall notify such dispute under clause 27.1 within twenty (20) Working Days from the date of the Client Representative's response. In the absence of such notice of dispute or pending resolution of any such dispute, the Constructor shall be entitled to any extension of time and any increase in the Agreed Maximum Price in respect of the Project as stated in the Client Representative's response. Where the Constructor fails to notify the Client of any of the events described in clause 18.3 within the time period specified at clause 18.4(i), it shall have no entitlement to any extension to the Date for Completion, any adjustment to the Agreed Maximum Price and/or any other payment whatsoever under this Partnering Contract in relation to the Project, other than in respect of Reimbursable Activities where the provisions of clause 12.3A – 12.3D apply.
Time-based Site Overheads	18.5	Where an event described in clause 18.3, other than an event described in any of clauses 18.3(ii), 18.3(iii), 18.3(v), 18.3(viii), 18.3(ix), 18.3(x) and/or 18.3(xiii) (subject to any agreed adjustment in the relevant Commencement Agreement), gives rise to an extension of the Date of Completion in respect of a Project then, in respect of those Site Overheads agreed to be time-based in the Price Framework, proportionate appropriate additional Site Overheads shall be added to the Agreed Maximum Price for that Project.
Unavoidable work or expenditure	18.6	Where an event described in clause 18.3, other than an event described in any of clauses 18.3(ii), 18.3(iii), 18.3(v), 18.3(viii), 18.3(ix), 18.3(x) and/or 18.3(xiii) (subject to any agreed adjustment in the relevant Commencement Agreement), and whether or not such event gives rise to an extension of the Date for Completion in respect of a Project, properly requires unavoidable additional work or



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

		expenditure, then such work or expenditure (if not within the scope of matters covered by Central Office Overheads or Site Overheads) shall be included in the Constructor's proposals pursuant to clause 18.4, calculated wherever possible on the basis of the Price Framework for the Project and subject to the following conditions: (i) the Constructor shall minimise the amount of any such additional work or expenditure and its cost and duration; (ii) the cost of any such additional work or expenditure shall be calculated and presented on an Open-book basis and shall not include any additional Profit or Central Office Overheads or any loss of profit on other projects; and (iii) the Constructor shall not be entitled to claim any additional payment of
		any kind, other than those payments described in clause 18.5 and this clause 18.6, by reason of any event described in clause 18.3.
Extensions and Consultants	18.7	Any extension of time agreed or established in accordance with this clause 18 in relation to a Project, if and to the extent that it is not caused by default or failure of that Consultant, shall entitle each affected Consultant to an equivalent extension of time for performance of its affected Consultant Services, and shall amend each Consultant's entitlement to payment in the manner described in the relevant Consultant Payment Terms but not otherwise.
Site and boundaries	18.8	The Constructor shall be entitled to rely on the information provided in the Project Brief as to the extent of the boundaries comprising the Site of each Project provided that if the Constructor becomes aware of any concern or discrepancy (actual or alleged) the Constructor shall notify the Client as soon as reasonably practicable.
Site conditions	18.9	 (i) Subject to clause 18.9(ii), the carrying out of the Project in a manner that is suitable for the Site Conditions in respect of each Project is the sole responsibility of the Constructor. (ii) The Constructor shall not be responsible for Unforeseen Site Conditions provided that the Constructor shall and shall be deemed to have had: regard to any condition(s) referred to in and/or reasonably inferable from any Site Survey(s), regard to the Project Brief and any other Partnering Documents, regard to the information regarding the Site communicated to the Constructor by the Client or a representative of the Client; regard to the information concerning the Site as expressly identified and/or documented by the Constructor as part of the Pre-Construction Activities and/or Pre-Construction Agreements and/or Early Works Orders as at the date of the Commencement Agreement (whether or not communicated by it to (or communicated to it by or on behalf of) the Client), regard to the information concerning the Site as expressly identified and/or documented by the Constructor as part of any Constructor's Services as at the date of the Commencement Agreement (whether or not communicated by it to (or communicated to it by or on behalf of) the Client), undertaken a visual inspection of the Site and its surroundings, and

Ministry of Justice

OFFICIAL SENSITIVE

CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

- regard to any relevant publicly available information in respect of the Site,
 - provided always that if there is any inconsistency within the information and/or knowledge referred to in the bulleted items above, the Contractor shall be assumed to have taken into account the conditions at the Site less favourable to undertaking the construction of the works.
- (iii) Unforeseen Site Conditions shall be deemed to be "Client Risks" and accordingly clause 18.3(ii) shall apply in relation to any delays or additional costs as a result (subject to the Constructor taking all reasonable steps to mitigate such delays or additional costs.
- (iv) The Constructor is deemed to have taken reasonable steps to satisfy itself as to the nature of the Site Conditions taking into account the nature of the Site and any existing structures.
- (v) The Constructor is deemed to have satisfied itself as to:
 - (a) the adequacy of the means and rights of access to and through the Site (based on the information provided to the Constructor as part of the Project Brief) and any accommodation it may require for the purposes of fulfilling its obligations under the contract (such as additional land or buildings outside the Site);
 - (b) the possibility of interference by persons of any description whatsoever (other than the Client) with access to or use of, or rights in respect of, the Site with particular regard to the owners of any land adjacent to the Site; and
 - (c) satisfied itself as to the precautions, times and methods of working necessary to prevent any nuisance or interference, whether public or private, being caused to third parties,

prior to the date of the Commencement Agreement for the Project and the Constructor acknowledges that it has sufficient knowledge of the Site for the Project and its surroundings (including but not limited to the items listed above but excluding Unforeseen Site Conditions and any matters that could not reasonably have been foreseen by a competent and experience constructor) and the Constructor acknowledges that should it encounter any of the foregoing (without limitation) in carrying out and completing the Project, the Agreed Maximum Price and/or the Date for Completion for the Project are not to be changed, and the Constructor will not be entitled to have or make a claim for any adjustment to the same under this Partnering Contract nor entitled to have a claim against the Client in law or otherwise to deal with such matters under this clause 18.9.

No failure on the part of the Constructor to discover or foresee any such condition, risk, contingency or circumstance relating to the Site of a Project and its surroundings entitles the Constructor to any adjustment to the Agreed Maximum Price and/or the Date for Completion for the Project, nor entitles the Constructor to have a claim against the Client under applicable law or otherwise to deal with such matters under this clause 18.9.

- (vi) The Constructor acknowledges and agrees that:
 - (a) the Client makes no representation or gives any warranty as to the accuracy, adequacy, sufficiency, suitability or completeness



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

			(b)	of the Site Surveys and/or any other information provided by or on behalf of it to the Constructor in connection with the Site of a Project; and to the extent permitted by applicable law, the Client has no liability arising out of or in relation to such Site Surveys and/or other information provided by or on behalf of it to the Constructor or from any representation or statement, whether negligently or otherwise made in relation to the Site of a Project.
Delay or disruption by Specialists	18.10	10.11, ar replacem extension or (where disruption	ny delay onent) shall nent) shall n of the Da e the dela n shall be	only of any Specialist appointed by the Client pursuant to clause or disruption caused by any Specialist (or by its termination and I be at the risk of the Constructor and shall not give rise to any late for Completion or any increase in the Agreed Maximum Price y or disruption relates to Reimbursable Activities) such delay or deemed to be Excluded Costs, or entitle the Constructor to claim t of any kind in respect of a Project.
Force Majeure	18.11	(i)		e Majeure Event comes to the attention of a Party, it notifies the rtnering Team members. Following such notice the Client may: -
			(a)	give each Partnering Team member an instruction as to how the Partnering Team member is to respond to the relevant Force Majeure Event; and/or
			(b)	instruct the Partnering Team member to submit proposals as to how the Partnering Team member should respond to the relevant Force Majeure Event and postpone the giving of any further instruction until after it has received the Partnering Team member's proposals.
		(ii)	member,	prejudice to the generality of clause 18.3, each Partnering Team exercising the standard of skill and care described in clause his Partnering Contract, shall use all reasonable diligence to:
			(a)	mitigate the cause(s) and result(s) (including any cost expenditure) of the relevant Force Majeure Event on the Programme and the relevant Project;
			(b)	remedy the situation; and
			(c)	resume its duties and obligations under this Partnering Contract,
			so and i	complying with any instructions from the Client as to how to do n particular the Partnering Team member complies with any n relating to the minimisation of costs expenditure.
Nuisance	18.12	The Constructor shall at all times take reasonable steps to prevent any nuisance (including, but without limitation, any noisy working operations noxious fumes or the deposit on public highways of any material or debris) or other interference with the rights of any adjoining landowner, tenant or occupier or any statutory undertaker arising out of the carrying out of each Project and shall defend or, at the Client's		



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

		option, assist the Client in defending any action or proceeding which may be instituted in relation thereto.
		The Constructor shall be responsible for and shall indemnify the Client from and against any and all expenses, liabilities, losses, claims and proceedings resulting from any failure or default by the Constructor in performing its obligations under this clause 18.12 save only where such nuisance or interference is the consequence of a Change or other instruction of the Client (which is not itself the result of any negligence default or breach of contract by or on behalf of the Constructor) and which could not have been avoided by the Constructor using reasonable and practical means.
	19.	INSURANCE AND SECURITY
Insurance of Project and Site and third party property damage	19.1	Insurance of each Project shall be taken out by the Partnering Team member or members named in the relevant Commencement Agreement, in the joint names of the Client and the Constructor and any additional parties stated in the Commencement Agreement and with waivers of subrogation as each stated in the Commencement Agreement, for the risks and duration stated in Appendix 9 and any additional or adjusted risks and duration stated in the Commencement Agreement or any Pre-Construction Agreement in respect of the Project and, if so stated in the Commencement Agreement, for third party property damage cover in the amount stated in the Commencement Agreement and for the risks and duration stated in Appendix 9.
		The Client elects to "self-indemnify" the existing buildings and property at the Site of each Project and in doing so accepts all of the Client's associated risks arising out of or in relation to such "self-indemnification ", provided always that the Partnering Team shall exercise the standard of care referred to at 22.1 in carrying out any works and/or services in relation to the existing structures and shall be responsible for any damage that may result from its negligence and/or wilful default. In accordance with the Client's decision to "self-indemnify", the Client does not require any additional premium / cost from the Constructor or any of the Consultants.
Repair and restoration	19.2	Upon the occurrence of any event giving rise to a claim under the insurance policy described in clause 19.1 in respect of a Project, and subject to clause 26.6, the Constructor shall without delay repair and restore the Project, replace any work, materials, goods and equipment damaged or destroyed, remove all debris from the Site and continue with the execution and completion of the Project. If and to the extent that such insurance is to be taken out by the Constructor, then no additional payment shall be due as a result.
Third party liability insurance	19.3	(i) Third party liability insurance shall be taken out by each Partnering Team member and maintained throughout the period that such Partnering Team member participates in the Programme and each Project in the amount stated against its name in the Project Partnering Agreement or any Joining Agreement and for the risks stated in Appendix 9.
		(ii) Products liability insurance shall be taken out by the Constructor and maintained throughout the period in the amount stated against its name in the Project Partnering Agreement or any Joining Agreement and for the risks stated in Appendix 9.



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Professional indemnity/product liability insurance	19.4	Professional indemnity insurance shall be taken out by those Partnering Team members and for those amounts stated against their names in the Project Partnering Agreement or any Joining Agreement, for the risks stated Appendix 9, and shall be maintained throughout the period specified in the Project Partnering Agreement, unless such cover is no longer generally available in the market-place on reasonable terms and at reasonable premiums.		
Environmental Risk Insurance	19.5	If so stated in a Commencement Agreement, Environmental Risk Insurance shall be taken out and maintained by the Partnering Team member stated in the Commencement Agreement in respect of the relevant Project, in the amounts and for the risks and period stated in the Commencement Agreement.		
Latent Defects Insurance	19.6	If so stated in a Commencement Agreement, Latent Defects Insurance shall be taken out by the Partnering Team member stated in the Commencement Agreement in respect of the relevant Project, in the amount and for the risks and period stated in the Commencement Agreement. The Partnering Team members shall comply with all the reasonable requirements of the Latent Defects Insurance provider as to inspection and provision of information.		
Whole Project Insurance	19.7	If so stated in a Commencement Agreement, the Project shall be covered by the Whole Project Insurance described in the Commencement Agreement in respect of the relevant Project.		
Insurance obligations	19.8	(i) (ii)	Without each Co than five the Clier	on to all insurances described in this clause 19, the Partnering embers shall fulfil the obligations set out in Appendix 9. prejudice to the generality of clause 19.8(i), the Constructor and onsultant shall as soon as reasonably practicable (and no later (5) Working Days) after the Client's request for the same provide at with suitable evidence that any insurance policy required to be ut by it pursuant to this Partnering Contract is being maintained.
Other forms of security	19.9	The Con		hall provide to the Client: or to the Date of Possession: an advance payment guarantee in the form annexed to and in the amount stated in the Commencement Agreement executed by a bank or insurance company acceptable to the Client; a performance bond in the form annexed to and in the amount stated in the Commencement Agreement executed by a bank or insurance company acceptable to the Client; and/or a parent company guarantee in the form annexed to the Commencement Agreement, executed by the Constructor's ultimate holding company; and/or
		(ii)	is to app Client, a	ate stated in the Project Brief, unless it is agreed that Retention ply under clause 21.1.11 then, unless otherwise stated by the a retention bond in the form annexed to the Commencement ent in respect of the Project and in the amount stated in the



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

	Commencement Agreement, executed by a bank or insurance company acceptable to the Client,
	in each case in respect of that specific Project, provided always that it shall be a precondition to the Constructor's entitlement to payment under this Partnering Contract in respect of a Project as from the date of its Commencement Agreement, that from the date of the Commencement Agreement the Constructor has first delivered to the Client any duly executed performance bond, parent company guarantee and/or retention bond as required by this clause 19.9.
20.	PAYMENT
20.1	Unless otherwise agreed in writing between the Client and the relevant Partnering Team member and pursuant to clause 12, the Client shall be responsible for making payment(s) to the Consultants and the Constructor appointed pursuant to this Partnering Contract (including any VAT properly chargeable), with the basis (and amount) of any such payments from time to time being subject and adjustable pursuant to this clause 20 and the Partnering Terms.
20.2	Subject to any agreed payment milestones, activity schedules or cashflows and any other payment arrangements set out in the Price Framework and the Consultant Payment Terms and any Pre-Construction Agreement, applications for payment of amounts due to the Consultants and the Constructor shall be submitted respectively by each Consultant and the Constructor to the Client and the Client Representative on the final Working Day of each calendar month.
	Each application for payment shall state the sum the relevant Consultant or the Constructor considers to be due to it on the due date for payment and the basis on which that sum is calculated and shall be accompanied by such details as are stated in the Programme Brief and such further information as the Client Representative may reasonably require. The due date for payment in respect of each application for payment shall be seven (7) days after the date of receipt by the Client of the relevant application, submitted in accordance with this clause 20.2.
	As from the date of a Commencement Agreement for a Project, a separate payment application shall be issued to the Client where a Constructor or Consultant is applying for payment in relation to any works and/or services in relation to that Project, with such application for payment clearly identifying on the front of it to which Project it relates and it being, subject to the provisions of this clause 20, a precondition to the entitlement of the Constructor or Consultant to payment in relation to any works and/or services provided by it in connection with such a Project that this requirement is complied with.
20.3	Subject to any revised periods stated in the Price Framework, whether in relation to the Programme generally or in respect of any individual Project, within five (5) days from receipt of each application for payment made by the Constructor in accordance with clause 20.2, clause 20.15 or when otherwise required by these Partnering Terms, the Client Representative shall issue to the Constructor and the Client a payment notice calculated in accordance with clause 20.5 and clause 21.11 specifying the sum the Client Representative considers to have been due on the due date for payment and the basis on which that amount is calculated.
	20.1

142134783.1



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

		Subject to any notice issued in accordance with clause 20.7, the Client shall pay to the Constructor the sum stated as due in the payment notice by the final date for payment. The final date for payment shall be fourteen (14) Working Days from the due date
		for payment.
Payments to Consultants	20.4	Within five (5) days from receipt by the Client of each application for payment made by a Consultant in accordance with clause 20.2 the Client shall issue a payment notice to each Consultant, calculated according to the relevant Consultant Payment Terms on the basis of the Consultant Services provided and taking into account sums due pursuant to clauses 20.10 and 20.17, specifying the sum the Client considers to have been due on the due date for payment and the basis on which that sum is calculated. Subject to any notice issued in accordance with clause 20.7, the Client shall pay to the relevant Consultant the amount stated as due in the relevant payment notice by the final date for payment. Subject to any revised periods stated in the Consultant Payment Terms, the final date for payment shall be the later of thirty (30) Working Days from the due date for payment and twenty-five (25) Working Days from the date of receipt by the Client from the relevant Consultant of any required VAT invoice in the same sum as the relevant payment notice.
Content of Constructor valuations	20.5	The amount payable under each application for payment submitted by the Constructor shall be calculated in accordance with the Price Framework to establish the value of the Constructor's Services properly performed, or the value of any Pre-Construction Activities properly performed or the value of that part of the relevant Project properly progressed, including the value of any unfixed materials, goods and equipment on and off Site intended for the Project (subject to clause 15.4 and if and to the extent provided in the Price Framework), less the total of all amounts previously paid, and adjusted to reflect any Retention in respect of the relevant Project under clause 21.11, to reflect shared savings, shared added value and pain/gain Incentives pursuant to clause 13.2 and any Incentives that link payment to achievement of the Date for Completion for the Project or any KPIs and Targets pursuant to clause 13.3 and any sums due pursuant to clauses 17.3, 17.4, 18.5 or 18.6 and taking into account sums due pursuant to clauses 20.10 and 20.17.
Default notice	20.6	If the Client Representative or the Client does not issue a payment notice in accordance with clause 20.3 or clause 20.4 respectively in relation to a specific application for payment:
		(i) the relevant Consultant's application for payment under clause 20.2 or the Constructor's application under clause 20.2 or clause 20.15 shall be treated as the payment notice; and
		(ii) subject to any notice issued in accordance with clause 20.7, the Client shall pay the amount stated as due in the application for payment by the final date for payment.
Pay less notice	20.7	Not later than two (2) Working Days before the final date for payment of any sum due, the payer or (in respect of payments due to the Constructor) the Client Representative may give notice to the payee pursuant to Section 111(3) of the HGCRA, specifying, in relation to the relevant application for payment, the sum that



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

		the payer considers to be due on the date the notice is served and the basis on which that sum is calculated. If a notice is issued under this clause 20.7:
		(i) the payer shall pay the amount stated in such notice by the final date for payment; and
		(ii) the payee shall reissue any required VAT invoice to reflect the sum stated in such notice.
Adjustment of valuations and notices	20.8	The issue of any notice or VAT invoice or the payment of any amount by the payer in relation to an application for payment shall not in any way affect the right of the payer or any payee to contend that:
		(i) any Consultant Services or Constructor's Services or Pre-Construction Activities or the Project have or have not been properly valued; and/or
		(ii) that any amount has been improperly paid or withheld.
		In calculating any notice, the payer or (in the case of payments to the Constructor) the Client Representative shall be entitled to reconsider and, if necessary, adjust any assessment made in arriving at any previous notice.
Notices not approved	20.9	The issue of any notice or VAT invoice or the payment of any amount shall not:
		(i) constitute or imply or be evidence of the Client's approval or acceptance of any part of any Consultant Services or Constructor's Services or Pre-Construction Activities or the relevant Project; or
		(ii) in any way affect the responsibilities of any Partnering Team member under the Partnering Contract.
Interest on late payment	20.10	Any delay in a due payment beyond the final date stated in clause 20.3, clause 20.4, clause 20.16(iii) or clause 20.18 in respect of an application for payment shall entitle the payee to be paid interest at the percentage specified in the Project Partnering Agreement, and the Partnering Team members confirm that such interest is a substantial remedy for late payment in compliance with Section 9 of the Late Payment Act.
Fluctuation	20.11	Amounts in the Price Framework and Consultant Payment Terms shall be subject only to such fluctuation provisions, if any, as are set out in the Price Framework and Consultant Payment Terms.
Payment of Specialists	20.12	The Constructor shall pay all Specialists (other than Specialists appointed pursuant to clause 10.11) the amounts to which they are entitled in accordance with the Specialist Payment Terms (with provision for interest on late payment equivalent to clause 20.10), shall maintain full records of all amounts payable and paid to each Specialist and shall make these records available to the Client Representative on request.
Inspection of financial records	20.13	Each Partnering Team member shall allow the Client Representative (or party acting on its behalf on written authority) to visit its offices and to inspect its financial records in relation to the Programme generally and each Project specifically at any time subject to reasonable prior notice. The Constructor shall use reasonable



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

		endeavours to ensure that a clause is inserted into the Specialist Contracts of the key Specialists (in this case any Specialist supplying any goods or services or undertaking any works in excess of five per cent (5%) of the value of the Price Forecast in relation to an individual Project) specifically stating that the Client Representative (or party acting on its behalf on written authority) shall be entitled to visit a Specialist's offices and to inspect its financial records in relation to any Project at any time on a Working Day subject to reasonable prior notice being provided by or on behalf of the Client Representative.
Statutory deduction	20.14	Where the Client is a "contractor" for the purposes of the Finance Act, then not later than fifteen (15) Working Days prior to the Constructor's first application for payment in relation to an individual Project, and at any other time upon request, the Constructor shall either provide the Client with evidence that the Constructor is entitled to be paid without the statutory deduction referred to in the Finance Act or inform the Client in writing that it is not entitled to be paid without such statutory deduction (and in the latter case the Constructor shall immediately inform the Client if it subsequently becomes entitled to be paid without such statutory deduction) and the Client shall be entitled to receive from the Constructor evidence supporting the Constructor's stated entitlement to be paid without such statutory deduction.
Payment on Project Completion	20.15	Within twenty (20) Working Days following Project Completion of an individual Project (or any other period stated in the Price Framework), the Client Representative shall prepare and issue to the Client and the Constructor an account confirming the balance of the Total Project Price for that Project due as between the Client and the Constructor, calculated in accordance with clause 20.5. The Client and the Constructor shall seek to agree the amount of that balance, taking into account any adjustment provided for in these Partnering Terms and subject to deduction of any Retention under clause 21.11. On or after forty (40) Working Days following that Project Completion (or any revised period stated in the Price Framework) the Constructor shall issue a payment application in accordance with clause 20.2 and the due date for payment shall be the date of receipt by the Client of such application.
Final Account	20.16	The following procedures shall apply in relation to the Final Account in respect of an individual Project: (i) within twenty (20) Working Days following notice to the Client and the Constructor by the Client Representative confirming satisfaction of the Constructor's obligations under clause 21.4 as to rectification of defects (or on such earlier date as the Client and the Constructor may agree) in respect of the Project, the Client Representative shall prepare and issue to the Client and the Constructor a Final Account for that Project only (calculated in accordance with clause 20.5 and taking into account any adjustment provided for in these Partnering Terms) for agreement
		Representative may reasonably require. Such application shall either be in the agreed amount or if agreement is not reached then in such amount



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

-				
			as the payee considers to be due on the due date for payment, calculated in accordance with clause 20.5 and taking into account any adjustment provided for in these Partnering Terms;	
		(iii)	the due date for payment in respect of the application as referred to in clause 20.16(ii) shall be the date of receipt by the payer of such application;	
		(iv)	within five (5) days of the due date for payment the payer or (in respect of payments due to the Constructor) the Client Representative shall issue to the payee a payment notice setting out the sum the payer or the Client Representative considers to have been due on the due date for payment (either in the agreed sum or as calculated in accordance with clause 20.5 and taking into account any adjustment provided for in these Partnering Terms) and the basis on which that sum is calculated;	
		(v)	subject to any revised periods in the Price Framework, the final date for payment shall be the later of twenty (20) Working Days from the due date for payment and fifteen (15) Working Days from the date of receipt by the payer of any required VAT invoice in the same sum as the payment notice;	
		(vi)	if a payment notice is not issued in accordance with clause 20.16(iv) the application for payment pursuant to clause 20.16(ii) shall be treated as the payment notice;	
		(vii)	subject to any notice issued in accordance with clause 20.7, the payer shall pay the sum stated as due in the payment notice or the application for payment by the final date for payment; and	
		(viii)	the Final Account, when agreed, shall be conclusive evidence as to the balance of the Total Project Price due for the relevant Project between the Client and the Constructor.	
Suspension of performance	20.17	If the Client fails to make any payment due in accordance with this clause 20 by the relevant final date for payment, and if such failure shall continue for seven (7) days after the Constructor or a Consultant has given the Client written notice of its intention to suspend performance of any or all of its obligations under this Partnering Contract and the grounds for such intended suspension, then the Constructor or such Consultant may suspend performance of any or all of its obligations under the Partnering Contract until payment is received in full, provided always that where such payment relates to an individual Project the right of suspension shall relate to the performance of the Constructor's or Consultant's obligations in relation to that Project only. Where the Constructor or a Consultant exercises such right of suspension it shall be entitled to a reasonable amount in respect of costs and expenses reasonably incurred by it as a result of the exercise of the right.		
Sums due to the Client	20.18	Any sum due to the Client from a Partnering Team member (other than pursuant to clause 20.16) which the Client does not deduct and/or withhold from sums due or to become due to the relevant Partnering Team member shall be due for payment on receipt of an application from the Client by the relevant Partnering Team member. In such application the Client shall specify the sum it considers to be due on the payment due date and the basis on which that sum is calculated, as well as (as the context requires) the relevant Project to which the application relates. Within		



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

		five (5) days of the payment due date, the relevant Partnering Team member shall issue a notice confirming the sum that it considers to have been due on the payment due date and the basis on which that sum is calculated. If the relevant Partnering Team member fails to serve such notice the Client's application shall be treated as the payment notice. The final date for payment for any such sum applied for shall be the later of twenty (20) Working Days from the payment due date and fifteen (15) Working Days from the date of receipt by the relevant Partnering Team member of any required VAT invoice from the Client in the same amount as the payment notice.
Recovery of sums due to the Client	20.18A	Where any sum of money is recoverable from or payable by a Partnering Team member to the Client under this Partnering Contract, the Client Representative will assess such sum and deduct the same from the amount payable to the relevant Partnering Team member in respect of one or more payment applications in accordance with clause 20.2. Where the assessment exceeds any payment due to the Partnering Team member under this Partnering Contract, the sum assessed may be deducted from any sum falling due to the relevant Partnering Team member under any other Partnering Contract with the Client issued pursuant to the FAC-1 Contract and/or the respective Consultant Framework Agreement whether before or after the date of this Partnering Contract. The right to exercise this clause remains at the Client's discretion.
Project Bank Account	20.19	The Client and the Constructor shall at the same time as entering into the Commencement Agreement enter into the Trust Deed and the Constructor shall obtain signature to the Trust Deed by those Specialists or Sub-Specialists identified at that stage by the Client to be Bank Account Parties.
Project Bank Account	20.20	The Contractor shall arrange the setting up of the Project Bank Account with the Project Bank within one (1) week of the date of the Commencement Agreement. The Contractor pays any charges and is paid any interest made by the Project Bank. The Client and the Constructor shall each: (i) nominate individuals authorised to issue instructions to the Bank; (ii) authorise those individuals to issue instructions to the Bank to allow payments to be made to the Bank Account Parties in accordance with the terms of the Project Bank Account as and when required; and (iii) not cancel the nomination of any such individual without the prior consent of the other party. The Constructor shall include with its contracts with Specialists the arrangements in this contract for the operation of the Project Bank Account and the Trust Deed. The Constructor shall ensure that all Specialists identified and appointed after the date of the Commencement Agreement enter into a Trust Deed Joining Deed.
Project Bank Account	20.21	Within five (5) Working Days from the date of issue of a payment notice in accordance with clause 20.3 or a pay less notice in accordance with clause 20.7 in respect of that Project, the Constructor shall: • issue to the Client a breakdown of amounts forming part of the relevant payment or pay less notice identifying all amounts due to those Specialists who are Bank Account Parties and amounts due to the Constructor



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

		(including amounts due to those Specialists who are not Bank Account Parties)
		issue to the Project Bank the Authorisation setting out all amounts due to those Specialists who are Bank Account Parties and amounts due to the Constructor.
		No later than one (1) week before the final date for payment, the Client shall make payment into the Project Bank Account of the sums due to be paid to the Constructor and the Bank Account Parties.
Project Bank Accounts	20.21A	The Constructor pays any charges and is paid any interest in relation to the Project Bank Account.
Project Bank Accounts	20.21B	The Constructor provides to the Client copies of communications with the Project Bank in relation to the Project Bank Account.
Project Bank Account	20.21C	The Constructor includes in its contracts with the Bank Account Parties the arrangements in this Partnering Contract for the operation of the Project Bank Account and the Trust Deed. The Constructor notifies the Bank Account Parties of the details of the Project Bank Account and the arrangements for payment of amounts due under their contracts
Project Bank Accounts	20.21D	The Constructor submits proposals for adding a Specialist and/or a Sub-Specialist to the Bank Account Parties to the Client in writing. If accepted by the Client the Constructor shall procure that such Specialist or Sub-Specialist who is not a party to the Bank Account Agreement but becomes a party to the Project Bank Account shall sign a Trust Deed Joining Deed.
Project Bank Accounts	20.21E	The Constructor prepares an authorisation, setting out the sums due to the Bank Account Parties as assessed by the Constructor, and to the Constructor for the balance of the certified payment ("Authorisation"). After signing the Authorisation, the Constructor submits it to the Client and then submits it to the Project Bank. The Constructor provides the Client with such information as it may reasonably require to understand the payments to be made from the account including names of Bank Account Parties and relevant amounts.
Project Bank Accounts	20.21F	The Constructor and the Bank Account Parties receive payment from the Project Bank Account of the sums set out in the Authorisation as soon as practicable after the Project Bank Account receives payment. The Constructor makes payment to the Project Bank Account of:
		 any amount not paid by the Client; and any amount required to make payment in full to the Project Bank Account Parties
Project Bank Accounts	20.21G	A payment which is due from the Constructor to the Client is not made through the Project Bank Account.
Project Bank Accounts	20.21H	Payments made from the Project Bank Account are treated as payments from the Client to the Constructor in accordance with this Partnering Contract, or from the Constructor or Specialist to the relevant Bank Account Parties in accordance with their contracts as applicable.



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Project Bank Accounts	20.211	If this Partnering Contract is terminated, no further payment is to be made into the Project Bank Account.		
Project Bank Accounts	20.22	The Constructor acknowledges that payments into the Project Bank Account shall take effect as a payment by the Client to the Constructor under the Partnering Contract to the extent of that payment in respect of the relevant Project.		
VAT invoices	20.23	date of issue of or clause 20.16 that the Constru Consultant or the pursuant to the	r or the Consultant (as applicable) shall within four (4) days of the the relevant payment notice pursuant to clause 20.3, clause 20.4 (iii) deliver the required VAT invoice to the Client and to the extent actor or the Consultant does not comply with this requirement, the ne Constructor (as applicable) hereby waivers its right to interest Late Payment Act for the period up to and including the final date elation to application payment to which the relevant notice relates.	
Audit	20.24	Partne its No limitat accord inform Partne	ut prejudice to any other provision of this Partnering Contract, each ering Team member shall keep and maintain and shall procure that n-Client Personnel keep and maintain until the expiration of its ion period under this Partnering Contract (determined in dance with clause 27.8), full and accurate reports, records, financial ation and accounts in connection with its appointment under this ering Contract (and each Non-Client Personnel's engagement in ction with the same), including:	
		(a)	records of negotiations as to price and terms and conditions and tender documentation;	
		(b)	orders placed with any Non-Client Personnel (including in relation to any re-tendering process or replacement of any such Non-Client Personnel);	
		(c)	the works, services and/or materials supplied under this Partnering Contract;	
		(d)	risk management and special audit documentation;	
		(e)	all sums (of any type) received by it pursuant to this Partnering Contract;	
		(f)	all sums paid by the Partnering Team member to the Client, any third parties and Non-Client Personnel; and	
		(g)	details of any rebates received and/or paid by the Partnering Team member,	
		specif conce memb	ing in relation to the Programme generally and each Project ically (together the "Contract Records"), with all Contract Records rning any sums expended and/or received by a Partnering Team er in connection with this Partnering Contract being kept, ained and (as the context requires) disclosed on an Open-Book	
			Partnering Team member shall allow the Client such access to its act Records as may be required by the Client from time to time.	



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

		(iii)	Team n Personn appointe business purposes examina the Clier	prejudice to the generality of clause 20.24(ii), each Partnering number shall permit and shall procure that all Non-Client el shall permit the Comptroller and Auditor General (and their el representatives) access, free of charge and during normal shours on reasonable notice, to the Contract Records for the sof the financial audit of the Client and for carrying out tions into the economy, efficiency and effectiveness with which at has used resources in connection with this Partnering Contract, s provide such explanations as are reasonably required for these
		(iv)	Nothing requirem of the ac	· · · · · · · · · · · · · · · · · · ·
Tax Non- Compliance	20.25	(i)	warrants the date context p Tax Nor	artnering Team member that is not the Client represents and to the Client that as at the date of this Partnering Contract (or of a Partnering Team member's Joining Agreement, as the permits), it has notified the Client in writing of any Occasions of n-Compliance or any litigation that it is involved in that is in on with any Occasions of Tax Non-Compliance.
		(ii)	subject t Consulta Represe	time the Constructor or any Consultant becomes aware that it is to an Occasion of Tax Non-Compliance, the Constructor and/or ant (as the case may be) shall notify the Client and the Client notative in writing of the same within seven (7) days of its acce and thereafter promptly give the Client and the Client notative:
			(1)	details of the steps it is taking to address the Occasion of Tax Non-Compliance and to prevent the same from recurring, together with any mitigating factors it considers relevant; and
			(2)	such other information in relation to the Occasion of Tax Non-Compliance as the Client and/or the Client Representative may reasonably require.
		(iii)	If the Constructor or the Consultants or any persons engaged by it (directly or indirectly and at any tier) from time to time are liable to be taxed in the United Kingdom and/or to pay NICs in respect of consideration received under or pursuant to this Partnering Contract, the Constructor and/or the Consultants (as the case may be) shall:	
			(1)	at all times comply with ITEPA and all other law relating to income tax, SSCBA and all other statutes and regulations relating to NICs, in respect of that consideration; and
			(2)	indemnify the Client against any income tax, NICs (including secondary contributions), apprenticeship levies, social security contributions and any other liability, deduction, contribution, assessment or claim (including any interest, fines, penalties and/or expenses thereon) arising from or made in connection with the Project provision of any works and/or services and/or any other activities performed under this Partnering Contract by the Constructor or Consultants (as the case may be) or any



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

persons engaged by it, including where the Client is required to pay or account to the relevant taxing authority any sums (of whatever type and nature) due to the engagement by the Constructor or any Consultant of any individual(s) engaged through a limited company or partnership which meets the conditions specified in sections 61O or 61P of ITEPA.

- (iv) The Client and the Constructor agree that, as between them for the purposes of the off-payroll working rules known as "IR35", the Constructor agrees that it is the "client" and shall be responsible for issuing all status determinations in respect of all persons engaged directly by the Constructor or indirectly through its supply chain and/or through a limited company or other entity.
- (v) Unless specifically authorised by the Client in writing to do so, each Consultant shall ensure (and shall ensure that all or any other third parties ensure on behalf of the Consultant) that none of its Non-Client Personnel will be supplied or otherwise allowed to be utilised in the undertaking of any Consultant Services if they are an IR35 Contractor.
- (vi) Where, as per clause 20.25(v) above, the Client provides written authorisation to the relevant Consultant that an IR35 Contractor can be utilised in the undertaking of any Consultant Services, prior to the IR35 Contractor commencing any Consultant Services, the relevant Consultant shall provide (and shall ensure that all or any other third parties provide on behalf of the Consultant) all such information and documentation as is reasonably required by the Client to make a determination as to whether the IR35 Contractor would be regarded for Income Tax purposes as an employee of the Client under Part 2 Chapter 10 of ITEPA.
- (vii) Unless, as per clause 20.25(v) above, the Client has provided written authorisation that an IR35 Contractor can be supplied, in any other circumstances, in the event that the Client determines that an IR35 Contractor has been supplied or otherwise engaged, it will be considered that there has been a material breach of this Partnering Contract.
- (viii) Each Consultant shall pay all corporation tax, income taxes, NICs, VAT and other taxes, duties, levies, charges and contributions (and any interest or penalties thereon) whatsoever properly payable by the Consultant in respect of payments to its Non-Client Personnel. In particular, and without limitation, each Consultant shall comply with any requirement to make deductions of income tax and NICs at source and to pay employer NICs and Apprenticeship Levy in respect of each and any of its Non-Client Personnel.

Each Consultant shall indemnify the Client and keep the Client indemnified in full against any and all expenses, liability, costs, claims, loss and proceedings of any kind and character howsoever arising in connection with any breach by the Consultant of sub-clauses 20.25(v) to 20.25(viii) above. Each Consultant shall also indemnify the Client and keep the Client indemnified in full against any liability of the Client to account for deductions of income tax, and/or employee NICs, or to make a payment of employer NICs or apprenticeship levy (and in each case against any liability of the Client to pay interest or penalties in respect of such sums), in respect of services provided by, or payments made to or in respect of, any Non-Client Personnel, in each case regardless of whether or not the Client has or is



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

		deemed by HM Revenue & Customs to have complied with its own obligations under Chapter 10 of Part 2 Income Tax (Earnings and Pensions) Act 2003 or otherwise.
VAT Reverse Charge	20.26	The Client confirms that it is an end user in respect of the services to be supplied to it by the Constructor or the other Partnering Team Members under this Project Partnering Agreement for the purposes of paragraph 8(1)(b) of the Value Added Tax (Section 55A) (Specified Services and Excepted Supplies) Order 2019 and accordingly the Partnering Team agrees that the reverse charge on such services will not apply to supplies under this Project Partnering Agreement.
	21.	PROJECT COMPLETION AND SUPPORT
Notice of Project Completion	21.1	In respect of a specific Project, where the Constructor considers that the Project is about to achieve Project Completion, it shall give the Client Representative and each Operational Party not less than five (5) Working Days' notice (or such other period of notice as may be stated in the Project Brief), requesting the Client Representative and each Operational Party to attend, inspect and test as provided for in the Project Brief. The Constructor shall not request such attendance, inspection or testing at any time excluded in the Project Brief for such Project, or without handing over such documents (including the Handover Documents for the Project) and completing such pre-conditions and procedures as are specified in the Project Brief. The Constructor acknowledges and agrees that the Client may, at its sole discretion, withhold the issuing of any notice confirming that a Project has achieved Completion pursuant to clause 21.2 until such time as all of the Handover Documents are provided by the Constructor to the Client.
Inspection and testing	21.2	In respect of an individual Project, the Client Representative, each Operational Party and other appropriate Partnering Team members shall attend, inspect and test as requested in accordance with clause 21.1 and, within two (2) Working Days following completion of such attendance, inspection and testing, the Client Representative shall issue a notice to the Client and the Constructor either: (i) confirming that the Project has achieved Project Completion; or (ii) stating where any aspect of the Project is not in accordance with the Partnering Documents, in which case the Constructor shall rectify such non-compliance and again present the Project in accordance with clause 21.1.
Part Project Completion	21.3	The Client and the Constructor may agree the early attendance, inspection and testing for Project Completion of a part of an individual Project and, following a procedure equivalent to that described in clauses 21.1 and 21.2, the defects rectification arrangements described in clause 21.4 shall apply to that part of that Project.
Rectification of defects	21.4	Following confirmation of Project Completion of an individual Project in accordance with clause 21.2(i), the Constructor shall attend the Site in accordance with the (as the context requires) 4.20 Meeting Minutes, Project Brief and the Decant Protocol for the Project whenever it becomes aware of and/or is notified by the Client of any defects in the Project which may appear before Project Completion or within the Defects Liability Period stated in the Project Partnering Agreement and which are due to materials, goods, equipment or workmanship not in accordance with the



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

	rectified b the contex for the Pr	by the Co xt require roject at	ations pursuant to Partnering Documents. Such defects shall be instructor in accordance with any requirements as set out in (as is) 4.20 Meeting Minutes, Project Brief and the Decant Protocol no cost to the Client within the periods stated in the Project tent unless the Client Representative shall otherwise instruct.	
21.5	with the reprejudice defect, exemedial (whether payable to	equiremento any other to any other to any other tended tended to any other tended ten	ails to remedy any defects in an individual Project in accordance ents of and the timescale specified in clause 21.4 (and without her remedy of the Client arising out of or in connection with such shrinkage and/or other fault), the Client may undertake such elf or engage a third party to do so at the Constructor's cost of a deduction from any further sums that may otherwise be enstructor under this Partnering Contract or otherwise as a debt ne Constructor).	
21.6	The Client Representative shall issue a notice to the Client and the Constructor confirming the date when the Constructor's obligations under clause 21.4 have been satisfied in relation to an individual Project and, with effect from the date of such notice, such obligations shall be treated as having been satisfied.			
21.7	The Constructor, the Consultants and the Specialist Partnering Team members may submit proposals for the Operation of a completed Project, which the Core Group shall consider in accordance with clause 23.4.			
21.8	If an individual Project is to be completed in Sections, a description of each Section and the Date for Completion for each Section shall be set out in its Commencement Agreement.			
21.9			ation to an individual Project, the Constructor fails to achieve completion of (as the context requires):	
		(a)	a Section by the Date for Completion applicable to that Section; and/or	
		(b)	the Project by the Date for Completion for the Project,	
			at shall (provided that the Client Representative has issued a writing to the Constructor to that effect) be entitled either to:	
		1.	require the Constructor to pay to the Client liquidated and ascertained damages at the applicable rate specified in the Commencement Agreement for that Project for the period between the relevant Date for Completion and its associated Completion Date for that Project and the Client may recover the same as a debt; or	
		2.	deduct from monies otherwise due to the Constructor liquidated and ascertained damages at the applicable rate specified in the Commencement Agreement for that Project for the period between the relevant Date for Completion and its associated Completion Date for that Project.	
	21.6	rectified to the conte for the P Partnering. 21.5 If the Conwith the recoverate of the P Partnering. 21.6 The Clier confirming been satissuch notion. 21.7 The Consequence of the partnering such notion. 21.8 If an indivious and the D Agreeme. 21.9 (i)	rectified by the Contract require for the Project at Partnering Agreem 21.5 If the Constructor fawith the requirement prejudice to any other defect, excessive remedial work itse (whether by way on payable to the Contractor fawith the requirement prejudice to any other by way on payable to the Contractor from the Confirming the data been satisfied in resuch notice, such of the Constructor, the may submit proposed Group shall consider the Date for Confirming	



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

		(ii)	individua Project, recovere Project f and/or th later Da notice a paymen to the n properly for Com	standing clause 21.9(i), if the Client fixes, in relation to an all Project, a later Date for Completion for a Section and/or the the Client shall pay or repay to the Constructor any amounts and allowed or paid under this clause 21.9 in relation to such for the period up to such later Date for Completion for the Section the Project (as the context requires) provided that the fixing of such the for Completion shall not invalidate the Client Representative's a to deduction of liquidated and ascertained damages and the tor repayment or the amounts under this clause shall be limited the difference between the amounts deducted and the amounts due after the fixing by the Client Representative of the later Date appletion for that Section and/or the Project. Interest shall not be by the Client on any amounts payable or repayable under this 21.9.	
Requirements for Sectional Completion	21.10	Contract Section) with this context	and in r shall not clause 2 requires)	relation to each individual Project, the whole Project (and any be deemed to have achieved Project Completion in accordance 21 unless the requirements in the Project Brief and/or (as the the Decant Protocol and/or any other express requirement in Ferms in relation to Project Completion have been complied with.	
Retention	21.11	(i)	Subject to clauses 21.11(ii) to 21.11(vi) (inclusive), the Client shall be entitled to withhold a retention from any sums due to the Constructor under this Partnering Contract in relation to an individual Project (the "Retention") until the date of the notice issued by the Client Representative pursuant to clause 21.5.		
		(ii)	Until Project Completion of a Project, the Retention which the Client may deduct and maintain shall be the percentage sum (if any) identified as such in the Commencement Agreement for that Project (the "Retention Percentage").		
		(iii)	clause individua that a Re	roject Completion until the date on which a notice pursuant to 21.5 has been issued by the Client Representative for an al Project and where the Commencement Agreement specifies etention applies to the Project, the Retention which the Client may and maintain shall be half of the Retention Percentage.	
		(iv)	_	ent shall have the full and unencumbered beneficial interest in the on for each Project.	
		(v)	or intere	the Constructor nor any Specialist shall have any proprietary right est (whether at law or in equity) in or over the Retention for any except as unsecured creditor.	
		(vi)	The Clie	ent shall:	
			(a)	owe no fiduciary obligation to the Constructor in relation to the Retention for a Project; and/or	
			(b)	have no obligation to invest the Retention or any part of the Retention or to segregate the Retention or any part of the Retention for any Project in a separate bank account or in any	



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

		other manner.
	22.	DUTY OF CARE AND WARRANTIES
Skill and care	22.1	Each Partnering Team member: (i) undertakes and warrants to the Client that, in the performance and discharge of its obligations under or in connection with this Partnering Contract, it has carried out and shall continue to carry out such obligations using all of the reasonable skill, care, diligence and prudence to be expected of an appropriately qualified, skilled, competent and experienced professional of the same discipline as that Partnering Team member that is experienced in the carrying out of such activities for projects of a similar size, scope, value, character and complexity to the
		Programme and the Projects (provided always that where a Partnering Team member's obligations include a requirement to prepare, review scrutinise, validate, authorise, comment upon, approve and/or otherwise contribute towards the design of a Project, the reference in this clause 22.1(i) to "experienced professional of the same discipline as that Partnering Team member" shall, in the context of such design-related activities only, be construed as meaning a professional of the relevant discipline experienced in preparing, reviewing, scrutinising, validating, authorising, commenting upon, approving and/or otherwise contributing towards such design in the manner to be reasonably expected of that same discipline in all circumstances); and
		(ii) owes a duty of skill and care to the other Partnering Team members in respect of the performance and discharge of its obligations under or in connection with this Partnering Contract equal to the duty that it owes to the Client under clause 22.1(i).
Collateral warranties	22.2	Each of the Partnering Team members stated in the Project Partnering Agreement shall provide or obtain for the benefit of each of the parties stated against their names collateral warranties in the specified forms annexed to the Project Partnering Agreement within the relevant timescale(s) specified in the Project Partnering Agreement as and when requested by (or on behalf of) the Client, with such Partnering Team members acknowledging and agreeing that the requirement to provide and procure such collateral warranties applies to the Programme generally and each Project individually.
Specialist warranties	22.3	Without prejudice to the generality of clause 22.2, the Constructor shall obtain and submit to the Client such direct Specialist warranties in favour of the Client in respect of the Programme and each individual Project as are described in the Programme Brief, the Programme Proposals and/or, in the context of an individual Project, the Project Brief or the Project Proposals for a Project and any additional direct warranties offered by or available from particular Specialists.
Third party rights	22.4	Except as otherwise stated in the Project Partnering Agreement, and notwithstanding any other provision of the Partnering Terms, and without prejudice to any collateral warranty entered into pursuant to clause 22.2, nothing in the Partnering Contract confers or purports to confer any benefit or right to enforce any of its terms on any person who is not a party to it.



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Manufacturer warranty	22.5	Where a manufacturer warranty is procured from a Manufacturer pursuant to clause 22.2 and/or clause 22.3 in favour of a party other than the Client, the relevant Partnering Team member shall ensure that such manufacturer warranty is assigned to the Client immediately following the expiration of the Defects Liability Period for the Project in respect of which the manufacturer warranty has been provided or termination of that Partnering Team member's engagement in relation to such Project or under this Partnering Contract generally, whichever occurs first.				
Failure to provide warranties	22.6	Notwithstanding any other terms of this Partnering Contract, the Client and each Partnering Team member agrees that, in the context of each individual Project: (i) if any collateral warranty or collateral warranties requested by or on behalf of the Client pursuant to clause 22.2 and/or clause 22.3 are not provided by the expiration of the period within which the Partnering Team member is required to provide the same under such clauses, the Client may, at its sole discretion, withhold any notice confirming that the Project has achieved Completion pursuant to clause 21.2 until such time as any deed or deeds of collateral warranty are provided to the Client; and				
		(ii) the Constructor shall include in each of its Specialist Contracts and each Consultant shall include in each of its appointments with Sub-Consultants provisions that allow any retention withheld by the Constructor or the Consultant under such agreements (financial or otherwise) to be so withheld by them until such time as any deed or deeds of collateral warranty that that the Specialist or Sub-Consultant (as the context requires) are required to provide in accordance with the requirements of this Partnering Contract as to be reflected in such Specialist Contracts and appointments with Sub-Consultants are so provided to the Client.				
	23.	KPIS AND CONTINUOUS IMPROVEMENT				
KPIs and Targets	23.1	The performance of each Partnering Team member shall be kept under regular review by the Core Group by reference to the KPIs and Targets. If and to the extent that KPIs or Targets have not been finalised at the date of the Project Partnering Agreement (and unless otherwise agreed in advance and in writing by the Client in respect of an individual Project), they shall be finalised by the Core Group and approved by the Client in accordance with the Programme Timetable as a precondition to implementation of each Project on Site. The Partnering Team members shall exercise the standard of skill and care referred to in clause 22.1 to achieve their respective KPIs and Targets.				
Demonstration of progress against KPIs	23.2	The Partnering Team members shall work together and individually in accordance with the Partnering Documents: (i) to maximise through measurable continuous improvement the potential for the Programme and each Project to achieve the objectives set out in				
		clause 4 and to provide best value to the Client; and (ii) subject to the approvals and procedures set out in the Partnering Terms, to refine and improve the agreed design, supply and construction process for the benefit of the Programme, each Project and future projects.				



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Measurable continuous improvement	23.3	Each Partnering Team member shall provide to the Client Representative such information on an Open-book basis as may be reasonably necessary to demonstrate progress against its KPIs and Targets in relation to the Programme and each Project. The Core Group shall consider and seek to agree the measures necessary to remedy any failure to achieve any of the KPIs and Targets.
Core Group review of continuous improvement proposals	23.4	The Core Group members shall attend meetings to be convened by the Client Representative to investigate proposals submitted by any Partnering Team member for achieving continuous improvement, whether by way of proposals for savings and/or added value under clause 13.2 or otherwise to provide best value to the Client and benefit to the Programme and/or any Project and future projects, and shall submit their recommendations for Client approval.
Criteria for continuous improvement	23.5	The criteria for continuous improvement shall be those set out in the KPIs and Targets, with such revisions from time to time as the Core Group may recommend and as the Client and the affected Partnering Team members may approve.
Post-Project Completion review	23.6	All Partnering Team members shall attend a meeting (to be convened by the Client Representative) after Project Completion of a Project, to review the completed Project and their performance against the KPIs and Targets, (including the employment and skills KPI and Targets), and its compliance with and implementation of the ESP and the Method Statement and to consider the scope for further improvement on future projects (including other Projects).
	24.	JOINT INITIATIVES AND STRATEGIC ALLIANCING
Joint Initiatives	24.1	The Partnering Team members shall pursue together such joint initiatives for the benefit of the Programme and each individual Project as they may agree to be appropriate and consistent with the Partnering Contract and the objectives of their partnering relationships. Such initiatives shall be considered by the Core Group in accordance with clause 23.4.
Strategic alliancing	24.2	The Partnering Team members recognise the potential benefits of developing strategic alliancing relationships for the implementation of further projects and agree to develop such relationships, subject to their respective performance against the KPIs and subject to agreement of specific terms between them consistent with current applicable laws and regulations in force in the country referred to in clause 27.7.
	25.	GENERAL
Exclusion of partnership	25.1	Nothing in the Partnering Documents shall create, or be construed as creating, a partnership between any of the Partnering Team members. No Partnering Team member shall conduct itself in such a way as to create an impression that such a partnership exists.
Assignment and sub-contracting	25.2	The Partnering Contract is personal to the Partnering Team members and none of their rights or obligations may be assigned or sub-contracted without the prior consent of all other Partnering Team members, except as stated in the Project Partnering Agreement or in accordance with these Partnering Terms.



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Whole Partnering Contract	25.3	Joining A Partnerir the Partnerir Partnerir unless m made in engagen	Agreemeng Documnering Teng Documnade in wraccordandent of the	alist Contracts and Specialist Payment Terms incorporated in into entered into with Specialist Partnering Team members, the tents shall together represent the entire understanding between am members in relation to the Project. No amendment to the tents shall be valid or binding on any Partnering Team member riting and signed by all Partnering Team members, or otherwise ce with these Partnering Terms (save that, in connection with the e Constructor under this Partnering Contract, the obligations and structor as set out in the Partnering Documents shall be without			
				hall not supersede the Framework Agreement).			
Laws and regulations	25.4	in force in which and oth	The Partnering Team members shall comply with all laws and regulations currently in force in the country stated in the Project Partnering Agreement and in the country in which each specific Site is located (if different), and with the terms of all statutory and other legally binding requirements relating to implementation of the Programme and each Project.				
Confidentiality	25.5	(i)	Confider Partnerir	o the extent set out in this clause 25.5 or where disclosure of any ntial Information is expressly permitted elsewhere in this ng Contract (and without prejudice to the requirements of clause Recipient shall:			
			(a)	treat a Disclosing Party's Confidential Information as strictly confidential and keep it in secure custody (at a location and in a manner commensurate to the nature, content and sensitivity of the Confidential Information and the medium upon which it is stored);			
			(b)	not disclose a Disclosing Party's Confidential Information to any other person except as expressly set out in this Partnering Contract or without obtaining a Disclosing Party's prior written consent;			
			(c)	not use or exploit a Disclosing Party's Confidential Information in any way except for the purposes anticipated under this Partnering Contract; and			
			(d)	(except where not permitted by law) immediately notify the relevant Disclosing Party if it suspects or becomes aware of any unauthorised access, copying, use or disclosure in any form of any of that Disclosing Party's Confidential Information.			
		(ii)	Recipien	always to clause 25.5(vi) where the Recipient is the Client, and shall be entitled to disclose the Confidential Information of a ng Party where:			
			(a)	the Recipient is required to disclose the Confidential Information under applicable law, provided that clause 25.7 shall apply to any disclosures of Confidential Information required under the FOIA or the Environmental Information Regulations;			
			(b)	the need for such disclosure arises out of or in connection with:			
				any legal challenge or potential legal challenge against the Client arising out of or in connection with			



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

			this Partnering Contract;
		2.	regulations 106, 108, 110 and 112 of the Public Contracts Regulations 2015;
		3.	the examination and certification of the accounts of the Client (provided that the disclosure is made on a confidential basis) or for any examination pursuant to section 6(1) of the National Audit Act 1983 of the economy, efficiency and effectiveness with which the Client is managing and implementing this Partnering Contract; or
		4.	the conduct of a Central Government Body review in respect of this Partnering Contract; or
	(c)	relevant constitut any brea	cipient has reasonable grounds to believe that the Disclosing Party is involved in activity that may the a criminal offence under the Bribery Act 2010 and/or each of clause 25.10 and the disclosure is being made to bus Fraud Office.
(iii)	Confider practical Disclosir required regulato	ntial Infor ble and t ng Party (disclosu ry body	required by applicable law to make a disclosure of mation, that Recipient shall as soon as reasonably o the extent permitted by applicable law notify the or Disclosing Parties) of the full circumstances of the ure including the relevant applicable law and/or requiring such disclosure and the Confidential ch such disclosure would apply.
(iv)		close the	25.5(viii), a Partnering Team member, as a Recipient, Confidential Information of the Client on a confidential
	(a)	Program Confider	ng Team member's obligations under this Partnering
	(b)	its audito	ors; and
	(c)		ssional advisers for the purposes of obtaining advice in to this Partnering Contract,
	Informat those re enforces confiden the conf	ion of the cipients of cipients of the cipients of cipients of cipients of cipients of cipients of cipients of	artnering Team member discloses any Confidential Client pursuant to this clause 25.5(iv), it shall inform of the confidential nature of the information and obtain certakings to keep the Confidential Information shall remain responsible at all times for compliance with obligations set out in this Partnering Contract by the disclosure has been made.
(v)		artnering T ersonnel c	Feam member shall not (and shall ensure that its Nondo not):




CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

	(a)	publish, alone or in conjunction with any other party, any articles, illustrations, photographs, videos, press announcements or any other externally focused communications (in each case of any type and in any medium) in relation to this Partnering Contract; or
	(b)	take photographs on or of any Site and/or any Project,
	without t	he prior written approval of the Client.
. ,	Team mediscretion Information its entited	prejudice to the generality of clause 25.5(ii), each Partnering ember acknowledges and agrees that the Client shall, at its sole n, be entitled to disclose and/or publish the Confidential on of a Partnering Team member and this Partnering Contract tirety, in each case as amended from time to time and for any ncluding disclosure:
	(a)	to any Central Government Body for any proper purpose of the Client;
	(b)	to parliament and parliamentary committees or if required by any parliamentary reporting requirement;
	(c)	where, acting reasonably, the Client deems disclosure necessary or appropriate in the course of carrying out its public functions;
	(d)	on a confidential basis to a professional adviser, consultant, supplier or other person engaged by any of the entities described in clause 25.5(vi)(a) (including any benchmarking organisation) for any purpose relating to or connected with this Partnering Contract, subject to the obligation to inform such person of the confidential nature of the Confidential Information and obtaining an enforceable undertaking to keep the Confidential Information confidential; and/or
	(e)	on a confidential basis to a proposed successor of the Client in connection with any assignment, novation or disposal of any of its rights, obligations or liabilities under this Partnering Contract.
	nothing techniqu Partnerir this use	o clause 25.5(viii) in the case of a Partnering Team member only, in this clause 25.5 shall prevent a Recipient from using any es, ideas or know-how gained during the performance of this ng Contract in the course of its normal business to the extent that does not result in a disclosure of the Disclosing Party's stial Information or an infringement of its Intellectual Property
,	Partnering shall not and/or dominated or matter	prejudice to any other provision of this Partnering Contract, each any Team member warrants and undertakes to the Client that it (and shall ensure that its Non-Client Personnel shall not) use isclose to any third party any Materials relating to any Security is in relation to any Project in connection with any other project of any type and at any location without the prior written approval itent (at its sole discretion).

OFFICIAL SENSITIVE

CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL



- (x) Each Partnering Team member shall indemnify the Client against all payments, losses, damages, action, costs, fines, financial penalties and expenses that are paid, made or incurred by the Client as a consequence of that Partnering Team member and/or its Non-Client Personnel being in breach of the requirements of this clause 25.5.
- (xi) Each Partnering Team member acknowledges and agrees that the Client may serve a notice (an "Information Return Notice") on a Partnering Team member at any time under this clause 25.5. An Information Return Notice must specify whether it relates to (i) all Client Confidential Information provided by the Client which is protected by the Partnering Contract or a relevant Non-Disclosure Agreement or (ii) only specified Information or categories of Client Confidential Information so protected (in either case, the "Specified Scope"). On receipt of an Information Return Notice, the Partnering Team member shall
 - (a) at the Client's option, securely destroy or return and provide to the Client documents and other tangible materials that contain any of the Client Confidential Information within the Specified Scope, including in any case all copies of the relevant documents and other materials made by the Partnering Team Member;
 - (b) ensure, so far as reasonably practicable, that all Client Confidential Information within the Specified Scope that is held in electronic, digital or other machine-readable form is permanently and securely erased from any computer, word processor, voicemail system or any other device containing such Client Confidential Information; and
 - (c) make no further use of any Client Confidential Information which falls within the Specified Scope
- (xii) any secure destruction or return of Client Confidential Information to the Client pursuant to clause 25.5(xi), the Partnering Team Member's obligations under this Partnering Contract and any applicable Non-Disclosure Agreement (including in relation to any Client Confidential Information which falls outside the Specified Scope) shall otherwise continue in force until this Partnering Contract and any applicable Non-Disclosure Agreement have expired.
- (xiii) the partnering Team Member obligation to comply with an Information Return Notice in respect of any Client Confidential Information which falls within the Specified Scope shall not apply in respect of Client Confidential Information:
 - (a) that is stored as part of an electronic back-up system that is rendered inaccessible in the normal course of business; or



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

		((b)	whose retention is required by any applicable law, rule, regulation or requirement of any competent judicial, governmental, supervisory or regulatory body, or for the purposes of any audit		
		any app Informat	(i) The Partnering Team Member's obligations under this Partnering Contract and any applicable Non-Disclosure Agreement in respect of the Client Confidential Information referred to continue to be in force until both the Partnering Contract and the Non-Disclosure Agreement expire.			
Data Protection Laws	25.6	(i)	Each Pa	artnering Team member acknowledges that:		
Laws			(a)	for the purposes of the Data Protection Laws and this Partnering Contract, the Client is the Controller and each Partnering Team member is individually a Processor, unless otherwise specified in the Data Protection Schedule; and		
			(b)	the only Processing that a Processor is authorised to do is listed in the Data Protection Schedule by the Controller and may not be determined by that Processor,		
			Agreem revised, determin	hat the Data Protection Schedule in the Project Partnering ent as at the date of this Partnering Contract may be updated, supplemented and/or otherwise replaced for any Project as ned by reference to its Commencement Agreement, and the ns of this clause 25.6 shall be construed accordingly.		
		(ii)		ssor shall notify the Controller immediately if it considers that any ontroller's instructions infringe the Data Protection Laws.		
		(iii)	the prepose	ssor shall provide all reasonable assistance to the Controller in paration of any Data Protection Impact Assessment prior to noting any Processing and such assistance may, at the discretion ontroller, include:		
			(a)	a systematic description of the envisaged Processing operations and the purpose of the Processing;		
			(b)	an assessment of the necessity and proportionality of the Processing operations in relation to the Programme generally and each Project;		
			(c)	an assessment of the risks to the rights and freedoms of Data Subjects; and/or		
			(d)	the measures envisaged to address the risks, including safeguards, security measures and mechanisms to ensure the protection of Personal Data.		
		(iv)		ssor shall, in relation to any Personal Data that is Processed in ion with its obligations under this Partnering Contract:		
			(a)	Process that Personal Data only in accordance with the Data Protection Schedule, unless the Processor is required to do otherwise by applicable law (provided that of it is so required, the Processor shall promptly notify the Controller before Processing the Personal Data unless prohibited by applicable		



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

		law);		
	(b)	protect a reasona approva	against a bly reject I by the (in place Protective Measures appropriate to Data Loss Event, which the Controller may (but failure to reject shall not amount to Controller of the adequacy of the Protective g taken account of the:
		1.	nature o	f the data to be protected;
		2.	harm tha	at might result from a Data Loss Event;
		3.	state of	technological development; and
		4.	cost of i	mplementing any measures;
	(c)	ensure t	that:	
		1.	Data ex	essor Personnel do not Process any Personal accept in accordance with this Partnering to (and in particular the Data Protection e); and
		2.	and inte	all reasonable steps to ensure the reliability grity of any Processor Personnel who have o the Personal Data and ensure that they:
			Α	are aware of and comply with its duties as a Processor under this clause 25.6,
			В	are subject to appropriate confidentiality undertakings with the Processor or any Sub-Processor;
			С	are informed of the confidential nature of the Personal Data and do not publish, disclose or divulge any of the Personal Data to any third Party unless directed in writing to do so by the Controller or as otherwise permitted by this Partnering Contract; and
			D	have undergone adequate training in the use, care, protection and handling of Personal Data;
		3.	United K Controlle	not transfer Personal Data outside of the lingdom unless the prior written consent of the er has been obtained and the following his are fulfilled:
			Α	the Controller or the Processor has provided appropriate safeguards in relation to the transfer (whether in accordance with Article 46 of the GDPR or Article 37 of the LED) as determined by the Controller;



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

			В	the Data Subject has enforceable rights and effective legal remedies;
			С	the Processor complies with its obligations under the Data Protection Law by providing an adequate level of protection to any Personal Data that is transferred (or, if it is not so bound, uses all reasonable endeavours to assist the Controller in meeting its obligations); and
			D	the Processor complies with any reasonable instructions notified to it in advance by the Controller with respect to the Processing of the Personal Data; and
		4.	return F Controll unless t	written direction of the Controller, delete or Personal Data (and any copies of it) to the er on termination of this Partnering Contract he Processor is required by applicable law to be Personal Data.
(v)		to claus ately if it:	e 25.6(vi), a Processor shall notify the Controller
	(a)		a Data Access R	Subject Access Request (or purported Data equest);
	(b)	receives	s a reques	et to rectify, block or erase any Personal Data;
	(c)			her request, complaint or communication Party's obligations under the Data Protection
	(d)		sioner or rsonal Da	communication from the Information any other regulatory authority in connection at a that is Processed under this Partnering
	(e)	Persona	ıl Data wh	est from any third Party for disclosure of nere compliance with such request is required e required by applicable law; and/or
	(f)	become	s aware c	of a Data Loss Event.
(vi)	provisio		er informa	obligation under clause 25.6(vi) includes the ation to the Controller in phases, as details
(vii)	provide obligation commun possible	the Cont ons unde nication o	roller with er Data r request ne timesc	nature of the Processing, a Processor shall in full assistance in relation to either Party's Protection Laws and any complaint, made under clause 25.6(v) (and insofar as ales reasonably required by the Controller) ding:



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

		(a)	the Controller with full details and copies of the complaint, communication or request (including details of the relevant Project(s), as the context requires);
		(b)	such assistance as is reasonably requested by the Controller to enable the Controller to comply with a Data Subject Access Request within the relevant timescales set out in the Data Protection Laws;
		(c)	the Controller, at its request, with any Personal Data it holds in relation to a Data Subject;
		(d)	assistance as requested by the Controller following any Data Loss Event; and
		(e)	assistance as requested by the Controller with respect to any request from the Information Commissioner's Office, or any consultation by the Controller with the Information Commissioner's Office.
	(viii)	a Proce	Processor employs fewer than two-hundred and fifty (250) staff, essor shall maintain complete and accurate records and ion to demonstrate its compliance with this clause 25.6 unless roller determines that:
		(a)	the Processing is not occasional;
		(b)	the Processing includes special categories of data under Article 9(1) of the GDPR or Personal Data concerning criminal convictions and offences under Article 10 of the GDPR; and/or
		(c)	the Processing is likely to result in a risk to the rights and freedoms of Data Subjects.
	(ix)		ssor shall allow for audits of its Data Processing activity by the er or the Controller's designated auditor.
	(x)		rtnering Team member shall designate its own Data Protection required by the Data Protection Law.
	(xi)		llowing any Sub-Processor to Process any Personal Data related artnering Contract, a Processor must:
		(a)	notify the Controller in writing of the intended Sub-Processor and Processing;
		(b)	obtain the written consent of the Controller;
		(c)	enter into a written agreement with the Sub-Processor which give effect to the terms set out in this clause 25.6 such that they apply to the Sub-Processor; and
		(d)	provide the Controller with such information regarding the Sub- Processor as the Controller may reasonably require.



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

		(xii)	A Processor shall remain fully liable for all acts or omissions of any of its Sub-Processors.
		(xiii)	The Controller may, at any time on not less than thirty (30) Working Days' notice, revise this clause 25.6 by replacing it with any applicable "Controller" to "Processor" standard clauses or similar terms forming part of an applicable certification scheme (which shall apply when incorporated by attachment to this Partnering Contract).
		(xiv)	The Partnering Team members agree to take account of any guidance issued by the Information Commissioner's Office and the Controller may. on not less than thirty (30) Working Days' notice to the other Partnering Team members, amend this Partnering Contract to ensure that it complies with any guidance issued by the Information Commissioner's Office.
		(xv)	Each Processor shall be liable for and hereby indemnifies the Client from and against all claims, proceedings, damages, liabilities, losses, costs and expenses suffered or incurred by the Client where and to the extent that the same arises in connection with any breach of this clause 25.6 by that Processor and/or its personnel (of any type) and/or its Specialists and/or Sub-Consultants (as the context requires).
Freedom of Information	25.7	(i)	Each Partnering Team member acknowledges that the Client is subject to the requirements of the FOIA and the Environmental Information Regulations and in such event, each Partnering Team member shall assist and co-operate with the Client (at its own expense) to enable them to comply with these information disclosure requirements in relation to the Programme generally and each Project.
		(ii)	Each Partnering Team member shall and shall ensure that its Non-Client Personnel shall provide:
			(a) the Client with a copy of all information in its possession, power or control in the form that they require within five (5) days (or such other period as the Client, as the context requires, may notify to the Partnering Team member) of receiving a written request from the Client for such information; and
			(b) all necessary assistance as is reasonably requested by the Client to enable them to respond to a Request for Information within the time for compliance set out in section 10 of the FOIA or regulation 5 of the Environmental Information Regulations, and each Partnering Team member shall be liable for and hereby indemnifies the Client from and against all claims, proceedings, damages, liabilities, losses, costs and expenses suffered or incurred by the Client where and to the extent that the same arises in connection with any breach of this clause 25.7(ii) by the Partnering Team member and/or its Partnering Team member Related Parties.
		(iii)	If a Partnering Team member considers that all or any information provided to the Client under clause 25.7(ii) is a "trade secret" in accordance with section 43(1) of the FOIA, or a duty of confidentiality




CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

					tion 41(1) of the FOIA, or is exempt by the operation of n of FOIA:
			(a)		ensure that the relevant information and the claimed on is clearly identified as such to the Client; and
			(b)	context i	tanding any such identification, the Client (as the requires) shall be solely responsible for determining at lute discretion whether such Information and/or any ormation:
				1.	is exempt from disclosure in accordance with the provisions of the Code of Practice, the FOIA or the Environmental Information Regulations; or
				2.	is to be disclosed in response to a Request for Information.
		(iv)	member requests	allow its	a Partnering Team member (or the Partnering Team s Non-Client Personnel to) respond directly to any mation from members of the public unless expressly o by the Client.
		(v)	in acco	ordance v	eam member acknowledges that the Client may, acting with the FOIA or the Environmental Information required to disclose information:
			(a)	without	consulting with that Partnering Team member; or
			(b)		g consultation with that Partnering Team member and onsidered its views.
Information security	25.8	(i)	always t	to the req	clause 25.8(ii) to clause 25.8(x) (inclusive) are subject uirements of the Client notified to a Partnering Team to clause 25.8(xi) and are without prejudice to the se 25.10.
		(ii)	Each Pa	artnering T	eam member shall:
			(a)	of those Specialis	keep and disclose to the Client upon request a record emembers of the Non-Client Personnel and any sts or Sub-Consultants with access to or who are in handling Client Data (users);
			(b)	and reco	to the Client details of its policy for reporting, managing overing from information risk incidents, including losses of the Dersonal Data and ICT security incidents and its res for reducing risk and raising awareness; and
			(c)	Significa shared	tely report information security incidents to the Client. Int actual or potential losses of Personal Data may be with the Information Commissioner and the Cabinet to the Client.
	<u> </u>				

OFFICIAL SENSITIVE

CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL



- (iv) When Client Data is held on paper it shall be kept secure at all times, locked away when not in use or the premises on which it is held shall be secured. If Client Data held on paper is transferred it shall be by an approved secure form of transfer with confirmation of receipt. When Client Data is held and accessed on ICT systems on secure premises, all Partnering Team members shall (so far as is relevant to their role) apply the minimum protections for information set out in the Programme Brief (or, as the context requires, the relevant Project Brief), or equivalent measures, as well as any additional protections as needed as a result of the Client's risk assessment. Where in exceptional circumstances equivalent measures are adopted, the relevant Partnering Team member shall obtain the Client's prior approval in writing.
- (v) Wherever possible, Client Data should be held and accessed on paper or ICT systems on secure premises protected as above. The Partnering Team members shall not use removable media (including laptops, removable discs, CD-ROMs, USB memory sticks, PDAs and media card formats) for storage or access to such Client Data where possible. Where the Client agrees that this is not possible, the Partnering Team members shall work to the following hierarchy, recording the reasons for a particular approach not being adopted in a particular case or a particular business area:
 - (a) <u>best option:</u> hold and access data on ICT systems on secure premises;
 - (b) <u>second best option:</u> secure remote access, so that Client Data can be viewed or amended without being permanently stored on the remote computer, which is possible for Client Data over the internet using products meeting the FIPS 140-2 standard or equivalent, unless otherwise agreed with the Client;
 - (c) <u>third best option:</u> secured transfer of Client Data to a remote computer on a secure site on which it will be permanently stored, provided that both the Client Data at rest and the link should be protected at least to the FIPS 140-2 standard or equivalent and protectively marked Client Data shall not be stored on privately owned computers unless they are protected in this way; and
 - (d) in all cases the remote computer should be password protected, configured so that its functionality is minimised to its intended business use only, and have up to date software patches and anti-virus software.
- (vi) Where the Client agrees in writing that it is not possible to avoid the use of removable media in reference to the storage of Client Data, the Partnering Team members shall implement all of the following conditions:



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

		(a)	the Client Data transferred to the removal media should be the minimum necessary to achieve the business purposes, both in terms of the numbers of people covered by the Client Data and the Client Data held. Where possible only anonymised Client Data should be held;
		(b)	the removal media should be encrypted to a standard of at least FIPS 140-2 or equivalent in addition to being protected by an authentication mechanism, such as a password;
		(c)	user rights to transfer Client Data to removable media shall be carefully considered and strictly limited to ensure that this is only provided where absolutely necessary for business purposes and subject to monitoring by the relevant Partnering Team member and the Client; and
		(d)	the individual responsible for the removable media should handle it themselves, or if they entrust it to others as if it were the equivalent of a large amount of their own cash.
	(vii)	as refe continu	the Client agrees in writing that the second condition of encryption erred to in clause 25.8(v) cannot be applied due to business ity and disaster recovery considerations, such unprotected Client hall only be recorded, moved, stored and monitored with strong s.
	(viii)		erial that has been used for confidential Client Data should be to controlled disposal. The Partnering Team members shall:
		(a)	destroy paper records containing protected Personal Data by incineration, pulping or shredding so that reconstruction is unlikely; and
		(b)	dispose of electronic media that has been used for protected Personal Data through secure destruction, overwriting, erasure or degaussing for re-use.
	(ix)	place ir clause	artnering Team members shall have appropriate mechanisms in order to comply with the Client's requirements as set out in this 25.8 including adequate training in handling Client Data and ential Information for their personnel.
	(x)	The Pa	rtnering Team members shall:
		(a)	put in place arrangements to log the activity of Client Data users in respect of electronically held protected personal information and for managers to check the arrangements are being properly conducted, with a particular focus on those working remotely and those with higher levels of functionality (and summary records of managers' activity shall be shared with the Client and be available for inspection by the Information Commissioner's office on request); and
		(b)	minimise the number of users with access to the Client Data.



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

		(xi)	(inclusiv that it sl	e), each hall comp with any	to the generality of clause 25.8(ii) to clause 25.8(x) Partnering Team member acknowledges and agrees ly with and shall ensure that its Non-Client Personnel information and/or data security requirements and/or
			(a)	as speci	fied in the Client's Policies;
			(b)		Client notifies them of in writing from time to time in ion with their attendance at any Site; and/or
			(c)	Partnering requirements than the construction of the construction	be specified and/or referred to elsewhere in the ng Documents (provided always where any such nents in the Partnering Documents are less onerous ose specified in clause 25.8(ii) to clause 25.8(x) e) and/or those specified in the Client's Policies, the ctor shall notify the Client of this and the Client (at its cretion) shall advise the Constructor in writing, as soon onably practicable upon receiving the notice, which nents shall take precedence and the Constructor shall with the same without any entitlement to an adjustment Completion Date and/or the Agreed Maximum Price any additional payment in respect of any relevant
Fraud and prevention of corruption	25.9	(i)	Each Pa Fraud.	artnering T	eam member shall take all reasonable steps to prevent
		(ii)		son to sus	eam member shall notify the Client immediately if it has spect that any Fraud has occurred or is occurring or is
Anti-Bribery and Corruption	25.10	(i)		prejudice warrants	to the generality of clause 25.9, each Partnering Team that:
			(a)	it shall:	
				1.	comply with all applicable laws, regulations, codes and sanctions relating to anti-bribery and anti- corruption (including the Bribery Act 2010 and section 117 of the Local Government Act 1972);
				2.	not engage in any activity, practice or conduct at any time which would constitute an offence under the Bribery Act 2010 if such activity, practice or conduct had been carried out in the United Kingdom;
				3.	comply with the Client's anti-bribery and anti- corruption policies as published and updated by the Client from time to time (whether identified as part of the Client's Policies or otherwise);
				4.	have, maintain and enforce its own anti-bribery and anti-corruption policies and procedures, including procedures to ensure compliance with the Bribery Act



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

					2010 and the policies referred to in clause 25.10(i)(3);
				5.	immediately notify the Client if a foreign public official becomes an officer or employee of the Partnering Team member or acquires a direct or indirect interest in the Partnering Team member (and the Partnering Team member further warrants that it has no public officials as officers, employees or direct or indirect owners at the date of this Partnering Contract); and
				6.	ensure that all persons associated with and/or engaged by the Partnering Team member or other persons who are providing any works, services and/or goods for the Constructor in connection with this Partnering Contract comply with this clause 25.10; and
			(b)	none of contractor Partnerin	e date of this Partnering Contract, it has not done and its officers, employees, agents, representatives, subors or other persons acting with the authority of the ng Team member have done anything that would have t or them in breach of the obligations at this clause a).
		(ii)	payment expense of that	ts, losses, s that are Partnering	Team member shall indemnify the Client against all damages, action, costs, fines, financial penalties and paid, made or incurred by the Client as a consequence Team member being in breach of its obligations, ad/or warranties under this clause 25.10.
Conflicts of interest and reputational risk	25.11	(i)	that neitl by the F	her it nor Partnering	eam member shall take all appropriate steps to ensure any personnel and/or party employed and/or engaged Team member (in whatever capacity) is placed in a the reasonable opinion of the Client:
			(a)	between Team m engaged	or may be an actual conflict or potential conflict, the pecuniary or personal interests of the Partnering ember or any personnel and/or party employed and/or by it and the duties owed to the Client under the as of this Partnering Contract (a "Conflict of Interest");
			(b)	and/or pa	aviour of the Partnering Team member or any personnel arty employed and/or engaged by it is not in the Client's rest or might adversely affect the Client's reputation (a tional Risk").
		(ii)	Each Pa	rtnering T	eam member:
			(a)	aware o	that, as at the date of this Partnering Contract, it is not of any actual or potential Conflict of Interest and/or onal Risk; and
			(a)	behaviou	tify and disclose to the Client full particulars of any ur which might give rise to an actual or potential Conflict rest and/or Reputational Risk immediately upon



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

			becoming aware of the same.
		(iii)	The Client may terminate a Partnering Team member's appointment under this Partnering Contract, whether in relation to any specific Project(s) and/or the entire Programme, with immediate effect on written notice to the Partnering Team member pursuant to clause 26.3 or clause 26.4 (as the context requires) and/or take such other steps it deems necessary where, in the reasonable opinion of the Client, there is or may be an actual or potential Conflict of Interest and/or Reputational Risk that is not capable of being remedied by the Partnering Team member.
Equality and diversity	25.12	(i)	Each Partnering Team member shall comply with and shall ensure that its Non-Client Personnel comply with:
			(a) the Equality Act 2010;
			(b) all applicable law in relation to human rights, equality, diversity and unlawful discrimination (including in relation to race sex, sexual orientation, gender and gender reassignment, religion or belief, disability, pregnancy, maternity, marital status, age or otherwise); and
			(c) any other requirements and/or instructions that the Client notifies the Partnering Team members of in writing from time to time in connection with equality and diversity obligations (whether stated as part of the Client's Policies or otherwise and as provided to the Partnering Team members by the Client from time to time),
			together the "Equality Requirements".
		(ii)	Each Partnering Team member shall indemnify the Client against all payments, losses, damages, action, costs, fines, financial penalties and expenses that are paid, made or incurred by the Client as a consequence of that Partnering Team member and/or its Non-Client Personnel being in breach of the requirements of this clause 25.12.
		(iii)	Each Partnering Team member agrees that it will provide the Client with all information reasonably requested by that Client to allow it to monitor compliance with the Equality Requirements.
Anti-slavery and trafficking	25.13	(i)	Each Partnering Team member shall, and shall procure that all personnel and/or party employed and/or engaged by the Partnering Team member (in whatever capacity) in connection with this Partnering Contract shall:
			(a) comply with all applicable law relating to slavery and human trafficking including, without limitation, the Modern Slavery Act 2015 ("Anti-Slavery Requirements");
			(b) not take or knowingly permit any action to be taken that would or might cause or lead the Client to be in breach of any Anti-Slavery Requirements;
			(c) comply with the Client's anti-slavery and trafficking policies (whether stated as part of the Client's Policies or otherwise and




CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

				as provided to the Partnering Team members by the Client from time to time) ("Anti-Slavery Policies");
			(d)	have, maintain and enforce throughout the duration of its appointment under this Partnering Contract its own policies and procedures to ensure compliance with the Anti-Slavery Requirements, the Anti-Slavery Policies and this clause 25.13;
			(e)	promptly report to the Client if it becomes aware of any breach of potential breach of the Anti-Slavery Requirements, the Anti- Slavery Policies and this clause 25.13; and
			(f)	promptly upon the request of the Client provide it with any information and/or documentation that has been requested in connection with the Anti-Slavery Requirements.
		(ii)	any othe 25.13(i)	artnering Team member warrants to the Client that neither it nor er person in its supply chain (including those described in clause) uses trafficked, bonded, child or forced labour or has attempted rafficked, bonded, child or forced labour within its supply chain.
		(iii)	Each Pa	artnering Team member shall:
			(a)	ensure that its Non-Client Personnel who are performing works and/or services and/or providing goods in connection with this Partnering Contract does so only on the basis of a written contract which imposes on and secures from such Non-Client Personnel terms equivalent to those imposed on the Partnering Team member in this clause 25.13 (the "Anti-Slavery Terms"); and
			(b)	be responsible for the observance and performance by such persons of the Anti-Slavery Terms, and shall be directly liable to the Client for any breach by such persons of any of the Anti-Slavery Terms.
		(iv)	paymen expense requires	artnering Team member shall indemnify the Client against all ts, losses, damages, action, costs, fines, financial penalties and es that are paid, made or incurred by the Client (as the context) as a consequence of that Partnering Team member and/or its ent Personnel being in breach of the requirements of this clause
Co-operation	25.14	(i)	In this c	lause 25.14, the terms below shall have the following meanings:
			(a)	"Project Appointment" means:
				in the case of the Constructor and each Consultant, this Partnering Contract; and
				 any appointment entered into by the Client with a Project Partnering Team member as notified by the Client to the Partnering Team member from time to time;

OFFICIAL SENSITIVE

CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL





CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

				Programme and each Project,
			D	
			on a Pro	oject Focused basis.
		(iv)	this clau Member or conti	artnering Team member agrees, for the purposes referred to in use 25.14, to promptly supply or allow each Programme Team is access to all information and documentation in its possession rol that is reasonably requested by each Programme Team in connection with the Programme and each Project, insofar as e is:
			(a)	not subject to disclosure and/or confidentiality restrictions by statute or this Partnering Contract; and
			(b)	reasonably required by a Programme Team Member to properly perform its obligations under its Project Appointment,
			the Clier if it belice connect	It that a Partnering Team member will seek written approval from the before providing access to such information and documentation eves that doing so may prejudice the interests of the Client in ion with the Programme and/or each Project and/or involve the re of commercially sensitive or Confidential Information.
		(v)	under the and the requeste Partneri	artnering Team member shall, in complying with its obligations his clause 25.14, consult with each Programme Team Members of Client and attend such meetings as and when reasonably ed by the Client to discuss any matters arising under this ng Contract, any Project Appointment (if not this Partnering t) and/or in relation to the Programme and/or each Project.
Whistleblowing	25.15	Team m reasona and/or s Public Ir Team m staff hav	ember in ble endea sub-consu nterest Dis ember ma ving any c	Feam member shall ensure that staff engaged by the Partnering connection with the Programme and each Project (and shall use avours to ensure that any staff engaged by any sub-contractor Itant, where appropriate) are aware of the requirements of the sclosure Act 1998, any whistle blowing policy that the Partnering ay have and the arrangements to be followed in the event of any oncerns and wishing to make a disclosure pursuant to the Public e Act 1998.
Sustainability	25.16	(i)	In this c	lause 25.16 the terms below shall have the following meanings:
			(a)	"Government Buying Standards " means the standards published here:
				https://www.gov.uk/government/collections/sustainable-procurement-the-government-buying-standards-gbs (or such other standards as the Client or the Client Representative may notify to the Partnering Team members in writing from time to time); and
			(b)	"Greening Government Commitments" means the Government's policy to reduce its effects on the environment, the details of which are published here:
				https://www.gov.uk/government/collections/greening-



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

				or the Cl	nent-commitments (or such other policy as the Client lent Representative may notify to the Partnering Teams in writing from time to time).
		(ii)	Each Pa	rtnering T	eam member shall:
			(a)	comply w	vith the applicable Government Buying Standards;
		1	(b)	the Clien	from time to time, in a format reasonably required by t, reports on the environmental effects of providing its ad/or services in relation to the Programme and each
			(c)	environm Organisa published performa equivaled	ISO 14001 (as the family of standards related to nental management published by the International ation for Standardisation) or BS 8555 (as the standard do to help organisations improve their environmental ance by the British Standards Institution) or an ant standard intended to manage its environmental billities; and
			(d)	perform i that:	its obligations under this Partnering Contract in a way
				1.	supports the Client's achievement of the Greening Government Commitments;
				2.	conserves energy, water, wood, paper and other resources;
				3.	reduces waste and avoids the use of ozone depleting substances; and
				4.	minimises the release of greenhouse gases, volatile organic compounds and other substances damaging to health and the environment.
Client's cap on liability	25.17	liability to Partnering Commend or any oth of the Pric Contract), excluding	the Cons g Contra cement A er basis e Foreca provide the liabil	structor for act in re agreement of law) is ast for that ad that no lity of the	nmencement Agreement, the Client's total aggregate all matters arising under and/or in connection with this lation to the Project that is the subject of that tonly (whether in contract, tort (including negligence) limited to a sum equal to one hundred per cent (100%) Project (as adjusted in accordance with this Partnering othing in this clause 25.17 shall have the effect of Client to the Constructor for any matter for which it is ble Law to exclude or limit, and/or to attempt to exclude
Constructor's cap on liability	25.18		aggregat connection the subje	e liability on with th ect of that	f a Commencement Agreement, the Constructor's total to the Client for all matters arising under or in e Partnering Contract in relation to the Project that is Commencement Agreement only (whether in contract, igence) or any other basis of law) other than in respect



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

			(a)	the excluded matters referred to in clause 25.18(ii); and
			(b)	any loss, damage, cost, expense or liability suffered or incurred (other than in respect of excluded matters referred to in clause 25.18(ii)) which would be covered by a policy of insurance to be taken out and maintained pursuant to the requirements of this Partnering Contract were the parties to fully comply with such requirements and were each such policy to fully respond,
			Forecas	I to a sum equal to one hundred per cent (100%) of the Price t for the relevant Project (as adjusted in accordance with this ng Contract).
		(ii)	The "exc	luded matters" for the purposes of clause 25.18(i) are:
			(c)	death or personal injury caused by its negligence;
			(d)	for fraud or fraudulent misrepresentation;
			(e)	wilful default;
			(f)	fines and penalties for infringement of any Applicable Law;
			(g)	any liability of the Constructor under clause 9 (Intellectual Property);
			(h)	any liability of the Constructor under clause 15.3(v) (Constructor on Site);
			(i)	any liability of the Constructor under clause 21.9 (Liquidated damages);
			(j)	any liability of the Constructor under clause 25.10 (Anti-bribery and corruption);
			(k)	any liability of the Constructor under clause 25.13 (Anti-slavery and trafficking); and
			(1)	for any matter for which it is not permitted under applicable law to exclude or limit, or to attempt to exclude or limit, its liability,
				always that the acts and/or omissions of the Constructor are to include the acts or omissions of its Specialists (of any tier).
Consultant cap on liability	25.18A	Team monotonic contract, to REDA claims a	embers un tort (inclu CTED for rising out	ert name of consultants] to the Client and the other Partnering nder or in connection with this Partnering Contract (whether in ding negligence) or under any other basis of law) shall be limited each and every claim, but in the aggregate only in respect of of or in connection with any cladding claim(s) and/or claim(s) safety of any building.
		Without _I	orejudice t	o the foregoing:
				Consultants] shall have no liability to the Client and/or any other nember for any indirect and/or consequential losses (of any type



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

		and/or nature) incurred by them arising out of or in connection with any cladding claim(s) and/or claim(s) relating to the fire safety of a building in connection with this Partnering Contract; and (ii) nothing in this Partnering Contract shall limit the liability of [insert name of Consultants] under or in connection with this Partnering Contract arising out of or in connection with death and/or personal injury, fraud or fraudulent misrepresentation or for any other liability that cannot be excluded as a matter of applicable law.
Client Representative's cap on liability	25.19	(i) Apart from in respect of the Client's Representative's Excluded Matters referred to in clause 25.19(iii), the liability of the Client's Representative to the Client and the other Partnering Team members under or in connection with this Partnering Contract (whether in contract, tort (including negligence), under indemnity, or under any other basis of law) shall be limited, in the aggregate, to the greater of: (a) REDACTED; or (b) REDACTED the total sum of the fees (excluding VAT) rightly due and payable to the Client's Representative under its Consultant Payment Terms for the performance of its Consultant Services. (ii) The Client's Representative shall have no liability to any member of the Partnering Team for any indirect and/or consequential losses or for any costs associated with decamping or rehousing or any waking or walking costs incurred by them arising out of or in connection with any cladding claim(s) and/or claim(s) relating to the fire safety of a building in connection with this Partnering Contract.
		 (iii) The Client Representative's Excluded Matters for the purposes of clause 25.19(i) shall be: (a) death or personal injury caused by its negligence (b) fraud or fraudulent misrepresentation (c) wilful default (d) fines and penalties for infringement of any Applicable Law (e) liability of the Consultant under clause 9 of the Partnering Contract (intellectual property) (f) liability of the Consultant under clause 25.10 of the Partnering Contract (Anti-bribery and corruption) (g) liability of the Consultant under clause 25.13 of the Partnering Contract (Antislavery and trafficking) (h) Any matter for which it is not permitted under Applicable Law to excluded or limit, or to attempt to exclude or limit, its liability.
Cap on liability – general	25.20	The Constructor and the Consultants forming the Partnering Team shall have no liability to each other however that liability arises (including any liability arising by breach of contract, tort (including the tort of negligence) or by breach of statutory duty), for: (a) any loss of production, loss of profits (actual or anticipated, direct or indirect), loss of product, loss of use, loss of business and business interruption, loss of revenue, loss of contracts, liquidated damages; or (b) any indirect or consequential loss, arising out of or in connection with this Partnering Contract.



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Cyber Essentials	25.21			he Constructor shall comply with the provisions of [INSERT] er Essentials).
	26.	TERMIN	IATION	
Termination at anytime	26.1	Notwiths	standing a	ny other provision of this Partnering Contract:
		(i)	or part o to this P	nt may, at any time and at its sole discretion, terminate the whole of the appointment(s) of any Partnering Team member in relation artnering Contract and/or in relation to any Project(s) (being the ated Activities"); and
		(ii)	where the 26.1(i):	he Client exercises its right of termination pursuant to clause
			(a)	the Client shall issue to the relevant Partnering Team member a written notice (the "Termination Notice") stating the date on which the termination of the Terminated Activities shall become effective (the "Termination Date"), provided that the Termination Date shall be no earlier than twenty (20) Working Days after the date of the Termination Notice;
			(b)	the Partnering Team member shall cease the Terminated Activities as soon as reasonably practicable upon receiving the Termination Notice and in any event prior to the Termination Date;
			(c)	the Partnering Team member shall take all reasonable and proper steps to minimise and mitigate any losses and/or expenses (of any kind and without limitation) that it may or will incur as a consequence of the termination of the Terminated Activities;
			(d)	as soon as reasonably practicable on or after the Termination Date (and as the context requires) the Client Representative or the Client shall issue a payment notice to the relevant Partnering Team member pursuant to clause 20.3 and/or clause 20.4 respectively (the "Termination Payment Notice"), with such Termination Payment Notice setting out (as the "Termination Sum"):
				1. the value of any Terminated Activities properly carried out and completed by that Partnering Team member in accordance with this Partnering Contract as at the Termination Date and in respect of which the relevant Partnering Team member has applied for but has not yet received payment under this Partnering Contract as at the Termination Date;
				2. the amount due and payable to that Partnering Team member in relation to any part of the Terminated Activities that have been provided by the Partnering Team member but which are not covered by clause 26.1(ii)(d)(1) as at the Termination Date;

OFFICIAL SENSITIVE

CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

- 3. (in relation to the Constructor and in connection with an individual Project in respect of which a Commencement Agreement has been issued only) the cost of any materials, goods and/or equipment previously ordered and held by the Partnering Team member exclusively for the purpose and with the reasonable expectation of providing the Terminated Activities as at the Termination Date, provided that the Partnering Team member has not already recovered the costs of the same from the Client in any previous application(s) for payment under this Partnering Contract and the Partnering Team member is able to provide written evidence (to the satisfaction of the Client, acting reasonably) that legal title in and ownership of the same shall transfer to the Client, unencumbered, immediately upon the Partnering Team member receiving the Termination Sum;
- (in relation to the Constructor and in connection with 4. an individual Project in respect of which a Commencement Agreement has been issued only) the cost of any materials, goods and/or equipment that had been ordered by the Partnering Team member exclusively for the purpose of providing the Terminated Activities prior to the date of the Termination Notice, provided that the Partnering Team member has acted proportionately in placing such order(s) and has used reasonable endeavours to try and terminate any such order as soon as reasonably practicable upon receiving Termination Notice and the Partnering Team member is able to provide written evidence (to the satisfaction of the Client, acting reasonably) that physical possession, legal title in and ownership of the same shall transfer to the Client, unencumbered, immediately upon the Partnering Team member receiving the Termination Sum;
- 5. (in relation to the Constructor and in connection with an individual Project in respect of which a Commencement Agreement has been issued only) the amount of any Retention held by the Client pursuant to clause 21.11; and
- 6. (as the context requires) the Partnering Team member's reasonably and properly incurred direct costs in the satisfaction of its obligations pursuant to clause 26.9;
- (e) the Client shall pay to the Partnering Team member the Termination Sum in accordance with the provisions of clause 20;
- (f) (as the context requires) the relevant Price Framework (or any other fixed costs of the Partnering Team member which include its prices and/or costs in relation to the provision of the



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

		Terminated Activities) shall be adjusted and reduced on a pro rata basis to reflect the termination (and simultaneous removal from this Partnering Contract) of the Terminated Activities, calculated by reference to the content of the relevant Price Framework (or such other document provided by that Partnering Team member which includes its prices and/or costs in relation to the provision of the Terminated Activities); and (g) the payment by the Client to the Partnering Team member of the Termination Sum (pursuant and subject to the provisions of clause 20) shall be the sole and exclusive remedy of that Partnering Team member arising out of or in connection with the termination of the Terminated Activities (whether in contract, tort (including negligence) or any other basis of law) and the Partnering Team member shall have no right to claim any amounts in respect of the termination above and beyond the Termination Sum, including (without limitation) amounts in respect of loss or deferment of anticipated or actual profit, loss of expectation, loss of revenue, loss of turnover, loss of use, loss of opportunity, loss of production, costs of finance, business interruption and/or redeployment of workforce or any similar damage or for any consequential or indirect losses of any other kind.
Bankruptcy or insolvency	26.2	If any Partnering Team member suffers an Insolvency Event, the appointment of that Partnering Team member under the Partnering Contract (including in relation to any Projects in respect of which a Commencement Agreement has been issued at such time) shall automatically terminate with immediate effect, provided that if the Client is Insolvent, a Partnering Team member may not serve notice to terminate the Partnering Contract unless and to the extent that:
		(i) in a case where the Client has entered administration, an administrative receiver of the Client has been appointed (otherwise than in succession to another administrative receiver), gone into liquidation and/or a provisional liquidator of the Client is appointed (otherwise than in succession to another provisional liquidator), the office-holder consents to the termination;
		(ii) in any other case, the Client consents to the termination;
		(iii) the court is satisfied that the continuation of the Partnering Contract would cause the relevant Partnering Team member hardship and grants permission for the termination; or
		(iv) the termination is otherwise permitted pursuant to section 233B of the Insolvency Act 1986 (as amended by the Corporate Insolvency and Governance Act 2020).
Termination for Partnering Team member breach (not Client or Constructor)	26.3	If, at any time any Partnering Team member, other than the Client or the Constructor, materially breaches its obligations under this Partnering Contract and does not remedy such breach within ten (10) Working Days from the date of the notice from the Client (to any Consultant or any Specialist Partnering Team member appointed by the Client pursuant to clause 10.11) or from the Constructor (to any Specialist Partnering Team member appointed by the Constructor) in each case specifying the breach then, after notifying the Core Group of such breach and



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

		the date Client or Partnerin Projects time) in immedia member appointn Event pu	o remedy (and allowing not less than a further ten (10) Working Days from e of such notification to receive and consider their recommendations), the the Constructor as appropriate may terminate the appointment under the ng Contract of the Partnering Team member (including in relation to any in respect of which a Commencement Agreement has been issued at such breach in whole or in part by notice to that Partnering Team member with the effect (provided always that the opportunity for the Partnering Team to remedy the breach giving rise to the Client's entitlement to terminate its ment shall not apply where the termination relates to a Change of Control ursuant to clause 1.8 and any notice of termination by the Client in respect time shall take effect immediately without the need for further written notice lient).
Termination for	26.4	In the ev	ent that:
Constructor breach		(i)	the Constructor, without entitlement under these Partnering Terms, ceases or suspends all or a significant part of the implementation of the Programme and/or any Project or does not commence and continue to fulfil its responsibilities under the Partnering Contract in accordance with the Programme Timetable and/or any specific Project Timetable;
		(ii)	the Constructor fails to comply with an instruction of the Client Representative that is in accordance with the Partnering Documents, following notice from the Client in accordance with clause 5.5;
		(iii)	the Constructor breaches clause 26.2;
		(iv)	the Constructor breaches clause 26.14;
		(v)	the Constructor breaches clause 25.4 so as to adversely affect the interests of the Programme, any Project or any Partnering Team member;
		(vi)	the Client notifies the Constructor that its appointment under this Partnering Contract is terminated pursuant to clause 1.8 (Change of Control Event);
		(vii)	the appointment of the Constructor under the Framework Agreement is terminated; and/or
		(viii)	the Constructor materially breaches or persistently carries out minor breaches of this Project Partnering Agreement,
		from the the Core a further	e Constructor does not remedy such breach within ten (10) Working Days date of the notice from the Client specifying the breach then, after notifying e Group of such breach and failure to remedy (and allowing not less than ten (10) Working Days from the date of such notification to receive and their recommendations), the Client may terminate:
		(a)	the appointment of the Constructor under this Partnering Contract in its entirety, including (at the Client's sole discretion) in respect of every Project in respect of which a Commencement Agreement has been entered into as at that date; or
		(b)	the appointment of the Constructor under this Partnering Contract specifically in connection with any Project(s) in respect of which a



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

		Commencement Agreement has been entered into as at that date,
		by further written notice to the Constructor with immediate effect, provided always that the opportunity for the Constructor to remedy the breach giving rise to the Client's entitlement to terminate its appointment shall not apply where the termination relates to one of the circumstances referred to in clause 26.4(vi) or clause 26.4(vii) and any notice of termination by the Client in respect of the same shall take effect immediately without the need for further written notice by the Client.
		Following termination of the appointment of the Constructor in accordance with this clause 26.4 or by reason of it suffering an event as described in clause 26.2, the Client and the remaining Partnering Team members may complete any Project(s) in respect of which the Constructor's appointment has been so terminated using others and no further payment shall become due to the Constructor in respect of each such Project until the full and final cost of completion of each such Project by others has been ascertained, at which time if such amount, when added to the amounts already paid to the Constructor in respect of the Project(s), exceeds the Price Forecast for the relevant Project(s), then the difference shall be payable to the Client by the Constructor.
Termination for Client breach	26.5	In the event that the Client:
		(i) obstructs any valuation pursuant to clause 20.3, or any notice pursuant to clause 20.4, or fails to make any payment due to the Constructor or a Consultant in accordance with the Partnering Documents by the final date for payment under clause 20.3 or clause 20.4 as applicable;
		(ii) breaches clause 25.2; and/or
		(iii) breaches clause 26.13,
		and if the Client does not remedy such breach within twenty (20) Working Days from the date of the notice specifying the breach from a Partnering Team member adversely affected by such breach then, after notifying the Core Group of such breach and failure to remedy (and allowing not less than a further twenty (20) Working Days from the date of such notification to receive and consider their recommendations), the Partnering Team member who notified the breach may terminate its own appointment under the Partnering Contract by further notice to the Client with immediate effect, provided always that where such breach relates to an individual Project in respect of which a Commencement Agreement has been issued at that date and not the Programme generally, such right of termination shall be limited to the appointment of the relevant Partnering Team member in relation to such Project only and not the whole of this Partnering Contract.
		Within fifteen (15) Working Days from the date of such termination, or from the date of the Client suffering an event as described in clause 26.2, the Client Representative shall issue to the Constructor (if the Constructor has so terminated its appointment) a valuation pursuant to clause 20.3 or the Client shall issue to a Consultant (if that Consultant has so terminated its appointment) a notice pursuant to clause 20.4, in either case in respect of the total amount properly due up to the date of termination, including, in the case of termination by the Constructor its reasonable costs under clause 26.9 as well as:
		(a) where the Constructor has terminated its appointment under this Partnering Contract and such termination does not relate to any Project(s) in respect of which a Commencement Agreement has been entered into



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

		as at the date of the termination notice, the value of all materials, goods and equipment in respect of which the Constructor has made commitment in connection with the Programme generally in accordance with the Programme Timetable prior to the date of termination; or (b) where the Constructor has terminated its appointment under this Partnering Contract and such termination relates to a specified Project (or Projects) in respect of which a Commencement Agreement has been entered into as at the date of the termination notice, the value of all materials, goods and equipment in respect of which the Constructor has made commitment in connection with the Project Timetable for such Project(s) prior to the date of termination, in each case, provided that the Constructor has transferred unencumbered ownership in the same to the Client, and the Client shall pay such amount in accordance with clause 20.
Suspension or abandonment	26.6	If after the Date of Possession for an individual Project in respect of which a Commencement Agreement has been entered into it becomes impossible to proceed with or complete the Project, by reason of the exercise by the Client of emergency powers or by reason of loss or damage to the Project caused by any risk required to be insured under clause 19.1, or any civil commotion, or any act or omission of the government of the country in which the relevant Site is located or any local authority or statutory body or utility, or hostilities involving the country in which the relevant Site is located, or terrorist activity, despite the Partnering Team members having used their best endeavours to avoid or overcome the consequences of any such event, then the Constructor shall give immediate notice to the Client Representative who shall convene a meeting of the Core Group to consider the problem and any possible solutions. Unless the Core Group recommends and the Client approves such a solution within twenty (20) Working Days from the date of the Constructor's notice, the Client by notice to all Partnering Team members shall suspend implementation of that Project and/or abandon that Project only.
Consequences of suspension or abandonment	26.7	With effect from three (3) calendar months following Client notice of suspension or with immediate effect following Client notice of abandonment in respect of an individual Project, in either case in accordance with clause 26.6, the appointments of all Partnering Team members in connection with that Project only shall automatically terminate unless they agree otherwise, and the Client Representative shall issue to the Constructor a valuation pursuant to clause 20.3 and the Client shall issue to each Consultant a notice pursuant to clause 20.4, in each case in respect of the total amount properly due up to the date of suspension or abandonment in respect of that Project (including in the case of the Constructor the value of all materials, goods and equipment in respect of which the Constructor has made commitment in accordance with the Project Timetable prior to the date of suspension or abandonment and has transferred unencumbered ownership to the Client, and the Constructor's reasonable costs under clause 26.9) and the Client shall pay such amounts in accordance with clause 20.
Prevention of corruption	26.8	The Client shall be entitled to terminate the appointment of any other Partnering Team member under this Partnering Contract in whole or in part (including in relation to any specific Project(s)) by notice with immediate effect if that Partnering



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

	<u> </u>	The manufacture of the second
		Team member gives any payment or other reward, the receipt of which is an offence under Section 117(2) of the Local Government Act.
Protection of Project	26.9	Immediately following termination of the Constructor's appointment pursuant to any of clauses 26.1, 26.2, 26.4, 26.5 or 26.8 or suspension or abandonment pursuant to clause 26.6, the Constructor shall properly protect and secure the Project(s) in respect of which its appointment has been terminated and (except, in the event of suspension, pending operation of clause 26.7) deliver to the Client possession of the relevant Site(s).
Replacement of Consultant	26.10	In the event of termination of the appointment of any Consultant under the Partnering Contract, the Client shall select a replacement Consultant of comparable expertise, subject to approval by the Constructor after Core Group Consultation, and shall arrange for such replacement Consultant to execute a Joining Agreement based on the form set out in Appendix 2, which the Client Representative shall arrange to be prepared and which the Client and the Constructor and the other Partnering Team members shall also execute. With effect from the date of a Joining Agreement executed in accordance with this clause 26.10, the replacement Consultant shall acquire all the rights and obligations of a Partnering Team member as a party to the Partnering Contract, for all purposes in place of the replaced Consultant but without prejudice to any liability of the replaced Consultant.
Notice of Client- appointment Specialist proposed termination	26.11	If any Specialist Partnering Team member appointed by the Client pursuant to clause 10.11 intends to terminate its appointment under its Specialist Contract by reason of breach by the Client, it shall first give not less than ten (10) Working Days' notice to all other Partnering Team members of its intention to do so and its reasons. Following such termination such Specialists may terminate its own appointment under the Partnering Contract by further notice to all other Partnering Team members with immediate effect.
Notice of Constructor- appointed Specialist proposed termination	26.12	If any Specialist Partnering Team member appointed by the Constructor intends to terminate its appointment under its Specialist Contract by reason of breach by the Constructor, it shall first give not less than ten (10) Working Days' notice to all other Partnering Team members of its intention to do so and its reasons. Following such termination such Specialist may terminate its own appointment under the Partnering Contract by further notice to all other Partnering Team members with immediate effect.
Termination of Specialist for Client breach	26.13	Termination of its appointment under a Specialist Contract by any Specialist Partnering Team member appointed by the Client pursuant to clause 10.11, as a result of the Client's breach, shall be a breach by the Client of the Partnering Contract.
Termination of Specialist for Constructor breach	26.14	Termination of its appointment under a Specialist Contract by any Specialist Partnering Team member, as a result of the Constructor's breach, shall be a breach by the Constructor of the Partnering Contract.
Other Partnering Team members	26.15	Notwithstanding termination of the appointment of any Partnering Team member in whole or in part under this Partnering Contract pursuant to its terms, as between



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

		all other Partnering Team members the Partnering Contract shall remain in full force and effect.
Accrued rights and obligations	26.16	The termination of the appointment of any Partnering Team member in whole or in part under or in connection with this Partnering Contract shall not affect and shall be without prejudice to the mutual rights and obligations that Partnering Team member and all other Partnering Team members accrued at the date of such termination and the on-going rights and obligations of that Partnering Team member under:
		(i) clause 3.2 and clause 3.2A (Methods of Communication);
		(ii) clause 8A (Planning and Consents);
		(iii) clause 9 (Intellectual Property Rights);
		(iv) clause 19 (Insurance and Security);
		(v) clause 20 (Payment);
		(vi) clause 25.5 (Confidentiality);
		(vii) clause 25.6 (Data Protection Laws);
		(viii) clause 25.7 (Freedom of Information);
		(ix) clause 25.8 (Information Security);
		(x) clause 25.9 (Fraud and Prevention of Corruption);
		(xi) clause 25.10 (Anti-Bribery and Corruption);
		(xii) clause 26 (Termination);
		(xiii) clause 25.4, clause 27.6 and clause 27.7 (Governing Law and Jurisdiction);
		(xiv) clause 27 (Problem Solving and Dispute Avoidance or Resolution); and
		(xv) any other provision of this Partnering Contract which is expressed to survive or is implied as surviving termination (including any provisions that are required to give full force and effect to the rights and obligations of the Partnering Team members in connection with any Project(s) in respect of which the appointment of a Partnering Team member has not been so terminated) and/or which is required to give effect to such termination or the effect of such termination.
	27.	PROBLEM SOLVING AND DISPUTE AVOIDANCE OR RESOLUTION
Notice of difference or dispute	27.1	As soon as it is aware of any difference or dispute with any one or more other Partnering Team members arising under or out of or in connection with the Partnering Contract or the Project (a "difference or dispute"), a Partnering Team



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

		member shall give notice to such other Partnering Team member or members copied to the Client Representative.
Problem- Solving Hierarchy	27.2	Upon receipt of notice in accordance with clause 27.1 (and pursuant always to the Problem-Solving Hierarchy), the Partnering Team members involved in a difference or dispute, guided as necessary by the Partnering Adviser, shall apply the Problem-Solving Hierarchy described in the Project Partnering Agreement and shall use reasonable endeavours to ensure that their employees named in the Problem-Solving Hierarchy shall express their views and propose their solutions within its stated timetable in seeking to achieve an agreed solution to the notified difference or dispute.
Core Group review	27.3	Where application of the Problem-Solving Hierarchy does not achieve, within its stated timetable, a solution acceptable to all Partnering Team members involved in a difference or dispute, then the Client Representative shall convene a meeting of the Core Group at no more than ten (10) Working Days' notice, notifying them of all available information regarding the difference or dispute and inviting all involved Partnering Team members, who shall attend the meeting and make constructive proposals in seeking to achieve an agreed solution to the notified difference or dispute.
Conciliation, mediation or other alternative dispute resolution	27.4	If any difference or dispute is not resolved in accordance with clauses 27.2 and 27.3, and provided that no Partnering Team member has by reason of that difference or dispute exercised a right of termination under clause 26, then any Partnering Team member involved in such difference or dispute may refer it to conciliation in accordance with the procedure referred to in Part 1 of Appendix 5, or to mediation or any other form of alternative dispute resolution as the Partnering Team members involved in such difference or dispute may agree.
Adjudication	27.5	The procedures under clauses 27.1, 27.2, 27.3 and 27.4 are without prejudice to the rights of any Partnering Team member involved in a difference or dispute to refer it to adjudication, and any such reference shall be in accordance with the procedure referred to in Part 2 of Appendix 5.
Litigation or arbitration	27.6	Any difference or dispute that is not resolved by adjudication in accordance with clause 27.5 may be referred by any Partnering Team member involved in such difference or dispute either to the courts stated in the Project Partnering Agreement or, if the Project Partnering Agreement so provides, to an arbitrator in accordance with the procedure set out in Part 3 of Appendix 5.
Law and jurisdiction	27.7	The Partnering Contract shall be governed by the laws of the country stated in the Project Partnering Agreement and shall be subject to the non-exclusive jurisdiction of the courts of that country.
Limitations	27.8	Notwithstanding the method of executing the Project Partnering Agreement and all and any other Partnering Documents, the limitation period for all and any claims and proceedings arising under or out of or in connection with the Partnering Contract or the Project shall be the period as stated in the Project Partnering Agreement. This limitation period shall not prevent claims and proceedings commenced prior to the expiry of such limitation period.



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Prevention of duplicate claims	27.9	(i)	In relation to any dispute between Partnering Team members in respect of this Project, should a Partnering Team member ("Claimant") make a claim ("Claim") against any other Partnering Team Member ("Respondent") the Claimant shall provide a copy of such Claims to the other Partnering Team members ("Non-Participating Partnering Team Members").
		(ii)	Following compliance by the Claimant with clause 27.9(i) the Claimant and/or the Respondent shall give notice (including full and detailed particulars) ("Settlement Proposal") to the Non-Participating Partnering Team members of any proposed settlement to be reached between the Claimant and the Respondent in relation to the Claim (which settlement shall not become effective or binding ("Settlement Agreement") until after the date falling forty-five (45) days after the service of such notice).
		(iii)	Provided that the Claimant and the Respondent have complied with clauses 27.9(i) and 27.9(ii) the Settlement Agreement shall be binding on all Partnering Team members in respect of the Respondent's aggregate liability to all Partnering Team Members in respect of the event giving rise to the Claim, except that the Settlement Agreement shall not be binding on a Non-Participating Partnering Team Member who has, within thirty (30) days of receipt of a Settlement Proposal, issued a claim against the Respondent or the Claimant in respect of the event giving rise to the Claim.
Special Terms	28.	SPECIA	L TERMS
		identified attached provided Agreeme strictly to not be c	eed terms amending or supplementing these Partnering Terms shall be d as special terms by reference to this clause 28 and shall be set out in or I to the Project Partnering Agreement or the Commencement Agreement, I always that any special terms that are specified in a Commencement ent for a Project shall be treated under this Partnering Contract as applying to the Project to which such Commencement Agreement relates and shall construed as applying to this Partnering Contract more generally and/or to the Project.

CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

APPENDIX 1

(TO THE PARTNERING TERMS)

DEFINITIONS

In the Partnering Documents, the following words and expressions shall have the following meanings, whether used in the singular or the plural and whatever their gender:

4.20 Meeting Minutes – the minutes identified as such in the Project Partnering Agreement and/or in a Commencement Agreement for an individual Project (as the context requires);

Affected ICT System – has the meaning given to such term in clause 7.12(ii);

Affected Party – has the meaning given to such term in clause 7.12(ii);

Affiliate – means, in relation to a Partnering Team member:

- (i) each holding company and subsidiary of such holding company (excluding that Partnering Team member);
- (iv) each joint venture company in which that Partnering Team member holds at least twenty-five per cent (25%) of the voting rights or where that Partnering Team member has the right to appoint or remove at least twenty-five per cent (25%) of its board of directors;
- (v) each partnership and/or limited partnership in which that Partnering Team member is a partner (whether a limited or general partner); and/or
- (vi) any limited liability partnership of which that Partnering Team member is a partner;

Agreed Maximum Price – the agreed price payable by the Client to the Constructor in relation to a Project pursuant to the Price Framework and clause 12 of the Partnering Terms, subject to shared savings achieved pursuant to clause 13.2, subject to the Reimbursable Costs and subject to other increases or decreases in accordance with the Partnering Terms;

Anti-Slavery Policies – has the meaning given to such term in clause 25.13(i)(c);

Anti-Slavery Requirements – has the meaning given to such term in clause 25.13(i)(a);

Anti-Slavery Terms – has the meaning given to such term in clause 25.13(iii)(a);

Anti-Virus Software – all software and programs of any type as developed, distributed and continuously maintained and/or updated by a reputable and industry-accepted cybersecurity and anti-virus software developer whose principal purpose is to:

- (i) detect and prevent the infection of an ICT System by Malicious Code; and/or
- (ii) detect and remove Malicious Code from an ICT System and (as the context requires) inoculate that ICT System against such Malicious Code in the future;

Authorisation – has the meaning given to it in clause 20.21E

Bank Account Parties — the Constructor, those Specialists or Sub-Specialists who execute the Trust Deed and any Specialists or Sub-Specialists who may subsequently become a party to the Trust Deed under a Trust Deed Joining Deed;

OFFICIAL SENSITIVE

CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Best Value – the most economic, efficient and effective manner appropriate to fulfilling the requirements of the Client under this Partnering Contract in relation to the Programme and each Project;

BIM Coordinator – the party identified as such in the Project Partnering Agreement and/or in a Commencement Agreement for an individual Project (as the context requires) to ensure implementation of the BIM Protocol and co-ordinate the use of the BIM Model and input of data into the BIM Model;

BIM Model – the three dimensional BIM model in connection with (as the context requires) the Programme generally and each Project;

BIM Protocol – the protocol for the use and development of the BIM Model and input of data into the Building Information Model and as identified as such in the Project Partnering Agreement and/or a Commencement Agreement for an individual Project (as the context requires);

BPSS – the "Baseline Personnel Security Standard" as more particularly described in the Cabinet Office publication "HMG Personnel Security Controls (Version 2.0 – April 2014)" as may be amended, updated and/or replaced from time to time;

Budget – the Client's monetary allowance for the Programme and the Projects referred to in clause 12.3 of the Partnering Terms and as stated in the Price Framework;

Business Case – a business case proposed by the Constructor pursuant to clause 10.3 of the Partnering Terms, comprising prices and proposals seeking to justify Client approval of a Direct Labour Package or a Preferred Specialist without market testing;

Central Government Body – means a body listed in one of the following sub-categories of the "Central Government" classification of the "Public Sector Classification Guide", as published and amended from time to time by the Office for National Statistics:

- (i) government department;
- (ii) non-departmental public body or assembly sponsored public body (advisory, executive, or tribunal);
- (iii) non-ministerial department; or
- (iv) executive agency;

CDM Regulations – the Construction (Design and Management) Regulations 2015;

Central Office Overheads – agreed central office overheads as distinct from Site Overheads and Profit;

Change – any change in all or any part of (as the context requires) the Programme and/or a Project by way of addition, omission or variation of any kind or (subject to any other procedures stated in the Programme Timetable, any Project Timetable and/or the Price Framework, as the context requires) by way of expenditure of a provisional sum identified in the Price Framework;

Change of Control – means in relation to a body corporate, such body corporate ceasing to be controlled (as defined by section 1124 of the Corporation Tax Act 2010) by the person(s) who controlled that body corporate as at the date of this Partnering Contract or where a Partnering Team member has joined this Partnering Contract after this date, the date of the Joining Agreement;

Change of Control Event – has the meaning given to such term in clause 1.8(i);

Claim – has the meaning given to such term in clause 27.9(i);

Claimant – has the meaning given to such term in clause 27.9(i);

OFFICIAL SENSITIVE

CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Client – the party named in the Project Partnering Agreement to fulfil the role of Client as described in the Partnering Documents;

Client Consents - means:

- (i) those Consents (if any) which the Client shall be responsible for obtaining and/or maintaining in connection with the Programme generally or a Project specifically, as identified as such in the Project Partnering Agreement and/or the Commencement Agreement for such Project (as the context requires); and
- (ii) any other Relevant Consent which only the Client is legally empowered to obtain or maintain in connection with the Programme generally or a Project specifically (as the context requires);

Client Data - means:

- (i) any Materials that:
 - (a) are Client Materials; and/or
 - (b) which a Partnering Team member is required to generate, process, store or transmit pursuant to this Partnering Contract; and/or
- (ii) any Personal Data for which the Client is the Controller;

Client ICT System – any ICT System used by the Client in connection with this Partnering Contract which is owned by and/or licensed to the Client by a third party and which interfaces with any Non-Client ICT System and/or which is provided for use by the Client in connection with this Partnering Contract (but excluding any Non-Client ICT System);

Client Materials – all Materials prepared by and/or on behalf of the Client and provided to any Partnering Team member in connection with any Project (but excluding any Partnering Team Member Materials);

Client Representative – the party named in the Project Partnering Agreement to fulfil the role of Client Representative as described in the Partnering Documents, subject only to replacement in accordance with the Partnering Terms;

Client's Personnel – all employees, agents, consultants and Specialists of the Client (but excluding the Partnering Team members);

Client's Policies - the policies:

- (i) identified as such in the Project Partnering Agreement;
- (ii) available on the Client's website at www.gov.uk/moj; and/or
- (iii) as included and/or referred to in the Programme Brief and/or a Project Brief for an individual Project (as the context requires),

in each case as may be updated and/or replaced by the Client from time to time;

Code of Practice – the Department for Constitutional Affairs' "Code of practice on the discharge of functions of public authorities under Part 1 of the Freedom of Information Act 2000";

Commencement Agreement – an agreement governing commencement of a Project on Site, signed pursuant to clause 15.1 of the Partnering Terms and based on the form set out in Appendix 4;

OFFICIAL SENSITIVE

CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Completion Date – the date that an individual Project achieves Project Completion in accordance with clause 21 of the Partnering Terms;

Confidential Information - means:

- (i) the terms and schedules of this Partnering Contract and anything referred to therein;
- (ii) all Materials and any other information, including all Personal Data, which (however it is conveyed) is provided or otherwise disclosed by a Disclosing Party pursuant to or in anticipation of entering into this Partnering Contract, including in relation to:
 - (a) the Disclosing Party's Group; and/or
 - (b) the operations, business, affairs, developments, Intellectual Property Rights, trade secrets, know-how, methods and techniques for construction and/or personnel of the Disclosing Party's Group;
- (iii) other Materials and any other information provided by a Disclosing Party pursuant to or in anticipation of entering into this Partnering Contract that is clearly designated as being confidential or equivalent or that ought reasonably to be considered to be confidential (whether or not it is so marked) which comes (or has come) to a Recipient's attention or into its possession in connection with this Partnering Contract;
- (iv) discussions, negotiations, and correspondence between a Disclosing Party and/or any of its directors, officers, employees, consultants or professional advisers and a Recipient or any of its directors, officers, employees, consultants and professional advisers in connection with this Partnering Contract and all matters arising therefrom; and
- (v) any and all Materials and information of any type derived from any of the above,

in each case excluding any Materials or information:

- 1. already in the possession of a party without an obligation of confidentiality in respect of such Materials or information prior to their disclosure by the relevant Disclosing Party;
- 2. obtained by a party on a non-confidential basis from a third party who is not, to its knowledge or belief, bound by a confidentiality agreement with the relevant Disclosing Party or otherwise prohibited from disclosing the information to that party;
- 3. already generally available and in the public domain at the time of its disclosure otherwise than by a breach of this Partnering Contract;
- 4. independently developed by a party without access to the Materials or information referred to above; and/or
- 5. relating to a Partnering Team member's performance under this Partnering Contract,

with the term "party" above meaning, as the context requires, a Partnering Team member or the Client;

Conflict of Interest – has the meaning given to such term in clause 25.11(i)(a);

Consensus – unanimous agreement following reasoned discussion;

Consent – any and all approvals, consents, permits, licences (including over third party land), qualifications, filings, exemptions, certificates, agreements (including Statutory Agreements) and permissions (including all planning permissions (whether outline or full) and consents and such other matters or authorisations



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

whatsoever, including any conditions thereof (including Planning Conditions and reserved matters) as are lawfully and necessarily required from any Statutory Authority or third party (including any landowner and any consents relative to any utilities and crossings of roads and/or cables (whether temporary and/or permanent)) in connection with (as the context requires) the Programme and/or any specific Project, any other obligation under this Partnering Contract and/or all applicable laws;

Contract Records – has the meaning given to such term in clause 20.24(i);

Construction Phase Plan – the construction phase plan in accordance with regulation 12 of the CDM Regulations;

Constructor – the party named in the Project Partnering Agreement to fulfil the role of Constructor as described in the Partnering Documents, subject only to replacement in accordance with the Partnering Terms;

Constructor's Change Submission – a document to be submitted by the Constructor pursuant to clause 17.2 of the Partnering Terms, comprising its proposals as to the effect of a proposed Change;

Constructor's Services – any design or other services, other than Pre-Construction Activities, agreed to be performed by the Constructor in connection with the Programme generally prior to and (if so stated in the Programme Brief following) the date of any Commencement Agreement in connection with an individual Project as set out in any Constructor's Services Schedule forming part of the Programme Brief;

Constructor's Services Schedule – a document forming part of the Partnering Contract describing the Constructor's Services;

Consultant – any party, including the Client Representative and the Principal Designer, providing to the Client design or other services in relation to the Programme and the Projects;

Consultant Framework Agreements – the framework agreements identified as such in the Project Partnering Agreement (each being a "Consultant Framework Agreement");

Consultant Payment Terms – a document forming part of the Partnering Contract describing the amounts payable by the Client to a Consultant and the terms of payment for the provision of the Consultant Services;

Consultant Services – the services described in a Consultant Services Schedule;

Consultant Services Schedule – a document forming part of the Partnering Contract and set out at Appendix 12 to the Project Partnering Agreement and as may be updated pursuant to the Commencement Agreement describing the role, expertise and responsibilities of a Consultant in connection with the Programme and the Projects;

Consultation – such consultation as shall be reasonable without delaying (as the context requires) the Programme and/or any Project and without delaying any necessary action of any Partnering Team member for the benefit of the Programme and/or any Project;

Controller - has the meaning given to such term in the GDPR;

Copyright – has the meaning given to such term in section 1 of Part 1 of Chapter 1 of the Copyright, Designs and Patents Act 1988;

Core Group – the individuals identified in the Project Partnering Agreement as Core Group members, subject only in each case to replacement in accordance with the Partnering Terms, and so that references shall apply to each and all Core Group members;

OFFICIAL SENSITIVE

CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

COVID-19 – the strain of coronavirus known as coronavirus infectious disease 2019 (COVID-19) and/or the causative virus known as severe acute respiratory syndrome coronavirus 2 (SARS-CoV-2), including any mutations and/or strains of COVID-19 and/or SARS-CoV-2 recognised by the World Health Organization;

Crown – the Government of the United Kingdom (including the Northern Ireland Executive Committee and the Northern Ireland Departments, the Scottish Executive and the National Assembly for Wales) including but not limited to government ministers, government departments, government in particular bodies and government agencies;

Data Loss Event – any event that results, or may result, in unauthorised access to Personal Data held by the Processor under this Partnering Contract and/or actual or potential loss and/or destruction of such Personal Data, including any Personal Data Breach;

Data Protection Impact Assessment – means an assessment by the Controller of the impact of the envisaged Processing on the protection of Personal Data;

Data Protection Laws - means

- (i) the GDPR;
- (ii) the LED;
- the Data Protection Act 2018 (to the extent it relates to Processing of Personal Data and privacy);
- (iv) all applicable laws about the Processing of Personal Data and privacy;

Data Protection Officer – has the meaning given to such term in the GDPR;

Data Protection Schedule – the schedule identified as such in the Project Partnering Agreement (or any Commencement Agreement, as the context requires);

Data Subject – has the meaning given to such term in the GDPR;

Data Subject Access Request – a request made by, or on behalf of, a Data Subject under the Data Protection Laws to access its Personal Data:

Date for Completion – the agreed date for Project Completion of a specific Project, as stated in its Commencement Agreement (and as may be adjusted pursuant to and in accordance with this Partnering Contract);

Date of Possession – the agreed date for commencement of an individual Project on Site, as stated in its Commencement Agreement;

day – a calendar day (whether a Working Day or otherwise);

DBS Check – a "standard", "enhanced" or "enhanced with lists" check (or any other equivalent check required by the Client at its sole discretion) undertaken by the Disclosure and Barring Service (or such successor or replacement or alternative organisation as may be established from time to time);

Decant Protocol – the protocol (if any) identified as such in (as the context requires) the Project Partnering Agreement and/or the Commencement Agreement for an individual Project (as the context requires);

defect – is, in respect of an individual Project, a part of that Project (whether designed or treated as having been designed by the Constructor and including any shrinkages and/or faults) which is not in accordance with

the Partnering Documents (including its Commencement Agreement);

OFFICIAL SENSITIVE

CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

- the designs for the Project;
- applicable law;
- the Consents; or
- any other part of or requirement in this Partnering Contract;

Defects Liability Period – the period following Project Completion of an individual Project during which the Constructor shall have responsibility for rectification of defects in respect of that Project in accordance with clause 21.4 of the Partnering Terms;

Definitions – the definitions set out in this Appendix 1;

Design Team – the Partnering Team members named in the Project Partnering Agreement or in a Joining Agreement as Design Team members, subject only in each case to replacement in accordance with the Partnering Terms, and so that references shall apply to each and all Design Team members;

Direct Labour Package – any part of any Project undertaken by the Constructor using its own direct labour;

Disclosing Party – means a party which discloses or makes available, directly or indirectly, its Confidential Information to a Recipient;

Disclosing Party's Group - means:

- (i) where the Disclosing Party is a Partnering Team member, that Partnering Team member, its Non-Client Personnel and its Affiliates; and
- (ii) where the Disclosing Party is the Client, the Client and any Central Government Body with whom it or a Partnering Team member interacts in connection with this Partnering Contract;

Disclosure and Barring Service – is a non-departmental public body sponsored by the Home Office and established under the provisions of the Protection of Freedoms Act 2012 that is responsible for decision-making and the maintenance of barring lists in relation to the children's and vulnerable adults sectors;

DOTAS – the "Disclosure of tax avoidance schemes rules" which require a promoter of tax schemes to notify Her Majesty's Revenue and Customs of notifiable arrangements or proposals and provide prescribed information on them within set time limits as contained in Part 7 of the Finance Act 2004 and in secondary legislation made under vires contained in Part 7 of the Finance Act and as extended to NICs by the National Insurance (Application of Part 7 of the Finance Act 2004) Regulations 2012 (SI 2012/1868) made under section 132A of the Social Security Administration Act 1992;

Early Warning – early warning in accordance with the system described in clause 3.7 of the Partnering Terms;

Employment and Skills Strategy – the Client's employment and skills strategy identified as such in (as the context requires) the Project Partnering Agreement and/or the Commencement Agreement for an individual Project (or as notified by the Client to the Partnering Team in writing from time to time);

End of Liability Date – has the meaning given to such term at clause 27.8 of the Partnering Terms;

Environment – all and any land, water and air including air within any natural or man-made structure above or below ground;

Environmental Information Regulations – the Environmental Information Regulations 2004, together with any guidance and/or codes of practice issued by the Information Commissioner or relevant government department in relation to such regulations;

OFFICIAL SENSITIVE

CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Environmental Laws – any law or statutory instrument having effect in the country in which the Site of an individual Project is located and any notice or requirement issued by any competent authority concerning the protection of human health or the Environment or the generation, transportation, storage, use, treatment or disposal of Hazardous Substances;

Environmental Risk Insurance – any insurance covering the consequences of environmental risks arising in relation to an individual Project, taken out pursuant to clause 19.5 of the Partnering Terms;

Equality Requirements – has the meaning given to such term in clause 25.12;

ESP – the employment and skills plan produced by the Constructor and identified as such in (as the context requires) the Project Partnering Agreement and/or the Commencement Agreement for an individual Project to be complied with and implemented by the Constructor in order to execute the Employment and Skills Strategy;

Excluded Cost – costs of carrying out Reimbursable Activities in respect of the Project which:

- (i) are not justified by the Constructor's accounts and records;
- (ii) should not have been paid to a Specialist or supplier in accordance with its contract;
- (iii) were incurred only because the Constructor did not:
 - (1) follow the procedures set out in the Partnering Contract;
 - (2) give an Early Warning pursuant to the Partnering Contract;
 - (3) give notice to the Client and Client Representative of the preparation for and conduct of an adjudication or proceedings between the Constructor and a Specialist or supplier;
- (iv) relate to correcting Defects after Completion;
- (v) relate to correcting Defects in the Project as a result of the Constructor not complying with the Partnering Documents;
- (vi) do not relate directly to the carrying out of the Project; or
- (vii) relate to the preparation for and conduct of any adjudication or other dispute resolution process between the Partnering Team Members.

Final Account – the account produced by the Client Representative for agreement pursuant to clause 20.16 of the Partnering Terms in respect of an individual Project, showing the final balance of the Total Project Price including the Agreed Maximum Price and any Reimbursable Costs due between the Client and the Constructor in respect of that Project;

Finance Act – the Finance Act 2004 which governs the Construction Industry Scheme 2007 and any reenactments, amendments and relevant regulations;

Force Majeure – is any of the following events (and any circumstance arising as a direct consequence of any of the following events, other than any circumstances which are excluded in the description of such event):

- (i) war, hostilities (whether war is declared or not), invasion, act of foreign enemies;
- (ii) rebellion, revolution, insurrection, military or usurped power, or civil war;

Ministry of Justice

OFFICIAL SENSITIVE

CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

- (iii) acts of terrorism and action of the United Kingdom government in response to the threat of an act of terrorism;
- (iv) riot, civil commotion, disorder, sabotage, or acts of vandalism and neither involving solely nor originating with the personnel or other employees of the Partnering Team member or lower tier subcontractors or the employees or subcontractors of any group company associated with the Partnering Team member;
- (v) munitions of war or explosive materials, ionizing radiation or contamination by radioactivity, except where attributable to the Partnering Team member's use of such munitions or explosives; and
- (vi) pressure waves caused by aircraft or other aerial devices travelling at sonic or supersonic speeds;

FOIA – the Freedom of Information Act 2000 and any subordinate legislation (as defined in section 84 of the Freedom of Information Act 2000) made under or pursuant to the Freedom of Information Act 2000 from time to time, together with any guidance and/or codes of practice issued by the Information Commissioner or any relevant government department in relation to such Act (including the Code of Practice):

Foreground Materials – all Materials created by or on behalf of a Partnering Team member in connection with the Partnering Contract, the Programme and/or any Project, but excluding any Partnering Team Member Background Materials;

Framework Agreement – the framework agreement (if any) identified as such in the Project Partnering Agreement;

Fraud – any offence under the law creating offences in respect of fraudulent acts or at common law in respect of fraudulent acts in relation to the Crown or defrauding or attempting to defraud or conspiring to defraud the Crown;

Free Issue Inspection Period – the period identified as such in a Commencement Agreement in respect of the Project to which such Commencement Agreement relates;

Free Issue Materials – any materials identified as such in a Commencement Agreement in respect of the Project to which such Commencement Agreement relates;

General Anti-Abuse Rule - means:

- (i) the legislation in Part 5 of the Finance Act 2013; and
- (ii) any future Applicable Law in relation to the counteraction tax advantages arising from abusive arrangements and to avoid NICs;

GDPR - means:

- (i) Regulation (EU) 2016/679 of the European Parliament and of the European Council of 27 April 2016 on the protection of natural persons with regard to the processing of personal data and on the free movement of such data, and repealing Directive 95/46/EC (General Data Protection Regulation); and
- (ii) Regulation (EU) 2016/679 of the European Parliament and of the Council of 27 April 2016 on the protection of natural persons with regard to the processing of personal data and on the free movement of such data (United Kingdom General Data Protection Regulation), as it forms part of the law of England and Wales, Scotland and Northern Ireland by virtue of section 3 of the European Union (Withdrawal) Act 2018;

Good Practice Guide – has the meaning given to such term at clause 15.2A(iii)(c);

Ministry of Justice

OFFICIAL SENSITIVE

CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Government Buying Standards – has the meaning given to such term at clause 25.16(i)(a);

Greening Government Commitments – has the meaning given to such term at clause 25.16(ii)(b);

Halifax Abuse Principle - the principle explained in the CJEU Case C-255/02 Halifax and others;

Handover Documents – the documents identified as such in the Project Brief for the relevant Project;

Hazardous Substances – any natural or artificial substance (whether in solid or liquid form or in the form of gas or vapour and whether alone or in combination with any substance) intrinsically capable of causing harm to man or any other living organism supported by the Environment or of damaging the Environment or public health and including but not limited to any controlled, hazardous, toxic or dangerous waste;

HGCRA – the Housing Grants Construction and Regeneration Act 1996 and any re-enactments, amendments and relevant regulations;

HM Government Baseline Personnel Security Standard - the personnel security standard published here: www.gov.uk/government/publications/government-baseline-personnel-security-standard (as may be updated from time to time).

ICT – information and communications technology;

ICT System – means an information and communications technology system that principally (but not exclusively) uses computer systems and digital technology to store, retrieve, transmit and/or manipulate data of any type (including all associated and ancillary hardware, software, telecommunications systems, data networks, servers, interfaces, active and passive data back-up systems, devices, peripherals, equipment, infrastructure, ducts, cabling and ancillary fixtures and fittings and power supplies);

Identifying Party – has the meaning given to such term in clause 7.12(ii);

Incentives – the incentives for improved performance by Partnering Team members set out in the Project Partnering Agreement or otherwise recommended by the Core Group and approved by the Client in accordance with clauses 13.1, 13.2 and 13.3 of the Partnering Terms, including without limitation any shared savings, shared added value, pain/gain shares and links between payment and achievement of the Date for Completion in respect of any Project(s) and/or any of the KPIs and Targets;

Information and Security Requirements – means the information and security requirements of the Client as identified as such in the Project Partnering Agreement (as may be updated and/or replaced by the Client by written notice to the Partnering Team members from time to time);

Insolvency Event – a situation where any of the following events occurs in relation to a Partnering Team member:

- (i) an order is made for its winding up or a petition or notice is presented or a meeting is convened for the purpose of considering a resolution for its winding up or any such resolution is passed;
- (ii) a receiver (including any administrative receiver) or similar person is appointed in respect of, or an encumbrancer takes possession of, the whole or any part of any of its property, assets or undertaking or any step is taken by any person to enforce any rights under or pursuant to any security interest or encumbrance of any kind over any of its undertaking, property or assets;
- (iii) an administrator is appointed (whether by the court or otherwise) or any step is taken (whether in or out of court) for the appointment of an administrator or any notice is given of an intention to appoint an administrator;

Ministry of Justice

OFFICIAL SENSITIVE

CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

- (iv) any distress, execution, sequestration or other similar process is levied or applied for in respect of the whole or any part of any of its property, assets or undertaking which is not remedied within fourteen (14) days of the same;
- (v) any composition in satisfaction of its debts or scheme of arrangement of its affairs or compromise or arrangement between it and its creditors generally (or any class of its creditors) and/or its members is proposed, applied for, sanctioned or approved;
- (vi) it is unable to pay its debts for the purposes of the Insolvency Act 1986, or becomes insolvent under any applicable legislation;
- (vii) a monitor is appointed or any document is filed at court to obtain or apply for a moratorium or an order is made for a moratorium to come into force in respect of the Partnering Team member; or
- (viii) any event analogous to any of the above occurs,

in each case, in any jurisdiction where that Partnering Team member carries on business or has assets;

Intellectual Property Rights – any and all current and future intellectual or industrial property rights of any nature anywhere in the world (whether legal or equitable and whether registered or unregistered), including patents, copyrights (including related moral rights), design rights, trademarks, trade secrets, know-how, methodologies, processes and other intellectual property rights of a similar nature (whether or not subsisting in computer software, computer programmes, websites, materials, information, techniques, business methods, drawings, logos, instruction manuals, lists, procedures, marketing methods and procedures and advertising literature), together with any right to apply for or register any of the foregoing;

Interested Parties – any one or more organisations or groups of individuals, as referred to in clause 3.9 of the Partnering Terms, who are not Partnering Team members and who have an interest relating to the Programme and/or any specific Project(s);

IR35 Contractor – means any Non-Client Personnel or any individual engaged either directly by a Consultant (or via any other intermediary or intermediaries) through a limited company or partnership which meets the conditions specified in sections 61O or 61P (as applicable) of ITEPA;

ITEPA – the Income Tax (Earnings and Pensions) Act 2003;

Joining Agreement – an agreement entered into pursuant to clause 10.2 or clause 26.10 of the Partnering Terms, based on the form set out in Appendix 2;

Joining Party – a Specialist or Consultant who enters into a Joining Agreement with the other Partnering Team members;

Key Personnel – has the meaning given to such term in clause 5.8(i);

Know-How – all ideas, concepts, schemes, information, knowledge, techniques, methodology, and anything else in the nature of know how relating to the Programme and/or each Project but excluding know-how already in the possession of the Client or any other Partnering Team member before the date of the Project Partnering Agreement;

KPIs – the key performance indicators set out in Appendix 8 or otherwise agreed between the Partnering Team members for measurement of their performance in relation to the Programme and/or any Project(s) in accordance with clauses 4.2, 13.3 and 23 of the Partnering Terms;

Latent Defects Insurance – any insurance covering latent defects, taken out pursuant to clause 19.6 of the Partnering Terms;

Ministry of Justice

OFFICIAL SENSITIVE

CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Late Payment Act – the Late Payment of Commercial Debts (Interest) Act 1998 and any re-enactments, amendments and relevant regulations;

Lead Designer – the Partnering Team member named in the Project Partnering Agreement to fulfil the role of Lead Designer as described in the Partnering Documents, subject only to replacement in accordance with the Partnering Terms;

LED – the Law Enforcement Directive (Directive (EU) 2016/680);

Local Government Act – the Local Government Act 1972 and any re-enactments, amendments and relevant regulations;

Malicious Code – any software program or code that is intended to destroy, interfere with, corrupt and/or detrimentally affect program files, data or other information, executable code or application software macros, whether or not its operation is immediate or delayed, and whether introduced wilfully, negligently or without knowledge of its existence;

Materials – all technical information, drawings, models, plans, specifications, schedules, digital models and databases (provided that the same do not contain any Personal Data) (including relating to BIM), costings, budgets, calculations, bill of quantities, estimates and valuations (except where the same relate to documents produced solely for a Partnering Team member's own internal pricing purposes), photographs, brochures, reports, meeting notes, and any other materials, in any medium provided by or prepared on behalf of a Party (in each case as may be amended or replaced from time to time) in connection with this Partnering Contract, the Programme and/or any Project(s);

Method Statement – the method statement produced by the Constructor and identified as such in (as the context requires) the Project Partnering Agreement and/or the Commencement Agreement for an individual Project which sets out in detail how the Constructor shall implement the ESP;

NICs - national insurance contributions;

Non-Client ICT System – any ICT System which is owned by a Partnering Team member and/or licensed to that Partnering Team member by a third party and which is operated by a Partnering Team member and/or any of its Non-Client Personnel in connection with this Partnering Contract (and excluding any Affected ICT System);

Non-Client Personnel – the Constructor's and any Partnering Team members' employees, consultants and/or Specialists and all other individuals for whom they are responsible at any tier (other than the Client's Personnel);

Non-Disclosure Agreement – an agreement between the Client and the Constructor or a Consultant prohibiting the disclosure of information in respect of the Programme or any Project;

Non-Participating Partnering Team Members – has the meaning given to such term in clause 27.9(i);

Occasion of Tax Non-Compliance – where any tax return of the Constructor or a Consultant (as the case may be) submitted to a Relevant Tax Authority on or after 1 October 2012 is found on or after 1 April 2013 to be incorrect as a result of:

(i) a Relevant Tax Authority successfully challenging the Constructor or Consultant (as the case may be) under the General Anti-Abuse Rule or the Halifax Abuse Principle or under any rules or Applicable Law that have an effect equivalent or similar to the General Anti-Abuse Rule or the Halifax Abuse Principle;

Ministry of Justice

OFFICIAL SENSITIVE

CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

- (ii) the failure of an avoidance scheme which the Constructor or Consultant (as the case may be) was involved in, and which was, or should have been, notified to a Relevant Tax Authority under DOTAS or any equivalent or similar regime; and/or
- (iii) where any tax return of the Constructor or Consultant submitted to a Relevant Tax Authority on or after 1 October 2012 gives rise, on or after 1 April 2013, to a criminal conviction in any jurisdiction for tax related offences which is not spent at the date of the Project Partnering Agreement or to a civil penalty for fraud or evasion;

Open-book – involving the declaration of all price components including Profit, Central Office Overheads, Site Overheads and the costs of materials, goods, equipment, work and services, with all and any relevant books of account, correspondence, agreements, orders, invoices, receipts and other relevant documents available for inspection in connection with the Programme and each Project;

Operation – use, occupation, operation, maintenance, repair, alteration and demolition;

Operational Party – each party identified as such in the Project Partnering Agreement and each other party identified as such by written notice from the Client Representative to the Partnering Team members from time to time;

Party – means the Client, Constructor and each Consultant (and any additional parties to this Partnering Contract from time to time) and the term "**Parties**" shall be construed accordingly;

Partnering Contract – the partnering contract created by and between the Partnering Team members;

Partnering Documents – the documents governing implementation of the Programme and the partnering relationships between the Partnering Team members, as described in (and subject to the application of) these Partnering Terms;

Partnering Team – the Partnering Team members who execute the Project Partnering Agreement or any Joining Agreement, subject only in each case to replacement in accordance with the Partnering Terms, and so that references shall apply to each and all Partnering Team members;

Partnering Team Member Background Materials – all Materials:

- (i) owned by a Partnering Team member before the date of the Project Partnering Agreement;
- (ii) created by a Partnering Team member independently of this Partnering Contract; and/or
- (iii) created by a Partnering Team member independently of the Programme,

in each case which are or will be used by that Partnering Team member on or after the date of the Project Partnering Agreement in connection with this Partnering Contract and/or any Project.

Partnering Team Member Materials – all Partnering Team Member Background Materials and/or Foreground Materials (as the context requires);

Partnering Terms – the partnering terms, including appendices, as annexed to the Project Partnering Agreement;

Personal Data – has the meaning given to such term in the GDPR;

Personal Data Breach – has the meaning given such term in the GDPR;

Personnel Vetting Procedure – the Client's procedures for the vetting of the Non-Client Personnel as advised to the Partnering Team members by the Client in writing from time to time;

Ministry of Justice

OFFICIAL SENSITIVE

CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Planning Conditions – the conditions relating to a Planning Consent as specified by the relevant Statutory Authority (and as may be updated from time to time at the Statutory Authority's sole discretion);

Planning Consents – the Statutory Authority's written consent in relation to planning approval for a Project;

Pre-Construction Activities – any activities, other than Constructor's Services, in relation to an individual Project and undertaken by the Constructor on or off the Site of such Project prior to the date of its Commencement Agreement;

Pre-Construction Agreement – any agreement governing any Pre-Construction Activities in respect of an individual Project, signed pursuant to clause 13.5 of the Partnering Terms and based on the form set out in Appendix 3;

Pre-Construction Information – the information to be provided in accordance with regulation 4 of the CDM Regulations;

Preferred Specialist – a Specialist proposed by the Constructor in a Business Case;

Price Forecast – the Constructor's forecast of the Project Price for the Project including the Agreed Maximum Price and any Reimbursable Costs, as updated in accordance with clause 12;

Price Framework – the price framework (as the context requires) for the Programme generally and each Project specifically following development in accordance with clause 12 of the Partnering Terms on a Project-by-Project basis;

Principal Designer – the party identified as such in the Project Partnering Agreement, subject only to replacement in accordance with this Partnering Contract;

Problem-Solving Hierarchy – the arrangements for any difference or dispute to be referred within strict time limits to increasingly senior individuals representing each Partnering Team member involved in that difference or dispute, as set out in the Project Partnering Agreement and as referred to in clause 27.2 of the Partnering Terms:

Process – has the meaning given such term under the Data Protection Laws (and "**Processed**" and "**Processing**" shall be construed accordingly);

Processor – has the meaning given to such term in the GDPR;

Processor Personnel – all directors, officers, employees, agents, consultants and contractors of the Processor and/or of any Sub-Processor engaged in performing the Processor's obligations under this Partnering Contract;

Process – has the meaning given to "**processing**" under the Data Protection Laws (and "**Processed**" and "**Processing**" shall be construed accordingly);

Profit – agreed gain in respect of an individual Project as distinct from Central Office Overheads and Site Overheads:

Project – each project (including all incidental activities in respect of the same) forming part of the Programme, as described in the Partnering Documents generally and as identified in a Commencement Agreement (if any and as the context requires) in respect of the same;

Project Appointment – has the meaning given to such term in clause 25.14(i)(a);

Project Bank – the bank (if any) operating the Project Bank Account as named in any Commencement Agreement for a Project;

Ministry of Justice

OFFICIAL SENSITIVE

CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Project Bank Account — the bank account set up by the Client and the Constructor with the Project Bank to allow direct payments to be made to the Project Bank Account Parties;

Project Brief – the brief provided by the Client in relation to an individual Project as identified as such in its Commencement Agreement);

Project Completion – is, in respect of an individual Project and in relation to that Project, when the Constructor has:

- (i) completed the Project (or, as the context requires, a Section of the Project) in accordance with the Partnering Documents (including its Commencement Agreement);
- (ii) satisfied and discharged any requirements and/or obligations in the Partnering Documents (including its Commencement Agreement) the satisfaction or discharge (as applicable) of which is stated as being a precondition to Project Completion in respect of the whole of the Project (or, as the context requires, a Section);
- (iii) (in respect of Project Completion of the whole of the Project only) provided to the Client (or such other third party as the Client has specified in advance and in writing) each and every collateral warranty and/or manufacturer warranty that the Constructor is required to provide and/or procure pursuant to and in accordance with clause 22.2 to clause 22.6 (inclusive) as at that date (provided always that the Client (or the Client Representative) has first notified the Constructor of the requirement for it to provide (or procure) the same within a period no shorter than the relevant period stated for the relevant collateral warranty and/or the manufacturer warranty as stated in the Project Partnering Agreement; and
- (iv) corrected notified defects save for any minor items of incomplete work or minor defects, the existence, completion and/or rectification of which in the reasonable opinion of the Client Representative would not prevent or interfere with the use (or the fitting out for use) of the Project (or relevant Section thereof) by the Client or any third party and are identified by the Client Representative as "snagging" items, with the Client Representative notifying the Constructor of the reasonable period following Project Completion within which such "snagging" items are to be rectified by the Constructor.

Project Focused – has the meaning given to such term in clause 25.14(i)(c);

Project Partnering Agreement – the project partnering agreement executed by the original Partnering Team members;

Project Price – the cost of carrying out the Project by the Constructor, less any Excluded Costs and not including the Profit, Site Overheads or Central Office Overheads;

Project Proposals – the proposals submitted by the Constructor for achieving the Project Brief for a Project, as developed in accordance with clauses 8 and 10 of the Partnering Terms;

Project Timetable – the timetable agreed in accordance with clause 6 of the Partnering Terms for implementation of an individual Project after the date of the Commencement Agreement;

Programme – the overall programme that is the subject of this Partnering Contract (including all incidental activities and the proposed delivery of each specific Project), as described in the Programme Brief and the other Partnering Documents;

Programme Brief – the brief provided by the Client in relation to the Programme as identified as such in the Project Partnering Agreement;

Ministry of Justice

OFFICIAL SENSITIVE

CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Programme Consultant – each party identified as such in the Project Partnering Agreement and each other party identified as such by written notice from the Client Representative to the Partnering Team members from time to time;

Programme Proposals – the proposals submitted by the Constructor for achieving the Programme Brief;

Programme Team Member – has the meaning given to such term in clause 25.14(i)(b);

Programme Timetable – the timetable set out in or based on the form set out in Appendix 6 (or in such location as is otherwise specified in the Project Partnering Agreement) governing the activities of the Partnering Team members in relation to the Programme generally prior to (and as the context requires, following) the date of any Commencement Agreement(s) for any Project(s);

Protective Measures – all appropriate technical and organisational measures ensuring confidentiality, integrity, availability and resilience of systems and services, ensuring that availability of and access to Personal Data can be restored in a timely manner after an incident, and regularly assessing and evaluating the effectiveness of such measures adopted by it, including those outlined in the Data Protection Schedule;

Quality Management System – the quality management system for the Programme and/or any Project as referred to in clause 16.3 of the Partnering Terms;

Recipient – means the party which receives or obtains, directly or indirectly, Confidential Information from a Disclosing Party;

Regulator Correspondence – any correspondence from the Information Commissioner's Office, or any successor body, in relation to the Processing of Personal Data under this Partnering Contract;

Reimbursable Activities – means those aspects of the Project which are not subject to the Agreed Maximum Price, as referred to in clause 12.3A.2;

Reimbursable Costs – means the price of carrying out the Reimbursable Activities in relation to a Project, less any Excluded Costs;

Relevant Conviction – save in relation to minor road traffic offences, any previous pending prosecutions, convictions, cautions and binding-over orders (including any spent convictions as contemplated by section 1(1) of The Rehabilitation of Offenders Act 1974 by virtue of the exemptions specified in Part II of Schedule 1 of the Rehabilitation of Offenders Act 1974 (Exemptions) Order 1975 (SI 1975/1023) or any replacement or amendment to that Order);

Relevant Tax Authority – Her Majesty's Revenue & Customs, or, if applicable, a tax authority in the jurisdiction in which the Constructor or Consultant (as the case may be) is established.

Reputational Risk – has the meaning given to such term in clause 25.11(i)(b);

Request for Information – a request for information relating to this Partnering Contract or apparent request for such information under the FOIA or the Environment Information Regulations;

Required SME Percentage – is the percentage identified as such in the Project Partnering Agreement;

Respondent – has the meaning given to such term in clause 27.9(i);

Retention – has the meaning given to such term at clause 21.11(i);

Retention Percentage – has the meaning given to such term at clause 21.11(ii);

Ministry of Justice

OFFICIAL SENSITIVE

CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Risk Management – a structured approach to ensure that risks are identified at the inception of the Programme, that their potential impacts are allowed for and that where possible such risks or their impacts are minimised;

Risk Register – any risk register set out in or based on the form set out in Appendix 7 (or in such location as is otherwise specified in the Project Partnering Agreement) or otherwise agreed between the Partnering Team members and describing recognised risks and the agreed Risk Management actions of the Partnering Team members;

Section – any section of an individual Project as referred to in clause 6.3 of the Partnering Terms;

Security Aspects Letter – the document identified as such in the Project Partnering Agreement or the Commencement Agreement for an individual Project (as the context requires);

Security Management Plan – the document identified as such in the Project Partnering Agreement or the Commencement Agreement for an individual Project (as the context requires);

Security Measures – any and all active and passive, peremptory, contingent and other physical and procedural security and safeguarding measures, deterrents, countermeasures and precautions, designed, taken, implemented and/or intended (including software and coding solutions, as well as physical and strategic solutions) to:

- (i) maintain the safety of persons and public and personal property;
- (ii) prevent the risk of any person being exposed to actual or potential death, personal injury or any other type of harm;
- (iii) prevent the risk of actual or potential damage or harm to public and personal property howsoever caused (including by fire);
- (iv) maintain political, national and/or international security;
- (v) prevent the access to a location (or part thereof), persons, information and/or any electronic or information technology system by unauthorised persons or parties; and/or
- (vi) (as the context requires) facilitate the detention or imprisonment (or continued detention or imprisonment) of persons, in accordance with applicable law;

such as intruder detector systems, lighting systems, surveillance systems, natural surveillance models, physical barriers, information technology systems, communications systems, access control systems, screening arches and areas, entry systems, fire security and safety systems, reinforced glass and strategic and/or any internal or external layouts;

Security Requirements – means the security requirements of the Client as identified as such in the Project Partnering Agreement (as may be updated and/or replaced by the Client by written notice to the Partnering Team members from time to time);

Settlement Agreement – has the meaning given to such term in clause 27.9(ii);

Shared Savings Scheme – is (if used) the scheme identified as such in the Project Partnering Agreement;

Site – the site of an individual Project, including everything above and below it, and as identified in the Programme Brief and (as the context requires) the Project Brief for the Project;

Site Conditions – the physical conditions and other conditions of or affecting the Site of a Project and/or the sub-surface and/or sub-soil of the Site including (but not limited to) climatic, hydrological, hydro-geological,

Ministry of Justice

OFFICIAL SENSITIVE

CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

environmental, geotechnical, geological and archaeological conditions, adjacent properties, services and pipes below or over the surface of the Site and any structures or sub-structures on the Site of the Project;

Site Overheads – agreed Site-specific overheads as distinct from Central Office Overheads and Profit in relation to an individual Project;

Site Surveys – the surveys identified as such in the Project Partnering Agreement and/or the Commencement Agreement for an individual Project (as the context requires);

Special Terms – any terms agreed to amend or supplement the Partnering Terms pursuant to clause 28, as set out in or attached to the Project Partnering Agreement or (in the context of an individual Project only) the Commencement Agreement for a Project;

Specialist – any party, including if so agreed a former Consultant, providing to the Constructor (or, under clause 10.11, to the Client) works or services or supplies of goods, materials or equipment forming part of the Programme and/or any Project and including any party to whom the Constructor sub-contracts its duties and obligations under (and as permitted by) this Partnering Contract;

Specialist Contract – a document governing the appointment of any Specialist;

Specialist Payment Terms – a document annexed to the Project Partnering Agreement or to a Joining Agreement (and if so forming part of the Partnering Contract) or forming part of a Specialist Contract, describing the amounts payable to a Specialist and the terms of payment;

SSCBA – the Social Security Contributions and Benefits Act 1992;

Statutory Agreement – an agreement with a Statutory Authority in connection with the Programme and/or any Project, including pursuant to section 38 and/or section 278 of the Highways Act 1980 and/or pursuant to section 104 of the Water Industry Act 1991 and/or pursuant to section 106 of the Town and Country Planning Act 1990 and/or section III of the Local Government Act 1972;

Statutory Authority – any governmental or local authority, statutory undertaker or other body of competent jurisdiction:

- (i) which has any jurisdiction with regard to the performance of a Partnering Team member's obligations under this Partnering Contract in any jurisdiction;
- (ii) which has any jurisdiction with regard to the Programme generally and/or any specific Project, including any jurisdiction to control the development on the Site of a Project or any part of it;
- (iii) with whose requirements the Client is required or accustomed to comply; and
- (iv) with whose systems any Project are or will be connected,

with "statutory body or utility" being construed accordingly (as the context requires);

Sub-Consultant – any party to whom a Consultant sub-contracts its duties and obligations under (and as permitted by) this Partnering Contract from time to time;

Sub-Processor – any third party appointed to Process any Personal Data on behalf of a Processor in connection with this Partnering Contract.

Sustainability – measures intended to achieve reduced carbon emissions, reduced use of energy and of natural and manmade resources, improved waste management, improved employment and training opportunities, and any other measures intended to protect or improve the condition of the Environment or the wellbeing of people;



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Targets – the Targets set out in Appendix 8 or otherwise agreed by the Partnering Team members;

Terminated Activities – has the meaning given to such term in clause 26.1(i);

Termination Date – has the meaning given to such term in clause 26.1(ii)(a);

Termination Notice – has the meaning given to such term in clause 26.1(ii)(a);

Termination Payment Notice – has the meaning given to such term in clause 26.1(ii)(d);

Termination Sum – has the meaning given to such term in 26.1(ii)(d);

Third Party Agreement – each and every agreement relating to and/or affecting the Programme, any Project or any completed Project (including its execution and/or design) or any part of any Project which has been entered into by the Client and disclosed to the Partnering Team members on or before the date of this Partnering Contract (including any agreements referred to as such in the Programme Brief and any agreements identified as such pursuant to clause 2.11);

Total Project Price – the total of the Agreed Maximum Price (subject to any adjustments pursuant to this Partnering Contract) and Reimbursable Costs together with the Profit, Site Overheads and Central Office Overheads payable in respect of those Reimbursable Costs in relation to a Project;

Trust Deed — an agreement entered into pursuant to clause 20.19 of the Partnering Terms in the form at Schedule 15 Part 1 of this Project Partnering Agreement or (if appropriate) in the format required by the Project Bank;

Trust Deed Joining Deed – an agreement entered into pursuant to clause 20.21D of the Partnering Terms in the form at Schedule 15 Part 2 of this Project Partnering Agreement or (if appropriate) in the format required by the Project Bank;

Unforeseen Site Conditions - unforeseen site conditions that exist at the Site which could not have been reasonably discoverable by an experienced constructor prior to the date of the Commencement Agreement exercising the standard of skill and care referred to in clause 22.1;

User – any person or party using the Programme and/or any Project(s);

Value Engineering – a structured system for the review of the design, supply and construction process to identify options and scope for improvement, including reduced capital and/or whole life costs, improved buildability and improved functionality;

Value Management – a flexible but structured management approach aimed at achieving a solution that meets the Client's needs while achieving best value;

VAT – Value Added Tax at the current applicable rate;

Value Engineering Instruction – has the meaning given to such term in clause 13.2(iv)(1);

Value Engineering Opportunity – has the meaning given to such term in clause 13.2(ii)(b);

Value Engineering Proposal – has the meaning given to such term in clause 13.2(ii)(b)(B);

Vesting Agreement – means a vesting agreement in the form identified as such in the Project Partnering Agreement and/or the Commencement Agreement for an individual Project (as the context requires);

Vetting and Barring Scheme – the scheme set up under the provisions of the Safeguarding Vulnerable Groups Act 2006;



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Volume Supply Agreement – any agreement under which materials, goods or equipment are offered on preferential terms as to price, warranty, availability of parts, maintenance or otherwise;

Whole Project Insurance – any insurance covering all aspects of an individual Project, taken out pursuant to clause 19.7 of the Partnering Terms; and

Working Day - Monday to Friday inclusive but not including any public holiday.

CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

[APPENDIX 2]

(OF THE PROJECT PARTNERING AGREEMENT)

****** BEGINNING OF APPENDIX 2 ********

FORM OF JOINING AGREEMENT

(Detailed terms to be prepared – see clauses 10.2 and 26.10 of the Partnering Terms)

THIS JOINING AGREEMENT is made on the [INSERT DAY] day of [INSERT DATE]

IN RELATION TO INSERT DESCRIPTION OF THE PROGRAMME (the "Programme")

BETWEEN the Joining Party named below and the other parties named below to a partnering contract dated [INSERT DATE] relating to the Programme (the "Partnering Contract") (each a "Party" and together the "Parties" for the purpose of this Joining Agreement)

WHO AGREE that words and expressions in this Joining Agreement shall have the same meanings as in the Partnering Contract and that with effect from [the date of this Joining Agreement], the Joining Party shall assume all the rights and obligations of a Partnering Team member [entitled to nominate a Core Group member] and shall become a party to the Partnering Contract [and a member of the Design Team], for all purposes in the role of [INSERT DESCRIPTION OF ROLE] as further described in the documents annexed to this Joining Agreement comprising:

- [the Consultant / Constructor's Services Schedule;]
- [the Consultant Payment Terms / Price Framework;]
- [the Specialist Payment Terms;]
- [the Programme Brief; and]
- [any other documents],

and that the Joining Party's amounts of third party public liability / product liability insurance and professional indemnity insurance [and Core Group member] and Problem-Solving Hierarchy individuals, as well as the other items referred to below, shall be as follows:

Clause 3.3	[Core Group member:	[INSERT DETAILS]]
(delete if not applicable)		
Clause 5A	Key Personnel	[INSERT DETAILS]
	(of the Joining Party)	
Clause 8	Design Team	The Design Team shall comprise:
		[The Constructor and any parties that are identified below (or subsequently join this Project Partnering Agreement and are identified as such through a Joining Agreement):



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED **MORGAN SINDALL**

		[INSERT DETAILS].]
Clauses 19.3 and 19.4	Third party public liability / product liability insurance:	[INSERT DETAILS]
	Professional indemnity insurance:	[INSERT DETAILS]
Clause 27.2	Problem-Solving Hierarchy:	(1) [INSERT DETAILS](2) [INSERT DETAILS](3) [INSERT DETAILS]

Clause 27.8 It is agreed that whatever the manner in which the parties have executed this Joining Agreement, the period of limitations (in respect of which the parties hereby waive all and any rights, whether already existing, arising now and/or in the future to raise as a defence to any claim brought under this Partnering Contract under the Limitation Act 1980) applicable to any claim or claims arising out of or in connection with the Partnering Contract shall be twelve (12) years from the later of:

- in relation to any claim or claims that relate exclusively to the provision of any Consultant Services and/or Constructor's Services (including any Pre-Construction Activities) in relation to the Programme generally and/or to any Project in respect of which a Commencement Agreement has not been issued ("general works and services"):
 - the last date on which a Partnering Team member (other than the Client) performed any such general works and services under this Partnering Contract; and
 - the date on which that Partnering Team member's appointment under this Partnering Contract in relation to the general works and services is terminated; and
- in relation to any claim or claims that relate to each Project in respect of which a Commencement Agreement has been entered into (or is treated as having been entered into) between the Client and the Constructor pursuant to and in accordance with this Partnering Contract:
 - the last date on which a Partnering Team member (other than the Client) performed any works and/or services in connection with that Project under this Partnering Contract (with any works and/or services performed pursuant to and in relation to any Pre-Construction Agreement in connection with such Project, whether completed or terminated in whole or in part, being treated as having been performed under the Commencement Agreement as from its date for the purpose of this clause 27.8);
 - the date on which that Partnering Team member's appointment under this Partnering Contract in respect of that Project is terminated; and
 - the date on which Project Completion of that Project is confirmed in writing by the Client Representative pursuant to and in accordance with this Partnering Contract,

with such relevant date being the "End of Liability Date" in the Partnering Contract.

142134783.1 157



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Appendix 1 - Client Consents

The Consents which the Client shall be responsible for obtaining and/or maintaining in connection with the Programme and any specific Project forming part of the same shall be as follows:

[None, save as notified by the Client to the Partnering Team members in writing from time to time (or, as the context requires, as stated in any Commencement Agreement).]

The Parties to this Joining Agreement acknowledge and agree that this Joining Agreement may be executed:

- in any number of counterparts and by the Parties to it on separate counterparts, each of which when so executed and delivered is an original, and all counterparts together constitute one and the same instrument; and
- by electronic signature, which shall be considered as an original signature for all intents and purposes and shall have the same force and effect as an original signature (with "electronic signature" in this context including, without limitation, electronically scanned and transmitted versions of an original signature provided by one Party to the other Parties).

[EXECUTION BLOCKS FOR THE CLIENT, CONSTRUCTOR (IF APPLICABLE), EXISTING PARTIES TO THE CONTRACT AND THE JOINING PARTY TO BE INCLUDED]

******* END OF APPENDIX 2 ********

CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

[APPENDIX 3]

(OF THE PROJECT PARTNERING AGREEMENT)

****** BEGINNING OF APPENDIX 3 ********

FORM OF PRE-CONSTRUCTION AGREEMENT

The Client and the Constructor in accordance with and subject to the terms of a partnering contract dated [INSERT DATE] (the "Partnering Contract") made between them and others in relation to:

Programme: [INSERT DESCRIPTION OF THE OVERALL PROGRAMME]

Project: [INSERT DESCRIPTION OF THE RELEVANT PROJECT]

Site: [INSERT ADDRESS OF THE RELEVANT PROJECT] (as more particularly

described below)

Agree under this Pre-Construction Agreement that in respect of the above-mentioned Project only:

- (i) words and expressions used in this Pre-Construction Agreement shall have the same meanings as in the Partnering Contract unless otherwise specified.
- (ii) the Constructor shall undertake the following Pre-Construction Activities:

[INSERT DETAILS]

(iii) the dates for completion of such Pre-Construction Activities are:

[INSERT DETAILS]

(iv) the Client shall pay the Constructor the following amounts for such Pre-Construction Activities:

[INSERT DETAILS]

(v) [Insert other terms as required]

[INSERT DETAILS]

[EXECUTION PROVISIONS FOR EACH OF THE PARTNERING TEAM MEMBERS TO BE INSERTED]

Guidance Note: Certain provisions of the Partnering Terms, such as clauses 15.3 (Constructor on Site), 18.3 (Extensions of time) and 19.1 (Insurance of the Project and third party property damage) do not come into effect until signature of the Commencement Agreement. Any Pre-Construction Activities that require the operation of these provisions should be the subject of either a suitably-amended Pre-Construction Agreement (adding equivalent provisions) or a Commencement Agreement in respect of the relevant Project.

****** END OF APPENDIX 3 ********

CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

[APPENDIX 4]

(OF THE PROJECT PARTNERING AGREEMENT)

****** BEGINNING OF APPENDIX 4 ********

FORM OF COMMENCEMENT AGREEMENT

The Partnering Team members as named below, in accordance with and subject to the terms of a partnering contract dated [INSERT DATE] (the "Partnering Contract") made between them in relation to:

Programme: [INSERT DESCRIPTION OF THE OVERALL PROGRAMME]

Project: [INSERT DESCRIPTION OF THE RELEVANT PROJECT]

Site: [INSERT ADDRESS OF THE RELEVANT PROJECT] (as more particularly

described below)

Agree under this Commencement Agreement that in respect of the above-mentioned Project only:

- (i) Words and expressions used in this Commencement Agreement shall have the same meanings as in the Partnering Contract unless otherwise specified.
- (ii) To the best of their knowledge the Project is ready to commence at the Site.
- (iii) The following detail shall apply by reference to the listed clauses of the Partnering Terms for this Project only:

Reference in Partnering Terms	
	PART A – GENERAL
General	The Site is more particularly described at: > [INSERT DETAILS]
	PART B – PARTICULARS
Clause 2.11	The Third Party Agreements are: > [INSERT DETAILS]
Clause 5A	The Constructor's Key Personnel shall be: [INSERT DETAILS]
Clause 6.2	The Project Timetable is set out at: > [INSERT DETAILS]

CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Reference in Partnering Terms	
Clause 6.2	The Date of Possession is:
	> [INSERT DETAILS]
Clause 6.2	The Date for Completion is:
	[OPTION 1 – WHERE SECTIONS ARE <u>NOT</u> USED
	> [INSERT DETAILS]]
	[OPTION 2 – WHERE SECTIONS ARE USED
	→ for Section [INSERT DETAILS] – [INSERT DETAILS]
	→ for Section [INSERT DETAILS] – [INSERT DETAILS]
	➢ for Section [INSERT DETAILS] – [INSERT DETAILS]]
Clause 6.3 if applicable	[Not used.][The Sections in respect of the Project are:
	→ for Section [INSERT DETAILS] – [INSERT DETAILS]]
Clauses 6.4	The parts of the Site subject to non-exclusive possession are:
	> [All of the Site.]
Clauses 6.4	The following constraints on possession of and/or access to the Site shall apply:
	> [INSERT DETAILS]
Clauses 6.4	The arrangements for deferred and/or interrupted possession of the Site are as follows:
	> [INSERT DETAILS]
Clause 6.4 and clause 6.4A	A Decant Protocol:
	> [applies / does not apply] to this Project [.][; and
	is set out at [INSERT LOCATION].]
Clause 7.1	The Principal Designer is:
	> [INSERT DETAILS] (or any successor appointed by the Client from time to time)

CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Reference in Partnering Terms								
Clause 7.1	The "principal contractor" is:							
	[INSERT DETAILS] (or any successor appointed by the Client from time to time)							
Clause 7.1	The Construction Phase Plan is set out at:							
	> [INSERT DETAILS]							
Clause 7.7	The ESP (Employment and Skills Plan) is set out at:							
	> [INSERT LOCATION].							
	The Employment and Skills Strategy is set out at:							
	> [INSERT LOCATION].							
	The Method Statement is set out at:							
	[INSERT LOCATION].							
Clause 7.10	The Security Aspects Letter is set out at:							
	> [INSERT LOCATION].							
	The Security Management Plan is:							
	[OPTION 1: set out at [INSERT LOCATION] of the Security Aspects Letter][OPTION 2: to be developed and finalised between the Partnering Team members in writing within [INSERT PERIOD IN WORDS] ([INSERT PERIOD AS A NUMBER]) Working Days from the date of this Project Partnering Agreement)].							
	The Partnering Team members acknowledge and agree that the Security Aspects Letter and/or the Security Management Plan may be updated and/or replaced by the Client from time to time by way of a written notice from the Client Representative.							
Clause 7.11	The 4.20 Meeting Minutes [apply / do not apply] to the Project [and are:							
	the minutes of the meeting attended by (a) the governor of the Site at which the works and/or services comprising the Project are to be undertaken and (b) the Partnering Team members, the purpose of which is to discuss and agree security and access issues and requirements in relation to the Site and the Project; and							
	a copy of which is set out at [INSERT LOCATION].							
	The Partnering Team members acknowledge and agree that the 4.20 Meeting Minutes may be updated and/or replaced by the Client from time to time by way of a written notice from the Client Representative.]							

CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Reference in Partnering Terms	
Clause 8	The Project Brief is set out at:
	> [INSERT DETAILS]
Clause 8	The Project Proposals are set out at:
	> [INSERT DETAILS]
Clause 8	The Client Consents are:
	> [None.]
Clauses 8 and 9	The BIM Protocol is set out at:
	> [INSERT LOCATION]
	The BIM Coordinator is:
	> [INSERT DETAILS]
Clause 12	The Agreed Maximum Price is:
	> [INSERT DETAILS]
Clause 12	The Price Framework is set out at:
	> [INSERT DETAILS]
Clause 12	The Budget is:
	> [INSERT DETAILS]
Clause 12.3A	The Reimbursable Activities are:
	> [INSERT DETAILS]
12.3C	The total of the Price Forecast is:
	> [INSERT DETAILS]
Clause 13.2	The shared savings arrangements, shared added value and pain/gain Incentives between Partnering Team members in respect of the Project:
	> [INSERT DETAILS]

CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Reference in Partnering Terms								
Clause 13.3	The Incentives that link payment to achievement of the Date for Completion or an Targets for this Project are:							
	> [INSERT DETAILS]							
Clause 15.5	The form of Vesting Agreement is set out:							
	> [INSERT LOCATION].							
Clause 15.6	Free Issue Materials [will / will not] be provided by the Client.							
Clause 15.6	[Not used][The Free Issue Materials are:							
	> [INSERT DETAILS]]							
Clause 15.6	[Not used][The Free Issue Inspection Period is:							
	> [INSERT DETAILS]]							
Clause 18.9	The Site Surveys are set out at:							
	[INSERT LOCATION]							
Clause 19.1	Insurance of the Project by:							
	> [INSERT DETAILS]							
	in the names of:							
	> [INSERT DETAILS]							
	with waiver of rights of subrogation against:							
	> [INSERT DETAILS]							
	with the following percentage addition for fees:							
	> [INSERT DETAILS]							
	The Client elects to "self-indemnify" the existing buildings and property at the Site and in doing so accepts all of the Client's associated risks arising out of or in relation to such "self-indemnification" provided always that the Partnering Team shall exercise the standard of care referred to at 22.1 in carrying out any works and/or services in relation to the existing structures and shall be responsible for any damage that may result from its negligence and/or wilful							

CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Reference in Partnering Terms								
	default. In accordance with the Client's decision to "self-indemnify", the Client does not require any additional premium / cost from the Constructor or the Consultants.							
Clause 19.1	Insurance (if any) of third party property damage by:							
	> [INSERT DETAILS]							
	In the following amount:							
	> [INSERT DETAILS]							
Clause 19.5 if applicable	Environmental Risk Insurance by:							
[insert insuring party, period, amounts, risks]	> [INSERT DETAILS]							
Clause 19.6 if applicable	Latent Defects Insurance by:							
	> [INSERT DETAILS]							
[insert insuring party, period, amounts, risks]								
Clause 19.7 if applicable	Whole Project Insurance by:							
[insert details]	> [INSERT DETAILS]							
Clause 19.9	A parent company guarantee is required in the form set out in [INSERT DETAILS].							
Clause 19.9	A performance bond is required in the form set out in [INSERT DETAILS].							
Clause 19.9	An advance payment bond [is / is not] required in the form set out in [INSERT DETAILS].							
Clause 20.19 to 20.22	The Project Bank shall be: [INSERT DETAILS]							
Clause 21.11	A Retention applies to the Project.							
	[The Retention Percentages is [INSERT DETAILS]% of all sums due to the Constructor under the Partnering Contract.]							

CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

Reference in Partnering Terms							
Clause 21.7	The rate of liquidated damages is as follows:						
	OPTION 1 – WHERE SECTIONS ARE NOT USED						
	for the Project – the rate of £[INSERT DETAILS] ([INSERT DETAILS]) per day]						
	[OPTION 2 – WHERE SECTIONS ARE USED						
	for Section [INSERT DETAILS] – the rate of £[INSERT DETAILS] ([INSERT DETAILS]) per day						
	for Section [INSERT DETAILS] – the rate of £[INSERT DETAILS] ([INSERT DETAILS]) per day						
	for Section [INSERT DETAILS] – the rate of £[INSERT DETAILS] ([INSERT DETAILS]) per day]						
22.2, 22.4 and 22.5	Without prejudice to the equivalent entry in relation to this clause in the Project Partnering Agreement, the following additional collateral warranties shall be required:						
	> [INSERT DETAILS]						
Clause 22.5	The Manufacturers are:						
	➤ [INSERT DETAILS] in respect of [INSERT DETAILS]						
Clause 25.6	The Data Protection Schedule is set out at:						
	> [INSERT LOCATION].						
Clause 28	The Special Terms (if any) that are in addition to those set out in, attached to or referred to in the Project Partnering Agreement, are as follows:						
	> [INSERT DETAILS]						
Other requirements	The Client's other requirements in respect of this Project are as follows:						
	> [INSERT DETAILS]						

[EXECUTION PROVISIONS FOR EACH OF THE PARTNERING TEAM MEMBERS TO BE INSERTED]

****** END OF APPENDIX 4 *********

CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

[APPENDIX 5]

(OF THE PROJECT PARTNERING AGREEMENT)

****** BEGINNING OF APPENDIX 5 ********

PART 1

CONCILIATION

- 1. The term the "Conciliator" shall mean the individual named in the Project Partnering Agreement or (if no individual is so named) an individual to be agreed between the Partnering Team members seeking conciliation, or failing agreement within ten (10) Working Days after one Partnering Team member involved in a difference or dispute has given the other or others a written request to concur in the appointment of a Conciliator, an individual to be appointed on the request of any Partnering Team member seeking conciliation by the President or Vice-President for the time being of The Association of Consultant Architects Limited ("ACA").
- 2. If, at any time before reference of a difference or dispute to adjudication or litigation or arbitration in accordance with the Partnering Terms, the Partnering Team members in dispute agree to conciliation in respect of that difference or dispute, they shall apply jointly to the Conciliator who shall conduct the conciliation in accordance with the edition of the ACA Conciliation Procedure current at the date of the application.
- 3. Any written agreement signed by the Partnering Team members in dispute, which records the terms of any settlement reached during the conciliation, shall be final and binding upon those Partnering Team members, who shall give effect to such settlement in accordance with its terms. If any such Partnering Team member fails to do so, then the other one or more Partnering Team members in dispute shall be entitled to take legal proceedings to secure such compliance.

PART 2

ADJUDICATION

- The term the "Adjudicator" shall mean the individual named in the Project Partnering Agreement or (if no individual is so named) such individual as shall be appointed from time to time in accordance with the edition of the Model Adjudication Procedure published by the Construction Industry Council current at the date of the relevant notice of adjudication (the "Model Adjudication Procedure").
- 2. Any Partnering Team member has the right to refer a difference or dispute for adjudication by giving notice at any time of its intention to do so. The notice shall be given and the adjudication shall be conducted under the Model Adjudication Procedure.
- 3. For the purposes of the Model Adjudication Procedure, the term "dispute" shall have the same meaning as "difference or dispute" in the Partnering Terms.
- 4. The Adjudicator shall be appointed and the dispute or difference referred to him/her within seven (7) days following the giving of a notice by any Partnering Team member requiring a dispute or difference to be so referred.
- 5. The Adjudicator shall reach his/her decision within twenty-eight (28) days of the date of referral, or such longer period as is agreed by the Partnering Team members in dispute after the dispute has been referred. The Adjudicator may extend the period of twenty-eight (28) days by up to fourteen (14) days with the consent of the Partnering Team member who referred the dispute or difference.
- 6. The Adjudicator shall act impartially and may take the initiative in ascertaining the facts and the law.



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

- 7. The Adjudicator may correct his/her decision so as to remove a clerical or typographical error arising by accident or omission within five (5) days of communicating his/her decision to the Partnering Team members in dispute.
- 8. The Adjudicator's decision shall be binding until the dispute is finally determined by legal proceedings, by arbitration (if the Partnering Contract provides for arbitration or the Partnering Team members otherwise agree to arbitration) or by agreement.
- 9. The Adjudicator shall be required to give reasons for his or her decision, and clause 24 of the Model Adjudication Procedure shall be treated as amended accordingly.
- 10. Without prejudice to their rights under the Partnering Contract, the Partnering Team members in dispute shall comply with any decision of the Adjudicator. If any such Partnering Team member fails to do so, then the other one or more Partnering Team members in dispute shall be entitled to take legal proceedings to secure such compliance pending final determination of the difference or dispute, and the term "summary enforcement" in clause 31 of the Model Adjudication Procedure shall be read accordingly.
- 11. The Adjudicator shall have the power to determine more than one dispute under the Partnering Contract at the same time, and if requested to do so by either Party shall determine any matter raised by such Party in the nature of set-off, abatement or counterclaim at the same time as he determines any other matter referred to it.

****** END OF APPENDIX 5 ********



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

[APPENDIX 6]

(OF THE PROJECT PARTNERING AGREEMENT)

PROGRAMME TIMETABLE

****** BEGINNING OF APPENDIX 6 ********

PROGRAMME TIMETABLE TO BE INSERTED PRIOR TO EXECUTION]

****** END OF APPENDIX 6 *********



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

[APPENDIX 7]

(OF THE PROJECT PARTNERING AGREEMENT)

RISK REGISTER

****** BEGINNING OF APPENDIX 7 ********

[RISK REGISTER TO BE INSERTED PRIOR TO EXECUTION]

****** END OF APPENDIX 7 ********



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

[APPENDIX 8]

(OF THE PROJECT PARTNERING AGREEMENT)

KEY PERFORMANCE INDICATORS

****** BEGINNING OF APPENDIX 8 ********

[KPIS TO BE INSERTED PRIOR TO EXECUTION]

****** END OF APPENDIX 8 **********



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

[APPENDIX 9]

(OF THE PROJECT PARTNERING AGREEMENT)

INSURANCE REQUIREMENTS

****** BEGINNING OF APPENDIX 9 *********

[INSURANCE REQUIREMENTS TO BE INSERTED PRIOR TO EXECUTION]

****** END OF APPENDIX 9 ********

[APPENDIX 10]

(OF THE PROJECT PARTNERING AGREEMENT)

WORKS PACKAGE PROPOSALS

[TO BE INSERTED PRIOR TO EXECUTION]

APPENDIX 11

(OF THE PROJECT PARTNERING AGREEMENT)

WORKS PACKAGE PROPOSALS

[TO BE INSERTED PRIOR TO EXECUTION]

APPENDIX 12

(OF THE PROJECT PARTNERING AGREEMENT)

CONSULTANTS

PART 1 - CONSULTANT SERVICES SCHEDULES

[TO BE INSERTED PRIOR TO EXECUTION]

PART 2 - CONSULTANT PAYMENT TERMS

[TO BE INSERTED PRIOR TO EXECUTION]

APPENDIX 13

(OF THE PROJECT PARTNERING AGREEMENT)

PRICE FRAMEWORK

[TO BE INSERTED PRIOR TO EXECUTION]

CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

APPENDIX 14

(OF THE PROJECT PARTNERING AGREEMENT)

BIM PROTOCOL

[TO BE INSERTED PRIOR TO EXECUTION]

CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

[APPENDIX 15]

(OF THE PROJECT PARTNERING AGREEMENT)

TRUST DEED AND TRUST DEED JOINING DEED

****** BEGINNING OF APPENDIX 15 ********

PART 1 - TRUST DEED

This deed is made on [INSERT DATE] between the Client, the Constructor and [INSERT NAME(S)] (the Named Supplier(s)).

Terms in this deed have the meanings given to them in the [Notice to Proceed to Stage 2/Early Works Order] between (1) The Secretary of State for Justice (of the Ministry for Justice) (the Client) and (2) [INSERT NAME OF THE CONTRACTOR] (the Constructor) dated [INSERT DATE] in connection with the design and construction of a [INSERT DESCRIPTION] at [INSERT NAME OF THE SITE] (the "Project").

Background

- (A) The Client and the Constructor have entered into a contract dated [INSERT DATE] (in their capacity as the "Client" and the "Alliance Member" respectively) (the "FAC-1 Contract") in connection with the design and construction of the Project.
- (B) Pursuant to the FAC-1 Contract the Client [has issued/may enter into] [an Early Works Order] / [a Notice to Proceed] in relation to the Project.
- (C) The Named Suppliers have entered into contracts with the Constructor or a Specialist in connection with the Project.
- (D) The Constructor, on the instruction of the Client, has established a Project Bank Account to make provision for payment to the Constructor and the Named Suppliers.

Agreement

The parties to this deed agree that:

- sums due to the Constructor and Named Suppliers and set out in the Authorisation are held in trust in the Project Bank Account for distribution to the Constructor and Named Suppliers in accordance with the banking arrangements applicable to the Project Bank Account,
- further Named Suppliers may be added as parties to this deed with the agreement of the Client (and the agreement of the Client is treated as agreement by the Named Suppliers who are parties to this deed),
- this deed is subject to the law of the contract for the Project,
- the benefits under this deed may not be assigned.



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

IN WITNESS of which this deed has been executed as a deed and has been delivered on the date stated at the beginning of this deed.

THE COMMON SEAL of

THE SECRETARY OF STATE FOR JUSTICE hereunto affixed is authenticated by:

Authenticated by (signature):		
Authenticated by (printed name):		
	SINDALL CONSTRUCTION & INFRASTRUCTURE LTD (come is at Kent House, 14-17 Market Place, London, W1W 8AJ) a pany secretary:	
Director (signature):		
Director / Company Secretary (signature):		

CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

PART 2- TRUST DEED JOINING DEED

This deed is made on [INSERT DATE] between the Client, the Constructor and [INSERT NAME(S)] (the "Additional Named Supplier(s)").

Terms in this deed have the meanings given to them in the [Notice to Proceed to Stage 2/Early Works Order] between (1) The Secretary of State for Justice (of the Ministry for Justice) (the Client) and (2) [INSERT NAME OF THE CONTRACTOR] (the Constructor) dated [INSERT DATE] in connection with the design and construction of [INSERT DESCRIPTION] at [INSERT NAME OF THE SITE] (the "Project").

Background

- (A) The Client and the Constructor have entered into a contract dated [INSERT DATE] (in their capacity as the "Client" and the "Alliance Member" respectively) (the "FAC-1 Contract") in connection with the design and construction of the Project.
- (B) Pursuant to the FAC-1 Contract the Client [has issued/may enter into] [an Early Works Order] / [a Notice to Proceed] in relation to the Project.
- (C) The Additional Named Suppliers have entered into contracts with the Constructor or a Specialist in connection with the Project.
- (D) The Constructor, on the instruction of the Client, has established a Project Bank Account to make provision for payment to the Constructor and the Named Suppliers.
- (E) The Client, the Constructor and the (as at the date of this deed) current Named Suppliers have entered into a trust deed annexed to this deed (the "**Trust Deed**") and have agreed that the Additional Named Supplier may join the Trust Deed.

Agreement

The parties to this deed agree that

- the Additional Named Supplier becomes a party to the Trust Deed from the date set out below,
- this deed is subject to the law of the contract for the Project and
- the benefits under this deed may not be assigned.



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

IN WITNESS of which this deed has been executed as a deed and has been delivered on the date stated at the beginning of this deed.

THE COMMON SEAL of

THE SECRETARY OF STATE FOR JUSTICE hereunto affixed is authenticated by:

Authenticated by (signature):	
Authenticated by (printed name):	
	INDALL CONSTRUCTION & INFRASTRUCTURE LTD (company e is at Kent House, 14-17 Market Place, London, W1W 8AJ acting any secretary:
Director (signature):	
Director / Company Secretary (signature):	
*****	END OF APPENDIX 15 ********



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

IN WITNESS of which this Partnering Contract has been executed and delivered on the date stated at the beginning of this Partnering Contract.

beginning of tl	nis Partnering	Contract.				
Signed by an	authorised s	signatory for	and on behalf of l	THE SECRETAR	Y OF STATE FO	R JUSTICE:
Authorised s	ignatory (sign	ature):				
Authorised name):	signatory	(printed				



Director / Secretary:

OFFICIAL SENSITIVE

CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

MORGAN SINDALL CONSTRUCTION & INFRASTRUCTURE LTD (company number 4273754 whose registered office is at Kent House, 14-17 Market Place, London, W1W 8AJ)

(the "Constructor".")		
EXECUTED by the CONS	STRUCTOR acting by director:	
Director:		



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

[] (company number [] whose registered office is at [])
(the "Cos	st Consultant")	
EXECUT	ED by the COST CONSULTANT acting by director:	
Director	· (signature):	



CONTINGENCY RESPONSE PROGRAMME SCHEDULE 11 NOTICE TO PROCEED MORGAN SINDALL

[] (company number [] whose registered office is at [])	
(the "Clie	ent Representative")		
EXECUTED by the CLIENT REPRESENTATIVE acting by director:			
Director	(signature):		