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Bristol
BS1 5AH

Address for electronic communications enquiries@environment-agency.gov.uk

The Service Manager is
Address for communications

Horizon House
Daenery Road
Bristol

BS1 5AH

Address for electroic communications I

The Scope is in
LIT 13259- PSC Scope - HNL Communities At Risk Initial Assesment

The language of the contract is English

The law of the contract is
the law of England and Wales, subject to the jurisdiction of the courts of England and Wales

The period for reply is 2 weeks

The period for retention is
6 years following Completion or earlier termination

The following matters will be included in the Early Warning Register

Early warning meetings are to be held at intervals no 2 weeks
longer than

2 The Consultant's main responsibilities

The key dates and conditions to be met are

conditions to be met key date

'none set' 'none set'
'none set' 'none set'
'none set’ 'none set’

The Consultant prepares forecasts of the total Defined Cost plus Fee
and expenses at intervals no longer than 4 weeks

3 Time
The starting date is 04 March 2024

The Client provides access to the following persons, places and things
access access date

The Consultant submits revised programmes at intervals no longer 4 weeks
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than

The completion date for the whole of the service is 04 May 2024

The period after the Contract Date within which the Consultant is to
submit a first programme for acceptance is 4 weeks

4 Quality management

The period after the Contract Date within which the Consultant is to
submit a quality policy statement and quality plan is 4 weeks

The period between Completion of the whole of the service and the
defects date is 26 weeks

5 Payment
The currency of the contract is the £ sterling
The assessment interval is Monthly

The forecast of the Prices is £32,404.00

The expenses stated by the Client are as stated in Schedule 9

The interest rate is 2.00% per annum (not less than 2) above the
Base rate of the Bank of England

The locations for which the Consultant provides a charge

All UK Offi
for the cost of support people and office overhead are UK Offices
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The Adjudicator is 'to be confirmed'

Address for communications 'to be confirmed'
Address for electronic communications 'to be confirmed'
The Adjudicator nominating body is The Institution of Civil Engineers

Z Clauses

Z1 Disputes
Delete existing clause W2.1

Z2 Prevention

The text of clause 18 Prevention is deleted.

Delete the text of clause 60.1(12) and replaced by:

The service is affected by any of the following events

* War, civil war, rebellion, revolution, insurrection, military or usurped power;

* Strikes, riots and civil commotion not confined to the employees of the Consultant and sub consultants,
« Ionising radiation or radioactive contamination from nuclear fuel or nuclear waste resulting from the combustion of
nuclear fuel,

« Radioactive, toxic, explosive or other hazardous properties of an explosive nuclear device,

« Natural disaster,

« Fire and explosion,

« Impact by aircraft or other aerial device or thing dropped from them.

Z3 Disallowed Costs

Add the following in second bullet of 11.2 (18) add:

(including compensation events with the Subcontractor, i.e. payment for work that should not have been undertaken).
Add the following additional bullets after 'and the cost of ' :

* Mistakes or delays caused by the Consultant’s failure to follow standards in Scopes/quality plans

* Reorganisation of the Consultant's project team

« Additional costs or delays incurred due to Consultant’s failure to comply with published and known guidance or
document formats

* Exceeding the Scope without prior instruction that leads to abortive cost

* Re-working of documents due to inadequate QA prior to submission, i.e. grammatical, factual arithmetical or design
errors

e Production or preparation of self-promotional material

* Excessive charges for project management time on a commission for secondments or full time appointments (greater
than 5% of commission value)

* Any hours exceeding 8 per day unless with prior written agreement of the Service Manager

« Any hours for travel beyond the location of the nearest consultant office to the project unless previously agreed with
the Service Manager

* Attendance of additional individuals to meetings/ workshops etc who have not been previously invited by the Service
Manager

» Costs associated with the attendance at additional meetings after programmed Completion, if delay is due to
Consultant performance

* Costs associated with rectifications that are due to Consultant error or omission

» Costs associated with the identification of opportunities to improve our processes and procedures for project delivery
through the Consultant’s involvement

e Was incurred due to a breach of safety requirements, or due additional work to comply with safety requirements

e Was incurred as a result of the Client issuing a Yellow or Red Card to prepare a Performance Improvement Plan

e Was incurred as a resulting of rectifying a non-compliance with the Framework Agreement and/or any call off
contracts following an audit

26 The Schedule of Cost Components

The Schedule of Cost Components are as detailed in the Framework Schedule 9.

223 Linked contracts

Issues requiring redesign or rework on this contract due to a fault or error of the Consultant will neither be an allowable
cost under this contract or any subsequent contract, nor will it be a Compensation event under this contract or any
subsequent contract under this project or programme.

Z24 Requirement for Invoice
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Add the following sentence to the end of clause 51.1:

The Party to which payment is due submits an invoice to the other Party for the amount to be paid within one week of
the Service Manager’s certificate.

Delete existing clause 51.2 and replace with:

51.2 Each certified payment is made by the later of

« one week after the paying Party receives an invoice from the other Party and

» three weeks after the assessment date, or, if a different period is stated in the Contract Data, within the period stated.
If a certified payment is late, or if a payment is late because the Service Manager has not issued a certificate which
should be issued, interest is paid on the late payment. Interest is assessed from the date by which the late payment
should have been made until the date when the late payment is made, and is included in the first assessment after the
late payment is made

Z25 Risks and insurance
The Consultant is required to submit insurances annually as Clause Z4 of the Framework Agreement

Z 29 Payment for Service Provided to Date

Delete existing clause 11.2 (21) and replace with:

“11.2 (21) The Price for Service Provided to Date is the total Defined Cost which the Service Manager forecasts will have
been paid by the Consultant before the next assessment date plus the Fee. The Price for Service Provided to Date shall
not exceed the forecast for the same as provided under clause 20.5"

Z111 PSC - Fee adjustment for non compliance with Scope

Delete existing 11.2 (8) and replace with the following clause

The Fee is the amount calculated by applying the fee percentage to the amount of the Defined Cost excluding the cost of
Subcontractors that have not complied with procurement by best value processes as defined in the Scope. 80% of the
fee percentage is applied to the amount of the Defined Cost for Subcontractors that have not complied with procurement
by best value processes as defined in the Scope.

Z125 Limitation of Liability

Under clause 87.1

after the fourth bullet point

insert the additional bullet points:

* loss of or damage to the Client’s property, to the sum that the Consultant is required to insure under the contract in
respect of such loss or damage,

« death of or bodily injury to employees of the Consultant arising out of and in the course of their employment in
connection with the contract, to the sum that the Consultant is required to insure under the contract in respect of such
death or bodily injury.
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Secondary Options

OPTION X2: Changes in the law

The law of the project is the law of England and Wales, subject to the jurisdiction of the courts
of England and Wales

OPTION X10: Information modelling

The period after the Contract Date within which the Consultant is to submit a first
Information Execution Plan for acceptance is

OPTION X18: Limitation of liability
The Consultant's liability to the Client for indirect or consequential loss is limited to
£1,000,000.00

The Consultant's liability to the Client for Defects that are not found until after the defects date
is limited to

The end of liability date is 6 years after the

Completion of the whole of the service

OPTION X20: Key Performance Indicators (not used with Option X12)

The incentive schedule for Key Performance Indicators is in Schedule 17
A report of performance against each Key Performance Indicator is provided at intervals of

3 months

Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996

The period for payment is 14 days  after the date on which payment becomes
due

Y(UK)3: The Contracts ( Rights of Third Parties Act) 1999

term beneficiary
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Name (7)

Job
Responsibilities
Qualifications
Experience

The following matters will be included in the Early Warning Register

3 Time

Resolving and avoiding disputes

X10: Information Modelling
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The programme identified in the Contract Data is

The Senior Representatives of the Consultant are

Name (1)
Address for comm

Address for electronic communications

Name (2)
Address for communications

Address for electronic communications

The information execution plan identified
in the Contract Data is








