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1 DESCRIPTION OF THE PROJECT

1.1 Project Title 


Asset Support Contract, Highways Agency Area 3.
1.2 Location

The existing road network comprises two, three and four lane Motorways with hard shoulders and dual and single carriageway Trunk Roads of varying characteristics. The Network also incorporates junctions, interchanges, slip roads, link roads and highway structures, all as listed in the Network Information.  
The boundaries of Area 3 and the motorways and trunk roads for which the Client is responsible, are shown on the drawings in Section 1.1.1 and Section 1.1.2 of the Network Information
A number of Highways Agency maintenance depots are included as part of the Area 3 Asset as detailed in Section 1.18.2 of the Network Information.
1.3 Timescale For The Works and Mobilisation


	The starting date is 31 May 2013
	{
	Mobilisation period (time allowed between appointment and instruction to commence site works)

	The possession date is 1 November 2013
	
	

	The contract period is 5 years

	
	

	The extension period is up to 3 years

	
	(At the Client’s discretion)


1.4 Nature of Project

The works undertaken by the Provider should include operation and maintenance of the network comprising incident support, routine and winter service works, renewal schemes, and improvement schemes to be carried out under the Asset Support Contract (ASC) within the Highways Agency’s Area 3 Network. The successful Tenderer will be appointed as the ASC Contractor and known under the Contract as the Provider.

Excluded schemes are schemes with value exceeding the ASC thresholds and are not executed by the Provider but by a third party. The Provider may be responsible for the design, preparation, procurement and supervision of these schemes. 

The nature of the services required to be undertaken by the Provider is defined in the Area 3 ASC Contract Service and Network Information.
The nature of the Contract precludes the use of a single set of Pre-Construction Information or a single Construction Phase Plan.  The Provider shall also compile appropriate specific documentation as required by the CDM Regulations 2007 for each scheme prepared under the ASC.  The HSE shall be notified, using an F10, of each individual scheme that is notifiable under the CDM Regulations 2007.
1.5 Project Participants

The Client:


Service Manager (as per Contract Data Part 1)

The Highways Agency

Federated House, 

London Road, 

Dorking. 

RH4 1SZ








The Area 3 CDM Coordinator 

(Pre-contract award):

EnterpriseMouchel
Rosalind House, 

Jays Close, 

Viables Business Park, 

RG22 4BD 
T: 01256 481 000

The CDM Coordinator 

(Post-contract award):

The Provider

Principal Contractor:

The Provider

Designer:


The Provider


1.6 Health and Safety Executive:

	Basingstoke

Covers: Berkshire, Hampshire, Oxfordshire
Priestley House
Priestley Road
Basingstoke
RG24 9NW
Fax: 01256 404100



	Oxted
Covers: Surrey

The Council Office 
Station Road Eas 
Oxted 
Surrey
RH8 0BT



 

	Bristol

Covers: Wiltshire
4th Floor, The Pithay
All Saints Street
Bristol
BS1 2ND 
Fax: 01179 262998


	Dorset

Covers: Dorset
14 New Fields
Stinsford Road
Nuffield Industrial Estate
Poole
DORSET BH17 0NF 
Fax: 01202 667224




  
HSE Switchboard: 0151 951 4000

HSE Incident Control Centre 0845 300 9923

(for reporting fatal and major injuries only)

1.7 Workplace (Health Safety and Welfare Regulations) 1992 
Providers Works may include Area 3 Depot Improvement or Renewal Schemes. The Provider must note that a depot constitutes a workplace under the Workplace (Health, Safety and Welfare) Regulations 1992, and any designs prepared must take account of the requirements of these Regulations.
1.8 Health and Safety File

The Area 3 Health and Safety file is held by the current MAC, EnterpriseMouchel. This includes individual Health and Safety Files for schemes carried out in Area 3 under the MAC contract, previous providers and others.

For further details and arrangements to view it, contact the Area 3 Watchman at EnterpriseMouchel.
The Provider shall develop the Health and Safety File throughout the life of the Area 3 ASC commission (see Section 6).

1.9 As Built Drawings

As built drawings are held by the current MAC, EnterpriseMouchel and form part of the Health and Safety File.. For further details and arrangements to view them, contact the current the Area 3 Watchman at EnterpriseMouchel.  
1.10 Design Drawings

There are no design drawings available for this Contract at the time of tender. Scheme designs will be developed by the Provider. Any design drawings received by from the outgoing Provider shall be managed in accordance with the mobilisation requirements in the Service Information.
1.11 Site Surveys and Investigations Commissioned for the Project 

Numerous site surveys and investigations have been commissioned throughout previous Area 3 commissions, including specialist asbestos, drainage CCTV, structural condition, asset condition, ecological surveys and geotechnical surveys. For further details and arrangements to view them, contact the Area 3 Watchman at EnterpriseMouchel.
1.12 HSE Notification


This project is notifiable in accordance with the Construction (Design and Management) Regulations 2007.  After appointment, the Provider, in the role of CDM Co-ordinator, is to complete the Form F10 and submit to the Service Manager for signature at Section 15 and then submit to the HSE.
If the work constituting construction as defined under regulation 2 undertaken as an individual scheme is expected to last more than 30 days or involve more than 500 person days, the project must be separately notified in accordance with the Construction (Design and Management) Regulations 2007.
1.13 Nearest A&E Hospitals

The following hospitals in close proximity to the Area 3 network possess A&E departments: 
	Southampton General Hospital

Tremona Road, Southampton, 

Hampshire, SO16 6YD

Tel: 023 8077 7222


	Basingstoke and North Hampshire Hospital

Aldermaston Road, Basingstoke, 

Hampshire, RG24 9NA

Tel: 01256 473 202



	Queen Alexandra Hospital

Southwick Hill Road, Cosham, 

Portsmouth, 

Hampshire, PO6 3LY

Tel: 023 9228 6000


	Royal Berkshire Hospital 

London Road, 

Reading, 

Berkshire, RG1 5AN

Tel: 0118 322 5111



	Wexham Park Hospital, Wexham, Slough, 

Berkshire, SL2 4HL

Tel: 01865 741166

	Frimley Park Hospital 

Portsmouth Road, 

Frimley, 

Surrey, GU16 7UJ

Tel: 01276604604



	Royal Surrey County Hospital 

Egerton Road, 

Guildford, 

Surrey, GU2 7XX

Tel: 01483 571122


	St Peter's Hospital 

Guildford Road, 

Chertsey, 

Surrey, KT16 0PZ

Tel: 01932 872000



	Epsom Hospital 

Dorking Road, 

Epsom, 

Surrey, KT18 7EG

Tel: 01372 735 735


	Kingston Hospital 

Galsworthy Road, 

Kingston Upon Thames, Surrey, KT2 7QB

Tel: 020 8546 7711



	East Surrey Hospital 

Canada Avenue, 

Redhill, 

Surrey, RH1 5RH

Tel: 01737 768511


	St Helier Hospital 

Wrythe Lane, 

Carshalton, 

Surrey, SM5 1AA

Tel: 020 8296 2000



	Croydon University Hospital 

530 London Road, 

Thornton Heath, 

Surrey, CR7 7YE

Tel: 020 8401 3000


	Horton General Hospital 

Oxford Road, 

Banbury, 

Oxfordshire, OX16 9AL

Tel: 01295 275500



	John Radcliffe Hospital 

Headley Way, 

Headington, 

Oxford, 

Oxfordshire, OX3 9DU

Tel: 01865 741166

	Dorset County Hospital 

Williams Avenue, 

Dorchester, 

Dorset, DT1 2JY

Tel: 01305 251150



	Poole General Hospital 

Longfleet Road, 

Poole, 

Dorset, BH15 2JB

Tel: 01202 665511


	Royal Bournemouth General Hospital 

Castle Lane East, Bournemouth, 

Dorset, BH7 7DW

Tel: 01202 303626



	Salisbury District Hospital 

Odstock Road, 

Salisbury, 

Wiltshire, SP2 8BJ

Tel: 01722 336262


	The Great Western Hospital 

Marlborough Road, 

Swindon, 

Wiltshire, SN3 6BB

Tel: 01793 604020



	Heatherwood Hospital

London Road

Ascot

Berkshire

SL5 8AA

Tel: 01344 877802
	Hillingdon Hospital

Pield Heath Road

Uxbridge

Middlesex

UN8 3NN

Tel: 01895 238282

	Royal Hampshire County Hospital

Romsey Road

Winchester

Hampshire

SO22 5DG

01962 863535
	Stoke Mandeville Hospital

Mandeville Road

Aylesbury

Buckinghamshire
HP21 8AL

Tel: 01296 315000



	Wycombe Hospital
Queen Alexandra Road

High Wycombe

Buckinghamshire

HP11 2TT

01494 526161
	West Berks Community Hospital
Turnpike Road/London Road

Newbury

Berkshire

RG18 3AS


1.14 Relevant Fire Authorities

	Hampshire Fire and Rescue Service Headquarters
Leigh Road
Eastleigh
Hampshire
SO50 9SJ

Tel: 023 8064 4000
Fax: 023 8064 3178


	Royal Berkshire Fire and Rescue Service 
Headquarters 
103 Dee Road 
Tilehurst 
Reading 
Berkshire 
RG30 4FS 

Phone: 0118 945 2888 
Fax: 0118 959 0510 

	Surrey Fire & Rescue Service
St David's
70 Wray Park Road
Reigate
Surrey
RH2 0EJ

01737 242444 /
01737 222857


	Oxfordshire Fire & Rescue Service
Sterling Road
Kidlington
Oxford
OX5 2DU

01865 842999 /
01865 855242



	Dorset Fire & Rescue Service
Service Headquarters
Colliton Park
Dorchester
Dorset
DT1 1FB

01305 251133 /
01305 252020



	Wiltshire Fire Brigade
Manor House
Potterne
Devizes
Wiltshire
SN10 5PP

01380 723601 /
01380 727000



	Buckinghamshire Fire and Rescue Service

Brigade HQ

Stocklake

Aylesbury

Buckinghamshire

HP20 1BD

Tel: 01296 744400
	


1.15 Relevant Police Authorities

	Hampshire Constabulary 
Police Headquarters
West Hill
Romsey Road
Winchester
Hampshire
SO22 5DB


	Thames Valley Police Headquarters
Oxford Road
Kidlington
Oxfordshire
OX5 2NX



	Surrey Police
HQ - Mount Browne
Sandy Lane
Guildford
Surrey
GU3 1HG
	Dorset Police
Force Headquarters
Winfrith
Dorchester
Dorset
DT2 8DZ


	Wiltshire Police HQ
London Road
Devizes
Wiltshire
SN10 2DN


	


2. CLIENTS CONSIDERATIONS AND MANAGEMENT REQUIREMENTS 

2.1 Structure and Organisation 

The Provider shall include an organogram for H&S and CDM in any Construction Phase Plan(s) to show the intended management structure and organisation (including liaison).

2.2 Safety Goals for the Project and Arrangements for Monitoring and Review

2.2.1 Safety Goals 
The Area 3 Performance Management Framework identifies the following three “Levers” for achieving the Highways Agency’s corporate outcome for safer roads:
· A safe network is maintained;

· A safe network is provided;

· Safety incidents involving contractors are reduced.
The Client’s Goals for the Project are set out in the Performance Management Manual and attention is drawn to the Highways Agency Aiming for Zero Health and Safety Strategy. 
2.2.2 Arrangements for Monitoring and Review

The Performance Management Framework score sheet will be completed in accordance with the NDD Performance Management Manual based on evidence produced by the Provider.  Areas of poor performance will be highlighted for corrective action. The score sheet identifies the issues that will be monitored, reviewed and scored.
2.3 Permits and Authorisation Requirements

The Provider shall arrange for and obtain the required authorisation from the appropriate organisation(s) before commencing work under any of the following circumstances (this list is not exhaustive):

· Works in the vicinity of overhead and underground services;

· Works with live electrical systems;

· Works on or adjacent to railway lines and waterways;

· Works requiring the imposition of temporary traffic orders;

· Scheduled road works;

· Works that require the diversion of traffic on to local authority highways;

· Works that require temporary closure of local authority highways, bridleways or footpaths;

· Noisy operations;

· Works with the potential for causing pollution;

· Works causing other environmental impacts;

· Works requiring the movement and disposal of waste;

· Works requiring planning consent.

The works may require certain hazardous operations to be carried out for which the Provider may wish to operate a permit to work system, including:

· works likely to produce dust or vapour clouds;

· hot works, (including welding, pipe jointing, thermic lance and stud attachment);

· high pressure water jetting;

· concrete saw cutting;

· demolition / dismantling;

· installation, alteration and removal of traffic management systems;

· working adjacent to, or connection to live services;

· working with asbestos;

· repetitive manual handling;

· working at height:

· working within confined spaces;

· lifting operations;

· excavations.

2.4 Emergency Procedures

The Provider shall incorporate emergency procedures, into the Construction Phase Plan for review by the CDM Co-ordinator. The procedures shall include the immediate actions to be taken in the case of an emergency whether that be on a particular site or during any maintenance activities, whether from fire, explosion or other dangerous incident, or from an individual accident.  The provider is required to coordinate with the Highways Agency Traffic Officer Service, Regional Control Centre, the Police and the Emergency Services. 
Details of the A&E hospitals, relevant Fire Authorities and relevant Police Authorities are in sections 1.13 to 1.15 of this Pre-Construction Information.
2.5 Site Rules and Other Restrictions on Contractors, Suppliers and Others

The Provider shall incorporate a list of rules into the Construction Phase Plan which shall apply to offices, depots, works vehicles and site works as appropriate.  The Provider’s Rules should include the following:

· correct PPE to be worn at all times;

· no alcohol or illegal drugs;

· no smoking;

· explosives are not be used;

· procedures for site visitors;

· no unauthorised persons shall enter the site; 

· vehicles to reverse under the control of a Banks Person; 

· construction traffic shall comply with the requirements in Chapter 8 Part 2 of the Traffic Signs Manual. 
· Parking in designated areas only

· Comply with site speed limit

The Provider’s attention is drawn to the following documents and legislation relevant to this project (the list is not exhaustive):

· Environment Agency - Pollution Prevention Guidelines for Works and Maintenance In or Near Water (PPG5);

· Avoiding danger from underground services, (HSG 47); 

· Avoidance of danger from overhead electrical lines, (GS6); 

· Safe use of vehicles on construction sites (HSG 144);

· Backs for the future; safe manual handling in construction (HSG149);

· The Control of Substances Hazardous to Health Regulations 2002 (COSHH); and

· Traffic Signs Manual Chapter 8.

2.6 Activities on or Adjacent to the Site During the Works

Due to the nature of the scheme it is not possible to list the potential constraints on the work to be carried out under the commission. The Client will notify the Provider of any works it intends to carry out on or adjacent to the Area 3 Network.  The Provider should investigate potential clashes with other activities on or adjacent to the Network on a scheme to scheme or day to day basis to ensure work activities in that area remain safe for both workers and the general public.

2.7 Arrangement for Liaison between Parties

The Client and Provider will hold regular meetings and develop systems to facilitate good communications between the parties.  The Provider shall ensure that Contractors and Designers co-operate with each other so that they can comply with their legal obligations.
2.7.1 Unforeseen Occurrences

The Provider shall inform the Client upon the occurrence of an event, which creates either a serious health or safety hazard: 

· to the health and safety of people;

· to the safe operation of any area of the live network and adjacent premises; 

· that could result in major changes to commission and or to resources required to complete the work.

2.7.2 Change to the Notification Form F10

The Provider shall inform the CDM Co-ordinator of any changes to the following so that additional notification may be submitted to the HSE:

· significantly changed programme details;

· duration of commission;

· scope of the works undertaken under the commission; and

· duty holders.

2.8 Security Requirements

The Provider shall submit details in their Construction Phase Plan to the CDM Co-ordinator of proposed security standards to be implemented across the differing work elements included within the commission. 

All sites and working areas shall be left and kept in a safe condition outside working hours. All equipment shall be left secure and immobilised outside working hours.

The Provider shall consider that acts of trespass, vandalism and attempted theft can be expected across the network and that these factors should be considered when formulating security measures.

2.8.1 General Public

The Provider shall ensure that all necessary precautions are in place to protect the general public from coming into contact with any harm from the construction and maintenance activities associated with the commission.

2.9 Welfare Provision


Welfare facilities exist within each of the Client’s maintenance depots. 
The Provider shall include details of the proposed welfare facilities to be provided on each discrete scheme in the Scheme Specific Construction Phase Plan. As a minimum, these should be as outlined in Schedule 2 of the CDM Regulations 2007.

2.10  Temporary Compound & Storage Constraints


Temporary services may or may not be available.  The Provider shall, on a scheme by scheme basis, include details, in their Construction Phase Plan, of the proposed site compound and storage facilities.
3. EXISTING ON-SITE RISKS AND ENVIRONMENTAL RESTRICTIONS 
3.1 Safety Hazards

3.1.1 Boundaries and Access (Including Temporary Access)

The access and egress for each individual work site will be via signed access/egress points in accordance with the requirements of Chapter 8, Traffic Signs Manual and associated Codes of Practice etc.  Provision and maintenance of access/egress points will be the responsibility of the Provider.

3.1.2 Existing and Adjacent Land Uses

The works will be performed at a variety of sites over the network. The present adjacent land use of the network is varied but consists of a selection of urban and rural environments with housing, commercial, industrial, agricultural and development areas. A number of rivers cross or run adjacent to the network.
 A number of railway lines cross or run adjacent to the network and the Provider shall ensure that full consultation with Network Rail takes place before working in the vicinity of any railway line or associated overhead electrical equipment.  

3.1.3 Existing Storage of Hazardous Materials

There are no known hazardous materials stored on the Area 3 Network. Many hazardous materials are stored on work sites and in Depots.  These include common construction materials such as cement and concrete, plus fuels, adhesives, paints, solvents and cleaning products.  A register of hazardous materials for which COSHH assessments have been carried out is maintained.
3.1.4 Location of Existing Services 

Underground and overhead services may exist within and adjacent to the proposed working sites 
The Provider shall search and liaise with the appropriate bodies in locating the services prior to commencing any work.  Details of the bodies can be found in the Network Information.
All live and redundant services within and adjacent to the works area shall be located, marked and protected.

Where overhead power lines cross the work areas, the Provider is advised to conduct a detailed examination of the site(s) to plan the access, manoeuvring and working of construction vehicles, plant and equipment, prior to work commencing on site.

3.1.5 Ground Conditions

The ground conditions across the Area 3 network vary widely in nature. Details of these conditions are available in the HAGDMS database – summary data is available in the Network Information section 1.6. 
3.1.6 Existing Structures - Stability or Fragile Materials

The Provider should be aware that existing structures across the Network will be affected by the works and will require due consideration with regard to their inherent Structural Stability during any construction or routine maintenance works.  The Highways Agency SMIS database has details of the structures within Area 3 – extracts from this database are included in the Network Information section 1.14.  
Stability

The Provider shall provide and maintain during the works all associated shoring, strutting and other temporary support systems necessary to protect the existing structures as detailed in the above section. Details of the structures are in Section 1.14 of the Network Information.
Fragile Materials

Fragile materials exist on some structures (particularly depot and salt barn roofs).  The Provider shall carry out a full risk assessment and pre-plan H&S management needs before attempting to gain access to or applying loads to potentially fragile materials.

Electrical Information

Information is contained in the EPS database.
3.2 Health Hazards

3.2.1 Asbestos, Including Results of Surveys

For details of Asbestos containing materials on the various site(s) and any site surveys carried out across the Area 3 Network, contact the Area 3 Watchman at EnterpriseMouchel. A copy of the Area 3 Asbestos Management Plan is in the Network Information. 
Reference should also be made to the asbestos register.

Contaminated land

Information is contained in the ENVIS database
3.2.2 Leptospirosis (Weil’s Disease) and Other Water Borne Diseases 

The Provider shall take appropriate measures (including employee training) to ensure that the risk of site personnel contracting water borne diseases such as Leptospirosis is minimised and controlled.

3.2.3 Hazardous Materials Associated with Existing Structures

For details of any structures known to contain hazardous materials across the Area 3 Network, the information is held by the current commission, contact the Commission Manager.
3.2.4 Health Risks arising from Client’s Activities - Dust, Noise and Vibration

Works may be carried out on or adjacent to the Area 3 network by other contractors employed by the Client. The Client and Provider shall coordinate their respective operations to ensure that the effects of dust, noise and vibration do not adversely affect the other party.
3.2.5 Fire Hazards

Fuel is stored at the following Area 3 depots:
	Depot
	Maximum Storage Capacity

GAS OIL

(Litres)
	Maximum Storage Capacity

DERV

(Litres)
	

	Bray
	10,000
	10,000
	

	Chieveley
	10,000
	10,000
	

	Dummer
	10,000
	10,000
	

	Easton Lane
	10,000
	10,000
	

	Hook
	n/a
	n/a
	Supplied and managed by Hampshire County Council

	Ower
	10,000
	10,000
	

	Park Gate
	10,000
	10,000
	

	Shefford Woodlands
	10,000
	10,000
	

	Whitely Wood
	10,000
	10,000
	


4. SIGNIFICANT DESIGN AND CONSTRUCTION HAZARDS

4.1 Design Assumptions and Control Measures

No designs are prepared yet for this project. Where any design work is to take place during the term of the ASC then the Provider is to list any design information or design assumptions in Scheme Specific Pre-construction Information.

The Client will provide the Provider with the following at the start of the Contract:

· the existing Area 3 Health and Safety File

· access to all relevant inventory and information systems (see Service Information Annex 6 – Information Systems)
In preparing the Pre-construction Information for each scheme, the Provider will search for and include information which might affect the safe execution of the works taken from the above information.
The Provider takes over schemes from the outgoing Provider in accordance with the mobilisation requirements as set out in the Service Information.
4.2 Materials Requiring Particular Precautions

Particular care shall be taken whilst handling heavy/large/fragile pieces of debris / pre-cast elements / structural elements. The Provider shall use mechanical handling where possible.

Where the use of materials hazardous to health cannot be avoided the Provider shall ensure that a full COSHH assessment is carried out as relating not only to the workforce but also to members of the public.  Suitable control measures shall be introduced to ensure that exposure levels are properly controlled.  

Certain materials may cause damage to adjacent property or passing vehicles if they are not properly contained.  The Provider shall ensure that adequate precautions are introduced to avoid such damage.    

4.3 Traffic

All Temporary Traffic Management shall be in accordance with Chapter 8 of the Traffic Signs Manual.
Particular care and attention shall be paid to traffic safety when placing, altering and removing the traffic management arrangements.  Attention shall be paid to traffic safety and management measures and interface with users within the Construction Phase Plan.
4.4 Additional Considerations

4.4.1 Health Hazards

The Provider shall stipulate procedures in the Construction Phase Plan to identify the characteristics of the materials specified or chosen for incorporation and shall ensure these characteristics are clearly understood by those required to handle, store, work with and dispose of such material.

Similarly controls shall be stipulated and exercised to protect other persons at the site or members of the public from accidental contact with any hazardous material.

4.4.2 Working at Night / Within the Hours of Darkness

Working at night can introduce certain hazards including:

· poor visibility leading to slips, trips and falls

· tiredness

· dazzling due to traffic headlights

· poor visibility for reversing vehicles

The Provider shall identify all suitable measures to mitigate against the above hazards including any lighting requirements. 

4.4.3 Manual Handling Operations

The Provider shall ensure that operatives are fully trained in manual handling procedures and wherever possible, provide mechanical handling aids to avoid such operations.  Designs shall wherever practicable specify the use of lightweight materials. 

4.4.4 Personal Protective Equipment (PPE)


High visibility warning clothing complying with paragraph O6.3 of Chapter 8 Part 2 of the Traffic Signs Manual 2009 shall be worn at all times by all personnel whilst working on or adjacent to the trunk road and motorway network.

The Provider shall comply with the Personal Protective Equipment at Work Regulations 1992 in all other matters.  The use of such equipment will be governed by the site rules (see Paragraph 2.5 of this document). 

4.4.5 Confined Spaces

The Provider shall ensure operatives working in confined spaces are fully trained in accordance with the Confined Space Regulations 1997.  Designs and working methods shall wherever practicable seek to avoid the need for working in confined spaces.

4.4.6 Temporary Works

The Provider shall ensure that all temporary works are suitable for the intended use.  The Provider shall pay particular attention to the installation and removal of temporary works.
4.4.7 Work at Height


The Provider shall wherever practicable develop designs and working methods to avoid the need to work at height.  Where working at height is required a protection system suitable for the type of works undertaken shall be used.
5.  THE CONSTRUCTION PHASE PLAN 

5.1 Construction Phase Plan

The Provider shall prepare the Area 3 ASC Construction Phase Plan as required by Regulation 23 of the Construction (Design and Management) Regulations 2007.  This Plan shall be submitted to the CDM Co-ordinator, no later than ten working days prior to the start of the construction phase, so that the Client may be advised as to its adequacy in accordance with Regulation 20(1)(a).

Guidance for the content of the Construction Phase Plan is set out in Appendix 3 of the CDM Regulations 2007.  

The nature of the Contract precludes the use of a single set of Pre-Construction Information or a single Construction Phase Plan.  The Provider shall also compile appropriate specific documentation as required by the CDM Regulations 2007 for each scheme prepared under the ASC.  
6. THE HEALTH AND SAFETY FILE

6.1 Clients Requirements

The Area 3 Health and Safety File shall be developed continuously during the life of the commission in accordance with CDM 2007 Regulation 20(2)(e). Individual scheme Health and Safety Files and other records gathered shall be added to the information already held in the existing File.  The Health and Safety File shall be passed to the Service Manager at the end of the commission in accordance with CDM 2007 Regulation 20(2)(f).

The format of the Health and Safety File is to be agreed with the Service Manager and shall comply with the guidance given in Paragraph 263 of the Approved Code of Practice to the CDM Regulations 2007 and IAN 105 / 08.

17
17
	
	

	[image: image1.png]HIGHWAYS
AGENCY




Federated House

London Road

Dorking

RH14 1SZ


	



[image: image1.png]