

Engineering and Construction Short Contract

Contract Data Forms

June 2017 (with amendments January 2023)

Template version history

V1 (as per bidder pack)	Go live template (this document)

NEC4 Engineering and Construction Short Contract

A contract between	The Environment Agency
	Horizon House
	Deanery Road
	Bristol
	BS1 5AH
And	AMCO Giffen
For	Culvert Pre-surveys
	Contract Forms - Contract Data - The Contractor's Offer and Client's Acceptance - Price List - Scope - Site Information

Contract Data

The Client's Contract Data				
	The Client is			
Name	Environment Agency			
Address for communications	The Environment Agency			
	Lateral House			
	8 City Walk			
	Leeds			
	LS11 9AT			
Address for electronic communications				
The works are	Culvert pre-surveys on the list of ascertain requirement of full surv			
The site is	Various throughout Yorkshire, maps	and list provided		
The starting date is	09/12/2024			
The completion date is	31/03/2025			
The delay damages are	Nil	Per day		
The <i>period</i> for reply is	2	weeks		
The defects date is	52	weeks after Completion		
The defects correction period is	4	weeks		
The assessment day is	the last working day	of each month		

The retention is	nil	%	
The United Kingdom Housing Grants, Construction and Regeneration Act (1996) does apply			
The Adjudicator is :			
In the event that a first dispute is referred to adjudication, the referring Party at the same time applies to the Institution of Civil Engineers to appoint an <i>Adjudicator</i> . The application to the Institution includes a copy of this			

definition of the Adjudicator. The referring Party pays the administrative charge made by the Institution. The

person appointed is also Adjudicator for later disputes.

Contract Data The Client's Contract Data The interest rate on late payment is % per complete week of delay. Insert a rate only if a rate less than 0.5% per week of delay has been agreed. For any one event, the liability of the The Contract Price Contractor to the Client for loss of or damage to the Client's property is limited The Client provides this insurance None Insurance Table Event Cover Cover provided until Loss of or damage to the works Replacement Cost The Client's certificate of Completion has been issued The defects Certificate Loss of or damage to Equipment, Plant and Materials Replacement Cost has been issued Minimum £5,000,000 in The Contractor's liability for loss of or damage to property (except the works, Plant and Materials and Equipment) respect of every claim

emplo	or bodily injury to or death of a po yee of the Contractor) arising from or the Contractor's Providing the Works		without limit to the number of claims		
Contra	y for death of or bodily injury to empector arising out of and in the conyment in connection with this contract	ourse of their	The amount required by the applicable law		
	e of the <i>Contractor</i> to use the skill and by professionals providing works simila		Minimum Contract Price in respect of every claim without limit to the number of claims	6 years following Completion of the whole of the works or earlier termination	
The A	dividicator naminating hady is	The Institution	of Civil Engineers		
The A	djudicator nominating body is	The institution	of Civil Engineers		
The tri	ibunal is	litigation in the	e courts		
	onditions of contract are the NEC4 En amendments) and the following addition		Construction Short Contrac	t June 2017 (including	
Only 6	enter details here if additional cond	litions are requ	ıired.		
Z1.0	Sub-contracting				
Z1.1	Z1.1 The Contractor submits the name of each proposed subcontractor to the Client for acceptance. A reason for not accepting the subcontractor is that their appointment will not allow the Contractor to Provide the Works. The Contractor does not appoint a proposed subcontractor until the Client has accepted them.				
Z1.2	Payment to subcontractors and suppliers will be no more than 30 days from receipt of correct invoice.				
Z2.0	Environment Agency as a regulatory authority				
Z2.1	The Environment Agency's position as a regulatory authority and as <i>Client</i> under the contract is separate and distinct. Actions taken in one capacity are deemed not to be taken in the other.				
Z2.2	Z2.2 Where statutory consents must be obtained from the Environment Agency in its capacity as a regulatory authority, the <i>Contractor</i> is responsible for obtaining these and paying fees (unless stated otherwise in the Scope). The <i>Client's</i> acceptance of a tender and the <i>Client's</i> instruction or variation of the works does not constitute statutory approval or consent.				
Z2.3	Z2.3 An action by the Environment Agency as regulatory authority is not in its capacity as <i>Client</i> and is not a compensation event.				
Z3.0	0 Confidentiality & Publicity				
Z3.1	The Contractor may publicise the works only with the Client's written agreement.				
Z4.0	0 Correctness of Site Information				
Z4.1	Site Information about the ground, subsoil, ducts, cables, pipes and structures is provided in good faith by the <i>Client</i> but is not warranted correct. The <i>Contractor</i> checks the correctness of any such Site Information they rely on for the purpose of Providing the Works.				
Z5.0	The Contracts (Rights of Third Part	<u> </u>			
Z5.1	For the purposes of the Contracts (purports to confer on a third party a				
Z6.0	Design				
Z6.1	Where design is undertaken, it is the obligation of the <i>Contractor</i> to ensure the use of skill and care normally used by professionals providing similar design services.				

Z6.2	The Contractor designs the parts of the works which the Scope states they are to design.
Z6.3	The Contractor submits the particulars of their design as the Scope requires to the Client for acceptance. A reason for not accepting the Contractor's design is that it does not comply with either the Scope or the applicable law.
	The Contractor does not proceed with the relevant work until the Client has accepted this design.
Z6.4	The Contractor may submit their design for acceptance in parts if the design of each part can be assessed fully.
Z7.0	Change to Compensation Events
Z7.1	Delete the text of Clause 60.1(11) and replace by:
	The works are affected by any one of the following events
	War, civil war, rebellion revolution, insurrection, military or usurped power
	Strikes, riots and civil commotion not confined to the employees of the <i>Contractor</i> and sub-contractors
	Ionising radiation or radioactive contamination from nuclear fuel or nuclear waste resulting from the combustion of nuclear fuel
	Radioactive, toxic, explosive or other hazardous properties of an explosive nuclear device
	Natural disaster
	Fire and explosion
	Impact by aircraft or other device or thing dropped from them
Z8.0	Framework Agreement
Z8.1	The Contractor shall ensure at all times during this contract it complies with all the obligations and conditions of the Framework Agreement made with the Client.
Z9.0	Termination
Z9.1	Delete the text of Clause 92.3 and replace with:
	If the <i>Contractor</i> terminates for Reason 1 or 6, the amount due on termination also includes 5% of any excess of a forecast of the amount due at Completion had there been no termination over the amount due on termination assessed as for normal payments.
Z10.0	Data Protection
Z10.1	The requirements of the Data Protection Schedule shall be incorporated into this contract
Z11.0	Liabilities and Insurance
Z11.1	Civil data protection claims and regulatory fines for breaches of Data Protection Legislation are excluded from any limit of liability stated.
Z12.0	Packaging
Z12.1	For contracts containing packages of projects the <i>Client's</i> Contract Data, Scope and Site Information particular to an individual project is contained within its Site Specific Pack
Z110	Inflation
	At the Contract Date the total of the Prices does not include a sum to cover inflation.
	The total of the Prices [at the Contract Date] shall be adjusted by a fixed number of Price Adjustments.
	The number of Price Adjustments shall be equal to:

The number of months between the Completion Date included at the *starting date* and the Contract Date.

The proportion of Price Adjustment shall be equal to:

The total of the Prices at the Contract Date / The number of Price Adjustments

Each time the amount due is assessed, the Price Adjustment shall be:

The proportion of Price Adjustment x [80% x Construction Output Price Indices (OPIs) New work output prices: Infrastructure Index 1 – month rate]

The Construction Output Price Indices (OPIs) New work output prices: Infrastructure Index 1 – month rate shall be the value determined by the Office of National Statistics for the applicable month of the amount due assessment

Provided always that the fixed number of Price Adjustments has NOT been exceeded.

The Price Adjustment adjusts the total of the Prices.

If a compensation event under this contract omits original Scope covered by the total of the Prices at the Contract Date the Price Adjustments made under this clause shall be corrected accordingly.

Contract Data The Contractor's Contract Data The Contractor is Name Amalgamated Construction LTD (t/a AmcoGiffen) Whaley Road | Barnsley | S75 1HT Address for communications Address for electronic communications The fee percentage is The people rates are category of person unit rate The published list of Equipment is The percentage for adjustment for Equipment is

Contract Data

The Contractor's Offer and Client's Acceptance

The Contractor offers to Provide the determined in accordance with thes	e Works in accordance with these <i>conditions of contract</i> for an amount to be se <i>conditions of contract</i> .
The offered total of the Prices is	
	Enter the total of the Prices from the Price List.
Signed on behalf of the Contractor	
Name	
Position	
Signature	
Date	10/12/2024
The Client accepts the Contractor's	Offer to Provide the Works
Signed on behalf of the Client	
Name	
Position	

Signature	
Date	13/12/2024

Price List


Entries in the first four columns in this Price List are made either by the Client or the tenderer.

If the *Contractor* is to be paid an amount for the item which is not adjusted if the quantity of work in the item changes, the tenderer enters the amount in the Price Column only: the Unit, Quantity and rate columns being left blank.

If the *Contractor* is to be paid an amount for the item of work which is the rate for the work multiplied by the quantity completed, the tenderer enters the rate which is then multiplied by the expected quantity to produce the Price, which is also entered.

ltem Number	Description	Unit	Quantity	Rate	Price
	Project Management Prelims				
	(Project Manager, Site Agent, Quantity Surveyor)				
	Site Supervision and Welfare				
	(Foreman and Welfare Vehicle)				
	Presurvey Walkover				
	(Walkover/ visit)				

The method and rules used to compile the Price List are



	Revision	Title		
Prawing Number	- Novicion			
) Cifi4				
3. Specificat	lions			
ist the specification	ns which appl	y to the contract.		
Title			Date or Revision	Tick if publicly
itle			Date or Revision	Tick if publicly available
	Blockage Mana	agement Guide (Gov.uk)	Date or Revision 12/2019	Tick if publicly available yes
Environment Agency latest Ciria Guidance		agement Guide (Gov.uk) en and outfall manual - New		available
	: Culvert, scre	en and outfall manual - New	12/2019	available yes
Environment Agency l atest Ciria Guidance CIRIA guidance	: Culvert, scre	en and outfall manual - New	12/2019 12/2019	yes yes

State any constraints on the sequence and timing of work and on the methods including the requirements for any work by the <i>Client</i> .	and conduct of work
Working times	
The Contractor will be permitted to work between 7.30am and 6.00pm on weekdays ((Monday to Friday)
5. Requirements for the programme	
State whether a programme is required and, if it is, state what form it is to be in be shown on it, when it is to be submitted and when it is to be updated.	, what information is to
State what the use of the works is intended to be at their Completion as defined	l in clause 11.2(1).
The <i>Contractor</i> submits his programme with the <i>Contractor's</i> Offer for acceptance. each programme which they submits for acceptance (in form of Gantt chart showing order and timing to undertake the works and proposed plant and labour resources) the	the critical path, proposed
(a) Period required for mobilisation/ planning & post contract award	
(b) starting date	
(c) Each of the activities listed within the Price List	
(d) Any key third party interfaces: lead in periods for materials and sub-contractor consents/waste permits; stated constraints; <i>Contractor's</i> risks.	rs; time required to obtain
(e) Completion date	
6. Services and other things provided by the <i>Clie</i>	nt
Describe what the <i>Client</i> will provide, such as services (including water and ele Plant and Materials and equipment.	ectricity) and "free issue"
Item	Date by which it will be provided
Site Information	

Proposed sub-contractors		
	Name and address of proposed subcontractor	Nature and extent of work
1.		
2.		
	Form of Contract:	
3.		
	Form of Contract:	
4.		
	Form of Contract:	