



Framework: Supplier: Company Number:

Geographical Area: Project Name: Project Number:

Contract Type: Option:

**Contract Number:** 

Collaborative Delivery Framework Jacobs UK Ltd 02594504

East Pinner & Hatch End Pre OBC - Jacobs ENV0001526C

**Professional Service Contract Option E** 

30270

Revision	Status		Originator		Reviewer		Date	

#### PROFESSIONAL SERVICE CONTRACT under the Collaborative Delivery Framework CONTRACT DATA

Project Name	Pinner & Hatch End Pre OBC - Jacobs
Project Number	ENV0001526C
	This contract is made on 10 August 2020 between the <i>Client</i> and the <i>Consultant</i> • This contract is made pursuant to the Framework Agreement (the "Agreement") dated 12th day of April 2019 between the <i>Client</i> and the <i>Consultant</i> in relation to the Collaborative Delivery Framework. The entire agreement and the following Schedules are incorporated into this Contract by reference
	Schedules 1 to 22 inclusive of the Framework schedules are relied upon within this contract.

- The following documents are incorporated into this contract by reference 200729 PHE\_ Pre-OBC PSC Op E Scope FINAL

# Part One - Data provided by the *Client* Statements given in all Contracts

1 General

The conditions of contract are the core clauses and the clauses for the following main Option, the Option for resolving and avoiding disputes and secondary Options of the NEC4 Professional Service Contract June 2017.

Main Option	Option E	Option for resolving and avoiding disputes	W2		
option			<u></u>	4	
Secondary (	Options				
	X2: Changes in	the law			
	X9: Transfer of	rights			
	X10: Informatio	n modelling			
	X11: Terminatio	n by the <i>Client</i>			
	X18: Limitation	of liability			
	X20: Key Perfor	mance Indicators			
	Y(UK)2: The Ho	using Grants, Construction and Regener	ation Act 1996		
	Y(UK)3: The Co	ntracts (Rights of Third Parties) Act 199	9		
	Z: Additional co.	nditions of contract			
The service	is A	n early review as part of the scoping for	this project found the fol	llowing areas that warrant further study ahead ( (OBC)	of an Outline Business Case
The <i>Client</i> is	5				
Address for	communications				
Address for	electronic commu	nications			
The Service Address for	Manager is communications				
Address for	electronic commu	nications			
The Scope i 200729 PHE	s in _ Pre-OBC PSC O	D E Scope FINAL			
The <i>partner</i> N/A	contract is				
The <i>languag</i>	e of the contract	is English			
The law of t	he contract is				

the law of England and Wales, subject to the jurisdiction of the courts of England and Wales

The period for reply is 2 we	eks
------------------------------	-----

The period for retention is

following Completion or earlier termination

The following matters will be included in the Early Warning Register

6 years

	Early warning meetings are to be held at intervals no longer than	2 weeks
2 The <i>Consultant's</i> m	ain responsibilities	
	The <i>key dates</i> and <i>conditions</i> to be met are <i>conditions</i> to be met 'none set' 'none set' 'none set' The <i>Consultant</i> prepares forecasts of the total Defined Cost plus Fee and <i>expenses</i> at intervals no longer than	key date 'none set' 'none set' 'none set' 4 weeks
3 Time	The <i>starting date</i> is The <i>Client</i> provides access to the following persons, places and th access	07 September 2020 ings access date
	The <i>Consultant</i> submits revised programmes at intervals no longer than	4 weeks
	The completion date for the whole of the service is	07 January 2021
	The period after the Contract Date within which the <i>Consultant</i> is to submit a first programme for acceptance is	4 weeks
4 Quality management	nt	
	The period after the Contract Date within which the <i>Consultant</i> is to submit a quality policy statement and quality plan is	4 weeks
	The period between Completion of the whole of the <i>service</i> and the <i>defects date</i> is	26 weeks

#### 5 Payment

	The currency of the contract	ct is the £ ster	ling	
	The assessment interval is		Monthly	
	The expenses stated by the	e <i>Client</i> are as	stated in Schedule 9	
	The <i>interest rate</i> is Base	2.00% rate of the	per annum (not less than Bank of	2) above the England
	The locations for which the charge for the cost of supp overhead are			All UK Offices
6 Compensation even	ts			

These are additional compensation events

Managing and mitigating the impact of Covid 19 and working in accordance with Public Health England guidance, as may vary from time to time, between 1st July and 31st October 2020 'not used' 'not used' 'not used' 'not used'

- 1. 2. 3. 4. 5.

#### 8 Liabilities and insurance

These are additional Client's liabilities 'not used' 1. 2 'not used' 3. 'not used' The minimum amount of cover and the periods for which the Consultant maintains insurance are MINIMUM AMOUNT OF PERIOD FOLLOWING COMPLETION OF THE EVENT WHOLE OF THE SERVICE OR TERMINATION COVER The Consultant's failure to £5,000,000 in respect of 6 years after Completion use the skill and care each claim, without limit to normally used by professionals providing the number of claims services similar to the service Loss of or damage to property and liability for bodily injury to or death of the number of claims 6 years after Completion a person (not an employee of the *Consultant*) arising from or in connection with the Consultant Providing the Service Death of or bodily injury to *Legal minimum* in respect the employees of the of each claim, without limit *Consultant* arising out of to the number of claims and in the course of their For the period required by law employment in connection with the contract The Consultant's total **£5,000,000** liability to the Client for all matters arising under or in connection with the contract, other than the excluded matters is limited to Resolving and avoiding disputes The tribunal is litigation in the courts

The Adjudicator is Address for communications 'to be confirmed' 'to be confirmed'

Address for electronic communications The Adjudicator nominating body is

#### 'to be confirmed'

The Institution of Civil Engineers

#### Z Clauses

Z1 Disputes Delete existing clause W2.1

#### **Z2** Prevention

The text of clause 18 Prevention is deleted.

- Delete the text of clause 60.1(12) and replaced by: The service is affected by any of the following events War, civil war, rebellion, revolution, insurrection, military or usurped power; Strikes, riots and civil commotion not confined to the employees of the *Consultant* and sub consultants,
- Ionising radiation or radioactive contamination from nuclear fuel or nuclear waste resulting from the combustion of nuclear fuel,
- · Radioactive, toxic, explosive or other hazardous properties of an explosive nuclear device,

 Natural disaster, Fire and explosion

Impact by aircraft or other aerial device or thing dropped from them.

#### Z3 Disallowed Costs

Add the following in second bullet of 11.2 (18) add:

(including compensation events with the Subcontractor, i.e. payment for work that should not have been undertaken). Add the following additional bullets after 'and the cost of ' :

· Mistakes or delays caused by the Consultant's failure to follow standards in Scopes/quality plans

Reorganisation of the Consultant's project team

Additional costs or delays incurred due to Consultant's failure to comply with published and known guidance or

document formats Exceeding the Scope without prior instruction that leads to abortive cost

 Re-working of documents due to inadequate QA prior to submission, i.e. grammatical, factual arithmetical or design errors

Production or preparation of self-promotional material

• Excessive charges for project management time on a commission for secondments or full time appointments (greater

than 5% of commission value)

Any hours exceeding 8 per day unless with prior written agreement of the Service Manager

Any hours for travel beyond the location of the nearest consultant office to the project unless previously agreed with the Service Manager

 Attendance of additional individuals to meetings/ workshops etc who have not been previously invited by the Service Manager

• Costs associated with the attendance at additional meetings after programmed Completion, if delay is due to Consultant

performance Costs associated with rectifications that are due to Consultant error or omission

· Costs associated with the identification of opportunities to improve our processes and procedures for project delivery through the Consultant's involvement

Was incurred due to a breach of safety requirements, or due additional work to comply with safety requirements
 Was incurred as a result of the *Client* issuing a Yellow or Red Card to prepare a Performance Improvement Plan

Was incurred as a resulting of rectifying a non-compliance with the Framework Agreement and/or any call off contracts following an audit

#### Z6 The Schedule of Cost Components

The Schedule of Cost Components are as detailed in the Framework Schedule 9.

#### Z23 Linked contracts

Issues requiring redesign or rework on this contract due to a fault or error of the Consultant will neither be an allowable cost under this contract or any subsequent contract, nor will it be a Compensation event under this contract or any subsequent contract under this project or programme.

#### **Z24 Requirement for Invoice**

Add the following sentence to the end of clause 51.1: The Party to which payment is due submits an invoice to the other Party for the amount to be paid within one week of the Service Manager's certificate.

Delete existing clause 51.2 and replace with:

51.2 Each certified payment is made by the later of

one week after the paying Party receives an invoice from the other Party and
three weeks after the assessment date, or, if a different period is stated in the Contract Data, within the period stated. If a certified payment is late, or if a payment is late because the Service Manager has not issued a certificate which should be issued, interest is paid on the late payment. Interest is assessed from the date by which the late payment should have been made until the date when the late payment is made, and is included in the first assessment after the late payment is made

#### Z25 Risks and insurance

The Consultant is required to submit insurances annually as Clause Z4 of the Framework Agreement

# Secondary Options

### **OPTION X2:** Changes in the law

The *law of the project* is the law of England and Wales, subject to the jurisdiction of the courts of England and Wales

#### **OPTION X10: Information modelling**

The period after the Contract Date within which the *Consultant* is to submit a first Information Execution Plan for acceptance is 2 weeks

### **OPTION X18: Limitation of liability**

The Consultant's liability to the Client for indirect or consequential loss is limited to

£1,000,000 The *Consultant's* liability to the *Client* for Defects that are not found until after the *defects date* is limited to

£5,000,000

The end of liability date is6 yearsafter theCompletion of the whole of the service66

## **OPTION X20: Key Performance Indicators (not used with Option X12)**

The *incentive schedule* for Key Performance Indicators is in Schedule 17

A report of performance against each Key Performance Indicator is provided at intervals of

3 months

# Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996

The period for payment is 14 days after the date on which payment becomes due

# Y(UK)3: The Contracts ( Rights of Third Parties Act) 1999

term

beneficiary

# Part Two - Data provided by the Consultant

Completion of the data in full, according to the Options chosen, is essential to create a complete contract.

# 1 General

The *Consultant* is Name

me

Jacobs UK Ltd

Address for communications



Address for electronic communications

The fee percentage is



The key persons are



Name (2) Job Responsibilities Qualifications Experience



Name (3) Job Responsibilities Qualifications Experience

Name (4) Job Responsibilities Qualifications Experience

Name (5) Job Responsibilities Qualifications Experience

Name (6) Job Responsibilities Qualifications Experience

Rev 1.5.4a



The following matters will be included in the Early Warning Register




3 Time



**Resolving and avoiding disputes** 

The Senior Representatives of the Consultant are



Address for electronic communications

# **X10: Information Modelling**

The *information execution plan* identified in the Contract Data is

# **Contract Execution**

Client execution	
Signec	for and on b
	Projec
Signature	Role

for and on behalf of the Environment Agency

Project Manager

# Consultant execution

Consultant execution

Signed under hand by

for and on behalf of

Jacobs UK Ltd

Signature

Vice President Role

Environment Agency	Contract Documents	Pricing Data Part One	
Agency	NEC4 – PSC		
Activity schedule			

