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DPS Schedule 6 (Order Form and Order Schedules) 

 

Order Form  
 

 

ORDER REFERENCE: PS23155 - Evaluation of Storage at Scale and 

Long Duration Energy Storage 

 

THE BUYER: The Department for Energy Security & Net Zero 

(DESNZ) 

  

BUYER ADDRESS   1 Victoria Street, London, SW1H 0ET 

 

THE SUPPLIER:    Technopolis Limited 

SUPPLIER ADDRESS:   3 Pavilion Buildings, Brighton, BN10 8QE 

REGISTRATION NUMBER:  06576728 

DUNS NUMBER:         503302739 

DPS SUPPLIER REGISTRATION SERVICE ID: 305280 

 

APPLICABLE DPS CONTRACT 

 

This Order Form is for the provision of the Deliverables and dated Tuesday, 21st 

November 2023. 

  

It’s issued under the DPS Contract with the reference number RM6126 for the 

provision of Evaluation of Storage at Scale and Long Duration Energy Storage. 

 

DPS FILTER CATEGORY(IES): 
Energy (renewables and fossil-based), Qualitative, Theory-based impact evaluation 

(incl. Theories of Change (ToC) and Logic Modelling)  
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ORDER INCORPORATED TERMS 

The following documents are incorporated into this Order Contract. Where numbers 

are missing we are not using those schedules. If the documents conflict, the 

following order of precedence applies: 

1. This Order Form including the Order Special Terms and Order Special 

Schedules. 

2. Joint Schedule 1(Definitions and Interpretation) RM6126 

3. DPS Special Terms 

4. The following Schedules in equal order of precedence: 

 

 

● Joint Schedules for RM6126 

o Joint Schedule 2 (Variation Form)  

o Joint Schedule 3 (Insurance Requirements) 

o Joint Schedule 4 (Commercially Sensitive Information) 

o Joint Schedule 6 (Key Subcontractors) 

o Joint Schedule 10 (Rectification Plan)     

o Joint Schedule 11 (Processing Data)  

  

● Order Schedules for PS23155    

o Order Schedule 2 (Staff Transfer) 

o Order Schedule 3 (Continuous Improvement) 

o Order Schedule 5 (Pricing Details) 

o Order Schedule 7 (Key Supplier Staff) 

o Order Schedule 20 (Order Specification) 

5. CCS Core Terms (DPS version) v1.0.3 

6. Joint Schedule 5 (Corporate Social Responsibility) RM6126 

7. Order Schedule 4 (Order Tender) 

 

No other Supplier terms are part of the Order Contract. That includes any terms 

written on the back of, added to this Order Form, or presented at the time of delivery.  

 

ORDER SPECIAL TERMS 

The following Special Terms are incorporated into this Order Contract: 
1. There is a contractual a break clause within these contract terms between the interim 

(Phase 2 Completion) and the ex-post evaluation phase (Phase 3 Commencement). 
The continuation of the contract post Phase 2 completion is solely at the discretion of 
the contracting authority. 
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ORDER START DATE:   Monday, 27th November 2023 

 

ORDER EXPIRY DATE:    Wednesday, 31st March 2027 

 

ORDER INITIAL PERIOD:   3 Years, 5 Months  

 

 

 

 

DELIVERABLES  

See details in Order Schedule 20 (Order Specification) 

 

MAXIMUM LIABILITY  

The limitation of liability for this Order Contract is stated in Clause 11.2 of the Core 

Terms. 

 

The Estimated Year 1 Charges used to calculate liability in the first Contract Year is 

£101,284.50 excluding VAT 

 

ORDER CHARGES 

See details in Order Schedule 5 (Pricing Details) 

 

The Charges can only be changed by agreement in writing between the Buyer and 

the Supplier because of: 

● Specific Change in Law 

 

REIMBURSABLE EXPENSES 

None 

 

PAYMENT METHOD 

The Supplier shall submit an invoice within 28 days of supplying the Supplies and or 

performing Services to the satisfaction of the Contracting Authority. The invoice shall 

show the amount of VAT payable and bear the Purchase Order number. Save where 

an invoice is disputed, the Contracting Authority shall pay the Contractor within 30 

days of receipt of an invoice via BACS payment. 

 

If you have a query regarding an outstanding payment please contact our accounts 

payable section either by email to ap@uksbs.co.uk 

 

BUYER’S INVOICE ADDRESS:  

ap@uksbs.co.uk  

BEIS c/o UKSBS, Queensway House, West Precinct, Billingham, TS23 2NF 

 

BUYER’S AUTHORISED REPRESENTATIVE 
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BUYER’S ENVIRONMENTAL POLICY 

BEIS Environmental policy, version, January 2020, available online at: 

https://assets.publishing.service.gov.uk/government/uploads/system/upl

oads/attachment_data/file/991859/beis-environment-policy.pdf  

 

BUYER’S SECURITY POLICY 

Security policy framework: protecting government assets, version, 24 

May 2018, available online at: 

https://www.gov.uk/government/publications/security-policy-framework   

 

SUPPLIER’S AUTHORISED REPRESENTATIVE 

SUPPLIER’S CONTRACT MANAGER 

PROGRESS REPORT FREQUENCY 

Monthly on the 1st Monday of each calendar month 

 

PROGRESS MEETING FREQUENCY 

Quarterly on 1st Monday of each quarter 

 

KEY STAFF 

As per Order Schedule 7 (Key Supplier Staff) 

 

KEY SUBCONTRACTOR(S) 

As per Joint Schedule 6 (Key Subcontractors) 

 

E-AUCTIONS 

Not applicable 

 

COMMERCIALLY SENSITIVE INFORMATION 

See details in Joint Schedule 4 (Commercially Sensitive Information) 

 

SERVICE CREDITS 

Not applicable 

 

ADDITIONAL INSURANCES 

Not applicable 

 
GUARANTEE 
Not applicable 
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SOCIAL VALUE COMMITMENT 
The Supplier agrees, in providing the Deliverables and performing its obligations under 
the Order Contract, that it will comply with the social value commitments in Order 
Schedule 4 (Order Tender) 
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Joint Schedule 1 (Definitions)  

 In each Contract, unless the context otherwise requires, capitalised expressions 

shall have the meanings set out in this Joint Schedule 1 (Definitions) or the 

relevant Schedule in which that capitalised expression appears.  

 If a capitalised expression does not have an interpretation in this Schedule or any 

other Schedule, it shall, in the first instance, be interpreted in accordance with 

the common interpretation within the relevant market sector/industry where 

appropriate. Otherwise, it shall be interpreted in accordance with the 

dictionary meaning.  

 In each Contract, unless the context otherwise requires:  

 the singular includes the plural and vice versa;  reference to a 

gender includes the other gender and the neuter;  references to a person 

include an individual, company, body corporate, corporation, unincorporated 

association, firm, partnership or other legal entity or Crown Body;  

 a reference to any Law includes a reference to that Law as 

amended, extended, consolidated or re-enacted from time to time;  

 the words "including", "other", "in particular", "for example" 

and similar words shall not limit the generality of the preceding words 

and shall be construed as if they were immediately followed by the 

words "without limitation";  

 references to "writing" include typing, printing, lithography, 

photography, display on a screen, electronic and facsimile 

transmission and other modes of representing or reproducing words 

in a visible form, and expressions referring to writing shall be 

construed accordingly;  

 references to "representations" shall be construed as 

references to present facts, to "warranties" as references to present 

and future facts and to "undertakings" as references to obligations 

under the Contract;   

 references to "Clauses" and "Schedules" are, unless otherwise 

provided, references to the clauses and schedules of the Core Terms 

and references in any Schedule to parts, paragraphs, annexes and 

tables are, unless otherwise provided, references to the parts, 

paragraphs, annexes and tables of the Schedule in which these 

references appear;   

 references to "Paragraphs" are, unless otherwise provided, 

references to the paragraph of the appropriate Schedules unless 

otherwise provided;   
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 references to a series of Clauses or Paragraphs shall be inclusive  

of the clause numbers specified;  

 the headings in each Contract are for ease of reference only and shall 

not affect the interpretation or construction of a Contract; and  where 

the Buyer is a Crown Body the Supplier shall be treated as contracting with the 

Crown as a whole.  

 In each Contract, unless the context otherwise requires, the following words shall 

have the following meanings:  

  

"Achieve"   in respect of a Test, to successfully pass such Test without any Test  

Issues and in respect of a Milestone, the issue of a Satisfaction Certificate in 

respect of that Milestone and "Achieved", "Achieving" and "Achievement" shall 

be construed accordingly;  

"Additional  

Insurances"  

 insurance requirements relating to an Order Contract specified in the Order Form 

additional to those outlined in Joint Schedule 3 (Insurance Requirements);   

"Admin Fee”   means the costs incurred by CCS in dealing with MI Failures calculated in 

accordance with the tariff of administration charges published by the CCS on: 

http://CCS.cabinetoffice.gov.uk/i-amsupplier/management-information/admin-

fees;  

"Affected Party"   the party seeking to claim relief in respect of a Force Majeure Event;  

"Affiliates"   in relation to a body corporate, any other entity which directly or indirectly 

Controls, is Controlled by, or is under direct or indirect common Control of that 

body corporate from time to time;  

“Annex”   extra information which supports a Schedule;  

"Approval"   the prior written consent of the Buyer and "Approve" and "Approved" shall be 

construed accordingly;  
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"Audit"   the Relevant Authority’s right to:   

a) verify the accuracy of the Charges and any other amounts payable by a Buyer 
under an Order Contract (including proposed or actual variations to them in 
accordance with the Contract);   

b) verify the costs of the Supplier (including the costs of all Subcontractors and 
any third party suppliers) in connection with the provision of the Services;  

c) verify the Open Book Data;  

d) verify the Supplier’s and each Subcontractor’s compliance with the applicable 
Law;  

e) identify or investigate actual or suspected breach of Clauses 27 to 33 and/or 

Joint Schedule 5 (Corporate Social Responsibility), impropriety or accounting 

mistakes or any breach or threatened breach of security and in these 

circumstances the Relevant Authority shall have no obligation to inform the 

Supplier of the purpose or objective of its investigations;  

 

 f) identify or investigate any circumstances which may impact upon the financial 
stability of the Supplier, any Guarantor, and/or any  
Subcontractors or their ability to provide the Deliverables;  

g) obtain such information as is necessary to fulfil the Relevant Authority’s 
obligations to supply information for parliamentary, ministerial, judicial or 
administrative purposes including the supply of information to the 
Comptroller and Auditor General;  

h) review any books of account and the internal contract management accounts 
kept by the Supplier in connection with each Contract;  

i) carry out the Relevant Authority’s internal and statutory audits and to 
prepare, examine and/or certify the Relevant Authority's annual and interim 
reports and accounts;  

j) enable the National Audit Office to carry out an examination pursuant to 
Section 6(1) of the National Audit Act 1983 of the economy, efficiency and 
effectiveness with which the Relevant  
Authority has used its resources;  

k) verify the accuracy and completeness of any Management  

Information delivered or required by the DPS Contract;  
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"Auditor"  a) the Buyer’s internal and external auditors;  

b) the Buyer’s statutory or regulatory auditors;  

c) the Comptroller and Auditor General, their staff and/or any appointed 
representatives of the National Audit Office;  

d) HM Treasury or the Cabinet Office;  

e) any party formally appointed by the Buyer to carry out audit or similar review 
functions; and  

f) successors or assigns of any of the above;  

"Authority"     CCS and each Buyer;  

"Authority  

Cause"  

 any breach of the obligations of the Relevant Authority or any other default, act, 

omission, negligence or statement of the Relevant Authority, of its employees, 

servants, agents in connection with or in relation to the subject-matter of the 

Contract and in respect of which the Relevant Authority is liable to the Supplier;  

"BACS"   the Bankers’ Automated Clearing Services, which is a scheme for the electronic 

processing of financial transactions within the United Kingdom;  

"Beneficiary"   a Party having (or claiming to have) the benefit of an indemnity under  

this Contract;  

"Buyer"   the relevant public sector purchaser identified as such in the Order Form;  

 

"Buyer Assets"   the Buyer’s infrastructure, data, software, materials, assets, equipment or other 

property owned by and/or licensed or leased to the Buyer and which is or may 

be used in connection with the provision of the Deliverables which remain the 

property of the Buyer throughout the term of the Contract;  

"Buyer  

Authorised  

Representative"  

 the representative appointed by the Buyer from time to time in  

relation to the Order Contract initially identified in the Order Form;  

"Buyer Premises"   premises owned, controlled or occupied by the Buyer which are made available 

for use by the Supplier or its Subcontractors for the provision of the 

Deliverables (or any of them);  

     

"CCS"   the Minister for the Cabinet Office as represented by Crown Commercial Service, 

which is an executive agency and operates as a trading fund of the Cabinet 

Office, whose offices are located at 9th Floor, The Capital, Old Hall Street, 

Liverpool L3 9PP;  
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"CCS Authorised  

Representative"  

 the representative appointed by CCS from time to time in relation to the DPS 

Contract initially identified in the DPS Appointment Form and subsequently on 

the Platform;  

"Central  

Government  

Body"  

 a body listed in one of the following sub-categories of the Central Government 
classification of the Public Sector Classification Guide, as published and 
amended from time to time by the Office for National Statistics:  

) Government Department;  

) Non-Departmental Public Body or Assembly Sponsored Public  

Body (advisory, executive, or tribunal);  

) Non-Ministerial Department; or  

) Executive Agency;  

"Change in Law"   any change in Law which impacts on the supply of the Deliverables and 

performance of the Contract which comes into force after the Start Date;   

"Change of  

Control"  

 a change of control within the meaning of Section 450 of the Corporation Tax Act 

2010;  

"Charges"  the prices (exclusive of any applicable VAT), payable to the Supplier by the 

Buyer under the Order Contract, as set out in the Order Form, for the full and 

proper performance by the Supplier of its obligations under the Order Contract 

less any Deductions;  

"Claim"   any claim which it appears that a Beneficiary is, or may become,  

entitled to indemnification under this Contract;  

"Commercially  

Sensitive  

Information"  

 the Confidential Information listed in the DPS Appointment Form or Order Form 

(if any) comprising of commercially sensitive information relating to the 

Supplier, its IPR or its business or which the Supplier has indicated to the 

Authority that, if disclosed by the Authority,  

 

 would cause the Supplier significant commercial disadvantage or material 

financial loss;  

"Comparable  

Supply"  

 the supply of Deliverables to another Buyer of the Supplier that are  

the same or similar to the Deliverables;  

"Compliance  

Officer"  

 the person(s) appointed by the Supplier who is responsible for  

ensuring that the Supplier complies with its legal obligations;  

"Confidential  

Information"  

 means any information, however it is conveyed, that relates to the business, 

affairs, developments, trade secrets, Know-How, personnel and suppliers of 

CCS, the Buyer or the Supplier, including IPRs, together with information 

derived from the above, and any other information clearly designated as being 

confidential (whether or not it is marked as "confidential") or which ought 

reasonably to be considered to be confidential;  
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"Conflict of  

Interest"  

 a conflict between the financial or personal duties of the Supplier or  

the Supplier Staff and the duties owed to CCS or any Buyer under a Contract, in 

the reasonable opinion of the Buyer or CCS;  

"Contract"   either the DPS Contract or the Order Contract, as the context  

requires;  

"Contracts  

Finder"  

 the Government’s publishing portal for public sector procurement  

opportunities;  

"Contract Period"   the term of either a DPS Contract or Order Contract from the earlier of the:  

a) applicable Start Date; or  

b) the Effective Date until the applicable End Date;   

"Contract Value"   the higher of the actual or expected total Charges paid or payable  

under a Contract where all obligations are met by the Supplier;  

"Contract Year"   a consecutive period of twelve (12) Months commencing on the Start Date or 

each anniversary thereof;  

"Control"   control in either of the senses defined in sections 450 and 1124 of  

the Corporation Tax Act 2010 and "Controlled" shall be construed accordingly;  

“Controller”   has the meaning given to it in the GDPR;  

“Core Terms”  CCS’ standard terms and conditions for common goods and services which 

govern how Supplier must interact with CCS and Buyers under DPS Contracts 

and Order Contracts;  

"Costs"   the following costs (without double recovery) to the extent that they are 
reasonably and properly incurred by the Supplier in providing the Deliverables:  

a) the cost to the Supplier or the Key Subcontractor (as the context requires), 

calculated per Man Day, of engaging the Supplier Staff, including:  

 



DPS Schedule 6 (Order Form and Order Schedules) 
Crown Copyright 2021 

RM6126 - Research & Insights DPS                                             
Project Version: v1.0    
Model Version: v1.3 

UK OFFICIAL 

UK OFFICIAL 

 i) base salary paid to the Supplier Staff; ii) employer’s 

National Insurance contributions; iii) pension 

contributions; iv) car allowances;   

v) any other contractual employment benefits;  

vi) staff training; vii) work place accommodation; viii)work place IT 

equipment and tools reasonably necessary to provide the Deliverables (but 

not including items included within limb (b) below); and  

ix) reasonable recruitment costs, as agreed with the Buyer;   

b) costs incurred in respect of Supplier Assets which would be treated as capital 
costs according to generally accepted accounting principles within the UK, 
which shall include the cost to be charged in respect of Supplier Assets by the 
Supplier to the Buyer or (to the extent that risk and title in any Supplier Asset 
is not held by the Supplier) any cost actually incurred by the Supplier in respect 
of those Supplier Assets;  

c) operational costs which are not included within (a) or (b) above, to the extent 
that such costs are necessary and properly incurred by the Supplier in the 
provision of the Deliverables;  

d) Reimbursable Expenses to the extent these have been specified as allowable 
in the Order Form and are incurred in delivering any  
Deliverables;   but 

excluding:  

a) Overhead;  

b) financing or similar costs;  

c) maintenance and support costs to the extent that these relate to 
maintenance and/or support Deliverables provided beyond the Order 
Contract Period whether in relation to Supplier Assets or otherwise;  

d) taxation;  

e) fines and penalties;  

f) amounts payable under Order Schedule 16 (Benchmarking) where such 
Schedule is used; and  

g) non-cash items (including depreciation, amortisation, impairments and 

movements in provisions);  

"Crown Body"   the government of the United Kingdom (including the Northern Ireland Assembly 

and Executive Committee, the Scottish Government and the National Assembly 

for Wales), including, but not limited to, government ministers and government 

departments  
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 and particular bodies, persons, commissions or agencies from time to time 

carrying out functions on its behalf;  

"CRTPA"   the Contract Rights of Third Parties Act 1999;  

“Data Protection 
Impact  
Assessment”  

 an assessment by the Controller of the impact of the envisaged Processing on the 

protection of Personal Data;  

"Data Protection  

Legislation"  

 (i) the GDPR, the LED and any applicable national implementing Laws as 

amended from time to time (ii) the DPA 2018 to the extent that it relates to 

Processing of personal data and privacy; (iii) all applicable Law about the 

Processing of personal data and privacy;  

"Data Protection  

Officer"  

 has the meaning given to it in the GDPR;  

"Data Subject"   has the meaning given to it in the GDPR;  

     

"Data Subject  

Access Request"  

 a request made by, or on behalf of, a Data Subject in accordance with rights 

granted pursuant to the Data Protection Legislation to access their Personal 

Data;  

"Deductions"   all Service Credits, Delay Payments (if applicable), or any other deduction which 

the Buyer is paid or is payable to the Buyer under an Order Contract;  

"Default"   any breach of the obligations of the Supplier (including abandonment of a 

Contract in breach of its terms) or any other default (including material default), 

act, omission, negligence or statement of the Supplier, of its Subcontractors or 

any Supplier Staff howsoever arising in connection with or in relation to the 

subject-matter of a Contract and in respect of which the Supplier is liable to the 

Relevant Authority;  

"Default  

Management Levy"  

 has the meaning given to it in Paragraph 8.1.1 of DPS Schedule 5 (Management 

Levy and Information);  

"Delay Payments"   the amounts (if any) payable by the Supplier to the Buyer in respect of a delay in 

respect of a Milestone as specified in the Mobilisation Plan;  

"Deliverables"   Goods and/or Services that may be ordered under the Contract including the 

Documentation;   

"Delivery"   delivery of the relevant Deliverable or Milestone in accordance with the terms of 

an Order Contract as confirmed and accepted by the Buyer by either (a) 

confirmation in writing to the Supplier; or (b) where Order Schedule 13 

(Implementation Plan and Testing) is used, issue by the Buyer of a Satisfaction 

Certificate. "Deliver" and "Delivered" shall be construed accordingly;  
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"Disaster"   the occurrence of one or more events which, either separately or cumulatively, 

mean that the Deliverables, or a material part thereof  

 

 will be unavailable (or could reasonably be anticipated to be unavailable) for 

the period specified in the Order Form (for the purposes of this definition the 

"Disaster Period");   

"Disclosing  

Party"  

 the Party directly or indirectly providing Confidential Information to the other 

Party in accordance with Clause 15 (What you must keep confidential);  

"Dispute"   any claim, dispute or difference arises out of or in connection with the Contract 

or in connection with the negotiation, existence, legal validity, enforceability or 

termination of the Contract, whether the alleged liability shall arise under 

English law or under the law of some other country and regardless of whether a 

particular cause of action may successfully be brought in the English courts;   

"Dispute  

Resolution  

Procedure"  

 the dispute resolution procedure set out in Clause 34 (Resolving  

disputes);  

"Documentation"  descriptions of the Services and Service Levels, technical specifications, user 
manuals, training manuals, operating manuals, process definitions and 
procedures, system environment descriptions and all such other documentation 
(whether in hardcopy or electronic form) is required to be supplied by the 
Supplier to the Buyer under a Contract as:  

a) would reasonably be required by a competent third party capable of Good 
Industry Practice contracted by the Buyer to develop, configure, build, deploy, 
run, maintain, upgrade and test the individual systems that provide the 
Deliverables;  

b) is required by the Supplier in order to provide the Deliverables; and/or  

 has been or shall be generated for the purpose of providing the Deliverables;  

"DOTAS"   the Disclosure of Tax Avoidance Schemes rules which require a promoter of tax 

schemes to tell HMRC of any specified notifiable arrangements or proposals and 

to provide prescribed information on those arrangements or proposals within 

set time limits as contained in Part 7 of the Finance Act 2004 and in secondary 

legislation made under vires contained in Part 7 of the Finance Act 2004 and as 

extended to National Insurance Contributions;  

“DPA 2018”  a) the Data Protection Act 2018;  

“DPS”  the dynamic purchasing system operated by CCS in accordance with Regulation 

34 that this DPS Contract governs access to;   
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"DPS Application"  the application submitted by the Supplier to CCS and annexed to or referred to 

in DPS Schedule 2 (DPS Application);  

"DPS  

Appointment Form"  

the document outlining the DPS Incorporated Terms and crucial information 

required for the DPS Contract, to be executed by the Supplier and CCS and 

subsequently held on the Platform;  

 

"DPS Contract"  the dynamic purchasing system access agreement established between CCS and 

the Supplier in accordance with Regulation 34 by the DPS Appointment Form 

for the provision of the Deliverables to Buyers by the Supplier pursuant to the 

OJEU Notice;  

"DPS Contract  

Period"  

the period from the DPS Start Date until the End Date or earlier termination of 

the DPS Contract;  

"DPS Expiry  

Date"  

the date of the end of the DPS Contract as stated in the DPS Appointment Form;  

"DPS  

Incorporated Terms"  

the contractual terms applicable to the DPS Contract specified in the DPS 

Appointment Form;  

"DPS Initial  

Period"  

the initial term of the DPS Contract as specified in the DPS Appointment Form;  

"DPS Optional  

Extension  

Period"  

such period or periods beyond which the DPS Initial Period may be extended up 

to a maximum of the number of years in total specified in the DPS Appointment 

Form;  

"DPS Pricing"  the maximum price(s) applicable to the provision of the Deliverables set out in 

DPS Schedule 3 (DPS Pricing);  

"DPS  

Registration"  

the registration process a Supplier undertakes when submitting its details onto 

the Platform;  

"DPS SQ  

Submission"  

the Supplier’s selection questionnaire response;  

"DPS Special  

Terms"  

any additional terms and conditions specified in the DPS Appointment Form 

incorporated into the DPS Contract;  

"DPS Start Date"  the date of start of the DPS Contract as stated in the DPS Appointment Form;  

"Due Diligence  

Information"  

any information supplied to the Supplier by or on behalf of the Authority prior to 

the Start Date;  

"Effective Date"  the date on which the final Party has signed the Contract;  

"EIR"  the Environmental Information Regulations 2004;  

"Employment  

Regulations"  

 the Transfer of Undertakings (Protection of Employment) Regulations 2006 (SI 

2006/246) as amended or replaced or any other Regulations implementing the 

European Council Directive 77/187/EEC;  
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"End Date"   the earlier of:   

a) the Expiry Date (as extended by any Extension Period exercised by the 
Authority under Clause 10.2); or  

 if a Contract is terminated before the date specified in (a) above, the  

date of termination of the Contract;  

"Environmental  

Policy"  

 to conserve energy, water, wood, paper and other resources, reduce waste and 

phase out the use of ozone depleting substances and  

 

 minimise the release of greenhouse gases, volatile organic compounds and 

other substances damaging to health and the environment, including any 

written environmental policy of the Buyer;  

“Estimated Year 1  

Contract  

Charges”  

 the anticipated total charges payable by the Supplier in the first  

Contract Year specified in the Order Form; a)   

"Estimated Yearly  

Charges"  

 means for the purposes of calculating each Party’s annual liability under clause 
11.2 :  

 i)  in the first Contract Year, the Estimated Year 1 Contract Charges; or   

   ii) in any subsequent Contract Years, the Charges paid or payable  

in the previous Contract Year; or  

  

     iii) after the end of the Contract, the Charges paid or payable in  

the last Contract Year during the Contract Period;   

"Equality and  

Human Rights  

Commission"  

 the UK Government body named as such as may be renamed or  

replaced by an equivalent body from time to time;  

"Existing IPR"   any and all IPR that are owned by or licensed to either Party and which are or 

have been developed independently of the Contract (whether prior to the Start 

Date or otherwise);  

"Expiry Date"   the DPS Expiry Date or the Order Expiry Date (as the context dictates);   

"Extension  

Period"  

 the DPS Optional Extension Period or the Order Optional Extension Period as the 

context dictates;  

"Filter Categories"  the number of categories specified in DPS Schedule 1  

(Specification), if applicable;  

"FOIA"   the Freedom of Information Act 2000 and any subordinate legislation made 

under that Act from time to time together with any guidance and/or codes of 

practice issued by the Information Commissioner or relevant Government 

department in relation to such legislation;  
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"Force Majeure  

Event"  

 any event, occurrence, circumstance, matter or cause affecting the performance 
by either the Relevant Authority or the Supplier of its obligations arising from:  

a) acts, events, omissions, happenings or non-happenings beyond the reasonable 
control of the Affected Party which prevent or materially delay the Affected 
Party from performing its obligations under a Contract;  

b) riots, civil commotion, war or armed conflict, acts of terrorism, nuclear, 

biological or chemical warfare;  

 

 c) acts of a Crown Body, local government or regulatory bodies;  

d) fire, flood or any disaster; or  

e) an industrial dispute affecting a third party for which a substitute third party 
is not reasonably available but excluding:  

i) any industrial dispute relating to the Supplier, the Supplier Staff (including 
any subsets of them) or any other failure in the  

Supplier or the Subcontractor's supply chain;  ii) any event, occurrence, 

circumstance, matter or cause which is attributable to the wilful act, neglect 

or failure to take reasonable precautions against it by the Party concerned; 

and  

 any failure of delay caused by a lack of funds;  

"Force Majeure  

Notice"  

 a written notice served by the Affected Party on the other Party stating that the 

Affected Party believes that there is a Force Majeure Event;  

"GDPR"  i) the General Data Protection Regulation (Regulation (EU) 2016/679);  

"General Anti- 

Abuse Rule"  

b) the legislation in Part 5 of the Finance Act 2013; and   

 any future legislation introduced into parliament to counteract tax advantages 

arising from abusive arrangements to avoid National Insurance contributions;  

"General Change in 

Law"  

 a Change in Law where the change is of a general legislative nature (including 

taxation or duties of any sort affecting the Supplier) or which affects or relates 

to a Comparable Supply;  

"Goods"  a) goods made available by the Supplier as specified in DPS Schedule 1 

(Specification) and in relation to an Order Contract as specified in the Order 

Form;  

"Good Industry  

Practice"  

 standards, practices, methods and procedures conforming to the Law and the 

exercise of the degree of skill and care, diligence, prudence and foresight which 

would reasonably and ordinarily be expected from a skilled and experienced 

person or body engaged within the relevant industry or business sector;  
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"Government"   the government of the United Kingdom (including the Northern Ireland Assembly 

and Executive Committee, the Scottish Government and the National Assembly 

for Wales), including government ministers and government departments and 

other bodies, persons, commissions or agencies from time to time carrying out 

functions on its behalf;  

"Government  

Data"  

the data, text, drawings, diagrams, images or sounds (together with any database 

made up of any of these) which are embodied in any electronic, magnetic, optical 

or tangible media, including any of the Authority’s Confidential Information, and 

which:  

i) are supplied to the Supplier by or on behalf of the Authority; or  

 

  the Supplier is required to generate, process, store or transmit  

pursuant to a Contract;  

"Government  

Procurement  

Card"  

 the Government’s preferred method of purchasing and payment for low value 
goods or services  
https://www.gov.uk/government/publications/governmentprocurement-card--

2;  

"Guarantor"  i) the person (if any) who has entered into a guarantee in the form set out in 

Joint Schedule 8 (Guarantee) in relation to this Contract;  

"Halifax Abuse  

Principle"  

 the principle explained in the CJEU Case C-255/02 Halifax and  

others;  

"HMRC"   Her Majesty’s Revenue and Customs;  

"ICT Policy"   the Buyer's policy in respect of information and communications technology, 

referred to in the Order Form, which is in force as at the Order Start Date (a 

copy of which has been supplied to the Supplier), as updated from time to time 

in accordance with the Variation Procedure;  
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"Impact  

Assessment"  

 an assessment of the impact of a Variation request by the Relevant Authority 
completed in good faith, including:  

a) details of the impact of the proposed Variation on the Deliverables and the 
Supplier's ability to meet its other obligations under the  
Contract;   

b) details of the cost of implementing the proposed Variation;  

c) details of the ongoing costs required by the proposed Variation when 
implemented, including any increase or decrease in the DPS Pricing/Charges 
(as applicable), any alteration in the resources and/or expenditure required by 
either Party and any alteration to the working practices of either Party;  

d) a timetable for the implementation, together with any proposals for the testing 
of the Variation; and  

 such other information as the Relevant Authority may reasonably  

request in (or in response to) the Variation request;  

"Implementation  

Plan"  

 the plan for provision of the Deliverables set out in Order Schedule 13 

(Implementation Plan and Testing) where that Schedule is used or otherwise as 

agreed between the Supplier and the Buyer;  

"Indemnifier"  a) a Party from whom an indemnity is sought under this Contract;  

“Independent  

Control”  

 where a Controller has provided Personal Data to another Party which is not a 
Processor or a Joint Controller because the recipient itself determines the 
purposes and means of Processing but does so separately from the Controller 
providing it with Personal Data and  

“Independent Controller” shall be construed accordingly;  

"Indexation"   the adjustment of an amount or sum in accordance with DPS Schedule 3 (DPS 

Pricing) and the relevant Order Form;  

 

"Information"   has the meaning given under section 84 of the Freedom of Information Act 2000;  

"Information 

Commissioner"  

 the UK’s independent authority which deals with ensuring information relating to 

rights in the public interest and data privacy for individuals is met, whilst 

promoting openness by public bodies;   

"Initial Period"   the initial term of a Contract specified on the Platform or the Order Form, as the 

context requires;  
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"Insolvency  

Event"  
a) in respect of a person:  

b) a proposal is made for a voluntary arrangement within Part I of the 

Insolvency Act 1986 or of any other composition scheme or arrangement with, 

or assignment for the benefit of, its creditors; or c) a shareholders' meeting is 

convened for the purpose of considering a resolution that it be wound up or a 

resolution for its winding-up is passed (other than as part of, and exclusively for 

the purpose of, a bona fide reconstruction or amalgamation); or  

d) a petition is presented for its winding up (which is not dismissed within 
fourteen (14) Working Days of its service) or an application is made for the 
appointment of a provisional liquidator or a creditors' meeting is convened 
pursuant to section 98 of the  
Insolvency Act 1986; or   

e) a receiver, administrative receiver or similar officer is appointed over the 
whole or any part of its business or assets; or   

f) an application is made either for the appointment of an administrator or for 
an administration order, an administrator is appointed, or notice of intention 
to appoint an administrator is given; or   

g) it is or becomes insolvent within the meaning of section 123 of the  

Insolvency Act 1986; or   

h) being a "small company" within the meaning of section 382(3) of the 
Companies Act 2006, a moratorium comes into force pursuant to Schedule A1 
of the Insolvency Act 1986; or   

i) where the person is an individual or partnership, any event analogous to those 
listed in limbs (a) to (g) (inclusive) occurs in relation to that individual or 
partnership; or   

 any event analogous to those listed in limbs (a) to (h) (inclusive)  

occurs under the law of any other jurisdiction;  

"Installation  

Works"  

 all works which the Supplier is to carry out at the beginning of the Order Contract 

Period to install the Goods in accordance with the Order Contract;  

"Intellectual 

Property Rights" or 

"IPR"  

a) copyright, rights related to or affording protection similar to copyright, rights 

in databases, patents and rights in inventions, semi-conductor topography 

rights, trade marks, rights in internet domain names and website addresses 

and other rights in trade or  
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 business names, goodwill, designs, Know-How, trade secrets and other rights 
in Confidential Information;   

b) applications for registration, and the right to apply for registration, for any of 
the rights listed at (a) that are capable of being registered in any country or 
jurisdiction; and  

c) all other rights having equivalent or similar effect in any country or 

jurisdiction;  

"Invoicing  

Address"  

 the address to which the Supplier shall Invoice the Buyer as  

specified in the Order Form;  

"IPR Claim"  a) any claim of infringement or alleged infringement (including the defence of 

such infringement or alleged infringement) of any IPR, used to provide the 

Deliverables or otherwise provided and/or licensed by the Supplier (or to 

which the Supplier has provided access) to the Relevant Authority in the 

fulfilment of its obligations under a Contract;  

"IR35"   the off-payroll rules requiring individuals who work through their company pay 
the same tax and National Insurance contributions as an employee which can 
be found online at:  
https://www.gov.uk/guidance/ir35-find-out-if-it-applies;  

“Joint Controller  

Agreement”  

 the agreement (if any) entered into between the Relevant Authority and the 

Supplier substantially in the form set out in Annex 2 of Joint Schedule 11 

(Processing Data);  

“Joint  

Controllers”  

 where two or more Controllers jointly determine the purposes and  

means of Processing;  

"Key Personnel"   the individuals (if any) identified as such in the Order Form;  

"Key Sub- 

Contract"  

 each Sub-Contract with a Key Subcontractor;  

"Key  

Subcontractor"  

 any Subcontractor:  

a) which is relied upon to deliver any work package within the  

Deliverables in their entirety; and/or  

b) which, in the opinion of CCS or the Buyer performs (or would perform if 
appointed) a critical role in the provision of all or any part of the Deliverables; 
and/or  

c) with a Sub-Contract with a contract value which at the time of appointment 
exceeds (or would exceed if appointed) 10% of the aggregate Charges forecast 
to be payable under the Order  
Contract,  and the Supplier shall list all such Key Subcontractors on the  

Platform and in the Key Subcontractor Section in the Order Form;  
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"Know-How"   all ideas, concepts, schemes, information, knowledge, techniques, methodology, 

and anything else in the nature of know-how relating to the Deliverables but 

excluding know-how already in the other Party’s possession before the 

applicable Start Date;  

 

"Law"  any law, subordinate legislation within the meaning of Section 21(1) of the 

Interpretation Act 1978, bye-law, enforceable right within the meaning of 

Section 2 of the European Communities Act 1972, regulation, order, regulatory 

policy, mandatory guidance or code of practice, judgment of a relevant court of 

law, or directives or requirements with which the relevant Party is bound to 

comply;  

“LED”   Law Enforcement Directive (Directive (EU) 2016/680);  

"Losses"   all losses, liabilities, damages, costs, expenses (including legal fees), 

disbursements, costs of investigation, litigation, settlement, judgment, interest 

and penalties whether arising in contract, tort (including negligence), breach of 

statutory duty, misrepresentation or otherwise and "Loss" shall be interpreted 

accordingly;  

"Man Day"   7.5 Man Hours, whether or not such hours are worked consecutively and whether 

or not they are worked on the same day;  

"Man Hours"   the hours spent by the Supplier Staff properly working on the provision of the 

Deliverables including time spent travelling (other than to and from the 

Supplier's offices, or to and from the Sites) but excluding lunch breaks;  

"Management  

Information"  

 the management information specified in DPS Schedule 5 (Management Levy and 

Information);  

"Management  

Levy"  

 the sum specified on the Platform payable by the Supplier to CCS in accordance 
with DPS Schedule 5 (Management Levy and  
Information);  

"Marketing  

Contact"  

 shall be the person identified in the DPS Appointment Form;  

“MI Default”   means when two (2) MI Reports are not provided in any rolling six  

(6) month period;  

"MI Failure"   means when an MI report:  

a) contains any material errors or material omissions or a missing mandatory 
field; or    

b) is submitted using an incorrect MI reporting Template; or   

 is not submitted by the reporting date (including where a declaration  

of no business should have been filed);  

"MI Report"   means a report containing Management Information submitted to the Authority 

in accordance with DPS Schedule 5 (Management Levy and Information);  
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"MI Reporting  

Template"  

a) means the form of report set out in the Annex to DPS Schedule 5 
(Management Levy and Information) setting out the  
information the Supplier is required to supply to the Authority;  

"Milestone"   an event or task described in the Mobilisation Plan;  

"Milestone Date"   the target date set out against the relevant Milestone in the Mobilisation Plan by 

which the Milestone must be Achieved;  

 

"Month"   a calendar month and "Monthly" shall be interpreted accordingly;  

"National  

Insurance"  

 contributions required by the National Insurance Contributions Regulations 2012 

(SI 2012/1868) made under section 132A of  the Social Security Administration 

Act 1992;  

"New IPR"  a) IPR in items created by the Supplier (or by a third party on behalf of the 
Supplier) specifically for the purposes of a Contract and updates and 
amendments of these items including (but not limited to) database schema; 
and/or  

b) IPR in or arising as a result of the performance of the Supplier’s obligations 

under a Contract and all updates and amendments to the same;   but shall not 

include the Supplier’s Existing IPR;  

"Occasion of Tax  

Non – Compliance"  

 where:   

a) any tax return of the Supplier submitted to a Relevant Tax Authority on or 
after 1 October 2012 which is found on or after 1 April 2013 to be incorrect 
as a result of:  

i) a Relevant Tax Authority successfully challenging the Supplier under the 
General Anti-Abuse Rule or the Halifax Abuse Principle or under any tax 
rules or legislation in any jurisdiction that have an effect equivalent or 
similar to the General Anti- 
Abuse Rule or the Halifax Abuse Principle; ii) the failure of an avoidance 

scheme which the Supplier was involved in, and which was, or should have 

been, notified to a Relevant Tax Authority under the DOTAS or any 

equivalent or similar regime in any jurisdiction; and/or  

 any tax return of the Supplier submitted to a Relevant Tax Authority on or after 1 

October 2012 which gives rise, on or after 1 April 2013, to a criminal conviction 

in any jurisdiction for tax related offences which is not spent at the Start Date or 

to a civil penalty for fraud or evasion;  
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"Open Book  

Data"  

 complete and accurate financial and non-financial information which is sufficient 
to enable the Buyer to verify the Charges already paid or payable and Charges 
forecast to be paid during the remainder of the Order Contract, including details 
and all assumptions relating to:  

a) the Supplier’s Costs broken down against each Good and/or  

Service and/or Deliverable, including actual capital expenditure (including 
capital replacement costs) and the unit cost and total actual costs of all 
Deliverables;  

b) operating expenditure relating to the provision of the Deliverables including an 
analysis showing:  

i) the unit costs and quantity of Goods and any other consumables and 
bought-in Deliverables;  

ii) manpower resources broken down into the number and grade/role of all 

Supplier Staff (free of any contingency)  

 

 together with a list of agreed rates against each manpower grade;  

iii) a list of Costs underpinning those rates for each manpower grade, being the 
agreed rate less the Supplier Profit Margin; and  

iv) Reimbursable Expenses, if allowed under the Order Form;  c) Overheads;   

d) all interest, expenses and any other third party financing costs incurred in 
relation to the provision of the Deliverables;  

e) the Supplier Profit achieved over the DPS Contract Period and on an annual 
basis;  

f) confirmation that all methods of Cost apportionment and Overhead allocation 
are consistent with and not more onerous than such methods applied 
generally by the Supplier;  

g) an explanation of the type and value of risk and contingencies associated with 
the provision of the Deliverables, including the amount of money attributed to 
each risk and/or contingency; and  

 the actual Costs profile for each Service Period;  

"Order"  a) means an order for the provision of the Deliverables placed by a Buyer with 

the Supplier under a Contract;  

"Order Contract"  b) the contract between the Buyer and the Supplier (entered into pursuant to 

the provisions of the DPS Contract), which consists of the terms set out and 

referred to in the Order Form;  

"Order Contract  

Period"  

 the Contract Period in respect of the Order Contract;  

"Order Expiry  

Date"  

 the date of the end of an Order Contract as stated in the Order Form;  
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"Order Form"   a completed Order Form Template (or equivalent information issued  

by the Buyer) used to create an Order Contract;  

"Order Form  

Template"  

 the template in DPS Schedule 6 (Order Form Template and Order Schedules);  

"Order  

Incorporated Terms"  

 the contractual terms applicable to the Order Contract specified  

under the relevant heading in the Order Form;  

"Order Initial  

Period"  

 the Initial Period of an Order Contract specified in the Order Form;  

"Order Optional  

Extension  

Period"  

 such period or periods beyond which the Order Initial Period may be  

extended up to a maximum of the number of years in total specified in the Order 

Form;  

"Order  

Procedure"  

 the process for awarding an Order Contract pursuant to Clause 2 (How the 

contract works) and DPS Schedule 7 (Order Procedure);  

 

"Order Special  

Terms"  

 any additional terms and conditions specified in the Order Form  

incorporated into the applicable Order Contract;   

"Order Start  

Date"  

 the date of start of an Order Contract as stated in the Order Form;  

"Order Tender"   the tender submitted by the Supplier in response to the Buyer’s Statement of 

Requirements following an Order Procedure and set out at Order Schedule 4 

(Order Tender);  

"Other  

Contracting  

Authority"  

 any actual or potential Buyer under the DPS Contract;  

"Overhead"   those amounts which are intended to recover a proportion of the Supplier’s or 

the Key Subcontractor’s (as the context requires) indirect corporate costs 

(including financing, marketing, advertising, research and development and 

insurance costs and any fines or penalties) but excluding allowable indirect 

costs apportioned to facilities and administration in the provision of Supplier 

Staff and accordingly included within limb (a) of the definition of "Costs";  

"Parliament"   takes its natural meaning as interpreted by Law;  

"Party"   in the context of the DPS Contract, CCS or the Supplier, and in the in the context 
of an Order Contract the Buyer or the Supplier.  
"Parties" shall mean both of them where the context permits;  

"Performance  

Indicators" or "PIs"  

 the performance measurements and targets in respect of the Supplier’s 

performance of the DPS Contract set out in DPS Schedule 4 (DPS Management);  

"Personal Data"   has the meaning given to it in the GDPR;  
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“Personal Data  

Breach”  

 has the meaning given to it in the GDPR;  

“Personnel”   all directors, officers, employees, agents, consultants and suppliers  

of a Party and/or of any Subcontractor and/or Subprocessor engaged in the 

performance of its obligations under a Contract;  

“Platform”   the online application operated on behalf of CCS to facilitate the  

technical operation of the DPS;  

"Prescribed  

Person"  

 a legal adviser, an MP or an appropriate body which a whistle-blower may make 

a disclosure to as detailed in ‘Whistleblowing: list of prescribed people and 

bodies’, 24 November 2016, available online at: 

https://www.gov.uk/government/publications/blowing-

thehttps://www.gov.uk/government/publications/blowing-the-whistle-list-of-

prescribed-people-and-bodies--2/whistleblowing-list-of-prescribed-people-and-

bodieswhistle-list-of-prescribed-people-and-bodies--2/whistleblowing-

listhttps://www.gov.uk/government/publications/blowing-the-whistle-list-of-

prescribed-people-and-bodies--2/whistleblowing-list-of-prescribed-people-and-

bodiesof-prescribed-people-and-bodies;  

“Processing”   has the meaning given to it in the GDPR;  

“Processor”   has the meaning given to it in the GDPR;  

 

“Processor  

Personnel”  

 all directors, officers, employees, agents, consultants and suppliers of the 

Processor and/or of any Subprocessor engaged in the performance of its 

obligations under a Contract;  

"Progress  

Meeting"  

 a meeting between the Buyer Authorised Representative and the Supplier 

Authorised Representative;   

"Progress  

Meeting  

Frequency"  

 the frequency at which the Supplier shall conduct a Progress Meeting in 

accordance with Clause 6.1 as specified in the Order Form;  

“Progress  

Report”  

 a report provided by the Supplier indicating the steps taken to  

achieve Milestones or delivery dates;  

“Progress Report  

Frequency”  

 the frequency at which the Supplier shall deliver Progress Reports in  

accordance with Clause 6.1 as specified in the Order Form;  
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“Prohibited Acts”  a) to directly or indirectly offer, promise or give any person working for or 
engaged by a Buyer or any other public body a financial or other advantage to:  

i) induce that person to perform improperly a relevant function or activity; 
or  

ii) reward that person for improper performance of a relevant function or 
activity;   

b) to directly or indirectly request, agree to receive or accept any financial or 
other advantage as an inducement or a reward for improper performance of 
a relevant function or activity in connection with each Contract; or  

c) committing any offence:    

i) under the Bribery Act 2010 (or any legislation repealed or revoked by such 
Act); or  

ii) under legislation or common law concerning fraudulent acts; or  

iii) defrauding, attempting to defraud or conspiring to defraud a  

Buyer or other public body; or   any activity, practice or conduct which 

would constitute one of the offences listed under (c) above if such activity, 

practice or conduct had been carried out in the UK;  

“Protective  

Measures”  

 appropriate technical and organisational measures which may include 
pseudonymising and encrypting Personal Data, ensuring confidentiality, 
integrity, availability and resilience of systems and services, ensuring that 
availability of and access to Personal Data can be restored in a timely manner 
after an incident, and regularly assessing and evaluating the effectiveness of the 
such measures adopted by it including those outlined in DPS Schedule 9 (Cyber 
Essentials), if applicable, in the case of the DPS Contract or Order  

Schedule 9 (Security), if applicable, in the case of an Order Contract;  

 

“Recall”  a) a request by the Supplier to return Goods to the Supplier or the manufacturer 

after the discovery of safety issues or defects (including defects in the right 

IPR rights) that might endanger health or hinder performance;  

"Recipient Party"   the Party which receives or obtains directly or indirectly Confidential Information;  
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"Rectification  

Plan"  

 the Supplier’s plan (or revised plan) to rectify its breach using the template in 
Joint Schedule 10 (Rectification Plan Template)which shall include:  

a) full details of the Default that has occurred, including a root cause analysis;   

b) the actual or anticipated effect of the Default; and  

 the steps which the Supplier proposes to take to rectify the Default (if applicable) 

and to prevent such Default from recurring, including timescales for such steps 

and for the rectification of the Default (where applicable);  

"Rectification  

Plan Process"  

 the process set out in Clause 10.4.3 to 10.4.5 (Rectification Plan Process);   

"Regulations"  a) the Public Contracts Regulations 2015 and/or the Public Contracts (Scotland) 

Regulations 2015 (as the context requires);  

"Reimbursable  

Expenses"  

 the reasonable out of pocket travel and subsistence (for example, hotel and 
food) expenses, properly and necessarily incurred in the performance of the 
Services, calculated at the rates and in accordance with the Buyer's expenses 
policy current from time to time, but not including:  

a) travel expenses incurred as a result of Supplier Staff travelling to and from 
their usual place of work, or to and from the premises at which the Services 
are principally to be performed, unless the  
Buyer otherwise agrees in advance in writing; and  subsistence expenses 

incurred by Supplier Staff whilst performing  

the Services at their usual place of work, or to and from the premises at which 

the Services are principally to be performed;  

"Relevant  

Authority"  

 the Authority which is party to the Contract to which a right or  

obligation is owed, as the context requires;   

"Relevant  

Authority's  

Confidential  

Information"  

a) all Personal Data and any information, however it is conveyed, that relates to 
the business, affairs, developments, property rights, trade secrets, Know-How 
and IPR of the Relevant Authority  

(including all Relevant Authority Existing IPR and New IPR);   

b) any other information clearly designated as being confidential (whether or not 
it is marked "confidential") or which ought reasonably be considered 
confidential which comes (or has come) to the Relevant Authority’s attention 
or into the Relevant  

Authority’s possession in connection with a Contract; and  

 

 c) information derived from any of the above;  

"Relevant   

Requirements"  

 all applicable Law relating to bribery, corruption and fraud, including  

the Bribery Act 2010 and any guidance issued by the Secretary of State pursuant 

to section 9 of the Bribery Act 2010;  
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"Relevant Tax  

Authority"  

 HMRC, or, if applicable, the tax authority in the jurisdiction in which the Supplier 

is established;  

"Reminder  

Notice"  

 a notice sent in accordance with Clause 10.6 given by the Supplier to the Buyer 

providing notification that payment has not been received on time;   

"Replacement  

Deliverables"  

 any deliverables which are substantially similar to any of the Deliverables and 

which the Buyer receives in substitution for any of the Deliverables following 

the Order Expiry Date, whether those goods are provided by the Buyer 

internally and/or by any third party;  

"Replacement  

Subcontractor"  

 a Subcontractor of the Replacement Supplier to whom Transferring Supplier 

Employees will transfer on a Service Transfer Date (or any Subcontractor of any 

such Subcontractor);   

"Replacement  

Supplier"  

 any third party provider of Replacement Deliverables appointed by or at the 

direction of the Buyer from time to time or where the Buyer is providing 

Replacement Deliverables for its own account, shall also include the Buyer;  

"Request For  

Information"  

 a request for information or an apparent request relating to a Contract for the 

provision of the Deliverables or an apparent request for such information under 

the FOIA or the EIRs;  

"Required  

Insurances"  

 the insurances required by Joint Schedule 3 (Insurance  

Requirements) or any additional insurances specified in the Order Form;   

"Satisfaction  

Certificate"  

 the certificate (materially in the form of the document contained in Part B of 

Order Schedule 13 (Implementation Plan and Testing) or as agreed by the 

Parties where Order Schedule 13 is not used in this Contract) granted by the 

Buyer when the Supplier has met all of the requirements of an Order, Achieved 

a Milestone or a Test;  

“Schedules"   any attachment to a DPS or Order Contract which contains important  

information specific to each aspect of buying and selling;  

"Security  

Management Plan"  

 the Supplier's security management plan prepared pursuant to Order Schedule 9 

(Security) (if applicable);   

"Security Policy"   the Buyer's security policy, referred to in the Order Form, in force as at the Order 

Start Date (a copy of which has been supplied to the Supplier), as updated from 

time to time and notified to the Supplier;  

"Self Audit  

Certificate"  

 means the certificate in the form as set out in DPS Schedule 8 (Self Audit 

Certificate);  

 

"Serious Fraud  

Office"  

 the UK Government body named as such as may be renamed or  

replaced by an equivalent body from time to time;  
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“Service Levels”   any service levels applicable to the provision of the Deliverables under the Order 

Contract (which, where Order Schedule 14 (Service Credits) is used in this 

Contract, are specified in the Annex to Part A of such Schedule);  

"Service Period"   has the meaning given to it in the Order Form;  

"Services"   services made available by the Supplier as specified in DPS Schedule 1 

(Specification) and in relation to an Order Contract as specified in the Order 

Form;  

"Service  

Transfer"  

 any transfer of the Deliverables (or any part of the Deliverables), for whatever 

reason, from the Supplier or any Subcontractor to a Replacement Supplier or a 

Replacement Subcontractor;  

"Service Transfer  

Date"  

 the date of a Service Transfer;  

"Sites"   any premises (including the Buyer Premises, the Supplier’s premises  

or third party premises) from, to or at which:  

a) the Deliverables are (or are to be) provided; or  

 the Supplier manages, organises or otherwise directs the provision  

or the use of the Deliverables;  

"SME"   an enterprise falling within the category of micro, small and medium sized 

enterprises defined by the Commission Recommendation of 6 May 2003 

concerning the definition of micro, small and medium enterprises;  

"Special Terms"  a) any additional Clauses set out in the DPS Appointment Form  or Order Form 

which shall form part of the respective Contract;  

"Specific Change in 

Law"  

 a Change in Law that relates specifically to the business of the Buyer and which 

would not affect a Comparable Supply where the effect of that Specific Change 

in Law on the Deliverables is not reasonably foreseeable at the Start Date;  

"Specification"   the specification set out in DPS Schedule 1 (Specification), as may, in relation to 

an Order Contract, be supplemented by the Order Form;  

"Standards"   any:  

a) standards published by BSI British Standards, the National Standards Body of 
the United Kingdom, the International Organisation for Standardisation or 
other reputable or equivalent bodies (and their successor bodies) that a 
skilled and experienced operator in the same type of industry or business 
sector as the Supplier would reasonably and ordinarily be expected to comply 
with;   

b) standards detailed in the specification in DPS Schedule 1 (Specification);  
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 c) standards detailed by the Buyer in the Order Form or agreed between the 
Parties from time to time;  

 relevant Government codes of practice and guidance applicable  

from time to time;  

"Start Date"   in the case of the DPS Contract, the date specified on the DPS Appointment 

Form, and in the case of an Order Contract, the date specified in the Order 

Form;  

"Statement of  

Requirements"  

a) a statement issued by the Buyer detailing its requirements in respect of 

Deliverables issued in accordance with the Order Procedure;  

"Storage Media"   the part of any device that is capable of storing and retrieving data;   

"Sub-Contract"   any contract or agreement (or proposed contract or agreement), other than an 
Order Contract or the DPS Contract, pursuant to which a third party:  

a) provides the Deliverables (or any part of them);  

b) provides facilities or services necessary for the provision of the  

Deliverables (or any part of them); and/or  is responsible for the 

management, direction or control of the  

provision of the Deliverables (or any part of them);  

"Subcontractor"   any person other than the Supplier, who is a party to a Sub-Contract  

and the servants or agents of that person;  

"Subprocessor"  a) any third party appointed to process Personal Data on behalf of that Processor 

related to a Contract;  

"Supplier"   the person, firm or company identified in the DPS Appointment Form;  

"Supplier Assets"   all assets and rights used by the Supplier to provide the Deliverables in 

accordance with the Order Contract but excluding the Buyer Assets;  

"Supplier  

Authorised  

Representative"  

 the representative appointed by the Supplier named in the DPS Appointment 

Form, or later defined in an Order Contract;   

"Supplier's  

Confidential  

Information"  

a) any information, however it is conveyed, that relates to the business, affairs, 
developments, IPR of the Supplier (including the Supplier Existing IPR) trade 
secrets, Know-How, and/or personnel of the Supplier;   

b) any other information clearly designated as being confidential (whether or not 
it is marked as "confidential") or which ought reasonably to be considered to 
be confidential and which comes (or has come) to the Supplier’s attention or 
into the Supplier’s possession in connection with a Contract;  

 Information derived from any of (a) and (b) above;  
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"Supplier's  

Contract  

Manager”   

 the person identified in the Order Form appointed by the Supplier to oversee the 

operation of the Order Contract and any alternative person whom the Supplier 

intends to appoint to the role, provided that the Supplier informs the Buyer 

prior to the appointment;  

"Supplier Equipment"  a) the Supplier's hardware, computer and telecoms devices, equipment, plant, 

materials and such other items supplied and used by the Supplier (but not 

hired, leased or loaned from the Buyer) in the performance of its obligations 

under this Order Contract;  

"Supplier Non- 

Performance"  

 where the Supplier has failed to:  

a) Achieve a Milestone by its Milestone Date;  

b) provide the Goods and/or Services in accordance with the Service Levels ; 

and/or comply with an obligation under a Contract;  

"Supplier Profit"   in relation to a period, the difference between the total Charges (in nominal cash 

flow terms but excluding any Deductions and total Costs (in nominal cash flow 

terms) in respect of an Order Contract for the relevant period;  

"Supplier Profit  

Margin"  

a) in relation to a period or a Milestone (as the context requires), the  

Supplier Profit for the relevant period or in relation to the relevant 

Milestone divided by the total Charges over the same period or in relation 

to the relevant Milestone and expressed as a percentage;  

"Supplier Staff"   all directors, officers, employees, agents, consultants and contractors of the 

Supplier and/or of any Subcontractor engaged in the performance of the 

Supplier’s obligations under a Contract;  

“Supply Chain 
Information  

Report Template”  

 the document at Annex 1 of Joint Schedule 12 (Supply Chain  

Visibility);  

"Supporting  

Documentation"  

 sufficient information in writing to enable the Buyer to reasonably assess 

whether the Charges, Reimbursable Expenses and other sums due from the 

Buyer under the Order Contract detailed in the information are properly 

payable;  

"Termination  

Notice"  

 a written notice of termination given by one Party to the other, notifying the 

Party receiving the notice of the intention of the Party giving the notice to 

terminate a Contract on a specified date and setting out the grounds for 

termination;   

"Test Issue"   any variance or non-conformity of the Deliverables or Deliverables  

from their requirements as set out in an Order Contract;  



DPS Schedule 6 (Order Form and Order Schedules) 
Crown Copyright 2021 

RM6126 - Research & Insights DPS                                             
Project Version: v1.0    
Model Version: v1.3 

UK OFFICIAL 

UK OFFICIAL 

"Test Plan"   a plan:  

a) for the Testing of the Deliverables; and   

 setting out other agreed criteria related to the achievement of Milestones;  

"Tests and  

Testing"  

 any tests required to be carried out pursuant to an Order Contract as set out in 

the Test Plan or elsewhere in an Order Contract and "Tested" shall be construed 

accordingly;  

"Third Party IPR"  a) Intellectual Property Rights owned by a third party which is or will be used by 

the Supplier for the purpose of providing the Deliverables;  

"Transferring  

Supplier  

Employees"  

 those employees of the Supplier and/or the Supplier’s Subcontractors to whom 

the Employment Regulations will apply on the Service Transfer Date;   

"Transparency  

Information"  

 the Transparency Reports and the content of a Contract, including any changes to 
this Contract agreed from time to time, except for –   

(i) any information which is exempt from disclosure in accordance 
with the provisions of the FOIA, which shall be determined by the Relevant 
Authority; and  

(ii) Commercially Sensitive Information;  

   

"Transparency  

Reports"  

 the information relating to the Deliverables and performance of the Contracts 

which the Supplier is required to provide to the Buyer in accordance with the 

reporting requirements in Order Schedule 1 (Transparency Reports);  

"Variation"   has the meaning given to it in Clause 24 (Changing the contract);  

"Variation Form"   the form set out in Joint Schedule 2 (Variation Form);  

"Variation Procedure"   the procedure set out in Clause 24 (Changing the contract);  

"VAT"   value added tax in accordance with the provisions of the Value Added Tax Act 

1994;  

"VCSE"   a non-governmental organisation that is value-driven and which principally 

reinvests its surpluses to further social, environmental or cultural objectives;  

"Worker"   any one of the Supplier Staff which the Buyer, in its reasonable opinion, considers 
is an individual to which Procurement Policy Note  

 08/15  (Tax  Arrangements  of  Public  Appointees) 

(https://www.gov.uk/government/publications/procurement-policynote-0815-

tax-arrangements-of-appointees) applies in respect of the Deliverables; and   
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"Working Day"   any day other than a Saturday or Sunday or public holiday in England and Wales 

unless specified otherwise by the Parties in the Order Form.   
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Joint Schedule 2 (Variation Form) 

This form is to be used in order to change a contract in accordance with Clause 24 

(Changing the Contract) 

Contract Details  

This variation is between: The Department for Energy Security & Net Zero (DESNZ) ("CCS”  
“the Buyer") 

And  

TBC ("the Supplier") 

Contract name: Evaluation of Storage at Scale and Long Duration Energy Storage 
(“the Contract”) 

Contract reference number: PS23155 

Details of Proposed Variation 

Variation initiated by: [delete as applicable: CCS/Buyer/Supplier] 

Variation number: [insert variation number] 

Date variation is raised: [insert date] 

Proposed variation  

Reason for the variation: [insert reason] 

An Impact Assessment shall 
be provided within: 

[insert number] days 

Impact of Variation 

Likely impact of the proposed 
variation: 

[Supplier to insert assessment of impact]  

Outcome of Variation 

Contract variation: This Contract detailed above is varied as follows: 

• [CCS/Buyer to insert original Clauses or Paragraphs to 
be varied and the changed clause] 

Financial variation: Original Contract Value: £ [insert amount] 

Additional cost due to variation: £ [insert amount] 

New Contract value: £ [insert amount] 

1. This Variation must be agreed and signed by both Parties to the Contract and shall only be 
effective from the date it is signed by Buyer. 

2. Words and expressions in this Variation shall have the meanings given to them in the Contract.  

3. The Contract, including any previous Variations, shall remain effective and unaltered except as 

amended by this Variation.  
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Signed by an authorised signatory for and on behalf of the Buyer 

Signature  

Date  

Name (in Capitals)  

Address  

  

Signed by an authorised signatory to sign for and on behalf of the Supplier 

Signature  

Date  

Name (in Capitals)  

Address  
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Joint Schedule 3 (Insurance Requirements)  

1. The insurance you need to have  

1.1 The Supplier shall take out and maintain, or procure the taking out and maintenance of 

the insurances as set out in the Annex to this Schedule, any additional insurances required 

under an Order Contract (specified in the applicable Order Form) ("Additional 

Insurances") and any other insurances as may be required by applicable Law (together the 

“Insurances”).  The Supplier shall ensure that each of the Insurances is effective no later 

than:   

1.1.1  the DPS Start Date in respect of those Insurances set out in the Annex to this 

Schedule and those required by applicable Law; and   

1.1.2  the Order Contract Effective Date in respect of the Additional Insurances.  

1.2 The Insurances shall be:   

 1.2.1  maintained in accordance with Good Industry Practice;   

1.2.2  (so far as is reasonably practicable) on terms no less favourable than those 

generally available to a prudent contractor in respect of risks insured in the 

international insurance market from time to time;  

1.2.3  taken out and maintained with insurers of good financial standing and good 

repute in the international insurance market; and  

 1.2.4  maintained for at least six (6) years after the End Date.  

1.3 The Supplier shall ensure that the public and products liability policy contain an 

indemnity to principals clause under which the Relevant Authority shall be indemnified in 

respect of claims made against the Relevant Authority in respect of death or bodily injury 

or third party property damage arising out of or in connection with the Deliverables and 

for which the Supplier is legally liable.  

2. How to manage the insurance  

2.1 Without limiting the other provisions of this Contract, the Supplier shall:  

2.1.1  take or procure the taking of all reasonable risk management and risk control 

measures in relation to Deliverables as it would be reasonable to expect of a 

prudent contractor acting in accordance with Good Industry Practice, including the 

investigation and reports of relevant claims to insurers;  

2.1.2  promptly notify the insurers in writing of any relevant material fact under any 

Insurances of which the Supplier is or becomes aware; and  
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2.1.3  hold all policies in respect of the Insurances and cause any insurance broker 

effecting the Insurances to hold any insurance slips and other evidence of placing 

cover representing any of the Insurances to which it is a party.  

3. What happens if you aren’t insured  

3.1 The Supplier shall not take any action or fail to take any action or (insofar as is 

reasonably within its power) permit anything to occur in relation to it which would entitle 

any insurer to refuse to pay any claim under any of the Insurances.  

3.2 Where the Supplier has failed to purchase or maintain any of the Insurances in full 

force and effect, the Relevant Authority may elect (but shall not be obliged) following 

written notice to the Supplier to purchase the relevant Insurances and recover the 

reasonable premium and other reasonable costs incurred in connection therewith as a 

debt due from the Supplier.  

4. Evidence of insurance you must provide  

4.1 The Supplier shall upon the Start Date and within 15 Working Days after the renewal of 

each of the Insurances, provide evidence, in a form satisfactory to the Relevant Authority, 

that the Insurances are in force and effect and meet in full the requirements of this 

Schedule.  

5. Making sure you are insured to the 

required amount  

5.1 The Supplier shall ensure that any Insurances which are stated to have a minimum 

limit "in the aggregate" are maintained at all times for the minimum limit of indemnity 

specified in this Contract and if any claims are made which do not relate to this Contract 

then the Supplier shall notify the Relevant Authority and provide details of its proposed 

solution for maintaining the minimum limit of indemnity.  

6. Cancelled Insurance  

6.1 The Supplier shall notify the Relevant Authority in writing at least five (5) Working 

Days prior to the cancellation, suspension, termination or nonrenewal of any of the 

Insurances.  

6.2 The Supplier shall ensure that nothing is done which would entitle the relevant insurer 

to cancel, rescind or suspend any insurance or cover, or to treat any insurance, cover or 

claim as voided in whole or part.  The Supplier shall use all reasonable endeavours to 

notify the Relevant Authority (subject to third party confidentiality obligations) as soon as 

practicable when it becomes aware of any relevant fact, circumstance or matter which has 
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caused, or is reasonably likely to provide grounds to, the relevant insurer to give notice to 

cancel, rescind, suspend or void any insurance, or any cover or claim under any insurance 

in whole or in part.  

7. Insurance claims  

7.1 The Supplier shall promptly notify to insurers any matter arising from, or in relation to, 

the Deliverables, or each Contract for which it may be entitled to claim under any of the 

Insurances.  In the event that the Relevant Authority receives a claim relating to or arising 

out of a Contract or the Deliverables, the Supplier shall co-operate with the Relevant 

Authority and assist it in dealing with such claims including without limitation providing 

information and documentation in a timely manner.  

7.2 Except where the Relevant Authority is the claimant party, the Supplier shall give the 

Relevant Authority notice within twenty (20) Working Days after any insurance claim in 

excess of 10% of the sum required to be insured pursuant to Paragraph 5.1 relating to or 

arising out of the provision of the Deliverables or this Contract on any of the Insurances or 

which, but for the application of the applicable policy excess, would be made on any of the 

Insurances and (if required by the Relevant Authority) full details of the incident giving rise 

to the claim.  

7.3 Where any Insurance requires payment of a premium, the Supplier shall be liable for 

and shall promptly pay such premium.  

7.4 Where any Insurance is subject to an excess or deductible below which the indemnity 

from insurers is excluded, the Supplier shall be liable for such excess or deductible.  The 

Supplier shall not be entitled to recover from the Relevant Authority any sum paid by way 

of excess or deductible under the Insurances whether under the terms of this Contract or 

otherwise.   
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ANNEX: REQUIRED INSURANCES  

1. The Supplier shall hold the following [standard] insurance cover from the DPS Start Date in 

accordance with this Schedule:  

1.1 professional indemnity insurance [with cover (for a single event or a series of related 

events and in the aggregate) of not less than] one million pounds (£1,000,000);   

1.2 public liability insurance [with cover (for a single event or a series of related events and in 

the aggregate)] of not less than one million pounds (£1,000,000); and  

1.3 employers’ liability insurance [with cover (for a single event or a series of related events 

and in the aggregate) of not less than] five million pounds (£5,000,000).   
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Joint Schedule 4 (Commercially Sensitive 

Information) 

1. What is the Commercially Sensitive Information? 

1.1 In this Schedule the Parties have sought to identify the Supplier's Confidential 
Information that is genuinely commercially sensitive and the disclosure of 
which would be the subject of an exemption under the FOIA and the EIRs.  

1.2 Where possible, the Parties have sought to identify when any relevant 
Information will cease to fall into the category of Information to which this 
Schedule applies in the table below and in the Order Form (which shall be 
deemed incorporated into the table below). 

1.3 Without prejudice to the Relevant Authority's obligation to disclose 
Information in accordance with FOIA or Clause 16 (When you can share 
information), the Relevant Authority will, in its sole discretion, acting 
reasonably, seek to apply the relevant exemption set out in the FOIA to the 
following Information: 

 

No. Date Item(s) Duration of 
Confidentiality 

1 November 
2023 

Supplier fiscal 
breakdown including 

hourly rates 

7 Years 

2 November 
2023 

Supplier full proposal 7 Years 
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Joint Schedule 6 (Key Subcontractors) Crown 

Copyright 2021  

Joint Schedule 6 (Key Subcontractors)  
1. Restrictions on certain subcontractors  

1.1 The Supplier is entitled to sub-contract its obligations under the DPS Contract to the Key 

Subcontractors identified on the Platform.   

1.2 The Supplier is entitled to sub-contract its obligations under an Order Contract to Key 

Subcontractors listed on the Platform who are specifically nominated in the Order Form.  

1.3 Where during the Contract Period the Supplier wishes to enter into a new Key Sub-

contract or replace a Key Subcontractor, it must obtain the prior written consent of CCS 

and the Buyer and the Supplier shall, at the time of requesting such consent, provide CCS 

and the Buyer with the information detailed in Paragraph 1.4.  The decision of CCS and the 

Buyer to consent or not will not be unreasonably withheld or delayed.  Where CCS 

consents to the appointment of a new Key Subcontractor then they will be added to the 

Platform.  Where the Buyer consents to the appointment of a new Key Subcontractor then 

they will be added to the Key Subcontractor section of the Order Form.  CCS and the Buyer 

may reasonably withhold their consent to the appointment of a Key Subcontractor if it 

considers that:  

1.3.1 the appointment of a proposed Key Subcontractor may prejudice the provision of 

the Deliverables or may be contrary to its interests;  

1.3.2 the proposed Key Subcontractor is unreliable and/or has not provided reliable 

goods and or reasonable services to its other customers; and/or  

1.3.3 the proposed Key Subcontractor employs unfit persons.  

1.4 The Supplier shall provide CCS and the Buyer with the following information in respect of 

the proposed Key Subcontractor:  

1.4.1 the proposed Key Subcontractor’s name, registered office and company 

registration number;  

1.4.2 the scope/description of any Deliverables to be provided by the proposed Key 

Subcontractor;   

1.4.3 where the proposed Key Subcontractor is an Affiliate of the Supplier, evidence 

that demonstrates to the reasonable satisfaction of the CCS and the Buyer that 

the proposed Key Sub-Contract has been agreed on "arm’s-length" terms;  

1.4.4 for CCS, the Key Sub-Contract price expressed as a percentage of the total 

projected DPS Price over the DPS Contract Period;   

1.4.5 for the Buyer, the Key Sub-Contract price expressed as a percentage of the total 

projected Charges over the Order Contract Period; and  

1.4.6 (where applicable) Credit Rating Threshold (as defined in Joint Schedule 7 

(Financial Distress)) of the Key Subcontractor.  
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1.5 If requested by CCS and/or the Buyer, within ten (10) Working Days of receipt of the 

information provided by the Supplier pursuant to Paragraph 1.4, the Supplier shall also 

provide:  

1.5.1 a copy of the proposed Key Sub-Contract; and   

1.5.2 any further information reasonably requested by CCS and/or the Buyer.  

1.6 The Supplier shall ensure that each new or replacement Key Sub-Contract shall include:   

1.6.1 provisions which will enable the Supplier to discharge its obligations under the 

Contracts;  

1.6.2 a right under CRTPA for CCS and the Buyer to enforce any provisions under the 

Key Sub-Contract which confer a benefit upon CCS and the Buyer respectively;  

1.6.3 a provision enabling CCS and the Buyer to enforce the Key Sub-Contract as if it 

were the Supplier;   

1.6.4 a provision enabling the Supplier to assign, novate or otherwise transfer any of 

its rights and/or obligations under the Key Sub-Contract to CCS and/or the Buyer;   

1.6.5 obligations no less onerous on the Key Subcontractor than those imposed on the 

Supplier under the DPS Contract in respect of:  

(a) the data protection requirements set out in Clause 14 (Data protection);  

(b) the FOIA and other access request requirements set out in  

Clause 16 (When you can share information);  

(c) the obligation not to embarrass CCS or the Buyer or otherwise bring CCS 

or the Buyer into disrepute;   

(d) the keeping of records in respect of the goods and/or services being 

provided under the Key Sub-Contract, including the maintenance of 

Open Book Data; and  

(e) the conduct of audits set out in Clause 6 (Record keeping and 

reporting);  

1.6.6 provisions enabling the Supplier to terminate the Key Sub-Contract on notice on 

terms no more onerous on the Supplier than those imposed on CCS and the 

Buyer under Clauses 10.4 (When CCS or the Buyer can end this contract) and 10.5 

(What happens if the contract ends) of this Contract; and  

1.6.7 a provision restricting the ability of the Key Subcontractor to sub-contract all or 

any part of the provision of the Deliverables provided to the Supplier under the 

Key Sub-Contract without first seeking the written consent of CCS and the Buyer.   
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Joint Schedule 10 (Rectification Plan) 

 

Request for [Revised] Rectification Plan 

Details of the Default: [Guidance: Explain the Default, with clear schedule 

and clause references as appropriate] 

Deadline for receiving the 

[Revised] Rectification 

Plan: 

[add date (minimum 10 days from request)] 

 

Signed by [CCS/Buyer] :  Date:  

Supplier [Revised] Rectification Plan 

Cause of the Default [add cause] 

Anticipated impact 

assessment:  

[add impact] 

Actual effect of Default: [add effect] 

Steps to be taken to 

rectification: 

Steps Timescale  

1. [date] 

2. [date] 

3. [date] 

4. [date] 

[…] [date] 

Timescale for complete 

Rectification of Default  

[X] Working Days  

Steps taken to prevent 

recurrence of Default 

 

 

 

 

Steps Timescale  

1. [date] 

2. [date] 

3. [date] 

4. [date] 

[…] [date] 
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Signed by the Supplier: 

  

Date: 

 

 

Review of Rectification Plan [CCS/Buyer] 

Outcome of review  [Plan Accepted] [Plan Rejected] [Revised Plan 

Requested] 

Reasons for Rejection (if 

applicable)  

[add reasons] 

Signed by [CCS/Buyer]  Date:  
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Joint Schedule 11 (Processing Data) 
 
Definitions 

1. In this Schedule, the following words shall have the following meanings and 
they shall supplement Joint Schedule 1 (Definitions): 

“Processor 

Personnel” 

all directors, officers, employees, agents, consultants and 

suppliers of the Processor and/or of any Subprocessor 

engaged in the performance of its obligations under a 

Contract; 

Status of the Controller 

2. The Parties acknowledge that for the purposes of the Data Protection 
Legislation, the nature of the activity carried out by each of them in relation to 
their respective obligations under a Contract dictates the status of each party 
under the DPA 2018. A Party may act as: 

(a) “Controller” in respect of the other Party who is “Processor”; 

(b) “Processor” in respect of the other Party who is “Controller”; 

(c) “Joint Controller” with the other Party;  

(d) “Independent Controller” of the Personal Data where the other Party is also 
“Controller”, 

in respect of certain Personal Data under a Contract and shall specify in 

Annex 1 (Processing Personal Data) which scenario they think shall apply in 

each situation.  

Where one Party is Controller and the other Party its Processor  

3. Where a Party is a Processor, the only Processing that it is authorised to do is 
listed in Annex 1 (Processing Personal Data) by the Controller.  

4. The Processor shall notify the Controller immediately if it considers that any of 
the Controller’s instructions infringe the Data Protection Legislation. 

5. The Processor shall provide all reasonable assistance to the Controller in the 
preparation of any Data Protection Impact Assessment prior to commencing 
any Processing.  Such assistance may, at the discretion of the Controller, 
include: 

(a) a systematic description of the envisaged Processing and the purpose of the 
Processing; 

(b) an assessment of the necessity and proportionality of the Processing in 
relation to the Deliverables; 
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(c) an assessment of the risks to the rights and freedoms of Data Subjects; and 

(d) the measures envisaged to address the risks, including safeguards, security 
measures and mechanisms to ensure the protection of Personal Data. 

6. The Processor shall, in relation to any Personal Data Processed in connection 
with its obligations under the Contract: 

(a) Process that Personal Data only in accordance with Annex 1 (Processing 
Personal Data), unless the Processor is required to do otherwise by Law. If it 
is so required the Processor shall notify the Controller before Processing the 
Personal Data unless prohibited by Law; 

(b) ensure that it has in place Protective Measures, including in the case of the 
Supplier the measures set out in Clause 14.3 of the Core Terms, which  the 
Controller may reasonably reject (but failure to reject shall not amount to 
approval by the Controller of the adequacy of the Protective Measures) having 
taken account of the: 

(i) nature of the data to be protected; 

(ii) harm that might result from a Personal Data Breach; 

(iii) state of technological development; and 

(iv) cost of implementing any measures;  

(c) ensure that : 

(i) the Processor Personnel do not Process Personal Data except in 
accordance with the Contract (and in particular Annex 1 
(Processing Personal Data)); 

(ii) it takes all reasonable steps to ensure the reliability and integrity 
of any Processor Personnel who have access to the Personal 
Data and ensure that they: 

(A) are aware of and comply with the Processor’s duties under 
this Joint Schedule 11, Clauses 14 (Data protection), 15 
(What you must keep confidential) and 16 (When you can 
share information); 

(B) are subject to appropriate confidentiality undertakings with 
the Processor or any Subprocessor; 

(C) are informed of the confidential nature of the Personal Data 
and do not publish, disclose or divulge any of the Personal 
Data to any third party unless directed in writing to do so by 
the Controller or as otherwise permitted by the Contract; 
and 

(D) have undergone adequate training in the use, care, 
protection and handling of Personal Data;  

(d) not transfer Personal Data outside of the UK or EU unless the prior written 
consent of the Controller has been obtained and the following conditions are 
fulfilled: 



DPS Schedule 6 (Order Form and Order Schedules) 
Crown Copyright 2021 

RM6126 - Research & Insights DPS                                             
Project Version: v1.0    
Model Version: v1.3 

UK OFFICIAL 

UK OFFICIAL 

(i) the Controller or the Processor has provided appropriate 
safeguards in relation to the transfer (whether in accordance with 
UK GDPR Article 46 or LED Article 37) as determined by the 
Controller; 

(ii) the Data Subject has enforceable rights and effective legal 
remedies; 

(iii) the Processor complies with its obligations under the Data 
Protection Legislation by providing an adequate level of protection 
to any Personal Data that is transferred (or, if it is not so bound, 
uses its best endeavours to assist the Controller in meeting its 
obligations); and 

(iv) the Processor complies with any reasonable instructions notified 
to it in advance by the Controller with respect to the Processing of 
the Personal Data; and 

(e) at the written direction of the Controller, delete or return Personal Data (and 
any copies of it) to the Controller on termination of the Contract unless the 
Processor is required by Law to retain the Personal Data. 

7. Subject to paragraph 7 of this Joint Schedule 11, the Processor  shall notify the 
Controller immediately if in relation to it Processing Personal Data under or in 
connection with the Contract it: 

(a) receives a Data Subject Access Request (or purported Data Subject Access 
Request); 

(b) receives a request to rectify, block or erase any Personal Data;  

(c) receives any other request, complaint or communication relating to either 
Party's obligations under the Data Protection Legislation;  

(d) receives any communication from the Information Commissioner or any other 
regulatory authority in connection with Personal Data Processed under the 
Contract;  

(e) receives a request from any third Party for disclosure of Personal Data where 
compliance with such request is required or purported to be required by Law; 
or 

(f) becomes aware of a Personal Data Breach. 

8. The Processor’s obligation to notify under paragraph 6 of this Joint Schedule 
11 shall include the provision of further information to the Controller, as details 
become available.  

9. Taking into account the nature of the Processing, the Processor shall provide 
the Controller with assistance in relation to either Party's obligations under Data 
Protection Legislation and any complaint, communication or request made 
under paragraph 6 of this Joint Schedule 11 (and insofar as possible within the 
timescales reasonably required by the Controller) including by immediately 
providing: 
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(a) the Controller with full details and copies of the complaint, communication or 
request; 

(b) such assistance as is reasonably requested by the Controller to enable it to 
comply with a Data Subject Access Request within the relevant timescales set 
out in the Data Protection Legislation;  

(c) the Controller, at its request, with any Personal Data it holds in relation to a 
Data Subject;  

(d) assistance as requested by the Controller following any Personal Data Breach;  
and/or 

(e) assistance as requested by the Controller with respect to any request from the 
Information Commissioner’s Office, or any consultation by the Controller with 
the Information Commissioner's Office. 

10. The Processor shall maintain complete and accurate records and information 
to demonstrate its compliance with this Joint Schedule 11. This requirement 
does not apply where the Processor employs fewer than 250 staff, unless: 

(a) the Controller determines that the Processing is not occasional; 

(b) the Controller determines the Processing includes special categories of data 
as referred to in Article 9(1) of the UK GDPR or Personal Data relating to 
criminal convictions and offences referred to in Article 10 of the UK GDPR; or 

(c) the Controller determines that the Processing is likely to result in a risk to the 
rights and freedoms of Data Subjects. 

11. The Processor shall allow for audits of its Data Processing activity by the 
Controller or the Controller’s designated auditor. 

12. The Parties shall designate a Data Protection Officer if required by the Data 
Protection Legislation.  

13. Before allowing any Subprocessor to Process any Personal Data related to the 
Contract, the Processor must: 

(a) notify the Controller in writing of the intended Subprocessor and Processing; 

(b) obtain the written consent of the Controller;  

(c) enter into a written agreement with the Subprocessor which give effect to the 
terms set out in this Joint Schedule 11 such that they apply to the 
Subprocessor; and 

(d) provide the Controller with such information regarding the Subprocessor as 
the Controller may reasonably require. 

14. The Processor shall remain fully liable for all acts or omissions of any of its 
Subprocessors. 

15. The Relevant Authority may, at any time on not less than thirty (30) Working 
Days’ notice, revise this Joint Schedule 11 by replacing it with any applicable 
controller to processor standard clauses or similar terms forming part of an 
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applicable certification scheme (which shall apply when incorporated by 
attachment to the Contract). 

16. The Parties agree to take account of any guidance issued by the Information 
Commissioner’s Office. The Relevant Authority may on not less than thirty (30) 
Working Days’ notice to the Supplier amend the Contract to ensure that it 
complies with any guidance issued by the Information Commissioner’s Office.  

Where the Parties are Joint Controllers of Personal Data  

17. In the event that the Parties are Joint Controllers in respect of Personal Data 
under the Contract, the Parties shall implement paragraphs that are necessary 
to comply with UK GDPR Article 26 based on the terms set out in Annex 2 to 
this Joint Schedule 11.  

Independent Controllers of Personal Data  

18. With respect to Personal Data provided by one Party to another Party for which 
each Party acts as Controller but which is not under the Joint Control of the 
Parties, each Party undertakes to comply with the applicable Data Protection 
Legislation in respect of their Processing of such Personal Data as Controller. 

19. Each Party shall Process the Personal Data in compliance with its obligations 
under the Data Protection Legislation and not do anything to cause the other 
Party to be in breach of it.  

20. Where a Party has provided Personal Data to the other Party in accordance 
with paragraph 8 of this Joint Schedule 11 above, the recipient of the Personal 
Data will provide all such relevant documents and information relating to its data 
protection policies and procedures as the other Party may reasonably require. 

21. The Parties shall be responsible for their own compliance with Articles 13 and 
14 UK GDPR in respect of the Processing of Personal Data for the purposes of 
the Contract.  

22. The Parties shall only provide Personal Data to each other: 

(a) to the extent necessary to perform their respective obligations under the 
Contract; 

(b) in compliance with the Data Protection Legislation (including by ensuring all 
required data privacy information has been given to affected Data Subjects to 
meet the requirements of Articles 13 and 14 of the UK GDPR); and 

(c) where it has recorded it in Annex 1 (Processing Personal Data). 

23.  Taking into account the state of the art, the costs of implementation and the 
nature, scope, context and purposes of Processing as well as the risk of varying 
likelihood and severity for the rights and freedoms of natural persons, each 
Party shall, with respect to its Processing of Personal Data as Independent 
Controller, implement and maintain appropriate technical and organisational 



DPS Schedule 6 (Order Form and Order Schedules) 
Crown Copyright 2021 

RM6126 - Research & Insights DPS                                             
Project Version: v1.0    
Model Version: v1.3 

UK OFFICIAL 

UK OFFICIAL 

measures to ensure a level of security appropriate to that risk, including, as 
appropriate, the measures referred to in Article 32(1)(a), (b), (c) and (d) of the 
UK GDPR, and the measures shall, at a minimum, comply with the 
requirements of the Data Protection Legislation, including Article 32 of the UK 
GDPR. 

24. A Party Processing Personal Data for the purposes of the Contract shall 
maintain a record of its Processing activities in accordance with Article 30 UK 
GDPR and shall make the record available to the other Party upon reasonable 
request. 

25. Where a Party receives a request by any Data Subject to exercise any of their 
rights under the Data Protection Legislation in relation to the Personal Data 
provided to it by the other Party pursuant to the Contract (“Request 
Recipient”): 

(a) the other Party shall provide any information and/or assistance as reasonably 
requested by the Request Recipient to help it respond to the request or 
correspondence, at the cost of the Request Recipient; or 

(b) where the request or correspondence is directed to the other Party and/or 
relates to that other Party's Processing of the Personal Data, the Request 
Recipient  will: 

(i) promptly, and in any event within five (5) Working Days of receipt 
of the request or correspondence, inform the other Party that it 
has received the same and shall forward such request or 
correspondence to the other Party; and 

(ii) provide any information and/or assistance as reasonably 
requested by the other Party to help it respond to the request or 
correspondence in the timeframes specified by Data Protection 
Legislation. 

26. Each Party shall promptly notify the other Party upon it becoming aware of any 
Personal Data Breach relating to Personal Data provided by the other Party 
pursuant to the Contract and shall:  

(a) do all such things as reasonably necessary to assist the other Party in 
mitigating the effects of the Personal Data Breach;  

(b) implement any measures necessary to restore the security of any 
compromised Personal Data;  

(c) work with the other Party to make any required notifications to the Information 
Commissioner’s Office and affected Data Subjects in accordance with the Data 
Protection Legislation (including the timeframes set out therein); and 

(d) not do anything which may damage the reputation of the other Party or that 
Party's relationship with the relevant Data Subjects, save as required by Law.  
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27. Personal Data provided by one Party to the other Party may be used exclusively 
to exercise rights and obligations under the Contract as specified in Annex 1 
(Processing Personal Data).  

28.  Personal Data shall not be retained or processed for longer than is necessary 
to perform each Party’s respective obligations under the Contract which is 
specified in Annex 1 (Processing Personal Data).  

29. Notwithstanding the general application of paragraphs 2 to 16 of this Joint 
Schedule 11 to Personal Data, where the Supplier is required to exercise its 
regulatory and/or legal obligations in respect of Personal Data, it shall act as an 
Independent Controller of Personal Data in accordance with paragraphs 18 to 
27 of this Joint Schedule 11. 
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Annex 1 - Processing Personal Data 

This Annex shall be completed by the Controller, who may take account of the view 

of the Processors, however the final decision as to the content of this Annex shall be 

with the Relevant Authority at its absolute discretion.   

1.1 The contact details of the Relevant Authority’s Data Protection Officer are: 

1.2 The contact details of the Supplier’s Data Protection Officer are: 

 
1.3 The Processor shall comply with any further written instructions with respect to 

Processing by the Controller. 
1.4 Any such further instructions shall be incorporated into this Annex. 

 

Description Details 

Identity of Controller 

for each Category of 

Personal Data 

The Parties are Independent Controllers of Personal Data 

 

The Parties acknowledge that they are Independent Controllers for the purposes 

of the Data Protection Legislation in respect of: 

● Business contact details of Supplier Personnel for which the Supplier is the 
Controller, 

● Business contact details of any directors, officers, employees, agents, 
consultants and contractors of Buyer (excluding the Supplier Personnel) 
engaged in the performance of the Buyer’s duties under the Buyer 
Contract) for which Buyer is the Controller, 

● All personal data gathered during the procurement including but not 
limited to names, address, e-mail address. 

  

 

Duration of the 

Processing 

Processing will take place from November 2023 for the commencement of the 

contract. The contract will end on 30th November 2027 but may be extended, 

subject to agreement between the Contracting Authority and the Supplier. 

Data deleted: the Contractor will delete all data collected as part of this project 

within 3 months after the expiry of the contract. This date may therefore be 

extended if the contract is extended, as noted above. 

Nature and purposes 

of the Processing 

The nature of the processing will include collection, recording, organisation, 

structuring, storage, adaptation or alteration, retrieval, consultation, use, 

disclosure by transmission, dissemination or otherwise making available, 

alignment or combination, restriction, erasure or destruction of data.  
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Processing takes place for the purposes of research, so that the Supplier can 

effectively deliver the research project. 

The nature of processing will include the storage and use of names and business 

contact details of staff of both the Contracting Authority and the Supplier as 

necessary to deliver the Services and to undertake Contract and performance 

management. The Contract itself will include the names and business contact 

details of staff of both the Contracting Authority and the Supplier involved in 

managing the Contract. 

Type of Personal Data Name, business address, business email address, business telephone numbers of 

staff at non-domestic entities, and Companies House numbers. Some of this 

information may be personal addresses, email addresses or telephone numbers 

(including in the case of small businesses or sole traders), or be otherwise 

possible to identify individuals using, so these will be treated as personal data. 

The Contract itself will include the names and business contact details of staff of 

both the Contracting Authority and the Supplier involved in managing the 

Contract 

Categories of Data 

Subject 

Employees of non-domestic entities in the UK, which may include: 

1. Employees of businesses, public sector or voluntary sector organisations 

2. Sole traders 

3. Stakeholders 

Staff of the Contracting Authority, the Supplier, Partner Organisations, internal 

DESNZ teams, including where those employees are named within the Contract 

itself or involved within Contract management.  

Plan for return and 

destruction of the 

data once the 

Processing is complete 

UNLESS requirement 

under Union or 

Member State law to 

preserve that type of 

data 

The Personal Data will be retained by the Supplier for 3 months following the 

expiry of the Contract. Prior to deletion the Supplier will securely transfer the 

data to DESNZ and notify of the deletion.  

Where Personal Data is contained within the Contract documentation, this will 

be retained in line with the Department’s privacy notice found within the 

Procurement Documents. 
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Order Schedule 2 (Staff Transfer) 

 

1. Definitions 

1.1 In this Schedule, the following words have the following meanings and they 
shall supplement Joint Schedule 1  (Definitions): 

“Acquired Rights 

Directive”  

1 the  European  Council  Directive 77/187/EEC  on the 
approximation of laws of European member states 
relating to the safeguarding of employees’ rights in the 
event of transfers of undertakings, businesses or parts 
of undertakings or businesses, as amended or re-
enacted from time to time; 

2  

"Employee 

Liability" 

3 all claims, actions, proceedings, orders, demands, 
complaints, investigations (save for any claims for 
personal injury which are covered by insurance) and 
any award, compensation, damages, tribunal awards, 
fine, loss, order, penalty, disbursement, payment 
made by way of settlement and costs, expenses and 
legal costs reasonably incurred in connection with a 
claim or investigation including in relation to the 
following: 

a) redundancy payments including contractual or 
enhanced redundancy costs, termination costs 
and notice payments;  

 b) unfair, wrongful or constructive dismissal 
compensation; 

 c) compensation for discrimination on grounds 
of  sex, race, disability, age, religion or belief, 
gender reassignment, marriage or civil 
partnership, pregnancy and maternity  or sexual 
orientation or claims for equal pay;  

 d) compensation for less favourable treatment of 
part-time workers or fixed term employees; 

 e) outstanding employment debts and unlawful 
deduction of wages including any PAYE and 
National Insurance Contributions; 
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 f) employment claims whether in tort, contract or 
statute or otherwise; 

 g) any investigation relating  to  employment matters 
by the Equality and Human Rights Commission 
or other enforcement, regulatory or supervisory 
body and of implementing any requirements 
which may arise from such investigation; 

"Former 

Supplier" 

a supplier supplying services to the Buyer before the 

Relevant Transfer Date that are the same as or 

substantially similar to the Services (or any part of the 

Services) and shall include any Subcontractor of such 

supplier (or any Subcontractor of any such 

Subcontractor); 

"New Fair Deal" the revised Fair Deal position set out in the HM 

Treasury guidance:  "Fair Deal for Staff Pensions: Staff 

Transfer from Central Government" issued in 

October 2013 including: 

(i) any amendments to that document 
immediately prior to the Relevant Transfer 
Date; and 

(ii) any similar pension protection in 
accordance with the Annexes D1-D3 
inclusive to Part D of this Schedule as 
notified to the Supplier by the Buyer; 

“Old Fair Deal” HM Treasury Guidance “Staff Transfers from Central 

Government: A Fair Deal for Staff Pensions” issued in 

June 1999 including the supplementary guidance “Fair 

Deal for Staff pensions: Procurement of Bulk Transfer 

Agreements and Related Issues” issued in June 2004; 

"Partial 

Termination" 

the partial termination of the relevant Contract to the 

extent that it relates to the provision of any part of the 

Services as further provided for in Clause 10.4 (When 

CCS or the Buyer can end this contract) or 10.6 (When 

the Supplier can end the contract); 

"Relevant 

Transfer" 

a transfer of employment to which the Employment 

Regulations applies; 

"Relevant 

Transfer Date" 

in relation to a Relevant Transfer, the date upon which 

the Relevant Transfer takes place. For the purposes of 

Part D: Pensions and its Annexes, where the Supplier 
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or a Subcontractor was the Former Supplier and there 

is no Relevant Transfer of the Fair Deal Employees 

because they remain continuously employed by the 

Supplier (or Subcontractor), references to the Relevant 

Transfer Date shall become references to the Start 

Date; 

"Staffing 

Information" 

in relation to all persons identified on the Supplier's 

Provisional Supplier Personnel List or Supplier's Final 

Supplier Personnel List, as the case may be, such 

information as the Buyer may reasonably request 

(subject to all applicable provisions of the Data 

Protection Legislation), but including in an anonymised 

format: 

(a) their ages, dates of commencement of 

employment or engagement, gender and place 

of work; 

 (b) details of whether they are employed, self-

employed contractors or consultants, agency 

workers or otherwise; 

 (c) the identity of the employer or relevant 

contracting Party; 

 (d) their relevant contractual notice periods and any 

other terms relating to termination of 

employment, including redundancy procedures, 

and redundancy payments; 

 (e) their wages, salaries, bonuses and profit sharing 

arrangements as applicable; 

 (f) details of other employment-related benefits, 

including (without limitation) medical insurance, 

life assurance, pension or other retirement 

benefit schemes, share option schemes and 

company car schedules applicable to them; 

 (g) any outstanding or potential contractual, 

statutory or other liabilities in respect of such 

individuals (including in respect of personal 

injury claims); 
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 (h) details of any such individuals on long term 

sickness absence, parental leave, maternity 

leave or other authorised long term absence;  

 (i) copies of all relevant documents and materials 

relating to such information, including copies of 

relevant contracts of employment (or relevant 

standard contracts if applied generally in respect 

of such employees); and 

 

 

(j) any other "employee liability information" as 

such term is defined in regulation 11 of the 

Employment Regulations;  

"Supplier's Final 

Supplier 

Personnel List" 

a list provided by the Supplier of all Supplier Staff 

whose will transfer under the Employment Regulations 

on the Service Transfer Date; 

"Supplier's 

Provisional 

Supplier 

Personnel List" 

a list prepared and updated by the Supplier of all 

Supplier Staff who are at the date of the list  wholly or 

mainly engaged in or assigned to the provision of the 

Services or any relevant part of the Services which it is 

envisaged as at the date of such list will no longer be 

provided by the Supplier; 

"Term" the period commencing on the Start Date and ending 

on the expiry of the Initial Period or any Extension 

Period or on earlier termination of the relevant 

Contract; 

"Transferring 

Buyer 

Employees" 

those employees of the Buyer to whom the 

Employment Regulations will apply on the Relevant 

Transfer Date; 

"Transferring 

Former Supplier 

Employees" 

in relation to a Former Supplier, those employees of 

the Former Supplier to whom the Employment 

Regulations will apply on the Relevant Transfer Date. 

2. INTERPRETATION 

2.1 Where a provision in this Schedule imposes any obligation on the Supplier 
including (without limit) to comply with a requirement or provide an indemnity, 
undertaking or warranty, the Supplier shall procure that each of its 
Subcontractors shall comply with such obligation and provide such indemnity, 
undertaking or warranty to CCS, the Buyer, Former Supplier, Replacement 
Supplier or Replacement Subcontractor, as the case may be and where the 
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Subcontractor fails to satisfy any claims under such indemnities the Supplier 
will be liable for satisfying any such claim as if it had provided the indemnity 
itself. 

2.2 The provisions of Paragraphs 2.1 and 2.6 of Part A, Paragraph 3.1 of Part B, 
Paragraphs 1.5, 1.7 and 1.9 of Part C, Part D and Paragraphs 1.4, 2.3 and 2.8 
of Part E of this Schedule (together “Third Party Provisions”) confer benefits on 
third parties (each such person a “Third Party Beneficiary”) and are intended to 
be enforceable by Third Party Beneficiaries by virtue of the CRTPA.   

2.3 Subject to Paragraph 2.2 above, a person who is not a Party to this Order 
Contract has no right under the CRTPA to enforce any term of this Order 
Contract but this does not affect any right or remedy of any person which exists 
or is available otherwise than pursuant to that Act.  

2.4 No Third Party Beneficiary may enforce, or take any step to enforce, any Third 
Party Provision without the prior written consent of the Buyer, which may, if 
given, be given on and subject to such terms as the Buyer may determine. 

2.5 Any amendments or modifications to this Order Contract may be made, and 
any rights created under Paragraph 2.2 above may be altered or extinguished, 
by the Parties without the consent of any Third Party Beneficiary.   

3. Which parts of this Schedule apply 

Only the following parts of this Schedule shall apply to this Call Off Contract: 

o Part C (No Staff Transfer on the Start Date) 

o Part E (Staff Transfer on Exit) 
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Part C: No Staff Transfer on the Start Date 

1. What happens if there is a staff transfer 

1.1 The Buyer and the Supplier agree that the commencement of the provision of 
the Services or of any part of the Services will not be a Relevant Transfer in 
relation to any employees of the Buyer and/or any Former Supplier.   

1.2 If any employee of the Buyer and/or a Former Supplier claims, or it is 
determined in relation to any employee of the Buyer and/or a Former Supplier, 
that his/her contract of employment has been transferred from the Buyer and/or 
the Former Supplier to the Supplier and/or any Subcontractor pursuant to the 
Employment Regulations or the Acquired Rights Directive then: 

1.2.1 the Supplier shall, and shall procure that the relevant 
Subcontractor shall, within 5 Working Days of becoming aware 
of that fact, notify the Buyer in writing and, where required by the 
Buyer, notify the Former Supplier in writing; and 

1.2.2 the Buyer and/or the Former Supplier may offer (or may procure 
that a third party may offer) employment to such person within 
15 Working Days of the notification from the Supplier or the 
Subcontractor (as appropriate) or take such other reasonable 
steps as the Buyer or Former Supplier (as the case may be) it 
considers appropriate to deal with the matter provided always 
that such steps are in compliance with applicable Law. 

1.3 If an offer referred to in Paragraph 1.2.2 is accepted (or if the situation has 
otherwise been resolved by the Buyer and/or the Former Supplier),, the 
Supplier shall, or shall procure that the Subcontractor shall, immediately 
release the person from his/her employment or alleged employment. 

1.4 If by the end of the 15 Working Day period referred to in Paragraph 1.2.2:  

1.4.1  no such offer of employment has been made;  

1.4.2 such offer has been made but not accepted; or 

1.4.3 the situation has not otherwise been resolved;  

the Supplier may within 5 Working Days give notice to terminate the employment or 

alleged employment of such person.  

 

1.5 Subject to the Supplier and/or the relevant Subcontractor acting in accordance 
with the provisions of Paragraphs 1.2 to 1.4  and in accordance with all 
applicable employment procedures set out in applicable Law and subject also 
to Paragraph 1.8 the Buyer shall: 

1.5.1 indemnify the Supplier and/or the relevant Subcontractor against 
all Employee Liabilities arising out of the termination of the 
employment of any of the Buyer's employees referred to in 
Paragraph 1.2 made pursuant to the provisions of Paragraph 1.4 
provided that the Supplier takes, or shall procure that the 
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Subcontractor takes, all reasonable steps to minimise any such 
Employee Liabilities; and  

1.5.2 procure that the Former Supplier indemnifies the Supplier and/or 
any Subcontractor against all Employee Liabilities arising out of 
termination of the employment of the employees of the Former 
Supplier referred to in Paragraph 1.2 made pursuant to the 
provisions of Paragraph 1.4 provided that the Supplier takes, or 
shall procure that the relevant Subcontractor takes, all 
reasonable steps to minimise any such Employee Liabilities. 

1.6 If any such person as is described in Paragraph 1.2 is neither re employed by 
the Buyer and/or the Former Supplier as appropriate nor dismissed by the 
Supplier and/or any Subcontractor within the 15 Working Day period referred 
to in Paragraph 1.4 such person shall be treated as having transferred to the 
Supplier and/or the Subcontractor (as appropriate) and the Supplier shall, or 
shall procure that the Subcontractor shall, comply with such obligations as may 
be imposed upon it under Law. 

1.7 Where any person remains employed by the Supplier and/or any Subcontractor 
pursuant to Paragraph 1.6, all Employee Liabilities in relation to such employee 
shall remain with the Supplier and/or the Subcontractor and the Supplier shall 
indemnify the Buyer and any Former Supplier, and shall procure that the 
Subcontractor shall indemnify the Buyer and any Former Supplier, against any 
Employee Liabilities that either of them may incur in respect of any such 
employees of the Supplier and/or employees of the Subcontractor. 

 

1.8 The indemnities in Paragraph 1.5:  

1.8.1 shall not apply to:  

(a)  any claim for: 

(i)     discrimination, including on the grounds of sex, 

race, disability, age, gender reassignment, 

marriage or civil partnership, pregnancy and 

maternity or sexual orientation, religion or 

belief; or  

(ii) equal pay or compensation for less favourable 

treatment of part-time workers or fixed-term 

employees,  

in any case in relation to any alleged act or omission of the 

Supplier and/or Subcontractor; or 

(b) any claim that the termination of employment was unfair 
because the Supplier and/or any Subcontractor neglected 
to follow a fair dismissal procedure; and  

1.8.2  shall apply only where the notification referred to in 
Paragraph 1.2.1 is made by the Supplier and/or any 
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Subcontractor to the Buyer and, if applicable, Former Supplier 
within 6 months of the Start Date.  

1.9 If the Supplier and/or the Subcontractor does not comply with Paragraph 1.2, 
all Employee Liabilities in relation to such employees shall remain with the 
Supplier and/or the Subcontractor and the Supplier shall (i) comply with the 
provisions of Part D: Pensions of this Schedule, and (ii) indemnify the Buyer 
and any Former Supplier against any Employee Liabilities that either of them 
may incur in respect of any such employees of the Supplier and/or employees 
of the Subcontractor. 

2. Limits on the Former Supplier’s obligations 

Where in this Part C the Buyer accepts an obligation to procure that a Former 

Supplier does or does not do something, such obligation shall be limited so that it 

extends only to the extent that the Buyer's contract with the Former Supplier 

contains a contractual right in that regard which the Buyer may enforce, or 

otherwise so that it requires only that the Buyer must use reasonable endeavours 

to procure that the Former Supplier does or does not act accordingly.  

Part E: Staff Transfer on Exit  

1. Obligations before a Staff Transfer 

1.1 The Supplier agrees that within 20 Working Days of the earliest of: 

1.1.1 receipt of a notification from the Buyer of a Service Transfer or 
intended Service Transfer;  

1.1.2 receipt of the giving of notice of early termination or any Partial 
Termination of the relevant Contract;  

1.1.3 the date which is 12 Months before the end of the Term; and 

1.1.4 receipt of a written request of the Buyer at any time (provided that 
the Buyer shall only be entitled to make one such request in any 
6 Month period), 

it shall provide in a suitably anonymised format so as to comply with the 

Data Protection Legislation, the Supplier's Provisional Supplier Personnel 

List, together with the Staffing Information in relation to the Supplier's 

Provisional Supplier Personnel List and it shall provide an updated 

Supplier's Provisional Supplier Personnel List at such intervals as are 

reasonably requested by the Buyer.   

1.2 At least 20 Working Days prior to the Service Transfer Date, the Supplier shall 
provide to the Buyer or at the direction of the Buyer to any Replacement 
Supplier and/or any Replacement Subcontractor (i) the Supplier's Final Supplier 
Personnel List, which shall identify the basis upon which they are Transferring 
Supplier Employees and (ii) the Staffing Information in relation to the Supplier’s 
Final Supplier Personnel List (insofar as such information has not previously 
been provided). 
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1.3 The Buyer shall be permitted to use and disclose information provided by the 
Supplier under Paragraphs 1.1 and 1.2 for the purpose of informing any 
prospective Replacement Supplier and/or Replacement Subcontractor.  

1.4 The Supplier warrants, for the benefit of The Buyer, any Replacement Supplier, 
and any Replacement Subcontractor that all information provided pursuant to 
Paragraphs 1.1 and 1.2 shall be true and accurate in all material respects at 
the time of providing the information. 

1.5 From the date of the earliest event referred to in Paragraph 1.1.1, 1.1.2 
and 1.1.3, the Supplier agrees that it shall not, and agrees to procure that each 
Subcontractor shall not, assign any person to the provision of the Services who 
is not listed on the Supplier’s Provisional Supplier Personnel List and shall not 
without the approval of the Buyer (not to be unreasonably withheld or delayed): 

: 

1.5.1 replace or re-deploy any Supplier Staff listed on the Supplier 
Provisional Supplier Personnel List other than where any 
replacement is of equivalent grade, skills, experience and 
expertise and is employed on the same terms and conditions of 
employment as the person he/she replaces 

1.5.2 make, promise, propose, permit or implement any material 
changes to the terms and conditions of employment of the 
Supplier Staff (including pensions and any payments connected 
with the termination of employment);  

1.5.3 increase the proportion of working time spent on the Services (or 
the relevant part of the Services) by any of the Supplier Staff save 
for fulfilling assignments and projects previously scheduled and 
agreed; 

1.5.4 introduce any new contractual or customary practice concerning 
the making of any lump sum payment on the termination of 
employment of any employees listed on the Supplier's 
Provisional Supplier Personnel List; 

1.5.5 increase or reduce the total number of employees so engaged, 
or deploy any other person to perform the Services (or the 
relevant part of the Services); 

1.5.6 terminate or give notice to terminate the employment or contracts 
of any persons on the Supplier's Provisional Supplier Personnel 
List save by due disciplinary process; 

and shall promptly notify, and procure that each Subcontractor shall promptly notify, 

the Buyer or, at the direction of the Buyer, any Replacement Supplier and any 

Replacement Subcontractor of any notice to terminate employment given by 

the Supplier or relevant Subcontractor or received from any persons listed on 

the Supplier's Provisional Supplier Personnel List regardless of when such 

notice takes effect. 

1.6 On or around each anniversary of the Start Date and up to four times during the 
last 12 Months of the Term, the Buyer may make written requests to the 
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Supplier for information relating to the manner in which the Services are 
organised.  Within 20 Working Days of receipt of a written request the Supplier 
shall provide, and shall procure that each Subcontractor shall provide, to the 
Buyersuch information as the Buyer may reasonably require relating to the 
manner in which the Services are organised, which shall include: 

1.6.1 the numbers of employees engaged in providing the Services; 

1.6.2 the percentage of time spent by each employee engaged in 
providing the Services; 

1.6.3 the extent to which each employee qualifies for membership of 
any of the Statutory Schemes or any Broadly Comparable 
scheme set up pursuant to the provisions of any of the Annexes 
to Part D (Pensions) (as appropriate); and 

1.6.4 a description of the nature of the work undertaken by each 
employee by location. 

1.7 The Supplier shall provide, and shall procure that each Subcontractor shall 
provide, all reasonable cooperation and assistance to the Buyer, any 
Replacement Supplier and/or any Replacement Subcontractor to ensure the 
smooth transfer of the Transferring Supplier Employees on the Service Transfer 
Date including providing sufficient information in advance of the Service 
Transfer Date to ensure that all necessary payroll arrangements can be made 
to enable the Transferring Supplier Employees to be paid as appropriate.  
Without prejudice to the generality of the foregoing, within 5 Working Days 
following the Service Transfer Date, the Supplier shall provide, and shall 
procure that each Subcontractor shall provide, to the Buyer or, at the direction 
of the Buyer, to any Replacement Supplier and/or any Replacement 
Subcontractor (as appropriate), in respect of each person on the Supplier's 
Final Supplier Personnel List who is a Transferring Supplier Employee:  

1.7.1 the most recent month's copy pay slip data; 

1.7.2 details of cumulative pay for tax and pension purposes; 

1.7.3 details of cumulative tax paid; 

1.7.4 tax code; 

1.7.5 details of any voluntary deductions from pay; and 

1.7.6 bank/building society account details for payroll purposes. 

2. Staff Transfer when the contract ends 

2.1 The Buyer and the Supplier acknowledge that subsequent to the 
commencement of the provision of the Services, the identity of the provider of 
the Services (or any part of the Services) may change (whether as a result of 
termination or Partial Termination of the relevant Contract or otherwise) 
resulting in the Services being undertaken by a Replacement Supplier and/or a 
Replacement Subcontractor.  Such change in the identity of the supplier of such 
services may constitute a Relevant Transfer to which the Employment 
Regulations and/or the Acquired Rights Directive will apply.  The Buyer and the 
Supplier agree that, as a result of the operation of the Employment Regulations, 
where a Relevant Transfer occurs, the contracts of employment between the 
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Supplier and the Transferring Supplier Employees (except in relation to any 
contract terms disapplied through operation of regulation 10(2) of the 
Employment Regulations) will have effect on and from the Service Transfer 
Date as if originally made between the Replacement Supplier and/or a 
Replacement Subcontractor (as the case may be) and each such Transferring 
Supplier Employee. 

2.2 The Supplier shall, and shall procure that each Subcontractor shall,  comply 
with all its obligations in respect of the Transferring Supplier Employees arising 
under the Employment Regulations in respect of the period up to (and including) 
the Service Transfer Date and shall perform and discharge, and procure that 
each Subcontractor shall perform and discharge, all its obligations in respect of 
all the Transferring Supplier Employees arising in respect of the period up to 
(and including) the Service Transfer Date (including (without limit) the payment 
of all remuneration, benefits, entitlements, and outgoings, all wages, accrued 
but untaken holiday pay, bonuses, commissions, payments ofPAYE, national 
insurance contributions and pension contributions and all such sums due as a 
result of any Fair Deal Employees' participation in the Schemes which in any 
case are attributable in whole or in part to the period ending on (and including) 
the Service Transfer Date) and any necessary apportionments in respect of any 
periodic payments shall be made between: (i) the Supplier and/or the 
Subcontractor (as appropriate); and (ii) the Replacement Supplier and/or 
Replacement Subcontractor.   

2.3 Subject to Paragraph 2.4, the Supplier shall indemnify the Buyer and/or the 
Replacement Supplier and/or any Replacement Subcontractor against any 
Employee Liabilities arising from or as a result of:  

2.3.1  any act or omission of the Supplier or any Subcontractor in 
respect of any Transferring Supplier Employee or any 
appropriate employee representative (as defined in the 
Employment Regulations) of any Transferring Supplier Employee 
whether occurring before, on or after the Service Transfer Date;  

2.3.2 the breach or non-observance by the Supplier or any 
Subcontractor occurring on or before the Service Transfer Date 
of:  

(a) any collective agreement applicable to the 
Transferring Supplier Employees; and/or 

(b) any other custom or practice with a trade union or 
staff association in respect of any Transferring 
Supplier Employees which the Supplier or any 
Subcontractor is contractually bound to honour; 

2.3.3 any claim by any trade union or other body or person 
representing any Transferring Supplier Employees arising from 
or connected with any failure by the Supplier or a Subcontractor 
to comply with any legal obligation to such trade union, body or 
person arising on or before the Service Transfer Date; 

2.3.4 any proceeding, claim or demand by HMRC or other statutory 
authority in respect of any financial obligation including, but not 
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limited to, PAYE and primary and secondary national insurance 
contributions: 

(a) in relation to any Transferring Supplier Employee, 
to the extent that the proceeding, claim or 
demand by HMRC or other statutory authority 
relates to financial obligations arising on and 
before the Service Transfer Date; and 

(b) in relation to any employee who is not identified 
in the Supplier’s Final Supplier Personnel List, 
and in respect of whom it is later alleged or 
determined that the Employment Regulations 
applied so as to transfer his/her employment from 
the Supplier to the Buyer and/or Replacement 
Supplier and/or any Replacement Subcontractor, 
to the extent that the proceeding, claim or 
demand by HMRC or other statutory authority 
relates to financial obligations arising on or 
before the Service Transfer Date; 

2.3.5 a failure of the Supplier or any Subcontractor to discharge or 
procure the discharge of all wages, salaries and all other benefits 
and all PAYE tax deductions and national insurance contributions 
relating to the Transferring Supplier Employees in respect of the 
period up to (and including) the Service Transfer Date); 

2.3.6 any claim made by or in respect of any person employed or 
formerly employed by the Supplier or any Subcontractor other 
than a Transferring Supplier Employee identified in the Supplier’s 
Final Supplier Personnel List for whom it is alleged the Buyer 
and/or the Replacement Supplier and/or any Replacement 
Subcontractor may be liable by virtue of the relevant Contract 
and/or the Employment Regulations and/or the Acquired Rights 
Directive; and 

2.3.7 any claim made by or in respect of a Transferring Supplier 
Employee or any appropriate employee representative (as 
defined in the Employment Regulations) of any Transferring 
Supplier Employee relating to any act or omission of the Supplier 
or any Subcontractor in relation to its obligations under 
regulation 13 of the Employment Regulations, except to the 
extent that the liability arises from the failure by the Buyer and/or 
Replacement Supplier to comply with regulation 13(4) of the 
Employment Regulations. 

 

2.4 The indemnities in Paragraph 2.3 shall not apply to the extent that the 
Employee Liabilities arise or are attributable to an act or omission of the 
Replacement Supplier and/or any Replacement Subcontractor whether 
occurring or having its origin before, on or after the Service Transfer Date 
including any Employee Liabilities:  
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2.4.1  arising out of the resignation of any Transferring Supplier 
Employee before the Service Transfer Date on account of 
substantial detrimental changes to his/her working conditions 
proposed by the Replacement Supplier and/or any Replacement 
Subcontractor to occur in the period on or after the Service 
Transfer Date); or 

2.4.2 arising from the Replacement Supplier’s failure, and/or 
Replacement Subcontractor’s failure, to comply with its 
obligations under the Employment Regulations. 

 

2.5 If any person who is not identified in the Supplier's Final Supplier Employee List 
claims, or it is determined in relation to any employees of the Supplier, that 
his/her contract of employment has been transferred from the Supplier to the 
Replacement Supplier and/or Replacement Subcontractor pursuant to the 
Employment Regulations or the Acquired Rights Directive, then: 

2.5.1 the Buyer shall procure that the Replacement Supplier and/or 
Replacement Subcontractor will, within 5 Working Days of 
becoming aware of that fact, notify the Buyer and the Supplier in 
writing; and  

2.5.2 the Supplier may offer (or may procure that a Subcontractor may 
offer) employment to such person, or take such other reasonable 
steps as it considered appropriate to deal the matter provided 
always that such steps are in compliance with Law, 
within15 Working Days of receipt of notice from the Replacement 
Supplier and/or Replacement Subcontractor.  

2.6 If such offer of is accepted, or if the situation has otherwise been resolved by 
the Supplier or a Subcontractor, Buyer shall procure that the Replacement 
Supplier shall, or procure that the and/or Replacement Subcontractor shall, 
immediately release or procure the release the person from his/her employment 
or alleged employment; 

2.7 If after the 15 Working Day period specified in Paragraph 2.5.2 has elapsed:  

2.7.1 no such offer has been made:  

2.7.2 such offer has been made but not accepted; or  

2.7.3 the situation has not otherwise been resolved 

the Buyer shall advise the Replacement Supplier and/or Replacement Subcontractor 

(as appropriate) that it may within 5 Working Days give notice to terminate 

the employment or alleged employment of such person; 

2.8 Subject to the Replacement Supplier's and/or Replacement Subcontractor 
acting in accordance with the provisions of Paragraphs 2.5 to 2.7 and in 
accordance with all applicable proper employment procedures set out in 
applicable Law and subject to Paragraph 2.9 below, the Supplier will indemnify 
the Replacement Supplier and/or Replacement Subcontractor against all 
Employee Liabilities arising out of the termination of the employment of any of 
the Supplier's  employees pursuant to the provisions of Paragraph 2.7 provided 
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that the Replacement Supplier takes, or shall procure that the Replacement 
Subcontractor takes, all reasonable steps to minimise any such Employee 
Liabilities.  

2.9 The indemnity in Paragraph 2.8:  

2.9.1  shall not apply to: 

(a) any claim for:  

(i) discrimination, including on the grounds of 
sex, race, disability, age, gender 
reassignment, marriage or civil partnership, 
pregnancy and maternity or sexual 
orientation, religion or belief; or 

(ii) equal pay or compensation for less 
favourable treatment of part-time workers or 
fixed-term employees,  

In any case in relation to any alleged act or omission of 

the Replacement Supplier and/or Replacement 

Subcontractor, or 

(b) any claim that the termination of employment was unfair 
because the Replacement Supplier and/or Replacement 
Subcontractor neglected to follow a fair dismissal 
procedure; and  

2.9.2 shall apply only where the notification referred to in 
Paragraph 2.5.1 is made by the Replacement Supplier and/or 
Replacement Subcontractor to the Supplier within 6 months of 
the Service Transfer Date.. 

2.10 If any such person as is described in Paragraph 2.5 is neither re-employed by 
the Supplier or any Subcontractor nor dismissed by the Replacement Supplier 
and/or Replacement Subcontractor within the time scales set out in 
Paragraphs 2.5 to 2.7, such person shall be treated as a Transferring Supplier 
Employee. . 

2.11 The Supplier shall comply, and shall procure that each Subcontractor shall 
comply, with all its obligations under the Employment Regulations and shall 
perform and discharge, and shall procure that each Subcontractor shall perform 
and discharge, all its obligations in respect of any person identified in the 
Supplier’s Final Supplier Personnel List before and on the Service Transfer 
Date (including the payment of all remuneration, benefits, entitlements and 
outgoings, all wages, accrued but untaken holiday pay, bonuses, commissions, 
payments of PAYE, national insurance contributions and pension contributions 
and such sums due as a result of any Fair Deal Employees' participation in the 
Schemes and any requirement to set up a broadly comparable pension scheme 
which in any case are attributable in whole or in part in respect of the period up 
to (and including) the Service Transfer Date) and any necessary 
apportionments in respect of any periodic payments shall be made between:  

(b) the Supplier and/or any Subcontractor; and 
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(c) the Replacement Supplier and/or the Replacement Subcontractor. 

 

2.12 The Supplier shall, and shall procure that each Subcontractor shall,  promptly 
provide the Buyer and any Replacement Supplier and/or Replacement 
Subcontractor, in writing such information as is necessary to enable the Buyer, 
the Replacement Supplier and/or Replacement Subcontractor to carry out their 
respective duties under regulation 13 of the Employment Regulations. The 
Buyer shall procure that the Replacement Supplier and/or Replacement 
Subcontractor, shall promptly provide to the Supplier and each Subcontractor 
in writing such information as is necessary to enable the Supplier and each 
Subcontractor to carry out their respective duties under regulation 13 of the 
Employment Regulations. 

2.13 Subject to Paragraph 2.14, the Buyer shall procure that the Replacement 
Supplier indemnifies the Supplier on its own behalf and on behalf of any 
Replacement Subcontractor and its Subcontractors against any Employee 
Liabilities arising from or as a result of:  

2.13.1  any act or omission of the Replacement Supplier and/or 
Replacement Subcontractor in respect of any Transferring 
Supplier Employee in the Supplier’s Final Supplier Personnel List 
or any appropriate employee representative (as defined in the 
Employment Regulations) of any such Transferring Supplier 
Employee;  

2.13.2 the breach or non-observance by the Replacement Supplier 
and/or Replacement Subcontractor on or after the Service 
Transfer Date of:  

(a) any collective agreement applicable to the 
Transferring Supplier Employees identified in the 
Supplier’s Final Supplier Personnel List; and/or  

(b) any custom or practice in respect of any 
Transferring Supplier Employees identified in the 
Supplier’s Final Supplier Personnel List which the 
Replacement Supplier and/or Replacement 
Subcontractor is contractually bound to honour; 

2.13.3 any claim by any trade union or other body or person 
representing any Transferring Supplier Employees identified in 
the Supplier’s Final Supplier Personnel List arising from or 
connected with any failure by the Replacement Supplier and/or 
Replacement Subcontractor to comply with any legal obligation 
to such trade union, body or person arising on or after the Service 
Transfer Date; 

2.13.4 any proposal by the Replacement Supplier and/or Replacement 
Subcontractor to change the terms and conditions of employment 
or working conditions of any Transferring Supplier Employees 
identified in the Supplier’s Final Supplier Personnel List on or 
after their transfer to the Replacement Supplier or Replacement 
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Subcontractor (as the case may be) on the Service Transfer 
Date, or to change the terms and conditions of employment or 
working conditions of any person identified in the Supplier’s Final 
Supplier Personnel List who would have been a Transferring 
Supplier Employee but for their resignation (or decision to treat 
their employment as terminated under regulation 4(9) of the 
Employment Regulations) before the Service Transfer Date as a 
result of or for a reason connected to such proposed changes;  

2.13.5 any statement communicated to or action undertaken by the 
Replacement Supplier or Replacement Subcontractor to, or in 
respect of, any Transferring Supplier Employee identified in the 
Supplier’s Final Supplier Personnel List on or before the Service 
Transfer Date regarding the Relevant Transfer which has not 
been agreed in advance with the Supplier in writing; 

2.13.6 any proceeding, claim or demand by HMRC or other statutory 
authority in respect of any financial obligation including, but not 
limited to, PAYE and primary and secondary national insurance 
contributions: 

(a) in relation to any Transferring Supplier 
Employee identified in the Supplier’s Final 
Supplier Personnel List, to the extent that the 
proceeding, claim or demand by HMRC or other 
statutory authority relates to financial 
obligations arising after the Service Transfer 
Date; and 

(b) in relation to any employee who is not a 
Transferring Supplier Employee identified in the 
Supplier’s Final Supplier Personnel List, and in 
respect of whom it is later alleged or determined 
that the Employment Regulations applied so as 
to transfer his/her employment from the Supplier 
or Subcontractor, to the Replacement Supplier 
or Replacement Subcontractor to the extent that 
the proceeding, claim or demand by HMRC or 
other statutory authority relates to financial 
obligations arising after the Service Transfer 
Date; 

2.13.7 a failure of the Replacement Supplier or Replacement 
Subcontractor to discharge or procure the discharge of all wages, 
salaries and all other benefits and all PAYE tax deductions and 
national insurance contributions relating to the Transferring 
Supplier Employees identified in the Supplier’s Final Supplier 
Personnel List in respect of the period from (and including) the 
Service Transfer Date; and 

2.13.8 any claim made by or in respect of a Transferring Supplier 
Employee identified in the Supplier’s Final Supplier Personnel 
List or any appropriate employee representative (as defined in 
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the Employment Regulations) of any such Transferring Supplier 
Employee relating to any act or omission of the Replacement 
Supplier or Replacement Subcontractor in relation to obligations 
under regulation 13 of the Employment Regulations. 

 

2.14 The indemnities in Paragraph 2.13 shall not apply to the extent that the Employee 
Liabilities arise or are attributable to an act or omission of the Supplier and/or any 
Subcontractor (as applicable) whether occurring or having its origin before, on or 
after the Service Transfer Date, including any Employee Liabilities arising from the 
failure by the Supplier and/or any Subcontractor (as applicable) to comply with its 
obligations under the Employment Regulations. 
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Order Schedule 3 (Continuous Improvement)  
2. BUYER’S RIGHTS 

2.1 The Buyer and the Supplier recognise that, where specified in DPS 
Schedule 4 (DPS Management), the Buyer may give CCS the right to 
enforce the Buyer's rights under this Schedule. 

3. SUPPLIER’S OBLIGATIONS 

3.1 The Supplier must, throughout the Contract Period, identify new or potential 
improvements to the provision of the Deliverables with a view to reducing 
the Buyer’s costs (including the Charges) and/or improving the quality and 
efficiency of the Deliverables and their supply to the Buyer.   

3.2 The Supplier must adopt a policy of continuous improvement in relation to 
the Deliverables, which must include regular reviews with the Buyer of the 
Deliverables and the way it provides them, with a view to reducing the 
Buyer's costs (including the Charges) and/or improving the quality and 
efficiency of the Deliverables.  The Supplier and the Buyer must provide 
each other with any information relevant to meeting this objective.  

3.3 In addition to Paragraph 3.1, the Supplier shall produce at the start of each 
Contract Year a plan for improving the provision of Deliverables and/or 
reducing the Charges (without adversely affecting the performance of this 
Contract) during that Contract Year ("Continuous Improvement Plan") for 
the Buyer's Approval.  The Continuous Improvement Plan must include, as 
a minimum, proposals: 

3.3.1 identifying the emergence of relevant new and evolving technologies; 

3.3.2 changes in business processes of the Supplier or the Buyer and 
ways of working that would provide cost savings and/or enhanced 
benefits to the Buyer (such as methods of interaction, supply chain 
efficiencies, reduction in energy consumption and methods of sale); 

3.3.3 new or potential improvements to the provision of the Deliverables 
including the quality, responsiveness, procedures, benchmarking 
methods, likely performance mechanisms and customer support 
services in relation to the Deliverables; and 

3.3.4 measuring and reducing the sustainability impacts of the Supplier's 
operations and supply-chains relating to the Deliverables, and 
identifying opportunities to assist the Buyer in meeting their 
sustainability objectives. 

3.4 The initial Continuous Improvement Plan for the first (1st) Contract Year 
shall be submitted by the Supplier to the Buyer for Approval within one 
hundred (100) Working Days of the first Order or six (6) Months following 
the Start Date, whichever is earlier.   

3.5 The Buyer shall notify the Supplier of its Approval or rejection of the 
proposed Continuous Improvement Plan or any updates to it within twenty 
(20) Working Days of receipt.  If it is rejected then the Supplier shall, within 
ten (10) Working Days of receipt of notice of rejection, submit a revised 
Continuous Improvement Plan reflecting the changes required.  Once 
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Approved, it becomes the Continuous Improvement Plan for the purposes of 
this Contract. 

3.6 The Supplier must provide sufficient information with each suggested 
improvement to enable a decision on whether to implement it. The Supplier 
shall provide any further information as requested. 

3.7 If the Buyer wishes to incorporate any improvement into this Contract, it 
must request a Variation in accordance with the Variation Procedure and 
the Supplier must implement such Variation at no additional cost to the 
Buyer or CCS. 

3.8 Once the first Continuous Improvement Plan has been Approved in 
accordance with Paragraph 3.5: 

3.8.1 the Supplier shall use all reasonable endeavours to implement any 
agreed deliverables in accordance with the Continuous Improvement 
Plan; and 

3.8.2 the Parties agree to meet as soon as reasonably possible following 
the start of each quarter (or as otherwise agreed between the 
Parties) to review the Supplier's progress against the Continuous 
Improvement Plan. 

3.9 The Supplier shall update the Continuous Improvement Plan as and when 
required but at least once every Contract Year (after the first (1st) Contract 
Year) in accordance with the procedure and timescales set out in Paragraph 
3.3.  

3.10 All costs relating to the compilation or updating of the Continuous 
Improvement Plan and the costs arising from any improvement made 
pursuant to it and the costs of implementing any improvement, shall have 
no effect on and are included in the Charges. 

3.11 Should the Supplier's costs in providing the Deliverables to the Buyer be 
reduced as a result of any changes implemented, all of the cost savings 
shall be passed on to the Buyer by way of a consequential and immediate 
reduction in the Charges for the Deliverables. 

3.12 At any time during the Contract Period of the Order Contract, the Supplier 
may make a proposal for gainshare. If the Buyer deems gainshare to be 
applicable then the Supplier shall update the Continuous Improvement Plan 
so as to include details of the way in which the proposal shall be 
implemented in accordance with an agreed gainshare ratio. 
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Order Schedule 5 (Pricing Details) 
 

1. The contract charges are as seen in the AW5.2 Price Schedule below; 
£292,080.30 excluding VAT 
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Order Schedule 7 (Key Supplier Staff)  

1. 1.1 The Annex 1 to this Schedule lists the key roles (“Key Roles”) and names 
of the persons who the Supplier shall appoint to fill those Key Roles at the Start 
Date.  

2.  

3. 1.2 The Supplier shall ensure that the Key Staff fulfil the Key Roles at all 
times during the Contract Period. 

4.  

5. 1.3 The Buyer may identify any further roles as being Key Roles and, 
following agreement to the same by the Supplier, the relevant person selected 
to fill those Key Roles shall be included on the list of Key Staff.   

6.  

7. 1.4 The Supplier shall not and shall procure that any Subcontractor shall not 
remove or replace any Key Staff unless: 

8.  

1.4.1 requested to do so by the Buyer or the Buyer Approves such removal 
or replacement (not to be unreasonably withheld or delayed); 

1.4.2 the person concerned resigns, retires or dies or is on maternity or long-
term sick leave; or 

1.4.3 the person’s employment or contractual arrangement with the Supplier 
or Subcontractor is terminated for material breach of contract by the 
employee. 

 

9. 1.5 The Supplier shall: 

1.5.1 notify the Buyer promptly of the absence of any Key Staff (other than 
for short-term sickness or holidays of two (2) weeks or less, in which 
case the Supplier shall ensure appropriate temporary cover for that Key 
Role);  

1.5.2 ensure that any Key Role is not vacant for any longer than ten (10) 
Working Days;  

1.5.3 give as much notice as is reasonably practicable of its intention to 
remove or replace any member of Key Staff and, except in the cases of 
death, unexpected ill health or a material breach of the Key Staff’s 
employment contract, this will mean at least three (3) Months’ notice; 

1.5.4 ensure that all arrangements for planned changes in Key Staff provide 
adequate periods during which incoming and outgoing staff work 
together to transfer responsibilities and ensure that such change does 
not have an adverse impact on the provision of the Deliverables; and 

1.5.5 ensure that any replacement for a Key Role has a level of qualifications 
and experience appropriate to the relevant Key Role and is fully 
competent to carry out the tasks assigned to the Key Staff whom he or 
she has replaced. 
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1.6 The Buyer may require the Supplier to remove or procure that any 

Subcontractor shall remove any Key Staff that the Buyer considers in any 

respect unsatisfactory. The Buyer shall not be liable for the cost of replacing 

any Key Staff. 
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Annex 1- Key Roles 

 

Key Role Key Staff Contract Details 
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Order Schedule 20 (Order Specification)  

This Schedule sets out the characteristics of the Deliverables that the Supplier will 
be required to make to the Buyers under this Order Contract  

 

1. Background 
This project will comprise an evaluation of two energy storage programmes: Storage at Scale 
(SatS) and Longer Duration Energy Storage (LODES). The evaluation should result in one set of 
outputs covering both programmes.  
The Department for Energy Security & Net Zero has commissioned, and is publishing as part of this 
invitation to tender (ITT), a scoping study for the evaluation. This provides greater detail on the 
policy background and overviews of the programmes, including a proposed methodology and 
theory of change. To enable fair competition, the resulting scoping study report has been included 
as an attachment to ITT. This ITT takes precedence where there may be any differences between 
the two documents. Please note that timelines in the scoping report, in particular, may be out of 
date.  
Neither this ITT nor the scoping study report are intended to be prescriptive in terms of proposed 
methodology; bidders should feel that they have room to be creative and submit distinct bids. 
Applicants are encouraged to propose alternative approaches and methodologies, where they 
believe these would better achieve our aims and objectives as set out below or be more cost 
effective.  
Programme background 
The deployment of large-scale, longer duration energy storage solutions is a key component of 
government plans to achieve a flexible, secure, decarbonised energy system in a cost-effective 
manner - as set out in key policy documents including the Smart Systems and Flexibility Plan 
20211, the British Energy Security Strategy 20222 and the Net Zero Strategy 20213. 
The SatS and LODES programmes are designed to support the development of large-scale, 
longer-duration energy storage by funding innovative technology development projects to de-risk 
and reduce the costs of solutions. Projects funded through the programmes will also develop 
commercialisation pathways and enable knowledge dissemination. The programmes are also 
intended to provide learning for policy makers developing relevant markets and regulation.  
The SatS programme was launched in 2018 as part of the BEIS Energy Innovation Programme 
(EIP). However, it experienced significant delays and is consequently now effectively running at the 
same time as LODES which is part of the BEIS Net Zero Innovation Portfolio (NZIP), which is the 
successor to EIP.  
 

1. Storage at Scale (SatS) 
The £19.4m Storage at Scale programme forms part of the £505 million BEIS Energy Innovation 
Programme (EIP), which launched in 2015. It supports the delivery of two, large-scale, innovative, 
pre-commercial energy storage facilities using novel (non-conventional) storage technologies. The 
programme focuses on delivery of energy storage at large-scale in order to:  

• prove economies of scale  

• de-risk effective non-conventional storage technologies;  

• secure buy-in from commercial investors.  

 
1 

https://assets.publishing.service.gov.uk/government/uploads/system/uploads/attachment_data/file/1003778/smar

t-systems-and-flexibility-plan-2021.pdf 
2 https://www.gov.uk/government/publications/british-energy-security-strategy/british-energy-security-

strategy#networks-storage-and-flexibility 
3 

https://assets.publishing.service.gov.uk/government/uploads/system/uploads/attachment_data/file/1033990/net-

zero-strategy-beis.pdf 
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The programme is expected to help secure cost savings in the UK energy system by accelerating 
the speed and extent of deployment of smart, flexible energy system solutions. The programme 
also seeks to:  

• help secure policy insights, including learning to support the development of very long-
term (e.g. inter-seasonal) storage (e.g. by providing insight into the extent to which inter-
seasonal storage is needed in the UK by demonstrating the capabilities of non-
conventional large-scale storage within this programme); 

• significantly strengthen the UK supply chain for large-scale energy storage;  

• engage mainstream finance providers in non-battery storage projects; and  

• help participating UK companies to secure export opportunities.  
 

The total budget for the Competition was up to £20 million to fund demonstration projects capable 
of operating cost-effectively with a target minimum output power of 30MW or minimum capacity of 
50MWh for electrical energy storage technologies, or with a target minimum input power of 5MW 
for power-to-x technologies.  
Two of the projects which applied to the competition were awarded funding4:  

• CRYOBattery led by Highview Power (£10m) 

• Whitelee Hydrogen Production & Storage Facility led by ITM Power(£9.4m) 
 

2. Longer Duration Energy Storage Demonstration (LODES) 
The £68m Longer Duration Energy Storage forms part of the £1bn Net Zero Innovation Portfolio 
(NZIP), which launched in 2021 and was the successor to EIP. It aims to support the delivery of 
around six longer duration, first-of-a-kind energy storage facilities using innovative (e.g. non-lithium 
ion nor pumped hydro) storage technologies; these six facilities will be selected from 24 
participants in a feasibility phase. The programme will focus on delivery of longer duration energy 
storage in order to: 

• explore the potential for technology cost reductions; 

• demonstrate capability, securing data to inform policy formation; 

• de-risk effective non-conventional storage technologies and therefore 

• secure buy-in from commercial investors; 

• build a UK pipeline of storage technologies, supporting UK expertise and export 
opportunities. 

The total budget for the competition was up to £68m. LODES is split into two streams: 

• Stream 1 is focused on projects at higher starting TRL levels, and aims to accelerate 
commercialisation of innovative longer duration energy storage projects through to actual 
demonstrations 

• Stream 2 is focused on projects at lower starting TRL levels, and aims to accelerate 
commercialisation of innovative longer duration energy storage projects through to first-of-a-
kind (FOAK) full-system prototypes 

Each of these Streams is split into two phases. Phase 1 for each Stream is focused on 
mobilisation/feasibility, whereas Phase 2 is focused on building/commissioning.  

A total of £6.7m was awarded in funding for Phase 1. 5 projects were funded through Stream 1 Phase 
1, and 19 projects were funded through Stream 2 Phase 15. 

A total of £32m was subsequently awarded in funding for 5 projects through Stream 2 Phase 26. The 
remaining Phase 2 funding will be announced in due course. 

Both SatS and LODES share a common set of aims, which are to: 

 
4 https://www.gov.uk/government/publications/storage-at-scale-competition-project-winner 
5 https://www.gov.uk/government/publications/longer-duration-energy-storage-demonstration-programme-

successful-projects 
6 https://www.gov.uk/government/news/energy-storage-backed-with-over-32-million-government-funding 
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• help secure cost savings in the UK energy system by accelerating the speed and extent of 
deployment of smart, flexible energy system solutions. 

• help secure policy insights, including learning to support the development of very long-
term (e.g. inter-seasonal) storage (e.g. by providing insight into the extent to which inter-
seasonal storage is needed in the UK by demonstrating the capabilities of non-
conventional large-scale storage within this programme); 

• significantly strengthen the UK supply chain for large-scale energy storage;  

• engage mainstream finance providers in non-battery storage projects; and  

• help participating UK companies to secure export opportunities.  
 

The similarities and differences between the two programmes are explored in some more detail in 
the scoping study report attached to this ITT. 

The evaluation should start as soon as a supplier is in place and cover the programmes’ early stages 
and delivery and continue until two years after the programmes have finished. 

This involvement throughout and following the programme’s delivery will allow the evaluation to feed 
learnings into ongoing and future programme and policy design and establish the impact and value 
for money of the programme ex-post. 

2. Aims and Objectives of the Project 
BEIS seeks to commission a single overarching evaluation covering both Storage at Scale and 
Long Duration Energy Storage. 
 
Evaluation aims 
The evaluation should look to deliver against the following aims: 

• Aim 1 – Determine and understand the impact of the SatS and LODES programmes, 
whether they have achieved the benefits they were set up to deliver, and what barriers 
were encountered (impact evaluation). 

• Aim 2 – Learn lessons about the programmes’ design and delivery to support 
improvements to the delivery of the programmes and other similar SICE competitions 
(process evaluation). 

• Aim 3 – Assess and understand the programmes’ value for money (economic evaluation). 
 

Specific research questions 
The following high-level research questions (HLQs) should be answered by the evaluation: 
HLQ 1. To what extent have the programmes met their intended short-term technological 
demonstration objectives? 
HLQ 2. To what extent have the programmes met their intended short-term commercialisation 
objectives? 
HLQ 3. To what extent have the programmes met their intended short-term knowledge 
dissemination objectives? 
HLQ 4. To what extent, and how, have the programmes contributed to (or can be expected to 
contribute to in the future) the intended longer-term impacts of: 

a. Supporting a flexible, secure, clean energy system? 
b. Supporting the UK economy? 

 
HLQ5. To what extent and how do the programmes represent positive value for money? 
HLQ6: To what extent, and how, were the programmes designed and delivered efficiently and 
effectively? What insights are there to improve ongoing delivery of the programmes? 
A full list of these evaluation questions, which includes suggested sub-questions (SEQs), is 
available on pp.25-27 of the scoping study report attached to this ITT. 
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3. Suggested Methodology 
 

Total number of Interviews (qualitative) 

Total number of Focus Groups 

Total number of Case Studies 

Insert numbers: 

169 

6 

Any other specific 
requirements 

5 workshops, to be held with various stakeholder groups 
at different points in the evaluation, as outlined below: 

 

 

 

 

 
The following section sets out our suggested approach to carrying out the required work, and is 
split into four sub-sections. The first sub-section sets out the phases of the evaluation, structured 
by the expected timings and the second outlines the overarching component strands of the 
evaluation (process, impact and economic) and the suggested methods for each. Each component 
strand may take place over more than one evaluation phase (the impact evaluation, for example, 
spans evaluation phases 1-3). The third sub-section provides some more information on the 
methods suggested and the rationale for using them, and the fourth outlines the available 
secondary data sources and suggested primary data to be collected. 
Opportunity for bidders to submit creative bids: 
Whilst there is a methodology outlined below and the scoping study report attached to this ITT 
includes a detailed evaluation plan, bidders should feel that they have room to be creative and 
submit distinct bids. Applicants are encouraged to propose alternative approaches and 
methodologies, where they believe these would better achieve our aims and objectives as set out 
below or be more cost effective. Alternative suggestions should be justified sufficiently to allow 
assessment regarding reliability and validity of the approach, and the costs relative to the proposed 
approach. Each bidder must only submit one final methodology and must not submit a number of 
options. All bids must fit within our budget, timeline and output criteria, regardless of methodology 
proposed. 
Suggested approach: 
 
It is recommended that the evaluation use a theory-based approach. The evaluation should 
comprise a process evaluation, impact evaluation and economic evaluation, and should take place 
over four phases. 
Ahead of a more detailed description of these four strands, please see below the proposed timeline 
and overview of the SatS and LODES evaluation, which shows both the programme and evaluation 
delivery timelines: 
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(NB – since the above diagram was produced, the stage gate for SATS has been moved to March 
2023) 
 
Phase 0 - Design (May - June 2023) 
The design phase will update the evaluation plan included in the scoping study report attached to 
this ITT including: 

• Any amendments to the Theory of Change to reflect any more recent changes to the 
programmes and/or changes in government priorities that may require revision of the 
Evaluation Questions. 

• A document review to support the familiarisation of the evaluation contractor with the 
programmes and the sector, as well as the available secondary data as outlined in the 
“data sources” sub-section below. Insights from this may also feed into updates to the 
Evaluation Plan.  

• Review of existing project monitoring reports to establish project progress to date and 
any implications for the Evaluation Plan and Theory of Change. 

• Begin preparation for first process evaluation workshops. 

• Design outputs: Updated Evaluation Plan, Theory of Change and draft workshop content 
and invitee list. 
 

Phase 1 (August 2023 – October 2023) 
It is recommended that Phase 1 begins immediately after the design phase is complete. This will 
collect data, through stakeholder interviews and from secondary sources, on any early outputs and 
current expectations about the achievement of outcomes and potential risks to this. First ex-ante 
modelling of forecast energy system benefits will also be undertaken. Noting that most projects 
may not complete their construction and demonstration phase until 2025, this will be based on 
assumptions of expected successful completion rates and their storage capacity.  
In addition, reflection on and learning from programme processes will begin via a series of 
workshops in this phase of the evaluation. This will maximise the opportunity for early learnings to 
be fed into the delivery of the remainder of these programmes.  

Proposed 

evaluation 

timing

Storage at 

Scale 

Programme

Long Duration 

Energy 

Storage 

Programme

Stream 1 

(higher TRL)

Stream 2 

(lower TRL)

Other key 

relevant BEIS 

timings 

Improvement of 

ongoing 
processes & 

support

Any early outputs 

& expectations 
about outcomes

Potential energy 

system savings 

VfM assessment

Reflections on project 

completion

End of project 

outcomes, 

expectations of longer 
term outcomes & 

impacts

Updated VfM

assessment

2019 2020 2021 2022 2023 2024

App’ns

2025

App’

ns

Project 1

Phase 1

Phase 2

Phase 1

Phase 2

Project 2

Project 1

Project 2

Design Phase 1
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Down 

selection

Down 

selection

Considering 

any future 
LLES 

programme

window within which to fund 

further projects

Policy development

2026

Phase 2 Phase 3

Impact 

evaluation focus:

Process 

evaluation focus:

Value for money 

evaluation focus:

Longer term 

outcomes and 

early impacts

Updated VfM

assessment

20
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Phase 1 outputs:  

• An interim impact evaluation report including case studies and first value for money 
energy systems savings assessment. 

• Brief notes detailing process workshop findings. 

• A visual slide deck to accompany each report. 
 
Phase 2 (October 2024 – July 2025) 
Phase 2 will coincide with the completion of the programmes and collect data, through stakeholder 
interviews and from secondary sources, on outputs and early outcomes achieved for the impact 
evaluation. The modelling of potential energy systems savings will also be updated. Further 
workshops will take place reflecting upon programme design and delivery in light of programme 
outputs and shorter-term outcomes. 
Phase 2 outputs:  

• Updated impact evaluation report including updated value for money energy systems 
savings assessment and case studies. 

• A final process report consisting of workshop findings, analysis of applicant survey data 
(more info on which is available in the “data sources” sub-section below)and any process 
insight identified from other elements of the evaluation. 

 
Phase 3 (September 2026 – March 2027) 
It is recommended that Phase 3 of the evaluation begin 18 months after programme completion, 
because it will take time for projects to secure further investment and so including this will provide a 
more accurate picture of likely long-term impacts. Phase 3 will collect data, through stakeholder 
interviews and from secondary data sources, on longer term outcomes and impacts (or at least 
more informed expectations of impacts). This will feed into an updated value for money 
assessment and impact evaluation.  
Phase 3 outputs: Final impact evaluation report including updated value for money energy 
systems savings assessment. 
Overview of each component strand 
Process evaluation 
The process evaluation will target HLQ6: “To what extent, and how, were the programmes 
designed and delivered efficiently and effectively? What insights are there to improve ongoing 
delivery of the programmes?” and its SEQs. It will draw upon workshops with key stakeholders, as 
well as a review of documentation and an analysis of programme data (as outlined below in the 
“data sources” sub-section). 
However, process evaluations have or are being undertaken of a number of other EIP/NZIP 
programmes with similar structures and processes. Thus, to avoid duplication and inefficient use of 
resource, the process evaluation will be relatively light touch with a focus on workshops. These 
workshops should be designed to generate continuous learning for the ongoing delivery of SatS 
and LODES. A proposed workshop schedule is outlined in the table at the end of this section. 
Impact evaluation 
Contribution Analysis and Process Tracing (CA-PT) is recommended as a combined methodology 
to implement theory-based impact evaluation, acting as a framework to synthesise evidence across 
multiple data sources to assess the extent to which SatS and LODES have contributed towards 
their intended impacts. Used together, a CA-PT framework allows the evaluation to assess both the 
extent to which impacts have occurred, and the confidence that SatS and LODES contributed to 
these impacts. 
While the evaluation needs to establish overall programme impact, there is interest in 
understanding how and why impact has been achieved and, at this stage, a particular interest in 
impacts related to commercialisation. Some form of cross-case analysis may therefore provide 
value for the impact evaluation. The scoping study report attached to this ITT concluded that 
Qualitative Comparative Analysis (QCA) may prove challenging to implement, but proposes a more 
flexible approach to cross-case analysis be used instead. This analysis would still take a systematic 
approach to comparison of cases and success factors, but would not mean that cases of factors 
would need to be excluded if there were some missing data. 
The CA-PT and cross-case analysis will be supported primarily by the interviews, workshops and 
case studies (more information on which can be found in the “data sources” section below). 
Economic evaluation 
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The economic evaluation should comprise a Value for Money (VfM) approach based on the 4Es 
methodology as it relates to evaluation. 
This will involve answering four questions: 
- Economy: Are the inputs procured at the right price?  
- Efficiency: How well do the programmes convert inputs to outputs? 
- Effectiveness: How well are the outputs from an intervention achieving the desired 
outcomes and impacts in the energy system and wider society? 
- Equity: How does the intervention impact different segments of society, and how are any 
costs and benefits distributed? 
Energy systems simulation modelling could be used to support the economic evaluation. Modelling 
the costs and benefits of storage technologies developed through the programmes could focus on 
the intrinsic value to the energy system provided by the technology, such as increased security of 
supply, maximising outputs from renewables and distributed generation. 
This approach would consist of ex-ante modelling of the GB electricity system and operate a “with 
SatS/LODES programmes” and “without SatS/LODES programmes” (i.e. counterfactual) approach 
to the network, to provide an assessment of the potential net energy system level economic 
benefits that the SatS/LODES programmes could offer. The proposed energy systems simulation 
modelling is outlined in some more detail in the scoping study report attached to this ITT. 
The VfM assessment should, where possible, draw on guidance laid out in the HM Treasury Green 
Book  and Magenta Book. It will draw on the findings of the impact evaluation and the primary and 
secondary data collection and analysis. 
Recommended methods 
Desk based review of secondary literature: A quantitative and qualitative analysis of secondary 
data will feed into all stages of the evaluation, such as process mapping, triangulation of data within 
process tracing and supporting energy systems modelling. Data will be logged systematically, and 
where possible, data matching with other evidence sources will be used. (For indicative secondary 
data sources, please see below). 
Semi-structured interview programme: A programme of interviews with stakeholders should be 
undertaken. This will support all strands of the evaluation and be a key source of qualitative data 
(Please see below and Annex C of the scoping study report attached to this ITT. 
Case studies: around six case studies should be undertaken to support the cross-case analysis 
and increase the depth of understanding of other themes of cases of particular interest in the 
evaluation. The selection of specific case studies undertaken is likely to be best determined as the 
programmes and evaluation progress, but potential selection criteria could include technology type, 
or case studies could be chosen to showcase examples of individual projects. Case studies should 
be no more than 5-10 pages and will provide a synthesis of findings across both primary and 
secondary data analysis. 
Value for Money (VfM): Using the “4Es” approach, as described above. 
Contribution Analysis (CA): can assess the cause-and-effect relationships, and suggest where 
impacts have come from, in a complex environment. It should be used to explore attribution by 
assessing the contribution that the programmes have made to outcomes and impacts that are 
influenced by external and contextual factors. Contribution claims should be mapped to answer 
specific evaluation questions.   
Process Tracing (PT): can support contribution analysis by setting out a framework of ‘tests’ to 
assess the evidence for different claims prior to the evidence being collected, then checking the 
extent to which the tests have been passed or failed based on the evidence collected, before 
coming to an overall judgement. Overall, the process tracing should be based on triangulated 
evidence across the entire evaluation (though some individual tests may utilise a single source of 
evidence). 
Cross-case analysis: a flexible approach to cross-case analysis should be used to help 
understand how and why impact has been achieved (if bidders agree with the rationale provided in 
the scoping study report  for full QCA not being possible). This would take a systematic approach to 
comparison of cases and success factors but would not mean that cases or factors would need to 
be excluded if there were any missing data. 
Energy systems simulation modelling: would support an assessment of the potential economic 
value of programme impacts through ex-ante modelling based on assumptions of expected 
deployment and scale-up of the technologies developed by the projects; analysis of the range of 
technologies supported as a portfolio through these programmes and their specific potential added 
value; and estimation of the Net Present Value (NPV) of government investment in the 
programmes. 
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More detail on each of these suggested methods is available in the scoping study report annexed 
to this ITT. 
Data sources 
Internal programme data: The supplier will be given access and be expected to review a wide 
range of internal programme documents and data to assist in the evaluation. Key sources of 
information will include, but not be limited to: project applications detailing projects and organisation 
characteristics; programme business cases and guidance documents; monitoring information 
(project close reports at each phase, quarterly and monthly reports, dissemination reports, benefits 
plans); EIP and NZIP KPIs (which collect project level data on a range of indicators relevant to the 
evaluation, including: amount of private sector funding leveraged, whether projects have met their 
objectives, and expected contribution to CO2e emission reduction); an 8-10 question survey of 
applicants administered to all NZIP programmes (so available for LODES only) focused upon their 
experience of applying and any suggestions for improvements. 
External secondary data: The evaluation team will be expected to use a range of secondary 
sources to help build understanding of large-scale, long-duration energy storage market activity. 
Sources for this are expected to include: BEIS monitoring data covering the Smart Systems and 
Flexibility Plan7; IEA market tracking data8; Market databases tracking private investment at 
company level e.g. Pitchbook, FAME, Crunchbase, Beauhurst, where bidders have access to them; 
company websites for news items; any wider literature (for example, published reports on the state 
of the market). 
Primary data collection: It is suggested that the primary data collection will comprise semi-
structured interviews and workshops. 

• Interviews: some primary data collection will be important to fill gaps in the data, 
particularly qualitative understanding. For example, about how and why projects have 
progressed as they have, about the influence of programme design and delivery processes 
and to understand the perspective and decision making of key stakeholders. Interviews 
will need to be sufficiently structured to ensure evidence required for process tracing and 
cross-case analysis is consistently collected. However, responding to the requirement for 
qualitative data, there will also need to be sufficient opportunities for participants to 
expand openly on their experiences and perspectives. The following table presents 
participant groups and how many interviews for each are estimated to be needed at each 
phase of the evaluation: 

 
7 

https://assets.publishing.service.gov.uk/government/uploads/system/uploads/attachment_data/file/1003793/smar

t-systems-appendix-ii-smart-systems-and-flexibility-plan-monitoring-framework.pdf 
8 https://www.iea.org/reports/energy-storage 
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• Workshops: workshops should focus on reflection on and learning from programme 
processes, programme design and delivery and aim to provide continuous learning for the 
ongoing delivery of the programmes. The table below sets out a proposed programme of 
workshops: 

4. Deliverables 
Key deliverables by evaluation phase: 
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Phase 0: 

• Updated evaluation plan 

• Updated theory of change 

• Draft workshop content and invitee list 
 
Phase 1: 

• Interim impact evaluation report (not for publication), including case studies and first 
value for money energy systems benefits assessment (December 2023) 

• Brief notes detailing process workshop findings (December 2023) 

• Presentation of findings to BEIS (and slide deck) (December 2023) 
 

Phase 2: 

• Updated impact evaluation report including updated value for money energy systems 
savings assessment and case studies. (July 2025) 

• A final process report consisting of workshop findings, analysis of applicant survey data 
and any process insight identified from other elements of the evaluation. (July 2025) 

• Executive summary (July 2025) 

• Presentation of findings to BEIS (and slide deck) (July 2025) 
 
Phase 3 

• Final impact evaluation report including updated value for money energy systems savings 
assessment. (March 2027) 

• Presentation of findings to BEIS (and slide deck) 
 

Expected outputs should also include for each phase: 

• Revised theory of change and evaluation framework 

• Research tools for fieldwork 

• Technical report/annex 
 

Other reporting requirements or deliverables: 
Where relevant, outputs should include suitable technical annexes and datasets. Outputs should 
include anonymised/aggregated datasets and 3-4 transcripts/detailed notes of qualitative 
interviews for each evaluation phase, for the purposes of QA and further analysis. Published 
reports should aim not to exceed 50 pages in length (plus annexes).   
We would welcome suggestions as to any further outputs and would expect to agree a final set of 
deliverables at the inception stage.  
It is assumed that the reports from Phase 2 and Phase 3 will be published to ensure a transparent 
evidence base is available to support ongoing policy making decisions. Three rounds of drafting are 
expected to take place for all published reports., and outputs should conform to BEIS guidelines 
including on accessibility.  
To demonstrate relevant expertise in producing high quality reporting, bids must:  

• specify who in the project team will be responsible for drafting the report; 

• specify who will be responsible for quality assurance before it comes to BEIS. 

 

Quality Assurance 

Bidders must set out their approach to quality assurance (QA) in their response to this ITT with a 
QA plan. 
Sign-off for quality assurance must be conducted by someone of sufficient seniority within the 
contractor organisation to be able to take responsibility for the work done.  Acceptance of the work 
by BEIS will take this into consideration. BEIS reserves the right to refuse to sign off outputs which 
do not meet the required standard specified in this invitation to tender and/or the contractor’s QA 
plan. QA should cover all aspects of the project undertaken by the contractors, including data 
collection, data analysis and reporting.  
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To demonstrate an effective process to produce high quality reporting, the contactor/s must ensure 
that quality assurance is done by individuals who were not directly involved in that research or 
analysis. 
Bidders should note that BEIS may appoint its own peer reviewer(s) to QA publishable outputs. 
Consideration should be given to how the external peer reviewer(s) will be included in the QA 
process. 
Where complex or innovative methods are proposed, bidders should specify how additional quality 
assurance will be provided. Where necessary, this should include the use of external experts. A 
BEIS appointed peer reviewer will not be expected to provide detailed quality assurance, their role 
will be focused on higher level peer review. 
Outputs will be subject to BEIS internal approvals, the more substantive the output the longer the 
approval time required. Published reports will require three rounds of comments, which should be 
factored into the timelines.   
The successful bidder will be responsible for any work supplied by sub-contractors. For primary 
research, contractors should be willing to facilitate BEIS research staff to attend interviews or listen 
in to telephone interviews as part of the quality assurance process. 
Other useful sources of guidance and advice that will help bids and the resulting work be of the 
highest quality include: 

• The Government Social Research Code, in particular those that relate to GSR Products:  

• UK Statistics Authority Code of Practice or an equivalent standard.  

• Supplementary Guidance on the Quality in Policy Impact Research 

• Quality in Qualitative Research: A Framework for assessing research evidence provides a 

framework for appraising the quality of qualitative research. 

 

 

Working Arrangements 

The successful contractor will be expected to identify one named point of contract through whom all 
enquiries can be filtered. A BEIS project manager will be assigned to the project and will be the 
central point of contact. Where a consortium or sub-contractors are in place, BEIS expect that they 
are included in relevant meetings, workshops, and review points to ensure their full engagement in 
the project. All contractors and sub-contractors are responsible for the delivery of outputs to the 
appropriate time and quality. It is expected that the lead contractor takes an active role in oversight 
of all workstreams and bears the overall responsibility for the delivery of the evaluation activities 
and outputs. 
Bidders should assume that BEIS take an active role in review and quality assurance of research 
materials, analysis, and outputs, beyond external peer review. It should be expected that research 
materials and outputs go through at least four iterations (i.e., three rounds of comments from 
BEIS), dependent on the complexity of the product. It is expected that all outputs are drafted to a 
very high standard, including early versions. Additional amendments may be required for published 
outputs. 
Note that bidders must be available to attend an inception meeting in the week commencing 
Monday, 7th August 2023. 

We envisage the need for close interaction between the BEIS Project Manager and contractor 

throughout the process, to ensure that emerging issues are dealt with promptly and that BEIS fully 

understand the assumptions and approach taken.  Bidders should assume that engagement with 

BEIS will include weekly project management phone calls, weekly progress updates (including 

updates on interview recruitment), steering group meetings (frequency to be confirmed), and face 

to face meetings as required to design, and deliver the chosen methods. Throughout the research, 

BEIS will be required to review and sign off all final data collection instruments, analytical 

approaches (including key assumptions) and outputs.  

 

Skills and Expertise 
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BEIS require you to demonstrate that you have the expertise and capabilities to undertake the 

project. Your tender response should include a summary of each proposed team member’s 

expertise and capabilities.  

The following skills and expertise are considered particularly important for this work: 

• Design and delivery of large-scale process, value for money and impact 
evaluations; 

• Expertise of theory-based evaluation methods;  

• Designing and undertaking the types of primary (interviews, workshops, case 
studies) and secondary data collection and analysis outlined in the specification; 

• Designing and undertaking theory of change development;  

• Ability to deliver robust and high-quality analytical work to deadlines using 
appropriate project management techniques; 

• Delivery of high-quality analysis, synthesis, reporting and communication of 
complex programme evaluation; 

• Understanding of the UK energy and climate change policy landscape.  
o Knowledge specifically of relevant storage technologies, markets and industry 

would be desirable. 

Contractors should propose named members of the project team and include the tasks and 

responsibilities of each team member. This should be clearly linked to the work programme, 

indicating the grade/ seniority of staff and number of days allocated to specific tasks. 

Contractors should identify the individual(s) who will be responsible for managing the project. 

 

Challenges 

There may be several challenges in conducting this research; some are given in the following 

section. Bidders must consider how these, and any other challenges will be addressed through the 

research design and delivery, and state how they propose to address them. 

 

Impact Attribution, additionality of funding and identification of a counterfactual 
It is the evaluation’s task to disentangle what results can be attributed directly to the 
programme and what results it has contributed to (and to what extent), and whether it 
produced benefits over and above what would have happened anyway in its absence. 
Causal attribution can be tested by estimating the counterfactual (what would have 
happened in the absence of the intervention, compared to the observed situation). This 
involves the identification of control and/or comparison groups, with similar characteristics 
to those that have participated in the competitions. 

Timescales  

The timescales of the evaluation present a methodological challenge for assessing 
impacts, as many will not be observable or fully realised until much later (4-10years). At 
this point it will be too early to capture robust data on the longer-term aims of the 
programme (such as positive economic/social impacts) . It is a particular challenge for the 
interim evaluation, where programmes outputs are still underway, and even early-stage 
outcomes may have limited evidence. Measuring progress towards longer term outcomes 
and impacts will be a challenge for the evaluation to overcome.  

Ethics 
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All applicants will need to identify and propose arrangements for the initial scrutiny and on-going 
monitoring of ethical issues. The appropriate handling of ethical issues is part of the tender 
assessment exercise and proposals will be evaluated on this as part of the ‘consideration of 
challenges’ criterion. 
We expect contractors to adhere to the following Government Social Research (GSR) Principles: 

• Clear and defined public benefit 

• Sound application, conduct and interpretation 

• Data protection regulations 

• Specific and informed consent 

• Enabling participation 

• Minimising personal and social harm. 

 
Data Security 
The successful tenderer must comply with the UK General Data Protection Regulation (UK GDPR) 
and any information collected, processed, and transferred on behalf of the Department, and in 
particular personal information, must be held and transferred securely. Contractors must provide 
assurances of compliance with GDPR and set out in their proposals details of the practices and 
systems they have in place for handling data securely including the transmission between the field 
and head office and then to the Department. Contractors will have responsibility for ensuring that 
they and any subcontractor who processes or handles information on behalf of the Department is 
conducted securely. The sorts of issues which must be addressed satisfactorily and described in 
contractor’s submissions include: 

• procedures for storing both physical and system data; 

• data back-up procedures; 

• procedures for the destruction of physical and system data; 

• how data is protected; 

• data encryption software used; 

• use of laptops and electronic removable media; 

• details of person(s) responsible for data security; 

• policies for unauthorised staff access or misuse of confidential/personal data  

• policies for staff awareness and training of DPA; 

• physical security of premises; and 

• how research respondents will be made aware of all potential uses of their data 

Prices and Payments 
The budget for this project is up to £300,000 excluding VAT. Cost will be a criterion against which 
bids will be assessed. 
Contractors should provide a full and detailed breakdown of costs. This should include staff (and day 
rate) allocated to specific tasks. 
Bids should at a minimum include costs for the below activities (if applicable), including design and 
analysis separately for each evaluation phase: 

• Design/further development of the evaluation plan and theory of change 

• Process evaluation, including analysis of primary/secondary sources (but not including data 

collection, which is covered in subsequent bullets) 

• Impact evaluation (incl. Contribution Analysis/Process Tracing framework), including 

analysis of primary/secondary sources (but not including data collection, which is covered 

in subsequent bullets) 

• Value for money assessment, using a “4Es” approach, including analysis of 

primary/secondary sources 

• Semi-structured interview programme, including development of research tools 

• Workshops, including development of research tools 

• Development/updating of case studies, including analysis of primary/secondary sources 
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• Energy systems simulation modelling 

• Overall Analysis (including report drafting, revision and sign-off) 

• Project management and meetings 

In submitting full tenders, suppliers confirm in writing that the price offered will be held for a minimum 
of 60 calendar days from the date of submission. Any payment conditions applicable to the prime 
contractor must also be replicated with sub-contractors. 

The Department aims to pay all correctly submitted invoices as soon as possible, within 
30 days from the date of receipt, in line with standard terms and conditions of contract. 

Please note that there will be a break clause in the contract in between the interim 
and the ex-post evaluation phase. 
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1. Definitions used in the contract   
Interpret this Contract using Joint Schedule 1 (Definitions).  

  

2. How the contract works   
2.1. The Supplier is eligible for the award of Order Contracts during the DPS Contract 

Period.  

  

2.2. CCS does not guarantee the Supplier any exclusivity, quantity or value of work under 

the DPS Contract.  

 

2.3. CCS has paid one penny to the Supplier legally to form the DPS Contract. The 
Supplier acknowledges this payment.   

  

2.4. If the Buyer decides to buy Deliverables under the DPS Contract it must use DPS 

Schedule 7 (Order Procedure) and must state its requirements using DPS Schedule 6 
(Order Form Template and Order Schedules). If allowed by the Regulations, the 

Buyer can:  
(a) make changes to DPS Schedule 6 (Order Form Template and Order 

Schedules);  

(b) create new Order Schedules;  

(c) exclude optional template Order Schedules; and/or   

(d) use Special Terms in the Order Form to add or change terms.  

  

2.5. Each Order Contract:  

(a)  is a separate Contract from the DPS Contract;  

(b) is between a Supplier and a Buyer;  

(c) includes Core Terms, Schedules and any other changes or items in the 

completed Order Form; and  

(d) survives the termination of the DPS Contract.  

  

2.6. Where the Supplier is approached by any Other Contracting Authority requesting 

Deliverables or substantially similar goods or services, the Supplier must tell them 
about this DPS Contract before accepting their order.   

 

2.7. The Supplier acknowledges it has all the information required to perform its 
obligations under each Contract before entering into a Contract. When information 

is provided by a Relevant Authority no warranty of its accuracy is given to the 
Supplier.  

  

2.8. The Supplier will not be excused from any obligation, or be entitled to additional 

Costs or Charges because it failed to either:  
(a) verify the accuracy of the Due Diligence Information; or  

(b) properly perform its own adequate checks.  
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2.9. CCS and the Buyer will not be liable for errors, omissions or misrepresentation of any 
information.  

 

2.10. The Supplier warrants and represents that all statements made and documents 
submitted as part of the procurement of Deliverables are and remain true and 
accurate.  
 

2.11. An Order Contract can only be created using the electronic procedures described in 
the FTS Notice as required by the Regulations.  

  

2.12. A Supplier can only receive Orders under the DPS Contract while it meets the basic 

access requirements for the DPS stated in the FTS Notice. CCS can audit whether a 
Supplier meets the basic access requirements at any point during the DPS Contract 

Period.  

  

3. What needs to be delivered   
3.1. All deliverables  

3.1.1. The Supplier must provide Deliverables:  

(a) that comply with the Specification, the DPS Application and, in relation to an 
Order Contract, the Order Tender (if there is one);  

(b) to a professional standard;  

(c) using reasonable skill and care; (d) using Good Industry Practice;  

(d) using its own policies, processes and internal quality control measures as 

long as they do not conflict with the Contract;  

(e) on the dates agreed; and   

(f) that comply with Law.   

  

3.1.2. The Supplier must provide Deliverables with a warranty of at least 90 days 
from Delivery against all obvious defects.  

  

3.2. Goods clauses  
3.2.1. All Goods delivered must be new, or as new if recycled, unused and of recent 

origin.  

  

3.2.2. All manufacturer warranties covering the Goods must be assignable to the 
Buyer on request and for free.  

  

3.2.3. The Supplier transfers ownership of the Goods on Delivery or payment for 
those Goods, whichever is earlier.  
  

3.2.4. Risk in the Goods transfers to the Buyer on Delivery of the Goods, but remains 

with the Supplier if the Buyer notices damage following Delivery and lets the 
Supplier know within 3 Working Days of Delivery.  
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3.2.5. The Supplier warrants that it has full and unrestricted ownership of the Goods 

at the time of transfer of ownership.  
  

3.2.6. The Supplier must deliver the Goods on the date and to the specified location 
during the Buyer’s working hours.  
  

3.2.7. The Supplier must provide sufficient packaging for the Goods to reach the 
point of Delivery safely and undamaged.  
 

3.2.8. All deliveries must have a delivery note attached that specifies the order 
number, type and quantity of Goods.  
  

3.2.9. The Supplier must provide all tools, information and instructions the Buyer 
needs to make use of the Goods.  

  

3.2.10. The Supplier must indemnify the Buyer against the costs of any Recall of the 

Goods and give notice of actual or anticipated action about the Recall of the 

Goods.   
  

3.2.11. The Buyer can cancel any order or part order of Goods which has not been 
Delivered. If the Buyer gives less than 14 days notice then it will pay the 
Supplier’s reasonable and proven costs already incurred on the cancelled 

order as long as the Supplier takes all reasonable steps to minimise these 
costs.  

  

3.2.12. The Supplier must at its own cost repair, replace, refund or substitute (at the 

Buyer’s option and request) any Goods that the Buyer rejects because they do 

not conform with Clause 3. If the Supplier does not do this it will pay the 

Buyer’s costs including repair or re-supply by a third party.  

  

3.3. Services clauses  

3.3.1. Late Delivery of the Services will be a Default of an Order Contract.   

 

3.3.2. The Supplier must co-operate with the Buyer and third party suppliers on all 
aspects connected with the Delivery of the Services and ensure that Supplier 

Staff comply with any reasonable instructions.  
  

3.3.3. The Supplier must at its own risk and expense provide all Supplier Equipment 

required to Deliver the Services.  

  

3.3.4. The Supplier must allocate sufficient resources and appropriate expertise to 

each Contract.  
  

3.3.5. The Supplier must take all reasonable care to ensure performance does not 

disrupt the Buyer’s operations, employees or other contractors.  

  

3.3.6. The Supplier must ensure all Services, and anything used to Deliver the 

Services, are of good quality and free from defects.  
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3.3.7. The Buyer is entitled to withhold payment for partially or undelivered 
Services, but doing so does not stop it from using its other rights under the 
Contract.   

  

4. Pricing and payments  
4.1. In exchange for the Deliverables, the Supplier must invoice the Buyer for the Charges 

in the Order Form.  
  

4.2. CCS must invoice the Supplier for the Management Levy and the Supplier must pay it 

using the process in DPS Schedule 5 (Management Levy and Information).   

  

4.3. All Charges and the Management Levy:  

(a)  exclude VAT, which is payable on provision of a valid VAT invoice; and  

(b) include all costs connected with the Supply of Deliverables.  

  

4.4. The Buyer must pay the Supplier the Charges within 30 days of receipt by the Buyer 

of a valid, undisputed invoice, in cleared funds using the payment method and 

details stated in the Order Form.   

 

4.5. A Supplier invoice is only valid if it:  

(a)  includes all appropriate references including the Contract reference number 

and other details reasonably requested by the Buyer;  

(b) includes a detailed breakdown of Delivered Deliverables and Milestone(s) (if 

any); and  

(c) does not include any Management Levy (the Supplier must not charge the Buyer 

in any way for the Management Levy).  

  

4.6. The Buyer must accept and process for payment an undisputed Electronic Invoice 
received from the Supplier.  

  

4.7. The Buyer may retain or set-off payment of any amount owed to it by the Supplier if 
notice and reasons are provided.  

  

4.8. The Supplier must ensure that all Subcontractors are paid, in full, within 30 days of 
receipt of a valid, undisputed invoice. If this does not happen, CCS or the Buyer can 
publish the details of the late payment or non-payment.  

  

4.9. If CCS or the Buyer can get more favourable commercial terms for the supply at cost 

of any materials, goods or services used by the Supplier to provide the Deliverables, 
then CCS or the Buyer may require the Supplier to replace its existing commercial 
terms with the more favourable terms offered for the relevant items.  
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4.10. If CCS or the Buyer uses Clause 4.9 then the DPS Pricing (and where applicable, the 

Charges) must be reduced by an agreed amount by using the Variation Procedure.  

 

4.11. The Supplier has no right of set-off, counterclaim, discount or abatement unless they 
are ordered to do so by a court.    

  

5. The buyer’s obligations to the supplier   
5.1. If Supplier Non-Performance arises from an Authority Cause:   

(a) neither CCS or the Buyer can terminate a Contract under Clause 10.4.1;  

(b) the Supplier is entitled to reasonable and proven additional expenses and to 

relief from liability and Deduction under this Contract;  

(c) the Supplier is entitled to additional time needed to make the Delivery; and (d) 

the Supplier cannot suspend the ongoing supply of Deliverables.  

  

5.2. Clause 5.1 only applies if the Supplier:  
(a)  gives notice to the Party responsible for the Authority Cause within 10 Working 

Days of becoming aware;  

(b) demonstrates that the Supplier Non-Performance would not have occurred but 

for the Authority Cause; and  

(c) mitigated the impact of the Authority Cause.  

  

6. Record keeping and reporting   
6.1. The Supplier must attend Progress Meetings with the Buyer and provide Progress 

Reports when specified in the Order Form.  

  

6.2. The Supplier must keep and maintain full and accurate records and accounts on 

everything to do with the Contract:  

(a) during the Contract Period;  

(b) for 7 years after the End Date; and (c) in accordance with UK GDPR, including but 

not limited to the records and accounts stated in the definition of Audit in Joint 

Schedule 1.  

  

6.3. The Relevant Authority or an Auditor can Audit the Supplier.  

 

6.4. During an Audit, the Supplier must:  
(a) allow the Relevant Authority or any Auditor access to their premises to verify all 

contract accounts and records of everything to do with the Contract and provide 

copies for an Audit; and  

(b) provide information to the Relevant Authority or to the Auditor and reasonable 

co-operation at their request.  
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6.5. Where the Audit of the Supplier is carried out by an Auditor, the Auditor shall be 

entitled to share any information obtained during the Audit with the Relevant 
Authority.  
 

6.6. If the Supplier is not providing any of the Deliverables, or is unable to provide them, 
it must immediately:   

(a) tell the Relevant Authority and give reasons;  

(b) propose corrective action; and   

(c) provide a  deadline for completing the corrective action.  

  

6.7. The Supplier must provide CCS with a Self Audit Certificate supported by an audit 
report at the end of each Contract Year. The report must contain:  

(a) the methodology of the review;  

(b) the sampling techniques applied;  

(c) details of any issues; and  

(d) any remedial action taken.  

  

6.8. The Self Audit Certificate must be completed and signed by an auditor or senior 

member of the Supplier’s management team that is qualified in either a relevant 
audit or financial discipline.   

  

7. Supplier staff   
7.1. The Supplier Staff involved in the performance of each Contract must:  

(a)  be appropriately trained and qualified;  

(b) be vetted using Good Industry Practice and the Security Policy; and  

(c) comply with all conduct requirements when on the Buyer’s Premises.  

  

7.2. Where a Buyer decides one of the Supplier’s Staff is not suitable to work on a 

contract, the Supplier must replace them with a suitably qualified alternative.  

 

7.3. If requested, the Supplier must replace any person whose acts or omissions have 

caused the Supplier to breach Clause 27.   
 

7.4. The Supplier must provide a list of Supplier Staff needing to access the Buyer’s 

Premises and say why access is required.   
  

7.5. The Supplier indemnifies CCS and the Buyer against all claims brought by any person 

employed by the Supplier caused by an act or omission of the Supplier or any 

Supplier Staff.   

  

8. Rights and protection   
8.1. The Supplier warrants and represents that:  

(a)  it has full capacity and authority to enter into and to perform each Contract;  

(b) each Contract is executed by its authorised representative;  

(c) it is a legally valid and existing organisation incorporated in the place it was 

formed;  
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(d) there are no known legal or regulatory actions or investigations before any 

court, administrative body or arbitration tribunal pending or threatened against 

it or its Affiliates that might affect its ability to perform each Contract;  

(e) it maintains all necessary rights, authorisations, licences and consents to 

perform its obligations under each Contract;  

(f) it does not have any contractual obligations which are likely to have a material 

adverse effect on its ability to perform each Contract;  

(g) it is not impacted by an Insolvency Event; and (h) it will comply with each Order 

Contract.  

  

8.2. The warranties and representations in Clauses 2.10 and 8.1 are repeated each time 

the Supplier provides Deliverables under the Contract.  
 

8.3. The Supplier indemnifies both CCS and every Buyer against each of the following:  

(a) wilful misconduct of the Supplier, Subcontractor and Supplier Staff that impacts 

the Contract; and  

(b) non-payment by the Supplier of any Tax or National Insurance.  

  

8.4. All claims indemnified under this Contract must use Clause 26.  

  

8.5. The description of any provision of this Contract as a warranty does not prevent CCS 

or a Buyer from exercising any termination right that it may have for breach of that 
clause by the Supplier.  

  

8.6. If the Supplier becomes aware of a representation or warranty that becomes untrue 

or misleading, it must immediately notify CCS and every Buyer.  
  

8.7. All third party warranties and indemnities covering the Deliverables must be 

assigned for the Buyer’s benefit by the Supplier.   

  

9. Intellectual Property Rights (IPRs)  
9.1. Each Party keeps ownership of its own Existing IPRs. The Supplier gives the Buyer a 

non-exclusive, perpetual, royalty-free, irrevocable, transferable worldwide licence to 

use, change and sub-license the Supplier’s Existing IPR to enable it to both:  

(a)  receive and use the Deliverables; and  

(b) make use of the deliverables provided by a Replacement Supplier.  

  

9.2. Any New IPR created under a Contract is owned by the Buyer. The Buyer gives the 

Supplier a licence to use any Existing IPRs and New IPRs for the purpose of fulfilling 

its obligations during the Contract Period.  
 

9.3. Where a Party acquires ownership of IPRs incorrectly under this Contract it must do 
everything reasonably necessary to complete a transfer assigning them in writing to 
the other Party on request and at its own cost.  
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9.4. Neither Party has the right to use the other Party’s IPRs, including any use of the 

other Party’s names, logos or trademarks, except as provided in Clause 9 or 
otherwise agreed in writing.  
  

9.5. If there is an IPR Claim, the Supplier indemnifies CCS and each Buyer against all 
losses, damages, costs or expenses (including professional fees and fines) incurred as 

a result.  

  

9.6. If an IPR Claim is made or anticipated the Supplier must at its own expense and the 
Buyer’s sole option, either:  

(a)  obtain for CCS and the Buyer the rights in Clause 9.1 and 9.2 without infringing 

any third party IPR; or   

(b) replace or modify the relevant item with substitutes that do not infringe IPR 

without adversely affecting the functionality or performance of the Deliverables.  

  

9.7. In spite of any other provisions of a Contract and for the avoidance of doubt, award 

of a Contract by the Buyer and placement of any contract task under it does not 
constitute an authorisation by the Crown under Sections 55 and 56 of the Patents 
Act 1977 or Section 12 of the Registered Designs Act 1949. The Supplier 

acknowledges that any authorisation by the Buyer under its statutory powers must 
be expressly provided in writing, with reference to the acts authorised and the 

specific IPR involved.  

   

10. Ending the contract or any subcontract  
10.1. Contract Period  

10.1.1. The Contract takes effect on the Start Date and ends on the End Date or 
earlier if required by Law.  

 

10.1.2. The Relevant Authority can extend the Contract for the Extension Period by 
giving the Supplier no less than 3 Months' written notice before the Contract 
expires.  

  

10.2. Ending the contract without a reason   

10.2.1. CCS has the right to terminate the DPS Contract at any time without reason by 

giving the Supplier at least 30 days' notice.  

  

10.2.2. Each Buyer has the right to terminate their Order Contract at any time without 
reason by giving the Supplier not less than 90 days' written notice.  

  

10.3. Rectification plan process  

10.3.1. If there is a Default, the Relevant Authority may, without limiting its other 
rights, request that the Supplier provide a Rectification Plan.  

  

10.3.2. When the Relevant Authority receives a requested Rectification Plan it can 
either:  



DPS Schedule 6 (Order Form and Order Schedules) 
Crown Copyright 2021 

RM6126 - Research & Insights DPS                                             
Project Version: v1.0    
Model Version: v1.3 

UK OFFICIAL 

UK OFFICIAL 

(a) reject the Rectification Plan or revised Rectification Plan, giving reasons; 

or  

(b) accept the Rectification Plan or revised Rectification Plan (without 

limiting its rights) and the Supplier must immediately start work on the 

actions in the Rectification Plan at its own cost, unless agreed otherwise 

by the Parties.  

  

10.3.3. Where the Rectification Plan or revised Rectification Plan is rejected, the 

Relevant Authority:  
(a) must give reasonable grounds for its decision; and  

(b) may request that the Supplier provides a revised Rectification Plan within 

5 Working Days.  

  

10.3.4. If the Relevant Authority rejects any Rectification Plan, including any revised 

Rectification Plan, the Relevant Authority does not have to request a revised 
Rectification Plan before exercising its right to terminate its Contract under 
Clause 10.4.3(a).   

  
10.4. When CCS or the buyer can end a contract   

10.4.1. If any of the following events happen, the Relevant Authority has the right to 
immediately terminate its Contract by issuing a Termination Notice to the 

Supplier:  
(a)  there is a Supplier Insolvency Event;  

(b) there is a Default that is not corrected in line with an accepted 

Rectification Plan;   

(c) the Supplier does not provide a Rectification Plan within 10 days of the 

request;  

(d) there is any material Default of the Contract;  

(e) there is any material Default of any Joint Controller Agreement relating to 

any Contract;  

(f) there is a Default of Clauses 2.10, 9, 14, 15, 27, 32 or DPS Schedule 9 

(Cyber Essentials) (where applicable) relating to any Contract;  

(g) there is a consistent repeated failure to meet the Performance Indicators 

in DPS Schedule 4 (DPS Management);  

(h) there is a Change of Control of the Supplier which is not pre-approved by 

the Relevant Authority in writing;  

(i) if the Relevant Authority discovers that the Supplier was in one of the 

situations in 57 (1) or 57(2) of the Regulations at the time the Contract 

was awarded; or  

(j) the Supplier or its Affiliates embarrass or bring CCS or the Buyer into 

disrepute or diminish the public trust in them.  

  

10.4.2. CCS may terminate the DPS Contract if a Buyer terminates an Order Contract 
for any of the reasons listed in Clause 10.4.1.   

  

10.4.3. If any of the following non-fault based events happen, the Relevant Authority 
has the right to immediately terminate its Contract by issuing a Termination 

Notice to the Supplier:  
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(a)  the Relevant Authority rejects a Rectification Plan;  

(b) there is a Variation which cannot be agreed using Clause 24 (Changing the 

contract) or resolved using Clause 34 (Resolving disputes);   

(c) if there is a declaration of ineffectiveness in respect of any Variation; or 

(d) any of the events in 73 (1) (a) or (c) of the Regulations happen.  

  

10.5. When the supplier can end the contract   

The Supplier can issue a Reminder Notice if the Buyer does not pay an undisputed invoice 

on time. The Supplier can terminate an Order Contract if the Buyer fails to pay an 

undisputed invoiced sum due and worth over 10% of the annual Contract Value within 30 

days of the date of the Reminder Notice.   

  

10.6. What happens if the contract ends  

10.6.1. Where a Party terminates a Contract under any of Clauses 10.2.1, 10.2.2, 

10.4.1, 10.4.2, 10.4.3, 10.5 or 20.2 or a Contract expires all of the following 
apply:  

(a)  The Buyer’s payment obligations under the terminated Contract stop 

immediately.  

(b) Accumulated rights of the Parties are not affected.  

(c) The Supplier must promptly repay to the Buyer any and all Charges the 

Buyer has paid in advance in respect of Deliverables not provided by the 

Supplier as at the End Date.  

(d) The Supplier must promptly delete or return the Government Data except 

where required to retain copies by Law.  

(e) The Supplier must promptly return any of CCS or the Buyer’s property 

provided under the terminated Contract.  

(f) The Supplier must, at no cost to CCS or the Buyer, co-operate fully in the 

handover and reprocurement (including to a Replacement Supplier).  

  

10.6.2. In addition to the consequences of termination listed in Clause 10.6.1, where 
the Relevant Authority terminates a Contract under Clause 10.4.1 the Supplier 
is also responsible for the Relevant Authority’s reasonable costs of procuring 
Replacement Deliverables for the rest of the Contract Period.  

 

10.6.3. In addition to the consequences of termination listed in Clause 10.6.1, if either 
the Relevant Authority terminates a Contract under Clause 10.2.1 or 10.2.2 or 
a Supplier terminates an Order Contract under Clause 10.5:  

(a)  the Buyer must promptly pay all outstanding Charges incurred to the 

Supplier; and  

(b) the Buyer must pay the Supplier reasonable committed and unavoidable 

Losses as long as the Supplier provides a fully itemised and costed 

schedule with evidence - the maximum value of this payment is limited to 

the total sum payable to the Supplier if the Contract had not been 

terminated.   

  

10.6.4. In addition to the consequences of termination listed in Clause 10.6.1, where a 

Party terminates under Clause 20.2 each Party must cover its own Losses.  
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10.6.5. The following Clauses survive the termination or expiry of each Contract: 
3.2.10, 4.2, 6, 7.5, 9, 11, 12.2, 14, 15, 16, 17, 18, 31.3, 34, 35 and any Clauses 
and Schedules which are expressly or by implication intended to continue.  

  

10.7. Partially ending and suspending the contract   
10.7.1. Where CCS has the right to terminate the DPS Contract it can suspend the 

Supplier's ability to accept Orders (for any period) and the Supplier cannot 

enter into any new Order Contracts during this period. If this happens, the 

Supplier must still meet its obligations under any existing Order Contracts that 
have already been signed.  
  

10.7.2. Where CCS has the right to terminate a DPS Contract it is entitled to terminate 
all or part of it.  

  

10.7.3. Where the Buyer has the right to terminate an Order Contract it can terminate 
or suspend (for any period), all or part of it. If the Buyer suspends a Contract it 
can provide the Deliverables itself or buy them from a third party.   

  

10.7.4. The Relevant Authority can only partially terminate or suspend a Contract if 

the remaining parts of that Contract can still be used to effectively deliver the 
intended purpose.  

  

10.7.5. The Parties must agree any necessary Variation required by Clause 10.7 using 

the Variation Procedure, but the Supplier may not either:  
(a)  reject the Variation; or  

(b) increase the Charges, except where the right to partial termination is 

under Clause 10.2.  

  

10.7.6. The Buyer can still use other rights available, or subsequently available to it if 
it acts on its rights under Clause 10.7.  

  

10.8. When subcontracts can be ended   

At the Buyer’s request, the Supplier must terminate any Subcontracts in any of the 

following events:  

(a) there is a Change of Control of a Subcontractor which is not pre-approved 

by the Relevant Authority in writing;  

(b) the acts or omissions of the Subcontractor have caused or materially 

contributed to a right of termination under Clause 10.4; or  

(c) a Subcontractor or its Affiliates embarrasses or brings into disrepute or 

diminishes the public trust in the Relevant Authority.  

  

11. How much you can be held responsible for   
11.1. Each Party's total aggregate liability in each Contract Year under this DPS Contract 

(whether in tort, contract or otherwise) is no more than £1,000,000.   
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11.2. Each Party's total aggregate liability in each Contract Year under each Order Contract 

(whether in tort, contract or otherwise) is no more than one hundred and twenty 
five percent (125%) of the Estimated Yearly Charges unless specified in the Order 
Form.  

  

11.3. No Party is liable to the other for:  

(a)  any indirect Losses; or  

(b) Loss of profits, turnover, savings, business opportunities or damage to 

goodwill (in each case whether direct or indirect).  

  

11.4. In spite of Clause 11.1 and 11.2, neither Party limits or excludes any of the following:  
(a)  its liability for death or personal injury caused by its negligence, or that 

of its employees, agents or Subcontractors;  

(b) its liability for bribery or fraud or fraudulent misrepresentation by it or its 

employees;  

(c) any liability that cannot be excluded or limited by Law;   

(d) its obligation to pay the required Management Levy or Default 

Management Levy.  

  

11.5. In spite of Clauses 11.1 and 11.2, the Supplier does not limit or exclude its liability for 
any indemnity given under Clauses 7.5, 8.3(b), 9.5, 31.3 or Order Schedule 2 (Staff 

Transfer) of a Contract.    
 

11.6. In spite of Clauses 11.1, 11.2 but subject to Clauses 11.3 and 11.4, the Supplier's 
aggregate liability in each and any Contract Year under each Contract under Clause 

14.8 shall in no event exceed the Data Protection Liability Cap.  

  

11.7. Each Party must use all reasonable endeavours to mitigate any Loss or damage 
which it suffers under or in connection with each Contract, including any 

indemnities.   

  

11.8. When calculating the Supplier’s liability under Clause 11.1 or 11.2 the following 

items will not be taken into consideration:  
(a)  Deductions; and  

(b) any items specified in Clauses 11.5 or 11.6.  

  

11.9. If more than one Supplier is party to a Contract, each Supplier Party is jointly and 
severally liable for their obligations under that Contract.  

  

12. Obeying the law  
12.1. The Supplier must use reasonable endeavours to comply with the provisions of Joint 

Schedule 5 (Corporate Social Responsibility).  
  

12.2. To the extent that it arises as a result of a Default by the Supplier, the Supplier 
indemnifies the Relevant Authority against any fine or penalty incurred by the 
Relevant Authority pursuant to Law and any costs incurred by the Relevant Authority 

in defending any proceedings which result in such fine or penalty.  
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12.3. The Supplier must appoint a Compliance Officer who must be responsible for 
ensuring that the Supplier complies with Law, Clause 12.1 and Clauses 27 to 32.  

  

13. Insurance  
The Supplier must, at its own cost, obtain and maintain the Required Insurances in Joint 

Schedule 3 (Insurance Requirements) and any Additional Insurances in the Order Form.  

  

14. Data protection  
14.1. The Supplier must process Personal Data and ensure that Supplier Staff process 

Personal Data only in accordance with Joint Schedule 11 (Processing Data).  

  

14.2. The Supplier must not remove any ownership or security notices in or relating to the 

Government Data.  
  

14.3. The Supplier must make accessible back-ups of all Government Data, stored in an 

agreed off-site location and send the Buyer copies every 6 Months.   
  

14.4. The Supplier must ensure that any Supplier system holding any Government Data, 

including back-up data, is a secure system that complies with the Security Policy and 

any applicable Security Management Plan.  
  

14.5. If at any time the Supplier suspects or has reason to believe that the Government 
Data provided under a Contract is corrupted, lost or sufficiently degraded, then the 

Supplier must notify the Relevant Authority and immediately suggest remedial 
action.  

  

14.6. If the Government Data is corrupted, lost or sufficiently degraded so as to be 

unusable the Relevant Authority may either or both:  
(a)  tell the Supplier to restore or get restored Government Data as soon as 

practical but no later than 5 Working Days from the date that the 

Relevant Authority receives notice, or the Supplier finds out about the 

issue, whichever is earlier; and/or  

(b) restore the Government Data itself or using a third party.  

  

14.7. The Supplier must pay each Party’s reasonable costs of complying with Clause 14.6 

unless CCS or the Buyer is at fault.   

 

14.8. The Supplier:  

(a)  must provide the Relevant Authority with all Government Data in an 

agreed open format within 10 Working Days of a written request;  

(b) must have documented processes to guarantee prompt availability of 

Government Data if the Supplier stops trading;  

(c) must securely destroy all Storage Media that has held Government Data 

at the end of life of that media using Good Industry Practice;  
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(d) securely erase all Government Data and any copies it holds when asked 

to do so by CCS or the Buyer unless required by Law to retain it; and  

(e) indemnifies CCS and each Buyer against any and all Losses incurred if the 

Supplier breaches Clause 14 and any Data Protection Legislation.  

  

15. What you must keep confidential  
15.1. Each Party must:  

(a)  keep all Confidential Information it receives confidential and secure;  

(b) except as expressly set out in the Contract at Clauses 15.2 to 15.4 or 

elsewhere in the Contract, not disclose, use or exploit the Disclosing 

Party’s Confidential Information without the Disclosing Party's prior 

written consent; and   

(c) immediately notify the Disclosing Party if it suspects unauthorised access, 

copying, use or disclosure of the Confidential Information.  

  

15.2. In spite of Clause 15.1, a Party may disclose Confidential Information which it 
receives from the Disclosing Party in any of the following instances:  

(a) where disclosure is required by applicable Law or by a court with the 

relevant jurisdiction if, to the extent not prohibited by Law, the Recipient 

Party notifies the Disclosing Party of the full circumstances, the affected 

Confidential Information and extent of the disclosure;  

(b) if the Recipient Party already had the information without obligation of 

confidentiality before it was disclosed by the Disclosing Party;  

(c) if the information was given to it by a third party without obligation of 

confidentiality;  

(d) if the information was in the public domain at the time of the disclosure;  

(e) if the information was independently developed without access to the 

Disclosing Party’s  

(f) Confidential Information;  

(g) on a confidential basis, to its auditors;  

(h) on a confidential basis, to its professional advisers on a need-to-know 

basis; or  

(i) to the Serious Fraud Office where the Recipient Party has reasonable 

grounds to believe that the Disclosing Party is involved in activity that 

may be a criminal offence under the Bribery Act 2010.  

  

15.3. In spite of Clause 15.1, the Supplier may disclose Confidential Information on a 
confidential basis to Supplier Staff on a need-to-know basis to allow the Supplier to 

meet its obligations under the Contract. The Supplier Staff must enter into a direct 

confidentiality agreement with the Relevant Authority at its request.  

 

15.4. In spite of Clause 15.1, CCS or the Buyer may disclose Confidential Information in any 
of the following cases:  

(a) on a confidential basis to the employees, agents, consultants and 

contractors of CCS or the Buyer;  

(b) on a confidential basis to any other Central Government Body, any 

successor body to a Central Government Body or any company that CCS 
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or the Buyer transfers or proposes to transfer all or any part of its 

business to;  

(c) if CCS or the Buyer (acting reasonably) considers disclosure necessary or 

appropriate to carry out its public functions;  

(d) where requested by Parliament; or (e) under Clauses 4.7 and 16.  

  

15.5. For the purposes of Clauses 15.2 to 15.4 references to disclosure on a confidential 
basis means disclosure under a confidentiality agreement or arrangement including 

terms as strict as those required in Clause 15.  
 

15.6. Transparency Information is not Confidential Information.  

  

15.7. The Supplier must not make any press announcement or publicise the Contracts or 
any part of them in any way, without the prior written consent of the Relevant 

Authority and must take all reasonable steps to ensure that Supplier Staff do not 
either.   

  

16. When you can share information   
16.1. The Supplier must tell the Relevant Authority within 48 hours if it receives a Request 

For Information.  

 

16.2. Within five (5) Working Days of the Buyer’s request the Supplier must give CCS and 

each Buyer full cooperation and information needed so the Buyer can:  
(a) publish the Transparency Information;   

(b) comply with any Freedom of Information Act (FOIA) request; and/or (c) 

comply with any Environmental Information Regulations (EIR) request.  

  

16.3. The Relevant Authority may talk to the Supplier to help it decide whether to publish 
information under Clause 16. However, the extent, content and format of the 

disclosure is the Relevant Authority’s decision in its absolute discretion.   

  

17. Invalid parts of the contract   
If any part of a Contract is prohibited by Law or judged by a court to be unlawful, void or 

unenforceable, it must be read as if it was removed from that Contract as much as 

required and rendered ineffective as far as possible without affecting the rest of the 

Contract, whether it is valid or enforceable.  

  

18. No other terms apply   
The provisions incorporated into each Contract are the entire agreement between the 

Parties. The Contract  replaces all previous statements, agreements and any course of 

dealings made between the Parties, whether written or oral, in relation to its subject 

matter. No other provisions apply.   
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19. Other people’s rights in a contract   
No third parties may use the Contracts (Rights of Third Parties) Act 1999 (CRTPA) to 

enforce any term of the Contract unless stated (referring to CRTPA) in the Contract. This 

does not affect third party rights and remedies that exist independently from CRTPA.   

  

20. Circumstances beyond your control   
20.1. Any Party affected by a Force Majeure Event is excused from performing its 

obligations under a Contract while the inability to perform continues, if it both:  
(a) provides a Force Majeure Notice to the other Party; and  

(b) uses all reasonable measures practical to reduce the impact of the Force 

Majeure Event.  

  

20.2. Either Party can partially or fully terminate the affected Contract if the provision of 
the Deliverables is materially affected by a Force Majeure Event which lasts for 90 
days continuously.   

  

21. Relationships created by the contract   
No Contract creates a partnership, joint venture or employment relationship. The Supplier 

must represent themselves accordingly and ensure others do so.  

  

22. Giving up contract rights  
A partial or full waiver or relaxation of the terms of a Contract is only valid if it is stated to 

be a waiver in writing to the other Party.  

  

23. Transferring responsibilities   
23.1. The Supplier cannot assign, novate or transfer a Contract or any part of a Contract 

without the Relevant Authority’s written consent.  

  

23.2. The Relevant Authority can assign, novate or transfer its Contract or any part of it to 
any Central Government Body, public or private sector body which performs the 

functions of the Relevant Authority.  

  

23.3. When CCS or the Buyer uses its rights under Clause 23.2 the Supplier must enter into 

a novation agreement in the form that CCS or the Buyer specifies.   
  

23.4. The Supplier can terminate a Contract novated under Clause 23.2 to a private sector 

body that is experiencing an Insolvency Event.  
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23.5. The Supplier remains responsible for all acts and omissions of the Supplier Staff as if 

they were its own.  
  

23.6. If CCS or the Buyer asks the Supplier for details about Subcontractors, the Supplier 
must provide details of Subcontractors at all levels of the supply chain including:  

(a) their name;  

(b) the scope of their appointment; and  

(c) the duration of their appointment.  

  

24. Changing the contract  
24.1. Either Party can request a Variation which is only effective if agreed in writing and 

signed by both Parties.  
  

24.2. The Supplier must provide an Impact Assessment either:  

(a) with the Variation Form, where the Supplier requests the Variation; or  

(b) within the time limits included in a Variation Form requested by CCS or 

the Buyer.  

  

24.3. If the Variation cannot be agreed or resolved by the Parties, CCS or the Buyer can 
either:  

(a) agree that the Contract continues without the Variation; or  

(b) terminate the affected Contract, unless in the case of an Order Contract, 

the Supplier has already provided part or all of the provision of the 

Deliverables, or where the Supplier can show evidence of substantial 

work being carried out to provide them; or  

(c) refer the Dispute to be resolved using Clause 34 (Resolving Disputes).  

  

24.4. CCS and the Buyer are not required to accept a Variation request made by the 
Supplier.  

  

24.5. If there is a General Change in Law, the Supplier must bear the risk of the change 
and is not entitled to ask for an increase to the DPS Pricing or the Charges.  
  

24.6. If there is a Specific Change in Law or one is likely to happen during the Contract 

Period the Supplier must give CCS and the Buyer notice of the likely effects of the 
changes as soon as reasonably practical. They must also say if they think any 
Variation is needed either to the Deliverables, DPS Pricing or a Contract and provide 

evidence:   
(a) that the Supplier has kept costs as low as possible, including in 

Subcontractor costs; and  

(b) of how it has affected the Supplier’s costs.  

  

24.7. Any change in the DPS Pricing or relief from the Supplier's obligations because of a 

Specific Change in Law must be implemented using Clauses 24.1 to 24.4.  

  

24.8. For 101(5) of the Regulations, if the Court declares any Variation ineffective, the 
Parties agree that their mutual rights and obligations will be regulated by the terms 
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of the Contract as they existed immediately prior to that Variation and as if the 

Parties had never entered into that Variation.  

  

25. How to communicate about the contract   
25.1. All notices under the Contract must be in writing and are considered effective on the 

Working Day of delivery as long as they are delivered before 5:00pm on a Working 
Day. Otherwise the notice is effective on the next Working Day. An email is effective 

at 9:00am on the first Working Day after sending unless an error message is 
received.  
 

25.2. Notices to CCS must be sent to the CCS Authorised Representative’s address or email 
address indicated on the Platform.  

  

25.3. Notices to the Buyer must be sent to the Buyer Authorised Representative’s address 
or email address in the Order Form.   
  

25.4. This Clause does not apply to the service of legal proceedings or any documents in 

any legal action, arbitration or dispute resolution.   

  

26. Dealing with claims   
26.1. If a Beneficiary is notified of a Claim then it must notify the Indemnifier as soon as 

reasonably practical and no later than 10 Working Days.  

 

26.2. At the Indemnifier’s cost the Beneficiary must both:  
(a) allow the Indemnifier to conduct all negotiations and proceedings to do 

with a Claim; and   

(b) give the Indemnifier reasonable assistance with the claim if requested.  

  

26.3. The Beneficiary must not make admissions about the Claim without the prior written 
consent of the Indemnifier which can not be unreasonably withheld or delayed.  
 

26.4. The Indemnifier must consider and defend the Claim diligently using competent legal 
advisors and in a way that does not damage the Beneficiary’s reputation.  

  

26.5. The Indemnifier must not settle or compromise any Claim without the Beneficiary's 

prior written consent which it must not unreasonably withhold or delay.  
  

26.6. Each Beneficiary must take all reasonable steps to minimise and mitigate any losses 

that it suffers because of the Claim.  
  

26.7. If the Indemnifier pays the Beneficiary money under an indemnity and the 
Beneficiary later recovers money which is directly related to the Claim, the 

Beneficiary must immediately repay the Indemnifier the lesser of either:  
(a) the sum recovered minus any legitimate amount spent by the Beneficiary 

when recovering this money; or   

(b) the amount the Indemnifier paid the Beneficiary for the Claim.  
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27. Preventing fraud, bribery and corruption  
27.1. The Supplier must not during any Contract Period:   

(a) commit a Prohibited Act or any other criminal offence in the Regulations 

57(1) and 57(2); or  

(b) do or allow anything which would cause CCS or the Buyer, including any 

of their employees, consultants, contractors, Subcontractors or agents to 

breach any of the Relevant Requirements or incur any liability under 

them.  

  

27.2. The Supplier must during the Contract Period:  

(a) create, maintain and enforce adequate policies and procedures to ensure 

it complies with the Relevant Requirements to prevent a Prohibited Act 

and require its Subcontractors to do the same;  

(b) keep full records to show it has complied with its obligations under 

Clause 27 and give copies to CCS or the Buyer on request; and  

(c) if required by the Relevant Authority, within 20 Working Days of the Start 

Date of the relevant Contract, and then annually, certify in writing to the 

Relevant Authority, that they have complied with Clause 27, including 

compliance of Supplier Staff, and provide reasonable supporting evidence 

of this on request, including its policies and procedures.  

  

27.3. The Supplier must immediately notify CCS and the Buyer if it becomes aware of any 

breach of Clauses 27.1 or 27.2 or has any reason to think that it, or any of the 
Supplier Staff, has either:  

(a)  been investigated or prosecuted for an alleged Prohibited Act;  

(b) been debarred, suspended, proposed for suspension or debarment, or is 

otherwise ineligible to take part in procurement programmes or contracts 

because of a Prohibited Act by any government department or agency;   

(c) received a request or demand for any undue financial or other advantage 

of any kind related to a Contract; or  

(d) suspected that any person or Party directly or indirectly related to a 

Contract has committed or attempted to commit a Prohibited Act.  

  

27.4. If the Supplier notifies CCS or the Buyer as required by Clause 27.3, the Supplier 

must respond promptly to their further enquiries, co-operate with any investigation 
and allow the Audit of any books, records and relevant documentation.  
  

27.5. In any notice the Supplier gives under Clause 27.3 it must specify the:  

(a) Prohibited Act;  

(b) identity of the Party who it thinks has committed the Prohibited Act; and   

(c) action it has decided to take.  

  

28. Equality, diversity and human rights  
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28.1. The Supplier must follow all applicable equality Law when they perform their 

obligations under the Contract, including:  
(a) protections against discrimination on the grounds of race, sex, gender 

reassignment, religion or belief, disability, sexual orientation, pregnancy, 

maternity, age or otherwise; and  

(b) any other requirements and instructions which CCS or the Buyer 

reasonably imposes related to equality Law.  

  

28.2. The Supplier must take all necessary steps, and inform CCS or the Buyer of the steps 
taken, to prevent anything that is considered to be unlawful discrimination by any 

court or tribunal, or the Equality and Human Rights Commission (or any successor 
organisation) when working on a Contract.  

  

29. Health and safety   
29.1. The Supplier must perform its obligations meeting the requirements of:  

(a) all applicable Law regarding health and safety; and  

(b) the Buyer’s current health and safety policy while at the Buyer’s 

Premises, as provided to the Supplier.   

  

29.2. The Supplier and the Buyer must as soon as possible notify the other of any health 
and safety incidents or material hazards they are aware of at the Buyer Premises 

that relate to the performance of a Contract.   

  

30. Environment  
30.1. When working on Site the Supplier must perform its obligations under the Buyer’s 

current Environmental Policy, which the Buyer must provide.  

  

30.2. The Supplier must ensure that Supplier Staff are aware of the Buyer’s Environmental 

Policy.  

  

31. Tax   
31.1. The Supplier must not breach any Tax or social security obligations and must enter 

into a binding agreement to pay any late contributions due, including where 
applicable, any interest or any fines. CCS and the Buyer cannot terminate a Contract 

where the Supplier has not paid a minor Tax or social security contribution.  
  

31.2. Where the Charges payable under a Contract with the Buyer are or are likely to 

exceed £5 million at any point during the relevant Contract Period, and an Occasion 
of Tax Non-Compliance occurs, the Supplier must notify CCS and the Buyer of it 
within 5 Working Days including:  

(a) the steps that the Supplier is taking to address the Occasion of Tax Non-

Compliance and any mitigating factors that it considers relevant; and  

(b) other information relating to the Occasion of Tax Non-Compliance that 

CCS and the Buyer may reasonably need.  
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31.3. Where the Supplier or any Supplier Staff are liable to be taxed or to pay National 

Insurance contributions in the UK relating to payment received under an Order 
Contract, the Supplier must both:  

(a) comply with the Income Tax (Earnings and Pensions) Act 2003 and all 

other statutes and regulations relating to income tax, the Social Security 

Contributions and Benefits Act 1992 (including IR35) and National 

Insurance contributions; and   

(b) indemnify the Buyer against any Income Tax, National Insurance and 

social security contributions and any other liability, deduction, 

contribution, assessment or claim arising from or made during or after 

the Contract Period in connection with the provision of the Deliverables 

by the Supplier or any of the Supplier Staff.  

  

31.4. If any of the Supplier Staff are Workers who receive payment relating to the 

Deliverables, then the Supplier must ensure that its contract with the Worker 

contains the following requirements:  

(a) the Buyer may, at any time during the Contract Period, request that the 

Worker provides information which demonstrates they comply with 

Clause 31.3, or why those requirements do not apply, the Buyer can 

specify the information the Worker must provide and the deadline for 

responding;  

(b) the Worker’s contract may be terminated at the Buyer’s request if the 

Worker fails to provide the information requested by the Buyer within 

the time specified by the Buyer;  

(c) the Worker’s contract may be terminated at the Buyer’s request if the 

Worker provides information which the Buyer considers is not good 

enough to demonstrate how it complies with Clause 31.3 or confirms that 

the Worker is not complying with those requirements; and  

(d) the Buyer may supply any information they receive from the Worker to 

HMRC for revenue collection and management.  

  

32. Conflict of interest  
32.1. The Supplier must take action to ensure that neither the Supplier nor the Supplier 

Staff are placed in the position of an actual or potential Conflict of Interest.  

  

32.2. The Supplier must promptly notify and provide details to CCS and each Buyer if a 
Conflict of Interest happens or is expected to happen.  

  

32.3. CCS and each Buyer can terminate its Contract immediately by giving notice in 
writing to the Supplier or take any steps it thinks are necessary where there is or 

may be an actual or potential Conflict of Interest.  

  

33. Reporting a breach of the contract   
33.1. As soon as it is aware of it the Supplier and Supplier Staff must report to CCS or the 

Buyer any actual or suspected breach of:  
(a) Law;  
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(b) Clause 12.1; or   

(c) Clauses 27 to 32.  

  

33.2. The Supplier must not retaliate against any of the Supplier Staff who in good faith 
reports a breach listed in Clause 33.1 to the Buyer or a Prescribed Person.   

  

34. Resolving disputes   
34.1. If there is a Dispute, the senior representatives of the Parties who have authority to 

settle the Dispute will, within 28 days of a written request from the other Party, 

meet in good faith to resolve the Dispute.  
  

34.2. If the Dispute is not resolved at that meeting, the Parties can attempt to settle it by 

mediation using the Centre for Effective Dispute Resolution (CEDR) Model Mediation 

Procedure current at the time of the Dispute. If the Parties cannot agree on a 
mediator, the mediator will be nominated by CEDR. If either Party does not wish to 
use, or continue to use mediation, or mediation does not resolve the Dispute, the 
Dispute must be resolved using Clauses 34.3 to 34.5.  

  

34.3. Unless the Relevant Authority refers the Dispute to arbitration using Clause 34.4, the 

Parties irrevocably agree that the courts of England and Wales have the exclusive 
jurisdiction to:   

(a) determine the Dispute;  

(b) grant interim remedies; and/or  

(c) grant any other provisional or protective relief.  

  

34.4. The Supplier agrees that the Relevant Authority has the exclusive right to refer any 

Dispute to be finally resolved by arbitration under the London Court of International 

Arbitration Rules current at the time of the Dispute. There will be only one 

arbitrator. The seat or legal place of the arbitration will be London and the 
proceedings will be in English.  

 

34.5. The Relevant Authority has the right to refer a Dispute to arbitration even if the 
Supplier has started or has attempted to start court proceedings under Clause 34.3, 
unless the Relevant Authority has agreed to the court proceedings or participated in 

them. Even if court proceedings have started, the Parties must do everything 
necessary to ensure that the court proceedings are stayed in favour of any 

arbitration proceedings if they are started under Clause 34.4.  

  

34.6. The Supplier cannot suspend the performance of a Contract during any Dispute.  

  

35. Which law applies  
This Contract and any Disputes arising out of, or connected to it, are governed by English 

law.  
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Joint Schedule 5 (Corporate Social Responsibility)  

1. What we expect from our Suppliers  

1.1 In September 2017, HM Government published a Supplier Code of Conduct setting out the 

standards and behaviours expected of suppliers who work with government.  

(https://www.gov.uk/government/uploads/system/uploads/attachment_data/fi 

le/646497/2017-09- 

13_Official Sensitive Supplier_Code_of_Conduct_September_2017.pdf)  

1.2 CCS expects its suppliers and subcontractors to meet the standards set out in that Code. In 

addition, CCS expects its suppliers and subcontractors to comply with the standards set 

out in this Schedule.  

1.3 The Supplier acknowledges that the Buyer may have additional requirements in relation to 

corporate social responsibility.  The Buyer expects that the Supplier and its Subcontractors 

will comply with such corporate social responsibility requirements as the Buyer may notify 

to the Supplier from time to time.  

2. Equality and Accessibility  

2.1 In addition to legal obligations, the Supplier shall support CCS and the Buyer in fulfilling its 

Public Sector Equality duty under S149 of the Equality Act 2010 by ensuring that it fulfils its 

obligations under each Contract in a way that seeks to:  

2.1.1 eliminate discrimination, harassment or victimisation of any kind; and  

2.1.2 advance equality of opportunity and good relations between those with a 

protected characteristic (age, disability, gender reassignment, pregnancy 

and maternity, race, religion or belief, sex, sexual orientation, and 

marriage and civil partnership) and those who do not share it.  

3. Modern Slavery, Child Labour and 

Inhumane Treatment  

"Modern Slavery Helpline" means the mechanism for reporting suspicion, seeking help or advice 

and information on the subject of modern slavery available online at 

https://www.modernslaveryhelpline.org/report or by telephone on 08000 121 700.  

3.1 The Supplier:  

3.1.1  shall not use, nor allow its Subcontractors to use forced, bonded or involuntary 

prison labour;  

 3.1.2  shall not require any Supplier Staff or Subcontractor Staff to lodge  
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deposits or identify papers with the Employer and shall be free to leave their 

employer after reasonable notice;    

3.1.3  warrants and represents that it has not been convicted of any slavery or human 

trafficking offences anywhere around the world.    

3.1.4  warrants that to the best of its knowledge it is not currently under investigation, 

inquiry or enforcement proceedings in relation to any allegation of slavery or 

human trafficking offences anywhere around the world.    

3.1.5  shall make reasonable enquires to ensure that its officers, employees and 

Subcontractors have not been convicted of slavery or human trafficking offences 

anywhere around the world.  

3.1.6  shall have and maintain throughout the term of each Contract its own policies 

and procedures to ensure its compliance with the Modern Slavery Act and 

include in its contracts with its  

Subcontractors anti-slavery and human trafficking provisions;  

3.1.7  shall implement due diligence procedures to ensure that there is no slavery or 

human trafficking in any part of its supply chain performing obligations under a 

Contract;  

3.1.8  shall prepare and deliver to CCS, an annual slavery and human trafficking report 

setting out the steps it has taken to ensure that slavery and human trafficking is 

not taking place in any of its supply chains or in any part of its business with its 

annual certification of compliance with Paragraph 3;  

3.1.9  shall not use, nor allow its employees or Subcontractors to use physical abuse or 

discipline, the threat of physical abuse, sexual or other harassment and verbal 

abuse or other forms of intimidation of its employees or Subcontractors;  

3.1.10 shall not use or allow child or slave labour to be used by its Subcontractors;  

3.1.11 shall report the discovery or suspicion of any slavery or trafficking by it or its 

Subcontractors to CCS, the Buyer and Modern Slavery Helpline.  

4. Income Security     

4.1 The Supplier shall:  

4.1.1 ensure that all wages and benefits paid for a standard working week meet, 

at a minimum, national legal standards in the country of employment;  

4.1.2 ensure that all Supplier Staff are provided with written and understandable 

Information about their employment conditions in respect of wages 

before they enter;  
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4.1.3 ensure that all workers are provided with written and understandable 
Information about their employment conditions in respect of wages before 
they enter employment and about the particulars of their wages for the 
pay period concerned each time that they are paid;  

4.1.4 not make deductions from wages:  

(a) as a disciplinary measure   

(b) except where permitted by law; or  

(c) without expressed permission of the worker concerned;  

4.1.5 record all disciplinary measures taken against Supplier Staff; and  

4.1.6 ensure that Supplier Staff are engaged under a recognised employment 

relationship established through national law and practice.  

5. Working Hours  

5.1 The Supplier shall:  

5.1.1 ensure that the working hours of Supplier Staff comply with national laws, 

and any collective agreements;  

5.1.2 ensure that the working hours of Supplier Staff, excluding overtime, shall be 

defined by contract, and shall not exceed 48 hours per week unless the 

individual has agreed in writing;  

5.1.3 ensure that use of overtime is used responsibly, taking into account:  

(a) the extent;  

(b) frequency; and   

(c) hours worked;   

by individuals and by the Supplier Staff as a whole;  

5.2 The total hours worked in any seven day period shall not exceed 60 hours, except where 

covered by Paragraph 5.3 below.  

5.3 Working hours may exceed 60 hours in any seven day period only in exceptional 

circumstances where all of the following are met:  

5.3.1 this is allowed by national law;  

5.3.2 this is allowed by a collective agreement freely negotiated with a 

workers’ organisation representing a significant portion of the workforce;  

5.3.3 appropriate safeguards are taken to protect the workers’ health and 

safety; and  

5.3.4 the employer can demonstrate that exceptional circumstances apply such 

as unexpected production peaks, accidents or emergencies.  
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5.4  All Supplier Staff shall be provided with at least one (1) day off in every seven (7) day 

period or, where allowed by national law, two (2) days off in every fourteen (14) day 

period.  

  

6. Sustainability  

6.1  The supplier shall meet the applicable Government Buying Standards applicable to 

Deliverables which can be found online at:   

https://www.gov.uk/government/collections/sustainable-procurement-

thehttps://www.gov.uk/government/collections/sustainable-procurement-the-

government-buying-standards-gbsgovernment-buying-standards-gbs  

  

              

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

    

 



DPS Schedule 6 (Order Form and Order Schedules) 
Crown Copyright 2021 

RM6126 - Research & Insights DPS                                             
Project Version: v1.0    
Model Version: v1.3 

UK OFFICIAL 

UK OFFICIAL 

Order Schedule 4 (Order Tender)  


