Classification: Internal





Framework: Supplier: Company Number:	Client Support Framework
Geographical Area: Project Name: Project Number:	National Project Management BiS Secondment to
Contract Type: Option:	Professional Service Contract
Contract Number:	

Revision	Status	Originator	Reviewer	Date	

Rev 1.7.4a

	Classification: Internal
PROFESSIONAL SER CONTRACT DATA	VICE CONTRACT - Under the Client Support Framework
Project Name	2 Project Management BiS Secondment to PCM
Project Number	
	This contract is made on 12 July 2021 between the <i>Client</i> and the <i>Consultant</i>
	• This contract is made pursuant to the Framework Agreement (the "Agreement") dated 02nd day of July 2019 between the <i>Client</i> and the <i>Consultant</i> in relation to the Client Support Framework. The entire Agreement and the following schedules are incorporated into this contract by reference
	Schedules 1 through to 14 inclusive of the Framework schedules are relied upon within this contract.
	The following documents are incorporated into this contract by reference
Part One - Data prov Statements given in all Contracts	vided by the <i>Client</i>
1 General	The conditions of contract are the core clauses and the clauses for the following main Option, the Option for resolving and avoiding disputes and secondary Options of the NEC4 Professional Service Contract June 2017.
	Main Option for resolving and avoiding disputes
	Secondary Options
	X2: Changes in the law
	X9: Transfer of rights
	X10: Information modelling
	X11: Termination by the <i>Client</i>
	X18: Limitation of liability
	Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996
	Y(UK)3: The Contracts (Rights of Third Parties) Act 1999
	Z: Additional conditions of contract
	The service is Secondees will be working on a range of capital projects to deliver new flood risk management schemes or studies, and/or revenue and maintenance projects to bring existing assets up to condition. All of our projects require appraisal (feasibility assessment), business case justification, detailed design and construction.
	The <i>Client</i> is
	Address for communications Horizon House Deanery Road Bristol
	BS1 5AH
	Address for electronic communications
	The Service Manager is
	Address for communications
	Address for electronic communications The Scope is in Bravo Documentation - Lot 2 8584 - 'SCOPE - PM services'

The language of the contract is English

The law of the contract is

the law of England and Wales, subject to the jurisdiction of the courts of England and Wales

The period for reply is 2 weeks

	The period for retention is	mpletion or earl	ion kompination	
		mpletion or earl	ler termination	
	The following matters will be included in the Early Warning Register			
	Early warning meetings are to be held at intervals no longer than		2 weeks	
2 The Consultant's m	ain responsibilities			
	The key dates and conditions to be met are			
	<i>condition</i> to be met 'none set'	'none set'	key date	
	'none set'	'none set' 'none set'		
	The Consultant prepares forecasts of the total Defined Cost plus Fee	none set		
	and expenses at intervals no longer than		4 weeks	
3 Time	The starting date is		12 July 2021	
	The Client provides access to the following persons, places and thing	s		
	access		access date	
	The Consultant submits revised programmes at intervals no longer than	4 weeks		
	The completion date for the whole of the service is	12 July 2022		
	The period after the Contract Date within which the Consultant is to			
	submit a first programme for acceptance is	4 weeks		
4 Quality managemer	ht			
	The period after the Contract Date within which the <i>Consultant</i> is to submit a quality policy statement and quality plan is	4 weeks		
		4 weeks		
	The period between Completion of the whole of the service and the defects date is	26 weeks		
5 Payment				
	The <i>currency of the contract</i> is the £ sterling			
	The assessment interval is Monthly			
	The expenses stated by the Client are as stated in Schedule 6.			
	The interest rate is 2.00% per annum (not less than 2)	above the	
	Base rate of the Bank of Engla		above the	
	The locations for which the <i>Consultant</i> provides a charge for the cost of support people and office overhead are			All UK Offices
	The exchange rates are those published in on			
6 Compensation even	ts			

6 Compensation events

These are additional compensation events

- Managing and mitigating the impact of Covid 19 and working in accordance with Public Health England guidance, as may vary from time to time, between 1st April 2021 and 30th June 2021 1.
- 'not used' 'not used' 'not used' 'not used'
- 2. 3. 4. 5.

8 Liabilities and insurance

These are additional Client's liabilities 'not used' 1. 2. 'not used' 3. 'not used'

The minimum amount of cover and the periods for which the Consultant maintains insurance are

EVENT MINIMUM AMOUNT OF PERIOD FOLLOWING COMPLETION OF THE WHOLE OF THE SERVICE OR TERMINATION The Consultant's failure to £5 million in respect of 12 years use the skill and care normally used by professionals providing each claim, without limit to the number of claims services similar to the service Which ever is the greater of 12 months £5m or the amount Loss of or damage to property and liability for bodily injury to or death of required by law in respect a person (not an employee of each claim, without limit of the *Consultant*) arising to the number of claims from or in connection with the Consultant Providing the Service Death of or bodily injury to Which ever is the greater of For the period required by employees of the Consultant arising out of f 5m or the amount law required by law in respect of each claim, without limit and in the course of their employment in connection with the contract to the number of claims The Consultant's total liability to the Client for all matters arising under or in connection with the contract, £5 million other than the excluded matters is limited to

Resolving and avoiding disputes

The <i>tribunal</i> is	litigation in the courts
The Adjudicator is	'to be confirmed'
Address for communications	'to be confirmed'

Address for electronic communications

'to be confirmed'

The Adjudicator nominating body is

The Institution of Civil Engineers

Z Clauses

Z1 Disputes

Delete existing clause W2.1

Z2 Prevention

The text of clause 18 Prevention is deleted.

- Delete the text of clause 60.1(12) and replace with: The *service* is affected by any of the following events War, civil war, rebellion, revolution, insurrection, military or usurped power;
- Strikes, riots and civil commotion not confined to the employees of the *Consultant* and sub consultants,
 Ionising radiation or radioactive contamination from nuclear fuel or nuclear waste resulting from the combustion of nuclear fuel,
 Radioactive, toxic, explosive or other hazardous properties of an explosive nuclear device,
- Natural disaster,
- Fire and explosion
- Impact by aircraft or other aerial device or thing dropped from them.

Z3 Disallowed Costs

As Disallowed Costs
 In second bullet of 11.2 (18) add:
 (including compensation events with the Subcontractor, i.e. payment for work that should not have been undertaken).
 Add the following additional bullets after 'and the cost of ':
 Mistakes or delays caused by the *Consultant*'s failure to follow standards in Scopes/quality plans.
 Reorganisation of the *Consultant*'s project team.

- Additional costs or delays incurred due to Consultant's failure to comply with published and known guidance or document formats.
- Receiving the Scope without prior instruction that leads to abortive cost
 Re-working of documents due to inadequate QA prior to submission, i.e. grammatical, factual arithmetical or design errors.
 Production or preparation of self-promotional material.
- Excessive charges for project management time on a commission for secondments or full time appointments (greater than 5% of commission value)
 Any hours exceeding 8 per day unless with prior written agreement of the Service Manager
 Any hours for travel beyond the location of the nearest consultant office to the project unless previously agreed with the Service Manager

- Attendance of additional individuals to meetings/ workshops etc who have not been previously invited by the Service Manager
 Costs associated with the attendance at additional meetings after programmed Completion, if delay is due to Consultant performance.
 Costs associated with rectifications that are due to Consultant error or omission.
- Costs associated with the identification of opportunities to improve our processes and procedures for project delivery through the *Consultant*'s involvement
 Was incurred due to a breach of safety requirements, or due additional work to comply with safety requirements
 Was incurred as a result of the *Client* issuing a Yellow or Red Card to prepare a Performance Improvement Plan
 Was incurred as a resulting of rectifying a non-compliance with the Framework Agreement and/or any call off contracts following an audit

Z5 Secondments

When appointing Consultants on a secondment basis only:

Add clause 19

19.1 The Client will from starting date to Completion Date indemnify the Consultant against any and all liabilities, proceedings, costs, losses, claims and demands whatsoever arising directly or indirectly out of the activities of the Consultant in providing the services save where such claims, in the reasonable opinion of the Client, arise from or are contributed to by:

19.1.1 Misrepresentation or negligence by or on behalf of the Consultant;

19.1.2 The Consultant has acted contrary to the Service Manager's reasonable instructions or wholly outside the scope of the Consultant's duties as defined by the Service Manager.

Z6 The Schedule of Cost Components

The Schedule of Cost Components are as detailed in the Framework Schedule 6.

Z7 Linked contracts

Issues requiring redesign or rework on this contract due to a fault or error of the Consultant under this contract or a previous contract will neither be an allowable cost under this contract or any subsequent contract, nor will it be a Compensation event under this contract or any subsequent contract under this project or programme.

Z8 Requirement for Invoice

Insert the following sentence at the end of clause 51.1: The Party to which payment is due submits an invoice to the other Party for the amount to be paid within one week of the Service Manager's certificate. Delete existing clause 51.2 and insert the following:

51.2 Each certified payment is made by the later of

one week after the paying Party receives an invoice from the other Party and

three weeks after the assessment date, or, if a different period is stated in the Contract Data, within the period stated. If a certified payment is late, or if a payment is late because the Service Manager has not issued a certificate which should be issued, interest is paid on the late payment. Interest is assessed from the date by which the late payment should have been made until the date when the late payment is made, and is included in the first assessment after the late payment is made

Z9 Conflict of Interest

The Consultant immediately notifies the Client of any circumstances giving rise to or potentially giving rise to conflicts of interest relating to the Consultant (including without limitation its reputation and standing) and/or the Client of which it is aware or which it anticipates may justify the Client taking action to protect its interests. Should the Parties be unable to remove the conflict of interest to the satisfaction of the Client, the Client, in its sole discretion, may terminate this Contract.

Z10 Change in Control

The Consultant shall notify the Client as soon as reasonably practicable, in writing, of any agreement, proposal or negotiations which will or may result in a Consultant Change in Control and shall give further notice to the Client when any Change in Control has occurred. The Client may terminate this contract with immediate effect by notice in writing and without compensation to the Consultant within six (6) months of being notified that a Change of Control has occurred, or, where no notification has been made, the date that the Client becomes aware of the Change of Control, but shall not be permitted to terminate where the Client's prior written acceptance was granted prior to the Change in Control. A Change of Control is defined as per the Deed of Agreement, Z14.4.

Z11 Rate Increase Provision

Contracts with a duration of less than two years, which are extended over this duration by the Service Manager due to Client Scope increases, may apply a rate review as follows. The Consultant will charge the Client the contract staff rates for a minimum of two full years, and at the next annual rate review where a new staff rate list is accepted (as stated in Schedule 6), the new staff rate will apply to the contract as per Schedule 6. No Compensation Event is permitted for this different contract staff rate.

Z12 Waiver

No waiver shall be effective unless it is expressly stated to be a waiver and communicated to the other Party by the Service Manager in writing in accordance with the Contract, and with express reference to Clause Z12. The failure of either party to insist upon strict performance of the Contract, or any failure or delay in exercising any right or remedy shall not constitute a waiver or dimunition of the obligations established by the Contract.

Secondary Options

OPTION X2: Changes in the law

The *law of the project* is the law of England and Wales, subject to the jurisdiction of the courts of England and Wales

OPTION X10: Information modelling

The period after the Contract Date within which the *Consultant* is to submit a first Information Execution Plan for acceptance is

OPTION X18: Limitation of liability

The Consultant's liability to the Client for indirect or consequential loss is limited to

The *Consultant's* liability to the *Client* for Defects that are not found until after the *defects date* is limited to

6 years

£1,000,000

£1,000,000.00

after the

The *end of liability date* is Completion of the whole of the *service*

Y(UK2): The Housing Grants, Construction and Regeneration Act 1996

The period for payment is 14 Days after the date on which payment becomes due

Y(UK3): The Contracts (Rights of Third Parties Act) 1999

term

beneficiary

Classification: Internal

Part Two - Data provided by the Consultant

Completion of the data in full, according to the Options chosen, is essential to create a complete contract.

	Completion of the data in f	according to the Options chosen, is essential to	reate a complete contract.	
1 General	The Consultant is Name and company no	ber		
	Address for communic	ons		
	Address for electronic	mmunication		
	The fee percentage is			
	The key persons are			
		lame (1)		
		ob Responsibilitie		
		Qualifications		
	The <i>key persons</i> are			
	The key persons are	lama (2)		
		lame (2) ob		
		Responsibilities Qualifications		
		Experience		
	The key persons are			
		lame (3)		
		ob Responsibilities		
		Qualifications Experience		
	The <i>key persons</i> are			
		Jame (4)		
		ob		
		Responsibilities Qualifications		
		Experience		
	The <i>key persons</i> are			
		lame (5)		
		ob Responsibilities		
		Qualifications Experience		
	The <i>key persons</i> are			
		lame (6)		
		ob		
		Responsibilities Qualifications		
		Experience		
	The key persons are			
		lame (7) ob		

Job

Responsibilities

Classification: Internal


Qualifications Experience

The following matters will be included in the Early Warning Register covid-19

3 Time

The programme identified in the Contract Data is

Resolving and avoiding disputes



X10: Information Modelling

The information execution plan identified in the Contract Data is





Activity sche	dule (use for Main Options A a	and C)		
Select from the pick	lists provided. NB: You must select the 'stage	e' field before the 'activity description' pick list is populated:	Free text field for a more detailed description of the task priced (100 character max):	
SOP Code	Stage Description	Activity Description	Task	
	Other Professional Services Other Professional Services	General Professional Advice	Estimated cost for provision of seconded APM (inclusive of 56.07% fee) Travel expenses	
				-
-				



Tender Ref:

CSF individuals to be utilised on this contract.

Name	Job Title / Designation	Grade	Hourly Rate £s (Crate)	Forecast number of Hours	Hourly Rate £s (N rate)	Forecast number of Hours	Sub-total £s	Fee %	Sub-total including the Fee £s	within the Defined Cost £s	Total £s
		ł	(Club)	Hours	(iviac)	Houis					



Expenses applicable on this contract.

Name	Job Title / Designation	Grade	Expense Item	Expense Amount / Rate	Forecast quantity	Forecast Expenses £s

Contract Execution

Client execution

Signed under hand by

for and on behalf of the Environment Agency

Signature

Role

Consultant execution

Consultant execution

Signed under hand by

for and on behalf of

Signature

Role