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PROFESSIONAL SERVICE CONTRACT under the Collaborative Delivery Framework

CONTRACT DATA

Project Name

Project Number

This contract is made on

between the Client  and the Consultant

•

•

•

Part One - Data provided by the Client

Main 

Option
W2

X2: Changes in the law

X7: Delay damages

X9: Transfer of rights

X10: Information modelling

X11: Termination by the Client

X18: Limitation of liability

X20: Key Performance Indicators

 Y(UK)3: The Contracts (Rights of Third Parties) Act 1999

Z: Additional conditions of contract

The Client  is

Address for communications

Address for electronic communications

The Service Manager   is 

Address for communications

Address for electronic communications

The Scope is in

The partner contract  is

The language of the contract  is English

The law of the contract  is

insert address

insert address

insert address

Statements given in 

all Contracts

1 General The conditions of contract  are the core clauses and the clauses for the following main Option, the Option for resolving and avoiding disputes and secondary Options of the NEC4 

Professional Service Contract June 2017.   

Option for resolving and 

avoiding disputes

Secondary Options 

Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996

South Ulverston FRMS OBC

19 October 2020

Schedules 1 to 22  inclusive of the Framework schedules are relied upon within this contract.

 The following documents are incorporated into this contract by reference

none

The service  is Completion of design and appraisal activities up to submission of Scheme OBC

ENV0002281C

ENV0002281C South Ulverston OBC Scope v0.7

Those contracts identified by the Client under separate cover which pertain to this contract

the law of England and Wales, subject to the jurisdiction of the courts of England and Wales

This contract is made pursuant to the Framework Agreement (the “Agreement”) dated 12th day of April 2019 between the

Client  and the Consultant  in relation to the Collaborative Delivery Framework.  The entire agreement and the following

Schedules are incorporated into this Contract by reference

The Environment Agency

insert address
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The period for reply is

The period for retention  is

following Completion or earlier termination

The following matters will be included in the Early Warning Register

The key dates  and conditions  to be met are

conditions  to be met

The starting date  is

The Client  provides access to the following persons, places and things

access

4 weeks

4 weeks

4 weeks

26 weeks

The currency of the contract  is the £ sterling

The assessment interval  is Monthly

The Client set total of the  Prices is 

The interest rate  is 2.00%

rate of the

If Option C is used The Consultant's share percentages  and the share ranges  are:

             

1.

2.

All places, persons and systems

insert details insert date

'none set' 'none set'

insert details

insert details

insert details

insert If more than 5 areas are required add these in the Scope

Covid-19 Risks

insert details

insert details

insert details

2 weeks

2 The Consultant's  main responsibilities 

key date

'none set' 'none set'

'none set' 'none set'

Early warning meetings are to be held at intervals no 

longer than

access date

2 weeks

The Consultant  prepares forecasts of the total Defined Cost plus Fee 

and expenses  at intervals no longer than 4 weeks

3 Time 

4 Quality management

The period after the Contract Date within which the Consultant  is to 

submit a quality policy statement and quality plan is

The Consultant  submits revised programmes at intervals no longer 

than

The completion date  for the whole of the service  is

The period after the Contract Date within which the Consultant  is to 

submit a first programme for acceptance is

insert date

The locations for which the Consultant  provides a 

charge for the cost of support people and office 

overhead are

Managing and mitigating the impact of Covid 19 and working in accordance with Public Health England guidance, as may vary from time to time, between 1st July and 31st October 2020

'not used'

share range                 Consultant's share percentage

6 Compensation events

These are additional compensation events

per annum (not less than 2) above the

Base Bank of England

The period between Completion of the whole of the service  and the 

defects date  is

insert date

insert date

insert date

6 years

All UK Offices

5 Payment

The expenses  stated by the Client  are as stated in Schedule 9

£350,000.00
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3.

4.

5.

1.

2.

3.

The tribunal  is litigation in the courts

The Adjudicator  is

Address for communications

insert address

insert address

insert address

insert address

Address for electronic communications

The Adjudicator nominating body  is The Institution of Civil Engineers

Z Clauses

8 Liabilities and insurance

'not used'

'not used'

'not used'

The Consultant's  failure to 

use the skill and care 

normally used by 

professionals providing 

services similar to the 

service

n respect of 

each claim, without limit to 

the number of claims

12 years after Completion

Loss of or damage to 

property and liability for 

bodily injury to or death of 

a person (not an employee 

of the Consultant) arising 

from or in connection with 

the Consultant  Providing 

the Service  

 respect of 

each claim, without limit to 

the number of claims

12 years after Completion

These are additional Client's  liabilities

'not used'

The minimum amount of cover and the periods for which the Consultant  maintains insurance are

EVENT MINIMUM AMOUNT OF 

COVER

PERIOD FOLLOWING COMPLETION OF THE 

WHOLE OF THE SERVICE OR TERMINATION

'not used'

'not used'

Death of or bodily injury to 

the employees of the 

Consultant  arising out of 

and in the course of their 

employment in connection 

with the contract 

Legal minimum in respect 

of each claim, without limit 

to the number of claims

For the period required by law

The Consultant's  total 

liability to the Client  for all 

matters arising under or in 

connection with the 

contract, other than the 

excluded matters is limited 

to

Delete existing clause W2.1

Z2 Prevention

The text of clause 18 Prevention is deleted.

Delete the text of clause 60.1(12) and replaced by:

The service is affected by any of the following events

• War, civil war, rebellion, revolution, insurrection, military or usurped power;

• Strikes, riots and civil commotion not confined to the employees of the Consultant  and sub consultants,

• Ionising radiation or radioactive contamination from nuclear fuel or nuclear waste resulting from the combustion of nuclear fuel,

• Radioactive, toxic, explosive or other hazardous properties of an explosive nuclear device,

• Natural disaster,

• Fire and explosion,

• Impact by aircraft or other aerial device or thing dropped from them.

Resolving and avoiding disputes

'to be confirmed'

insert address

'to be confirmed'

Z1 Disputes

'to be confirmed'
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Z6 The Schedule of Cost Components 

Z4 Share on termination 

Z7 Aggregated Consultant's share

Z3 Disallowed Costs

Add the following in second bullet of 11.2 (18) add:

(including compensation events with the Subcontractor, i.e. payment for work that should not have been undertaken).

Add the following additional bullets after 'and the cost of ' :

• Mistakes or delays caused by the Consultant’s  failure to follow standards in Scopes/quality plans

• Reorganisation of the Consultant's  project team

• Additional costs or delays incurred due to  Consultant’s  failure to comply with published and known guidance or document 

formats

• Exceeding the Scope without prior instruction that leads to abortive cost

• Re-working of documents due to inadequate QA prior to submission, i.e. grammatical, factual arithmetical or design errors

• Production or preparation of self-promotional material

• Excessive charges for project management time on a commission for secondments or full time appointments (greater than 5% of 

commission value)

• Any hours exceeding 8 per day unless with prior written  agreement of the Service Manager

• Any hours for travel beyond the location of the nearest consultant office to the project unless previously agreed with the Service 

Manager

• Attendance of additional individuals to meetings/ workshops etc who have not been previously invited by the Service Manager

• Costs associated with the attendance at additional meetings after programmed Completion, if delay is due to Consultant 

performance

• Costs associated with rectifications that are due to Consultant  error or omission

• Costs associated with the identification of opportunities to improve our processes and procedures for project delivery through the 

Consultant’s  involvement

• Was incurred due to a breach of safety requirements, or due additional work to comply with safety requirements

• Was incurred as a result of the Client  issuing a Yellow or Red Card to prepare a Performance Improvement Plan

• Was incurred as a resulting of rectifying  a  non-compliance with the Framework Agreement and/or any call off contracts 

following an audit

Delete existing clause 93.3 and 93.4 and replace with:

93.3 In the event of termination in respect of a contract relating to services there is no Consultant’s  share’

The Schedule of Cost Components are as detailed in the Framework Schedule 9.

Delete existing clauses 54 and 93.3 and replace with: 

54.1 The Service Manager  assess the Consultant's  share of the difference between the Aggregated Total of the Prices and the 

Aggregated Price for Service Provided to Date.

The difference is divided into increments falling within each of the share ranges . The limits of a share range are the Aggregated 

Price for Service Provided to Date divided by the Aggregated Total of the Prices, expressed as a percentage. The Consultant’s 

share equals the sum of the products of the increment within each share range and the corresponding Consultant’s  share 

percentage .

54.2 If the Aggregated Price for Service Provided to Date is less than the Aggregated Total of the Prices, the Consultant  is paid its 

share of the saving.  If the Aggregated Price for Service Provided to Date is greater than the Aggregated Total of the Prices, the 

Consultant pays its share of the excess.

54.3 If, prior to the Completion Date, the Price for Service Provided to Date exceeds 110% of the total of the Prices, the amount in 

excess of 110% of the total of the Prices is retained from the Consultant .   

54.4 The Service Manager makes a preliminary assessment of the Consultant’s  share at Completion of the Whole of the service 

using forecasts of the final Aggregated Price for Service Provided to Date and the final Aggregated Total of Prices. This share is 

included in the amount due following Completion of the whole of the services .

54.5 The Service Manager  makes a final assessment of the Consultant’s  share, using the final Aggregated Price for Service 

Provided to Date and the final Aggregated Total of the Prices. This share is included in the final amount due.

93.3 If there is a termination except if Z4 applies, the Service Manager  assesses the Consultant’s  share after certifying 

termination. The assessment uses as the Aggregated Price for Service Provided to Date the sum of 

• the total of

– the Defined Cost which the Consultant  has paid and 

– which it is committed to pay for work done before termination 

and 

• the total of

– the Defined Cost which the Consultant or Contractor  has paid and 

– which it is committed to pay 

in the partner contract  before the date the termination certificate is issued under this contract.

The assessment uses as the Aggregated Total of the Prices the sum of

• the total of 

– the lump sum price for each activity which has been completed and 

– a proportion of the lump sum price for each incomplete activity which is the proportion of the work in the activity which has been 

completed 

and 

• the total of 

– the lump sum price for each activity which has been completed and 

– a proportion of the lump sum price for each incomplete activity which is the proportion of the work in the activity which has been 

completed 

Add:

11.2(25)  The Aggregated Total of the Prices is sum of

• the total of the Prices and 

• the total of the Prices in the partner contract  

11.2(26 ) The Aggregated Price for Service Provided to Date is the sum of 

• the Price for Service Provided to Date and

• the Price for Service Provided to Date or the Price for Work Done to Date in the partner contract.

Issues requiring redesign or rework on this contract due to a fault or error of the Consultant  will neither be an allowable cost 

under this contract or any subsequent contract, nor will it be a Compensation event under this contract or any subsequent contract 

under this project or programme.

Z23 Linked contracts

Z24 Requirement for Invoice
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Z25 Risks and insurance

The Consultant is required to submit insurances annually as Clause Z4 of the Framework Agreement

Add the following sentence to the end of clause 51.1:

The Party to which payment is due submits an invoice to the other Party for the amount to be paid within one week of the Service 

Manager’s  certificate.

Delete existing clause 51.2 and replace with:

51.2 Each certified payment is made by the later of

• one week after the paying Party receives an invoice from the other Party and

• three weeks after the assessment date, or, if a different period is stated in the Contract Data, within the period stated.

If a certified payment is late, or if a payment is late because the Service Manager has not issued a certificate which should be 

issued, interest is paid on the late payment. Interest is assessed from the date by which the late payment should have been made 

until the date when the late payment is made, and is included in the first assessment after the late payment is made
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Secondary Options

per day

Information Execution Plan for acceptance is

after the 

The incentive schedule  for Key Performance Indicators is in

A report of performance against each Key Performance Indicator is provided at intervals of 

Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996

The period for  payment is                              14 days

Y(UK)3: The Contracts ( Rights of Third Parties Act) 1999 

term beneficiary

OPTION X2: Changes in the law

The law of the project  is the law of England and Wales, subject to the jurisdiction of the courts 

of England and Wales

OPTION X7: Delay damages

X7 only Delay damages for Completion of the whole of the service  are

OPTION X10: Information modelling

The period after the Contract Date within which the Consultant  is to submit a first

2 weeks

not used

3 months

after the date on which payment becomes 

due 

6 years

Completion of the whole of the service

The Consultant's  liability to the Client  for indirect or consequential loss is limited to 

Schedule 17

OPTION X18: Limitation of liability

not used not used

not used not used

OPTION X20: Key Performance Indicators (not used with Option X12)

not used

The end of liability date is 

The Consultant's  liability to the Client  for Defects that are not found until after the defects date 

is limited to  
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not used not used
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Part Two - Data provided by the Consultant
Completion of the  data in full, according to the Options chosen, is essential to create a complete contract.

1 General
The Consultant   is

Name 

Address for communications

The fee percentage is

The key persons  are

Name (1)

Job

Responsibilities

Qualifications

Experience

Name (2)

Job

Responsibilities

Qualifications

Experience

Name (3)

Job

Responsibilities

Qualifications

Experience

Name (4)

Job

Responsibilities

Qualifications

Experience

Name (5)

Job

Responsibilities

Qualifications

Experience

Name (6)

Job

Responsibilities

Qualifications

Experience

Address for electronic communications

insert name

insert job

Jacobs UK Ltd

insert responsibilities

insert qualifications

insert experience

insert name

insert job

insert responsibilities

insert qualifications

insert experience

insert responsibilities

insert job

insert responsibilities

insert qualifications

insert experience

insert name

insert job

insert responsibilities

insert qualifications

insert experience

insert name

insert job

insert qualifications

insert experience
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Contract Execution

Client  execution

Signed under hand by for and on behalf of the Environment Agency

Signature Role

Consultant  execution

Consultant  execution

Signed under hand by for and on behalf of

Signature Role

Jacobs UK Ltd
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