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MOD Conditions for the Provision of Services:   
Contract No: CB/BFG/0097 
 
A General Contract Provisions 
 
A1. Interpretation 

a. The defined terms in the Contract shall be as set out in Schedule 1.  

b. Unless the context otherwise requires: 

(1) The singular includes the plural and vice versa, and the masculine includes the 
feminine and vice versa. 

(2) The words “include”, “includes”, “including” and “included” are to be construed as if 
they were immediately followed by the words “without limitation”, except where explicitly 
stated otherwise.  

(3) The expression “person” means any individual, firm, body corporate, 
unincorporated association or partnership, government, state or agency of a state or joint 
venture. 

(4) References to any statute, enactment, order, regulation, or other similar instrument 
shall be construed as a reference to the statute, enactment, order, regulation, or 
instrument as amended, supplemented, replaced or consolidated by any subsequent 
statute, enactment, order, regulation, or instrument. 

(5) The heading to any Contract provision shall not affect the interpretation of that 
provision. 

(6) Any decision, act or thing which the Authority is required or authorised to take or do 
under the Contract may be taken or done only by the person (or their nominated deputy) 
authorised in Schedule 3 (Contract Data Sheet) to take or do that decision, act, or thing 
on behalf of the Authority. 

(7) Unless excluded within the terms of the Contract or required by law, references to 
submission of documents in writing shall include electronic submission. 

A2. Amendments to Contract 

a. All amendments to this Contract shall be serially numbered, in writing, issued only by the 
Authority’s Representative (Commercial), and agreed by both Parties. 

b. Where the Authority or the Contractor wishes to introduce a change which is not Minor or 
which is likely to involve a change to the Contract Price, the provisions of Schedule 4 (Change 
Process) shall apply.  The Contractor shall not carry out any work until any necessary change to 
the Contract Price has been agreed and a written amendment in accordance with clause A2.a 
above has been issued. 

A3. Variations to Specification 

a. The Authority’s Representative may, by Notice (following consultation with the Contractor 
as necessary), alter the Specification as from a date agreed by both Parties and to the extent 
specified by the Authority, provided that any such variations shall be limited to the extent that 
they do not alter the fit, form, function or characteristics of the Contractor Deliverables to be 
supplied under the Contract.  The Contractor shall ensure that the Contractor Deliverables take 
account of any such variations.  Such variations shall not require formal amendment of the 
Contract in accordance with the process set out in condition A2 (Amendments to Contract) and 
shall be implemented upon receipt, or at the date specified in the Authority’s Notice, unless 
otherwise specified. 

b. Any variations that cause a change to: 

(1) fit, form, function or characteristics of the Contractor Deliverables; 
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(2) the cost; 

(3) Delivery Dates; 

(4) the period required for the production or completion; or 

(5) other work caused by the alteration, 

shall be the subject to condition A2 (Amendments to Contract).  Each amendment under 
condition A2 shall be classed as a formal change. 

A4. Precedence 

a. If there is any inconsistency between the different provisions of the Contract the 
inconsistency shall be resolved according to the following descending order of precedence: 

(1) Sections A - H (and J - L, if sections J - L are included in this Contract) of the 
Conditions of the Contract shall be given equal precedence with Schedule 1 (Definitions 
of Contract) and Schedule 3 (Contract Data Sheet); 

(2) Schedule 2 (Schedule of Requirements) and, where included, Schedule 8 
(Acceptance Procedure); 

(3) the remaining Schedules; and 

(4) any other documents expressly referred to in the Contract. 

b. If either Party becomes aware of any inconsistency, within or between the documents 
referred to in clause A4.a such Party shall notify the other Party forthwith and the Parties will 
seek to resolve that inconsistency on the basis of the order of precedence set out in clause 
A4.a.  Where the Parties fail to reach agreement, and if either Party considers the inconsistency 
to be material to its rights and obligations under the Contract, then the matter will be referred to 
the dispute resolution procedure in accordance with condition A21 (Dispute Resolution). 

A5. Severability 

If any provision of the Contract is held to be invalid, illegal or unenforceable to any extent then: 

a. such provision shall (to the extent that it is invalid, illegal or unenforceable) be given no 
effect and shall be deemed not to be included in the Contract but without invalidating any of the 
remaining provisions of the Contract; and 

b. the Parties shall use all reasonable endeavours to replace the invalid, illegal or 
unenforceable provision by a valid, legal and enforceable substitute provision the effect of which 
is as close as possible to the intended effect of the invalid, illegal or unenforceable provision. 

A6. Assignment of Contract 

Neither Party shall be entitled to assign the Contract (or any part thereof) without the prior 
written consent of the other Party. 

A7. Waiver 

a. No act or omission of either Party shall by itself amount to a waiver of any right or remedy 
unless expressly stated by that Party in writing.  In particular, no reasonable delay in exercising 
any right or remedy shall by itself constitute a waiver of that right or remedy. 

b. No waiver in respect of any right or remedy shall operate as a waiver in respect of any 
other right or remedy. 

A8. Third Party Rights 

Notwithstanding anything to the contrary elsewhere in the Contract, no right is granted to any 
person who is not a Party to the Contract to enforce any term of the Contract in its own right and 
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the Parties to the Contract declare that they have no intention to grant any such right. 

A9. Governing Law 

a. Subject to clause A9.d, the Contract shall be considered as a contract made in England 
and subject to English Law.  

b. Subject to clause A9.d and A21 (Dispute Resolution) and without prejudice to the dispute 
resolution process set out therein, each Party submits and agrees to the exclusive jurisdiction of 
the Courts of England to resolve, and the laws of England to govern, any actions proceedings, 
controversy or claim of whatever nature arising out of or relating to the Contract or breach 
thereof.  

c. Subject to clause A.9.d any dispute arising out of or in connection with the Contract shall 
be determined within the English jurisdiction and to the exclusion of all other jurisdictions save 
that other jurisdictions may apply solely for the purpose of giving effect to this clause A9 and for 
the enforcement of any judgment, order or award given under English jurisdiction.  

d. If the Parties agree pursuant to the Contract that Scots Law should apply then the 
following amendments shall apply to the Contract:  

(1)  Clause A9.a, A9.b and A9.c shall be amended to read: 

“a.  The Contract shall be considered as a contract made in Scotland and 
subject to Scots Law.  

b.  Subject to clause A21 (Dispute Resolution) and without prejudice to the 
dispute resolution process set out therein, each Party submits and agrees to the 
exclusive jurisdiction of the Courts of Scotland to resolve, and the laws of Scotland 
to govern, any actions, proceedings, controversy or claim of whatever nature 
arising out of or relating to the Contract or breach thereof.  

c.  Any dispute arising out of or in connection with the Contract shall be 
determined within the Scottish jurisdiction and to the exclusion of all other 
jurisdictions save that other jurisdictions may apply solely for the purpose of giving 
effect to this clause A9 and for the enforcement of any judgment, order or award 
given under Scottish jurisdiction.” 

(2)  Clause A21.b shall be amended to read: 

“In the event that the dispute or claim is not resolved pursuant to clause A21.a the 
dispute shall be referred to arbitration. Unless otherwise agreed in writing by the 
Parties, the arbitration and this clause A21.b shall be governed by the Arbitration 
(Scotland) Act 2010.  The seat of the arbitration shall be Scotland.  For the 
avoidance of doubt, for the purpose of arbitration the tribunal shall have the power 
to make provisional awards pursuant to Rule 53 of the Scottish Arbitration Rules, 
as set out in Schedule 1 to the Arbitration (Scotland) Act 2010.” 

e. Each Party warrants to each other that entry into the Contract does not, and the 
performance of the Contract will not, in any way violate or conflict with any provision of law, 
statute, rule, regulation, judgement, writ, injunction, decree or order applicable to it. Each Party 
also warrants that the Contract does not conflict with or result in a breach or termination of any 
provision of, or constitute a default under, any mortgage, contract or other liability, charge or 
encumbrance upon any of its properties or other assets. 

f. Each Party agrees with each other Party that the provisions of this clause A9 shall 
survive any termination of the Contract for any reason whatsoever and shall remain fully 
enforceable as between the Parties notwithstanding such a termination. 

g. Where the Contractor’s place of business is not in England or Wales (or Scotland where 
the Parties agree pursuant to this Contract that Scots Law should apply), the Contractor 
irrevocably appoints the solicitors or other persons in England and Wales (or Scotland where 
the Parties agree pursuant to the Contract that Scots Law should apply) detailed in Schedule 3 
(Contract Data Sheet) as its agents to accept on its behalf service of all process and other 
documents of whatever description to be served on the Contractor in connection with any 
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litigation or arbitration within the English jurisdiction (or Scottish jurisdiction where the Parties 
agree pursuant to this Contract that Scots Law should apply) arising out of or relating to the 
Contract or any issue connected therewith.   

A10. Entire Agreement 

This Contract constitutes the entire agreement between the Parties relating to the subject 
matter of the Contract.  The Contract supersedes, and neither Party has relied upon, any prior 
negotiations, representations and undertakings, whether written or oral, except that this 
condition shall not exclude liability in respect of any fraudulent misrepresentation. 

A11. Disclosure of Information 

a. Subject to clauses A11.d, A11.e, A11.h and A14 each Party: 

(1) shall treat in confidence all Information it receives from the other; 

(2) shall not disclose any of that Information to any third party without the prior written 
consent of the other Party, which consent shall not unreasonably be withheld, except that 
the Contractor may disclose Information in confidence, without prior consent, to such 
persons and to such extent as may be necessary for the performance of the Contract; 

(3) shall not use any of that Information otherwise than for the purpose of                 
 the Contract; and 

(4) shall not copy any of that Information except to the extent necessary for the 
 purpose of exercising its rights of use and disclosure under the Contract. 

b. The Contractor shall take all reasonable precautions necessary to ensure that all 
Information disclosed to the Contractor by or on behalf of the Authority under or in connection 
with the Contract: 

(1) is disclosed to its employees and Subcontractors, only to the extent necessary for 
the performance of the Contract; and 

(2) is treated in confidence by them and not disclosed except with the prior written 
consent of the Authority or used otherwise than for the purpose of performing work or 
having work performed for the Authority under the Contract or any subcontract. 

c. The Contractor shall ensure that its employees are aware of the Contractor’s 
arrangements for discharging the obligations at clauses A11.a and A11.b before receiving 
Information and shall take such steps as may be reasonably practical to enforce such 
arrangements. 

d. Clauses A11.a and A11.b shall not apply to any Information to the extent that either 
Party: 

(1) exercises rights of use or disclosure granted otherwise than in consequence of, or 
under, the Contract; 

(2) has the right to use or disclose the Information in accordance with other Conditions 
of the Contract; or  

(3) can show: 

(a) that the Information was or has become published or publicly available for 
use otherwise than in breach of any provision of the Contract or any other 
agreement between the Parties; 

(b) that the Information was already known to it (without restrictions on 
disclosure or use) prior to receiving the Information under or in connection with the 
Contract; 

(c) that the Information was received without restriction on further disclosure 
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from a third party which lawfully acquired the Information without any restriction on 
disclosure; or 

(d) from its records that the same Information was derived independently of that 
received under or in connection with the Contract; 

provided that the relationship to any other Information is not revealed. 

e. Neither Party shall be in breach of this condition where it can show that any disclosure of 
Information was made solely and to the extent necessary to comply with a statutory, judicial or 
parliamentary obligation.  Where such a disclosure is made, the Party making the disclosure 
shall ensure that the recipient of the Information is made aware of and asked to respect its 
confidentiality.  Such disclosure shall in no way diminish the obligations of the Parties under this 
condition. 

f.  The Authority may disclose the Information:  

(1) on a confidential basis to any central government body for any proper purpose of 
the Authority or of the relevant central government body, which shall include: disclosure 
to the Cabinet Office and / or HM Treasury for the purpose of ensuring effective cross-
Government procurement processes, including value for money and related purposes;  

(2) to Parliament and Parliamentary Committees or if required by any Parliamentary 
reporting requirement;  

(3) to the extent that the Authority (acting reasonably) deems disclosure necessary or 
appropriate in the course of carrying out its public functions;  

(4) on a confidential basis to a professional adviser, consultant or other person 
engaged by any of the entities defined in Schedule 1 (including benchmarking 
organisations) for any purpose relating to or connected with this Contract; 

(5) on a confidential basis for the purpose of the exercise of its rights under the 
Contract; or 

(6) on a confidential basis to a proposed body in connection with any assignment, 
novation or disposal of any of its rights, obligations or liabilities under the Contract;  

and for the purposes of the foregoing, references to disclosure on a confidential basis shall 
mean disclosure subject to a confidentiality agreement or arrangement containing terms no less 
stringent than those placed on the Authority under this condition.  

g. Before sharing any Information in accordance with sub-clause A11.f above, the Authority 
may redact the Information.  Any decision to redact Information made by the Authority shall be 
final. 

h.   The Authority shall not be in breach of the Contract where disclosure of Information is 
made solely and to the extent necessary to comply with the Freedom of Information Act 2000 
(the “Act”) or the Environmental Information Regulations 2004 (the “Regulations”).  To the 
extent permitted by the time for compliance under the Act or the Regulations, the Authority shall 
consult the Contractor where the Authority is considering the disclosure of Information under the 
Act or the Regulations and, in any event, shall provide prior notification to the Contractor of any 
decision to disclose the Information.  The Contractor acknowledges and accepts that its 
representations on disclosure during consultation may not be determinative and that the 
decision whether to disclose Information in order to comply with the Act or the Regulations is a 
matter in which the Authority shall exercise its own discretion, subject always to the provisions 
of the Act or the Regulations.  

i.   Nothing in this condition shall affect the Parties' obligations of confidentiality where 
Information is disclosed orally in confidence. 

A12. Publicity and Communications with the Media 

The Contractor shall not, and shall ensure that any employee or Subcontractor shall not, 
communicate with representatives of the press, television, radio or other media on any matter 
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concerning the Contract unless the Authority has given its prior written consent. 

A13. Protection of Personal Data 

In the performance of the Contract, both Parties shall comply with their obligations as a data 
controller, as defined in the Data Protection Act 1998. 

A14. Transparency 

a. Subject to clause A14.b but notwithstanding condition A11, the Contractor understands 
that the Authority may publish the Transparency Information to the general public.  The 
Contractor shall assist and cooperate with the Authority to enable the Authority to publish the 
Transparency Information.  

b. Before publishing the Transparency Information to the general public in accordance with 
clause A14.a, the Authority shall redact any Information that would be exempt from disclosure if 
it was the subject of a request for Information under the Freedom of Information Act 2000 or the 
Environmental Information Regulations 2004, and any Information which has been 
acknowledged by the Authority at Schedule 6 (Contractor’s Commercially Sensitive 
Information). 

c. The Authority may consult with the Contractor before redacting any Information from the 
Transparency Information in accordance with clause A14.b. The Contractor acknowledges and 
accepts that its representations on redactions during consultation may not be determinative and 
that the decision whether to redact Information is a matter in which the Authority shall exercise 
its own discretion, subject always to the provisions of the Freedom of Information Act 2000 or 
the Environmental Information Regulations 2004. 

d. For the avoidance of doubt, nothing in this condition A14 shall affect the Contractor’s 
rights at law. 

A15. Equality 

a. The Contractor shall not unlawfully discriminate either directly or indirectly on the grounds 
of age, disability, gender (including re-assignment), sex or sexual orientation, marital status 
(including civil partnerships), pregnancy and maternity, race, or religion or belief. 

b. Without prejudice to the generality of the obligation in clause A15.a, the Contractor shall 
not unlawfully discriminate within the meaning and scope of the Equality Act 2010 (or any 
statutory modification or re-enactment thereof) or other relevant or equivalent Legislation in the 
country where the Contract is being performed. 

c. The Contractor agrees to take reasonable efforts to secure the observance of the 
provisions of this condition A15 by any of its employees, agents, or other persons acting under 
its direction or Control who are engaged in the performance of the Contract. 

d. The Contractor agrees to take reasonable efforts to reflect this condition A15 in any 
subcontract that it enters into to satisfy the requirements of the Contract and to require its 
Subcontractors to reflect this condition A15 in their subcontracts that they enter into to satisfy 
the requirements of the Contract. 

A16. Child Labour and Employment Law 

a. In performing the Contract, the Contractor shall comply in all material respects with Child 
Labour Legislation and applicable employment legislation of those jurisdiction(s) where the 
Contract is being performed. 

 
b.    The Contractor agrees to use reasonable efforts to reflect this Condition in any 
subcontract that it enters into to satisfy the requirements of the Contract and to require its 
Subcontractors to reflect this Condition in their subcontracts that they enter into to satisfy the 
requirements of the Contract. 

 
A17. Subcontracting 

a. Subcontracting any part of the Contract shall not relieve the Contractor of any obligation, 
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duty or liability attributable to the Contractor under the Contract.  

b. The Contractor shall ensure, to the extent that they are applicable, that the Conditions of 
the Contract are reflected in any subcontracts for any part of the Contractor Deliverables.  

c. In all circumstances the Contractor shall ensure that all subcontracts in relation to this 
Contract include: 

(1) a requirement that either party to the subcontract may release to the Authority any 
of those parts of the subcontract documentation as are necessary to demonstrate the 
Contractor’s compliance with the provisions of the Contract and that any such release 
shall not amount to a breach of any provision of confidentiality contained within the 
subcontract; and 

(2) a term which requires payment to be made to the Subcontractor within a specified 
period not exceeding thirty (30) days from receipt of a valid invoice as defined by the 
subcontract requirements.  

d. Where the Contractor places any subcontract with a value of more than £50,000 in 
connection with this Contract, it shall ensure that it has the right to terminate that subcontract for 
convenience in the event that the Authority exercises its right to terminate this Contract under 
Condition A22 (Termination for Convenience), with twenty (20) Business Days notice (or such 
other notice period as the Authority shall give under this Contract). 

e. When placing subcontracts, the Contractor is asked to give consideration, as far as 
possible, to placing work on a competitive basis with Subcontractors that are Supported 
Businesses.  The Contractor can find details of Supported Businesses in the United Kingdom on 
the Supported Business Directory that is British Association for Supported Employment at Unit 
4, 200 Bury Road, Tottington, Lancashire BL8 3DX, United Kingdom (Telephone : 0044 1204 
880733) or http://business.base-uk.org/procurement.     

f. The Contractor shall secure from any Subcontractor, the prompt notification to the 
Authority of the Information required by clause D1.a (Third Party Intellectual Property – Rights 
and Restrictions).  On receipt of any such notification the Authority shall issue a written 
authorisation to the Subcontractor in accordance with clause D1.g.  Any such authorisation shall 
always be subject to clauses D1.j, D1.k and D1.n as though the Subcontractor was the 
Contractor.  If any claim or action relevant to such authorisation arises, it shall be promptly 
notified to the Authority.  The Contractor is not authorised to enter into any substantive 
correspondence in such matter nor in any way to act on behalf of the Authority in any such 
claim or action.  Any arrangement between the Contractor and Subcontractor to enable the 
Contractor to underwrite their indemnities to the Authority under this Condition is a matter 
between the Contractor and the Subcontractor.  

g. Where the Contractor subcontracts work under the Contract, which is likely to be subject 
to foreign export control, the Contractor shall use reasonable endeavours to incorporate in each 
subcontract the terms set out in the relevant parts of SC3 Schedule “Export Licence”.  Where it 
is not practicable to include the terms set out in SC3 Schedule “Export Licence”, the Contractor 
shall report that fact and the circumstances to the Authority.  

A18. Change of Control of Contractor 

a. The Contractor shall inform the Mergers & Acquisitions section, Supplier Relations Team, 
Poplar Level 1 # 2119, MOD Abbey Wood South, Bristol BS34 8JH, United Kingdom as soon as 
practicable of any intended, planned or actual change of Control.  The Contractor shall not be 
required to submit any notice which is unlawful or is in breach of either any pre-existing non-
disclosure agreement or any regulations governing the change of Control of the Contractor in 
the UK or other jurisdictions.  The Authority’s Representative shall consider the potential change 
of Control and advise the Contractor in writing of any concerns that the Authority may have.  
Such concerns may include but are not limited to potential threats to national security, the ability 
of the Authority to comply with its statutory obligations or matters covered by the declarations 
made by the Contractor prior to Contract Award. 

b. Each notice of change of Control shall be taken to apply to all contracts with the 
Authority. 
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 c. The Authority may, acting reasonably, terminate the Contract by giving written notice to 
the Contractor within six (6) months of the Authority being notified or becoming aware that the 
Contractor has undergone a change of Control where the Contractor has failed to address the 
Authority’s concerns to the Authority’s satisfaction in accordance with clause A18.a, or has 
failed to supply or withheld the Information required under clause A18.a. 

d. If the Authority exercises its right to terminate in accordance with clause F1.a.(4) the 
Contractor shall be entitled to request the Authority to consider making a payment to represent 
any commitments, liabilities or expenditure which are reasonable and properly chargeable by 
the Contractor in connection with the Contract and which would otherwise represent an 
unavoidable loss by the Contractor by reason of the termination of the Contract.  Any request 
for payment under this clause A18.d must be fully supported by documentary evidence.  The 
decision whether to make such a payment shall be at the Authority’s sole discretion.  

A19. Termination for Insolvency or Corrupt Gifts 

The Authority may terminate the Contract with immediate effect, without compensation, by 
giving written Notice to the Contractor at any time after any of the following events: 

Insolvency: 

a. where the Contractor is an individual: 

(1) the application by the Contractor for an interim order pursuant to Section 252 of the 
Insolvency Act 1986 (the “IA 86”) or the court making an interim order pursuant to Section 
253 of the IA 86; 

(2) any composition, compromise, assignment, assignation or arrangement is made 
with any of the Contractor’s creditors (including, without limitation, an individual voluntary 
arrangement under IA 86 and a trust deed for the benefit of any of the Contractor’s 
creditors) or a moratorium on any of the Contractor’s indebtedness comes into force; 

(3) a debt payment programme under the Debt Arrangement and Attachment 
(Scotland) Act 2002 (the “DAAS Act”) is approved in respect of a Contractor, an 
application is made by a Contractor to the Debt Arrangement Scheme (DAS) 
Administrator under the DAAS Act for approval of a debt payment programme or a 
Contractor gives written intimation to the DAS Administrator of their intention to make 
such an application; 

(4) the presentation of a petition or other application for the appointment of any 
liquidator (whether provisional, interim or otherwise), administrator, receiver, 
administrative receiver, compulsory manager, trustee (in sequestration or otherwise), 
insolvency official or other similar officer in respect of the Contractor or any of its assets, 
unless it is withdrawn within three (3) Business Days from the date on which the 
Contractor is notified of it; 

(5) the appointment of any liquidator (whether provisional, interim or otherwise) 
administrator, receiver, administrative receiver, compulsory manager, trustee (in 
sequestration or otherwise), insolvency official or other similar officer in respect of the 
Contractor or any of its assets; 

(6) where the Contractor is either unable to pay its debts as they fall due or has no 
reasonable prospect of being able to pay debts which are not immediately payable.  The 
Authority shall regard the Contractor as being unable to pay its debts if: 

(a) it has failed to comply with or to set aside a statutory demand under section 
268 of the Insolvency Act 1986 or section 7 of the Bankruptcy (Scotland) Act 1985 
within twenty-one (21) Business Days of service of the statutory demand on it; 

(b) an execution or other process to enforce a debt due under a judgment or 
order of the court has been returned unsatisfied in whole or in part; 

(c)  a charge for payment of a debt has been served on the Contractor and has 
not been satisfied, returned or avoided within fourteen (14) Business Days of 
service; or 
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(d) it is apparently insolvent within the meaning of the Bankruptcy (Scotland) Act 
1985; or 

(7) any analogous procedure or step is taken in any jurisdiction; 

 b. where the Contractor is a firm:  

(1) the Contractor preparing and submitting documents to a nominee or filing or 
lodging documents in court, in each case in respect of a moratorium on creditor action 
under schedule A1 of IA 86 in respect of the Contractor; 

(2) any composition, compromise, assignment, assignation or arrangement is made 
with any of the Contractor’s creditors (including, without limitation, an individual voluntary 
arrangement under IA 86 and a trust deed for the benefit of any of the Contractor’s 
creditors) or a moratorium on any of the Contractor’s indebtedness comes into force; 

(3) any event listed in clause A19.a occurs in respect of any partner of the Contractor 
who is an individual in connection with a liability or debt of the Contractor;  

(4) any event listed in clause A19.c occurs in respect of any partner of the Contractor 
which is a company or limited liability partnership registered in England and Wales or 
Scotland in connection with a liability or debt of the Contractor; 

(5) an event listed in clause A19.e in respect of any partner of the Contractor which is 
a company or similar entity (including any incorporated entity) registered other than in 
England and Wales or Scotland in connection with a liability or debt of the Contractor; 

(6) any event listed in this clause A19.b occurs in respect of any partner of the 
Contractor which is itself a firm in connection with a liability or debt of the Contractor; 

(7) the presentation of a petition or other application for the appointment of any 
liquidator (whether provisional, interim or otherwise), administrator, receiver, 
administrative receiver, compulsory manager, trustee (in sequestration or otherwise), 
insolvency official or other similar officer in respect of the Contractor or any of its assets, 
unless it is withdrawn within three (3) Business Days from the date on which the 
Contractor is notified of it; 

(8) the appointment of any liquidator (whether provisional, interim or otherwise) 
administrator, receiver, administrative receiver, compulsory manager, trustee (in 
sequestration or otherwise), insolvency official or other similar officer in respect of the 
Contractor or any of its assets; 

(9) any resolution is passed or order made for the winding up, dissolution, 
administration or reorganisation of (or the institution of any other insolvency proceedings 
or procedure in relation to) the Contractor;  

(10) where the Contractor is either unable to pay its debts as they fall due or has no 
reasonable prospect of being able to pay debts which are not immediately payable.  The 
Authority shall regard the Contractor as being unable to pay its debts if: 

(a) it is apparently insolvent within the meaning of the Bankruptcy (Scotland) Act 
1985; or 

(b) it is unable to pay its debts in terms of section 221 of IA 86; or  

(11) any analogous procedure or step is taken in any jurisdiction; 

c. where the Contractor is a company or limited liability partnership registered in England 
and Wales or Scotland: 

(1) the Contractor preparing and submitting documents to a nominee or filing or 
lodging documents in court in each case in respect of a moratorium on creditor action 
under schedule A1 of IA 86;  

(2) any composition, compromise, assignment, assignation or arrangement is made 
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with any of its creditors (including, without limitation, a company voluntary arrangement 
under IA 86) or a moratorium on any of the Contractors indebtedness comes into force; 

(3) the presentation of a petition or other application for the appointment of any 
liquidator (whether provisional, interim or otherwise), administrator, receiver, 
administrative receiver, compulsory manager, trustee (in sequestration or otherwise), 
insolvency official or other similar officer in respect of the Contractor or any of its assets, 
unless it is withdrawn within three (3) Business Days from the date on which the 
Contractor is notified of it; 

(4) the appointment of any liquidator (whether provisional, interim or otherwise) 
administrator, receiver, administrative receiver, compulsory manager, trustee (in 
sequestration or otherwise), insolvency official or other similar officer in respect of the 
Contractor or any of its assets; 

(5) any resolution is passed or order made for the winding up, dissolution, 
administration or reorganisation of (or the institution of any other insolvency proceedings 
or procedure in relation to) the Contractor; 

(6) where the Contractor is either unable to pay its debts as they fall due or has no 
reasonable prospect of being able to pay debts which are not immediately payable.  The 
Authority shall regard the Contractor as being unable to pay its debts if the Contractor is 
unable to pay its debts in terms of section 123 of IA 86; or 

(7) any analogous procedure or step is taken in any jurisdiction; 

d. where the Contractor is unable or admits inability to pay its debts as they fall due or is 
deemed to be or declared to be unable to pay its debts, suspends or threatens to suspend 
making payments or any of its debts or, by reason of actual or anticipated financial difficulties, 
or commences negotiations with one or more of its creditors with a view to rescheduling any of 
its indebtedness;  

e. where the Contractor is a company or similar entity (including any incorporated entity) 
registered other than in England and Wales or Scotland, events occur or are carried out which, 
within the jurisdiction to which it is subject, are similar in nature or effect to those specified 
above; 

Corrupt Gifts 

f. where the Authority becomes aware that the Contractor, its employees, agents or any 
Subcontractor (or anyone acting on its behalf or any of its or their employees): 

(1) has offered, promised or given to any Crown servant any gift or financial or other 
advantage of any kind as an inducement or reward: 

(a)  for doing or not doing (or for having done or not having done) any act in 
relation to the obtaining or execution of this Contract or any other contract with the 
Crown; or 

(b) for showing or not showing favour or disfavour to any person in relation to 
this Contract or any other contract with the Crown; 

(2) commits or has committed any prohibited act or any offence under the Prevention 
of Corruption Acts 1889 – 1916, under sub sections 108 – 109 of the Anti-Terrorism or 
Crime and Security Act 2001 before these Acts or sub sections are revoked or an offence 
under the Bribery Act 2010 with or without the knowledge or authority of the Contractor in 
relation to this Contract or any other contract with the Crown;  

(3) has entered into this Contract or any other contract with the Crown in connection 
with which commission has been paid or has been agreed to be paid by it or on its behalf, 
or to its knowledge, unless before the Contract is made particulars of any such 
commission and of the conditions of any such agreement for the payment thereof have 
been disclosed in writing to the Authority. 
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g. In exercising its rights or remedies to terminate the Contract under A19 f. the Authority 
shall: 

(1) act in a reasonable and proportionate manner having regard to such matters as the 
gravity of, and the identity of the person committing the prohibited act; 

(2) give due consideration, where appropriate, to action other than termination of the 
Contract, including (without being limited to): 

(a) requiring the Contractor to procure the termination of a subcontract where 
the prohibited act is that of a Subcontractor or anyone acting on its or their behalf; 

(b) requiring the Contractor to procure the dismissal of an employee (whether its 
own or that of a Subcontractor or anyone acting on its behalf) where the prohibited 
act is that of such employee. 

h.  Where the Contract has been terminated under clause A19 f. of this Condition, the 
Authority shall be entitled to purchase substitute Contractor Deliverables from elsewhere and 
recover from the Contractor any costs and expenses incurred by the Authority in obtaining the 
Contractor Deliverables in substitution from another supplier. 

A20. Consequences of Termination 

The termination of the Contract, however arising, shall be without prejudice to the rights and 
duties of either Party accrued prior to termination.  The Conditions that expressly or by 
implication have effect after termination shall continue to be enforceable even after termination. 

A21. Dispute Resolution 

a. The Parties will attempt in good faith to resolve any dispute or claim arising out of or 
relating to the Contract through negotiations between the respective representatives of the 
Parties having authority to settle the matter, which attempts may include the use of  any 
alternative dispute resolution procedure on which the Parties may agree. 

b. In the event that the dispute or claim is not resolved pursuant to clause A21.a the dispute 
shall be referred to arbitration.  Unless otherwise agreed in writing by the Parties, the arbitration 
and this clause A21.b shall be governed by the Arbitration Act 1996.  For the purposes of the 
arbitration, the arbitrator shall have the power to make provisional awards pursuant to Section 
39 of the Arbitration Act 1996. 

c. For the avoidance of doubt, anything said, done or produced in or in relation to the 
arbitration process (including any awards) shall be confidential between the Parties, except as 
may be lawfully required in judicial proceedings relating to the arbitration or otherwise. 

A22. Termination for Convenience 

a. The Authority shall have the right at any time to terminate the Contract in whole or in part 
by giving the Contractor written Notice to expire at the end of the period specified in Schedule 3 
(Contract Data Sheet) or if no such period is specified at the end of twenty (20) Business Days.  

b. In the event that the Authority exercises its rights in accordance with clause A22.a, the 
Authority shall indemnify the Contractor against any commitments, liabilities or expenditure 
which are reasonably and properly chargeable by the Contractor in connection with the Contract 
and which would otherwise represent an unavoidable loss by the Contractor by reason of 
termination of the Contract or the relevant part thereof.  

c. The Authority’s total liability under clause A22.b shall be limited to the total price of the 
Contractor Deliverables payable under the Contract or the relevant part thereof, including any 
sums paid, due or becoming due to the Contractor at the date of termination.  

A23. Contractor’s Records 

The Contractor shall maintain all records in connection with the Contract (expressly or 
otherwise), and without prejudice to condition A11 (Disclosure of Information), make them 
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available to be examined or copied, by or on behalf of the Authority, as the Authority may 
require.  These records shall be retained for a period of at least six (6) years from: 

(1) the end of the Contract term; 

(2) termination of the Contract; or 

(3) the final payment, 

whichever occurs latest. 

A24. Duration of Contract 

 This Contract comes into effect on the Effective Date of Contract and will expire automatically 
on the date identified in Schedule 3 (Contract Data Sheet) unless it is otherwise terminated in 
accordance with the provisions of the Contract, or otherwise lawfully terminated.  

A25. Contractor’s Warranties 

a. The Contractor warrants and represents, that: 

(1) it has the full capacity and authority to enter into, and to exercise its rights and 
perform its obligations under, the Contract; 

(2) from the Effective Date of Contract and for so long as the Contract remains in force 
it shall give the Authority Notice of any litigation, arbitration (unless expressly prohibited 
from doing so in accordance with the terms of the arbitration), administrative or 
adjudication or mediation proceedings before any court, tribunal, arbitrator, administrator 
or adjudicator or mediator or relevant authority against itself or a Subcontractor which 
would adversely affect the Contractor's ability to perform its obligations under the 
Contract; 

(3) as at the Effective Date of Contract no proceedings or other steps have been taken 
and not discharged (nor, to the best of the knowledge of the Contractor, threatened) for 
its winding-up or dissolution or for the appointment of a receiver, administrative receiver, 
administrator, liquidator, trustee or similar officer in relation to any of its assets or 
revenues; 

(4)   for so long as the Contract remains in force it shall give the Authority Notice of any 
proceedings or other steps that have been taken but not discharged (nor to the best of 
the knowledge of the Contractor, threatened) for its winding-up or dissolution or for the 
appointment of a receiver, administrator, liquidator, trustee or similar officer in relation to 
any of its assets or revenues.  

B The Contractor Deliverables 

B1. Supply of Contractor Deliverables and Quality Assurance 

a. The Contractor shall provide the Contractor Deliverables to the Authority, in accordance 
with the Schedule of Requirements and the Specification, and shall allocate sufficient resource 
to the provision of the Contractor Deliverables to enable it to comply with this obligation. 

b. The Contractor shall: 

(1) comply with any applicable quality assurance requirements specified in Schedule 3 
(Contract Data Sheet) in providing the Contractor Deliverables; 

(2) comply with all applicable Legislation; and 

(3) discharge its obligations under the Contract with all due skill, care, diligence and 
operating practice by appropriately experienced, qualified and trained personnel. 

c. The provisions of clause B1.b. shall survive any performance, acceptance or payment 
pursuant to the Contract and shall extend to any remedial services provided by the Contractor. 
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d. The Contractor shall: 

(1) observe, and ensure that the Contractor’s Team observe, all health and safety 
rules and regulations and any other security requirements that apply at any of the 
Authority’s premises; 

(2) notify the Authority as soon as it becomes aware of any health and safety hazards 
or issues which arise in relation to the Contractor Deliverables; and  

(3) before the date on which the Contractor Deliverables are to start, obtain, and at all 
times maintain, all necessary licences and consents in relation to the Contractor 
Deliverables. 

B2. Environmental Requirements 

The Contractor shall in all its operations to perform the Contract, adopt a sound proactive 
environmental approach that identifies, considers, and where possible, mitigates the 
environmental impacts of its supply chain.  The Contractor shall provide evidence of so doing to 
the Authority on demand. 

B3. Disruption 

a. The Contractor shall take reasonable care to ensure that in the performance of its 
obligations under this Contract it does not disrupt the operations of the Authority, its employees 
or any other contractor employed by the Authority. 

b. The Contractor shall inform the Authority of any actual or potential industrial action which 
affects or might affect its ability at any time to perform its obligations under the Contract as soon 
as it becomes aware of the actual or potential industrial action and certainly no later than seven 
(7) Business Days before the action is due to take place, whether such action be by its own 
employees or others. 

c. The Contract shall have robust contingency plans in place to ensure that, in the event of 
industrial action by the Contractor’s Team, provision of the Contractor Deliverables is 
maintained and such contingency plans shall be available for the Authority to inspect and / or 
comment on at any reasonable time and shall be updated and revised as necessary by the 
Contractor throughout the contract period. 

C Price 

C1. Contract Price 

a. The Contractor shall provide the Contractor Deliverables to the Authority at the Contract 
Price.  The Contract Price shall be a Firm Price unless otherwise stated in Schedule 3 (Contract 
Data Sheet). 

b. Subject to condition G2 the Contract Price shall be inclusive of any UK custom and 
excise or other duty payable.  The Contractor shall not make any claim for drawback of UK 
import duty on any part of the Contract Deliverables supplied which may be for shipment 
outside of the UK. 

D Intellectual Property 

D1. Third Party Intellectual Property – Rights and Restrictions 

a. The Contractor shall promptly notify the Authority as soon as they become aware of: 

(1)  any invention or design the subject of patent or registered Design Rights (or 
application thereof) owned by a third party which appears to be relevant to the 
performance of the Contract or to use by the Authority of anything required to be done or 
delivered under the Contract;  

(2) any restriction as to disclosure or use, or obligation to make payments in respect of 
any other intellectual property (including technical Information) required for the purposes 
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of the Contract or subsequent use by the Authority of anything Delivered under the 
Contract and, where appropriate, the notification shall include such Information as is 
required by Section 2 of the Defence Contracts Act 1958;  

(3) any allegation of infringement of intellectual property rights made against the 
Contractor and which pertains to the performance of the Contract or subsequent use by 
the Authority of anything required to be done or delivered under the Contract.  

Clause D1.a does not apply in respect of Contractor Deliverables normally available from the 
Contractor as a commercial off the shelf (COTS) item or service.  

b. If the Information required under clause D1.a has been notified previously, the Contractor 
may meet its obligations by giving details of the previous notification. 

c. For COTS Contractor Deliverables patents and registered designs in the UK,  in respect 
of any question arising (by way of an allegation made to the Authority or Contractor, or 
otherwise) that the manufacture or provision under the Contract of Contractor Deliverables 
normally available from the Contractor as a COTS item or service is an infringement of a UK 
patent or registered design not owned or controlled by the Contractor or the Authority, the 
Contractor shall, subject to the agreement of the third party owning such patent or registered 
design, be given exclusive conduct of any and all negotiations for the settlement of any claim or 
the conduct of any litigation arising out of such question.  The Contractor shall indemnify the 
Authority, its officers, agents and employees against any liability and cost arising from such 
allegation.  This clause shall not apply if: 

(1) the Authority has made or makes an admission of any sort relevant to such 
question;  

(2) the Authority has entered or enters into any discussions on such question with any 
third party without the prior written agreement of the Contractor;  

(3) the Authority has entered or enters into negotiations in respect of any relevant 
claim for compensation in respect of Crown Use under Section 55 of the Patents Act 
1977 or Section 12 of the Registered Designs Act 1977;  

(4) legal proceedings have been commenced against the Authority or the Contractor in 
respect of Crown Use, but only to the extent of such Crown Use that has been properly 
authorised.  

d. The indemnity in clause D1.c does not extend to use by the Authority of anything supplied 
under the Contract where that use was not reasonably foreseeable at the time of the Contract.  

e. In the event that the Authority has entered into negotiation in respect of a claim for 
compensation, or legal proceedings in respect of the Crown Use have commenced, the 
Authority shall forthwith authorise the Contractor for the purposes of performing the Contract 
(but not otherwise) to utilise a relevant invention or design in accordance with Sections 55 and 
56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949 and to use any 
model, document or information relating to any such invention or design which may be required 
for that purpose.  

f. For all other Contractor Deliverables patents and registered designs in the UK, if a 
relevant invention or design has been notified to the Authority by the Contractor prior to the 
Effective Date of the Contract, then unless it has been otherwise agreed, under the provisions 
of Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 
1949, the Contractor is hereby authorised to utilise that invention or design, notwithstanding the 
fact that it is the subject of a UK Patent or UK Registered Design, for the purpose of performing 
the Contract.  

g. If, under clause D.1a, a relevant invention or design is notified to the Authority by the 
Contractor after the Effective Date of Contract, then:  

(1) if the owner (or its exclusive licensee) takes or threatens in writing to take any 
relevant action against the Contractor, the Authority shall issue to the Contractor a written 
authorisation in accordance with the provisions of Sections 55 and 56 of the Patents Act 
1977 or Section 12 of the Registered Designs Act 1949, and  
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(2) in any event, unless the Contractor and the Authority can agree an alternative 
course of action, the Authority shall not unreasonably delay the issue of a written 
authorisation in accordance with the provisions of Sections 55 and 56 of the Patents Act 
1977 or Section 12 of the Registered Designs Act 1949.  

h. The Authority shall assume all liability and shall indemnify the Contractor, its officers, 
agents and employees against liability, including the Contractor’s costs, as a result of 
infringement by the Contractor or their suppliers of any patent, utility model, registered design or 
like protection outside the United Kingdom in the performance of the Contract when such 
infringement arises from or is incurred by reason of the Contractor following any specification, 
statement of work or instruction in the Contract or using, keeping or disposing of any item given 
by the Authority for the purpose of the Contract in accordance with the Contract.  

i. The Contractor shall assume all liability and shall indemnify the Authority, its officers, 
agents and employees against liability, including the Authority’s costs, as a result of 
infringement by the Contractor or their suppliers of any patent, utility model, registered design or 
like protection outside the UK in the performance of the Contract when such infringement arises 
from or is incurred otherwise than by reason of the Contractor following any specification, 
statement of work or instruction in the Contract or using, keeping or disposing of any item given 
by the Authority for the purpose of the Contract in accordance with the Contract.  

j. The Contractor shall not be entitled to any reimbursement of any royalty, licence fee or 
similar expense incurred in respect of anything to be done under the Contract, where:  

(1) a relevant discharge has been given under Section 2 of the Defence Contracts Act 
1958, or relevant authorisation in accordance with Sections 55 or 57 of the Patents Act 
1977, Section 12 of the Registered Designs Act 1949 or Section 240 of the Copyright, 
Designs and Patents Act 1988 in respect of any intellectual property; or  

(2) any obligation to make payments for intellectual property has not been promptly 
notified to the Authority under clause D1.a.  

k. Where authorisation is given by the Authority under clause D1.e, D1.f or D1.g, to the 
extent permitted by Section 57 of the Patents Act 1977, Section 12 of the Registered Designs 
Act 1949 or Section 240 of the Copyright, Designs and Patents Act 1988, the Contractor shall 
also be:  

(1) released from payment whether by way of royalties, licence fees or similar 
expenses in respect of the Contractor's use of the relevant invention or design, or the use 
of any relevant model, document or information for the purpose of performing the 
Contract; and  

(2) authorised to use any model, document or information relating to any such 
invention or design which may be required for that purpose.  

l. The Contractor shall assume all liability and indemnify the Authority and its officers, 
agents and employees against liability, including costs as a result of:  

(1) infringement or alleged infringement by the Contractor or their suppliers of any 
copyright, database right, Design Right or the like protection in any part of the world in 
respect of any item to be supplied under the Contract or otherwise in the performance of 
the Contract;  

(2) misuse of any confidential information, trade secret or the like by the Contractor in 
performing the Contract;  

(3) provision to the Authority of any information or material which the Contractor does 
not have the right to provide for the purpose of the Contract.  

m. The Authority shall assume all liability and indemnify the Contractor, its officers, agents 
and employees against liability, including costs as a result of:  

(1) infringement or alleged infringement by the Contractor or their suppliers of any 
copyright, database right, Design Right or the like protection in any part of the world in 
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respect of any item provided by the Authority for the purpose of the Contract but only to 
the extent that the item is used for the purpose of the Contract;  

(2) alleged misuse of any confidential Information, trade secret or the like by the 
Contractor as a result of use of information provided by the Authority for the purposes of 
the Contract, but only to the extent that Contractor’s use of that Information is for the 
purposes intended when it was disclosed by the Authority.  

n. The general authorisation and indemnity is: 

(1) Clauses D1.a – D.1.m represents the total liability of each Party to the other under 
the Contract in respect of any infringement or alleged infringement of patent or other 
Intellectual Property Right (IPR) owned by a third party; 

(2) Neither Party shall be liable, one to the other, for any consequential loss or 
damage arising as a result, directly or indirectly, of a claim for infringement or alleged 
infringement of any patent or other IPR owned by a third party; 

(3) A Party against whom a claim is made or action brought, shall promptly notify the 
other Party in writing if such claim or action appears to relate to an infringement which is 
the subject of an indemnity or authorisation given under this Condition by such other 
Party.  The notification shall include particulars of the demands, damages and liabilities 
claimed or made of which the notifying Party has notice; 

(4) The Party benefiting from the indemnity or authorisation shall allow the other Party, 
at its own expense, to conduct any negotiations for the settlement of the same, and any 
litigation that may arise therefrom and shall provide such information as the other Party 
may reasonably require; 

(5) Following a notification under clause D1.n.(3), the Party notified shall advise the 
other Party in writing within thirty (30) Business Days whether or not it is assuming 
conduct of the negotiations or litigation.  In that case the Party against whom a claim is 
made or action brought shall not make any statement which might be prejudicial to the 
settlement or defence of such a claim without the written consent of the other Party; 

(6) The Party conducting negotiations for the settlement of a claim or any related 
litigation shall, if requested, keep the other Party fully informed of the conduct and 
progress of such negotiations.  

o. If at any time a claim or allegation of infringement arises in respect of copyright, database 
right, Design Right or breach of confidence as a result of the provision of any Contractor 
Deliverable by the Contractor to the Authority, the Contractor may at its own expense replace 
the item with an item of equivalent functionality and performance so as to avoid infringement or 
breach.  The Parties will co-operate with one another to mitigate any claim or damage which 
may arise from use of third party IPR.  

p. Nothing in condition D1 shall be taken as an authorisation or promise of an authorisation 
under Section 240 of the Copyright, Designs and Patents Act 1988. 

E Facilities And Assets 

E1. Access to Contractor’s Premises 

The Contractor shall provide to the Authority’s Representatives following reasonable notice, 
relevant accommodation / facilities, at no direct cost to the Authority, and all reasonable access 
to its premises for the purpose of monitoring the Contractor’s progress and quality standards in 
performing the Contract.  

 
F Delivery 
 
F1. Authority’s Remedies for Breach of Contract 

 
a. If the Contractor: 

(1) fails to provide the Contractor Deliverables (or any part thereof) by the relevant 
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date specified in Schedule of Requirements and / or the Specification; 

(2) provides Contractor Deliverables (or any part thereof) that are not in accordance 
with, or the Contractor fails to comply with, any terms of the Contract; 

(3) supplies Contractor Deliverables that do not comply with clause B1.b; 

(4) fails to address the Authority’s concerns to the Authority’s satisfaction in 
accordance with condition A18, or fails to supply or withholds the Information required 
under clause A18.a;  

(5) commits a persistent failure by failing to meet either: 

(a) a single Key Performance Indicator (KPI) on 2 or more occasions in a rolling 
3 month period; or 

(b) 3 or more KPIs on a rolling 1 month period, 

where this Contract includes Core+ condition “Key Performance Indicators and 
Performance Management"; or 

(6) otherwise commits a material breach of its obligations under the Contract,  

the Authority shall have the right to exercise one or more of the following remedies:  

(7) where the Contractor commits a persistent failure in accordance with clause 
F1.a.(5) or where the breach is material in accordance with clause F1.a.(6), to terminate 
the Contract or the relevant part thereof, with immediate effect and without liability to the 
Authority, by giving written Notice to the Contractor; 

(8) refuse to accept the provision of any further Contractor Deliverables by the 
Contractor and the Contractor shall refund to the Authority any sums paid in respect of 
the Contractor Deliverables that fail to comply with the terms of the Contract; 

(9) give the Contractor the opportunity at the Contractor’s expense to carry out such 
remedial services as is necessary to correct the Contractor’s failure or otherwise to rectify 
the breach within the Authority-specified time limits; 

(10) purchase substitute services from elsewhere;  

(11) claim such damages as may have been sustained as a result of the Contractor’s 
breach or breaches of the Contract, including but not limited to any costs and expenses 
incurred by the Authority in: 

(a) carrying out any work that may be required to make the Contractor 
Deliverables comply with the Contract; or 

(b) obtaining the Contractor Deliverables in substitution from another supplier. 

b. In addition to the Authority’s rights in clause F1.a., if the Authority reasonably believes at 
any time before the Contract Implementation Date that the Contractor will not be able to achieve 
Full Service Provision by the Contract Implementation Date then the Authority shall be entitled 
to terminate the Contract in whole or in part with immediate effect and without liability by giving 
written Notice to the Contractor.  

c. In the event that the Authority terminates the Contract in whole or in part pursuant to 
clause F1.a.(7) or F1.b. or for any other lawful reason, the Authority shall also have the right to 
require the Contractor to transfer any or all of the Assets to the Authority, wherever they are 
located, upon the payment of a sum  representing the market value of those Assets which the 
Contractor has purchased but not recovered the cost of from the Authority. 

d. This condition F1 shall also apply to any remedial services carried out by the Contractor 
in accordance with clause F1.a.(9). 
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e.  The Authority’s rights and remedies under this condition F1 are in addition to its rights 
and remedies implied by statute and common law. 

G Payment And Receipts 

G1. Payment 

a. Schedule 3 (Contract Data Sheet) specifies whether payment is to be enabled by P2P, by 
MOD Form 640, or by AG173.  Payment may only be made using P2P where the Contractor 
has agreed a DEFFORM 30 with the Authority prior to the Effective Date of Contract and the 
DEFFORM 30 agreement is referenced in Schedule 3 (Contract Data Sheet). 

b. Payment will be made by electronic transfer and prior to submitting any claims for 
payment under clause G1.e the Contractor shall provide to DBS Finance the name and address 
of the bank, the sort code and account number to which payment should be made and, if 
requested by DBS Finance, any further Information where payment is to be made outside of the 
UK. 

c. In order to obtain approval for payment, the Contractor shall, upon completion of the 
Contract (or any part of the Contract for which the Contractor is entitled to payment): 

(1) where payment is to be made using P2P, submit a properly completed DEFFORM 
129J, in accordance with the instructions shown therein and in the explanatory notes; 

(2)   where payment is to be made using a MOD Form 640, submit the appropriate 
coloured copy of the MOD Form 640 to the Consignee or as otherwise directed in 
Schedule 3 (Contract Data Sheet) and complete and dispatch the other appropriate 
coloured copies of the MOD Form 640 in accordance with the instructions shown therein; 
or 

(3)   where payment is to be made using an AG173, submit a properly completed 
AG173 (or AG210, as appropriate) to the Consignee or as otherwise directed in Schedule 
3 (Contract Data Sheet).   

d. Upon receipt of the AG173 (or AG210, as appropriate), the Authority shall: 

(1) approve payment by entering the relevant details into P2P to indicate receipt of the 
applicable Contractor Deliverables, or completing and signing the AG173/AG210, and 
returning it to the Contractor; or 

(2) notify the Contractor in writing, giving reasons why it considers approval of 
payment may be withheld. 

e. The Contractor shall submit a claim for payment to DBS Finance by either: 

(1) using a properly prepared message structure and format for invoice payment using 
P2P in accordance with the arrangements set out, or referenced in DEFFORM 30; or 

(2) forwarding the completed AG173 / AG210 signed by the Authority, together with a 
properly completed DAB Form 10. 

f. The Authority shall pay all valid, properly completed claims for payment submitted by the 
Contractor to DBS Finance in accordance with clause G1.e on or before the day which is thirty 
(30) days after the later of: 

(1) the day upon which a valid request for approval of payment is received by the 
Authority in accordance with clause G1.c; and 

(2) the date of completion of the part of the Contract to which the request for approval 
of payment relates. 

g. Where using the AG173 (or AG210), the period of thirty (30) days referred to in clause 
G1.f shall be exclusive of the number of days that elapse between the date the Contractor 
receives a MOD Form 640 or AG173 (or AG210) from the Authority showing payment approval 
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in accordance with clause G1.d and the date DBS Finance receives a valid, properly completed 
claim for payment in accordance with clause G1.e. 

h. The approval of payment by the Authority under clause G1.d shall not be construed as 
acceptance by the Authority of the performance of the Contractor’s obligations nor as a waiver 
of its rights and remedies under condition F1 or otherwise. 

i. Without prejudice to any other right or remedy, the Authority reserves the right to set off 
any amount owing at any time from the Contractor to the Authority against any amount payable 
by the Authority to the Contractor under the Contract or under any other contract with the 
Authority, or with any Government Department. 

G2. Value Added Tax 

a. The Contract Price excludes any UK output Value Added Tax (VAT) and any similar EU 
(or non-EU) taxes chargeable on the provision of any Contractor Deliverables by the Contractor 
to the Authority. 

b. If the Contractor is required by UK VAT law to be registered for UK VAT (or has 
registered voluntarily) in respect of its business activities at the time of any supply, the 
Contractor shall include separately in any claim for payment a sum equal to any VAT 
chargeable at the prevailing rate on the Contract Price claimed and the Authority shall pay it.  In 
the event of any doubt about the applicability of the tax in such cases, the Authority may require 
the Contractor to obtain and pass to the Authority a formal ruling from HM Revenue and 
Customs (HMRC).  

c. The Contractor is responsible for the determination of VAT liability.  In cases of doubt, the 
Contractor shall consult HMRC and not the Authority’s Representative.  The Contractor shall 
notify the Authority’s Representative (Commercial) of the Authority’s VAT liability under this 
Contract, when the liability is other than at the standard rate of VAT, and any changes to it. 

d. Where the provision of any Contractor Deliverables comes within the scope of UK VAT, 
but the Contractor is not required by UK VAT law to be registered for UK VAT (and has not 
registered voluntarily), the Authority shall be responsible for assessing and paying over directly 
to HMRC any UK output VAT due in respect of the Contractor Deliverables. 

e. Where Contractor Deliverables are deemed to be supplied to the Authority outside the 
UK, the Contractor may be required by the laws of the country where the supply takes place to 
register there for EU (or non-EU) turnover or similar tax.  In that event, the Authority shall pay to 
the Contractor in addition to the Contract Price (and any other sum due to the Contractor under 
the Contract) a sum equal to the tax the Contractor is liable to pay to the tax authorities of the 
country in question in relation to the Contractor Deliverables. 

G3. Debt Factoring 

a. Subject to the Contractor obtaining the prior written consent of the Authority in accordance with 
condition A6 (Assignment of Contract), the Contractor may assign to a third Party (“the Assignee”) the 
right to receive payment of the Contract Price or any part thereof due to the Contractor under the 
Contract (including interest which the Authority incurred through late payment under the Late Payment 
of Commercial Debts (Interest) Act 1998 (‘the Act’)).  Any assignment of the right to receive payment 
of the Contract Price (or any part thereof) under this condition G3 shall be subject to: 

(1)  reduction of any sums in respect of which the Authority exercises its right of 
recovery under clause G1.i;  

(2)  all related rights of the Authority under the Contract in relation to the recovery of 
sums due but unpaid; and 

(3) the Authority receiving notification under both clauses G3.b and G3.c.(2). 

b. In the event that the Contractor obtains from the Authority the consent to assign the right 
to receive the Contract Price (or any part thereof) under clause G3.a, the Contractor shall notify 
the Authority in writing of the assignment and the date upon which the assignment becomes 
effective. 
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c.    The Contractor shall ensure that the Assignee: 

(1)  is made aware of the Authority’s continuing rights under clauses G3.a.1 and 
G3.a.2; and 

(2)  notifies the Authority of the Assignee’s contact information and bank account 
details to which the Authority shall make payment, subject to any reduction made by the 
Authority in accordance with sub-clauses G3.a.(1) and G3.a.(2).  

d.      The provisions of condition G1 (Payment) shall continue to apply in all other respects 
after the assignment and shall not be amended without the prior approval of the Authority. 

H Contract Administration 

H1. Progress Monitoring, Meetings and Reports 

a. The Contractor shall attend progress meetings at the frequency or times (if any) specified 
in Schedule 3 (Contract Data Sheet) and shall ensure that its Contractor’s Representatives are 
suitably qualified to attend such meetings. 

b. The Contractor shall submit progress reports to the Authority’s Representatives at the 
times and in the format (if any) specified in Schedule 3 (Contract Data Sheet).  The reports shall 
detail as a minimum: 

(1) performance/Delivery of the Contractor Deliverables; 

(2) risks and opportunities; 

(3) any other information specified in Schedule 3 (Contract Data Sheet); and 

(4) any other information reasonably requested by the Authority. 

H2. Authority Representatives 

a. Any reference to the Authority in respect of: 

(1) the giving of consent; 

(2) the delivering of any Notices; or 

(3) the doing of any other thing that may reasonably be undertaken by an individual 
acting on behalf of the Authority,  

shall be deemed to be references to the Authority's Representatives in accordance with this 
condition H2.  

b. The Authority’s Representatives detailed in Schedule 3 (Contract Data Sheet) (or their 
nominated deputy) shall have full authority to act on behalf of the Authority for all purposes of 
the Contract.  Unless notified in writing before such act or instruction, the Contractor shall be 
entitled to treat any act of the Authority’s Representatives which is authorised by the Contract 
as being expressly authorised by the Authority and the Contractor shall not be required to 
determine whether authority has in fact been given. 

c. In the event of any change to the identity of the Authority’s Representatives, the Authority 
shall provide written confirmation to the Contractor, and shall update Schedule 3 (Contract Data 
Sheet) in accordance with condition A2 (Amendments to Contract).  

H3. Notices 

a. A Notice served under the Contract shall be: 

(1) in writing in the English Language; 

(2) authenticated by signature or such other method as may be agreed between the 
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Parties; 

(3) sent for the attention of the other Party’s representative, and to the address set out 
in Schedule 3 (Contract Data Sheet); 

(4) marked with the number of the Contract; and 

(5) delivered by hand, prepaid post (or airmail), facsimile transmission or, if agreed in 
Schedule 3 (Contract Data Sheet), by electronic mail. 

b. Notices shall be deemed to have been received: 

(1) if delivered by hand, on the day of delivery if it is a Business Day in the place of 
receipt, and otherwise on the first Business Day in the place of receipt following the day 
of delivery; 

(2)  if sent by prepaid post, on the fourth Business Day (or the tenth Business Day in 
the case of airmail) after the day of posting; 

(3) if sent by facsimile or electronic means:  

(a) if transmitted between 09:00 and 17:00 hours on a Business Day (recipient’s 
time) on completion of receipt by the sender of verification of the transmission from 
the receiving instrument; or 

(b)   if transmitted at any other time, at 09:00 on the first Business Day 
(recipient’s time) following the completion of receipt by the sender of verification of 
transmission from the receiving instrument. 

J. The project specific DEFCONS and DEFCON SC variants that apply to this 
Contract are: 

 DEFCON611(SC3) (Edn.12/14) – Issued Property 

 General  

 1. All Issued Property shall remain the property of the Authority.  It shall be used in the 
execution of the Contract and for no other purpose, without the prior approval in writing of the 
Authority. 

 
 2. Neither the Contractor, nor any subcontractor, nor any other person, shall have a lien on 

Issued Property, for any sum due to the Contractor, subcontractor or other person, and the 
Contractor shall take all such steps as may be necessary to ensure that the title of the Authority, 
and the exclusion of any such lien, are brought to the notice of all subcontractors and other 
persons dealing with any Issued Property. 

 
 Receipt 
 
 3. Subject to Clauses 4 and 7 below, within 14 days of receipt of Issued Property, or such 

other longer period as may be specified in the Contract, the Contractor shall:  
 
   a) check the Issued Property to verify that it corresponds with the Issued Property 

specified in the Contract; 
 
   b) conduct a reasonable visual inspection; and 
 
  c) conduct any additional inspection and testing as may be necessary and practicable 

to check that the Issued Property is not defective or  deficient for the purpose for which it 
has been provided;  

 
  and notify the Authority of any defects, deficiencies or discrepancies discovered. 

 
 4. Where Issued Property is packaged it shall not be unpacked earlier than is necessary. 

The period identified at Clause 3 above shall count from the date on which packages are 
opened. 
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 5. The Authority shall within a reasonable time after receipt of any notice under clause 3 of 

this Condition replace, re-issue or authorise repair of  Issued Property agreed to be defective or 
deficient and, if appropriate, the Authority shall revise the Contract Price, delivery schedule or 
both.  If appropriate, it shall also issue written instructions for the return or disposal of the 
defective or deficient Issued Property. 

 
 6. In the event that the Authority fails to provide, replace, or authorise repair of defective or 

deficient Issued Property within a reasonable time of receipt of a notice in accordance with 
Clause 3, fair and reasonable revisions of the Contract Price, delivery schedule or both shall be 
made as may be appropriate provided that the Contractor has taken all reasonable measures to 
mitigate the consequences of any such delay. 

 
 7. Clauses 3 - 6 do not apply in the following circumstances: 
 
   a) where Issued Property is issued for the purpose of repair, overhaul, conversion or 

other work to be performed on the Issued Property, inspection of such property shall be 
as specified in the Contract;  

 
   b) where the Contractor can show that the Issued Property cannot be fully tested until 

it has been integrated with other items, inspection of such property shall be as specified 
in the Contract; 

 
   c) where Special Jigs and Tools etc. become Issued Property under DEFCON 23 

(SC3). 
 
 Custody 
 
 8. Subject to Clause 11 below and any limitation or exclusion of liability as may be specified 

in the Contract, the Contractor shall be responsible for the safe custody and due return of 
Issued Property, whether or not incorporated into the Articles, and shall be responsible for all 
loss or damage thereto, until re-delivered in accordance with the Authority's instructions or until 
the expiry of the period specified in Clause 14. 

 
 9. The Contractor shall be responsible for such calibration and maintenance of the Issued 

Property as is specified in the Contract. 
 
 10. If requested, the Authority, within a reasonable time, and where practicable before 

delivery of the Issued Property, shall notify the Contractor of the value of the Issued Property. 
 
 11. The Contractor shall not be liable in respect of: 
 
   a) defects or deficiencies notified to the Authority in accordance with Clause 3 of this 

Condition or latent defects which the Contractor can show  could not reasonably have 
been discovered by means of the activities described at Clause 3 of this Condition;  

 
   b) fair wear and tear in Issued Property resulting from its normal and proper use in the 

execution of the Contract (except insofar as the  deterioration is contributed to by any 
misuse, lack of care or want of maintenance by the Contractor); 

 
   c) Issued Property rendered unserviceable as a direct result of ordinary performance 

of the Contract; 
 
   d) any loss or damage to Issued Property arising from: 
 

  i. aircraft or other aerial devices or objects dropped from them, including 
pressure waves caused by aircraft or such devices whether travelling at sonic or 
supersonic speeds; 

 
  ii. ionising radiation or contamination by radioactivity from any nuclear fuel or 

from nuclear waste from the combustion of nuclear fuel; 
 

  iii. the radioactive, toxic, explosive or other hazardous properties of any nuclear 
assembly or nuclear component thereof;  
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  iv. riot, civil commotion, civil war, rebellion, revolution, insurrection, military or 

usurped power or acts of the Queen's enemies.  
 

 Accounting and Return of Issued Property 
 
 12. The Contractor shall: 
 
   a) open and maintain a Public Store Account (PSA) in accordance with DEF STAN 

05-99. 
  
   b) ensure that all property of the Authority recorded in the PSA, including but not 

limited to Issued Property, is available for inspection by the  Authority at any reasonable 
time; 

 
   c) on being given two months notice or such other period as has been stated in the 

Contract permit, and co-operate with, the Authority to conduct audits of the property of 
the Authority recorded in the PSA in a manner to be determined by the Authority; where 
the Authority has reasonable grounds to believe that the property of the Authority has not 
been used in accordance with the terms of issue then these audits may be conducted 
without notice. 

 
 13. Once title in Special Jigs, Tools etc has passed to the Authority in accordance with 

Clause 6 of DEFCON 23 (SC3) the Contractor shall record that equipment in the PSA in 
accordance with DEF STAN 05-99. 

 
 14. At Contract completion the Contractor shall forward a list of Issued Property still held to 

the Authority's Commercial Officer named in the Contract.  Return or disposal of such Issued 
Property will be as specified in the Contract, or as instructed by the Authority at Contract 
completion.  If no disposal instructions are specified in the Contract the Authority shall provide 
such instructions within two months of the Contractor's written request to do so. 

 
 DEFCON624(SC) (Edn.03/15) - Use of Asbestos 
 
 Definitions 
 
 1. “Asbestos” shall have the same meaning as “asbestos” defined in Regulation 2 of the 

Control of Asbestos Regulations 2012 (COAR). 
 
 Prohibition of Asbestos 
 
 2. Subject to Clauses 4 and 5 below, no asbestos of any type shall be incorporated into any 

Articles (as defined in SC2 and/or SC3 Conditions of Contract Schedule 1) or other material to 
be supplied under the Contract. 

 
 Notification 
 
 3. The Contractor shall notify the Authority in writing as soon as they become aware that 

Asbestos may be incorporated in Articles or other materials to be supplied or processed during 
performance of the Contract.  

 
 Exemption 
 
 4. The Secretary of State may issue a Defence Exemption Certificate under the REACH 

Enforcement Regulations 2008 (the Regulations) exempting the Contractor from parts of the 
Regulations.  The Contractor may incorporate Asbestos into Articles and / or material supplied, 
or use or process it in the performance of services under the Contract in accordance with the 
conditions set out in the Certificate.  

 
 5. If at any stage during the lifetime of the Contract, an alternative substance becomes 

available, the Contractor shall bring this to the attention of the Authority immediately, by notice 
in writing.  The Authority shall then determine, in consultation with the Contractor and the Health 
and Safety Executive where appropriate, whether the substance would be suitable for 
incorporation into any Articles or material which have yet to be supplied under the Contract.  
The Authority may require the Contractor to suspend any further production of such Articles or 
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material or delivery of services, pending such determination, thereby relieving the Contractor 
(for the time being) of any contractual obligations to provide such Articles, material or services.  
In the event that the Authority determines that the alternative substance would be suitable for 
incorporation into such Articles or material or in the performance of services in lieu of Asbestos, 
the Authority may vary its requirements in the light of any such determination. 

 
 6. If, at any stage during the lifetime of the Contract, the Secretary of State issues a further 

certificate which varies or revokes any Defence Exemption Certificate granted in accordance 
with the Regulations, the effect of which is that any further supply of the Articles or delivery of 
services under the Contract would be prohibited by the Regulations, the Contractor shall, on 
becoming aware of the further certificate, immediately refrain from incorporating Asbestos into 
any such Articles or performing the service and shall provide the Authority with written 
confirmation of this within forty-eight hours.  The Authority reserves the right to vary its 
requirements in the light of any such decision. 

 
 7. Where the Contract is for the provision of a service, the Contractor shall obtain from the 

Health and Safety Executive or the Secretary of State for Defence as appropriate, an exemption 
from the requirements of the COAR under Regulation 29 or 30 where an exemption is 
necessary for performance of the contract. 

 
 DEFCON630(SC) (Edn.03/15) - Framework Agreements 
 
 Definitions  
 
 1. In this Condition:  
 
   a) “Framework Agreement” means an agreement or other arrangement between the 

Authority or the Authority and one or more other contracting authorities, and one or more 
contractors that establishes the terms (in particular the terms as to price and, where 
appropriate, quantity) under which the contractor(s) will enter into one or more contracts 
with the Authority in the period during which the Framework Agreement applies. 

 
   b) “Authorised Demander” means the person(s) authorised by the Authority to place 

orders or tasks being the person(s) listed in the Framework Agreement.  
 
 Standing Offer  
 
 2. In consideration for the payment of the sum of €1 (one euro) by the Authority to the 

Contractor, the Contractor shall not for the duration of the Framework Agreement withdraw from 
or amend in any way the standing offers contained in the Framework Agreement except by 
agreement in accordance with Conditions of Contract Condition A2. 

  
Duration Period  

 
 3. The duration period of this Framework Agreement was stated in the Contract Notice and 

shall start from the date specified at A.24.  This period, shall be the period in which Contractor 
Deliverables may be ordered and / or tasks authorised by the Authority under the Framework 
Agreement.  The fulfilment of such orders or tasks may take place after the end of the duration 
period in accordance with the terms of the orders or tasks.  

 
 Estimated Quantities  
 

 4. Where applicable, the quantities referred to in Schedule 2, the Schedule of Requirements 
(SOR) are estimates only.  The Authority may order more or less than the estimated quantities 
and shall not be bound to place orders or tasks for any of the Contractor Deliverables referred 
to in the SOR.  The Authority shall not be bound to accept or pay for any Contractor 
Deliverables other than those actually ordered and/or authorised under the terms of the 
Framework Agreement. 

 
Alternative Sourcing of Contractor Deliverables  

 
 5. The Contractor(s) accept that, subject to the Authority having necessary rights, the 

Authority has the right to award contracts separate from this Framework Agreement for any or 
all of the Contractor Deliverables listed in the SOR during the period of the Framework 
Agreement.  
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 Orders or Tasks (Contracts) for Contractor Deliverables placed or awarded under the 

Framework Agreement 
 
 6. A Contract for the Contractor Deliverables shall only be created when either the 

Authorised Demander(s) places an order for each requirement, communicating an unqualified 
acceptance of the Contractor’s standing offer or when the Contractor communicates its 
unqualified acceptance to the Authority for any tasks awarded by the Authorised Demander(s) 
under the Framework Agreement by the means specified in the Framework Agreement.  

 
 7. Where the Framework Agreement does not specify the means by which the Authority will 

place orders and / or award tasks (contracts) under the Framework Agreement, the Authority 
will comply with:  

 
  a) the procedures for the award of contracts set out at Regulation 20 of the Defence 

and Security Public Contracts Regulations (DSPCR) 2011 or any successor, where 
applicable; 

 
  b) the procedures for the award of contracts set out at Regulation 33 of the Public 

Contracts Regulations (PCR) 2015 or any successor, where applicable; or  
 

  c) if the PCR and DSPCR do not apply, the principles of non-discrimination and equal 
treatment for any Contractor party to the Framework Agreement subject to any essential 
security measures that the Authority may adopt under Article 346 Treaty on the 
Functioning of the European Union.  

 
 8. Occasionally, and subject to the agreement of both parties to the Framework Agreement, 

an order or task may contain specific terms or conditions additional to those contained in the 
Framework Agreement or which are at variance to those contained in the Framework 
Agreement.    

 
 9. The order or task shall expressly reference the Framework Agreement, and shall be in 

the format specified in the Framework Agreement.  
 
 10. The Contractor shall deliver the Contractor Deliverables within the times specified in the 

Framework Agreement or as otherwise agreed between the parties in accordance with the 
provisions of the Framework Agreement.  If it becomes obvious that the Contractor Deliverables 
will not be delivered within the specified timescale, the Contractor shall immediately notify the 
Authority of the cause of the delay together with a forecast delivery date.  Such information shall 
be supplied without prejudice to the Authority’s rights under the Framework Agreement.  

 
 11. In the event that the Authority agrees to a revised delivery date it shall immediately issue 

an amendment to the applicable order in accordance with the provisions of Standardised 
Contracting Templates 2 and 3 Condition A2. 

 
 12. All correspondence issued by the Contractor shall be directed to the addressee specified 

in the Framework Agreement or, if no addressee is specified, to the project manager, equipment 
support manager or project team leader named in Annex A to Schedule 3 appended to the 
Framework Agreement.  In each case, a copy shall be sent to the applicable commercial officer. 

 
 13. The Contractor shall either accept or reject an order or task within the period specified in 

the Framework Agreement or, if no period is specified in the Framework Agreement, within ten 
business days. 

 
 14. Where an order or task has been rejected by the Contractor, the Contractor shall specify 

in writing the reason for the rejection. 
 
 15. Each order or task issued by the Authority and each quotation, order, task acceptance 

and rejection issued by the Contractor shall be issued in the manner specified in the Framework 
Agreement.  If the Framework Agreement does not specify the means by which an order or task 
is to be issued then the provisions of Clause A1 b.(7) of Standardised Contracting Templates 2 
and 3 shall apply. 
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 DEFCON637(SC) (Edn.03/15) - Defect Investigation and Liability 
 
 1. The procedure for the reporting, investigation and rectification of all defects whether or 

not they relate to design, software or manufacturing shall be as agreed between the Contractor 
and the Authority. 

 
 2. Where it is established that, pursuant to the Contract or any other contract relating to the 

Articles, the Contractor bears the liability for any of the costs of investigating, repairing or 
rectifying a defect, the costs of any such work undertaken by the Contractor shall be borne by 
the Contractor. 

 
 3. If liability for the defect is in dispute, the Contractor shall separately identify and record all 

related costs. 
 
 4. Any Article, and work thereon, which after examination is required to be rectified / 

repaired at the Authority's or Contractor's expense (or if liability is in dispute) is to be notified to 
the Project Team (PT) Project Manager or Equipment Support Manager prior to any work being 
put in hand or transfer to any other contract placed by the Authority, e.g. for repair, overhaul and 
/ or modification. 

 
 5. The Contractor shall submit to the Commercial Staff a tasks list, in duplicate, 

countersigned by the IPT Project Manager / Equipment Support Manager, of the Articles or 
work which have been investigated / rectified.  The list shall be submitted in accordance with the 
timescales laid down in the Contract and if none is specified within four weeks of completion of 
all work.  The list shall include: 

 
   a) the description, including, where appropriate, the Stores Reference Number and 

Serial Number of all Articles or work investigated; 
 
   b) the description of all other tasks (e.g. design of modification, amendments of 

drawings); 
 

  c) against each Item, whether liability has been accepted by the Authority or the 
Contractor, or is still to be determined, quoting dates and references of relevant 
correspondence; 

 
  d) against each Item, the Contract Number and Item Number against which repair, 

overhaul and / or modification of the Articles has been or will be carried out; 
 

  e)  
 

 i.  the Serial Number of the MOD Form 640; or 
 

  ii. the Unique Order Identifier; and 
 

  f) where overhaul, repair or modification has already been completed, either: 
 

  i. the Serial Number of the MOD Form 640 for any work for which he has 
already accepted liability; or 

  
  ii. the Unique Order Identifier for any work for which he has already accepted 

liability. 
 

DEFCON694(SC3) (Edn.12/14) - Accounting For Property of the Authority 
 

 1. The Contractor shall: 
 
   a) maintain a Public Store Account (PSA), as defined in DEFSTAN 05-99, which shall 

include a complete list of all property of the Authority, as defined in Clause 2, and record 
for that property all transactions or other accounting information specified at Annex A to 
this Condition; 

 
   b) supply to the Authority quarterly reports on the current PSA holdings. At least one 

report in any twelve-month accounting period or part thereof shall be a reconciled report. 
This shall be submitted with the Annual Certificate Form AAC 32 as required in 
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DEFSTAN 05-99. The other three reports submitted in the period may be un-reconciled 
advisory reports. The submission by the Contractor and receipt by the Authority of these 
reports shall not prejudice any rights or obligations of the Authority or the Contractor 
under the Contract; 

 
   c) ensure that the PSA is available for inspection by the Authority at any reasonable 

time; 
 
   d) on being given two months notice or any other period as has been stated in the 

Contract permit, and co-operate with, the Authority to conduct audits of the PSA in a 
manner to be determined by the Authority; where the Authority has reasonable grounds 
to doubt the integrity of the PSA to the extent that the Authority is not satisfied of the 
proper use of property of the Authority, an audit may be conducted without notice; 

 
   e) retain the PSA for a period of three years after disposal of the last item of the 

property of the Authority, or for any other period as may be specified in the Contract; 
 
   f) if the Authority agrees that a subcontractor at whatever level of subcontracting 

shall have responsibility in the subcontractor’s PSA for property of the Authority issued in 
aid of the Contract, the Contractor shall include in any subcontract with those 
subcontractors only the provisions corresponding to those set out in this Condition that 
apply to property of the Authority issued in aid of the subcontract, in particular Clauses 1, 
2, 4 and 7; and 

 
   g) manage the Government Furnished Assets (GFA) component of the PSA in 

accordance with the provisions of DEFSTAN 05-99; and implement any new edition of or 
amendment to DEFSTAN 05-99 subject to the SC3 Conditions of Contract Clause: 
“Variations to Specification” within three months of the publication date of the new edition. 
These amendments shall not have retrospective effect. 

 
 2. For the purposes of this Condition 'property of the Authority' means GFA and fixed 

assets, including property issued under DEFCON 611(SC3) and property of the Authority issued 
to the Contractor under any other authorising document except for property vested in the 
Authority under Clause 1 of DEFCON 649 (SC3). 

 
 3. For the avoidance of doubt, it is a condition of this Contract that this Condition shall apply 

to all property issued to the Contractor from the date of this Contract, whether in aid of the 
Contract, any other contract or other agreement with the Authority. Property of the Authority 
issued prior to the date of this Contract may be subject to separate contractual arrangements. 

 
 4. The obligations of the Contractor arising under this Condition in respect of property of the 

Authority issued in aid of the Contract shall survive completion of the Contract and shall not be 
completed until all such obligations are fulfilled including the provisions of sub-Clause 1.e). 

 
 5. The obligations of the Contractor arising under this Condition in respect of property of the 

Authority unconnected with the Contract shall survive completion of the Contract and shall not 
be completed until all those obligations are fulfilled including the provisions of sub-Clause 1.e) 
unless and until a subsequent contract containing DEFCON 694 (SC3) is placed with the 
Contractor at which time obligations in respect of any remaining property of the Authority 
unconnected with the Contract shall be subsumed in the subsequent contract. 

 
 6. If, after completion of the Contract, no subsequent contract is placed containing DEFCON 

694 (SC3) within the period detailed at sub-Clause 1.e), then the obligations of the Contractor 
arising under this Condition in respect of property of the Authority unconnected with the 
Contract shall cease on expiry of the period detailed at sub-Clause 1.e). 

 
 7. The Authority reserves the right to amend Annex A without further consultation where the 

amendments arise from the Department’s proper and reasonable accounting requirements. For 
the purposes of this Clause, Annex A shall be regarded as a Specification and subject to the 
terms of the SC3 Conditions of Contract Clause: “Variations to Specification”. If the Authority 
exercises this right: 

 
   a) the Contractor shall implement the amendment to Annex A at the commencement 

of the Department’s next accounting year provided that a notice of six months or such 
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other period as may expressly be agreed between the Authority and Contractor is given 
to the Contractor. These amendments shall not have retrospective effect; and 

 
   b) the Contractor shall inform the Authority as soon as practicable, but in any event 

within three months of notice having been given, if the Contractor cannot comply with the 
amendment to Annex A. 

 
K The special conditions that apply to this Contract are: 
 
K1. Rejection 
 
 a. If any of the Contractor Deliverables Delivered to the Authority do not conform to the 

Specification or any other terms of this Contract, then (without limiting any other right or remedy 
that the Authority may have) the Authority may reject the Contractor Deliverables (in whole or in 
part). The Authority shall return these Contractor Deliverables to the Contractor at the 
Contractor’s risk and cost.   

 
 b. Rejection of any of the Contractor Deliverables under clause a. shall take place by the 

time limit for rejection specified in Schedule 3 (Contract Data Sheet), or if no such period is 
specified within 20 (twenty) Business Days. 

 
K2. Delivery/Collection 
 
 a. Schedule 3 (Contract Data Sheet) shall specify whether the Contractor Deliverables are 

to be Delivered to the Consignee by the Contractor or Collected from the Consignor by the 
Authority. 

 
 b. Where the Contractor Deliverables are to be Delivered by the Contractor (or a third party 

acting on behalf of the Contractor), the Contractor shall, unless otherwise stated in writing: 
 
  (1) contact the Authority’s Representative as detailed in box 2 of DEFFORM 111 at 

Annex A to Schedule 3 (Contract Data Sheet) in advance of the Delivery Date in order to 
agree administrative arrangements for Delivery and provide any Information pertinent to 
Delivery requested; 

 
  (2) comply with any special instructions for arranging Delivery in Schedule 3 (Contract 

Data Sheet); 
 
  (3) ensure that each consignment of the Contractor Deliverables is accompanied by, 

(as specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with 
the instructions shown therein and in the explanatory notes, the appropriate coloured 
copy of MOD Form 640, or a Delivery note; 

 
  (4) be responsible for all costs of Delivery; and 
 
  (5) Deliver the Contractor Deliverables to the Consignee at the address stated in 

Schedule 2, (Schedule of Requirements for Associated Goods) by the Delivery Date 
between the hours agreed by the Parties; 

 
 c. Where the Contractor Deliverables are to be Collected by the Authority (or a third Party 

acting on behalf of the Authority), the Contractor shall, unless otherwise stated in writing: 
 
  (1) contact the Authority’s Representative as detailed in box 2 of DEFFORM 111 at 

Annex A to Schedule 3 (Contract Data Sheet) in advance of the Delivery Date in order to 
agree specific arrangements for Collection and provide any Information pertinent to the 
Collection requested; 

 
  (2) comply with any special instructions for arranging Collection in Schedule 3 

(Contract Data Sheet); 
 
  (3) ensure that each consignment of the Contractor Deliverables is accompanied by, 

(as specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with 
the instructions shown therein and in the explanatory notes, the appropriate coloured 
copy of MOD Form 640, or a Delivery note;  
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  (4) ensure that the Contractor Deliverables are available for Collection by the Authority 
from the Consignor (as specified in Schedule 3 (Contract Data Sheet) by the Delivery 
Date between the hours agreed by the Parties; and 

 
  (5) in the case of Overseas consignments, ensure that the Contractor Deliverables are 

accompanied by the necessary transit documentation.  All Customs clearance shall be 
the responsibility of the Authority’s Representative (Transport). 

 
 d. Title and risk in the Contractor Deliverables shall only pass from the Contractor to the 

Authority: 
 
  (1) on the Delivery of the Contractor Deliverables by the Contractor to the Consignee 

in accordance with clause b.; or 
 
  (2) on the Collection of the Contractor Deliverables from the Consignor by the 

Authority once they have been made available for Collection by the Contractor in 
accordance with clause c. 

 
K3. Self to Self Delivery 
 

 Where it is stated in Schedule 3 (Contract Data Sheet) that any Contractor Deliverable is to be 
Delivered by the Contractor to its own premises, or to those of a Subcontractor (‘self-to-self 
Delivery’), the resk in such a Contractor Deliverable shall remain vested in the Contractor until 
such a time as it is handed over to the Authority. 

 
K4. Acceptance 
 
 a. Acceptance of the Contractor Deliverables shall occur in accordance with any acceptance 

procedure specified in SC3 Core Plus Schedule "Acceptance Procedure". If no acceptance 
procedure is so specified acceptance shall occur when either: 

 
  (1) the Authority does act in relation to the Contractor Deliverable which is inconsistent 

with the Contractor’s ownership; or 
 
  (2) the time limit in which to reject the Contractor Deliverables defined in the clause 

K1b. of the SC3 condition "Rejection" has elapsed. 
 
K5. Overseas Expenditure 
 
 a. The Contractor shall report, in writing, to the Authority details of any direct Overseas 

expenditure valued over £1 million likely to be incurred in the execution of the Contract 
immediately the possibility is known if such details were not furnished at the time of tendering. 
The details to be provided are as follows: 

 
  (1) Contract No; 
 
  (2) country in which subcontract placed/to be placed; 
 
  (3) name, division and full postal address of Subcontractor; 
 
  (4) value of subcontract as applicable to main Contract; 
 
  (5) date placed/to be placed. 
 
 b. If no overseas orders valued over £1 million are to be placed, or are placed, the 

Contractor shall advise the Authority to this effect. 
 
 c. For the purpose of clauses a. and b. Overseas expenditure comprises only those direct 

payments made by the Contractor to: 
 
  (1) Overseas firms and 
 
  (2) UK firms, including UK branches or subsidiaries of Overseas firms, for the supply 

of finished or semi-finished manufactured products imported directly into the UK by the 
Contractor or by such UK firms. 
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  d. The Contractor shall submit any Information required by clause a. to the Authority’s 

Representative (Commercial). 
 
K6. Import Licences 
 

If, in the performance of the Contract, the Contractor needs to import materiel into the UK for 
which an import licence is required, the responsibility for applying for the licence shall rest with 
the Contractor.  The Authority shall provide the Contractor with all reasonable assistance in 
obtaining any necessary import licence with regard to any defence or security issue that may 
arise. 
 

K7. Duties and Taxes 
 

Further to condition G2 (Value Added Tax) prices shall be exclusive of duties and taxes in 
accordance with Article XI of the NATO Status Of Forces Agreement (SOFA) and Articles 65 
and 67 of the Supplementary Agreement thereto.  The Contractor is responsible for processing 
the necessary documentation with the relevant authorities. 

 
K8. Key Performance Indicators and Performance Management 

The Contractor’s performance of the Contract shall be monitored and measured using the 
agreed Key Performance indicators (KPIs) within Section L of this Contract. 

L. The processes that apply to this Contract are: 

L1. Presentation and Preparation of Vehicles 
 

a. All vehicle attachments and additional items associated with a vehicle shall be removed 
by the Authority prior to presentation of the vehicle.  The Contractor shall not undertake work on 
a vehicle that is not free of these items.  The Contractor’s representative shall have authority to 
request that such items are removed prior to work commencing. 
 
b. Cleanliness – Vehicles shall be presented to the Contractor in Clean State.  Clean State 
shall be defined as being free of large concentrations of mud and/or dirt on areas to be painted. 
 
c. Bodywork Damage – The Authority shall endeavour to present vehicles that are free from 
bodywork damage.  Vehicles presented to the Contractor with minor bodywork damage, e.g. 
small dents, shall be prepared and repainted if instructed to do so.  The Contractor shall not 
undertake work on vehicles that are presented with major bodywork damage.  In such cases the 
Authority shall be informed (refer to box 2 of DEFFORM 111 at Annex A to Schedule 3 
(Contract Data Sheet)), the vehicle shall be quarantined and shall await further instruction from 
the Authority. 
 
d. Corrosion – Where a vehicle is presented with corrosion that penetrates the skin of the 
vehicle and/or where surface corrosion of a non-perforating nature exceeds 5% of the surface 
area to be painted, the Contractor shall not undertake work upon it but shall inform the 
Authority.  Such vehicles shall be quarantined and shall await further instruction from the 
Authority. 
 
e. Canvas – The Authority shall remove all canvases prior to presentation of the vehicle if 
requested to do so by the Contractor.  
 
f. Flexible Hoses – The Contractor shall not paint flexible hoses and attached 
unions/coupling. 
 
g. Wheel Hubs and Tyres – The Contractor shall spray paint wheels and hubs only (not 
tyres). 
 
h. Masking (preparation) – The Contractor shall ensure that vehicles are masked to ensure 
that there is no paint ingress (either wet or over sprayed) into or onto vehicle systems, lights etc.  
The Contractor shall ensure that operating instructions and unpainted logos (vehicle maker, 
type, series etc.) are masked.  The Contractor shall not repaint or remove unit/tactical 
identification signs or warning signs unless instructed to do so by the Authority; in which case 
new signs will either be provided or the Contractor may be asked to recreate them.  If the 
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presence of signs increases the level of difficulty that significantly increases the time taken to 
complete a task the Contractor shall contact the Authority for guidance. 
 

L2. Tasking of Work and Approval to Proceed 
 
All work to be carried out under the Contract shall be tasked in writing by the Authority (refer to 
box 2 of DEFFORM 111 at Annex A to Schedule 3 (Contract Data Sheet)) or their authorised 
representative.  The Authority shall not be responsible for any verbal orders given by any 
person whatsoever.  If work is required that is not included within the Contract and a new price 
needs agreeing, the Contractor shall contact the Authority (refer to box 1 of DEFFORM 111). 
 

L3. Issue of Government Property 
 

In addition to J. DEFCON611(SC3) (Edn.12/14) – Issued Property, the following conditions 
apply: 

 
a. Vehicles requiring Spray Painting under the Contract shall be issued to the Contractor on 
Contract Loan and shall be used for the purposes of this Contract only.   
 
b. The Authority shall supply materials to be used in the spray painting of vehicles issued 
under this contract.  The supply of these materials to the Contractor shall be free of charge on 
Embodiment Loan.   
 
 i. The Authority shall periodically issue materials to the Contractor. 
 

ii. The Contractor shall allow the Authority to inspect the accounts and holdings at 
any reasonable time.  The Contractor shall hold records of issued material, which shall be 
subject to a quarterly audit carried out by the Authority (refer to box 2 of DEFFORM 111 
at Annex A to Schedule 3 (Contract Data Sheet)) at an agreed time. 
 
iii. Where the Authority has reasonable grounds to doubt the integrity of the 
Contractor to the extent that the Authority is not satisfied of the proper use of material, 
such audit may be conducted without notice. 

 
L4. Specific Guarantee 

 
a. If, within two years of the date upon which a prepared and re-sprayed vehicle is accepted 
by the Authority, any of the work carried out under the Contract is found to be unsatisfactory 
other than as a result of an act or omission of the Authority under this Contract, the cost of 
rectification shall be borne by the Contractor.   
 
b. For the purposes of this Contract “unsatisfactory” shall include but not be limited to: 
 
 i. Lifting of paint from the prepared surface; 
 
 ii. Running of applied paint; 
 
 iii. The minimum dry film thickness of the paint system being less than 75um. 

 
c. Although the Authority shall not be bound to return the Articles to the Contractor for 
rectification of faults in accordance with sub-clause L4.a. above, any such rectification work 
shall be carried out in accordance with the quality standards specified in the Contract.   
 
d. In the event that the Contractor incurs cost in ascertaining the cause of the faults which 
are subsequently agreed not to be attributable to him, the Authority will pay fair and reasonable 
prices for the work done. 
 

L5. Quality Assurance 
 
a. For the purposes of this contract, the Contractor shall maintain for the duration of the 
contract, their quality management system in accordance with the requirements specified at 
Clause B1.b.(1) Contractor’s Obligations – Quality Assurance to Schedule 3 (Contract Data 
Sheet). 
 
b. All requirements of the Contract, or any sub-contract, shall be subject to Quality 
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Assurance to the satisfaction of the Authority’s Quality Authority (QAA) (also called the Quality 
Assurance Representative (QAR)) in DEF STAN (05-92) or his authorised representative.  The 
Contractor will provide the QAA with all necessary facilities and allow access to, and use of, all 
documents and data relating to the Contract. 
 
c. All work shall be carried out in accordance with Reference A to Schedule 5 Specifications 
(Statement Of Requirement). 
 
d. The Contractor shall ensure compliance with relevant Environmental Protection 
Regulations. 

 
L6. Acceptance Procedure 
 

 a. The Authority and Contractor shall follow the Vehicle Painting and Minor Bodywork 
Process as detailed at Annex B to Schedule 5 Specification. 

 

b. The Authority, detailed in Box 2 of DEFFORM 111 at Annex A to Schedule 3 (Contract 
Data Sheet), shall nominate a representative to assess, evaluate and agree work prior to 
commencement as well as monitoring work progress.  This representative may be described as 
an ‘Assessor’ or ‘Production Officer’ or ‘Designated Officer’.   

 

c. The Contractor shall notify the Authority of work completion, or work nearing completion, 
and agree a suitable date and time for the work to be inspected and accepted.  All work is to be 
completed to the satisfaction of the Authority’s representative. 

 

d. If any of the Contractor Deliverables are not accepted by the Authority’s representative, 
Condition K1. Rejection shall apply. 
 

L7. Key Performance Indicators 
 
a. A Key Performance Indicator (KPI) is an objective measure of Contractor performance 
against Contractor deliverables.   
 
b. The following KPIs shall commence from the Effective Date of Contract as specified 
within A24. Duration of Contract: 
 

i. KPI 01:  The Contractor shall ensure that only acceptable deliverables, which meet 
the standards specified at L5. Quality Assurance, are released to the Authority.   
Target: 95% 
 
ii. KPI 02:  The Contractor shall complete all work, following the process identified at 
para 8. Turn Around Times to Schedule 5 Specification, within the time limit specified. 
Target: 95% 

 
c. The KPI percentage shall be calculated over a period of 3 months using the formula 
below: 
 

i. Total number of vehicles failing the KPI divided by total number of vehicles 
completed multiplied by 100 = %.  If there are zero failures, this shall represent a 100% 
pass. 
 

d. The Authority shall invoke condition F1. Authority’s Remedies for Breach of Contract if 
the Contractor commits a persistent failure. 

 
e. The Authority and Contractor shall review the effectiveness of the KPIs, detailed at L7.b.,  
at 6 monthly intervals as part of Condition H1. Progress Meetings. 
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Schedule 1 - Definitions of Contract 

Core Definitions 

AG173 means the MOD invoice form AG173 that suppliers submit as an 
invoice to enable payment to be processed; 

AG210 means the MOD invoice form AG210 that suppliers submit as an 
invoice to enable a stage or milestone payment to be processed; 

Assets means items / materials which the Contractor has acquired for the 
purposes of performing their obligations under the Contract; 

Authority means the Secretary of State for Defence acting on behalf of the 
Crown; 

Authority’s Representative(s) shall be those person(s) defined in Schedule 3 (Contract Data 
Sheet) who will act as the Authority’s Representative(s) in 
connection with the Contract.  Where the term “Authority’s 
Representative(s)” in the Conditions is immediately followed by a 
functional description in brackets, the appropriate Authority’s 
Representative(s) shall be the designated person(s) for the 
purposes of clause H2.b; 

Business Day means any day excluding: 

a. Saturdays, Sundays and public and statutory holidays in the 
jurisdiction of either Party; 

b. privilege days notified in writing by the Authority to the 
Contractor at least ten (10) Business Days in advance; and 

c. such periods of holiday closure of the Contractor’s premises 
of which the Authority is given written Notice by the Contractor at 
least ten (10) Business Days in advance; 

Central Government Body a body listed in one of the following sub-categories of the Central 
Government classification of the Public Sector Classification 
Guide, as published and amended from time to time by the Office 
for National Statistics: 

a. Government Department; 

b. Non-Departmental Public Body or Assembly Sponsored 
Public Body (advisory, executive, or tribunal); 

c. Non-Ministerial Department; or Executive Agency. 

Child Labour Legislation means those International Labour Law Conventions concerning 
economic exploitation of children through the performance of work 
which is likely to be hazardous or to interfere with a child's health 
or development, including but not limited to slavery, trafficking, 
debt bondage or forced labour, which are ratified and enacted into 
domestic law and directly applicable to the Contractor in the 
jurisdiction(s) in which it performs the Contract. 

Conditions means the terms and conditions set out in this document; 

Consignee means that part of the Authority identified in Schedule 3 (Contract 
Data Sheet) to whom the Contractor Deliverables are to be 
supplied; 

Contract means the Contract including its Schedules and any amendments 
agreed by the Parties in accordance with condition A2 
(Amendments); 
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Contract Implementation Date means the day upon which the Contractor is fully responsible for 
the provision of all of the Contractor Deliverables required; 

Contract Price means the amount set out in Schedule 2 (Schedule of 
Requirements) to be paid (inclusive of packaging and exclusive of 
any applicable VAT) by the Authority to the Contractor, for the full 
and proper performance by the Contractor of its obligations under 
the Contract; 

Contractor means the person who, by the Contract, undertakes to provide the 
Contractor Deliverables, for the Authority as is provided by the 
Contract.  Where the Contractor is an individual or a partnership, 
the expression shall include the personal representatives of the 
individual or of the partners, as the case may be, and the 
expression shall also include any person to whom the benefit of the 
Contract may be assigned by the Contractor with the consent of 
the Authority; 

 
Contractor Commercially  means the Information listed in the completed Schedule 6 -  
Sensitive Information Contractor’s Commercially Sensitive Information Form, which is 

Information notified by the Contractor to the Authority, which is 
acknowledged by the Authority as being commercially sensitive; 

Contractor Deliverables means the services and, where appropriate the documents, which 
the Contractor is required to provide under the Contract in 
accordance with the Schedule of Requirements and the 
Specification; 

Contractor’s Representative means a person or persons employed by the Contractor in 
connection with the provision of the Contractor Deliverables and in 
connection with this Contract; 

Contractor’s Team means all employees, consultants, agents and Subcontractors 
which the Contractor engages in relation to the Contract; 

Control means the power of a person to secure that the affairs of the 
Contractor are conducted in accordance with the wishes of that 
person: 

a. by means of the holding of shares, or the possession of 
voting powers in, or in relation to, the Contractor; or 

b. by virtue of any powers conferred by the constitutional or 
corporate documents, or any other document, regulating the 
Contractor; 

and a change of Control occurs if a person who Controls the 
Contractor ceases to do so or if another person acquires Control of 
the Contractor; 

Crown Use in relation to a patent means the doing of anything by virtue of 
Sections 55 to 57 of the Patents Act 1977 which otherwise would 
be an infringement of the patent and in relation to a Registered 
Design has the meaning given in paragraph 2A(6) of the First 
Schedule to the Registered Designs Act 1949;  

DAB Form 10 means the MOD invoice summary form; 

DBS Finance means Defence Business Services Finance, at the address stated 
at Annex A to Schedule 3 (Contract Data Sheet); 

DEFFORM means the MOD DEFFORM series which can be found at 
https://www.gov.uk/acquisition-operating-framework;  
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DEF STAN means Defence Standards which can be accessed at 
https://www.dstan.mod.uk; 

Deliver means hand over the Contractor Deliverables to the Consignee.  
This shall include unloading, and any other specific arrangements, 
agreed in accordance with SC3 Condition “Delivery / Collection” 
and Delivered and Delivery shall be construed accordingly; 

Delivery Date means the date as specified in Schedule 2 (Schedule of 
Requirements) on which the Contractor Deliverables, or the 
relevant portion of them are to be Delivered or made available for 
Collection; 

Design Right(s) has the meaning ascribed to it by Section 213 of the Copyright, 
Designs and Patents Act 1988; 

Effective Date of Contract means the date specified on the Authority’s acceptance letter.  For 
example the DEFFORM 159, or where the standstill period applies, 
the relevant Notice of Entry into Contract letter; 

Firm Price means a price (Excl. VAT/Mwst) which is not subject to variation; 

Full Service Provision means the provision by the Contractor of all of the Contractor 
Deliverables in accordance with the Conditions of this Contract; 

Information means any Information in any written or other tangible form 
disclosed to one Party by or on behalf of the other Party under or in 
connection with the Contract, including information provided in the 
tender or negotiations which preceded the award of the Contract; 

Key Performance Indicators means the agreed method of monitoring and measuring the 
Contractor’s performance against the Contract as set out in 
Section L (Processes) where this Contract includes Core Plus 
condition “Key Performance Indicators and Performance 
Management”; 

Legislation means in relation to the United Kingdom: 

a.   any Act of Parliament; 

b. any subordinate Legislation within the meaning of section 21 
of the Interpretation Act 1978; 

c. any exercise of the Royal Prerogative; or 

d. any enforceable community right within the meaning of 
section 2 of the European Communities Act 1972; 

Minor Change means any change that does not significantly/materially affect the 
nature of the Contractor Deliverables; 

MOD Form 640 means the MOD form in 5 separate parts which may be obtained 
from the address specified for obtaining MOD forms and 
documentation in Schedule 3 (Contract Data Sheet); 

Notices shall mean all notices, orders, or other forms of communication 
required to be given in writing under or in connection with the 
Contract; 

P2P means the MOD electronic ordering, receipting and payment 
system; 

Parties means the Contractor and the Authority, and Party shall be 
construed accordingly; 
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Schedule of Requirements means Schedule 2 (Schedule of Requirements) and Annex A to 
Schedule 2, which identifies, either directly or by reference, 
Contractor Deliverables to be provided, the performance dates 
involved and the price or pricing terms in relation to each 
Contractor Deliverable; 

Specification means Schedule 5 (Specification) which provides the detailed 
description of the Contractor Deliverables and sets out any 
performance dates by which the Contractor shall provide such 
Contractor Deliverables; 

Subcontractor  means any person engaged by the Contractor from time to time as 
may be permitted by the Contract to provide the Contractor 
Deliverables (or any part thereof); 

Supported Businesses means establishments or services where more than 50% of the 
workers are disabled persons who by reason of the nature or 
severity of their disability are unable to take up work in the open 
labour market; 

Transparency Information means the content of this Contract in its entirety, including from 
time to time agreed changes to the Contract, and details of any 
payments made by the Authority to the Contractor under the 
Contract. 
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Appendix A to Schedule 1 – Core+ Definitions of Contract 

Core+ Definitions 

Articles means the Contractor Deliverables (goods and / or the services), 
including packaging (and Certificate(s) of Conformity and supplied 
in accordance with any QA requirements if specified) which the 
Contractor is required to provide under the Contract in accordance 
with Schedule 2 (Schedule of Requirements), but excluding 
incidentals outside Schedule 2 (Schedule of Requirements) such 
as progress reports.  (This definition only applies to Core Plus 
Schedule “Hazardous Articles, Materials or Substances 
supplied under the Contract” and any DEFCONs if either are 
included in this Contract); 

Chassis Alignment describes the process of alignment to within vehicle specification 
tolerances; 

Collect means pick up the Contractor Deliverables from the Consignor. 
This shall include loading, and any other specific arrangements, 
agreed in accordance with clause K14.c and Collected and 
Collection shall be construed accordingly; 

Consignor means the name and address specified in Schedule 3 (Contract 
Data Sheet) from whom the Contractor Deliverables will be 
dispatched or Collected; 

Contract Loan shall be defined as the issue of United Kingdom Ministry Of 
Defence owned material for the purpose of its undergoing repair, 
maintenance, modification and conversion in accordance with the 
Terms and Conditions of a Ministry contract. 

CPET  means the UK Government’s Central Point of Expertise on Timber, 
which provides a free telephone helpline and website to support 
implementation of the UK Government timber procurement policy 

Denomination of Quantity  means the quantity or measure by which an item of material is  
(D of Q) managed; 

Diversion Order means the Authority’s written instruction (typically given by MOD 
Form 199) for urgent Delivery of specified quantities of Contractor 
Deliverables to a Consignee other than the Consignee stated in 
Schedule 3 (Contract Data Sheet); 

Embodiment Loan shall be defined as the issue of United Kingdom Ministry Of 
Defence owned material issued without charge to a contractor for 
embodiment in an Article that is under manufacture, modification, 
conversion or repair in accordance with the Terms and Conditions 
of a Ministry contract. 

Employee  shall include any person who is an employee or director of the 
Contractor or who occupies the position of a director of the 
Contractor, by whatever title given.  (This definition only applies 
to the narrative condition “Security Measures”);   

Evidence  means either: 

a. an invoice or delivery note from the timber supplier or 
subcontractor to the Contractor specifying that the product supplied 
to the Authority is FSC or PEFC certified; or 

b. other robust evidence of sustainability or FLEGT licensed 
origin, as advised by CPET;  

First Of Type (FOT) shall mean any vehicle not currently listed within either Annex A to 
Schedule 5 Specification or Schedule 7 Pricing.   

FLEGT  means the Forest Law Enforcement, Governance and Trade 
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initiative by the European Union to use the power of timber-
consuming countries to reduce the extent of illegal logging; 

Hazardous Contractor means a Contractor Deliverable or a component of a Contractor 
Deliverable Deliverable that is itself a hazardous material or substance or that 

may in the course of its use, maintenance, disposal, or in the event 
of an accident, release one or more hazardous materials or 
substances and each material or substance that may be so 
released; 

 
Independent Verification  means that an evaluation is undertaken and reported by an 

individual or body whose organisation, systems and procedures 
conform to “BS EN ISO / IEC 17065: 2012 Conformity assessment 
- Requirements for bodies certifying products, processes and 
services”, and who is accredited to audit against forest 
management standards by a body whose organisation, systems 
and procedures conform to “ISO 17011: 2004 General 
Requirements for Providing Assessment and Accreditation of 
Conformity Assessment Bodies or equivalent”; 

Legal and Sustainable  means production and process methods, also referred to as timber 
production standards, as defined by the document titled “UK 
Government Timber Production Policy: Definition of legal and 
sustainable for timber procurement”. The edition current on the day 
the contract documents are issued by the Authority shall apply; 

Military Level Packaging Packaging that by the nature of the packaged items nature, or 
envisaged transport / movement or handling within the military 
supply chain and requires enhanced protection beyond that which 
commercial Packaging normally provides;   

Military Packaging is a MOD sponsored scheme to accredit military packaging  
Accreditation Scheme designers capable of producing SPIS designs acceptable  
(MPAS) to the MOD by meeting its requirements and thereby assure good 

Military Level Packaging.  MPAS supersedes MPCAS/DR14.  
MPAS detail is available from DESJSCSCM-EngTLS-
Pkg@mod.uk; 

MPAS Registered Organisation is a packaging organisation having one or more MPAS Certificated 
Designers capable of Military level designs.  A company capable of 
both Military Level and commercial Packaging designs including 
MOD labelling requirements; 

MPAS Certificated Designer shall mean an experienced Packaging Designer trained and 
certified to MPAS requirements; 

NATO means the North Atlantic Treaty Organisation which is an 
intergovernmental military alliance based on the North Atlantic 
Treaty which was signed on 4 April 1949; 

Overseas shall mean non UK or Foreign 

Packaging Verb.  The operations involved in the preparation of materiel for:  
transportation, handling, storage and Delivery to the user; 

 Noun.  The materials and components used for the preparation of 
the Contractor Deliverables for transportation and storage in 
accordance with the Contract;  

Packaging Design Authority shall mean the organisation that is responsible for the original 
(PDA)  design of the Packaging except where transferred by agreement.  

The PDA shall be identified in the Contract, see Annex A to 
Schedule 3 (Appendix – Addresses and Other Information), Box 3. 
The PDA should be MPAS registered or accepted as having an 
equivalent certification; 
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Painting describes the application of paint spraying to the items listed.  If 
‘Full’ painting, this describes the complete application of paint 
spraying (in accordance with Reference A to Schedule 5 
Specifications (Statement Of Requirement));  

 
Preparation describes the process required in anticipation of performing follow 

on work prior to, and after, the items have been painted or 
sandblasted or cavity/body sealed.  This may involve the masking 
of components to protect items or prevent overspray (in 
accordance with Reference A to Schedule 5 Specifications 
(Statement Of Requirement)); 

 
Primary Packaging Quantity means the quantity of an item of material to be contained in an 
(PPQ) individual package, which has been selected as being the most 

suitable for issue(s) to the ultimate user; 
 
Recycled Timber means recovered wood that prior to being supplied to the Authority 

had an end use as a standalone object or as part of a structure.  
Recycled Timber covers: 

a. pre-consumer reclaimed wood and wood fibre and industrial 
by products but excluding sawmill co-products which fall within the 
category of Virgin Timber;  

b. post-consumer reclaimed wood and wood fibre, and 
driftwood;  

c. reclaimed timber abandoned or confiscated at least ten 
years previously;  

it excludes sawmill co-products; 

Removal/Replacement describes the process of removing a component/part or panel to 
complete tasks.  This may include removing and refitting/replacing 
vehicle body panels (in accordance with Reference A to Schedule 
5 Specifications (Statement Of Requirement)); 

Sandblasting describes the process of removing old paint and under-body 
protection sealant (in accordance with Reference A to Schedule 5 
Specifications (Statement Of Requirement)); 

Short-Rotation Coppice  means a specific management regime whereby the poles of trees 
are cut every one to two years and which is aimed at producing 
biomass for energy.  It is exempt from the UK Government timber 
procurement policy.  For avoidance of doubt, Short-Rotation 
Coppice is not conventional coppice, which is subject to the timber 
policy; 

Signage describes the creating and/or application of writing/labelling/signs 
in paint or adhesive material; 

STANAG 4329 means the publication NATO Standard Bar Code Symbologies 
which can be sourced from Information at 
www.dstan.mod.uk/faqs.html;  

Timber and Wood-Derived  means timber (including Recycled Timber and Virgin Timber but 
Products  excluding Short-Rotation Coppice) and any products that contain 

wood or wood fibre derived from those timbers. Such products 
range from solid wood to those where the manufacturing 
processes obscure the wood element; 

 
Undersealing describes the complete application of underbody/cavity protection 

sealant to the items listed (in accordance with Reference A to 
Schedule 5 Specifications (Statement Of Requirement)); 
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Vehicle Movement describes moving a vehicle between the Contractor and 
geographical locations listed in Schedule 2 Schedule of 
Requirements; 

Virgin Timber  means Timber and Wood-Derived Products that do not include 
Recycled Timber. 

Wash describes the cleaning of vehicles prior to and after the completion 
of work; 

Welding describes any item requiring minor panel repair or welding (in 
accordance with Reference A to Schedule 5 Specifications 
(Statement Of Requirement)); 

Wheel Alignment describes the process of alignment to within vehicle specification 
tolerances; 
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Schedule 2 - Schedule of Requirements for Services for Contract No: CB/BFG/0097 
 

For: The Provision of Paint Spraying Capability for British Forces Germany 
 

 
 

Item 
Number 

Contractor Deliverables Notes to Supplier 
Firm Price € (ex-
Mwst) 
 

1 

Provision Of Paint Spraying Capability to British Forces Germany 
military vehicles from the following locations: 
 
i. Barker Kaserne 
 Driburger Straße 14 
 33100 Paderborn DE 
 
ii. Normandy Kaserne 
 Bielefelder Straße 113 
 33104 Paderborn (Sennelager) DE 
 
iii. Athlone Kaserne 
 Diebesweg 1 
 33104 Paderborn (Sennelager) DE 
 
iv. Dempsey Kaserne 
 Husarenstraße 12 
 33104 Paderborn (Sennelager) DE 
 
v. Ayrshire (South) Kaserne 
 Gladbacher Straße 560 
 41179 Mönchengladbach DE 
 

Requirement is at Schedule 5 Specification 
Refer to Schedule 

7 Pricing 

 
Note:  Any associated goods shall be covered at Annex A to Schedule 2 
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Annex A to Schedule 2 (Schedule of Requirements for Associated Goods) for Contract No: CB/BFG/0097 
For: The Provision of Paint Spraying Capability for British Forces Germany 

 
Contractor Deliverables 

Firm Price (€) Ex Mwst Item 
Number 

MOD Stock 
Reference 

No. 

Part No. 
(where 

applicable) 

Specification 
 

Consignee 
Address Code 
(full address is 

detailed in 
DEFFORM 96)

Packaging 
Requirements 
inc. PPQ and 

DofQ (as 
detailed in 

DEFFORM 96) 

Delivery 
Date 

Total 
Qty Per Item Total inc. packaging 

(and Delivery if specified in 
Schedule 3 (Contract Data 

Sheet)) 

      
     

                                                      

                                                            

                                                            

                                                            

      
Total Firm Price

 
      

 
Item 

Number 
Consignee Address (XY code only) 
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Schedule 3 - Contract Data Sheet for Contract No: CB/BFG/0097 
 
 
Condition A9  Governing 
Law  

 
Contract to be governed and construed in accordance with:  
(one must be chosen) 
 
  English Law     Scots Law   clause A9.d shall apply 
 
Solicitors or other persons based in England and Wales (or Scotland if 
Scots Law applies) irrevocably appointed for Contractors without a 
place of business in England (or Scotland, if Scots Law applies) in 
accordance with clause A9.g (if applicable) are as follows: 
    

 
Condition A22  
Termination for 
Convenience 

 
The Notice period for terminating the Contract shall be 60  Business 
Days. 

 
Condition A24  Contract 
Period 

 
Year 1 from  01.02.2016 – 31.01.2017 
Year 2 from 01.02.2017 – 31.01.2018 
Year 3 from 01.02.2018 – 31.01.2019 
 
At the end of this period the Authority shall have the option to extend 
the Contract provided that there is agreement between the Authority 
and the Contractor on the extension.  The option to extend the 
Contract will be exercised by no later than 90 days before Contract 
Expiry.  After the expiry of this period, no new contracts relating to this 
Contract will be issued.  The Option Years are detailed below: 
 
Option Year 1 from 01.02.2019 – 31.01.2020 (or parts thereof) 
Option Year 2 from 01.02.2020 – 31.01.2021 (or parts thereof) 
 

 
Clause B1.b.(1)  
Contractor’s Obligations – 
Quality Assurance 

 
Is a Deliverable Quality Plan required for this Contract?  
 
Yes     
 
No      
 
If Yes the Deliverable Quality Plan must be set out as defined in AQAP 
2105 and delivered to the Authority (Quality) within       Business 
Days of Contract Award.  Once agreed by the Authority the Quality 
Plan shall be incorporated into the Contract.  The Contractor shall 
remain at all times, solely responsible for the accuracy, suitability and 
applicability of the Deliverable Quality Plan. 
 
Other Quality Assurance Requirements: 
 
EN ISO 9001:2008 (EN ISO 9001: 2015 with effect 2018). 
 

 
Condition C1  Contract 
Price (Excl. Vat) 

 
All Schedule 2 line items shall be Firm Price other than those stated 
below: 
Line Items        Clause K       refers 
 

  
Clause G1.a  Payment 

 
DEFFORM 30 Agreement refers (if applicable) 
 
Reference:   MOD/NIGGEMEYER/CORP./ DEFFORM 30 EDN. 04/15 
 
Date:   26.11.2015 
  

 
Clause G1.c.(2) and 
G1.c.(3) Payment (for 
Schedule 2 items) 

 
Payment is to be enabled by:  Line Items 1  P2P Refers   
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Clause H1.a  Progress 
Monitoring 

 
The Contractor shall be required to attend the following meetings: 
 
Type: Progress Meeting  
 
Frequency: Every 6 months 
 
Location: Contract Repair Branch (Germany) or Contractor's premises 
 
The Authority shall not be liable, in any manner whatsoever, for 
payment to the Contractor for any such meetings.  
 

 
Clause H1.b  Progress 
Reports 

 
The Contractor is required to submit the following Reports: 
 
Type: KPI Performance Report 
 
Frequency: Every 3 months, within 5 business days 
 
Content:        (to include but not be limited to:  costs incurred to 
date against work undertaken) 
 
Method of Delivery: Email 
 
Delivery Address: as detailed at Box 2 of DEFFORM 111 at Annex A 
to Schedule 3 (Contract Data Sheet)   
 

 
Clause H2.b Authority’s 
Representatives 

 
The Authority’s Representatives for the Contract are as follows: 
 
Commercial:    
As detailed in Box 1 of DEFFORM 111 at Annex A to Schedule 3 
(Contract Data Sheet) 
 
Project Manager:  
As detailed in Box 2 of DEFFORM 111 at Annex A to Schedule 3 
(Contract Data Sheet) 
 
Payment:   
As detailed in Box 11 of DEFFORM 111 at Annex A to Schedule 3 
(Contract Data Sheet) 
 

 
Clause H3.a.(3) Notices 

 
Notices served under the Contract shall be sent to the following 
address: 
 
Authority: As detailed in Box 1 of DEFFORM 111 at Annex A to 
Schedule 3 (Contract Data Sheet) 
 
Contractor:  Niggemeyer GmbH, Fahrzeug + Lackiertechnik, 
Steubenstraße 33, 33100 Paderborn, DE 
 

 
Clause H3.a.(5) Notices 

 
Notices served under the Contract can be transmitted by electronic 
mail: 
 
Yes  No     
 

 
Clause K1.b Rejection  
(Core+ Only) 
 

 
Time limit for rejection of the Contractor Deliverables shall be 20  
Business Days.   
 

 
Clause K2.a Delivery (for 
Schedule 2) (Core+ Only) 

 
The transport requirements shown below are applicable: 
 
Line Items 1   
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To be Collected/Delivered by the Contractor (See box 
“Collection/Delivery by the Contractor” below) 
 
Line Items 1   
 
To be Delivered/Collected by the Authority (See box “Collection by the 
Authority” below) 
 

 
Clause K2.b 
Collection/Delivery by the 
Contractor (for Schedule 2) 
(Core+ Only) 

 
(Where applicable, see box “Delivery” above.) 
 
Special Collection/Delivery Instructions: 
 
Should the Authority request it, the Contractor may be required to 
collect and return wheeled vehicles (MAN and Truck Utility vehicles 
(e.g. Landrover)) as part of the paint spraying process within the 25km 
radius of Paderborn and/or Mönchengladbach. 
 
Note: should the Contractor need to move a vehicle between the 
locations of Mönchengladbach and Paderborn in order to meet the 
contracted timings, this is done at the Contractor's expense.  Refer to 
Schedule 5 Specifications (Statement Of Requirement) 
 
Collection/Delivery instructions at Condition K2. Delivery/Collection.  
 
Addresses detailed at Schedule 2 - Schedule of Requirements. 
 
Prior to collection the Authority shall conduct a brake, lights & steering 
road worthiness inspection and issue a one way authority to use 
documentation.  Vehicles deemed unroadworthy shall require the 
Contractor to recover the vehicle by suitable means, e.g. trailer or 
transporter etc. 
 
Each consignment of the Contractor Deliverables  to be accompanied 
by:  
 
Line Items 1  Delivery Note 
 

 
Clause K2.c 
Delivery/Collection by the 
Authority (for Schedule 2) 
(Core+ Only) 
 

 
(Where applicable, see Box “Delivery” above) 
 
Special Delivery/Collection Instructions: 
 
Collection/Delivery instructions at Condition K2. Delivery/Collection. 
 
Each consignment of the Contractor Deliverables  to be accompanied 
by:  
 
Line Items:        MOD Form 640 
 
Line Items:        DEFFORM 129J 
 
Line Items: 1  Delivery Note 
 
Consignor Address:  
 
Line Items:  1  Address: Niggemeyer GmbH, Fahrzeug + 
Lackiertechnik, Steubenstraße 33, 33100 Paderborn, DE 
 
Consignee Address Details: 
 
Line Items: 1  Address Details:  Refer to Schedule 2 - Schedule of 
Requirements 
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Condition K3 Self to Self 
Delivery (Core+ Only) 

 
Is Self to Self Delivery required: 
 
Yes  
 
No  
 
If Yes, Delivery address applicable: 
      
 

Clause K16.a Limitation of 
Contractor’s Liability The Contractor’s liability under, or in relation to, the contract shall be 

limited in respect of the following risks as set out below: 

a. [loss of, or damage to Issued Property - £5M]; 

b. [loss of, or damage to, Contractor Deliverables - £5M]; 

c. [Third Party claims - £5M]; 

d. [death, personal injury, or damage to property arising from 
maritime claims - £XM]; 

e. [Default - £XM]; 

f. [negligence - £XM]; 

[consequential/indirect costs - £XM]. 
 
Other Addresses and 
Other Information 
(Covers forms and 
publications addresses and 
official use information)  

 
See Annex A to Schedule 3 (DEFFORM 111) 
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Annex A to Schedule 3 
DEFFORM 111 

(Edn 08/15) 
Appendix - Addresses and Other Information 

 1. Commercial Officer 
SO3 Commercial Officer 1b 
MOD Commercial 
Catterick Kaserne 
Detmolder Str. 440 
33605 Bielefeld 
Deutschland/Germany 
 
Email:  DefComrclCC-ArmyHQ-BFG-GpMbox@mod.uk  

 8. Public Accounting Authority 
 
1.  Returns under DEFCON 694 (or SC equivalent) should be sent 
to DBS Finance ADMT – Assets In Industry 1, Level 4 Piccadilly 
Gate, Store Street,  Manchester, M1 2WD  
 44 (0) 161 233 5397 
 
2.  For all other enquiries contact DES Fin FA-AMET Policy, Level 
4 Piccadilly Gate, Store Street, Manchester, M1 2WD   
 44 (0) 161 233 5394 

 

 
 2. Project Manager, Equipment Support Manager or PT Leader 

 (from whom technical information is available) 
Head Contract Repair Branch (Germany) 
Rochdale Kaserne 
Oldentruper Str. 65 
33604 Bielefeld 
Deutschland/Germany 
 

Email: -------------- 

 9.  Consignment Instructions 
The items are to be consigned as follows: 
      

 

 
 3. Packaging Design Authority 

      
 
(Where no address is shown please contact the Project Team in Box 
2)  

  

 

10.  Transport. The appropriate Ministry of Defence Transport 
Offices are: 
A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail 
Point 3351, BRISTOL BS34 8JH                       
Air Freight Centre 
IMPORTS  030 679 81113 / 81114   Fax 0117 913 8943 
EXPORTS  030 679 81113 / 81114   Fax 0117 913 8943 
Surface Freight Centre 
IMPORTS  030 679 81129 / 81133 / 81138   Fax 0117 
913 8946 
EXPORTS  030 679 81129 / 81133 / 81138   Fax 0117 913 
8946 

 

 4. (a) Supply / Support Management Branch or Order Manager: 
Refer to the Project Team in Box 2 
 

Tel No:  -------------- 
 
   (b) U.I.N.   A0110H 

 B. JSCS 
 
JSCS Helpdesk No. 01869 256052 (select option 2, then option 3) 
JSCS Fax No. 01869 256837 
www.freightcollection.com  

 

 
 5. Drawings/Specifications are available from 

Please contact the Project Team in Box 2 
 

 11. The Invoice Paying Authority (see Note 1) 
Ministry of Defence   0151-242-2000 
DBS Finance 
Walker House, Exchange Flags Fax:  0151-242-2809 
Liverpool, L2 3YL                     Website is: 
https://www.gov.uk/government/organisations/ministry-of-
defence/about/procurement#invoice-processing 

 

 
 6.  For contracts containing DEFCON 5, mauve Copies of MOD 

Form 640 are to be sent to 
      
 
(where no address is shown the mauve copy should be destroyed) 

 12.  Forms and Documentation are available through *: 
Ministry of Defence, Forms and Pubs Commodity Management  
PO Box 2, Building C16, C Site 
Lower Arncott 
Bicester, OX25 1LP  (Tel. 01869 256197  Fax: 01869 256824) 
Applications via fax or email: DESLCSLS-
OpsFormsandPubs@mod.uk 

 

 
 7. Quality Assurance Representative: 

Head Contract Repair Branch (Germany) 
 
AQAPS and DEF STANs are available from UK Defence 
Standardization, for access to the documents and details of the 
helpdesk visit http://dstan.uwh.diif.r.mil.uk/  [intranet] or 
https://www.dstan.mod.uk/ [extranet, registration needed].  

 NOTES 
1.  Forms.  Hard copies, including MOD Form 640 are available 
from address in Box 12., All other invoicing forms e.g. AG Forms 
169 and 173, are available from the website address shown at Box 
11. 
 
2.* Many DEFCONs and DEFFORMs can be obtained from the 
MOD Internet Site:  
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm 
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Schedule 4 - Contract Change Process (i.a.w. clause A2.b) for Contract No: 
CB/BFG/0097 

1. Authority Changes 

a. Subject always to condition A2 (Amendments to Contract), the Authority shall be entitled, 
acting reasonably, to require changes to the Contractor Deliverables (a "Change") in 
accordance with this Schedule 4.   

2. Notice of Change 

a. If the Authority requires a Change, it shall serve a Notice (an "Authority Notice of 
Change") on the Contractor. 

b. The Authority Notice of Change shall set out the change required to the Contractor 
Deliverables in sufficient detail to enable the Contractor to provide a written proposal (a 
"Contractor Change Proposal") in accordance with condition 3 below.  

3. Contractor Change Proposal 

a. As soon as practicable, and in any event within fifteen (15) Business Days (or such other 
period as the Parties may agree) after having received the Authority Notice of Change, the 
Contractor shall deliver to the Authority a Contractor Change Proposal. 

b. The Contractor Change Proposal shall include: 

(1) the effect of the Change on the Contractor’s obligations under the Contract; 

(2) a detailed breakdown of any costs which result from the Change; 

(3) the programme for implementing the Change; 

(4) any amendment required to this Contract as a result of the Change, including, 
where appropriate, to the Contract Price; and  

(5) such other information as the Authority may reasonably require. 

c. The price for any Change shall be based on the prices (including all rates) already agreed 
for the Contract and shall include, without double recovery, only such charges that are fairly and 
properly attributable to the Change. 

4. Contractor Change Proposal – Process and Implementation 

a. As soon as practicable after the Authority receives a Contractor Change Proposal, the 
Authority shall:  

(1) evaluate the Contractor Change Proposal; 

(2) where necessary, discuss with the Contractor any issues arising and, following 
such discussions, the Authority may modify the Authority Notice of Change and the 
Contractor shall, as soon as practicable, and in any event not more than ten (10) 
Business Days (or such other period as the Parties may agree) after receipt of such 
modification, submit an amended Contractor Change Proposal. 

b. As soon as practicable after the Authority has evaluated the Contractor Change Proposal 
(amended as necessary) the Authority shall: 

(1) indicate its acceptance of the Change Proposal by issuing an amendment to the 
Contract in accordance with condition A2 (Amendments to Contract); or  

(2) serve a Notice on the Contractor rejecting the Contractor Change Proposal and 
withdrawing (where issued) the Authority Notice of Change. 
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c. If the Authority rejects the Change Proposal it shall not be obliged to give its reasons for 
such rejection. 

d. The Authority shall not be liable to the Contractor for any additional work undertaken or 
expense incurred unless a Contractor Change Proposal has been accepted in accordance with 
clause 4.b.(1).   

5. Contractor Changes 

a. If the Contractor wishes to propose a Change, it shall serve a Contractor Change 
Proposal on the Authority, which shall include all of the information required by clause 3.b, and 
the process at condition 4 shall apply. 

 
 



 
54

 
Schedule 5 - Specification for Contract No: CB/BFG/0097 

 
STATEMENT OF REQUIREMENT (SOR) – PAINT SPRAYING CAPABILITY 
 
Reference: 
 
A. AESP 0200-A-221-013 – Painting of LAND Equipment 2nd Edition dated Apr 2007 (available 
upon request) 
 
Introduction 
 
1. British Forces Germany (hereafter referred to as the Authority) has a requirement to re-spray 
equipment post repair particularly following major regeneration of all damaged Support Vehicle (SV) 
variants to Full Operating Capability (less for Up-armouring) as listed within Annex A to Schedule 5. 
 
2. The Contractor shall provide a paint spraying service (hereafter referred to as the Contract) as 
detailed in this SOR. 

3. The Contractor shall recognise that the Authority is embarked upon a planned withdrawal from 
Germany (hereafter referred to as Drawdown).  Under Drawdown the Authority is gradually reducing in 
size with all Garrisons eventually closing and the entire British Army returning to the UK by 2018/19, 
this process will occur in phases; resulting in a dwindling geographical presence in Germany.   

Background 
 
4. Historically, Contract Repair Branch (Germany) (CRB(G)), Rochdale Kaserne, Bielefeld, has 
provided an outsourced vehicle spraying solution to cover the activity concentrating on the wheeled 
fleet, however paint spraying is also required as we return to contingency operations across all 
platforms.  With this in mind, the Authority has provided a detailed list of all current in-service 
equipment, detailed at Annex A to Schedule 5 Specification, that is likely to require processing through 
the Contract. 
 
Geographical Requirements 
 
5. The Contractor is required to deliver the painting of military vehicles as defined in Annex A to 
Schedule 5 within 25 kms by road from the following locations: 

 
a.  Barker Kaserne  

Driburger Straße 14 
 33100 Paderborn DE 
 
b. Normandy Kaserne 

  Bielefelder Straße 113 
  33104 Paderborn (Sennelager) DE 
 

c. Athlone Kaserne 
  Diebesweg 1 
  33104 Paderborn (Sennelager) DE 
 

d. Dempsey Kaserne 
  Husarenstraße 12 
  33104 Paderborn (Sennelager) DE 
 

e. Ayrshire (South) Kaserne 
  Gladbacher Straße 560 
  41179 Mönchengladbach DE 

  
6. The Contractor can make the assumption the Authority shall deliver the vehicles, detailed within 
Annex A to Schedule 5 Specification, to the Contractor/Sub-Contractor’s premises.  Should the 
Authority request it, the Contractor may be required to collect and return wheeled vehicles (MAN and 
Utility Vehicles (e.g. Landrover)) as part of the paint spraying process within the 25 Km radius.  Should 
the Contractor need to move a vehicle between Mönchengladbach and Paderborn in order to meet the 
contracted timings, this is done at the Contractor’s expense. 
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Tasks 
 
7. The Contractor is required to paint military vehicles detailed upon request by the Authority.  The 
vehicles that may require painting are detailed at Annex A to Schedule 5 Specification.  Painting shall 
be carried out in accordance with Reference A and follow the example process detailed in Annex B to 
Schedule 5 Specification; some or all of the following tasks may be required, dependent upon the 
order submitted by the Authority: 
 

a. Collect and deliver post requested work wheeled vehicles if requested by the Authority 
using ‘Red Plates’; 
 
b. Wash all vehicles or parts thereof prior to and after the completion of work; 

 
 c. Sandblasting of vehicles and/or parts thereof prior to painting; 
 

d. Remove and refit or replace, panels and fittings as and when required to complete the 
work requested; 

  
 e. Conduct repair and/or welding of minor panel damage; 
 

f. Conduct masking of panels, components, warning labels and harnesses/hoses prior to 
painting to prevent paint ingress/overspray or roadworthiness failure; 

 
g. Paint vehicles and/or panels, interior and/or exterior according to the pricing schedule for 
each vehicle type and to the standard stated in Reference A; 

 
h. Conduct under-body protection and cavity sealing if required post repair;   
  
i. Carry out chassis/wheel alignment on those vehicles on Truck Utility (TU (e.g. 
Landrover)) variants if requested; 

 
j. Conduct minor restoration work or signage; 

 
8. Turn Around Times.  The Authority and Contractor shall follow the Vehicle Painting and Minor 
Bodywork Process, detailed at Annex B to Schedule 5 Specification, and agree a work completion 
schedule.  The Contractor shall: 
 

a. complete all vehicle painting and/or minor bodywork repairs within the agreed work 
completion schedule; 

 
b. notify the Authority’s representative of any difficulty or delay in meeting the completion 
schedule; 
 
c. conform to the KPIs. 

 
Facility Requirements 
 
9. The following facility requirements apply: 
 

a. Sandblasting.  An all-weather facility for the removal of old paint and under-body 
protection large enough to accommodate all equipment identified within Annex A to Schedule 5 
Specification at each geographical delivery site as detailed in Paragraph 5; 
 

(1) Equipment.  A suitable air compressor with an adjustable air pressure1 suitable for 
the delivery of sandblasting the shot detailed in Annex C to Schedule 5 Specification or its 
equivalent; 

 
(2) Sand/shot.  The Contractor shall utilise as a minimum the same sandblasting 
materiel as detailed in Annex C to Schedule 5 Specification or equivalent that has the 
same or better environmental qualities; 
 

b. Secure Facility/Compound.  The Contractor shall have a secure facility/compound 
which provides sufficient storage for up to 10 vehicles from the Authority at any given time.  The 
Contractor shall hold insurance that protects the Authority’s equipment from damage and 

                                                                                                                                                      
1  Recommended 4 – 7 Bar minimum 
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reimbursement of any loss or damage throughout the entire period that the contractor has 
responsibility for the Authority’s vehicle; 

 
c. In the case of in the vicinity of Paderborn as defined in Paragraph 5 this includes the 
provision of fully lockable storage for up to 2 x Combat Tank Challenger 2 (CR2)2 which 
includes the provision of overnight accommodation3 on-site for 4 x soldiers (hereafter referred to 
as ‘the security guard’); 

 
d. Preparation.  The Contractor shall have an all-weather preparation area for all vehicle 
types detailed within Annex A to Schedule 5 Specification4; 

  
e. Wash down.  The Contractor shall have an all-weather wash down facility large enough 
to accommodate and wash prior to/post spraying the authorities vehicles identified within Annex 
A to Schedule 5 Specification; for tracked vehicles this can be outside but must be an all-year 
capability; 

 
f. Spray Cabin(s).  The Contractor shall, as a minimum, have spray cabin capacity to fully 
accommodate all vehicles listed in Annex A to Schedule 5 which includes the SV(R) and trailer 
combination due to the trailer only being manoeuvrable once connected to the prime mover; 

 
g. Method.  The Contractor shall have the ability to spray water based paints (Isosyonate), 
complete under sealing following chassis/bodywork repairs including cavity wax and corrosion 
protection; 

 
h. Accommodation.  For those armoured vehicles requiring on-site security during 
spraying, the Contractor shall provide suitable on-site overnight accommodation for the security 
guard which as a minimum provides: 

 
(1) 4 x beds with mattresses. 

 
(2) Artificial lighting. 

 
(3) Access to both male and female toilet facilities 24/75. 

 
(4) Hand-washing facilities for both sexes. 

 
(5) 230v power suitable for the guard to make hot drinks. 

 
(6) Heating/ventilation to meet weather conditions. 

 
(7) Access to a telephone land line for emergency calls. 
 
(8) Access to a First Aid Kit and fire extinguisher. 

 
Legislative Requirements 

 
10. The Contractor shall be responsible for: 

 
a. Health and Safety (H&S).  Ensure full compliance in the performance of the Contract 
with the requirements of all current and relevant legislation, local standards and regulations in 
the countries of operation regarding H&S.   
 
This is in terms of: 
 

i. the safe operation, and manoeuvring, of specialised equipment and materials 
(Water based Isoscyonate paints); 
ii. the H&S of employees and others who may be affected by the Contractor’s 
activities.  The Contractor shall: 
 

(1). brief the Security Guard, using the English language6, on all H&S matters 
contained at, and not limited to, para 9.a., including measures to be taken during 

                                                                                                                                                      
2  See Annex A to Schedule 5 for dimensions and weights 
3  For the purpose of this contract accommodation is a shelter as detailed in paragraph 9.h 
4  Floor load bearing capacity and vehicle dimensions 
5  24 hours a day and 7 days a week 
6  Brief to be conducted verbally or in writing with documentary evidence of brief taking place and contained within a register 
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an emergency; 
 
(2). provide the Security Guard commander with an up-to-date our of hours 
emergency contact list; 

 
b. Staff.  The Contract shall be managed and delivered by suitably competent, qualified7, 
experienced and empowered staff; similarly, qualified deputies should be nominated for periods 
of absence.  All staff that deal directly with the Authority must be able to communicate effectively 
in the English language (verbally & in writing). 

 
c. Quality Assurance.  The Contractor shall have in place Quality Management and 
Assurance processes that ensures that the Contract is delivered in accordance with ISO 
9001:20088, which the Contractor shall have accreditation.   
 
 i. the Contractor is also responsible for ensuring that any sub-contractors they use to 

deliver this requirement have the same ISO accreditation as the Contractor and agree to 
undertake assurance visits to ensure that sub-contractors fully satisfy the requirements of 
ISO 9001:2008 and can deliver in accordance with the terms and conditions of the 
Contract. 

 
Annexes to Schedule 5: 
 
A. Vehicle Dimensions and Weights 
B. Vehicle Paint Spraying Process Flowchart 
C. Sandblasting Material 

                                                                                                                                                      
7  Accreditted through the Industrie und Handwerkskammer (IHK) of Nordrhein Westfalen regardless of the country of origin that 
the qualification was obtained. e.g. Karosserie- und Fahrzeugbaumechaniker or • Fahrzeuglackierer  
8  This includes a transition to ISO 9001:2015 which will take effect from 2018 
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Annex A to Schedule 5 - Specification for Contract No: CB/BFG/0097 
 
VEHICLE WEIGHTS AND DIMENSIONS       
 

Page Vehicle/Type 
Tracked/ 
Wheeled 

Paderborn Mönchengladbach 

60 AS90 all variants* T X 
60 BULL DOG 2 & 6 (FV432, FV436) T X 
61 BULLDOG 4 (FV434) T X 
61 CRARRV T X 
62 CR2 all variants (Gun, Comd & Control*) T X 
62 CVR(T) Spartan T X 
63 CVR(T) Sultan T X 
63 CVR(T) Samson T X 
64 Warrior FV510*, FV511*, FV514, FV515 T X 
64 Warrior FV512 T X 
65 Warrior FV513 T X 

 

65 TUM Ambulance Battlefield (LR) W X X 
66 DROPS Foden IMMLC W X X 
66 DROPS DAF MMLC W X X 
67 Trailer DROPS 15T W X X 
68 Trailer DROPS 10T W X X 
68 Foxhound LPPV W X X 
69 M3 Rig Amphibious Ferry W X X 
70 Panther CLV W X X 
70 Quad Bike & Trailer W X X 
71 Trailer 45T Broshuis W X X 
71 Trailer 19T Broshuis W X X 
72 MAN SV 15T W X X 
73 MAN SV 6T W X X 
74 MAN SV 9T W X X 
75 MAN SV 9T UST MM & SV 9T UST IMM W X X 
76 MAN SV EPLS 15T W X X 
76 Trailer Cargo 3T GS W X X 
77 Trailer 1.13T & 3/4T GS Cargo  W X X 
77 MAN SV Recovery W X X 
78 Trailer SV Recovery W X X 
78 Truck Semi-trailer 98T HET OSHKOSH W X X 
79 Truck Semi-trailer Tanker OSHKOSH W X X 
80 Trailer Semi 20000L Fuel Tanker W X X 
81 Trailer Semi TAR 15000L Fuel Tanker W X X 
82 Trailer Semi 18000L Water Tanker W X X 
83 BR90 ABLE W X X 
83 BR90 BV W X X 
84 Truck TBT W X X 
84 TUL FFR (LR) W X X 
85 TUM HS FFR (LR) W X X 
85 TUM HS FFR RWMIK (LR) W X X 
86 TUM HD FFR HT Pinzgauer W X X 
86 High Mobility Trailer HMT W X X 
87 Buffalo Rummage A2 and A2 Mk2 W X X 
88 Coyote W X 
88 Jackal 2 W X 
89 Mastiff 2 and 3 W X 
90 Ridgback W X 
90 CVR(T) Samaritan T X 
91 CVR(T) Scimitar T X 
91 Terrier T X 
92 Titan T X 
92 Trojan T X 

 

KEY

LR =  Land Rover 
T =  Tracked 
O =  Other 
W =  Wheeled 
X  = Required
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Page Vehicle/Item 
Tracked/ 
Wheeled 

Paderborn Mönchengladbach 

93 Viking TCV and Viking CV Viking T X 
94 Viking RRV T X 

 

94 FEPS W X X 
95 TC OPO O X X 
96 TC Stores O X X 
96 MOWAG DURO2 W X X 
97 Trailer AVRE 8.25T W X X 
97 Vector W X X 
97 SNATCH 2 (LR) W X X 
98 HUSKY W X 
99 PANAMA ROV (LR) W X 
99 TRAKKER IVECO W X 

 

 
*specifies vehicles that may require a security guard 
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AS90 – Gun Self-propelled 155mm Howitzer L131 
 

 
 
BULLDOG 2 & 6 – Carrier Personnel, Fully Tracked FV 432 & FV 436 
 
 

 

MAX LADEN WT 
MIN UNLADEN WT 

-------------- 
-------------- 

BRIDGE CLASS -------------- 
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BULLDOG 4 – Carrier Personnel, Fully Tracked FV 434 
 

 
 
CRARRV - Challenger Armoured repair and Recovery Vehicle 

 
 

MAX LADEN WT 
MIN UNLADEN WT 

------------- 
------------- 

BRIDGE CLASS ------------- 
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CR2 – Tank Combat 120MM Challenger 2 
 

 
 
CVR(T) Spartan 
 

 
 
 

MAX LADEN WT 
MIN UNLADEN WT 

-------------- 
-------------- 

GROUND 
PRESSURE 

-------------- 

BRIDGE CLASS -------------- 
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CVR(T) Sultan 
 

 
 
CVR(T) Samson 
 

 
 

MAX LADEN WT 
MIN UNLADEN WT 

-------------- 
-------------- 

GROUND 
PRESSURE 

-------------- 

BRIDGE CLASS -------------- 
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WR FV 510 – Combat Vehicle Personnel Tracked 30MM Gun Warrior 
WR FV 511 – Combat Vehicle Infantry Command Tracked 30MM Gun Warrior 
WR FV 514 – Combat Vehicle Royal Artillery Tracked Warrior (OPV) 
WR FV 515 – Combat Vehicle Royal Artillery Tracked Warrior (BCV) 
 

 
 
 
WR FV 512 – Combat Vehicle Maintenance and Recovery Tracked Warrior Repair 
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WR FV 513 – Combat Vehicle Maintenance and Recovery Tracked Warrior Recovery 
 

 
 
TUM Ambulance Battlefield 
 

 



 
66

DROPS FODEN – Truck DROPS 15T IMMLC Foden 
 

 
 
DROPS DAF – Truck DROPS 15T MMLC Leyland DAF 

 



 
67

Trailer LWB DROPS 15T  
 

 
 
MAX LADEN WT 
MIN UNLADEN WT 

-------------- 
-------------- 

TURNING CIRCLE -------------- 
GROUND PRESSURE -------------- 
BRIDGE CLASS -------------- 

 

 
 



 
68

Trailer SWB DROPS 10T  
 

 
 
MAX LADEN WT 
MIN UNLADEN WT 

-------------- 
-------------- 

GROUND PRESSURE -------------- 
BRIDGE CLASS -------------- 

 
 
 
Foxhound – Light Protected Patrol Vehicle (LPPV) 
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M3 Rig – Amphibious Bridging Ferrying Equipment 
 

 

 
 
MAX WT -------------- 
TURNING CIRCLE 2 WHEEL STEERING 
TURNING CIRCLE 4 WHEEL STEERING 

-------------- 
-------------- 

GROUND PRESSURE 1.0 BAR TP 
GROUND PRESSURE 4.0 BAR TP 

-------------- 
-------------- 

BRIDGE CLASS -------------- 
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Panther CLV – Command and Liaison Vehicle 
 

 
 
MAX LADEN WT 
MIN UNLADEN WT 

-------------- 
-------------- 

GROUND PRESSURE -------------- 
TURNING CIRCLE -------------- 
BRIDGE CLASS -------------- 

 
Quad Bike – Yamaha YFM 450 Grizzly 450 Quad All Terrain Vehicle 
 

 
MAX LADEN WT 
MIN UNLADEN WT 

-------------- 
-------------- 

TURNING CIRCLE  -------------- 
GROUND PRESSURE  -------------- 

BRIDGE CLASS -------------- 
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Trailer 45T – Light Equipment Transporter Semi Trailer Step Frame Broshuis 
 

 
 
MAX LADEN WT 
MIN UNLADEN WT 

-------------- 
-------------- 

GROUND PRESSURE  -------------- 

BRIDGE CLASS -------------- 

 
 
Trailer 19T MLET – Light Equipment Transporter Semi Trailer Step Frame Broshuis 
 

 
 
MIN UNLADEN WT -------------- 
UNLADEN AXLE LOAD -------------- 
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MAN SV 15T Flat, Calm & Cargo 

 

 
 
 
 
 

MAX LADEN WT 
MIN UNLADEN WT 

-------------- 
-------------- 

TURNING CIRCLE  -------------- 
GROUND PRESSURE  -------------- 

BRIDGE CLASS -------------- 
CANOPY HEIGHT 
UNLADEN 

-------------- 

CANOPY HEIGHT 
LADEN 

-------------- 
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MAN SV 6T Flat, Calm & Cargo 
 
 

 
 

 
 
 

MAX LADEN WT 
MIN UNLADEN WT 

-------------- 
-------------- 

TURNING CIRCLE  -------------- 
GROUND PRESSURE  -------------- 

BRIDGE CLASS -------------- 
CANOPY HEIGHT 
UNLADEN 

-------------- 

CANOPY HEIGHT 
LADEN 

-------------- 
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MAN SV 9T Flat, Calm & Cargo 
 
 

 
 

 
 
 
 
 

MAX LADEN WT 
MIN UNLADEN WT 

-------------- 
-------------- 

TURNING CIRCLE  -------------- 
GROUND PRESSURE  -------------- 

BRIDGE CLASS -------------- 
CANOPY HEIGHT 
UNLADEN 

-------------- 

CANOPY HEIGHT 
LADEN 

-------------- 
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MAN SV 9T UST MM 

 
 
 
 
 
 
 
 
MAN SV 9T UST IMM 
 

 
 
 
 
 
 
 

MAX LADEN WT 
MIN UNLADEN WT 

-------------- 
-------------- 

TURNING CIRCLE  -------------- 
GROUND PRESSURE  -------------- 

BRIDGE CLASS -------------- 

 

MAX LADEN WT 
MIN UNLADEN WT 

-------------- 
-------------- 

TURNING CIRCLE  -------------- 
GROUND PRESSURE  -------------- 

BRIDGE CLASS -------------- 
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MAN SV EPLS 15T – Enhanced Palletised Load System Heavy 
 

 
 
 
 
 
 
 
 
 
Trailer Cargo 3T GS 
 

 
 
 
 
 

MAX LADEN WT 
MIN UNLADEN WT 

-------------- 
-------------- 

TURNING CIRCLE  -------------- 
GROUND PRESSURE  -------------- 

BRIDGE CLASS -------------- 

 

MAX LADEN WT 
MIN UNLADEN WT 

-------------- 
-------------- 

GROUND PRESSURE  -------------- 

BRIDGE CLASS -------------- 
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Trailer 1.13T & 3/4T – LWT GS Cargo 
 
 

 
 
 
MAN SV Recovery 
 

 
 
 
 
 
 
 
 

MAX LADEN WT 
MIN UNLADEN WT 

-------------- 
-------------- 

BRIDGE CLASS -------------- 

 

MAX LADEN WT 
 

-------------- 

TURNING CIRCLE  -------------- 
GROUND PRESSURE  -------------- 

BRIDGE CLASS -------------- 
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Trailer SV Recovery 
 

 
 
 
 
 
 
 
Truck Semi-trailer 98T – Heavy Equipment Transporter (HET) OSHKOSH 
 

 
 
 
 
 
 
 
 

MAX LADEN WT 
MIN UNLADEN WT 

-------------- 
-------------- 

GROUND PRESSURE  -------------- 

BRIDGE CLASS -------------- 

MAX WT -------------- 
TURNING CIRCLE  -------------- 
GROUND PRESSURE  -------------- 

BRIDGE CLASS -------------- 
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Truck Semi-trailer Tanker - Oshkosh 

 
 
 
 
 
 
 
 
 
 
 

MAX WT UNARMOURED 
MAX WT ARMOURED 
MIN UNLADEN WT UNARMOURED 
MIN UNLADEN WT ARMOURED 

-------------- 
-------------- 
-------------- 
-------------- 

TURNING CIRCLE  -------------- 
GROUND PRESSURE UNARMOURED 
GROUND PRESSURE ARMOURED 

-------------- 
-------------- 

BRIDGE CLASS UNARMOURED 
BRIDGE CLASS ARMOURED 

-------------- 
-------------- 
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Trailer – Semi 20000 Litre Fuel Tanker 
 

 
MAX LADEN WT 
MIN UNLADEN WT 

-------------- 
-------------- 

GROUND PRESSURE  -------------- 

BRIDGE CLASS -------------- 

 

 
 



 
81

Trailer – Semi TAR 15000 Litre Fuel Tanker (Tactical Aircraft Refuelling) 
 

 
 
MAX LADEN WT 
MIN UNLADEN WT 

-------------- 
-------------- 

GROUND PRESSURE  -------------- 

BRIDGE CLASS -------------- 
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Trailer – Semi 18000 Litre Water Tanker 
 

 
MAX LADEN WT 
MIN UNLADEN WT 

-------------- 
-------------- 

GROUND PRESSURE  -------------- 

BRIDGE CLASS -------------- 
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BR90 Bridging System - Automotive Bridge Launching Equipment (BR90 ABLE) 
 

 
 
MAX/MIN LADEN WT -------------- 
TURNING CIRCLE -------------- 
GROUND PRESSURE -------------- 
BRIDGE CLASS -------------- 

 
 
BR90 Bridging System – Bridging Vehicle (BR90 BV) 
 

 
MAX LADEN WT 
MIN UNLADEN WT 

-------------- 
-------------- 

TURNING CIRCLE -------------- 
GROUND PRESSURE -------------- 
BRIDGE CLASS -------------- 
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Truck – Tank Bridge Transporter (TBT) 
 

 
 
MAX LADEN WT 
MIN UNLADEN WT 

-------------- 
-------------- 

TURNING CIRCLE -------------- 
GROUND PRESSURE -------------- 
BRIDGE CLASS -------------- 

 
TUL FFR – Truck Utility Light (winterised pictured below – normally without snorkel) 
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TUM HS FFR – Truck Utility Medium 
 

 
 
TUM HS FFR RWMIK 
 

 
 
 



 
86

TUM HD FFR HT – Heavy Duty Pinzgauer 
 

 
 
HMT - Trailer, High Mobility Maintenance Support 

 
 
 

MAX LADEN GVW -------------- 

MIN LADEN GVW -------------- 

GROUND PRESSURE 
UNLADEN 

-------------- 
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Buffalo Rummage A2 
 

 
 
Buffalo Rummage A2 Mk2 
 

 



 
88

Coyote 
 

 
 
Jackal 2 
 

 
 



 
89

Mastiff 2 
 

 
 
Mastiff 3 
 

 
 



 
90

Ridgback 
 

 
 
CVR (T) Samaritan 
 

 
 
 



 
91

CVR (T) Scimitar 
 

 
 
 
Terrier – Armoured Engineer Tractor 
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Titan – Bridge Laying Armoured Engineering Vehicle (without bridge) 
 

 
 
 
Trojan – Complex obstacle crossing Armoured Engineering Vehicle 
 

 
 
 
 

MAX LADEN WT 
MIN UNLADEN WT 

-------------- 
-------------- 

GROUND PRESSURE -------------- 
BRIDGE CLASS --------------
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Viking (TCV) Troop Carrying Vehicle 
 

 
Viking (CV) Command Vehicle 
 

 
 



 
94

Viking RRV (Repair and Recovery Variant) 
 

 
 
 
FEPS – Field Electrical Power Supplies 
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Flat-rack 

 
 
 
TC OPO - Transportable Container, Operational Portable Office  

 
 
 
Wt = --------------

-------------- 

-------------- 

-------------- 

TYPE A 
TYPE GP 
TYPE A CONVERTED TO GP 

-------------- 
-------------- 
-------------- 
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TC Stores – Transferable Stores Container (TSC); ISO Container BS 3951 and ISO 688 
 
 

 
Unladen Wt:  5500 kg 
 
 
 
MOWAG DURO2 – Truck Utility HD 
 

 
 
 
 
 
 

-------------- 

-------------- 

-------------- 

MAX LADEN WT 
 

-------------- 

TURNING CIRCLE 
WITH MMLC 

-------------- 

GROUND PRESSURE -------------- 

BRIDGE CLASS -------------- 
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Trailer AVRE – Armoured Vehicle 8.25T 
 

 
 
Vector – Protected Patrol Vehicle 6x6 Truck TUM HD Reynolds Broughton 

 
 
SNATCH 2 – TUM Hard Top VPK 
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HUSKY – Tactical Support Vehicle (TSV) 
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PANAMA ROV Mk3 
 

 
 
 
TRAKKER – Dump Truck Medium Self-Loading IVECO 
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Annex B to Schedule 5 - Specification for Contract No: CB/BFG/0097 

Unit sends 8800 to CRB(G) 
stating work requirements as per 

Sti 18 & 40 to include a ‘One 
Stop Shop’ Authority number.

Is 
vehicle a Land 

Rover which requires 
wheel/Chassis

alignment

End

CRB carry out normal 
Production Office process, 
contractor allocated with 

estimated costs.

Prepare & 
carry out 

Cavity Sealing.

Painting of main body 
of the equipment 
completed under 

assessors direction.

Yes

No

End.

Yes

Carry out surface 
preparation, masking & 

removal of minor 
fittings.

No

Contractor carries out a wash
 down & inspection of the 

equipment to ascertain work 
requirements and informs CRB 

of additional work

Are
Welding repairs 

required?

Complete Minor  or 
Major repairs or 
welding under 

assessors direction.
No

Is
 under body 

sealing 
required?

Is
 Cavity Sealing 

required?

No

Yes

Complete under 
body sealing 

under assessors 
direction.

Carry out wheel or 
Chassis alignment as 

is required under 
assessors direction.

Yes

Are
Additional repairs 

required?
Yes

No

Unit to collect equipment 
and conduct a Unit Receipt 

Inspection prior to 
informing CRB(G).

All work completed under 
direction of assessors 
after authorisation of 

CRB(G) Production Office 

Unit informed if any additional 
work found during inspection 
falls outside the contract and 

cannot be completed.

CRB(G) 
Prod Office & 

Assessors discuss work 
requirements & inform 
contractor what work 

to complete.

Yes

Is work
 completed & no 

addition work 
required

No

Is work
 completed & no 

addition work 
required

Yes

No

No

No

Unit to collect equipment 
and conduct a Unit 

Receipt Inspection prior 
to informing CRB(G).
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Annex C to Schedule 5 - Specification for Contract No: CB/BFG/0097 
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Schedule 6 - Contractor’s Commercially Sensitive Information Form 
(i.a.w Condition A14) 

 

Contract  No: CB/BFG/0097  

Description of Contractor’s Commercially Sensitive Information: 

------------------------------------------ 

Cross Reference(s) to location of sensitive information: 

---------------------------- 

Explanation of Sensitivity: 

---------------------------- 

Details of potential harm resulting from disclosure: 

---------------------------- 

Period of Confidence (if applicable): -------------- 

Contact Details for Transparency / Freedom of Information matters: 

Name:    ------------------------------------------ 

Position:    ------------------------------------------ 

Address:    Steubenstraße 33 

Telephone Number:  ---------------------------- 

Email Address:   ---------------------------- 
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Schedule 7 – Pricing 
 

1. The Contractor shall provide the Contractor Deliverables to the Authority using Schedule 7 Pricing detailed within the following Annexes (the Contract Price shall be a 
Firm Price): 

 
 a. Annex A to Schedule 7 Pricing   - Year 1 
 
 b. Annex B to Schedule 7 Pricing   - Year 2 
 
 c. Annex C to Schedule 7 Pricing   - Year 3 
 
 d. Annex D to Schedule 7 Pricing   - Option Year 1 (or parts thereof) 
 
 e. Annex E to Schedule 7 Pricing  - Option Year 2 (or parts thereof) 
 
2. The Definitions and descriptions of terms used within the Pricing Schedule can be found at Appendix A to Schedule 1 – Core+ Definitions of Contract. 
 
3. The ‘Firm Rate Per Hour’ shall be billed in 6 minute intervals (hourly rate divided by 10 = 6 minute rate). 
 
4. The prices detailed within Schedule 7 Pricing shall be inclusive of all labour, material, overheads and equipment but exclusive of paint in accordance with L3.b. Issue of 

Government Property.   
 
5. First Of Type pricing; 
 

a. If a vehicle has been designated as a First Of Type (FOT) by the Authority (Box 2 of DEFFORM 111 at Annex A to Schedule 3 (Contract Data Sheet)) the 
Contractor shall undertake work on such vehicles utilising the Firm Price per Hour detailed within Schedule 7 Pricing. 
 
b. If the Authority confirms this FOT is to be added to the vehicle list at Annex A to Schedule 5 (Vehicle Weight & Demensions) and Schedule 7 Pricing, the 
Contractor shall submit Firm Price quotations (full respray price including all preparation with and without undersealing) to the Authority (Box 1 of DEFFORM 111 at 
Annex A to Schedule 3 (Contract Data Sheet)) for consideration.  If acceptable to the Authority the Firm Prices will be incorporated into the Contract using the process 
detailed within Schedule 4 – Contract Change Process. 

  
 6. In accordance with DEFCON630(SC) the Authority does not guarantee any quantities of vehicles to be painted under this Contract. 
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Annex A to Schedule 7 – Pricing 
Table A 

YEAR 1 FIRM PRICE (EURO Excl. VAT/Mwst) YEAR 1 FIRM PRICE (EUR Excl. VAT/Mwst) 

S
E

R
IA

L
 

ITEM 
A: Full respray and 
preparation without 

undersealing 

B: Full respray and 
preparation and 

undersealing S
E

R
IA

L
 

ITEM 
A: Full respray and 
preparation without 

undersealing 

B: Full respray and 
preparation and 

undersealing 

1 AS90 (all variants) -------------- 33 Trailer Semi TAR 15000L fuel tanker -------------- -------------- 
2 Bulldog 2 & 6 -------------- 34 Trailer Semi 18000L water tanker -------------- -------------- 
3 Bulldog 4 -------------- 35 BR90 Bridging System (all types) -------------- -------------- 
4 CRARRV -------------- 36 Truck TBT -------------- -------------- 
5 CR2 (all variants) -------------- 37 TUL FFR (LR) -------------- -------------- 
6 CVR(T) Spartan -------------- 38 TUM FFR (LR) -------------- -------------- 
7 CVR(T) Sultan -------------- 39 TUM HS RWMIK -------------- -------------- 
8 CVR(T) Samson -------------- 40 TUM HD Pinzgauer -------------- -------------- 
9 Warrior (all variants) -------------- 

  
  
  
  
  
  
  
  
  

41 High Mobility Trailer (HMT) -------------- -------------- 
10 TUM Ambulance Battlefield (LR) -------------- -------------- 42 Buffalo Rummage A2 (all variants) -------------- 
11 DROPS Foden 15T IMMLC -------------- -------------- 43 Coyote -------------- 
12 DROPS DAF 15T MMLC -------------- -------------- 44 Jackal 2 -------------- 
13 Trailer DROPS 15T -------------- -------------- 45 Mastiff 2 & 3 -------------- 
14 Trailer DROPS 10T -------------- -------------- 46 Ridgeback -------------- 
15 Foxhound LPPV -------------- 47 CVR(T) Samaritan -------------- 
16 M3 Rig Amphibious Ferry -------------- 48 CVR(T) Scimitar -------------- 
17 Panther CLV -------------- 49 Terrier -------------- 
18 Quad Bike & Trailer -------------- 

  
  
  
  50 Titan -------------- 

19 Trailer 45T Broshuis -------------- -------------- 51 Trojan -------------- 
20 Trailer 19T Broshius -------------- -------------- 52 Viking TCV & CV -------------- 
21 MAN SV 15T (all variants)* -------------- -------------- 53 Viking RRV -------------- 

  
  
  
  
  
  
  
  
  
  
  
  

22 MAN SV 6T (all variants)* -------------- -------------- 54 FEPS -------------- -------------- 
23 MAN SV 9T (all variants)* -------------- -------------- 55 TC OPO --------------    
24 MAN SV 9T UST (all variants)* -------------- -------------- 56 TC Stores --------------  
25 MAN SV EPLS 15T* -------------- -------------- 57 MOWAG DURO2 -------------- -------------- 
26 Trailer Cargo 3T -------------- -------------- 58 Trailer AVRE -------------- -------------- 
27 Trailer 1.13T & 3/4T -------------- -------------- 59 Vector  --------------   

28 MAN SV Recovery SVR* -------------- -------------- 60 SNATCH 2 (LR) -------------- -------------- 
29 Trailer SV Recovery -------------- -------------- 61 Husky --------------   

30 Truck 98T Semi HET Oshkosh -------------- -------------- 62 Panama ROV -------------- -------------- 
31 Truck Semi tanker Oshkosh -------------- -------------- 63 Trakker IVECO -------------- -------------- 
32 Trailer Semi 20000L fuel tanker -------------- -------------- 64 MAN Core Armour (fitted) --------------  

 * MAN SV variants submitted without Core Armour. If Core Armour is fitted the MAN SV variants Firm Price (A or B) shall be used in combination with Serial 64 MAN Core Armour (fitted) 
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Annex A (Continued) to Schedule 7 – Pricing 
Table B 

YEAR 1 FLAT RACK REFURBISHMENT 

S
E

R
IA

L
 

DESCRIPTION 
FIRM PRICE 

(EUR Excl. VAT/Mwst) 

FR01 
Flat Rack Full Refurbishment without fitting of wooden boarding 
(Fully inclusive of all associated preparation, sandblasting, painting) -------------- 

FR02 
Flat Rack Full Refurbishment including fitting of wooden boarding (provided by the Authority) 
(Fully inclusive of all associated preparation, sandblasting, painting) -------------- 

 
Table C   

YEAR 1 PARTIAL WORK – LABOUR RATES 

S
E

R
IA

L
 

DESCRIPTION 
This table only to be used for partial work of vehicles identified in Annex A to Schedule 5 or First Of Type as detailed in Schedule 7 Pricing. 

Combinations of serials is permitted 

FIRM RATE PER HOUR 
(EUR Excl. VAT/Mwst) 

OR01 Painting/Respraying -------------- 
OR02 Cavity/Under-body Sealing -------------- 
OR03 Sandblasting -------------- 
OR04 Welding/Repair -------------- 
OR05 Removal/Replacement of components/panels -------------- 
OR06 Preparation, including masking, of vehicle prior to work detailed at Serial OR01, OR02, OR03, OR04, OR05 -------------- 
OR07 Chassis/Wheel Alignment -------------- 
OR08 Manufacture and/or repair of signage including associated preparation -------------- 

 
Table D 

YEAR 1  

S
E

R
IA

L
 

DESCRIPTION 
This table only to be used when the Authority instructs the Contractor to collect or return wheeled vehicles within the 25km radius identified within Schedule 5 Specification.  

Note: the movement of vehicles between the locations of Mönchengladbach and Paderborn is at the Contractor’s expense. 

FIRM PRICE 
(EUR Excl. VAT/Mwst) 

MR01 Movement of wheeled vehicle one way via Contractor driving vehicle type -------------- 
MR02 Movement of wheeled vehicle one way via Contractor operated transporter -------------- 
MR03 Movement of wheeled vehicle one way via Contractor operated trailer -------------- 
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Annex B to Schedule 7 – Pricing 
Table A 

YEAR 2 FIRM PRICE (EURO Excl. VAT/Mwst) YEAR 2 FIRM PRICE (EUR Excl. VAT/Mwst) 

S
E

R
IA

L
 

ITEM 
A: Full respray and 
preparation without 

undersealing 

B: Full respray and 
preparation and 

undersealing S
E

R
IA

L
 

ITEM 
A: Full respray and 
preparation without 

undersealing 

B: Full respray and 
preparation and 

undersealing 

1 AS90 (all variants) -------------- 33 Trailer Semi TAR 15000L fuel tanker -------------- -------------- 
2 Bulldog 2 & 6 -------------- 34 Trailer Semi 18000L water tanker -------------- -------------- 
3 Bulldog 4 -------------- 35 BR90 Bridging System (all types) -------------- -------------- 
4 CRARRV -------------- 36 Truck TBT -------------- -------------- 
5 CR2 (all variants) -------------- 37 TUL FFR (LR) -------------- -------------- 
6 CVR(T) Spartan -------------- 38 TUM FFR (LR) -------------- -------------- 
7 CVR(T) Sultan -------------- 39 TUM HS RWMIK -------------- -------------- 
8 CVR(T) Samson -------------- 40 TUM HD Pinzgauer -------------- -------------- 
9 Warrior (all variants) -------------- 

  
  
  
  
  
  
  
  
  

41 High Mobility Trailer (HMT) -------------- -------------- 
10 TUM Ambulance Battlefield (LR) -------------- -------------- 42 Buffalo Rummage A2 (all variants) -------------- 
11 DROPS Foden 15T IMMLC -------------- -------------- 43 Coyote -------------- 
12 DROPS DAF 15T MMLC -------------- -------------- 44 Jackal 2 -------------- 
13 Trailer DROPS 15T -------------- -------------- 45 Mastiff 2 & 3 -------------- 
14 Trailer DROPS 10T -------------- -------------- 46 Ridgeback -------------- 
15 Foxhound LPPV -------------- 47 CVR(T) Samaritan -------------- 
16 M3 Rig Amphibious Ferry -------------- 48 CVR(T) Scimitar -------------- 
17 Panther CLV -------------- 49 Terrier -------------- 
18 Quad Bike & Trailer -------------- 

  
  
  
  50 Titan -------------- 

19 Trailer 45T Broshuis -------------- -------------- 51 Trojan -------------- 
20 Trailer 19T Broshius -------------- -------------- 52 Viking TCV & CV -------------- 
21 MAN SV 15T (all variants)* -------------- -------------- 53 Viking RRV -------------- 

  
  
  
  
  
  
  
  
  
  
  
  

22 MAN SV 6T (all variants)* -------------- -------------- 54 FEPS -------------- -------------- 
23 MAN SV 9T (all variants)* -------------- -------------- 55 TC OPO --------------     
24 MAN SV 9T UST (all variants)* -------------- -------------- 56 TC Stores --------------  
25 MAN SV EPLS 15T* -------------- -------------- 57 MOWAG DURO2 -------------- -------------- 
26 Trailer Cargo 3T -------------- -------------- 58 Trailer AVRE -------------- -------------- 
27 Trailer 1.13T & 3/4T -------------- -------------- 59 Vector  --------------   

28 MAN SV Recovery SVR* -------------- -------------- 60 SNATCH 2 (LR) -------------- -------------- 
29 Trailer SV Recovery -------------- -------------- 61 Husky --------------   

30 Truck 98T Semi HET Oshkosh -------------- -------------- 62 Panama ROV -------------- -------------- 
31 Truck Semi tanker Oshkosh -------------- -------------- 63 Trakker IVECO -------------- -------------- 
32 Trailer Semi 20000L fuel tanker -------------- -------------- 64 MAN Core Armour (fitted) --------------  

 * MAN SV variants submitted without Core Armour. If Core Armour is fitted the MAN SV variants Firm Price (A or B) shall be used in combination with Serial 64 MAN Core Armour (fitted) 
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Annex B (Continued) to Schedule 7 – Pricing 
Table B 

YEAR 2 FLAT RACK REFURBISHMENT 

S
E

R
IA

L
 

DESCRIPTION 
FIRM PRICE 

(EUR Excl. VAT/Mwst) 

FR01 
Flat Rack Full Refurbishment without fitting of wooden boarding 
(Fully inclusive of all associated preparation, sandblasting, painting) -------------- 

FR02 
Flat Rack Full Refurbishment including fitting of wooden boarding (provided by the Authority) 
(Fully inclusive of all associated preparation, sandblasting, painting) -------------- 

 
Table C   

YEAR 2 PARTIAL WORK – LABOUR RATES 

S
E

R
IA

L
 

DESCRIPTION 
This table only to be used for partial work of vehicles identified in Annex A to Schedule 5 or First Of Type as detailed in Schedule 7 Pricing. 

Combinations of serials is permitted 

FIRM RATE PER HOUR 
(EUR Excl. VAT/Mwst) 

OR01 Painting/Respraying -------------- 
OR02 Cavity/Under-body Sealing -------------- 
OR03 Sandblasting -------------- 
OR04 Welding/Repair -------------- 
OR05 Removal/Replacement of components/panels -------------- 
OR06 Preparation, including masking, of vehicle prior to work detailed at Serial OR01, OR02, OR03, OR04, OR05 -------------- 
OR07 Chassis/Wheel Alignment -------------- 
OR08 Manufacture and/or repair of signage including associated preparation -------------- 

 
Table D 

YEAR 2 

S
E

R
IA

L
 

DESCRIPTION 
This table only to be used when the Authority instructs the Contractor to collect or return wheeled vehicles within the 25km radius identified within Schedule 5 Specification.  

Note: the movement of vehicles between the locations of Mönchengladbach and Paderborn is at the Contractor’s expense. 

FIRM PRICE 
(EUR Excl. VAT/Mwst) 

MR01 Movement of wheeled vehicle one way via Contractor driving vehicle type -------------- 
MR02 Movement of wheeled vehicle one way via Contractor operated transporter -------------- 
MR03 Movement of wheeled vehicle one way via Contractor operated trailer -------------- 
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Annex C to Schedule 7 – Pricing 
Table A 

YEAR 3 FIRM PRICE (EURO Excl. VAT/Mwst) YEAR 3 FIRM PRICE (EUR Excl. VAT/Mwst) 

S
E

R
IA

L
 

ITEM 
A: Full respray and 
preparation without 

undersealing 

B: Full respray and 
preparation and 

undersealing S
E

R
IA

L
 

ITEM 
A: Full respray and 
preparation without 

undersealing 

B: Full respray and 
preparation and 

undersealing 

1 AS90 (all variants) -------------- 33 Trailer Semi TAR 15000L fuel tanker -------------- -------------- 
2 Bulldog 2 & 6 -------------- 34 Trailer Semi 18000L water tanker -------------- -------------- 
3 Bulldog 4 -------------- 35 BR90 Bridging System (all types) -------------- -------------- 
4 CRARRV -------------- 36 Truck TBT -------------- -------------- 
5 CR2 (all variants) -------------- 37 TUL FFR (LR) -------------- -------------- 
6 CVR(T) Spartan -------------- 38 TUM FFR (LR) -------------- -------------- 
7 CVR(T) Sultan -------------- 39 TUM HS RWMIK -------------- -------------- 
8 CVR(T) Samson -------------- 40 TUM HD Pinzgauer -------------- -------------- 
9 Warrior (all variants) -------------- 

  
  
  
  
  
  
  
  
  

41 High Mobility Trailer (HMT) -------------- -------------- 
10 TUM Ambulance Battlefield (LR) -------------- -------------- 42 Buffalo Rummage A2 (all variants) -------------- 
11 DROPS Foden 15T IMMLC -------------- -------------- 43 Coyote -------------- 
12 DROPS DAF 15T MMLC -------------- -------------- 44 Jackal 2 -------------- 
13 Trailer DROPS 15T -------------- -------------- 45 Mastiff 2 & 3 -------------- 
14 Trailer DROPS 10T -------------- -------------- 46 Ridgeback -------------- 
15 Foxhound LPPV -------------- 47 CVR(T) Samaritan -------------- 
16 M3 Rig Amphibious Ferry -------------- 48 CVR(T) Scimitar -------------- 
17 Panther CLV -------------- 49 Terrier -------------- 
18 Quad Bike & Trailer -------------- 

  
  
  
  50 Titan -------------- 

19 Trailer 45T Broshuis -------------- -------------- 51 Trojan -------------- 
20 Trailer 19T Broshius -------------- -------------- 52 Viking TCV & CV -------------- 
21 MAN SV 15T (all variants)* -------------- -------------- 53 Viking RRV -------------- 

  
  
  
  
  
  
  
  
  
  
  
  

22 MAN SV 6T (all variants)* -------------- -------------- 54 FEPS -------------- -------------- 
23 MAN SV 9T (all variants)* -------------- -------------- 55 TC OPO --------------    
24 MAN SV 9T UST (all variants)* -------------- -------------- 56 TC Stores --------------  
25 MAN SV EPLS 15T* -------------- -------------- 57 MOWAG DURO2 -------------- -------------- 
26 Trailer Cargo 3T -------------- -------------- 58 Trailer AVRE -------------- -------------- 
27 Trailer 1.13T & 3/4T -------------- -------------- 59 Vector  --------------   

28 MAN SV Recovery SVR* -------------- -------------- 60 SNATCH 2 (LR) -------------- -------------- 
29 Trailer SV Recovery -------------- -------------- 61 Husky --------------   

30 Truck 98T Semi HET Oshkosh -------------- -------------- 62 Panama ROV -------------- -------------- 
31 Truck Semi tanker Oshkosh -------------- -------------- 63 Trakker IVECO -------------- -------------- 
32 Trailer Semi 20000L fuel tanker -------------- -------------- 64 MAN Core Armour (fitted) --------------  

 * MAN SV variants submitted without Core Armour. If Core Armour is fitted the MAN SV variants Firm Price (A or B) shall be used in combination with Serial 64 MAN Core Armour (fitted) 
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Annex C (Continued) to Schedule 7 – Pricing 
Table B 

YEAR 3 FLAT RACK REFURBISHMENT 

S
E

R
IA

L
 

DESCRIPTION 
FIRM PRICE 

(EUR Excl. VAT/Mwst) 

FR01 
Flat Rack Full Refurbishment without fitting of wooden boarding 
(Fully inclusive of all associated preparation, sandblasting, painting) -------------- 

FR02 
Flat Rack Full Refurbishment including fitting of wooden boarding (provided by the Authority) 
(Fully inclusive of all associated preparation, sandblasting, painting) -------------- 

 
Table C   

YEAR 3 PARTIAL WORK – LABOUR RATES 

S
E

R
IA

L
 

DESCRIPTION 
This table only to be used for partial work of vehicles identified in Annex A to Schedule 5 or First Of Type as detailed in Schedule 7 Pricing. 

Combinations of serials is permitted 

FIRM RATE PER HOUR 
(EUR Excl. VAT/Mwst) 

OR01 Painting/Respraying -------------- 
OR02 Cavity/Under-body Sealing -------------- 
OR03 Sandblasting -------------- 
OR04 Welding/Repair -------------- 
OR05 Removal/Replacement of components/panels -------------- 
OR06 Preparation, including masking, of vehicle prior to work detailed at Serial OR01, OR02, OR03, OR04, OR05 -------------- 
OR07 Chassis/Wheel Alignment -------------- 
OR08 Manufacture and/or repair of signage including associated preparation -------------- 

 
Table D 

YEAR 3  

S
E

R
IA

L
 

DESCRIPTION 
This table only to be used when the Authority instructs the Contractor to collect or return wheeled vehicles within the 25km radius identified within Schedule 5 Specification.  

Note: the movement of vehicles between the locations of Mönchengladbach and Paderborn is at the Contractor’s expense. 

FIRM PRICE 
(EUR Excl. VAT/Mwst) 

MR01 Movement of wheeled vehicle one way via Contractor driving vehicle type -------------- 
MR02 Movement of wheeled vehicle one way via Contractor operated transporter -------------- 
MR03 Movement of wheeled vehicle one way via Contractor operated trailer -------------- 
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Annex D to Schedule 7 – Pricing 
Table A 

OPTION YEAR 1 FIRM PRICE (EURO Excl. VAT/Mwst) OPTION YEAR 1 FIRM PRICE (EUR Excl. VAT/Mwst) 

S
E

R
IA

L
 

ITEM 
A: Full respray and 
preparation without 

undersealing 

B: Full respray and 
preparation and 

undersealing S
E

R
IA

L
 

ITEM 
A: Full respray and 
preparation without 

undersealing 

B: Full respray and 
preparation and 

undersealing 

1 AS90 (all variants) -------------- 33 Trailer Semi TAR 15000L fuel tanker -------------- -------------- 
2 Bulldog 2 & 6 -------------- 34 Trailer Semi 18000L water tanker -------------- -------------- 
3 Bulldog 4 -------------- 35 BR90 Bridging System (all types) -------------- -------------- 
4 CRARRV -------------- 36 Truck TBT -------------- -------------- 
5 CR2 (all variants) -------------- 37 TUL FFR (LR) -------------- -------------- 
6 CVR(T) Spartan -------------- 38 TUM FFR (LR) -------------- -------------- 
7 CVR(T) Sultan -------------- 39 TUM HS RWMIK -------------- -------------- 
8 CVR(T) Samson -------------- 40 TUM HD Pinzgauer -------------- -------------- 
9 Warrior (all variants) -------------- 

  
  
  
  
  
  
  
  
  

41 High Mobility Trailer (HMT) -------------- -------------- 
10 TUM Ambulance Battlefield (LR) -------------- -------------- 42 Buffalo Rummage A2 (all variants) -------------- 
11 DROPS Foden 15T IMMLC -------------- -------------- 43 Coyote -------------- 
12 DROPS DAF 15T MMLC -------------- -------------- 44 Jackal 2 -------------- 
13 Trailer DROPS 15T -------------- -------------- 45 Mastiff 2 & 3 -------------- 
14 Trailer DROPS 10T -------------- -------------- 46 Ridgeback -------------- 
15 Foxhound LPPV -------------- 47 CVR(T) Samaritan -------------- 
16 M3 Rig Amphibious Ferry -------------- 48 CVR(T) Scimitar -------------- 
17 Panther CLV -------------- 49 Terrier -------------- 
18 Quad Bike & Trailer -------------- 

  
  
  
  50 Titan -------------- 

19 Trailer 45T Broshuis -------------- -------------- 51 Trojan -------------- 
20 Trailer 19T Broshius -------------- -------------- 52 Viking TCV & CV -------------- 
21 MAN SV 15T (all variants)* -------------- -------------- 53 Viking RRV -------------- 

  
  
  
  
  
  
  
  
  
  
  
  

22 MAN SV 6T (all variants)* -------------- -------------- 54 FEPS -------------- -------------- 
23 MAN SV 9T (all variants)* -------------- -------------- 55 TC OPO --------------    
24 MAN SV 9T UST (all variants)* -------------- -------------- 56 TC Stores --------------  
25 MAN SV EPLS 15T* -------------- -------------- 57 MOWAG DURO2 -------------- -------------- 
26 Trailer Cargo 3T -------------- -------------- 58 Trailer AVRE -------------- -------------- 
27 Trailer 1.13T & 3/4T -------------- -------------- 59 Vector  --------------   

28 MAN SV Recovery SVR* -------------- -------------- 60 SNATCH 2 (LR) -------------- -------------- 
29 Trailer SV Recovery -------------- -------------- 61 Husky --------------   

30 Truck 98T Semi HET Oshkosh -------------- -------------- 62 Panama ROV -------------- -------------- 
31 Truck Semi tanker Oshkosh -------------- -------------- 63 Trakker IVECO -------------- -------------- 
32 Trailer Semi 20000L fuel tanker -------------- -------------- 64 MAN Core Armour (fitted) --------------  

 * MAN SV variants submitted without Core Armour. If Core Armour is fitted the MAN SV variants Firm Price (A or B) shall be used in combination with Serial 64 MAN Core Armour (fitted) 
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Annex D (Continued) to Schedule 7 – Pricing 
Table B 

OPTION YEAR 1 FLAT RACK REFURBISHMENT 

S
E

R
IA

L
 

DESCRIPTION 
FIRM PRICE 

(EUR Excl. VAT/Mwst) 

FR01 
Flat Rack Full Refurbishment without fitting of wooden boarding 
(Fully inclusive of all associated preparation, sandblasting, painting) -------------- 

FR02 
Flat Rack Full Refurbishment including fitting of wooden boarding (provided by the Authority) 
(Fully inclusive of all associated preparation, sandblasting, painting) -------------- 

 
Table C   

OPTION YEAR 1 PARTIAL WORK – LABOUR RATES 

S
E

R
IA

L
 

DESCRIPTION 
This table only to be used for partial work of vehicles identified in Annex A to Schedule 5 or First Of Type as detailed in Schedule 7 Pricing. 

Combinations of serials is permitted 

FIRM RATE PER HOUR 
(EUR Excl. VAT/Mwst) 

OR01 Painting/Respraying -------------- 
OR02 Cavity/Under-body Sealing -------------- 
OR03 Sandblasting -------------- 
OR04 Welding/Repair -------------- 
OR05 Removal/Replacement of components/panels -------------- 
OR06 Preparation, including masking, of vehicle prior to work detailed at Serial OR01, OR02, OR03, OR04, OR05 -------------- 
OR07 Chassis/Wheel Alignment -------------- 
OR08 Manufacture and/or repair of signage including associated preparation -------------- 

 
Table D 

OPTION YEAR 1  

S
E

R
IA

L
 

DESCRIPTION 
This table only to be used when the Authority instructs the Contractor to collect or return wheeled vehicles within the 25km radius identified within Schedule 5 Specification.  

Note: the movement of vehicles between the locations of Mönchengladbach and Paderborn is at the Contractor’s expense. 

FIRM PRICE 
(EUR Excl. VAT/Mwst) 

MR01 Movement of wheeled vehicle one way via Contractor driving vehicle type -------------- 
MR02 Movement of wheeled vehicle one way via Contractor operated transporter -------------- 
MR03 Movement of wheeled vehicle one way via Contractor operated trailer -------------- 
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Annex E to Schedule 7 – Pricing 
Table A 

OPTION YEAR 2 FIRM PRICE (EURO Excl. VAT/Mwst) OPTION YEAR 2 FIRM PRICE (EUR Excl. VAT/Mwst) 

S
E

R
IA

L
 

ITEM 
A: Full respray and 
preparation without 

undersealing 

B: Full respray and 
preparation and 

undersealing S
E

R
IA

L
 

ITEM 
A: Full respray and 
preparation without 

undersealing 

B: Full respray and 
preparation and 

undersealing 

1 AS90 (all variants) -------------- 33 Trailer Semi TAR 15000L fuel tanker -------------- -------------- 
2 Bulldog 2 & 6 -------------- 34 Trailer Semi 18000L water tanker -------------- -------------- 
3 Bulldog 4 -------------- 35 BR90 Bridging System (all types) -------------- -------------- 
4 CRARRV -------------- 36 Truck TBT -------------- -------------- 
5 CR2 (all variants) -------------- 37 TUL FFR (LR) -------------- -------------- 
6 CVR(T) Spartan -------------- 38 TUM FFR (LR) -------------- -------------- 
7 CVR(T) Sultan -------------- 39 TUM HS RWMIK -------------- -------------- 
8 CVR(T) Samson -------------- 40 TUM HD Pinzgauer -------------- -------------- 
9 Warrior (all variants) -------------- 

  
  
  
  
  
  
  
  
  

41 High Mobility Trailer (HMT) -------------- -------------- 
10 TUM Ambulance Battlefield (LR) -------------- -------------- 42 Buffalo Rummage A2 (all variants) -------------- 
11 DROPS Foden 15T IMMLC -------------- -------------- 43 Coyote -------------- 
12 DROPS DAF 15T MMLC -------------- -------------- 44 Jackal 2 -------------- 
13 Trailer DROPS 15T -------------- -------------- 45 Mastiff 2 & 3 -------------- 
14 Trailer DROPS 10T -------------- -------------- 46 Ridgeback -------------- 
15 Foxhound LPPV -------------- 47 CVR(T) Samaritan -------------- 
16 M3 Rig Amphibious Ferry -------------- 48 CVR(T) Scimitar -------------- 
17 Panther CLV -------------- 49 Terrier -------------- 
18 Quad Bike & Trailer -------------- 

  
  
  
  50 Titan -------------- 

19 Trailer 45T Broshuis -------------- -------------- 51 Trojan -------------- 
20 Trailer 19T Broshius -------------- -------------- 52 Viking TCV & CV -------------- 
21 MAN SV 15T (all variants)* -------------- -------------- 53 Viking RRV -------------- 

  
  
  
  
  
  
  
  
  
  
  
  

22 MAN SV 6T (all variants)* -------------- -------------- 54 FEPS -------------- -------------- 
23 MAN SV 9T (all variants)* -------------- -------------- 55 TC OPO --------------    
24 MAN SV 9T UST (all variants)* -------------- -------------- 56 TC Stores --------------  
25 MAN SV EPLS 15T* -------------- -------------- 57 MOWAG DURO2 -------------- -------------- 
26 Trailer Cargo 3T -------------- -------------- 58 Trailer AVRE -------------- -------------- 
27 Trailer 1.13T & 3/4T -------------- -------------- 59 Vector  --------------   

28 MAN SV Recovery SVR* -------------- -------------- 60 SNATCH 2 (LR) -------------- -------------- 
29 Trailer SV Recovery -------------- -------------- 61 Husky --------------   

30 Truck 98T Semi HET Oshkosh -------------- -------------- 62 Panama ROV -------------- -------------- 
31 Truck Semi tanker Oshkosh -------------- -------------- 63 Trakker IVECO -------------- -------------- 
32 Trailer Semi 20000L fuel tanker -------------- -------------- 64 MAN Core Armour (fitted) --------------  

 * MAN SV variants submitted without Core Armour. If Core Armour is fitted the MAN SV variants Firm Price (A or B) shall be used in combination with Serial 64 MAN Core Armour (fitted) 
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Annex E (Continued) to Schedule 7 – Pricing 
Table B 

OPTION YEAR 2 FLAT RACK REFURBISHMENT 

S
E

R
IA

L
 

DESCRIPTION 
FIRM PRICE 

(EUR Excl. VAT/Mwst) 

FR01 
Flat Rack Full Refurbishment without fitting of wooden boarding 
(Fully inclusive of all associated preparation, sandblasting, painting) -------------- 

FR02 
Flat Rack Full Refurbishment including fitting of wooden boarding (provided by the Authority) 
(Fully inclusive of all associated preparation, sandblasting, painting) -------------- 

 
Table C   

OPTION YEAR 2 PARTIAL WORK – LABOUR RATES 

S
E

R
IA

L
 

DESCRIPTION 
This table only to be used for partial work of vehicles identified in Annex A to Schedule 5 or First Of Type as detailed in Schedule 7 Pricing. 

Combinations of serials is permitted 

FIRM RATE PER HOUR 
(EUR Excl. VAT/Mwst) 

OR01 Painting/Respraying -------------- 
OR02 Cavity/Under-body Sealing -------------- 
OR03 Sandblasting -------------- 
OR04 Welding/Repair -------------- 
OR05 Removal/Replacement of components/panels -------------- 
OR06 Preparation, including masking, of vehicle prior to work detailed at Serial OR01, OR02, OR03, OR04, OR05 -------------- 
OR07 Chassis/Wheel Alignment -------------- 
OR08 Manufacture and/or repair of signage including associated preparation -------------- 

 
Table D 

OPTION YEAR 2 

S
E

R
IA

L
 

DESCRIPTION 
This table only to be used when the Authority instructs the Contractor to collect or return wheeled vehicles within the 25km radius identified within Schedule 5 Specification.  

Note: the movement of vehicles between the locations of Mönchengladbach and Paderborn is at the Contractor’s expense. 

FIRM PRICE 
(EUR Excl. VAT/Mwst) 

MR01 Movement of wheeled vehicle one way via Contractor driving vehicle type -------------- 
MR02 Movement of wheeled vehicle one way via Contractor operated transporter -------------- 
MR03 Movement of wheeled vehicle one way via Contractor operated trailer -------------- 

 
 
  

 


