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SCHEDULE 3
DEFINITIONS AND INTERPRETATIONS
SCHEDULE 3
PART 1 - DEFINITIONS AND INTERPRETATIONS
In addition to the Definitions and Interpretations in DEFCON 501, in this Contract the following expressions shall have the meanings hereby respectively assigned to them, except where the context requires otherwise:

	Term
	Definition

	Authority Change
	Any change or modification to the Boat  and/or the Specifications proposed by the Authority in accordance with Clause 32 (Changes to the Contract);

	Authority Premises
	Any premises owned by Authority

	Authority’s Authorised Officer
	A person appointed by the Authority who shall either be the Authority’s Project Officer, or his authorised representative, or other representative of the Authority.

	Authority’s Commercial Officer 
	The commercial officer of the Authority from time to time, as identified in Schedule 12  (Appendix – Addressees and Other Information)

	Authority’s Representatives
	The Authority’s Authorised Officer  or On Site Representatives or Authority’s Nominated Representative.

	Authority’s Sites
	Any sites owned by the Authority

	Classification Society
	a society for the promulgation of rules for the construction of vessels, the supervision of such construction, the classification of vessels according to merit, and the publication of a register listing them and classifying their essential features

	Commencement Date
	[Date of this Contract coming in to force inserted at Contract signature]

	Contract
	The Contract for Type 31 Independent Commercial Ship Design and Support – Customer Friend. Contract Number SHIPACQ138 its Terms and Conditions and all Schedules, Annexes and Appendices.

	Contract Amendment
	The only authority for a change to the Contract and shall be serially numbered and issued solely by the Authority’s, nominated Commercial Officer

	Contract Deliverables
	The goods and services which the Contractor is required to provide under this Contract as may be varied from time to time

	Contract Change   Proposal 
	Is a proposal by the Authority or the Contractor to change the Contract. A complete, agreed and signed change proposal may or may not form the basis of a Contract Amendment that may include one or more change proposals

	Contractor’s Premises
	Any sites owned by the Contractor including sub-contractor premises

	Contractor’s Representatives
	The Contractor’s employees, agents and Sub-Contractors

	Day
	A calendar day

	Deliverable Drawings and Documents
	All drawings and/or documents to be supplied by the Contractor in accordance with the Contract

	Dispute Proceedings
	Any litigation, arbitration, administration or adjudication or mediation proceedings before any court, arbitrator, administrator or adjudicator or mediator 

	Financial Year
	1 April to 31 March

	Firm Rate
	A rate, agreed for the Articles or Services, or both, which is not subject to variation

	Firm Tasks
	Tasks fully scoped and priced at commencement and as set out in Schedule 1 Item 1

	Generic Tasks
	Tasks to be agreed following contract  commencement

	Government Furnished Assets (GFA)
	Equipment and other MOD assets that are provided to the Contracto in support of this Contract.

	Government Furnished Facilities (GFF)
	Any facilities provided to the Contractor, which in this context means ‘hard’ infrastructure, such as buildings and/or other facilities. 



	Government Furnished Documents (GFD) 
	The documents provided in various media by the Authority to the Contractor where those documents are further developed, populated and maintained as required and delivered back to the Authority. A summary of the documents is at Annex A to Schedule 5.

	Government Furnished Information (GFI)
	The information listed in Schedule 5 (DEFORM 316 – Government Furnished Information)

	Information
	Any information in any written or other tangible form disclosed to one Party by or on behalf of the other Party under or in connection with the Contract.

	Invoice Paying Branch
	The branch of the Authority responsible for the payment of bills as identified in Schedule 26 (Appendx  - Addressees and Other Information)

	Month 
	A calendar month

	Notices
	All forms of communication required to be given in writing by, or in connection, with this Contract.

	Party 
	The Contractor or the Authority, as the case may be.

	Representatives 
	The employees, agents, servants, suppliers and independent contractors engaged by either party in order to perform work or duties under this Contract for which that Party is responsible.

	Required Delivery Date
	The date for delivery of the Contractor Deliverables as set out in Schedule 1 or included in a Task Form as may be amended from time to time in accordance with the terms of this Contract.

	Statement of Requirement (SOR)
	The scope of work required for this Contract as detailed at Schedule 2.

	Sub-Contract
	Means a contract between the Contractor and a Sub-Contractor for the provision of the Contractor Deliverables

	Sub-Contractor
	A sub-contractor to the Contractor, a sub-contractor of a sub-contractor to the Contractor, and any other sub-contractor of whatever tier involved in the provision of the Contractor Deliverables

	Task Authorisation Form (TAF)
	The form at Schedule 4 to be used to task the Contractor to undertake In Service Support activities

	Termination Date
	The date of any early termination of this Contract pursuant to its terms

	Termination Notice
	A notice to terminate this Contract issued in accordance with DEFCON 514 (Material Breach) or Clause 48 (Termination for a Permissible Delay) or DEFCON 656  (Break).

	the Authority 
	The UK Secretary of State for Defence unless otherwise stated

	the Parties
	The Authority and the Contractor

	the Schedules
	Schedules 1 to 12 of this Contract.

	UK Government
	The Government of the United Kingdom (consisting of England, Scotland, Wales and Northern Ireland).

	Work
	Means any activity that the Contractor has to undertake under its obligations in this Contract.
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