¢) SCAPE

CONSTRUCTION

11-Mar-2022

Department of Environment Kier Construction Ltd trading as

Food and Rural Affairs (Defra) \Iﬁe{ Construction - Westemn &
ales

Nobel House, Commercial 2nd Floor

Area 1, 17 Smith Square, Optimum House

London SW1P 3JR Clippers Quay
Salford M50 3XP

the design to RIBA stage 4 and associated surveys for the external
works at Avalon Marshes Visitors Centre, Phase 4

Avalon Marshes Centre - Phase 4 CRM 034383
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B KIER

SECONDARY OPTION CLAUSES AND ADDITIONAL OPTIONS:

Clause Option Title Applicable?
Secondary Options
X1 Price adjustment for inflation ﬁ'g:feg
X2 Changes in the law Shall apply
X4 Ultimate holding company guarantee I:l éhpglcjl(e:dif
X5 Sectional Completion m&:d'f
X7 Delay Damages Shall apply
X8 Undertakings to Others Shall apply
X9 Transfer of rights Shall apply
X10 Information Modelling mﬁ
X11 Termination by the Client Shall apply
X12 Multiparty collaboration |:| mﬁ
X13 Performance Bond I:l ;psl(:kle:drf
x18 | Limitation of liability [ It
Additional Options
13.10 Electronic Communications Iil ;p:gf:d'f
Option Y
Y(UK)1 | Project Bank Accounts ] e
Y(UK)2 The Housing Grants, Construction and Regeneration Act
1996 Shall apply
Y(UK)3 The Contracts (Rights of Third Parties) Act 1999
Z Additional conditions of contract Shall apply
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£29817.41

Executed as a simple contract (under hand) for and on behalf of )

)

)Depamdenviormem, Food and Rural Affairs (Defra)

Director

Executed as a simple contract (under hand) for and on behalf of

!lreclor! !ecrelary

m name SAPITALS)
!OSl!Oﬂ! lll|e
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The Scope Email Dated 04/08/21 "Re: Avalon Marshes Centre- Phase 4

Drawing 1118/003 A1 Rev H

Early Warning
Register

(Client Inclusions —
if applicable)
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The Scope Avalon Marshes Centre Phase 4 Scope of Works Document

1637 Shapwick Heath Phase 4 lllustrative Feasibility Report
October 2021

Early Warning
Register
(Consultant
Inclusions — if
applicable)
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The Activity Avalon March Phase 4 Service Agreement Activity Schedule
Schedule

The Programme Shapwick Heath NNR Phase 4 — Pre-construction Programme

Quality Policy and To follow
Quality Plan

Business Assurance

Policy

Business Assurance Policy

Tendered Total of

Prices
Tendered Total of Prices
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