

AW5.2 Price Schedule for Professional Services



SOURCING REFERENCE:	CS19207	<div>Guidance</div> <div>1. Cell U27 on tab 1 CS19207 will be used for evaluation purposes and will be the fixed cost for the contract.</div> <div>2. Section 2 on tab 2, 3 and 4 shall feed directly into section 1 using formulas to ensure that the amount of days and values correlate.</div> <div>4. Any generic prices stated in the comments sections will be deemed waived.</div> <div>5. Please note that this price shall fully reflect the information provided within the bid submitted via Emptoris.</div> <div>6. Maximum day rates based on a working day of eight (8) hours (excluding breaks) and are inclusive of travel & related expenses to the base location detailed within the specification. The supplier shall not charge any more than eight (8) working hours in one day.</div>
SOURCING DOCUMENT TITLE:	IB Catalyst and IBTI Co-Ordinator	
BIDDER NAME	(insert supplier name)	
Please complete the shaded yellow sections only, failure to do so may result in your bid not being fully evaluated		

Section 1

Objective	Year 1-3 Number of Days (figures from tab 2)	Year 1-3 Total Fixed Costs (ex VAT) (figures from tab 2)	Year 4 Number of Days (figures from Tab 3)	Year 4 Total Fixed Costs (ex VAT) (figures from tab 3)	Year 5 Number of Days (figures from tab 4)	Year 5 Total Fixed Costs (ex VAT) (figures from tab 4)	Comments
1. Monitoring of IB Catalyst Translation awards Projects complete by February 2022. Estimated at 104 days.	0	£0.00	0	£0.00	0	£0.00	
2. Dissemination of the outputs from the IB Catalyst projects. Estimated at 13 days.	0	£0.00	0	£0.00	0	£0.00	
3. Supporting UKRI - BBSRC phase II Networks : Attending BBSRC Network Management Board meetings. Estimated at 60 days over the 5 years.	0	£0.00	0	£0.00	0	£0.00	
4. Supporting UKRI - BBSRC phase II Networks: Attending BBSRC NIBB led community meetings. Estimated at 60 days over the 5 years.	0	£0.00	0	£0.00	0	£0.00	
5. Supporting UKRI - BBSRC phase II Networks: Attending the UKRI - BBSRC-led Directors' meetings. Estimated at 5 days over the 5 years.	0	£0.00	0	£0.00	0	£0.00	
6. Supporting UKRI - BBSRC phase II Networks: Supporting the development of collaborative projects to utilise funding opportunities available. Estimated at 20 days over the 5 years.	0	£0.00	0	£0.00	0	£0.00	
7. Supporting UKRI - BBSRC phase II Networks: Supporting sustainability models of networks. Estimated at 5 days over the 5 years.	0	£0.00	0	£0.00	0	£0.00	
8. Coordination of UKRI - BBSRC phase II Networks with broader activities e.g. liaison between NIBB II, Supergen Bioenergy Hub and GGR demonstrators and DIC. Estimated at 10 days over the 5 years.	0	£0.00	0	£0.00	0	£0.00	
9. Reporting to UKRI - BBSRC on progress and outputs of BBSRC investments in the IB Catalyst BBSRC NIBB. Estimated at 10 days over the 5 years.	0	£0.00	0	£0.00	0	£0.00	
Travel & related expenses incurred when attending an additional location outside of the base location	n/a	£0.00	n/a	£0.00	n/a	£0.00	
Other Costs (please provide information in comments)	n/a	£0.00	n/a	£0.00	n/a	£0.00	
TOTAL FIXED COST	0	£0.00	0	£0.00	0	£0.00	£0.00

All prices are firm and fixed for the full duration of the contract

All prices are exclusive of VAT

