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 Schedule 1 - Definitions of Contract 
 

 
Article means, in relation to clause 24 and Schedule 6 only, an object 

which during production is given a special shape, surface or 
design which determines its function to a greater degree than 
does its chemical composition; 

 
Articles means, (except in relation to Schedule 10) the Contractor 

Deliverables (goods and/or the services), including Packaging 
(and Certificate(s) of Conformity and supplied in accordance with 
any QA requirements if specified) which the Contractor is required 
to provide under the Contract in accordance with Schedule 2 
(Schedule of Requirements), but excluding incidentals outside 
Schedule 2 (Schedule of Requirements) such as progress reports. 
(This definition only applies when DEFCONs are added to 
these Conditions); 

 
Authority means the Secretary of State for Defence acting on behalf of the 

Crown; 
 

Authority’s Representative(s) shall be those person(s) defined in Schedule 3 (Contract Data 
Sheet) who will act as the Authority’s Representative(s) in 
connection with the Contract. Where the term “Authority’s 
Representative(s)” in the Conditions is immediately followed by a 
functional description in brackets, the appropriate Authority’s 
Representative(s) shall be the designated person(s) for the 
purposes of condition 7; For the purposes of clause 26. a. the 
Authority Representative shall be 
IRMProcurementSupport@babcockinternational.com 

 

Business Day means 09:00 to 17:00 Monday to Friday, excluding public and 
statutory holidays; 

 

Central Government Body a body listed in one of the following sub-categories of the Central 
Government classification of the Public Sector Classification 
Guide, as published and amended from time to time by the Office 
for National Statistics: 
a. Government Department; 

b. Non-Departmental Public Body or Assembly Sponsored 
Public Body (advisory, executive, or tribunal); 
c. Non-Ministerial Department; or 
d. Executive Agency; 

 

Collect means pick up the Contractor Deliverables from the Consignor. 
This shall include loading, and any other specific arrangements, 
agreed in accordance with clause 28.c and Collected and 
Collection shall be construed accordingly; 

 

Commercial Packaging means commercial Packaging for military use as described in Def 
Stan 81-041 (Part 1) 

 

Conditions means the terms and conditions set out in this document; 
 

Consignee means that part of the Authority identified in Schedule 3 (Contract 
Data Sheet) to whom the Contractor Deliverables are to be 
Delivered or on whose behalf they are to be Collected at the 
address specified in Schedule 3 (Contract Data Sheet) or such 
other part of the Authority as may be instructed by the Authority by 
means of a Diversion Order; 

 
Consignor means the name and address specified in Schedule 3 (Contract 

Data Sheet) from whom the Contractor Deliverables will be 
dispatched or Collected; 

mailto:IRMProcurementSupport@babcockinternational.com
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Contract means the Contract including its Schedules and any amendments 
agreed by the Parties in accordance with condition 6 (Formal 
Amendments to the Contract); 

 

Contract Price means the amount set out in Schedule 2 (Schedule of 
Requirements) to be paid (inclusive of Packaging and exclusive of 
any applicable VAT) by the Authority to the Contractor, for the full 
and proper performance by the Contractor of its obligations under 
the Contract. 

Contractor means the person who, by the Contract, undertakes to supply the 
Contractor Deliverables, for the Authority as is provided by the 
Contract. Where the Contractor is an individual or a partnership, 
the expression shall include the personal representatives of the 
individual or of the partners, as the case may be, and the 
expression shall also include any person to whom the benefit of 
the Contract may be assigned by the Contractor with the consent 
of the Authority; 

 

Contractor Commercially means the Information listed in the completed Schedule 5 
Sensitive Information (Contractor’s Commercially Sensitive Information Form), which is 

Information notified by the Contractor to the Authority, which is 
acknowledged by the Authority as being commercially sensitive; 

 

Contractor Deliverables means the goods and/or the services, including Packaging (and 
Certificate(s) of Conformity and supplied in accordance with any 
QA requirements if specified) which the Contractor is required to 
provide under the Contract; 

 
Control means the power of a person to secure that the affairs of the 

Contractor are conducted in accordance with the wishes of that 
person: 
a. by means of the holding of shares, or the possession of 
voting powers in, or in relation to, the Contractor; or 
b. by virtue of any powers conferred by the constitutional or 
corporate documents, or any other document, regulating the 
Contractor; 
and a change of Control occurs if a person who Controls the 
Contractor ceases to do so or if another person acquires Control of 
the Contractor; 

 

CPET means the UK Government’s Central Point of Expertise on Timber, 
which provides a free telephone helpline and website to support 
implementation of the UK Government timber procurement policy 

 
Crown Use in relation to a patent means the doing of anything by virtue of 

Sections 55 to 57 of the Patents Act 1977 which otherwise would 
be an infringement of the patent and in relation to a Registered 
Design has the meaning given in paragraph 2A(6) of the First 
Schedule to the Registered Designs Act 1949; 

 
Dangerous Goods means those substances, preparations and articles that are 

capable of posing a risk to health, safety, property or the 
environment which are prohibited by regulation, or classified and 
authorised only under the conditions prescribed by the: 
a. Carriage of Dangerous Goods and Use of Transportable 
Pressure Equipment Regulations 2009 (CDG) (as amended 2011); 
b. European Agreement Concerning the International Carriage 
of Dangerous Goods by Road (ADR); 
c. Regulations Concerning the International Carriage of 
Dangerous Goods by Rail (RID); 
d. International Maritime Dangerous Goods (IMDG) Code; 
e. International Civil Aviation Organisation (ICAO) Technical 
Instructions for the Safe Transport of Dangerous Goods by Air; 
f. International Air Transport Association (IATA) Dangerous 
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Goods Regulations. 
 

DBS Finance means Defence Business Services Finance, at the address stated 
in Schedule 3 (Contract Data Sheet); 

 

DEFFORM means the MOD DEFFORM series which can be found at 
https://www.aof.mod.uk; 

 

DEF STAN means Defence Standards which can be accessed at 
https://www.dstan.mod.uk; 

 
Deliver means hand over the Contractor Deliverables to the Consignee. 

This shall include unloading, and any other specific arrangements, 
agreed in accordance with condition 28 and Delivered and Delivery 
shall be construed accordingly; 

 

Delivery Date means the date as specified in Schedule 2 (Schedule of 
Requirements) on which the Contractor Deliverables or the 
relevant portion of them are to be Delivered or made available for 
Collection; 

 
Denomination of Quantity means the quantity or measure by which an item of material is 
(D of Q) managed; 

 
Design Right(s) has the meaning ascribed to it by Section 213 of the Copyright, 

Designs and Patents Act 1988; 
 

Diversion Order means the Authority’s written instruction (typically given by MOD 
Form 199) for urgent Delivery of specified quantities of Contractor 
Deliverables to a Consignee other than the Consignee stated in 
Schedule 3 (Contract Data Sheet); 

 

Effective Date of Contract means the date upon which both parties have signed the Contract; 
 

Evidence means either: 
a. an invoice or delivery note from the timber supplier or 
Subcontractor to the Contractor specifying that the product 
supplied to the Authority is FSC or PEFC certified; or 
b. other robust Evidence of sustainability or FLEGT licensed 
origin, as advised by CPET; 

 

Firm Price means a price (excluding VAT) which is not subject to variation; 
 

FLEGT means the Forest Law Enforcement, Governance and Trade 
initiative by the European Union to use the power of timber- 
consuming countries to reduce the extent of illegal logging; 

 

Government Furnished is a generic term for any MOD asset such as equipment, 
Assets (GFA) information or resources issued or made available to the 

Contractor in connection with the Contract by or on behalf of the 
Authority; 

 

Hazardous Contractor means a Contractor Deliverable or a component of a Contractor 
Deliverable Deliverable that is itself a hazardous material or substance or that 

may in the course of its use, maintenance, disposal, or in the event 
of an accident, release one or more hazardous materials or 
substances and each material or substance that may be so 
released; 

 
Independent Verification means that an evaluation is undertaken and reported by an 

individual or body whose organisation, systems and procedures 
conform to “ISO Guide 65:1996 (EN 45011:1998) General 
requirements for bodies operating product certification systems or 
equivalent”, and who is accredited to audit against forest 
management standards by a body whose organisation, systems 

https://www.aof.mod.uk/
https://www.dstan.mod.uk/
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and procedures conform to “ISO 17011: 2004 General 
Requirements for Providing Assessment and Accreditation of 
Conformity Assessment Bodies or equivalent”; 

 
Information means any Information in any written or other tangible form 

disclosed to one Party by or on behalf of the other Party under or in 
connection with the Contract; 

 

Issued Property means any item of Government Furnished Assets (GFA), including 
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any materiel issued or otherwise furnished to the Contractor in 
connection with the Contract by or on behalf of the Authority; 

 

Legal and Sustainable means production and process methods, also referred to as timber 
production standards, as defined by the document titled “UK 
Government Timber Production Policy: Definition of legal and 
sustainable for timber procurement". The edition current on the 
day the Contract documents are issued by the Authority shall 
apply; 

 

Legislation means in relation to the United Kingdom any Act of Parliament, any 
subordinate legislation within the meaning of section 21 of the 
Interpretation Act 1978, any exercise of Royal Prerogative; 

 
Military Level Packaging (MLP)  means Packaging that provides enhanced protection in 

accordance with Def Stan 81-041 (Part 1), beyond that which 
Commercial Packaging normally provides for the military supply 
chain; 

 

Military Packager is a MOD sponsored scheme to certify military Packaging 
Approval Scheme (MPAS) designers and register organisations, as capable of producing 

acceptable Services Packaging Instruction Sheet (SPIS) designs in 
accordance with Defence Standard (Def Stan) 81-041 (Part 4); 

 

Military Packaging Level (MPL) shall have the meaning described in Def Stan 81-041 (Part 1); 
 
Mixture means a mixture or solution composed of two or more substances;
    

 

MPAS Registered Organisation is a packaging organisation having one or more MPAS Certificated 
Designers capable of Military Level designs. A company capable 
of both Military Level and commercial Packaging designs including 
MOD labelling requirements; 

 

MPAS Certificated Designer shall mean an experienced Packaging designer trained and 
certified to MPAS requirements; 

 

NATO means the North Atlantic Treaty Organisation which is an inter- 
governmental military alliance based on the North Atlantic Treaty 
which was signed on 4 April 1949; 

 

Notices shall mean all Notices, orders, or other forms of communication 
required to be given in writing under or in connection with the 
Contract; 

 

Overseas shall mean non UK or foreign; 
 

Packaging Verb. The operations involved in the preparation of materiel for; 
transportation, handling, storage and Delivery to the user; 
Noun. The materials and components used for the preparation of 
the Contractor Deliverables for transportation and storage in 
accordance with the Contract; 

 

Packaging Design Authority shall mean the organisation that is responsible for the original 
(PDA) design of the Packaging except where transferred by agreement. 

The PDA shall be identified in the Contract, see Annex A to 
Schedule 3 (Appendix – Addresses and Other Information), Box 3; 

 

Parties means the Contractor and the Authority, and Party shall be 
construed accordingly; 

 
Plastic Packaging Components shall have the same meaning as set out in Part 2 of the 

Finance Act 2021 together with any associated secondary 
legislation; 
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PPT means a tax called “plastic packaging tax” charged in 

accordance with Part 2 of the Finance Act 2021; 
PPT Legislation means the legislative provisions set out in Part 2 and 

Schedules 9- 15 of the Finance Act 2021 together with any 
secondary legislation made under powers contained in 
Part 2 of the Finance Act 2021. This includes, but is not 
limited to, The Plastic Packaging Tax (Descriptions of 
Products) Regulations 2021 and The Plastic Packaging 
Tax (General) Regulations 2022; 

 

Primary Packaging Quantity means the quantity of an item of material to be contained in an 
(PPQ) individual package, which has been selected as being the most 

suitable for issue(s) to the ultimate user, as described in Def Stan 
81-041 (Part 1); 

 
Publishable Performance 
Information 

 means any of the Information in Schedule 9 (KPI Data Report) as it 
relates to Key Performance Indicator where it is expressed as 
publishable in the table in Schedule 9 which shall not contain any 
Information which is exempt from disclosure which shall be 
determined by the Authority; and which shall not constitute Sensitive 
Information; 

 

Recycled Timber means recovered wood that prior to being supplied to the Authority 
had an end use as a standalone object or as part of a structure. 
Recycled Timber covers: 
a. pre-consumer reclaimed wood and wood fibre and industrial 
by-products; 
b. post-consumer reclaimed wood and wood fibre, and 
driftwood; 
c. reclaimed timber abandoned or confiscated at least ten 
years previously; 
it excludes sawmill co-products; 

Robust Contractor Deliverables shall mean Robust items as described in Def Stan 81-041 (Part 2) 
 

Safety Data Sheet has the meaning as defined in the Registration, Evaluation, 
Authorisation and Restriction of Chemicals (REACH) Regulations 
2007 (as amended); 

 

Schedule of Requirements means Schedule 2 (Schedule of Requirements), which identifies, 
either directly or by reference, Contractor Deliverables to be 
provided, the quantities and dates involved and the price or pricing 
terms in relation to each Contractor Deliverable; 

 
Sensitive Information means the Information listed in the completed Schedule 5 

(Contractors Sensitive Information), which is Information notified by 
the Contractor to the Authority, which is acknowledged by the 
Authority as being sensitive, at the point at which the Contract is 
entered into or amended (as relevant) and remain sensitive 
information at the time of publication; 

 
Short-Rotation Coppice means a specific management regime whereby the poles of trees 

are cut every one to two years and which is aimed at producing 
biomass for energy. It is exempt from the UK Government timber 
procurement policy. For avoidance of doubt, Short-Rotation 
Coppice is not conventional coppice, which is subject to the timber 
policy; 

 

Specification means the description of the Contractor Deliverables, including any 
specifications, drawings, samples and / or patterns, and shall include 
any document or item which, individually or collectively is referred to 
in Schedule 2 (Schedule of Requirements). The Specification forms 
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part of the Contract and all Contractor Deliverables to be supplied 
under the Contract shall conform in all respects with the 
Specification; 

 
STANAG 4329 means the publication NATO Standard Bar Code Symbologies 

which can be sourced at https://www.dstan.mod.uk/faqs.html; 
 

Subcontractor means any subcontractor engaged by the Contractor or by any 
other subcontractor of the Contractor at any level of subcontracting 
to provide Contractor Deliverables wholly or substantially for the 
purpose of performing (or contributing to the performance of) the 
whole or any part of this Contract and ‘Subcontract’ shall be 
interpreted accordingly; 

 
Substance means a chemical element and its compounds in the natural state or 

obtained by any manufacturing process, including any additive 
necessary to preserve its stability and any impurity deriving from the 
process used, but excluding any solvent which may be separated 
without affecting the stability of the substance or changing its 
composition; 

 
Timber and Wood-Derived means timber (including Recycled Timber and Virgin Timber but 
Products excluding Short-Rotation Coppice) and any products that contain 

wood or wood fibre derived from those timbers. Such products 
range from solid wood to those where the manufacturing 
processes obscure the wood element; 

 
Transparency Information means the content of this Contract in its entirety, except for (i) any 

Information which is exempt from disclosure in accordance with the 
provisions of the Freedom of Information Act 2000 (FOIA) or the 
Environmental Information Regulations 2004 (EIR), which shall be 
determined by the Authority, and (ii) any Sensitive Information; 

 

Virgin Timber means Timber and Wood-Derived Products that do not include 
Recycled Timber. 

 
Where project specific DEFCONs are included under Condition 45 definitions shall be in accordance with DEFCON 
501.

http://www.dstan.mod.uk/faqs.html
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Annex A to Schedule 1 – Additional Definitions of Contract iaw. Conditions 45 - 47 (Additional 
Conditions) 
 
 
Agent  means Babcock Land Defence Limited of 33 Wigmore 

Street, London, W1U 1QX c/o I&RM, B15, Donnington, 
Telford, TF2 8JT or such other person as notified by the 
Authority to the Contractor.  

 
Allied Quality Assurance Publications  means standards for Quality Assurance Systems that 
(AQAP)  have been developed by NATO for Defence products

  
Army Equipment Support Publications means technical information concerning Army 
(AESP) Equipment for parties involved with operational use, 

maintenance or repair of said equipment. 
 
   
Deliverable Quality Plan means a document, prepared by a supplier, and agreed 

with the project/repair manager setting out the specific 
quality practices, resources and  sequence of activities 
relevant to a particular product,  project or contract. 

 
 
Key Performance Indicator (KPI)  means a key performance measurement to evaluate 

 the success of a contract and the activities in which 
 it engages. 

 
Local Equipment/Commercial Review  means a specific, recurring meeting held  
meeting   to discuss progress toward set objectives. 
   
NATO Stock Number (NSN)  means a 13 digit numeric code identified all the 

 standardised material items of supply as recognised 
 by all NATO Countries that has come to be used in 
 all treaty countries. 

 
Nomenclature  means the body or system of terms used in a 

 particular specialist field. 
 
Non Codified  means material items of supply that are not 

 arranged into a systemised code. 
 
Non-Conformance  means a failure to comply to accepted standards 
 
Novation  means the substitution of a new contract in place 

 of an old one.  
 
Obsolescent   is when a Contractor Deliverable subject to this 

agreement:- 
a. is or is intended to be, no longer produced by 

the original equipment manufacturer; or   
b. is or is planned to be, no longer supported by 

the original equipment manufacturer. 
 
Obsolete  means any Contractor Deliverable that has become 

Obsolescent. 
 
Purchase Order (PO)    means a buyer-generated document that  
      authorised a purchase transaction. 
 
Remedies     means the extent of damages generally intended 
      to compensate one party to a contract for any  
      failure of another party to said contract to comply 
      with their contractual obligations in a timely manner. 
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Schedule 2 - Schedule of Requirements for Contract 
No:IRM21/7585 

 
For The Supply Of Expeditionary Protective Structures & 

Spares 
 
 

Contractor Deliverables 

Item Number MOD Stock 
Reference 

No. 

Part No. 
(where 

applicable) 

Specification Consignee 
Address 
Code (full 
address is 
detailed in 
DEFFORM 

96) 

Packaging 
Requirements 
inc. PPQ and 

DofQ (as 
detailed in 

DEFFORM 96) 

Delivery 
Date 

Total 
Qty 

Price (£) Ex VAT 

Per Item Total inc. Packaging 
(and Delivery if specified 
in Schedule 3 (Contract 

Data Sheet) ) 

    All items detailed  

on the 

IRM21/7585 

Annex A To 

Schedule 2 

     

          

          

          

 
Total Price 

 

 
 

Item 
Number 

Consignee Address (XY code only) 

XY  AS DETAILED ON INDVIDUAL PURCHASE ORDERS 
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Schedule 3 – Contract Data Sheet 
 

General Conditions 

 

Condition 2 – Duration of Contract: 
 
The Effective Date of Contract is the date of Contract signature by both parties and the contract shall expire on 
[date] NOTE duration of the Contract is 3 years and the expiry date will be added at final contract document issue 
once Effective Date is known  
 
 

 

Condition 4 – Governing Law: 
 

Contract to be governed and construed in accordance with: 

English Law        

Scots Law                clause 4.d shall apply (one must be chosen) 

 
Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) irrevocably 
appointed for Contractors without a place of business in England (or Scotland, if Scots Law applies) in 
accordance with clause 4.g (if applicable) are as follows: 

 

Condition 7 – Authority’s Representatives: 
 

The Authority’s Representatives for the Contract are as follows: 

Commercial: (as per DEFFORM 111) 

Project Manager: (as per DEFFORM 111) 

 

Condition 18 – Notices: 
 

Notices served under the Contract shall be sent to the following address: 

Authority: Dorota Bilinska-Powroznik (as per DEFFORM 111) 

Contractor:  
 

Notices can be sent by electronic mail?        (tick as appropriate) 

 

Condition 19.a – Progress Meetings: 
 

The Contractor shall be required to attend the following meetings:  
 
 •         KPI Performance 
 
•         Contract risks 
 
•         Value/contract improvement opportunities 
 
•         Future pipeline projects 
 
•         Any other business 
 
Frequency and attendees – TBC 
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Condition 19.b – Progress Reports: 
 

The Contractor is required to submit the following Reports: 
  
Order book reconciliation report – Monthly in accordance with Clause 46.4 
  
Reports shall be Delivered to the following addresses: 
 
 Order Book Reconciliation Report - GRPIRMOrderAcc@babcockinternational.com  
 

mailto:GRPIRMOrderAcc@babcockinternational.com
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Supply of Contractor Deliverables 

 

Condition 20 – Quality Assurance: 
 

Is a Deliverable Quality Plan required for this Contract? (tick as appropriate) 
 

Yes   ☒ 

 

No    ☐ 

 

A deliverable Quality Plan is required in accordance with DEFCON 602A(SC2) ☒   or 

A Deliverable Quality Plan with additional Quality Assurance information is required in accordance with  

DEFCON 602C (SC2)  ☐ 

If required, the Deliverable Quality Plan and/or Deliverable Quality Plan with additional Quality Assurance 

Information must be set out as defined in AQAP 2105 Edition C Version 1 January 2019 and delivered to 

the Authority (Quality) at ITT stage. Subject to any improvements, amendments or revisions requested by 

the Authority, the Quality Plan shall be incorporated into the Contract. The Contractor shall remain at all 

times solely responsible for the accuracy, suitability and applicability of the Deliverable Quality Plan.  

 
Other Quality Assurance Requirements: 
 

AQAP 2110 Edition D Version 1 NATO Quality Assurance Requirements for Design, Development and 
Production.  

 

CoC shall be provided in accordance with with Clause 26 of the Terms and Conditions. 
 
A Deliverable Quality Plan is required in accordance with DEFCON 602A Edn 04/23 and AQAP 2105 
Edition C Version 1 NATO Requirements for Quality Plans. 

 
Processes and controls for the avoidance of counterfeit material shall be established and applied in 
accordance with Def-Stan. 05-135, Issue 2 – Avoidance of Counterfeit Material. 
 
Configuration Management shall be managed in accordance with Def Stan 05-057 - "Configuration 
Management of Defence Materiel" Issue 8 

 
For guidance on the application and interpretation of AQAPs, refer to the appropriate AQAP Standards 
Related Document (SRD) 
 
Where GQA is performed against this contract it will be in accordance with AQAP 2070 Edition B Version 
4. 
 
Concessions shall be managed in accordance with DEF STAN. 05-061 Part 1, Issue 7 – Quality 
Assurance Procedural Requirements – Concessions 
 

The Contractor shall hold and maintain ISO 9001:2015 or equivalent certification at no additional expense 

to the Authority that:   
1. Is issued by a Certification Body that has been accredited by a National Accreditation Body that is a 
signatory to the International Accreditation Forum (IAF)   
2. Is within the scope of the contract   
3. Will meet the contractual requirements   
The Authority is to be informed within 10 working days of any changes to certification, including changes to 
scope of activity during this period.  
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Condition 21 – Marking of Contractor Deliverables: 
 

Special Marking requirements: N/A 

 

Condition 24 - Supply of Data for Hazardous Substances, Mixtures and Articles in Contractor Deliverables: 
 

A completed Schedule 6 (Hazardous and Non-Hazardous Substances, Mixture or Articles Statement), 
and if applicable, UK REACH compliant Safety Data Sheet(s) are to be provided by e-mail with 
attachments in Adobe PDF or MS WORD format to: 

 
a) The Authority’s Representative (Commercial) 

 

b) Defence Safety Authority – DESTECH-QSEPEnv-HSISMulti@mod.gov.uk 
 

to be Delivered no later than one (1) month prior to the Delivery Date for the Contract Deliverable or by 
the following date: 

 

Condition 25 – Timber and Wood-Derived Products: 
 

A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data 
Requirements) is to be provided by e-mail with attachments in Adobe PDF or MS WORD format to the 
Authority’s Representative (Commercial) 

 

to be Delivered by the following date: 

 

Condition 26 – Certificate of Conformity: 
 

Is a Certificate of Conformity required for this Contract?  (tick as appropriate) 
 

Applicable to Line Items: ALL 
 

If required, does the Contractor Deliverables require traceability throughout the supply chain?  
(tick as appropriate) 

 
Applicable to Line Items:ALL 

 

mailto:DESTECH-QSEPEnv-HSISMulti@mod.gov.uk
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Condition 28.b – Delivery by the Contractor: 
 

The following Line Items are to be Delivered by the Contractor: ALL 

 
 

Special Delivery Instructions:  

The Contractor shall (or procure that any of its subcontractors shall) comply with the requirements set out in 
the Logistics Commodities Services Transformation Authority Managed Material Supplier Manual (Version 
2 – LDOC/CMO/V2.0 dated 28 June 2019) issued by the Authority and published on the Authority's 
Knowledge in Defence (KiD) system (as amended from time to time) (the “LCST Supplier Manual”) in 
respect of all goods which are: 

a. supplied by the Contractor or any of its subcontractors under this Agreement; and 
b. which are to be delivered to depots which are managed and/or operated by Leidos Europe Ltd or its 

subcontractors pursuant to the Logistics Commodities and Services (Transformation) contract 
(Contract No. LCST/0001) (“LCS(T) Managed Depots”). 

 
Please note that until otherwise instructed, Barcode Labelling shall be in accordance with Issue 9 of Def 
Stan 81-041 Part 6 

In the event that the Contractor does not adhere to the time of delivery notified by Babcock Land Defence 
Limited - DSG, Babcock Land Defence Limited shall not be held responsible for any subsequent claim by 
the Contractor, nor be held liable to meet any additional charges incurred by the Contractor through failure 
to deliver on the due date at the appointed time 

 

Each consignment is to be accompanied by a delivery note. 

 

Condition 28.c - Collection by the Authority: 
 

The following Line Items are to be Collected by the Authority: 

 
 

Special Delivery Instructions: 
 

Each consignment is to be accompanied by a delivery note. 

Consignor details (in accordance with 28.c.(4)): 
 

Line Items: Address: 
 

Line Items: Address: 

 
 

Consignee details (in accordance with condition 22): 

Line Items: Address: 

Line Items: Address: 

 

Condition 30 – Rejection: 
 

The default time limit for rejection of the Contractor Deliverables is thirty (30) days unless otherwise 
specified here: 

 

The time limit for rejection shall be Business Days. 
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Pricing and Payment 

 

Condition 35 – Contract Price: 

All Schedule 2 line items shall be FIRM Price other than those stated below: 

Line Items ALL Clause 46.5 refers 

 

 

Termination 

 

Condition 42 – Termination for Convenience: 

The Notice period for terminating the Contract shall be twenty (20) days unless otherwise specified here: 

The Notice period for termination shall be Business Days 

 
 

Other Addresses and Other Information (forms and publications addresses and official use information) 

See Annex A to Schedule 3 (DEFFORM 111) 

 

Condition 32 – Self-to-Self Delivery: 
 

Self-to-Self Delivery required?  (tick as appropriate) 
 

If required, Delivery address applicable: 



I&RM Based SC2 Schedules Edn 04/23 

 

Schedule 3 

Annex A 

DEFFORM 111 

(Edn 10/22) 

Appendix - Addresses and Other Information 

 1. Commercial Officer  8. Public Accounting Authority 

 
1. Returns under DEFCON 694 (or SC equivalent) should be sent 

to DBS Finance ADMT – Assets In Industry 1, Level 4 Piccadilly 

Gate, Store Street, Manchester, M1 2WD 

 44 (0) 161 233 5397 
DBSFin-FAADMT-AiiTeam@mod.gov.uk 

 

 
2. For all other enquiries contact DES Fin FA-AMET Policy, Level 4 

Piccadilly Gate, Store Street, Manchester, M1 2WD 

 44 (0) 161 233 5394 

 

Name: 

Address: Babcock Land Defence Limited , Building B15, MOD 
Donnington, Telford,  
TF2 8JT 

 

Email: 

Being employees of Babcock Land Defence Limited acting as agent to 
the Authority 

 

 2. Project Manager, Equipment Support Manager or PT Leader 

(from whom technical information is available) 

Name: 

Address Babcock Land Defence Limited , Building B15, MOD 
Donnington, Telford,  
TF2 8JT 

 Email: 

 9. Consignment Instructions 

 
The items are to be consigned as follows: 

 

 

 3. Packaging Design Authority  10. Transport. The appropriate Ministry of Defence Transport 

Offices are: 

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail 

Point 3351, BRISTOL BS34 8JH 

Air Freight Centre 

IMPORTS  030 679 81113 / 81114   Fax 0117 913 8943 

EXPORTS  030 679 81113 / 81114   Fax 0117 913 8943 

Surface Freight Centre 

IMPORTS  030 679 81129 / 81133 / 81138 Fax 0117 

913 8946 

EXPORTS  030 679 81129 / 81133 / 81138 Fax 0117 913 8946 

 

Organisation & point of contact: 

 
(Where no address is shown please contact the Project Team in Box 2) 

 

 4. (a) Supply / Support Management Branch or Order Manager: 

Branch/Name: 

 

 
Tel No: 

 
(b) U.I.N. 

 B. JSCS 

JSCS Helpdesk No. 01869 256052 (select option 2, then option 3) 

JSCS Fax No. 01869 256837 

Users requiring an account to use the MoD Freight Collection Service 

should contact UKStratCom-DefSp-RAMP@mod.gov.uk in the 

first instance 

 

 5. Drawings/Specifications are available from  11. The Invoice Paying Authority 
 
Babcock Land Defence Limited - DSG  

1000 Lakeside, North Harbour, Western Road, Portsmouth, 

PO6 3EN 

Email: SSC.AP.2470@babcockinternational.com 

 

 

 6. INTENTIONALLY BLANK  12. Forms and Documentation are available through *: 

Ministry of Defence, Forms and Pubs Commodity Management 

PO Box 2, Building C16, C Site 

Lower Arncott 

Bicester, OX25 1LP (Tel. 01869 256197 Fax: 01869 256824) 

Applications via fax or email: Leidos-

FormsandPublication@teamleidos.mod.uk  

 

 

 7. Quality Assurance Representative:  *NOTE 

1. Many DEFCONs and DEFFORMs can be obtained from the MOD 

Internet Site: 

https://www.kid.mod.uk/maincontent/business/commercial/in

 

Commercial staff are reminded that all Quality Assurance requirements 

should be listed under the General Contract Conditions. 

mailto:DBSFin-FAADMT-AiiTeam@mod.gov.uk
http://www.freightcollection.com/
mailto:UKStratCom-DefSp-RAMP@mod.gov.uk
mailto:SSC.AP.2470@babcockinternational.com
mailto:Leidos-FormsandPublication@teamleidos.mod.uk
mailto:Leidos-FormsandPublication@teamleidos.mod.uk
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm
https://www.kid.mod.uk/maincontent/business/commercial/index.htm
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AQAPS and DEF STANs are available from UK Defence 

Standardization, for access to the documents and details of the 

helpdesk visit http://dstan.gateway.isg-r.r.mil.uk/index.html 

[intranet] or https://www.dstan.mod.uk/ [extranet, registration 

needed]. 

dex.htm 

2. If the required forms or documentation are not available on the 

MOD Internet site requests should be submitted through the 

Commercial Officer named in Section 1. 

 

http://dstan.gateway.isg-r.r.mil.uk/index.html
https://www.dstan.mod.uk/
https://www.kid.mod.uk/maincontent/business/commercial/index.htm
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Schedule 4 - Contract Change Control Procedure (i.a.w. clause 6.a) for Contract No: IRM21/7585 

 
Authority Changes 

1. The Authority shall be entitled to propose any change to the Contract (a " Change") or 
(subject to Clause 2) Changes in accordance with this Schedule 4. 

2. Nothing in the Schedule shall operate to prevent the Authority from specifying more than one 
Change in any single proposal, provided that such changes are related to the same or similar 
matter or matters. 

Notice of Change 

3. If the Authority wishes to propose a Change or Changes, it shall serve a written notice 
(an "Authority Notice of Change") on the Contractor. 

4. The Authority Notice of Change shall set out the change(s) proposed by the Authority in 
sufficient detail to enable the Contractor to provide a written proposal (a "Contractor 
Change Proposal") in accordance with clause 7 to 9 (inclusive). 

5. The Contractor may only refuse to implement a Change or Changes proposed by the Authority, if such 
change(s): 

a. Would, if implemented, require the Contractor to deliver any Contractor Deliverables under the 
Contract in a manner that infringes any applicable law relevant to such delivery; and/or 

b. Would, if implemented, cause any existing consent obtained by or on behalf of the Contractor 
in connection with their obligations under the Contract to be revoked (or would required a new 
necessary consent to be obtained to implement the Change(s) which, after using reasonable 
efforts, the Contractor has been unable to obtain or procure and reasonably believes it will be 
unable to obtain or procure using reasonable efforts); and/or 

c. Would, if implemented, materially change the nature and scope of the requirement (including its 
risk profile) under the Contract; and 

d. The Contractor notifies the Authority within 10 (ten) Business Days (or such longer period as 
shall have been agreed in writing by the parties) after the date of the Authority Notice of 
Change that the relevant proposed Change or Changes is/are a Changes(s) falling within the 
scope of clauses 5.a, 5.b and/or 5.c providing written evidence for the Contractor’s reasoning 
on the matter; and 

e.  Further to such notification: 

1) Either the Authority notifies the Contractor in writing that the Authority agrees, or 
(where the Authority (acting reasonably) notifies the Contractor that the Authority 
disputes the Contractor’s notice under clause 5.d) it is determined in accordance 
with Condition 39 (Dispute Resolution), that the relevant Change(s) is/are a 
Change(s) falling within the scope of clauses 5.a, 5.b, and/or 5.c; and  

2) (where the Authority either agrees or it is so determined that the relevant 
Change(s) is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 
5.c) the Authority fails to make sufficient adjustments to the relevant Authority 
Notice of Change (and issue a revised Authority Notice of Change) to remove the 
Contractor’s grounds for refusing to implement the relevant Change under 
Clauses 5.a, 5.b and/or 5.c within 10 (ten) Business Days (or such longer period 
as shall have been agreed in writing by the parties) after: 

i. The date on which the Authority notifies in writing the Contractor 
that the Authority agrees that the relevant Change(s) is/are a 
Change(s) falling within the scope of clauses 5.a, 5.b and/or 5.c; or 

ii. The date of such determination 

6. The Contractor shall at all times act reasonably, and shall not seek to raise unreasonable objections, in 
respect of any such adjustment. 

Contractor Change Proposal 

7. As soon as practicable, and in any event within: 

a. (where the Contractor has not notified the Authority that the relevant Change or 
Changes is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c 
in accordance with Clause 5) fifteen (15) Business Days (or such other period as 
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the Parties may agree (acting reasonably) having regard to the nature of the 
Change(s)) after the date on which the Contract shall have received the Authority 
Notice of Change; or  

b. (where the Contractor has notified the Authority that the relevant Change or Changes 
is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c in 
accordance with Clause 5 and: 

1) the Authority has agreed with the Contractor’s conclusion so notified 
or it is determined under Condition 40 (Dispute Resolution) that the 
relevant Changes(s) is/are a Changes(s) falling within the scope of 
Clauses 5.a, 5.b and/or 5.c and the Authority has made sufficient 
adjustments to the relevant Authority Notice of Change (and issued a 
revised Authority Notice of Changes(s)) to remove the Contractor’s 
grounds for refusing to implement the relevant Changes(s) under 
Clauses 5.a, 5.b and/or 5.c fifteen (15) Business Days (or such other 
period as the parties shall have agreed (both partied acting 
reasonably) having regard to the nature of the Change(s) after the 
date on which the Contractor shall have received such revised 
Authority Notice of Change; or 

2) the Authority has disputed such conclusion and it has been 
determined in accordance with Condition 40 (Dispute Resolution) that 
the relevant Change(s) is/are not a Change(s) falling within the scope 
of Clauses 5.a, 5.b and/or 5.c) fifteen (15) Business Days (or such 
other period as the parties shall have agreed (both parties acting 
reasonable) having regard to the nature of the Change(s)) after the 
date of such determination, 

the Contractor shall deliver to the Authority a Contractor Change Proposal. For the avoidance 
of doubt, the Contractor shall not be obliged to deliver to the Authority a Contractor Change 
Proposal where the Contractor notifies the Authority, and the Authority agrees or it is 
determined further to such notification in accordance with Clause 5, that the relevant Change 
or Changes is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c. 

8. The Contractor Change Proposal shall comprise in respect of each and all Change(s) proposed: 

a. the effect of the Change(s) on the Contractor’s obligations under the Contract; 

b. a detailed breakdown of any costs which result from the Change(s); 

c. the programme for implementing the Change(s); 

d. any amendment required to this Contract as a result of the Change(s), 
including, where appropriate, to the Contract Price; and 

e. such other information as the Authority may reasonably require. 

9. The price for any Change(s) shall be based on the prices (including all rates) already 
agreed for the Contract and shall include, without double recovery, only such charges that 
are fairly and properly attributable to the Change(s). 

Contractor Change Proposal – Process and Implementation 

10. As soon as practicable after the Authority receives a Contractor Change Proposal, the 
Authority shall: 

a. evaluate the Contractor Change Proposal; and 

b. where necessary, discuss with the Contractor any issues arising (and (in relation 
to a Change(s) proposed by the Authority) following such discussions the Authority may 
modify the Authority Notice of Change) and the Contractor shall as soon as practicable, 
and in any event not more than ten (10) Business Days (or such other period as the 
Parties shall have agreed in writing) after receipt of such modification, submit an 
amended Contractor Change Proposal. 

11. As soon as practicable after the Authority has evaluated the Contractor Change Proposal 
(amended as necessary) the Authority shall: 

a. either indicate its acceptance of the Change Proposal by issuing a DEFFORM 
10B in accordance with Condition 6 (Formal Amendments to the Contract), 
whereupon the Contractor shall promptly sign and return to the Authority the 
DEFFORM 10B indicating their unqualified acceptance of such amendment in 
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accordance with, and otherwise discharge their obligation under, such Condition and 
implement the relevant Changes(s) in accordance with such proposal; or 

b. serve Notice on the Contractor rejecting the Contractor Change Proposal and 
withdrawing (where issued in relation to a Change proposed by the Authority) the 
Authority Notice of Change (in which case such notice of change shall have no 
further effect) 

12. If the Authority rejects the Contractor Change Proposal it shall not be obliged to give its 
reasons for such rejection. 

13. The Authority shall not be liable to the Contractor for any additional work undertaken or 
expense incurred in connection with the implementation of the any Change(s), unless a 
Contractor Change Proposal has been accepted by the Authority in accordance with Clause 
11.a and then only to the terms of the Contractor Change proposal so accepted. 

Contractor Changes 

14. If the Contractor wishes to propose a Change or Changes, they shall serve a Contractor 
Change Proposal on the Authority. Such proposal shall be prepared and reviewed in 
accordance with and otherwise be subject to the provisions of Clauses 8 to 13 (inclusive). 
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Schedule 5 - Contractor’s Sensitive Information Form (i.a.w. condition 12) for Contract No: 
IRM21/7585 

Contract No: 

Description of Contractor’s Sensitive Information: 

Cross Reference(s) to location of Sensitive Information: 

Explanation of Sensitivity: 

Details of potential harm resulting from disclosure: 

Period of Confidence (if applicable): 

Contact Details for Transparency / Freedom of Information matters: 

Name: 

Position: 

Address: 

Telephone Number: 

Email Address: 
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Schedule 6 - Hazardous Substances, Mixtures and Articles in Contractor Deliverables 
Supplied under the Contract (i.a.w. Condition 24): Data Requirements for Contract No: 
IRM21/7585  

 

Hazardous and Non-Hazardous Substances, Mixtures or 
Articles Statement by the Contractor 

 

Contract No: IRM21/7585 
 

Contract Title: The Supply Of Expeditionary Protective Structures & Spares 
 

Contractor: 
 

Date of Contract: 
 

* To the best of our knowledge there are no hazardous Substances, Mixtures or Articles in 
the Contractor Deliverables to be supplied.    ; or 

 

* To the best of our knowledge the hazards associated with Substances, Mixtures or Articles in the 
Contractor Deliverables to be supplied under the Contract are identified in the Safety Data Sheets 
or UK REACH Communication attached in accordance with condition 24.  

 
 
 

Contractor’s Signature: 
 

Name: 
 

Job Title: 
 

Date: 
 

* check box () as appropriate 

 
 

To be completed by the Authority 

Domestic Management Code (DMC): 

NATO Stock Number: 

Contact Name: 
 
Contact Phone 
Number: 

 
Contact Address: 

 

Copy to be forwarded to: 

 
Hazardous Stores Information System (HSIS) 
Spruce 2C, #1260 
MOD Abbey Wood 
(South) 
Bristol BS34 8JH 
 
Email: DESEngSfty-QSEPSEP-HSISMulti@mod.gov.uk  

 

mailto:DESEngSfty-QSEPSEP-HSISMulti@mod.gov.uk
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Schedule 7 - Timber and Wood- Derived Products Supplied under the Contract: Data 
Requirements for Contract No:IRM21/7585 

 
The following information is provided in respect of condition 25 (Timber and Wood-Derived Products): 

 
Schedule of 

Requirements 
item and 

timber product 
type 

Volume of 
timber 

Delivered to 
the Authority 

with FSC, 
PEFC or 

equivalent 
evidence 

Volume of 
timber 

Delivered to 
the Authority 

with other 
evidence 

Volume (as Delivered to 
the Authority) of timber 

without evidence of 
compliance with 

Government Timber 
Procurement Policy 

Total volume 
of timber 

Delivered to 
the Authority 

under the 
Contract 
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Schedule 8 - Acceptance Procedure (i.a.w. condition 29) for Contract No:IRM21/7585 
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Schedule 9 – Publishable Performance Information – Key Performance Indicator Data Report (i.a.w. Condition 12) for Contract No:IRM21/7585 

 

KPI Description* Rating Thresholds 
Frequency of 
Measurement 

Quarter and 
Year* 

Average for 
Reporting Period 

Rating* Comment* 

      Good*:                                     

Approaching Target:       

Requires Improvement: 
      

Inadequate:        

      Good*:                                     

Approaching Target:       

Requires Improvement: 
      

Inadequate:       

      Good*:                                     

Approaching Target:       

Requires Improvement: 
      

Inadequate:       

Social Value KPI (if 
applicable)       

Good*:                                     

Approaching Target:       

Requires Improvement: 
      

Inadequate:       

*Publishable fields. Please note, of the four Rating Thresholds, only the ‘Good’ threshold is published.  

Please see the DEFFORM 539B Explanatory Notes for guidance on completing the KPI Data Report. 

  

http://aof.uwh.diif.r.mil.uk/aofcontent/tactical/toolkit/downloads/defforms/expl_not/539_expln.pdf
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Schedule 10 – Notification of Intellectual Property Rights (IPR) Restrictions for Contract No. IRM21/7585 

Part A – Notification of IPR Restrictions 

1. ITT Contract Number  

2. 

ID# 

 

3.  

Unique Technical Data 

Reference Number/Label 

 

4. 

Unique Article(s)* Identification Number/Label 

 

5. 

Statement Describing IPR Restriction 

6. 

Ownership of the Intellectual Property Rights 

1  

 

   

2  

 

   

3  

 

   

3  

 

   

4  

 

   

5  

 

   

6  

 

   

7  

 

   

8  

 

   

9  

 

   

10  

 

   

Please continue on additional sheets where necessary  
*Article(s), for the purpose of this form only, means part or the whole of any item, component or process which the Contractor is required under the Contract to supply or in connection with which it is required under 
the Contract to carry out any service and any other article or part thereof to the same design as that article 
 
Part B – System/Product Breakdown Structure (PBS) 
The Contractor should insert their PBS here. For software, please provide a Modular Breakdown Structure. 

(Please see the DEFFORM 711 Completion Notes for guidance on completing the Notification of Intellectual Property Rights (IPR) Restrictions form) 
  

http://aof.uwh.diif.r.mil.uk/aofcontent/tactical/toolkit/downloads/defforms/expl_not/711_expln.pdf
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Schedule 11 – Purchase Order Example for Contract No: IRM21/7585 
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Schedule 12 – Deliverable Quality Plan for Contract No: IRM21/7585 
 

Contractor Reference: TBC 
Title: TBC 
Issue: TBC 
Dated: TBC 


