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1 INTRODUCTION
1.1 General

1.1.1 The purpose of this document is to communicate the Employer’s vision,
imperatives, values and key objectives along with general constraints and
Health & Safety obligations expected of any TST Contractor. Any matters which
are project related or site specific will be contained within the project specific
Contract Data, Works Information/Scope and Site Information.
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VISION, IMPERATIVES, VALUES, AND KEY OBJECTIVES
Purpose

The purpose of this section is to communicate the Employer's vision,
imperatives, values and the key objectives of this contract. To outline the
Employer’s expectations regarding how the Contractor must support delivery
of these.

The Employer is a road operator responsible for managing the busiest
network in Europe, carrying one-third of all road traffic and two-thirds of freight
traffic in England.

The roads that make up England’s Strategic Road Network are a key enabler
of economic growth and prosperity and are essential to the quality of life of
the nation.

The Employer’'sicie is to deliver a better service for road users and to support
a growing‘ezromyAlt must operate, manage and improve the Strategic Road
Network in the'pabliclinierest and maintain the network on a day-to-day basis
and provide effeclivie stewardship of the network’s long term operation and
integrity.

The Employer’s Vision

The Employer’s vision as set odt/ifinthe Read Investment Strategy (RIS), is to
revolutionise our roads and create.a-7nodérn Strategic Road Network (SRN)
across England over the next 25 years. We'will play our part in supporting
economic growth and shaping a moderr’Biitain to make a real difference to
people’s lives and businesses’ prospects.

The Employer’s imperatives

The Employer’s three imperatives are safety, customers4ivice and delivery.
The imperatives set out what we do.

The Employer’s values and expectations

The Employer’s values are:

o Safety — We care about our customers, delivery partners and
workforce and strive to see that no one is harmed when using or
working on our network.

o Integrity - We are custodians of the network, acting with integrity and
pride in the long-term national interest.

o Ownership —We have a clear vision for the future of the network
and find new ways to deliver by embracing difference and innovation,
while challenging conventions.
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o Teamwork - We have an open and honest dialogue with each other,
as well as our customers, stakeholders and delivery partners.

o Passion - Building on our professionalism and expertise, we are
always striving to improve, delivering a network that meets the needs
of our customers.

2.4.2 The Employer’s values describe how we deliver our vision and imperatives,
how we treat each other, and expect to be treated, how we want to be seen
as an organisation and how we do business.

2.4.3  The Contractor will have values that support those of the Employer and will
engender constructive and desired behaviours that enable a collaborative
approach to achieving the Employer’s outcomes. Our supply chain will
support our vision and values at all times, which means:

o Puttirig'the health and safety of the customer and workforce first and
encouraging a strong health and safety culture,

o Maiure, openry.flexible and collaborative working relationships,

o Understanding each other's priorities and objectives, and always
putting the custoiper at the heart of everything we do,

o Sharing high-qualityinformation,

o Delivering high/nerforrnance,

o Working to build rheie sugtainable businesses,

o Engagement and werKing coliaboratively with stakeholders,

o Forging stronger relatiorishios Wwith local communities.

2.5 The Employer’s Outcomes

2.5.1 The Strategic Business Plan 2015 — 20z0-sets out the Employer's main
activities to improve the capacity and performance of the network and how
the Employer will do it.

2.5.2 This contract plays a key role in assisting and enabling the Employer to
achieve its outcomes of:

. Supporting economic growth
o A safe and serviceable network
o A more free flowing network
o An improved environment
o A more accessible and integrated network
This will be achieved through:
. Planning for the future,
o Growing capability,
o Building Relationships,
o Efficient and effective delivery
o Improving customer interface.
TST, Issue 1, Revision 1 February 2019
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2.6 The Asset Deliver (AD) - Core Principles and Key Objectives

2.6.1 The AD operating model involves the insourcing of decision making related to
investment planning, asset needs and solutions and operational
management. The approach will deliver the following core principles,

2.6.2 The Employer will

e ensure a healthy and safe working and travelling environment,

e be flexible and responsive to meet the needs of customers,

¢ own key investment and maintenance planning decisions,

o develop our asset information and cost intelligence to improve investment
and maintenance decision making working towards whole life costing and
improving efficiency,

e own planning and sequencing of work and manage network occupancy to
impro¥e network availability and customer satisfaction, develop active
relationships with all of our stakeholders.

2.6.3  These pringiples il help the Employer to take direct ownership of the aspects
of delivery wiioh afe zare to our reputation and performance. They will allow
the Employer te’imprové the quality and flexibility of its service and drive the
efficiencies neecea~to “mzet affordability constraints, providing better
customer service ana“z’more)resilient network at lower cost.

2.7 Technical Surveys and Tésting-Cantract

2.7.1  An essential part of maintaining <ne Higi®days England Area asset is making
informed investment decisions baset/on asset/condition. The technical survey
and testing works to be provided under this contract relate to understanding
asset condition to inform highway renewzinand improvements works in the
Area.

TST, Issue 1, Revision 1 February 2019
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CONSTRAINTS ON HOW THE CONTRACTOR PROVIDES THE WORKS
Quality Management

The Contractor must provide the works under a quality management system
which:

1) is certified to ISO 9001,

(2) incorporates an environmental management system which works to
the principles of ISO 14001

3) complies with good industry practice and encourages innovation
during the contract duration.

The Empioyer may carry out audits of the Contractor’s quality management
system) fror/time to time. The Contractor allows access at any time within
workin@ hours te’any place where he or any Subcontractor carries out any
work that reiates ta’iis contract for the Employer to carry out audits, to inspect
work and materials and,generally to investigate whether the Contractor is
performing his obiigationssunder this contract. The Contractor provides all
facilities necessary 10 allow’sich audits and inspections to be carried out.

Commercial Management

The Contractor includes on hig’irvoices/the requisition number and, where
appropriate, the purchase order riumber.

The Contractor submits with any invoiee, such records as the Employer
requires, including a monthly statement 0f)accounts in a format agreed by
both parties, indicating amounts billed, paid to'0ate and outstanding payments
to date.

The Contractor notifies the Employer of the name andaddress of his bank,
the account name and number, the bank sort code and any other details
required to make direct payments into that account.

Project Management

Right to use material

The Employer may use material provided by the Contractor under this
contract for any purpose.

Working with Others

The Contractor does not enter into commitments when dealing with third
parties that might impose any obligations on the Employer except with the
consent of the Employer.

TST, Issue 1, Revision 1 February 2019
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3.3.3

3.34

3.3.5

3.3.6

3.3.7

3.3.8

3.3.9

3.3.10

3.3.11

3.3.12

3.4

3.4.1

Meetings and reports

The Contractor reports on the performance of the works and attends all
meetings arranged by the Employer for the discussion of matters connected
with the performance of the works.

Where the works are delivered over a period of greater than one month, the
Contractor submits a Monthly Review Progress Report in accordance with the
guidance in Annex 2.

Where the works are delivered over a period of greater than one month, the
Contractor attends a monthly progress and planning meeting to be held at the
Employer’s offices.

Drawingssspecifications, software, designs and other data

The Contracténdelivers to the Employer on Completion the final 'deliverable’
version-ef any data in an agreed format.

If this contrast4s:terminated the Contractor delivers to the Employer working
versions of each deiiveraidlz that has not been completed.

If information is to be €xghanged electronically, the Contractor complies with
the Employer’s procedures’for seffeguarding the connection and the format of
transmitted data.

The Contractor provides to the Empioyer copies of such records and
documents as the Employer requests.

The Contractor complies with the Employer’s/Visual identity — Requirements
for our Suppliers in Annex 2.

Records
The Contractor creates and maintains records in accordance with Annex 2.

The Contractor delivers all records created and maintained in Providing the
Works to the Employer, at the completion date or at a time agreed with the
Employer.

Information security

The Contractor prepares a robust information security plan complying with the
Employer’s security policy and submits it to the Employer for acceptance. The
Contractor includes the security plan in its quality management system. The
security plan includes procedures which:

D ensure compliance with the Data Protection Acts

TST, Issue 1, Revision 1 February 2019
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3.4.2

3.4.3

3.5

3.5.1

3.5.2

3.5.3

354

3.55

(2) protect information against accidental, unauthorised or unlawful
processing, destruction, loss, damage or disclosure of Personal Data,

3) ensure that unauthorised persons do not have access to Personal
Data or to any equipment used to process Personal Data,

(4) protect IT systems from viruses and similar threats and

(5) provide for disaster recovery, and in particular ensure that the
Personal Data is safely backed-up.

The Contractor provides training for its employees and Subcontractors in
accordance with the Employer's security policy and the security plan.

The Contractor does not use any confidential or proprietary information
provided to-er acquired by it for any purpose other than to Provide the Works.

Contrdctor’s ‘premises and Access and Storage to Employer’s Data

Any Risk Assessmernit is carried out by the Employer in accordance with or
any later revision erreplacement.

Except as expressly specifizd~otherwise in this contract, the Contractor
provides all premises nécesgsary t0 Provide the Works.

The Contractor does not use ‘apy‘nremise to Provide the Works until

o the premise has successfully'\passea’tré Risk Assessment. The
Employer may request the Contrictar te piovide any information
required to support any Risk Assessmant or

e the Employer has confirmed that a preniise does not require to be
assessed in accordance with the Risk Assessment.

The Contractor provides the Employer with any information required to
support any Risk Assessment.

The Contractor does not store any of the Employer's data that is classified as
Official or higher in accordance with “Government Security Classifications”
dated April 2014 (or any later revision or replacement)

e Offshore or

e in any way that it could be accessed from an Offshore location

until the Employer has confirmed to the Contractor that either

e the Employer has gained approval for such storage in accordance with
“Offshoring information assets classified at OFFICIAL” dated November
2015 (or any later revision or replacement) or

e such approval is not required.

TST, Issue 1, Revision 1 February 2019
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3.5.6

3.6

3.6.1

3.7

3.7.1

3.7.2

3.8

3.8.1

3.8.2

3.8.3

3.84

3.8.5

3.8.6

The Contractor complies with a request from the Employer to provide any
information required to allow the Employer to gain approval for storing data or
allowing access to data from an Offshore location in accordance with 5.10.5.

Information systems

The Contractor interfaces with the Employers fileshare system, or other
electronic information interface as agreed with the Employer, for:

QD the management of information and records relating to the works and

2) receiving and transmitting communications, information, records and
data from and to the Employer.

HR, Competence and Training

The Zontraciainprovides details of its approach to Inclusion and Sustainability
where f(equesied’hy the Employer.

The Contractor/either’eimploys the key persons identified at the time of tender
to Provide the”Werksy 2i,employs a replacement person who has been
accepted by the “Employer._The Contractor submits the name, relevant
gualifications and experience/06f a proposed replacement person to the
Employer for acceptance. #¢ reason for not accepting the person is that his
relevant qualifications and experierice”are not as good as those of the person
who is to be replaced.

Network Occupancy and Traffic Maragermgiit

The Contractor complies with the requiremeénts of the Network Occupancy
Requirements in Annex 1.

The Employer provides the temporary traffic manage:fient detailed in Section
5 of the works Information for the use of the Contractof.to RProvide the Works.

The Contractor provides all other access equipment necessary to Provide the
Works, with the exception of any items detailed in Section 5 of the Works
information

The Contractor collaborates with the Employer and Others to share temporary
traffic management and road space.

The Contractor obtains a motorway permit, or replacement permit system,
from the Employer before accessing the site and wears all necessary PPE.

The Contractors staff do not access the site without the appropriate health
and safety site induction from the Contractor, in accordance with the
requirements of Annex 1.

TST, Issue 1, Revision 1 February 2019

Page 10 of 29



National Asset Delivery TST - ECSC Works Information — Supplementary
Constraints

3.8.7

3.9

3.9.1

3.9.2

3.9.3

394

3.95

3.10

3.10.1

Where working on site under the control of Others, the Contractors staff do
not access the site without completing the appropriate site induction from the
principal contractor.

Discrimination

The Contractor does not discriminate directly or indirectly or by way of
victimisation or harassment against any person contrary to the Equality Act
2010, any predecessor statute of it or any amendment or re-enactment of it
from time to time (the “Discrimination Acts”).

In Providing the Works, the Contractor co-operates with and assists the
Employer to satisfy its duty under the Discrimination Acts to eliminate unlawful
discrimination and to promote equality of opportunity between persons of
different racial groups and between disabled people and other people.

Whekreany eimgloyee or subcontractor employed by the Contractor is required
to carry“out any Aactivity on the Employer's premises or alongside the
Employer’'s“efriployees. on any other premises, the Contractor ensures that
each such empioyecg{or subcontractor complies with the Employer’s
employment policies and €ogles of practice relating to discrimination and equal
opportunities.

The Contractor notifies the&cmnloyériin writing as soon as he becomes aware

of any investigation or proceedirgs breaght against the Contractor under the

Discrimination Acts in connection‘with this‘centract and

e provides any information requestizd>hy the/investigating body, court or
tribunal in the timescale allotted,

e attends (and permits a representative frari-the Employer to attend) any
associated meetings,

e promptly allows access to any relevant documeénts;and information

e and cooperates fully and promptly with the investigaiedy. body, court or
tribunal.

The Contractor includes in the conditions of contract for each subcontract
obligations substantially similar to those set out above.

Disclosure of Information

The Contractor acknowledges that the Employer may receive Disclosure
Requests and that the Employer may be obliged (subject to the application of
any relevant exemption and, where applicable, the public interest test) to
disclose information (including commercially sensitive information) pursuant
to a Disclosure Request. Where practicable, the Employer consults with the
Contractor before doing so in accordance with the relevant Code of Practice.
The Contractor uses his best endeavours to respond to any such consultation

TST, Issue 1, Revision 1 February 2019
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3.10.2

3.10.3

3.10.4

3.10.5

3.10.6

3.10.7

3.11

promptly and within any deadline set by the Employer and acknowledges that
it is for the Employer to determine whether or not such information should be
disclosed.

When requested to do so by the Employer, the Contractor promptly provides
information in its possession relating to this contract and assists and co-
operates with the Employer to enable the Employer to respond to a Disclosure
Request within the time limit set out in the relevant legislation.

The Contractor acknowledges that the Employer may receive Disclosure
Requests and that the Employer may be obliged (subject to the application of
any relevant exemption and, where applicable, the public interest test) to
disclose information (including commercially sensitive information) pursuant
to a Disclosure Request. Where practicable, the Employer consults with the
Contracterbefore doing so in accordance with the relevant Code of Practice.
The Gontractor uses his best endeavours to respond to any such consultation
promptly and within any deadline set by the Employer and acknowledges that
it is for the”/fzmployérto determine whether or not such information should be
disclosed.

When requested te.@a,so 8y'the Employer, the Contractor promptly provides
information in its possession relating to this contract and assists and co-
operates with the Employeto erabig the Employer to respond to a Disclosure
Request within the time limit.get out ir’the relevant legislation.

The Contractor promptly passes any DisClesure Request which it receives to
the Employer. The Contractor does riot resepond directly to a Disclosure
Request unless instructed to do so by the’Employer.

A Disclosure Request is a request for inforiiation relating to this contract
received by the Employer pursuant to the Freedomyof Information Act 2000,
the Environmental Information Regulations 2004 or-sifierwise.

The Contractor acknowledges that the Employer is obliged to publish the
provisions of this contract in accordance with the Cabinet Office Efficiency
Reform Group Guidance Note entitled “Transparency - Publication of New
Central Government Contracts” dated December 2010 (or any later revision)
except to the extent that any information in it is exempt from disclosure
pursuant to the Freedom of Information Act 2000. The Employer consults with
the Contractor before deciding whether information is exempt, but the
Contractor acknowledges that the Employer has the final decision. The
Contractor co-operates with and assists the Employer to publish this contract
in accordance with the Employer’s obligation.

Conflict of interest

TST, Issue 1, Revision 1 February 2019
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3.11.1

3.12

3.12.1

3.12.2

3.12.3

3.13

3.13.1

The Contractor does not take an action which would cause a conflict of
interest to arise in connection with this contract. The Contractor notifies the
Employer if there is any uncertainty about whether a conflict of interest may
exist or arise.

Anti Bribery and Fraud

The Contractor complies (and ensures that any person employed by him or
acting on his behalf complies) with the Employer’s Anti Bribery Code of
Conduct and Anti-Fraud Code of Conduct, collectively “the Codes”. The
Contractor complies with the Codes until Completion and with

e paragraph 4 of the Employer’s Anti Bribery Code of Conduct and
e paragraph 3 of the Employer’s Anti-Fraud Code of Conduct

until 6 years-after Completion.

A failurz tb coimpiy, with this condition is treated as a substantial failure by the
Contractoi” te’complywith his obligations.

The Contractor” ensureSythat any subcontract (at any stage of remoteness
from the Employery contaifis provisions to the same effect as this clause.

Reporting, Small and Mecium/Enterprises

In this clause a SME is
e a subcontractor or

e a subsubcontractor to a subcontractor.

and
e s autonomous,

e is a European Union enterprise not owned or controlled by a non-
European Union parent company,

o for a medium sized enterprise (medium class) employs fewer than 250
staff, has turnover no greater than 50 million Euros and does not have a
balance sheet greater than 43 million Euros,

o for a small sized enterprise (small class) employs fewer than 50 staff,
has turnover no greater than 10 million Euros and does not have a
balance sheet greater than 10 million Euros and

o for a micro sized enterprise (micro class) employs fewer than 10 staff,
has turnover no greater than 2 million Euros and does not have a
balance sheet greater than 2 million Euros.

TST, Issue 1, Revision 1 February 2019
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3.13.2 For each SME employed on the services, the Contractor reports to the
Employer each quarter from the starting date until Completion and at the
defects date
e the name of the SME,

e the class of SME (medium, small or micro),

o the value of the contract undertaken by the SME,

¢ the monthly amounts paid to the SME in the quarter and

¢ the aggregated value paid to the SME since the starting date.

3.13.3 The Contractor acknowledges that the Employer may
e publish the information supplied under paragraph 5.18.2, along with the

Contractor's name and this contract name and

e pasgthe information supplied under this paragraph 5.18 to any
Gaovernment Department who may then publish it along with the names of
the SMES, the Contractor’'s name and this contract name.

3.13.4 The Contrazisr enistres that the conditions of contract for each subcontractor
who is an SME jiclude
e aterm allowing the Erployer to publish the information supplied under

5.18.2 and

e provisions to the sanie-effect@s paragraphs under 5.18.

3.14 Fair Payment

3.14.1 The Contractor complies with the Empliayeis [air Payment Charter.

3.15 Confidentiality

3.15.1 The Contractor keeps (and ensures that its emiinyees and subcontractors
keep) confidential and does not
e disclose to any person the terms of this contract ncr
e use (except for the purposes of this contract) or disclose to any person

any confidential or proprietary information (including Personal Data)
provided to or acquired by the Contractor in the course of Providing the
Works

except that the Contractor may disclose information

e toits legal or other professional advisers,

¢ to its employees and subcontractors as needed to enable the Contractor
to Provide the Works,

e where required to do so by law or by any professional or regulatory
obligation or by order of any court or governmental agency, provided that
prior to disclosure the Contractor consults the Employer and takes full
account of the Employer’s views about whether (and if so to what extent)
the information should be disclosed,

TST, Issue 1, Revision 1 February 2019
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e which it receives from a third party who lawfully acquired it and who is
under no obligation restricting its disclosure,

e which is in the public domain at the time of disclosure other than due to
the fault of the Contractor or

¢ with the consent of the Employer.

ANNEX 1 — GENERAL HEALTH AND SAFTEY REQUIREMENTS

1. Health and Safety

1.1. The Employer seeks to achieve the goals of no accidents and no harm arising
from services provided on behalf of the Employer.

1.2. The Employer wishes to draw the attention of the Contractor to the statutory
legislation and Highways England documentation that must be applied and
complied with, which the Employer expects will operate in relation to this
Contract.

TST, Issue 1, Revision 1 February 2019
Page 15 of 29



National Asset Delivery TST - ECSC Works Information — Supplementary

Constraints

1.3.  The Contractor shall comply with the requirements of Highways England’s
safety passport scheme and ensure that all of his employees, and any of his
subcontractor’s, are registered in accordance with the implementation of the

scheme.
2. Manage

2.1 Contract

(1)

(2)

3)

(4)

()

ment of Health, Safety and Environment
or's health, safety and environmental management system:

The Contractor develops a formal health, safety and environmental
management system. This includes the operation of health and safety
management systems, health surveillance and the development of a
proactive health, safety and environmental culture. This follows the
principles outlined in:

(ay the UK Health & Safety Executive’s document HSG 65
“Successful Health & Safety Management”, and

) 361 OHSAS 18001 Occupational Health and safety
Maitagement Systems - specification, or

(© i'mustpe a suitable and equivalent recognised health, safety
atid 'envirgnmental management system.

The managemeiii~sysiem works to the principles of ISO 14001
environmental manzgement gystems,

The Contractor documeris-the-inanagement system and fully and
effectively implements the7 maiizigement system prior to the
commencement of the works,

The Contractor develops their heaith, safety and environmental
management system with other Area“caontracts and frameworks to
provide consistency of approach and” jnieroperability, ensuring
activities such as health and safety site induction is consistent
between all other Area contracts and frameworks allowing seamless
movement of workers between different sites within the Affected
Property.

The Contractor interfaces and aligns their health, safety and
environmental management system with the Employer’s health, safety
and environmental management systems, policies, procedures and
requirements.

2.2 Subcontractor's health, safety and environmental management system:

(1)

TST, Issue 1, Revis

The Contractor ensures that any Subcontractors which are working
under his control have a formal Subcontractors Health, Safety and
Environmental Management System which fulfils the requirements set
out above,

ion 1 February 2019
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(2)

The Contractor submits a copy of the Subcontractor management
system to the Employer prior to commencement of the relevant Works
or subsequent appointment of the Subcontractor. The Employer has
the right to approve this system or to suggest changes and
amendments prior to approval of the system.

2.3 Medical fithess:

(1)

(2)

The Contractor formally advises the Employer of any known medical
disability or condition of any Contractor's employees or
Subcontractor's employees or employees of any other related party of
which the Contractor is aware which may adversely affect his/her own
health or safety, or the health or safety of Others,

Orinrequest, the Contractor submits to the Employer such records
ancd/or other evidence as may be reasonably required by the Employer
tondemuonstrate compliance with this section.

2.4 Health assessiment and-control:

(1)

(2)

Health Sufveillande.- The Contractor ensure that his employees are
provided with sugh hezlth surveillance as is appropriate having regard
to the risks to tiig health.and safety which are identified by the risk
assessment and in accordande with statutory legislation, including but
not limited to health, safety and/ne environment.

Wellbeing - The Employer réccgnises)the benefits gained by offering
wellbeing services for the prevention and identification of stress
related illnesses. The Contractor shakes such services available to
their employees. The Contractor moriitériand record working days lost
due to illness and working days lost due .to stress and introduce
management systems for minimising ill hedltk; This data is supplied
on request to the Employer.

2.5 Action to rectify breaches:

(1)

If, in the opinion of the Employer, the Contractor is Providing the Works
in @ manner which is not to its satisfaction or constitutes a breach of
any of the requirements of:

(a) any statutory legislation,

(b) the Contractor’s management system, or

(©) the Subcontractor management system, or

(d) the Employer's Health, Safety and Environmental Management

System, or
(e) the Contractor's environmental management system, or
)] the Employer's environmental management system, or
TST, Issue 1, Revision 1 February 2019
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(@)

(3)

Works Information — Supplementary

the Employer shall advise the Contractor accordingly by notice in
writing.

Where the Contractor has been advised by the Employer of a breach,
the Contractor corrects the situation by the date specified by the
Employer.

The advice provided by the Employer includes the Employer's reasons
for highlighting any breach and outline the steps required of the
Contractor to rectify the said breach or failing in Providing the Works.

2.6 Health, safety and environmental culture:
D The Contractor:
(a) operates Behavioural Safety Improvement Schemes, and
(b) participates in the European Week of Safety and Health
initatives.
2.7 Health, safety ana"envircpmental — exchange of information:

D) The Employér jprovides_information to the Contractor to enable the
works to be perigrmed in a safe manner,

(2) A copy of the Empleoyer's hedlth, safety and environmental policies,
procedures, and guidance{nhotes.are listed in Annex 1,

3) The Contractor provides infornxation i¥i-a manner and form specified
by the Employer.

2.8 Asbestos:

D Where the Employer knows asbestos to be zi2sent in any premises,
the Employer supplies information to the Contractor, to enable work to
take place safely in accordance with the Control ¢f Asbestos at Work
Regulations and the relevant Highways England standards and
guidance documents,

(2) The Employer arranges for asbestos surveys and removal of asbestos
by Others where required,

3) In the event that asbestos containing materials are required to remain
in place, the Contractor ensures that the works are carried out safely
and take into account the provisions of Control of Asbestos at Work
Regulations.

2.9 Health and safety advice:
TST, Issue 1, Revision 1 February 2019
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(1)

(@)

The Contractor retains access to competent health, safety and
environmental advisers.

The minimum requirements for the Contractor’s health and safety
adviser(s) will be:

(a) corporate membership of IOSH and/or qualified to NEBOSH
Construction Certificate or above,

(b) a minimum of two years' related experience as a health and
safety adviser, and

(© a good working knowledge of legislation, guidance and
standards relevant to the proposed work.

2.10 NOT USED

2.11 Health/safetywand environmental in construction:

(1)

The] Coritractor ensures that assets, including Materials and
Equipgmiant® arey used, installed, constructed and maintained in
accordance with\any legal requirements and the particular laws and
Employer staadardszand specifications

2.12 Incident investigation, reptiting aria-ollow-up:

(1)

(2)

3)

(4)

(5)

The Employer has the-rigint to investigate any incidents wherever they
may occur,

The Contractor provides the Emplayer with unrestricted access at all
reasonable times to the facilities,/2cuipment, materials, employees
and records of the Contractor and the &ubcontractors for this purpose
(subject to any statutory or contractual\ obligation prohibiting this
access),

On receipt of a natification of an incident the Centractor, in line with
the Employers standards, determines if a formal investigation is
required, and if necessary follows the notification, investigation and
reporting procedures as set out therein,

Nothing prevents the Contractor from carrying out its own investigation
of an incident, and in such cases, the Contractor provides a copy of its
completed incident report to the Employer,

Investigations by the Contractor are undertaken by a competent
person who has been trained in effective accident/incident
investigation. The investigation report provides information on the
circumstances surrounding the accident/incident and any remedial
measures to be taken in order to prevent a recurrence. Relevant
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photographs and statements are provided as an integral part of the
investigation report,

(6) Where the Contractor is compiling a draft incident report, the
Contractor shall discuss the findings of a draft report with the Employer
prior to the production of the final draft of such a report,

(7) The Contractor shall implement applicable recommendations arising
from incident investigations.

2.13 Incident statistics:

D The Contractor shall, if requested by the Employer, supply detailed
reports of accident and incident statistics to the Employer in a format
and at periods specified by the Employer.

2.14 Moniteririg_inc:édent report:

Q) The Contractor shall provide the Employer with the following
monitering information no later than the tenth working day of each
Month:

(a) a total Gf the ‘ndimber of man-hours worked on site during
preceding Nionth;
(b) the average«urmber/Of people employed during preceding
Month,
(c) The numbers of:
() Fatal accidents,
(ii) Reportable diseasés;
(iii) Dangerous occurrencest
(iv) Notifiable and reportable acctidents,
(V) Lost time accidents greater Anan three days and less
than seven days,
(vi) Minor accidents including no lost time and lost time up
to and including 3 days,
(viiy  Days lost from accidents in that Month,
(viii)  Days lost from accidents occurring in previous Months.

(2) The above information is presented for the preceding Month together
with a summary sheet of the year-to-date.

2.15 Health, safety and environmental management audit:

(2) The Employer has unrestricted access at all reasonable times to the
premises, Equipment and/or Materials, Employees and records of the
Contractor and the Subcontractor(s) (subject only to any statutory or
contractual obligation prohibiting the disclosure of any such records by

TST, Issue 1, Revision 1 February 2019
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(@)

the Contractor ) to audit any or all of the Contractors health, safety and
environmental management systems,

The Contractor shall implement all recommendations from such audits
agreed by the Employer within a timescale mutually agreed between
the Employer and the Contractor. The Contractor shall include in all
subcontracts rights of access for the Employer as described herein.

2.16 CDM compliance:

The Contractor:

(1)

discharges its obligations in respect of the works to which the CDM
Regulations apply and provides the Employer with evidence of
campliance.

The COniracio:s

(2)

3)

(4)

reports. to/itie Employer within 24 hours, details of any serious
incidentsyinvolving any person injured or killed in connection with any
of the Seryices. Sxch incidents are reported through the Highways
England’s Accidentanil Incident Reporting System (AIRSweb),

operates an occupational(health management system in line with the
requirements of HSE!S\Canstiuction occupational health management
model and

participates in working groups with the‘am of improving health, safety
and environmental and environmeéptal management performance in
relation to the following topics:

(a) Designing for health, safety and ‘environmental in buildability
and operability and maintenance,

(b) Construction health, safety and environtgntal improvement,
and

(© Sustainable design and sustainable construction.

2.17 Health, safety and environmental — charity based incentive schemes:

(1)

The Employer supports and promotes the use of charity based
incentive schemes as an aid to improving health, safety and
environmental performance. It is a requirement that the Contractor
also adopts such schemes and shall include a combination of local
and national charities if requested to do so by the Employer.

3. Management of Road Risk
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3.1  The Employer supports and promotes the use of systems and procedures for
the effective management of occupational road safety. The Contractor has
similar systems in place in accordance with HSE guidance. This includes
systems for assessing traffic management, driver competency, provision of
training, vehicle maintenance, accident investigation and driver safety.

3.2  Training and competence of Contractor’s employees:

(1)

(2)

3)

(4)

(5)

(6)

The Contractor ensures that only Contractor's employees who are
competent shall be provided for the performance of the works,

The Contractor provides to the Employer information about the
Contractors scheme for assuring competence of Contractors
employees when requested to do so by the Employer,

The Contractor provides to the Employer records of training of
Contrasiors employees when requested to do so by the Employer,

Unless-, specified otherwise herein, all training of Contractors
employegs shall be at the Contractors cost,

Before comrmehceniert of the works the Contractor provides to the
Employer a sigried.suminary statement that all Contractors employees
are competent to Mnderiake the roles for which they have been
supplied. The Contractop.nrcvides further such summary statements
to the Employer as additignal Ceitfactors employees are introduced,

For those roles where no suitadle recognised competence standards
exist, the Contractor provides irife{mation on the selection criteria
and/or method used to provide asstiatice of individual competence.
These may include reference to the seleCiion process used prior to
employment, any subsequent appraisals of/performance/competence
and any relevant training and experience.

3.3 Substance abuse:

(1)

(2)

The Contractor is responsible for ensuring that Contractors
employees, whilst engaged in the performance of the Contract, are
not at any time in possession of, do not take, have not taken, and/or
are not under the influence of any intoxicating substance, or alcohol,
or drug, hereinafter referred to as a "prohibited substance". An 80
milligram percentage blood alcohol concentration, as prescribed by
the current Road Traffic Act, is the cut-off level for alcohol in blood,

These requirements do not apply where necessary in the case of
Contractor’'s employees possessing a prohibited substance for bona
fide medical reasons, for which the Contractor has obtained the prior
written approval of the Employer for such Contractor’s employees to
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(3)

(4)

()

(6)

(7)

be engaged in the performance of the service. The Contractor notifies
the Employer of any Contractor’s employees who are undergoing a
voluntary detoxification/rehabilitation programme whereupon the
Employer has the right to prevent such Contractor’'s employees from
Providing the Works,

Where the Employer is of the opinion that any of the Contractor’s
employees employed may be in contravention of any of these
requirements, the Employer has the right to carry out the following or
insist that the Contractor performs the following:

(a) breath testing by breathalyser and/or urine testing by urinalysis
as appropriate of such Contractor 's employees, and/or

(b) a search of personal possessions and/or immediate work area
of such Contractor's employees for evidence of a prohibited
substance or items associated therewith.

The/Contiactor does not subsequently employ those personnel who,
whilst uhdergeing a pre-employment medical examination, are found
to have 4aken ariy_prohibited substance,

In the eventthal Corilractor's employees refuse to undertake either
the foregoing mézical tests~and/or search of person or possessions,
or are tested positivedar aré found in possession of any prohibited
substance or items asseciated (herewith, the Employer shall have the
right to have such Contractor’s ernpicyees immediately removed from
the site,

Unless otherwise agreed to in advenge in writing between the Parties,
such Contractor’s employees are thereaiter not be employed to carry
out any service under the Contract in any.iocation whatsoever,

The Contractor ensures that all Contractor’s (emnloyees are made
aware of and comply with these requirements.

3.4  Security:

(1)

(2)

The Employer requires the Contractor and Contractor’s employees to
consent to the searching at any time by an authorised representative
of the Employer of their person or of any article including, without
limitation, any container, package, box, holdall, suitcase or vehicle
which is in the possession or use of Contractor's employees on the
site, or being retained by the Employer on behalf of the Contractor or
Contractor’s employees,

Any person not complying or unwilling to comply with the requirements
above will not be permitted access to the site or shall be removed from
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the site and the Employer shall not accept liability for any costs arising

directly or indirectly out of such circumstances.

Employee safety:

(1)

The Contractor establishes and operates consultation arrangements
in accordance with all applicable Laws. The Contractor establishes
and operates a health, safety and environmental co-ordination.

Environment

Environmental and sustainable development management

(1)

(2)

(3)

Sustainable development offers opportunities for both the Employer
and the Contractor. It provides a way to assess long-term challenges
and-epportunities and identify and manage risk. For example, using
resouices efficiently reduces costs. Also a responsible attitude to local
cemmunites and the environment helps to maintain reputation and
strong~ partiherships. Sustainable development drives continual
improvemrent ‘andilooks for better ways of doing things.

In Providing the Woiksthe Contractor:

(a) ensures that’jprotecting and enhancing the environment is
embedded intodis busiress decision-making processes and is
considered at all l[evéis of\opzrations,

(b) ensures the best practicable environmental outcomes across its
activities, while working” in the context of sustainable
development and delivering vailie for money,

(c) considers the cumulative environmenfal impact of its activities
across its network and identify holistiC,anoroaches to mitigate
such impacts and improve environmentabpetformance,

(d) where appropriate, works with others to develop solutions that
can provide increased environmental benefits over those that
it can achieve alone, where this delivers value for money,

(e) calculates and consider the carbon impact of road projects and
factor carbon into decisions, and seek to minimise carbon
emissions and other greenhouse gases from its operations,

The Contractor complies with statutory requirements and not in
limitation thereof. The Contractor familiarises itself with the legislation
which impacts upon its works and any approved codes of practice and
guidance notes which are also applicable.
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(4)

(5)

(6)

(7)

(8)
(9)

(10)

(11)

(12)

The Contractor ensures that all work delivered by them and their
Subcontractors is covered by proportionate and appropriate
environmental assessment in line with the Employer’s requirements
and the Service Information. Where potential adverse environmental
effects are identified, the Contractor will consult with the Employer’s
environment team and seek advice before proceeding.

The Contractor provides details of its environmental management
system, demonstrating that it works to the principles of 1S0O14001.
These details will include a process for the identification and
prioritisation of environmental and social impacts which prioritise the
biggest risks from Contractor work. A summary report will be provided
to the Employer outlining highest identified risks and what
mechanisms the Contractor has in place to mitigate them,

All '=pvironmental/sustainable information passed onto the Contractor
oy)the Employer is made available to all Subcontractors employed by
the”/Contractar on Employer related projects. Subcontractors are
subject/ to regular basic environmental/sustainability awareness
raising and-trairing;

The Employer/nas thiesight to employ an Environmental Clerk of
Works to oversee-ithe Gontractors work where the circumstances
require it.

NOT USED

Regulatory consents and other environmental consents and
permissions are obtained as apprcpiiate,

All environmental/planning consents are ‘apolied for by the relevant
person/section to ensure that the enviformental regulator has
sufficient time to process the application and the, anplication does not
affect the relevant completion date,

The Contractor informs the Employer of any environmental
prosecutions by an environmental regulator and also report the
number of category 1 and 2 pollution incidents (as defined by the
Environment Agency) resulting from both direct and indirect
Investment Programme work,

All complaints (either in written and verbal format) received by the
Contractor linked to environmental, community or social issues will be
recorded electronically. The Contractor demonstrates a system is in
place to record and manage complaints and general queries for
environmental/sustainable information. This information will be
reported to the Employer on a quarterly basis,
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(13) Waste Management consignment notes are kept in line with the duty
of care regulations and code of practice. The Contractor provides the
volumes of waste sent to landfill and recycled on sites to the Employer
on a quarterly basis.

4.2 Environmental advice:

(2) The Contractor retains access to competent Environmental
Adviser(s). The minimum requirements for the Contractor’s
Environmental Adviser will be:

(a) degree in relevant discipline,

(b) Associate Membership of the Institute of Environmental
Management and Assessment or similar,

(cx a minimum of two years related experience as an
Environmental adviser, and

) a good working knowledge of legislation, guidance and
stangdards relevant to the proposed work.

4.3 Energy requirements

(2) The Contracter £¢ompiies,with Procurement Policy Note 7/14 entitled
“Implementing Adticie 6 o Cnergy Efficiency Directive”

(a) in Providing the Works; zind

(b) in the purchase ofiriew precucts for use by Contractor partially
or wholly for the purpwse. of‘Prpviding the Works comply with
the standard for products in»Directive 2012/27/EU.

2) The Contractor demonstrates to the Employer how, through
Providing the Works any new products puichased by the Contractor
for use partially or wholly for the purpose of Praviding the Works,
complies with the requirements of Procurement Policy Note 7/14
entitled “Implementing Article 6 of the Energy Efficiency Directive”
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ANNEX 2 — RECORDS

1.
11
1.2

13

1.4

15

1.6

1.7

1.8

2.2

General
For the purpose of this annex, records shall include inventories.

The Contractor creates and maintains the records in the format and for the
duration set out in this annex.

The Source/Usage column of Table 1 identifies, where applicable, the source
document that defines the inventory/record type and the frequency at which
or the circumstances under which the Contractor updates and amends the
relevant records.

The Contractor ensures that records are maintained in an acceptable format
such as:

e Scanned electronic image (Acrobat .pdf or equivalent),
o~ Editakle electronic document (MSWord),
o ‘_Editabld @lectronic spreadsheet (MSExcel),

e Electronic editable vectorised drawing format (.dwg AutoCAD format
or equivalenty,

e Graphic electroniciniage in compressed (.jpg) format, or

e Other formats ¢ompatiblewith the Employer’s Information Systems,
reference documeénts, or duidance manuals as agreed with the
Employer.

The Contractor may from time to time agige with the Employer alternative
acceptable formats in which the Contractor maintains records, taking into
account advances and other developments in information systems. The
Contractor implements any changes as agreed with the Employer.

The Contractor creates and maintains (and erisures that any Subcontractors
create and maintain) such records that are necessary to Provide the Works.

The Contractor provides information to the Employer ir{ the format required to
enable the Employer to prepare documentation for the invitation of tenders to
support maintenance services, renewal and improvement schemes.

Where applicable, all records created or maintained electronically shall have
the metadata (document properties) completed to the satisfaction of the
Employer.

Retention of Records

The Contractor retains all electronic, paper and other records in good order
for the duration of this contract in such form as to be capable of audit
(including electronic means) by the Employer. The Contractor makes the
records available for inspection by the Employer at all reasonable times and
provides copies of any records as requested by the Employer.

The Contractor retains all electronic records:
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in an Electronic Document and Records Management System, or
such other electronic system, as agreed by the Employer so as to
enable the Employer to achieve its statutory record keeping
responsibilities, and

until the completion date or termination of this contract (unless the
Employer agrees otherwise) and subject to any applicable law or
legal requirement imposing a different retention period.

2.3 The Contractor :

preserves (in a manner which is compatible with the requirements of
Annex 2 and the Information Systems used by the Employer)
documents, data, material and other records provided to it from the
starting date to the completion date,

securely disposes of obsolete paper records with the prior approval
afthe Employer and

prepdres all records that it is obliged to produce, and regularly backs-
Up suchxecords to avoid any damage to them (including loss of data
or/data €orruption).

Fable 1: Record TypEs_ A/
Ref No. Record Tvype Source/Usage
1 Agreements between the Ernpioyer
' and Others
- . "4 . .
> All Certificates issued by the Whereverthe Contractor is required to
‘ Contractor issui.a certificate under the contract
3 All information to be included in Emblover
: Health and Safety files ploye:
Whenever the Coftractor is required to
4 All Drawings/ plans/ maps produce, up_date, andend or receive from
others drawings, plans or maps in
accordance with the contract
All records/data required to
5. populate reports under this contract
to be issued by the Contractor.
All financial records required to be
captured, recorded or updated by the
6. Financial Records Contractor, or required to substantiate
or demonstrate validity of the financial
transactions
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Fable 1: Record Types
Ref No. Record Type Source/Usage
Photographic Images (High Wherever the Contractor is required to
7. Resolution: 300DPI, Large file obtain photographs including progress
format) photographs
8 All correspondence with Suppliers,
' Subcontractors and Others.
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