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Schedule 1 - Definitions of Contract 
 
Articles means the Contractor Deliverables (goods and/or the services), 

including Packaging (and Certificate(s) of Conformity and supplied 
in accordance with any QA requirements if specified) which the 
Contractor is required to provide under the Contract in accordance 
with Schedule 2 (Schedule of Requirements), but excluding 
incidentals outside Schedule 2 (Schedule of Requirements) such 
as progress reports. (This definition only applies when 
DEFCONs are added to these Conditions); 
 

Authority means the Secretary of State for Defence acting on behalf of the 
Crown; 
 

Authority’s Representative(s) shall be those person(s) defined in Schedule 3 (Contract Data 
Sheet) who will act as the Authority’s Representative(s) in 
connection with the Contract.  Where the term “Authority’s 
Representative(s)” in the Conditions is immediately followed by a 
functional description in brackets, the appropriate Authority’s 
Representative(s) shall be the designated person(s) for the 
purposes condition 8; 

 
Business Day means 09:00 to 17:00 Monday to Friday, excluding public and 

statutory holidays;  
 

Central Government Body a body listed in one of the following sub-categories of the Central 
Government classification of the Public Sector Classification 
Guide, as published and amended from time to time by the Office 
for National Statistics: 
a. Government Department; 
b. Non-Departmental Public Body or Assembly Sponsored 
Public Body (advisory, executive, or tribunal); 
c. Non-Ministerial Department; or 
d. Executive Agency;  
 

Collect means pick up the Contractor Deliverables from the Consignor.  
This shall include loading, and any other specific arrangements, 
agreed in accordance with clause 28.c and Collected and 
Collection shall be construed accordingly; 

 
Commercial Packaging means commercial packaging for military use, as described in 

DEF-STAN 81-041 (Part 1) 
 
Conditions means the terms and conditions set out in this document; 
 
Consignee means that part of the Authority identified in Schedule 3 (Contract 

Data Sheet) to whom the Contractor Deliverables are to be 
Delivered or on whose behalf they are to be Collected at the 
address specified in Schedule 3 (Contract Data Sheet) or such 
other part of the Authority as may be instructed by the Authority by 
means of a Diversion Order; 

 
Consignor means the name and address specified in Schedule 3 (Contract 

Data Sheet) from whom the Contractor Deliverables will be 
dispatched or Collected; 

 
Contract means the Contract including its Schedules and any amendments 

agreed by the Parties in accordance with condition 6 (Amendments 
to Contract);  
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Contract Price means the amount set out in Schedule 2 (Schedule of 
Requirements) to be paid (inclusive of Packaging and exclusive of 
any applicable VAT) by the Authority to the Contractor, for the full 
and proper performance by the Contractor of its obligations under 
the Contract. 

 
Contractor means the person who, by the Contract, undertakes to supply the 

Contractor Deliverables, for the Authority as is provided by the 
Contract.  Where the Contractor is an individual or a partnership, 
the expression shall include the personal representatives of the 
individual or of the partners, as the case may be, and the 
expression shall also include any person to whom the benefit of the 
Contract may be assigned by the Contractor with the consent of 
the Authority; 

 
Contractor Commercially  means the Information listed in the completed Schedule 5 
Sensitive Information (Contractor’s Commercially Sensitive Information Form), which is 

Information notified by the Contractor to the Authority, which is 
acknowledged by the Authority as being commercially sensitive; 

 
Contractor Deliverables means the goods and/or the services, including Packaging (and 

Certificate(s) of Conformity and supplied in accordance with any 
QA requirements if specified) which the Contractor is required to 
provide under the Contract; 

  
Control means the power of a person to secure that the affairs of the 

Contractor are conducted in accordance with the wishes of that 
person: 
a. by means of the holding of shares, or the possession of 
voting powers in, or in relation to, the Contractor; or 
b. by virtue of any powers conferred by the constitutional or 
corporate documents, or any other document, regulating the 
Contractor; 
and a change of Control occurs if a person who Controls the 
Contractor ceases to do so or if another person acquires Control of 
the Contractor; 

 
CPET  means the UK Government’s Central Point of Expertise on Timber, 

which provides a free telephone helpline and website to support 
implementation of the UK Government timber procurement policy 

 
Crown Use in relation to a patent means the doing of anything by virtue of 

Sections 55 to 57 of the Patents Act 1977 which otherwise would 
be an infringement of the patent and in relation to a Registered 
Design has the meaning given in paragraph 2A(6) of the First 
Schedule to the Registered Designs Act 1949;  

 
Dangerous Goods means those substances, preparations and articles that are 

capable of posing a risk to health, safety, property or the 
environment which are prohibited by regulations, or classified and 
authorised only under the conditions prescribed by the:  

 
a. Carriage of Dangerous Goods and Use of Transportable 
Pressure Equipment Regulations 2009 (CDG) (as amended 2011); 
b. European Agreement concerning the International Carriage of 
Dangerous Goods by Road (ADR); 
c. Regulations concerning the International Carriage of 
Dangerous Goods by Rail (RID); 
d. International Maritime Dangerous Goods (IMDG) Code; 
e. International Civil Aviation Organisation (ICAO) Technical 
Instructions for the Safe Transport of Dangerous Goods by Air;  
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f. International Air Transport Association (IATA) Dangerous 
Good Regulations.  

 
DEFFORM means the MOD DEFFORM series which can be found at 

https://www.aof.mod.uk;  
 
DEF STAN means Defence Standards which can be accessed at 

https://www.dstan.mod.uk; 
 
Deliver means hand over the Contractor Deliverables to the Consignee.  

This shall include unloading, and any other specific arrangements, 
agreed in accordance with condition 28 and Delivered and Delivery 
shall be construed accordingly; 

 
Delivery Date means the date as specified in Schedule 2 (Schedule of 

Requirements) on which the Contractor Deliverables or the 
relevant portion of them are to be Delivered or made available for 
Collection; 

 
Denomination of Quantity  means the quantity or measure by which an item of material is  
(D of Q) managed; 
 
Design Right(s) has the meaning ascribed to it by Section 213 of the Copyright, 

Designs and Patents Act 1988; 
 
Diversion Order means the Authority’s written instruction (typically given by MOD 

Form 199) for urgent Delivery of specified quantities of Contractor 
Deliverables to a Consignee other than the Consignee stated in 
Schedule 3 (Contract Data Sheet); 

 
Effective Date of Contract means the date specified on the Authority’s acceptance letter; 
 
Evidence  means either: 

a. an invoice or delivery note from the timber supplier or 
Subcontractor to the Contractor specifying that the product 
supplied to the Authority is FSC or PEFC certified; or 
b. other robust Evidence of sustainability or FLEGT licensed 
origin, as advised by CPET;  

 
Firm Price means a price (excluding VAT) which is not subject to variation; 
 
FLEGT  means the Forest Law Enforcement, Governance and Trade 

initiative by the European Union to use the power of timber-
consuming countries to reduce the extent of illegal logging; 

 
Government Furnished Assets is a generic term for any MoD asset, such as equipment, 

information or resources, issued or made available to the 
Contractor in connection with the Contract by or on behalf of the 
Authority. 

 
Hazardous Contractor means a Contractor Deliverable or a component of a Contractor 
Deliverable Deliverable that is itself a hazardous material or substance or that 

may in the course of its use, maintenance, disposal, or in the event 
of an accident, release one or more hazardous materials or 
substances and each material or substance that may be so 
released; 

 
Independent Verification  means that an evaluation is undertaken and reported by an 

individual or body whose organisation, systems and procedures 
conform to “ISO Guide 65:1996 (EN 45011:1998) General 
requirements for bodies operating product certification systems or 

https://www.aof.mod.uk/
http://www.dstan.mod.uk/
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equivalent”, and who is accredited to audit against forest 
management standards by a body whose organisation, systems 
and procedures conform to “ISO 17011: 2004 General 
Requirements for Providing Assessment and Accreditation of 
Conformity Assessment Bodies or equivalent”; 

 
Information means any Information in any written or other tangible form 

disclosed to one Party by or on behalf of the other Party under or in 
connection with the Contract; 

 
Issued Property means any item of Government Furnished Assets (GFA), including 

any material issued or otherwise furnished to the Contractor in 
connection with the Contract by or on behalf of the Authority.  

 
Legal and Sustainable  means production and process methods, also referred to as timber 

production standards, as defined by the document titled “UK 
Government Timber Production Policy: Definition of legal and 
sustainable for timber procurement".  The edition current on the 
day the Contract documents are issued by the Authority shall 
apply; 

 
Legislation means in relation to the United Kingdom, any  Act of Parliament, 

any subordinate legislation within the meaning of section 21 of the 
Interpretation Act 1978, any exercise of Royal Prerogative or any 
enforceable community right within the meaning of Section 2 of the 
European Communities Act 1972; 

 
Military Level Packaging (MLP) means Packaging that provides enhanced protection in 

accordance with DEF STAN 81-041 (Part 1), beyond that which 
Commercial Packaging normally provides for the military supply 
chain.  

 
Military Packager Approval 
Scheme (MPAS)  is a MOD Sponsored scheme to certify military packaging 

designers, and register organisations, as capable of producing 
acceptable Services Packaging Instruction Sheet (SPIS) designs in 
accordance with DEF STAN 81-041 (Part 4);  

 
Military Packaging Level (MPL) shall have the meaning described in DEF STAN 81-041 (Part 1); 
 
 
MPAS Registered Organisation is a packaging organisation having one or more MPAS Certificated 

Designers capable of Military Level designs.  A company capable 
of both Military Level and commercial Packaging designs including 
MOD labelling requirements; 

 
MPAS Certificated Designer shall mean an experienced Packaging designer trained and 

certified to MPAS requirements; 
 
NATO means the North Atlantic Treaty Organisation which is an inter-

governmental military alliance based on the North Atlantic Treaty 
which was signed on 4 April 1949; 

 
Notices shall mean all Notices, orders, or other forms of communication 

required to be given in writing under or in connection with the 
Contract; 

 
Overseas shall mean non UK or foreign; 
 
Packaging Verb.  The operations involved in the preparation of materiel for; 

transportation, handling, storage and Delivery to the user; 
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 Noun.  The materials and components used for the preparation of 
the Contractor Deliverables for transportation and storage in 
accordance with the Contract;  

 
Packaging Design Authority shall mean the organisation that is responsible for the original 
(PDA)  design of the Packaging except where transferred by agreement.  

The PDA shall be identified in the Contract, see Annex A to 
Schedule 3 (Appendix – Addresses and Other Information), Box 3; 

 
Parties means the Contractor and the Authority, and Party shall be 

construed accordingly; 
 
Primary Packaging Quantity means the quantity of an item of material to be contained in an 
(PPQ) individual package, which has been selected as being the most 

suitable for issue(s) to the ultimate user, as described in DEF 
STAN 81-041 (Part 1); 

 
Recycled Timber means recovered wood that prior to being supplied to the Authority 

had an end use as a standalone object or as part of a structure.  
Recycled Timber covers: 
a.  pre-consumer reclaimed wood and wood fibre and industrial 
by-products;  
b. post-consumer reclaimed wood and wood fibre, and 
driftwood;  
c. reclaimed timber abandoned or confiscated at least ten 
years previously; 
it excludes sawmill co-products; 

 
Safety Data Sheet has the meaning as defined in the Registration, Evaluation, 

Authorisation and Restriction of Chemicals (REACH) Regulations 
2007 (as amended); 

 
Schedule of Requirements means Schedule 2 (Schedule of Requirements), which identifies, 

either directly or by reference, Contractor Deliverables to be 
provided, the quantities and dates involved and the price or pricing 
terms in relation to each Contractor Deliverable; 

 
Short-Rotation Coppice  means a specific management regime whereby the poles of trees 

are cut every one to two years and which is aimed at producing 
biomass for energy.  It is exempt from the UK Government timber 
procurement policy.  For avoidance of doubt, Short-Rotation 
Coppice is not conventional coppice, which is subject to the timber 
policy; 

 
Specification means the description of the Contractor Deliverables, including any 

specifications, drawings, samples and / or patterns, referred to in 
Schedule 2 (Schedule of Requirements); 

 
STANAG 4329 means the publication NATO Standard Bar Code Symbologies 

which can be sourced at https://www.dstan.mod.uk/faqs.html;  
 
Subcontractor  means any subcontractor engaged by the Contractor or by any 

other subcontractor of the Contractor at any level of subcontracting 
to provide Contractor Deliverables wholly or substantially for the 
purpose of performing (or contributing to the performance of) the 
whole or any part of this Contract and “Subcontract” shall be 
interpreted accordingly. 

 
Timber and Wood-Derived  means timber (including Recycled Timber and Virgin Timber but 
Products  excluding Short-Rotation Coppice) and any products that contain 

wood or wood fibre derived from those timbers.  Such products 

http://www.dstan.mod.uk/faqs.html
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range from solid wood to those where the manufacturing 
processes obscure the wood element; 

 
Transparency Information means the content of this Contract in its entirety, including from 

time to time agreed changes to the Contract, and details of any 
payments made by the Authority to the Contractor under the 
Contract; 

 
Virgin Timber  means Timber and Wood-Derived Products that do not include 

Recycled Timber. 
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Annex A to Schedule 1 – Additional Definitions of Contract iaw. Conditions 45 - 47 
(Additional Conditions) 
 
 
Allied Quality Assurance Publications  means standards for Quality Assurance Systems that 
(AQAP)  have been developed by NATO for Defence products

  
Army Equipment Support Publications means technical information concerning Army 
(AESP) Equipment for parties involved with operational use, 

maintenance or repair of said equipment. 
 
Baan means Enterprise Resource Planning Software. A 

product now owned by Infor Global Solutions.  
 
Beyond Economic Repair (BER) means when the cost of repairing an item would more 

costly than replacing it. (If it costs more than 80% of 
the replacement value) 

 
Deficiencies/Discrepancies means a failing, defect or variation of equipment 

delivered or collected for the fulfilment of the Contract 
Requirement. 

 
   
Deliverable Quality Plan  means a document, prepared by a supplier, and 

 agreed with the project/repair manager setting out the 
 specific quality practices, resources and  sequence of 
 activities relevant to a particular product, 
 project or contract. 

 
Disposal  means method of dealing with surplus or defunct 

 MoD equipment 
 
Equipment Build Standard  means the required standard for 

 repairs/remanufacture or production of Army 
 Equipment 

 
Key Performance Indicator (KPI)  means a key performance measurement to evaluate 

 the success of a contract and the activities in which 
 it engages. 

 
Local Equipment/    means a specific, recurring meeting held   
Commercial Review meeting   to discuss progress toward set objectives. 
   
 
NATO Stock Number (NSN)  means a 13 digit numeric code identified all the 

 standardised material items of supply as recognised 
 by all NATO Countries that has come to be used in 
 all treaty countries. 

 
Nomenclature  means the body or system of terms used in a 

 particular specialist field. 
 
Non Codified  means material items of supply that are not 

 arranged into a systemised code. 
 
Non-Conformance  means a failure to comply to accepted standards 
 
Novation  means the substitution of a new contract in place 

 of an old one.  

 
Purchase Order (PO)    means a buyer-generated document that  
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      authorised a purchase transaction. 
Remedies     means the extent of damages generally intended 
      to compensate one party to a contract for any  
      failure of another party to said contract to comply 
      with their contractual obligations in a timely  
      manner.  
 
Statement of Work (SOW)   means a document that defines project-specific  
      activities, deliverables and timelines for the  
      contract.  
 
Surge      means a potential unforeseen increase in  
      requirements (e.g. in times of war)   
 
Turnaround Time (TAT)   means a period of time for completing a process 
      cycle (such as repair or replacement of a  
      component or equipment), commonly expressed 
      as an average of previous such periods. 
 
Warranty     means a written guarantee, issued to the  
      purchaser, of an article of equipment or   
      component of such, by its manufacturer/supplier, 
      promising to repair or replace if it is necessary  
      within a specified period of time.
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Schedule 2 - Schedule of Requirements for Contract No: LSBU15/0045

Schedule 2 – Schedule of Requirements 

 Name and Address of 
Contractor: 
General Dynamics Land 
Systems,  
Force Protection Europe 
Midlands Technical Centre, 
Southam Road 
Radford Semele, 
Leamington Spa, 
CV31 2GA 
United Kingdom 

 

MINISTRY OF DEFENCE 
Schedule of Requirements 

For 
The  Repair of Protected 

Mobility Vehicle 
Assemblies (Foxhound) 

 Contract No: 
 
LSBU15/0045 
 
  
 
 

 Table 1 – Articles Required 

 Item 
No. 

Description Quantity 
(Each 
unless 

otherwise 
stated) 

Firm Price (£) 
EX VAT 

 

   

1 

 

  

 

 

 
Repair of Protected Mobility Vehicle 
Assemblies (Foxhound) 
 
All work shall be undertaken in accordance 
with the Statement of Work (SOW) Annex A 
to Schedule 2. 
 
 
 
 
 
 

As 
required 

 

 

 

 

 
Repairs shall be 

authorised following 
the submission and 

assessment of a Strip 
and Survey 

report(Schedule 11) 
and in accordance with 
the pricing at Annex B 

to Schedule 2 
 
 
 

  

  
Packaging Requirements:  
 
Commercial Packaging and Labelling in accordance with Condition 28 and 47.7 of any 
resultant Contract. Where applicable Articles requiring Military Level Packaging are to be 
packaged by a Contractor approved under the Military Packager Accreditation Scheme 
(MPAS) to the appropriate Packaging Levels (where required).  
The Packaging Level of this Contract is Specified within Table 1 at Annex A of 
Schedule 2 as per DEFFORM 96). 
    

 Table 2 – Delivery of Articles 

  
To be completed in accordance with the 
timescales and delivery agreed within the 
Conditions of Contract.  

 
This Contract is subject to: 
Terms and Conditions of Contract 
LSBU15/0045 
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The contents of this specification must not be communicated to a third party or used for any other 

STATEMENT OF WORK FOR THE REPAIR OF PROTECTED MOBILITY 

VEHICLE ASSEMBLIES (FOXHOUND) 

The contents of this specification must not be communicated to a third party or used for any other 
work than that for which the specification is issued without the written agreement of the Babcock 
DSG Repair Manager 
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1.    Amendment Record 
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1.0 Introduction 

1.1 The equipment covered by this Statement of Work (SoW) belongs to the 
Protected Mobility Vehicle Programme (PMVP) and provides the capability to ensure 
there are sufficient repaired Foxhound assemblies available to support each vehicle 
fleet (Table 1). 
 

Table 1 – Equipment Details 

NATO Stock No 

(NSN) 
Equipment 

Domestic 

Management 

Code (DMC) 

Packaging 

Code 

3010145670351 GEAR ASSEMBLY,SPEED DECR 7FXH J 

2520992609066 TRANSMISSION,HYDRAULIC,V 7FXH J 

2520145701834 TRANSFER TRANSMISSION AS 7FXH J 

4730332093145 MANIFOLD ASSY,HYDRAULIC 7FXH J 

2540996679540 HEATER,VEHICULAR,COMPART 7FXH J 

3040992162115 CYLINDER ASSEMBLY,ACTUAT 7FXH N 

2510996685227 KIT,FRONT END COMPLETE 7FXH J 

5120991773642 JACK,SCREW,HAND 7FXH C 

3950994889291 FRAME,HOIST 7FXH C 

2530145730335 HUB,WHEEL,VEHICULAR 7FXH J 

2530145730334 HUB,WHEEL,VEHICULAR    N 7FXH J 

2530145730339 HUB,WHEEL,VEHICULAR 7FXH J 

2530145730338 HUB,WHEEL,VEHICULAR 7FXH J 

3920993509096 TRUCK,HAND 7FXH C 

5998995939007 ELECTRONIC COMPONENTS AS 7FXH N 

5998997437921 ELECTRONIC COMPONENTS AS 7FXH P 

2530145670137 CONTROL UNIT,PNEUMATIC T 7FXH J 

5998995052628 ELECTRONIC COMPONENTS AS 7FXH N 

2510999071709 PANEL,VHCLR OPERATION 7FXH J 

5998992547785 ELECTRONIC CMPNTS ASSY 7FXH J 

5998332089120 ELECTRONIC CMPNTS ASSY 7FXH N 

5998993913008 ELECTRONIC COMPONENTS AS 7FXH C 

5998996679883 ELECTRONIC COMPONENTS AS 7FXH C 

 

1.2 This document is intended as an outline specification detailing the engineering 
requirement to enable a company to apply their expertise to produce a compliant 
product that meets the in-service user requirements, which shall be acceptable to the 
Authority and for which a warranty shall be provided.  The performance of completed 
assemblies shall meet or exceed that of any earlier Build Standards.  Should any 
differences exist between the OEM and MoD specifications, either in build or test 
criteria, the MoD will generally take precedence.  Clarification should be sought from the 
Babcock DSG Repair Manager (RM). 
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1.3 The demanding operational role of Armed Service equipment is significantly 
different to that of equivalent commercial equipment.  It is essential to ensure that 
this equipment proves reliable when used and that the end user has the necessary 
confidence that it will survive the rigours of Service application. 

1.4 It is a requirement of the MoD that contractors hold a current recognised third 
party Quality Accreditation Certification (UKAS or International equivalent).  For the 
work requirement of this specification, the contractor shall be registered in 
accordance with the requirement of ISO 9001:2008 suitably scoped as a minimum.  
The contractor will need to demonstrate how they intend to manage the transition to 
ISO 9001:2015 by September 2018.  

1.5 There may be circumstances, such as Urgent Operational Requirements (UOR) 
where it will be to the Authority’s benefit to accept delivery of products that do not 
conform to contract requirements, as detailed in Defence Standard 05-61 (Part 1) 
(Concessions), but there must be a clear and demonstrable benefit to the Authority and 
approval must be given by the Babcock DSG RM, (in writing), before this takes place.   

1.6 Any quantities referred to are estimated quantities only.  The Authority may order 
more or less than those referred to.  Any figures are for guidance only and no 
guarantee can be given that any specific quantities of repairable items will become 
available. 
  

2.0 Publications 

1.7 Contractors are responsible for obtaining the latest OEM publications, parts 
lists and supersession lists for the equipment.  Drawings and spares lists will be 
required to be issued to the RM, in order to allow for engineering discussions and 
scrutiny of any Strip and Survey Reports.  

1.8 Publications produced by the MoD for Service use are, in general, based upon 
the commercial publications but the format is specific to the Service user.  
Contractors are responsible for obtaining and maintaining the latest issues of these 
publications. 

1.9 Publications applicable to the assemblies within this requirement are included 
but not limited to Table 2 below: 
 
 

 

Table 2 – Support Publications 

Publication Title 

Defence Gateway Defence Logistics Framework 

AESP 2355-E-100 Foxhound AESP series 
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DEF STAN 03-032 

Pre-treatment and Painting of Vehicles, Engineer Equipment 

and Components 

Part No: 1 - "General Requirements", Issue No: 5 dated 

14/06/2017 

Part No: 2 - "Systems for Ferrous Armour", Issue No: 5 dated 

14/06/2017 

Part No: 3 - "Systems for Aluminium Alloy for Armour and 

Structural Applications", Issue No: 5 dated 14/06/2017 

Part No: 4 - "Systems for Ferrous Metal, Excluding Armour",  

Issue No: 5 dated 14/06/2017 

Part No: 5 - "Systems for Non-Ferrous Metals Excluding 

Aluminium Alloy for Armour and Structural Applications", Issue 

No: 5 dated 14/06/2017 

Part No: 6 - "Systems for Specialised Vehicles, Components and 

Substrates Including Distinctive Colours", Issue No: 5 dated 

14/06/2017 

DEF STAN 80-208 

Paint, Finishing, Polyurethane Multi-pack, Matt, IRR, Chemical 
Agent Resistant, Non Aircraft Use, Low VOC 
 
Issue 3 – dated 16/12/2005  
Amendment 1 – 24/03/2006 
 

DEF STAN 81-041 

Packaging of Defence Materiel 
 
Part No: 1 - "Introduction to Defence Packaging Requirements", 
Issue No: 9 dated 14/12/2016 
 
Part No: 2 - "Design", Issue No: 9 dated 14/01/2017 
 
Part No: 3 - "Environmental Testing", Issue No: 06 dated 
12/06/2014 
 
Part No: 4 - "Service Packaging Instruction Sheet (SPIS)", Issue 
No: 8 dated 16/10/2015 
 
Part No: 5 - "Packaging Processes", Issue No: 8 dated 
14/01/2017 
 
Part No: 6 - "Package Marking", Issue No: 10 dated 14/02/2018 

DEF STAN 05-57   Configuration Management of Defence Materiel 

Issue No: 6 dated 07/03/2014 

DEF STAN 05-61 

Quality Assurance Procedural Requirements 
Part No: 1 - "Concessions", Issue No: 6 dated 31/03/2016. 
      
Part No: 4 - "Contractor Working Parties", Issue No: 3 dated 
25/10/2002, Amendment No: 1 dated 28/01/2011. 
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DEF STAN 05-135 Avoidance of Counterfeit Materiel  

Issue No: 1 dated 10/07/2014. 

ISO 9001:2015 

Quality Management Systems -- Requirements 

Edition 5, dated 09/2015 

 

Certification is to be mandatory 

DEF STAN 05-99 

Managing Government Furnished Equipment in Industry 

Part No: 1 - "Provides end to end view of MOD requirements for 
the management of GFE in Industry", Issue No: 1 dated 
14/07/2017. 

 

Part No: 2 - "Requirement for the Management of Inventory held 
by a delivery partner (DP), on behalf of the MOD as stated in the 
DP Contract"  Issue No: 1 dated 14/07/2017 

AQAP 2105 
NATO Requirements for Deliverable Quality Plans, Issue 2, 

dated 2009 

3.0 Documentation 

3.1 A draft quality plan (QP) will be required at the ITT stage to demonstrate how 
equipment is to be managed.  The completed QP shall be submitted within three 
months of the commencement of the contract.  The QP should identify all risk areas 
and detail how they will be mitigated and managed throughout the duration of the 
contract.  The QP shall reference procedures, developed in accordance with the 
Contractors Quality Registration, which detail how control of the repair relating to the 
Company Quality Assurance processes will be achieved.  Inspection and test points 
shall be clearly indicated.  Documentation relating to critical or safety related items 
and assemblies shall be highlighted. 

3.2 Following the provision of equipment for repair under this contract, the 
contractor is required to submit a strip survey report to the Babcock DSG Repair 
Manager (RM) fully identifying the requirement for all work relating to the assembly, 
including costs.  No work is to be undertaken by the contractor until this strip survey 

report and the associated costs have been sanctioned by the Babcock DSG RM as 
‘fair and reasonable’ and authority is given to proceed. 

3.3 At the commencement of the Contract, and thereafter at reasonable intervals 
depending upon need arising and priorities, the Babcock DSG RM and contractor 
shall agree a "production plan" for the repair.  The Contractor shall provide a monthly 
report on the progress of the repair work against the plan to the Babcock DSG RM.  
This ‘Contract Status Report’ must include expected delivery dates, financial accrual 
information and any mitigating factors to support repair and / or delivery variations.   

3.4 Records, comprising of; repair, disposals, calibration, inspection, 
modifications, spares, configuration changes and test reports as applicable and 
defined in this specification, shall be maintained by the Contractor.  Additionally, the 
Contractor is to keep records of all visits / survey reports, approvals and costs 
incurred in the repair of the Contractor deliverables.  Where there is a legislative 
requirement, documents are to be kept for the period specified in that legal 
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requirement.  All records must be made available to the Authority as required. 
 

4.0 Repair Policy 

4.1  Assemblies submitted for repair will have been removed from service for a 
multitude of reasons1.  The requirement for the repair of these assemblies is to give 
an expected life of not less than eighty percent of that of a new assembly.  This 
specification is not to be considered as comprehensive for the work requirement and 
is not to be used as a reason to limit any work on the assembly.  It is the Contractor's 
responsibility to produce a comprehensive repair specification for each item and to 
ensure that the quality of the assembly returned after refurbishment shall meet the 

requirement of "as new" with the stated life requirement.  

4.2  For any assembly not considered by the repairer as economic to repair, these 
must be submitted at the survey stage (before work commences using form DSD-
OP-FO-84 (Schedule 12) and not be a result of back stripping or cannibalisation.  
The Authority will only agree Beyond Economic Repair (BER) classification where the 
Contractor has been able to demonstrate that their cost to repair is greater than the 
eighty percent of new cost2 as supplied to the MoD.  Once BER has been agreed the 
Authority will issue disposal instructions (Army Form G1043) for the scrapped 
carcass accordingly. 

4.3  Any repair of the assembly and its ancillaries shall be to the latest MoD 
approved OEM specification and modification state, using approved procedures in 
accordance with the current service / workshop manual for the item.  Completed 
assemblies, including ancillaries, shall be tested to the OEM test specification.  The 
performance and quality standard of the assembly shall meet or exceed the 
requirement of the OEM specification.  Records of performance tests and results as 
applicable shall be supplied as stated in this specification.  All assemblies and 
ancillaries shall be covered by a warranty as defined in the terms and conditions of 
the Contract. 

4.4 Procurement of all replacement parts used in the repair shall be the 
responsibility of the Contractor.  All parts shall meet or exceed the OEM specification 

and shall be purchased from approved suppliers.  Certificates of Conformity (CoC) 
shall be obtained for all parts which have not been sourced through the Contractor 
and shall be made available to the Babcock DSG RM or a nominated representative 
when requested. 

4.5 The following items are to be considered as mandatory 100% replacement 
components, where applicable, regardless of their condition: 

4.5.1 All seals, ‘O’ rings and gaskets. 

                                                
1 The contractor is advised that no guarantee can be given or responsibilities accepted by the Authority regarding 
the completeness or correctness of equipment issued for repair, or give any indications of the level of repair 
required. 
2 This is the general guide criteria but can be varied depending upon stock levels, new buy time limits and supply 
urgency, the Babcock DSG Repair Manager will advise in all BER requests. 
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4.5.2 All throw away locking devices, tab washers, nyloc nuts, split pins, 
retaining rings and locking wire. 

4.5.3 All flexible hoses. 

4.5.4 All ‘P’ clips. 

4.5.5 Screws, nuts, bolts and spacers. 

4.5.6 Any shelf-life items. 

4.6 The Contractor has an obligation towards safety.  Any failures or incidents in 
relation to the equipment which affects safety shall be reported to the Babcock DSG 
RM without delay.  The Babcock DSG RM shall be entitled to require action to be 
taken to correct the failure and to prevent reoccurrence. 

4.7 All modifications approved by the OEM and MoD as defined in the latest 
technical documentation shall be incorporated as part of the repair.  Unauthorised 
modifications shall not be incorporated. 

4.8 Pre-modified units are required to be uplifted to the new build standard.~ 
 

5.0 Repair Requirement 

5.1 Assemblies received for repair are to be checked for correct nomenclature and 
part number and a report produced detailing the modification status (if applicable), 
serial number, any significant damage and / or missing items. 

5.2 Any discrepancies in the items delivered should be reported using MoD Form 
445 (Discrepancy Report).  These reports shall be completed in accordance with the 
criteria laid down in the Defence Logistics Framework and distributed as required by 
the Contract with two copies to the issuing depot and one to the Babcock DSG RM. 

5.3 All assemblies and ancillaries must be completely emptied, stripped and 
thoroughly cleaned and degreased where applicable.  A detailed inspection of all 

components shall be carried out, with a full survey report raised to establish the 
extent of the work requirements.  The survey report shall be sent to the Babcock 
DSG RM for repair approval (para 3.2). 

5.4 The scope of the repairs to be carried out shall be determined from the survey 
against OEM specification.  At this stage, all those components being replaced are to 
be disposed of using Contractor’s formal quality control procedures.  All remaining 
components shall be inspected to establish their suitability for re-use or reclamation.  
Those found not suitable are to be disposed of by the Contractor once approval for 
the repair has been given by the Babcock DSG RM. 
 
5.5 The levels of repair at this early stage are to be as detailed below, as 
relationships and contract let confidence develops there will be scope to develop 
further. 
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5.6  Assemblies are to be rebuilt in accordance with the latest OEM specification 

using reclaimed and new components, incorporating all approved modifications 

where applicable. 

5.7 The Contractor shall permanently fix an identification plate to the assembly 
indicating that they have been subject to repair.  The plate shall record: 
 

 
5.7.1 Repaired / re-manufactured for MoD 
 
5.7.2 Authority’s Job Number (e.g. PR100012345). 
 
5.7.3 Date of repair / re-manufacture 

 
5.7.4 Assembly Serial Number (if applicable). 

 
5.7.5 Warranty period (as per the Contract). 
 
5.7.6 Purchase Order Number. 
 

6.0 Performance and Test Acceptance 

6.1  On completion of repair the assembly shall be subjected to suitable static and 
dynamic testing and acceptance by the Contractor. 
 

6.2 Final testing of all assemblies shall be carried out in accordance with OEM / 
MoD procedures and standards.  Where discrepancy exists between the OEM and 
MoD test specification the MoD specification will generally take precedence but the 
Contractor shall ultimately seek clarification from the Babcock DSG RM.  It is the 
responsibility of the Contractor to ensure that all test equipment is maintained and 
calibrated. 
 
6.3 Inspection / test records shall be retained for all assemblies for a period of six 
years in accordance with contract condition A23 and made available for the Babcock 
DSG RM or nominated representatives of the Authority upon request. 
 
 

7.0 Preservation & Packing 
 

7.1     Completed assemblies shall be internally and externally preserved in 
accordance with DEF STAN 81-041. 
 
7.2     All completed assemblies are to be painted, if applicable, to OEM specification 
in DEF STAN 80-208 and in accordance with the general procedures as laid down in 
DEF STAN 03-032. 
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7.3     Completed assemblies are to be packed in accordance with 
the relevant Service Packaging Instruction Sheet (SPIS) and to 
the level shown in the contract or order. 
 
7.4     Any replacement wood used in packaging must be 
International Standards For Phytosanitary Measures (ISPM 15) 

compliant and carry the Forestry Commission, Heat Treated, mark (see below). 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

STEPHEN NICHOLSON  

Repair Manager (PMVP) 

DSG 

Defence & Security 

Babcock International Group 

Bldg. B15, 

Donnington, 

Telford.  

Shropshire 

TF2 8JT 
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1. Firm Pricing for Contract LSBU15/0045 

NATO 
Stock 
Number 
(NSN) 

Description 
Packag

ing 
code 

Turn 
Around 
time  
(Business 
days) 

Strip 
Survey 
Cost 
(Year 1) 
£ 

Strip 
Survey 
Cost 
(Year 2) 
£ 

Strip 
Survey 
Cost 
(Year 3) 
£ 

Strip 
Survey 
Cost 
(Year 4) 
£ 

Strip 
Survey 
Cost 
(Year 5) 
£ 

BER/BR 
Standard 
cost  
(Years 1 - 
5) 
£ 

Refurbishment 
of existing 
packaging  
(Years 1 - 5) 
£ 

Replacement 
of new 
packaging  
(Years 1 - 5) 
£ 

Delivery 
cost  
(Years 1 - 5) 
£ 

30101456
70351 

Gear 
Assembly, 

Speed DECR 
J 120 £732.12 £732.12 £732.12 £732.12 £732.12 £200.00 £136.57 £188.28 £173.75 

25201457
01834 

Transfer 
Transmissio

n AS 
J 120 £732.12 £732.12 £732.12 £732.12 £732.12 £200.00 £141.05 £238.03 £480.00 

47303320
93145 

Manifold 
Assy, 

Hydraulic 
J 120 £665.00 £684.95 £705.50 £726.67 £748.47 £200.00 £94.29 £126.77 £173.75 

25409966
79540 

Heater,  
Vehicular 
Compart 

J 120 £436.24 £457.52 £480.13 £505.40 £530.67 £200.00 £71.03 £122.89 £173.75 

30409921
62115 

Cylinder 
Assembly, 

Actuat 
N 120 £379.05 £421.61 £432.25 £449.54 £462.84 £200.00 N/A £101.29 £173.75 

25109966
85227 

Kit, Front 
End 

Complete 
J 270 £2,565.00 £2,641.95 £2,721.21 £2,802.85 £2,886.94 £200.00 £808.98 £1,926.54 £480.00 

25301457
30334 

HUB,WHEEL
,VEHICULAR

    N 
J 120 £488.09 £488.09 £488.09 £488.09 £488.09 £200.00 £125.38 £194.13 £173.75 

25301457
30335 

HUB,WHEEL
,VEHICULAR 

J 120 £488.09 £488.09 £488.09 £488.09 £488.09 £200.00 £125.38 £194.13 £173.75 
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NATO 
Stock 
Number 
(NSN) 

Description 
Packag

ing 
code 

Turn 
Around 
time  
(Business 
days) 

Strip 
Survey 
Cost 
(Year 1) 
£ 

Strip 
Survey 
Cost 
(Year 2) 
£ 

Strip 
Survey 
Cost 
(Year 3) 
£ 

Strip 
Survey 
Cost 
(Year 4) 
£ 

Strip 
Survey 
Cost 
(Year 5) 
£ 

BER/BR 
Standard 
cost  
(Years 1 - 
5) 
£ 

Refurbishment 
of existing 
packaging  
(Years 1 - 5) 
£ 

Replacement 
of new 
packaging  
(Years 1 - 5) 
£ 

Delivery 
cost  
(Years 1 - 5) 
£ 

25301457
30338 

HUB,WHEEL
,VEHICULAR 

J 120 £488.09 £488.09 £488.09 £488.09 £488.09 £200.00 £125.38 £194.13 £173.75 

25301457
30339 

HUB,WHEEL
,VEHICULAR 

J 120 £488.09 £488.09 £488.09 £488.09 £488.09 £200.00 £125.38 £194.13 £173.75 

25209926
09066 

Transmissio
n, 

Hydraulic, V 
J 120 £931.00 £958.93 £988.19 £1,017.45 £1,048.04 £200.00 £138.10 £234.28 £480.00 

51209917
73642 

Jack, Screw, 
Hard 

C 120 £239.40 £239.40 £239.40 £239.40 £239.40 £200.00 N/A £62.55 £173.75 

39509948
89291 

Frame, 
Hoist 

C 120 £226.10 £263.34 £288.61 £304.57 £308.56 £200.00 N/A £391.98 £173.75 

39209935
09096 

truck, Hand C 120 £266.00 £296.59 £305.90 £317.87 £332.50 £200.00 N/A £520.71 £173.75 

59989959
39007 

Electronic 
component

s AS 
N 120 £436.24 £457.52 £480.13 £505.40 £530.67 £200.00 N/A £103.56 £173.75 

59989974
37921 

Electronic 
component

s AS 
P 120 £470.00 £484.10 £498.63 £513.59 £528.99 £200.00 N/A £26.41 £173.75 

25301456
70137 

Control 
Unit, 

Pneumatic 
T 

J 120 £470.00 £484.10 £498.63 £513.59 £528.99 £200.00 N/A £52.62 £173.75 

59989950
52628 

Electronic 
component

s AS 
N 120 £266.00 £266.00 £266.00 £266.00 £266.00 £200.00 N/A £54.09 £173.75 
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NATO 
Stock 
Number 
(NSN) 

Description 
Packag

ing 
code 

Turn 
Around 
time  
(Business 
days) 

Strip 
Survey 
Cost 
(Year 1) 
£ 

Strip 
Survey 
Cost 
(Year 2) 
£ 

Strip 
Survey 
Cost 
(Year 3) 
£ 

Strip 
Survey 
Cost 
(Year 4) 
£ 

Strip 
Survey 
Cost 
(Year 5) 
£ 

BER/BR 
Standard 
cost  
(Years 1 - 
5) 
£ 

Refurbishment 
of existing 
packaging  
(Years 1 - 5) 
£ 

Replacement 
of new 
packaging  
(Years 1 - 5) 
£ 

Delivery 
cost  
(Years 1 - 5) 
£ 

25109990
71709 

Panel, 
VHCLR 

Operation 
J 120 £470.00 £484.10 £498.63 £513.59 £528.99 £200.00 N/A £53.42 £173.75 

59989925
47785 

Electronic 
CMPNTS 

Assy 
J 120 £470.00 £484.10 £498.63 £513.59 £528.99 £200.00 N/A £55.35 £173.75 

59983320
89120 

Electronic 
CMPNTS 

Assy 
N 120 £665.00 £684.95 £705.50 £726.67 £748.47 £200.00 N/A £45.94 £173.75 

59989939
13008 

Electronic 
component

s AS 
C 120 £853.56 £896.24 £941.05 £988.10 £1,037.51 £200.00 N/A £22.94 £173.75 

59989966
79883 

Electronic 
component

s AS 
C 120 £470.00 £484.10 £498.63 £513.59 £528.99 £200.00 N/A £22.94 £173.75 
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2. Additional Pricing 

 

  Year 1 Year 2 Year 3 Year 4 Year 5 

Mark up 

39% 39% 39% 39% 39% 

Contracted out 
rates 

39% 39% 39% 39% 39% 
 

3. Labour Rates 

Labour Rates 
(Per Hour) 

Year 1 Year 2 Year 3 Year 4 Year 5 

Project 
Manager £53.45 £55.06 £56.71 £58.41 £60.16 

Contrcat Officer 
£28.06 £28.91 £29.77 £30.67 £31.59 

Skilled Labour 
£30.73 £31.66 £32.61 £33.58 £34.59 

Unskilled 
Labour £20.04 £20.65 £21.27 £21.90 £22.56 

Administration  
£16.03 £16.52 £17.01 £17.52 £18.05 
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Schedule 3 – Contract Data Sheet 
 

General Conditions 

Condition 2 – Duration of Contract: 
 
 The Contract expiry date shall be:  
 

Year 1: 07/02/2019 – 06/02/2020 
Year 2: 07/02/2020 – 06/02/2021 
Year 3: 07/02/2021 – 06/02/2022 
Year 4: 07/02/2022 – 06/02/2023 
Year 5: 07/02/2023 – 06/02/2024 

 
  

 
Condition 4 – Governing Law: 
 

Contract to be governed and construed in accordance with:  
 

 English Law   
 

 Scots Law      clause 4.d shall apply  (one must be chosen) 
 

Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) irrevocably 
appointed for Contractors without a place of business in England (or Scotland, if Scots Law applies) in 
accordance with clause 4.g (if applicable) are as follows: 

 
Condition 8 – Authority’s Representatives: 
 
 The Authority’s Representatives for the Contract are as follows: 
 

Commercial: As per most recently issued DEFFORM 111 - Annex A to Schedule 3 
 

Project Manager: As per most recently issued DEFFORM 111- Annex A to Schedule 3 
 

 
Condition 19 – Notices: 
 
 Notices served under the Contract shall be sent to the following address: 
 

Authority:   As per DEFFORM 111 
 
 Contractor:  
 
 
 Notices can be sent by electronic mail?    (tick as appropriate) 
 

 
Clause 20.a – Progress Meetings: 
 

The Contractor shall be required to attend the following meetings: 
Local Equipment Repair Committee (LERC) – Quarterly or As Required 
 

The Contractor shall be responsible for the production and distribution of the agreed meeting minutes. 
 
No charges shall be attributed to the Authority for the attendance of Contractor Personnel. 
 
Meetings will evaluate and discuss (but not be limited to) the following:  
 

 Contractor achievement of delivery times  

 Compliance with stated Key Performance Indicators 
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Clause 20.b – Progress Reports: 
 
 The Contractor is required to submit the following Reports: 
 
            Contract Status Reports (Monthly by the 23rd of each month) 
 
            Quarterly Financial Accrual Information – Every 3 months or as requested by the Repair Manager 

 
Reports shall be Delivered to the following address: As per Box 2 of the most recently issued DEFFORM   
111 

Supply of Contractor Deliverables 

 
Condition 21 – Quality Assurance: 
 

Is a Deliverable Quality Plan required for this Contract?        (tick as appropriate) 
 

If required, the Deliverable Quality Plan must be set out as defined in AQAP 2105 and delivered to the 
Authority (Quality) within Sixty (60) Business Days of Contract Award.  Once agreed by the Authority the 
Quality Plan shall be incorporated into the Contract.  The Contractor shall remain at all times solely 
responsible for the accuracy, suitability and applicability of the Deliverable Quality Plan. 

 
Other Quality Assurance Requirements:  
 

AESP – 2355 – E – 100 
AQAP 2105 – NATO Requirements for Deliverable Quality Plans, Issue 2, Dated 2009 
ISO 9001:2015 – Quality Management Systems – Requirements, Edition 5, Dated 09/2015 
DEF STAN 03-032 – Pre-Treatment And Painting Of Vehicles, Engineer Equipment And Components 

- Part No 1 – “General Requirements”, Issue No 5, Dated 14/06/2017 
- Part No 2 – “Systems For Ferrous Armour”, Issue No 5, Dated 14/06/2017 
- Part No 3 – “Systems For Aluminium Alloy For Armour And Structural Applications”, Issue No 5, Dated 

14/06/2017 
- Part No 4 – “Systems For Ferrous Metal, Excluding Armour”, Issue No 5, Dated 14/06/2017 
- Part No 5 – “Systems For Non-Ferrous Metals Excluding Aluminium Alloy For Armour And Structural 

Applications” Issue No 5, Dated 14/06/2017 
- Part No 6 – “Systems For Specialised Vehicles, Components And Substrates Including Distinctive 

Colours”, Issue No 5, Dated 14/06/2017 
DEF STAN 80-208 – Paint, Finishing, Polyurethane Multi-Pack, Matt, IRR, Chemical Agent Resistant, Non 
Aircraft Use, Low VOC, Issue 3 – Dated 16/12/2005 – Amendment 1 – 24/03/2006 
DEF STAN 81-041 – Packaging of Defence Material 

- Part No 1 – “Introduction To Defence Packaging Requirements”, Issue No 9, Dated 14/12/2016 
- Part No 2 – “Design”, Issue No 9, Dated 14/01/2017 
- Part No 3 – “Environmental Testing”, Issue No 6, Dated 12/06/2014 
- Part No 4 – “Service Packaging Instruction Sheet (SPIS)”, Issue No 8, Dated 16/10/2015 
- Part No 5 – “Packaging Processes”, Issue No 8, Dated 14/01/2017 
- Part No 6 – “Packaging Marking”, Issue No 10, Dated 14/02/2018 

DEF STAN 05-57 – Configuration Management of Defence Material, Issue no 6 Dated 07/03/2014 
DEF STAN 05-61 – Quality Assurance Procedural Requirements 

- Part No 1 – “Concessions”, Issue No 6, Dated 31/03/2016 
- Part No 4 – “Contractor Working Parties” Issue No 3, Dated 25/10/2002 – Amendment No 1, Dated 

28/01/2011 
DEF STAN 05-135 – Avoidance Of Counterfeit Material, Issue no 1, dated 10/07/2014 
DEF STAN 05-99 – Managing Government Furnished Equipment in Industry 

- Part No 1 – “Provides End To End View Of MOD Requirements For The Management Of GFE In 
Industry”, Issue No 1 Dated 14/07/2017 

- Part No 2 – “Requirement For Management Of Inventory Held By A Delivery Partner (DP), On Behalf Of 
The MOD As Stated In The DP Contract”, Issue No 1, Dated 14/07/2017 

 
  

 
Condition 22 – Marking of Contractor Deliverables: 
 
 Special Marking requirements:  
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Condition 24 - Supply of Data for Hazardous Contractor Deliverables, Materials and Substances: 
 

A completed Schedule 6 (Hazardous Contractor Deliverables, Materials or Substance Statement), and if 
applicable, Safety Data Sheet(s) are to be provided by e-mail with attachments in Adobe PDF or MS 
WORD format to: 

 
a)  The Authority’s Representative (Commercial) 

 
b)  Defence Safety Authority – DSA-DLSR-MovTpt-DGHSIS@mod.uk 

 
to be Delivered no later than one (1) month prior to the Delivery Date for the Contract Deliverable or by 
the following date:  
 

 
Condition 25 – Timber and Wood-Derived Products: 
   

A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data 
Requirements) is to be provided by e-mail with attachments in Adobe PDF or MS WORD format to the 
Authority’s Representative (Commercial) 
 
to be Delivered by the following date:  No later than one (1) month prior to the delivery date for the 
Contract Deliverables. 

 
Condition 26 – Certificate of Conformity: 
 

Is a Certificate of Conformity required for this Contract?          (tick as appropriate) 
 

Applicable to Line Items: All  
 

If required, does the Contractor Deliverables require traceability throughout the supply chain?         
(tick as appropriate) 

 
Applicable to Line Items: All 
 
 

Clause 28.b – Delivery by the Contractor: 
 

The following Line Items are to be Delivered by the Contractor: All 
 
  Delivery Instructions (i.a.w Contract Clause 47.8): 
 

All Contract Deliverables shall be shipped in accordance with the requirements of the Logistic Commodities and 
Services Transformation (LCST) Supplier Manual Version LDOC/CMO/V1 dated 21 March 18 at Schedule 16. 

  
 

 
Clause 28.c - Collection by the Authority: N/A 

 
 
Condition 30 – Rejection: 
 
 
The time limit for rejection shall be 20  Business Days 
 

 
Condition 32 – Self-to-Self Delivery: 
 

Self-to-Self Delivery required?     N/A      (tick as appropriate) 
 
If required, Delivery address applicable: 
 
 
 

 

mailto:DSA-DLSR-MovTpt-DGHSIS@mod.uk
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Pricing and Payment 

 
Condition 35 – Contract Price: 
 

All Schedule 2 line items shall be FIRM Price. 
 

 

Termination 

 
Condition 42 – Termination for Convenience: 
 
The Notice period for terminating the Contract shall be twenty (20) days. 
 

Other Addresses and Other Information (forms and publications addresses and official use information) 

See Annex A to Schedule 3 (DEFFORM 111) 
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 DEFFORM 111 

Annex A to Schedule 3 (Edn 11/17) 

Appendix - Addresses and Other Information 

 1. Commercial Officer 

 

Name: Jonathan Bamford 

 

Address: I&RM Building B15, MOD Donnington, Telford TF2 8JT 

Email:   

 8. Public Accounting Authority 

1.  Returns under DEFCON 694 (or SC equivalent) should be sent 

to DBS Finance ADMT – Assets In Industry 1, Level 4 Piccadilly 

Gate, Store Street,  Manchester, M1 2WD  

 44 (0) 161 233 5397 

2.  For all other enquiries contact DES Fin FA-AMET Policy, Level 

4 Piccadilly Gate, Store Street, Manchester, M1 2WD   

 44 (0) 161 233 5394 

 

 

 2. Project Manager 

 Name: Stephen Nicholson  

 

Address: I&RM Building B15, MOD Donnington, Telford TF2 8JT 

Email:  

 

 9.  Consignment Instructions 

 

The items are to be consigned as follows: 

In accordance with the Terms and Conditions of Contract: 

LSBU15/0045 

 

 

 1.   3. Packaging Design Authority 

 

 

 10.  Transport. The appropriate Ministry of Defence Transport 

Offices are: 

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail 

Point 3351, BRISTOL BS34 8JH                       

Air Freight Centre 

IMPORTS  030 679 81113 / 81114   Fax 0117 913 8943 

EXPORTS  030 679 81113 / 81114   Fax 0117 913 8943 

Surface Freight Centre 

IMPORTS  030 679 81129 / 81133 / 81138   Fax 0117 

913 8946 

EXPORTS  030 679 81129 / 81133 / 81138   Fax 0117 913 

8946 

 

  

 4. (a) Supply / Support Management Branch or Order Manager: 

Branch/Name:       

 

 

Tel No:        

 

   (b) U.I.N.         

 B. JSCS 

JSCS Helpdesk No. 01869 256052 (select option 2, then option 3) 

JSCS Fax No. 01869 256837 

www.freightcollection.com  

 

 

 5. Drawings/Specifications are available from 

 

      

 

 11. The Invoice Paying Authority  

I&RM Accounts Payable Manager 

Babcock DSG Limited, Building B15, MoD Donnington, Telford 

TF2 8JT  

Email: I&RM-accountspayable@babcockinternational.com 

 

 

 

 6.  INTENTIONALLY BLANK  12.  Forms and Documentation are available through *: 

Ministry of Defence, Forms and Pubs Commodity Management  

PO Box 2, Building C16, C Site 

Lower Arncott 

Bicester, OX25 1LP  (Tel. 01869 256197  Fax: 01869 256824) 

Applications via fax or email: DESLCSLS-

OpsFormsandPubs@mod.uk 

 

 

 7. Quality Assurance Representative: 

Commercial staff are reminded that all Quality Assurance requirements 

should be listed under the General Contract Conditions.  

AQAPS and DEF STANs are available from UK Defence 

Standardization, for access to the documents and details of the 

helpdesk visit http://dstan.uwh.diif.r.mil.uk/  [intranet] or 

https://www.dstan.mod.uk/ [extranet, registration needed].  

 *NOTE 

1.Many DEFCONs and DEFFORMs can be obtained from the 

MOD Internet Site:  

https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm 

 

 

 

 

http://www.freightcollection.com/
mailto:I&RM-accountspayable@babcockinternational.com
mailto:DESLCSLS-OpsFormsandPubs@mod.uk
mailto:DESLCSLS-OpsFormsandPubs@mod.uk
http://dstan.uwh.diif.r.mil.uk/
http://dstan.uwh.diif.r.mil.uk/
https://www.dstan.mod.uk/
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm
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Schedule 4 - Contract Change Control Procedure (i.a.w. clause 6.b) for Contract No: 
LSBU15/0045 

1. Authority Changes 

Subject always to Condition 6 (Amendments to Contract), the Authority shall be entitled, acting 
reasonably, to require changes to the Contractor Deliverables (a " Change") in accordance with 
this Schedule 4.   
 

2. Notice of Change 

a. If the Authority requires a Change, it shall serve a Notice (an "Authority Notice of 

Change") on the Contractor. 

b. The Authority Notice of Change shall set out the change required to the Contractor 
Deliverables in sufficient detail to enable the Contractor to provide a written proposal (a 
"Contractor Change Proposal") in accordance with clause 3 below.  
 

3. Contractor Change Proposal 

a. As soon as practicable, and in any event within fifteen (15) Business Days (or such 
other period as the Parties may agree) after having received the Authority Notice of Change, the 
Contractor shall deliver to the Authority a Contractor Change Proposal. 

b. The Contractor Change Proposal shall include: 

(1) the effect of the Change on the Contractor’s obligations under the Contract; 

(2) a detailed breakdown of any costs which result from the Change; 

(3) the programme for implementing the Change; 

(4) any amendment required to this Contract as a result of the Change, including, 
where appropriate, to the Contract Price; and  

(5) such other information as the Authority may reasonably require. 

c. The price for any Change shall be based on the prices (including all rates) already 
agreed for the Contract and shall include, without double recovery, only such charges that are 
fairly and properly attributable to the Change. 
 

4. Contractor Change Proposal – Process and Implementation 

a. As soon as practicable after the Authority receives a Contractor Change Proposal, the 
Authority shall:  

(1) evaluate the Contractor Change Proposal; 

(2) where necessary, discuss with the Contractor any issues arising and following 
such discussions the Authority may modify the Authority Notice of Change and the 
Contractor shall as soon as practicable, and in any event not more than ten (10) Business 
Days (or such other period as the Parties may agree) after receipt of such modification, 
submit an amended Contractor Change Proposal. 

b. As soon as practicable after the Authority has evaluated the Contractor Change Proposal 
(amended as necessary) the Authority shall: 

(1) indicate its acceptance of the Change Proposal by issuing an amendment to the 
Contract in accordance with Condition 6 (Amendments to Contract); or  

(2) serve a Notice on the Contractor rejecting the Contractor Change Proposal and 
withdrawing (where issued) the Authority Notice of Change. 

c. If the Authority rejects the Change Proposal it shall not be obliged to give its reasons for 
such rejection. 

d. The Authority shall not be liable to the Contractor for any additional work undertaken or 
expense incurred unless a Contractor Change Proposal has been accepted in accordance with 
Clause 4b.(1) above. 
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5. Contractor Changes 

If the Contractor wishes to propose a Change, it shall serve a Contractor Change Proposal on 
the Authority, which shall include all of the information required by Clause 3b above, and the 
process at Clause 4 above shall apply. 
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Schedule 5 - Contractor’s Commercially Sensitive Information Form (i.a.w. condition 13) 
for Contract No: LSBU15/0045 
 

Contract  No: LSBU15/0045 

Description of Contractor’s Commercially Sensitive Information: 

 

Cross Reference(s) to location of sensitive information: 

 

Explanation of Sensitivity: 

   

Details of potential harm resulting from disclosure: 

 

Period of Confidence (if applicable): 5 Years 

Contact Details for Transparency / Freedom of Information matters: 

Name:   

Position:  

Address:  

Telephone Number:   

Email Address:   
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Schedule 6 - Hazardous Contractor Deliverables, Materials or Substances Supplied 
under the Contract: Data Requirements for Contract No: LSBU15/0045 
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Schedule 7 - Timber and Wood- Derived Products Supplied under the Contract: Data 
Requirements for Contract No: LSBU15/0045 
 
The following information is provided in respect of condition 25 (Timber and Wood-Derived 
Products)*: 

 

Schedule of 
Requirements 

item and 
timber product 

type 

Volume of 
timber 

Delivered to 
the Authority 

with FSC, 
PEFC or 

equivalent 
evidence 

Volume of 
timber 

Delivered to 
the Authority 

with other 
evidence 

Volume (as Delivered 
to the Authority) of 

timber without 
evidence of compliance 

with Government 
Timber Procurement 

Policy 

Total volume 
of timber 

Delivered to 
the Authority 

under the 
Contract 

N/A N/A N/A N/A N/A 

     

     

     

     

     

*This condition is not applicable where the supply of timber or wood-derived products are incidental to the object 

of the Contract (e.g. packaging) 
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Schedule 8 - Acceptance Procedure (i.a.w. condition 29) for Contract No: LSBU15/0045 
 
 

“The Acceptance Procedure for this Contract is in accordance with Condition 29 only”. 
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Schedule 9 – Purchase Order Template – Sample (For Information Only) 
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Schedule 10 – Discrepancy Report – Sample (For Information Only) 

 
Copies of the Discrepancy Report MOD Form 445, in pads of 100, can be obtained from 

the Forms and Publications address on the Contract. 
 

This form should be used for reporting discrepancies in consignments of goods sent to 
the Contractor for repair. 

 
Triplicate copies of the form should be completed in manuscript or typescript. Copies 1 & 

2 should be sent to the Consignor, with copy 3 being retained by the Contractor. 
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Schedule 11 – Strip and Survey Report – Sample (For Information Only) 
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Schedule 12 – Application to dispose of BR/BER Equipment 
 
 

 
 
 



 

Page 42 of 56 
 

 
 
Schedule 13: Contract Status Report  
(Please note: This is currently under review and will be superseded by a Baan generated Report and accompanying instructions in due course.) 
 
            Contract Number: LSBU15/0045 
 
 

Supplier 
Name 

Cont. 
Ref 

PR 
Number NSN Description 

Purchase 
Order 

Position 
Number 

Sequence 
Number 

Outstanding 
Qty 

Updated 
Repair 
Price 
(Each) 

Most 
Likely 
Delivery 
Date Max 

Confirmed 
Delivery Date 
(DD/MM/YYYY) 

Supplier 
Comments 

WIP 
Value  
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Schedule 14 – Sample Agreement to Novate a Contract (For information purposes only)  

(Will only need to be signed and agreed in the event that the Contract is novated.) 

DATED 

------------ 

AGREEMENT TO NOVATE A CONTRACT 

 

between 

 

CONTINUING PARTY 

 

and 

 

[SECRETARY OF STATE FOR DEFENCE] 

 

and 

 

[BABCOCK DSG LIMITED]  
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THIS AGREEMENT is dated [DATE] 

PARTIES 

[FULL COMPANY NAME] incorporated and registered in England and Wales with company number [NUMBER] 

whose registered office is at [REGISTERED OFFICE ADDRESS] (Continuing Party). 

[SECRETARY OF STATE FOR DEFENCE] (MoD). 

[BABCOCK DSG LIMITED] incorporated and registered in England and Wales with company number 

[NUMBER] whose registered office is at [REGISTERED OFFICE ADDRESS] (Babcock). 

BACKGROUND 

The Continuing Party and the MoD are party to a contract for [DESCRIBE CONTRACT] dated [DATE] (the 

Contract). 

The MoD and Babcock entered into a Land Equipment Service Provision and Transformation Contract dated 31 

March 2015 (the SPC) in respect of which certain services transfer, on a phased basis, from the MoD to 

Babcock.  The MoD wishes to transfer its rights and obligations under the Contract to Babcock as part 

of the transfer of services under the SPC. 

The MoD shall continue to be liable for any failure by it to perform its obligations under the Contract before the 

Effective Date, with Babcock assuming responsibility for all other liabilities so arising in the MoD's 

place.  

The parties have therefore agreed to novate the MoD's rights, obligations and liabilities under the Contract to 

Babcock on the terms of this agreement with effect from [DATE] (Effective Date).  

AGREED TERMS 

NOVATION 

With effect from the Effective Date, the MoD transfers all its rights and obligations under the Contract to 

Babcock. Babcock shall enjoy all the rights and benefits of the MoD under the Contract, and all 

references to the MoD in the Contract shall be read and construed as references to Babcock. 

Babcock agrees to perform the Contract and be bound by its terms in every way as if it were the original party to 

it in place of the MoD. 

The Continuing Party agrees to perform the Contract and be bound by its terms in every way as if Babcock 

were the original party to it in place of the MoD. 

RELEASE OF OBLIGATIONS AND LIABILITIES 

The Continuing Party and the MoD release each other from all future obligations to the other under the 

Contract.  

Nothing in this agreement shall affect or prejudice any claim or demand that the Continuing Party or the MoD 

may have against the other under or in connection with the Contract arising before the Effective Date. 

GOVERNING LAW 

This agreement and any dispute or claim (including non-contractual disputes or claims) arising out of or 
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in connection with it or its subject matter or formation shall be governed by and construed in 

accordance with the law of England and Wales.  

JURISDICTION 

Each party irrevocably agrees that the courts of England and Wales shall have exclusive jurisdiction to 

settle any dispute or claim (including non-contractual disputes or claims) arising out of or in connection 

with this agreement or its subject matter or formation.  

 

Signed ..................................................... 

for and on behalf of [SECRETARY OF STATE FOR DEFENCE] 

Date ........................................................ 

Signed ................................................................ 

for and on behalf of [BABCOCK DSG LIMITED] 

Date ........................................................ 

Signed ..................................................... 

for and on behalf of [CONTINUING PARTY] 

Date ........................................................ 
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Schedule 15 – Draft Quality Plan for Contract No LSBU15/0045 (In accordance with condition 26 (where applicable): 
 
 
 
Allocated Reference: Quality Plan for LSBU15/0045 Tender Section 11. 
 
Draft Quality Plan currently under evaluation and review by Babcock DSG Senior Quality Manager. 
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Schedule 16:  Leidos Delivery Manual 
 
Please see attached PDF titled Leidos Delivery Manual 
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Annex A to Schedule 16 – Leidos Delivery Manual Frequently Asked questions  
 

(8)        SUPPLIER MANUAL FAQs 

  Miscellaneous 

Question/Query Answers 
We recently responded to a tender 
which wasn’t at all clear about the 
requirements of the Supplier 
Manual or whether these would be 
part of the evaluation and if so how. 

The Supplier Manual has brought together in one document the salient points from all the contractual 
requirements listed (Def Stans, DEFCONS etc.) to ensure that when goods are delivered they are compliant to 
your contract.  Supplier are still required to adhere to the full terms and conditions of the contract/Tender 

What do you mean by Purchase 
order number.  

For PO numbers, if you have a CP&F PO you should use the CP&F PO number,  Team Leidos PO you should use the 
TL PO Number (6 digits) and Babcock a 2IM/2RP/PR number. 

Who is our points of contract. The Supplier Manual has listed pocs for all delivery locations and escalation points.  
Contract issues should be raised through the Contracts Officer listed on the Contract.  

What is the Delivery Compliance 
Scorecard, how will it be 
implemented and what are the 
implications for suppliers? 

This is not yet in place, but it is intended to be a way of monitoring supplier delivery performance in order to 
identify and resolve  
issues and drive continuous improvement.  Your contracting authority will receive this document on a regular 
basis. 

What if the Defence Fulfilment 
Centre cannot confirm my Dues In 
on their IT system therefore will not 
allocate a delivery slot 

The transfer of data from the MOD systems to LEIDOS JDA system is currently in process - should the booking 
office not be able to find your Dues In firstly confirm they have checked JDA and BODMs applications if this has 
not identified the Due In forward your Booking Form to UK.KNMG-PMOffice@kuehne-nagel.com who will 
respond within 24 hours 
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JSCS Donnington is not listed as one 
of the MoD Donnington 
warehouses. Confirmation needed 
as to whether the correct contact 
details are:  MOD DONNINGTON - 
HIGH ACTIVITY WAREHOUSES, 
Vehicle Schedule Bookings T: 01952 
673322 
Receipts Supervisor: 01952 673322  
Receipts Skill Zone 3: 01952 673308  
Receipts Manager: 01952 673305 

As part of the LCST Transition plan, the Donnington General Receipts Hub will move from Building B5 to the new 
Defence Fulfilment Centre (DFC) on the 28th Aug 18 and will continue to operate on a 24/7 basis.  
  
Impacts for DE&S PT/DTs and Their Suppliers 
  
The main changes for DE&S PT/DTs and their Suppliers can be summarised as: 
.               Trade receipts will be delivered to the DFC (we have engaged the PT's that own the stock and their 
suppliers will change deliveries once each NSN migrates to its new location) 
·               All distribution, apart from specialist movements, will now be despatched from the DFC. 
.               The new delivery address for the DFC is as follows: 
  
Defence Fulfilment Centre 
Hortonwood 50 
Donnington 
Telford 
TF1 7 AE (for SATNAV purposes please use TF1 7GZ) 
  
.               Defence Fulfilment Centre Booking Request Forms can be obtain from and returned to: 
goodsin.dfc@kuehne-nagel.com 
.               For all DFC booking queries: 01952 953110 or 953104 
.               PT/DT and their Suppliers are remaindered of the requirements to enable ‘a perfect delivery’ which are 
published in the LCST Supplier Manual. 

Banding, Shrink Wrap & Pallet Configuration (including mixed NSNs) 
Pallet Size Clarification  The designated Supplier Manual pallet specification and associated standards remain extant.   Items which 

exceed the dimensions of a standard pallet (1000 x 1200) are to be packed and delivered on "fit for purpose 
packing right sized pallet" that ensures there is no overhang therefore likelihood of damage when moved 
throughout the supply chain to the end user.  Pallets in sizes other than the 1000 x 1200 dims are readily available 
and standard from the market and can be used where appropriate for larger, out of gauge consignments.   
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Clarification of the rules around the 
use of banding and shrink wrap: 
 
*  Deliveries of 25L drums of (for eg) 
hand sanitiser or 1 Ton of lead acid 
batteries require banding or the 
loads are  
    unsafe 

Whilst the Supplier Manual requests stock to be delivered that is secured to a pallet by shrink wrap not banding, it 
is recognised that this is not always possible for H&S reasons. The reason for requesting shrink wrap as opposed 
to banding is that where we are looking to store pallets in racking and conduct in-racking picks by hand of single 
cases, particularly at height, there is a risk of stock items falling from the pallet as the banding is cut at the point 
of pick. Shrink wrap on the other hand allows us to pull the shrink wrap down at the front of the pallet to access 
the stock whilst securing the stock on all other sides.  An additional benefit of shrink wrap is that it keeps the 
stock clean whilst in storage particularly if in storage for a significant period.   
 
In-racking picks by hand will only be undertaken where the individual carton weight is less than 12Kgs.  Pallets of 
cartons/boxes that fall into this category are to be shrink-wrapped to pallets as described in the Supplier Manual. 
For any cartons or boxes over 12kgs or non-standard items/supplies, they are to be banded to the pallet and 
shrink wrapped to keep the product clean. For some equipment spares (Engines for example), shrink wrapping 
may not be appropriate.     
 
Clear shrink wrap has been requested to facilitate the warehouse counting stock and viewing labels and barcodes 
on receipt in an efficient manner.  We understand though that in some cases it might require opaque shrinkwrap 
to be used as a method of limiting the effect of sunlight on the product.  Acid batteries would not have shrink 
wrap. 

Mixed NSN Pallets Clarification:   
*  We cannot deliver without mixed 
pallets or banding 
*  

Mixed Pallets - It is recognised that there will be instances where it is impractical to layer cases as described in the 
Supplier Manual as a result of limited quantities or stability issues. In such cases we will accept and process mixed 
pallets as long as they are conforming in all other aspects but will NCR(T)-for information only and bring them on 
charge immediately.    
Suppliers shall segregate NSNs using boxes, bags etc. for ease of identification and bringing on charge, all of any 
one NSN should be on one pallet and not spread across different pallets and all labels should be facing outwards.   
Barcodes are required on the outside of the consignment for all NSNs therein for mixed pallets.  
It is requested that all NSNs of the same nature be located together on the same pallet, where consignments have 
the same NSN spread between multiple pallets but the quantity is small enough to be on one pallet, they will be 
NCRd and quarantined until rectified. 
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For parts requiring codification, can 
these still be booked in under a 
"local NSN", or will we have to wait 
until condified to deliver? 

Items that are due to go into storage must be fully codified prior to delivery.  The only exception is for inventory 
that is being delivered via the Purple Gate for onward distribution. 

  Do Special To Contents (STC) 
Packaging need to be on pallets if 
they have fork slots? 

No.  Where STCs have weighting balances or centre of gravity is not evenly distributed across a STC, the centre of 
gravity should be marked on the pallet. 

Barcode – SSCC  (Pallet) 
Supplier generated pallet ID or 
given to us by MoD?  
Unique pallet ID (SSCC) - Is this our 
supplier pallet ID or given to us? 

Supplier Generated. 
For Babcock Suppliers this requirement is still being discussed therefore Suppliers shall list their NCAGE until 
advised otherwise. 

Barcode Label Clarification  Contracts set prior to the release of Def Stan 81-41 Pt 6 Issue 10 are to deliver consignments with barcodes which 
are compliant to Issue 9 of the Def Stan.  All contracts set post release Def Stan 81-41 are to be compliant with 
Issue 10.  However and until K&N are able to read Issue 10 compliant Barcodes, suppliers are authorised to use 
Issue 9 standards on the understanding that they revert to issue 10 standard Barcodes once K&N technical 
capability is in place.  K&N to review all current NCRT holdings and those that are NCRT for non-compliant 
barcodes only, will be removed from the NCRT database and brought on charge as a priority.  Babcock will inform 
all suppliers to achieve Issue 10 standards and will enforce this requirement, when the capability within K&N is 
fully operational to read them.  The attached Barcode Summary should help communicate the required 
standards. 

Booking In 
 It is mentioned in the document 
that Fixed booking slots are 
available, however these are subject 
to 3 monthly review, and can be 
cancelled due to changes in MoD 
Donnington delivery traffic. Can a 
booking slot be allocated for the 

All fixed booking slots will be subject to review in order to ensure slot allocation meets demand in the most 
effective manner, amendments to fixed booking slots will not be made without consultation. 
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duration of the contract? 

How do suppliers make bookings?   
Is email acceptable? 

Bookings should be made by calling the booking line (see details in Appendix C of the Supplier Manual). 
Email requests can be sent, for DFC use goodsin.dfc@kuehne-nagel.com, for all other warehouses use extant 
process.  

Deliveries  
Is the delivery process for Courriers 
any different? 

All deliveries are to be booked in advance in line with the Supplier Manual for both security and operational 
reasons which will ensure efficient turnaround of the vehicle on arrival. It is recognised that the driver and vehicle 
details may not be known 24hrs in advance, in such cases the advance notification should still be made but we 
will accept an email or call up to 30 mins before the delivery is made to confirm driver/vehicle details  and is a 
requirement in the DE&S Supplier Manual Ref DE&S Supplier Manual, Executive Summary -1 refers.  Where a 
supplier can provide a list of vehicles and drivers in advance to the Delivery/Booking Clerk at the depot the 
delivery is being made to (see Appendix Section of the Supplier Manual for Delivery Address and Contact List 
details) the drivers and vehicles can be cross referenced on arrival which will negate the need to provide such 
details for each delivery via call or email as described above. Such lists must be kept up to date, any 
drivers/vehicles not on the list will be refused entry unless an email or call is received up to 30mins before the 
delivery is made as described above.    This is standard industry practice in all major hubs/Regional Distribution 
Centres. H&S is our primary concern as this prevents the possibility of accidents happening as a result of the 
driver pulling off the dock before unloading has been completed. 
 
Requesting a supplier to book in to a warehouse or a Supplier being given the opportunity to pick the most 
suitable slot depending on availability to factor in with their wider schedule requirements and as a result of this 
should not be considered as a timed delivery that attracts additional cost.  The supplier has the ability to pick 
from the available slots for that day to coincide with other deliveries they have planned on route. As described 
above, we will be as flexible as we can depending on the number of deliveries being received that day. The 
requirement for deliveries to be booked in advance in line with the Supplier Manual is for both security and 
operational reasons which will ensure efficient turnaround of the vehicle on arrival.  Issues surround inconsistent 
application of the policy will addressed internally.  Any commercial/contractual implications should be raised with 
your customer's Commercial Team. 



 

Page 53 of 56 
 

 
Where deliveries arrive before or after an agreed booking slot, it will be dealt with on a case by case basis and 
where possible we will look to accommodate the time of arrival. In some instances it may not be possible to 
accommodate a change in arrival time which will lead to the driver waiting until the appointed time, waiting until 
the next available slot or worst case being turned away and asked to re-book. If a driver knows they are going to 
be late in advance, they or their company should inform the booking team at the earliest opportunity so alternate 
plans can be made. 

What delivery paper is required to 
be presented at the gatehouse upon 
arrival.  Is a copy of the parcel 
list/manifest sufficient with the 
delivery booking reference for 
notification of deliveries, or do you 
require delivery nhotes with the 
Booking reference? 

A manifest must accompany each delivery, Minimum Req: Booking Reference provided by the Hub Team (DFC) is 
to be provided on the paperwork presented, booked in time, bay door allocated, Driver details, Supplier Details, 
QTY of load (pallets/boxes, cases), this could be the parcel list.  The load details and Qty will be attached to the 
Pre advice information / Dues in Reference through JDA (WMS).  Please provide an example of the current 
manifest to allow this to be reviewed as it was not forwarded as part of the original email traffic. 
  

Early deliveries – we often deliver 
ahead of RDD 

Deliveries can be made earlier that the RDD as long as they are agreed with the customer's commercial team and 
booked in to Depot in accordance with the Supplier Manual.  
For Babcock Suppliers early delivery is agreed as 6 weeks before Required Delivery Date (RDD) unless the Supplier 
has been requested by Babcock staff to deliver early. 

Proof of Delivery - 3rd party carriers 
use electronic signatures and do not 
return paper copies to suppliers - 
Will Donnington post signed 
paperwork back to us? 

Donnington will not post signed paperwork back to suppliers.  It is the Suppliers responsibility to ensure all signed 
paperwork is returned to them. 

Deliveries for Land, Sea and Air – are 
the requirements the same?  

Requirements for Land, Sea and Air deliveries are the same 
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Can we deliver more than 11 
Cartons without them being 
palletised? Each carton will have its 
own delivery note/reference so may 
count as individual deliveries. 

Yes dependent upon weight/frequency - these parcels / small packages can go through the parcel office in the 
DFC if volumes are small. For deliveries to other facilities outside of the DFC, the current process is extant as 
parcel office facilities are not available in most areas. 

Confirmation of unloading 
requirements (rear only, side only 
etc.) - have no way of knowing how 
the courier's vehicle is loaded so we 
cannot comply - what happens? 

The OT/PG receiving area has MHE equipment to unload from all types of vehicles. However specialist lift 
capability, for lifting containers for example must be notified at the time of booking. 

What will happen if deliveries aren’t 
made in accordance with the 
contract (e.g. if PPQ is 1 but supplier 
delivers in packs of 10?) 

Deliveries that do not conform to the Supplier Manual will be NCR(T) and held for rectification, all rectification 
work will be agreed between the contracting authority and the Supplier before work commences.  The Supplier 
Manual is aligned with Defence Policy, it is a matter for the contracting authority to ensure their supplier 
contracts operate iaw Defence Policy. Team Leidos Stock Master Data is obtained from the MoD systems and 
therefore assumes the system data to be correct, Team Leidos will highlight differences in system data versus 
actual using the NCR(T) process. 
 
An Exception process is an internal process and exists to identify the areas where a supplier cannot meet the 
standard of the Supplier Manual for a particular NSN or group of NSNs. On receipt of an Exception request the 
Depot will review the extent of the non-conformance and any additional effort it drives into the operation as a 
consequence of rectification. The Exception process is not a waiver to the Supplier Manual standard but a method 
of agreeing that the Supplier Manual standard will not be met and that rectification will take place on receipt 
without the need to refer to the supplier/PT for an agreed period. Exceptions will not be subject to NCR(T)s once 
approved. 

What about deliveries into West 
Moors or Direct Supply/Direct 
Delivery? 

The Supplier Manual only applies to deliveries into Team Leidos warehouses (including deliveries to Purple Gate).  
West Moors was included in Appendix B in error and this will be amended shortly.   However we would encourage 
all suppliers to comply with the requirements of the SM, regardless of delivery location, as this represents best 
practice 
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Packaging & Labelling 
Use of NATO pallets and why do you 
still use NATO pallets for delivery to 
FLCs? 

NATO pallets are not used for deliveries to FLCs.  We are using 1 Tonne wingless pallets for Amy and RAF and 1 
tonne winged pallets for the Navy in accordance with BS ISO 18334.  The Supplier Manual will be amended to 
reflect this.    
- BS ISO 18334 standard applies 
- for loads up to a maximum of 1000kgs  
- In unit load configuration pallets can be stacked 4 high 
- 4 way entry, full perimeter board not one way pallet. 
- Pallets should be ISPM15 compliant in accordance with the rules according to country of origin or if stock is 
going through Purple Gate. 
Further details are contained in Appendix F to the Supplier Manual 
 
The mention of NATO pallets in the Supplier Manual is an error and will be rectified shortly. 

Can pallets be returned? This is not something that is done today but something we would look to investigate in the future if we determine 
there is a Defence Business case to do so. 

Adding quantity; is this for each of 
the individual items within each case 
i.e. in CRATE 1 there are 4 items or is 
this quantity for for the system 
which is packed into 2 x CRATES?  

Quantity should relate to the UOI for the NSN. Therefore quantity labelling should be 1, but it would be 
recommended to clearly  
label each crate with Part 1 of 2 and 2 of 2. In this instance it may also be appropriate to apply a UOI = KT (Kit) to 
indicate the NSN is multi part. 

Previously labels for items over 3kg 
had to have the weight on – this 
isn’t included in the SM so is it not 
needed? 
 
 

The Supplier Manual references all current MoD policy either directly or through referencing appropriate MoD 
publications, the need for labels indicating items are over 3kgs remains extant through current MoD policy but is 
not mentioned specifically in the Supplier Manual. 
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Process 
*  What is the Exceptions process? 
 
*  How long does the Exception 
Process take? We have been waiting 
for a response for some time and 
this is holding up your deliveries. 
 
*  Could you please provide a copy 
of the exception process, referenced 
in the document for “non-
conforming” deliveries? 

The Exception process exists to identify any areas where a supplier cannot meet the standard of the Supplier 
Manual for a particular NSN or group of NSNs.  The Supplier shall write to the Contracting Authority detailing the 
exception required and reasons this will be reviewed and the extent of the non-conformance and any additional 
effort it drives into the operation as a consequence of rectification. Once the Contracting Authority are content 
this is a legitimate exception it will be forwarded to LEIDOS for consideration, the will be informed of the outcome 
and that rectification will take place on receipt without the need to refer to the Supplier/PT for an agreed period.  
Exceptions will not be subject to NCR(T)s once approved.  Any issues should be discussed in the first instance with 
your Contracting Authority 
 
The exception process is currently on hold whilst we work on enhancements which will be rolled out shortly.  ** 
In meantime stock can be brought in with best endeavours to meet the Supplier Manual requirements.  Where 
NSNs are deemed to be non-compliant they will be NCR'd and reworked by depot staff upon receipt to meet 
Supplier Manual standards. 
 
The Exception process is in place to prevent a Non-Conforming delivery to the business - the exception is agreed 
and should last for a period of time to allow a Supplier to get to the required standard as directed by the SM.  The 
exception process, in extreme circumstances, can be used long term but should indicate the area in which the 
process of conformance may fail (No labels, no booking time agreed..etc.).  Copy can be provided. 

What are NCRs for information  NCRTs for information are raised for statistical purposes only - Depots will take corrective on these for a limited 
period whilst the Supplier Manual beds in. 
Suppliers are required to learn from the NCRTs and not replicate problems already encountered. 

Will contracts specify a particular 
version of the Manual or will 
suppliers be expected to comply 
with the latest version? 

There are currently 2 versions of the Supply Manual one applies to suppliers who are contracted directly by Team 
Leidos the other is for Suppliers contracted directly by the MoD or their nominated Agent (ie Babcock).      
Contracts should refer to the version in place at the time of the contract and any significant changes would be 
notified via contract amendment.   
Plans are in place to merge the Manuals into one version and then host online. 

 


