
Order Schedule 9 (Security) 
Order Ref: 
Crown Copyright 2020 
 

 
DPS Ref: RM6209 
Project Version: v1.0  1 
Model Version: v1.1 

 

Order Schedule 9 (Security) 

[Guidance Note: Buyer to select whether or when Part A (Short Form Security 
Requirements) or Part B (Long Form Security Requirements) should apply. Part 
B should be considered where there is a high level of risk to personal or sensitive 
data.]  

 

Part A: Short Form Security Requirements 

1. Definitions 

 In this Schedule, the following words shall have the following meanings and 
they shall supplement Joint Schedule 1 (Definitions): 

"Breach of 
Security" 

 the occurrence of: 

a) any unauthorised access to or use of the 
Deliverables, the Sites and/or any 
Information and Communication 
Technology ("ICT"), information or data 
(including the Confidential Information and 
the Government Data) used by the Buyer 
and/or the Supplier in connection with this 
Contract; and/or 

b) the loss and/or unauthorised disclosure of 
any information or data (including the 
Confidential Information and the 
Government Data), including any copies of 
such information or data, used by the 
Buyer and/or the Supplier in connection 
with this Contract, 

 in either case as more particularly set out in the 
Security Policy where the Buyer has required 
compliance therewith in accordance with 
paragraph 2.2; 

"Security 
Management Plan"  

 the Supplier's security management plan 
prepared pursuant to this Schedule, a draft of 
which has been provided by the Supplier to the 
Buyer and as updated from time to time; 
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2. Complying with security requirements and updates to them 

 The Buyer and the Supplier recognise that, where specified in DPS 
Schedule 4 (DPS Management), CCS shall have the right to enforce the 
Buyer's rights under this Schedule. 

 The Supplier shall comply with the requirements in this Schedule in respect 
of the Security Management Plan. Where specified by a Buyer that has 
undertaken a Further Competition it shall also comply with the Security 
Policy and shall ensure that the Security Management Plan produced by the 
Supplier fully complies with the Security Policy.  

 Where the Security Policy applies the Buyer shall notify the Supplier of any 
changes or proposed changes to the Security Policy. 

 If the Supplier believes that a change or proposed change to the Security 
Policy will have a material and unavoidable cost implication to the provision 
of the Deliverables it may propose a Variation to the Buyer. In doing so, the 
Supplier must support its request by providing evidence of the cause of any 
increased costs and the steps that it has taken to mitigate those costs.  Any 
change to the Charges shall be subject to the Variation Procedure. 

 Until and/or unless a change to the Charges is agreed by the Buyer 
pursuant to the Variation Procedure the Supplier shall continue to provide 
the Deliverables in accordance with its existing obligations. 

3. Security Standards 

 The Supplier acknowledges that the Buyer places great emphasis on the 
reliability of the performance of the Deliverables, confidentiality, integrity 
and availability of information and consequently on security. 

 The Supplier shall be responsible for the effective performance of its 
security obligations and shall at all times provide a level of security which: 

 is in accordance with the Law and this Contract;  

 as a minimum demonstrates Good Industry Practice; 

 meets any specific security threats of immediate relevance to the 
Deliverables and/or the Government Data; and 

 where specified by the Buyer in accordance with paragraph 2.2 
complies with the Security Policy and the ICT Policy. 

 The references to standards, guidance and policies contained or set out in 
Paragraph 3.2 shall be deemed to be references to such items as 
developed and updated and to any successor to or replacement for such 
standards, guidance and policies, as notified to the Supplier from time to 
time. 

 In the event of any inconsistency in the provisions of the above standards, 
guidance and policies, the Supplier should notify the Buyer's Representative 
of such inconsistency immediately upon becoming aware of the same, and 
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the Buyer's Representative shall, as soon as practicable, advise the 
Supplier which provision the Supplier shall be required to comply with. 

4. Security Management Plan 

 Introduction 

 The Supplier shall develop and maintain a Security Management 
Plan in accordance with this Schedule. The Supplier shall thereafter 
comply with its obligations set out in the Security Management Plan. 

 Content of the Security Management Plan 

 The Security Management Plan shall: 

 comply with the principles of security set out in Paragraph Error! 
Reference source not found. and any other provisions of this 
Contract relevant to security; 

 identify the necessary delegated organisational roles for those 
responsible for ensuring it is complied with by the Supplier; 

 detail the process for managing any security risks from 
Subcontractors and third parties authorised by the Buyer with 
access to the Deliverables, processes associated with the 
provision of the Deliverables, the Buyer Premises, the Sites and 
any ICT, Information and data (including the Buyer’s 
Confidential Information and the Government Data) and any 
system that could directly or indirectly have an impact on that 
Information, data and/or the Deliverables; 

 be developed to protect all aspects of the Deliverables and all 
processes associated with the provision of the Deliverables, 
including the Buyer Premises, the Sites, and any ICT, 
Information and data (including the Buyer’s Confidential 
Information and the Government Data) to the extent used by the 
Buyer or the Supplier in connection with this Contract or in 
connection with any system that could directly or indirectly have 
an impact on that Information, data and/or the Deliverables; 

 set out the security measures to be implemented and 
maintained by the Supplier in relation to all aspects of the 
Deliverables and all processes associated with the provision of 
the Goods and/or Services and shall at all times comply with 
and specify security measures and procedures which are 
sufficient to ensure that the Deliverables comply with the 
provisions of this Contract; 

 set out the plans for transitioning all security arrangements and 
responsibilities for the Supplier to meet the full obligations of the 
security requirements set out in this Contract and, where 
necessary in accordance with paragraph 2.2 the Security Policy; 
and 
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 be written in plain English in language which is readily 
comprehensible to the staff of the Supplier and the Buyer 
engaged in the provision of the Deliverables and shall only 
reference documents which are in the possession of the Parties 
or whose location is otherwise specified in this Schedule. 

 Development of the Security Management Plan 

 Within twenty (20) Working Days after the Start Date and in 
accordance with Paragraph 4.4, the Supplier shall prepare and 
deliver to the Buyer for Approval a fully complete and up to date 
Security Management Plan which will be based on the draft Security 
Management Plan.  

 If the Security Management Plan submitted to the Buyer in 
accordance with Paragraph 4.3.1, or any subsequent revision to it in 
accordance with Paragraph 4.4, is Approved it will be adopted 
immediately and will replace the previous version of the Security 
Management Plan and thereafter operated and maintained in 
accordance with this Schedule.  If the Security Management Plan is 
not Approved, the Supplier shall amend it within ten (10) Working 
Days of a notice of non-approval from the Buyer and re-submit to the 
Buyer for Approval.  The Parties will use all reasonable endeavours 
to ensure that the approval process takes as little time as possible 
and in any event no longer than fifteen (15) Working Days from the 
date of its first submission to the Buyer.  If the Buyer does not 
approve the Security Management Plan following its resubmission, 
the matter will be resolved in accordance with the Dispute Resolution 
Procedure.  

 The Buyer shall not unreasonably withhold or delay its decision to 
Approve or not the Security Management Plan pursuant to Paragraph 
4.3.2.  However a refusal by the Buyer to Approve the Security 
Management Plan on the grounds that it does not comply with the 
requirements set out in Paragraph 4.2 shall be deemed to be 
reasonable. 

 Approval by the Buyer of the Security Management Plan pursuant to 
Paragraph 4.3.2 or of any change to the Security Management Plan 
in accordance with Paragraph 4.4 shall not relieve the Supplier of its 
obligations under this Schedule.  

 Amendment of the Security Management Plan 

 The Security Management Plan shall be fully reviewed and updated 
by the Supplier at least annually to reflect: 

 emerging changes in Good Industry Practice; 

 any change or proposed change to the Deliverables and/or 
associated processes;  

 where necessary in accordance with paragraph 2.2, any change 
to the Security Policy;  
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 any new perceived or changed security threats; and 

 any reasonable change in requirements requested by the Buyer. 

 The Supplier shall provide the Buyer with the results of such reviews 
as soon as reasonably practicable after their completion and 
amendment of the Security Management Plan at no additional cost to 
the Buyer. The results of the review shall include, without limitation: 

 suggested improvements to the effectiveness of the Security 
Management Plan; 

 updates to the risk assessments; and 

 suggested improvements in measuring the effectiveness of 
controls. 

 Subject to Paragraph 4.4.4, any change or amendment which the 
Supplier proposes to make to the Security Management Plan (as a 
result of a review carried out in accordance with Paragraph 4.4.1, a 
request by the Buyer or otherwise) shall be subject to the Variation 
Procedure. 

 The Buyer may, acting reasonably, Approve and require changes or 
amendments to the Security Management Plan to be implemented on 
timescales faster than set out in the Variation Procedure but, without 
prejudice to their effectiveness, all such changes and amendments 
shall thereafter be subject to the Variation Procedure for the purposes 
of formalising and documenting the relevant change or amendment. 

5. Security breach 

 Either Party shall notify the other in accordance with the agreed security 
incident management process (as detailed in the Security Management 
Plan) upon becoming aware of any Breach of Security or any potential or 
attempted Breach of Security. 

 Without prejudice to the security incident management process, upon 
becoming aware of any of the circumstances referred to in Paragraph 5.1, 
the Supplier shall: 

 immediately take all reasonable steps (which shall include any action 
or changes reasonably required by the Buyer) necessary to: 

 minimise the extent of actual or potential harm caused 
by any Breach of Security; 

 remedy such Breach of Security to the extent possible 
and protect the integrity of the Buyer and the provision of 
the Goods and/or Services to the extent within its control 
against any such Breach of Security or attempted 
Breach of Security;  

 prevent an equivalent breach in the future exploiting the 
same cause failure; and 
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 as soon as reasonably practicable provide to the Buyer, 
where the Buyer so requests, full details (using the 
reporting mechanism defined by the Security 
Management Plan) of the Breach of Security or 
attempted Breach of Security, including a cause analysis 
where required by the Buyer. 

 In the event that any action is taken in response to a Breach of Security or 
potential or attempted Breach of Security that demonstrates non-
compliance of the Security Management Plan with the Security Policy 
(where relevant in accordance with paragraph 2.2) or the requirements of 
this Schedule, then any required change to the Security Management Plan 
shall be at no cost to the Buyer.  
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Part B: Long Form Security Requirements 

 

1. Definitions  

 In this Schedule the following words shall have the following meanings and 
they shall supplement Joint Schedule 1 (Definitions): 

"Breach of 
Security" 

 means the occurrence of: 

a) any unauthorised access to or use of the 
Goods and/or Deliverables, the Sites and/or 
any Information and Communication 
Technology ("ICT"), information or data 
(including the Confidential Information and 
the Government Data) used by the Buyer 
and/or the Supplier in connection with this 
Contract; and/or 

b) the loss and/or unauthorised disclosure of 
any information or data (including the 
Confidential Information and the Government 
Data), including any copies of such 
information or data, used by the Buyer and/or 
the Supplier in connection with this Contract, 

 in either case as more particularly set out in the 
security requirements in the Security Policy where 
the Buyer has required compliance therewith in 
accordance with paragraph 3.4.3 d; 

"ISMS"  the information security management system and 
process developed by the Supplier in accordance 
with Paragraph 3 (ISMS) as updated from time to 
time in accordance with this Schedule; and 

"Security Tests"  tests to validate the ISMS and security of all 
relevant processes, systems, incident response 
plans, patches to vulnerabilities and mitigations to 
Breaches of Security. 

2. Security Requirements  

 The Buyer and the Supplier recognise that, where specified in DPS 
Schedule 4 (DPS Management), CCS shall have the right to enforce the 
Buyer's rights under this Schedule. 

 The Parties acknowledge that the purpose of the ISMS and Security 
Management Plan are to ensure a good organisational approach to security 
under which the specific requirements of this Contract will be met. 
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 The Parties shall each appoint a security representative to be responsible 
for Security.  The initial security representatives of the Parties are: 

 [insert security representative of the Buyer] 

 [insert security representative of the Supplier] 

 The Buyer shall clearly articulate its high level security requirements so that 
the Supplier can ensure that the ISMS, security related activities and any 
mitigations are driven by these fundamental needs. 

 Both Parties shall provide a reasonable level of access to any members of 
their staff for the purposes of designing, implementing and managing 
security. 

 The Supplier shall use as a minimum Good Industry Practice in the day to 
day operation of any system holding, transferring or processing Government 
Data and any system that could directly or indirectly have an impact on that 
information, and shall ensure that Government Data remains under the 
effective control of the Supplier at all times. 

 The Supplier shall ensure the up-to-date maintenance of a security policy 
relating to the operation of its own organisation and systems and on request 
shall supply this document as soon as practicable to the Buyer.  

 The Buyer and the Supplier acknowledge that information security risks are 
shared between the Parties and that a compromise of either the Supplier or 
the Buyer’s security provisions represents an unacceptable risk to the Buyer 
requiring immediate communication and co-operation between the Parties. 

3. Information Security Management System (ISMS) 

 The Supplier shall develop and submit to the Buyer, within twenty (20) 
Working Days after the Start Date, an information security management 
system for the purposes of this Contract and shall comply with the 
requirements of Paragraphs 3.4 to 3.6. 

 The Supplier acknowledges that the Buyer places great emphasis on the 
reliability of the performance of the Deliverables, confidentiality, integrity 
and availability of information and consequently on the security provided by 
the ISMS and that the Supplier shall be responsible for the effective 
performance of the ISMS. 

 The Buyer acknowledges that; 

 If the Buyer has not stipulated during a Further Competition that it 
requires a bespoke ISMS, the ISMS provided by the Supplier may be 
an extant ISMS covering the Services and their implementation 
across the Supplier’s estate; and 

 Where the Buyer has stipulated that it requires a bespoke ISMS then 
the Supplier shall be required to present the ISMS for the Buyer’s 
Approval. 
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 The ISMS shall: 

 if the Buyer has stipulated that it requires a bespoke ISMS, be 
developed to protect all aspects of the Deliverables and all processes 
associated with the provision of the Deliverables, including the Buyer 
Premises, the Sites, the Supplier System, the Buyer System (to the 
extent that it is under the control of the Supplier) and any ICT, 
information and data (including the Buyer’s Confidential Information 
and the Government Data) to the extent used by the Buyer or the 
Supplier in connection with this Contract;  

 meet the relevant standards in ISO/IEC 27001 and ISO/IEC27002 in 
accordance with Paragraph Error! Reference source not found.; 

 at all times provide a level of security which: 

 is in accordance with the Law and this Contract; 

 complies with the Baseline Security Requirements; 

 as a minimum demonstrates Good Industry Practice; 

 where specified by a Buyer that has undertaken a 
Further Competition - complies with the Security Policy 
and the ICT Policy; 

 complies with at least the minimum set of security 
measures and standards as determined by the Security 
Policy Framework (Tiers 1-
4)(https://www.gov.uk/government/publications/security-
policy-framework/hmg-security-policy-framework) 

 takes account of guidance issued by the Centre for 
Protection of National Infrastructure 
https://www.cpni.gov.uk/ 

 complies with HMG Information Assurance Maturity 
Model and Assurance Framework 
(https://www.ncsc.gov.uk/articles/hmg-ia-maturity-model-
iamm); 

 meets any specific security threats of immediate 
relevance to the ISMS, the Deliverables and/or 
Government Data; 

 addresses issues of incompatibility with the Supplier’s 
own organisational security policies; and 

 complies with ISO/IEC27001 and ISO/IEC27002 in 
accordance with Paragraph Error! Reference source 
not found.; 

 document the security incident management processes and incident 
response plans; 

 document the vulnerability management policy including processes 
for identification of system vulnerabilities and assessment of the 
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potential impact on the Deliverables of any new threat, vulnerability 
or exploitation technique of which the Supplier becomes aware, 
prioritisation of security patches, testing of security patches, 
application of security patches, a process for Buyer approvals of 
exceptions, and the reporting and audit mechanism detailing the 
efficacy of the patching policy; and 

 be certified by (or by a person with the direct delegated authority of) 
a Supplier’s main board representative, being the "Chief Security 
Officer", "Chief Information Officer", "Chief Technical Officer" or 
"Chief Financial Officer" (or equivalent as agreed in writing by the 
Buyer in advance of issue of the relevant Security Management 
Plan). 

 Subject to Paragraph Error! Reference source not found. the references 
to Standards, guidance and policies contained or set out in 
Paragraph Error! Reference source not found. shall be deemed to be 
references to such items as developed and updated and to any successor 
to or replacement for such standards, guidance and policies, as notified to 
the Supplier from time to time. 

 In the event that the Supplier becomes aware of any inconsistency in the 
provisions of the standards, guidance and policies set out in Paragraph 
Error! Reference source not found., the Supplier shall immediately notify 
the Buyer Representative of such inconsistency and the Buyer 
Representative shall, as soon as practicable, notify the Supplier as to which 
provision the Supplier shall comply with. 

 If the bespoke ISMS submitted to the Buyer pursuant to Paragraph 3.1 is 
Approved by the Buyer, it shall be adopted by the Supplier immediately and 
thereafter operated and maintained in accordance with this Schedule. If the 
ISMS is not Approved by the Buyer, the Supplier shall amend it within ten 
(10) Working Days of a notice of non-approval from the Buyer and re-submit 
it to the Buyer for Approval. The Parties shall use all reasonable 
endeavours to ensure that the Approval process takes as little time as 
possible and in any event no longer than fifteen (15) Working Days from the 
date of the first submission of the ISMS to the Buyer. If the Buyer does not 
Approve the ISMS following its resubmission, the matter shall be resolved in 
accordance with the Dispute Resolution Procedure.  No Approval to be 
given by the Buyer pursuant to this Paragraph 3 may be unreasonably 
withheld or delayed. However any failure to approve the ISMS on the 
grounds that it does not comply with any of the requirements set out in 
Paragraphs 3.4 to 3.6 shall be deemed to be reasonable. 

 Approval by the Buyer of the ISMS pursuant to Paragraph 3.7 or of any 
change to the ISMS shall not relieve the Supplier of its obligations under 
this Schedule. 

4. Security Management Plan 

 Within twenty (20) Working Days after the Start Date, the Supplier shall 
prepare and submit to the Buyer for Approval in accordance with Paragraph 
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Error! Reference source not found. fully developed, complete and up-to-
date Security Management Plan which shall comply with the requirements 
of Paragraph 4.2.  

 The Security Management Plan shall: 

 be based on the initial Security Management Plan set out in Annex 2 
(Security Management Plan); 

 comply with the Baseline Security Requirements and, where 
specified by the Buyer in accordance with paragraph 3.4.3 d, the 
Security Policy; 

 identify the necessary delegated organisational roles defined for 
those responsible for ensuring this Schedule is complied with by the 
Supplier; 

 detail the process for managing any security risks from 
Subcontractors and third parties authorised by the Buyer with access 
to the Goods and/or Services, processes associated with the delivery 
of the Goods and/or Services, the Buyer Premises, the Sites, the 
Supplier System, the Buyer System (to the extent that it is under the 
control of the Supplier) and any ICT, Information and data (including 
the Buyer’s Confidential Information and the Government Data) and 
any system that could directly or indirectly have an impact on that 
information, data and/or the Deliverables; 

 unless otherwise specified by the Buyer in writing, be developed to 
protect all aspects of the Deliverables and all processes associated 
with the delivery of the Deliverables, including the Buyer Premises, 
the Sites, the Supplier System, the Buyer System (to the extent that it 
is under the control of the Supplier) and any ICT, Information and 
data (including the Buyer’s Confidential Information and the 
Government Data) to the extent used by the Buyer or the Supplier in 
connection with this Contract or in connection with any system that 
could directly or indirectly have an impact on that Information, data 
and/or the Deliverables; 

 set out the security measures to be implemented and maintained by 
the Supplier in relation to all aspects of the Deliverables and all 
processes associated with the delivery of the Deliverables and at all 
times comply with and specify security measures and procedures 
which are sufficient to ensure that the Deliverables comply with the 
provisions of this Schedule (including the requirements set out in 
Paragraph 3.4); 

 demonstrate that the Supplier’s approach to delivery of the 
Deliverables has minimised the Buyer and Supplier effort required to 
comply with this Schedule through consideration of available, 
appropriate and practicable pan-government accredited services (for 
example, ‘platform as a service’ offering from the G-Cloud 
catalogue); 
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 set out the plans for transitioning all security arrangements and 
responsibilities from those in place at the Start Date to those 
incorporated in the ISMS within the timeframe agreed between the 
Parties; 

 set out the scope of the Buyer System that is under the control of the 
Supplier; 

 be structured in accordance with ISO/IEC27001 and ISO/IEC27002, 
cross-referencing if necessary to other Schedules which cover 
specific areas included within those standards; and 

 be written in plain English in language which is readily 
comprehensible to the staff of the Supplier and the Buyer engaged in 
the Deliverables and shall reference only documents which are in the 
possession of the Parties or whose location is otherwise specified in 
this Schedule. 

 If the Security Management Plan submitted to the Buyer pursuant to 
Paragraph 4.1 is Approved by the Buyer, it shall be adopted by the Supplier 
immediately and thereafter operated and maintained in accordance with this 
Schedule. If the Security Management Plan is not approved by the Buyer, 
the Supplier shall amend it within ten (10) Working Days of a notice of non-
approval from the Buyer and re-submit it to the Buyer for Approval. The 
Parties shall use all reasonable endeavours to ensure that the Approval 
process takes as little time as possible and in any event no longer than 
fifteen (15) Working Days from the date of the first submission to the Buyer 
of the Security Management Plan. If the Buyer does not Approve the 
Security Management Plan following its resubmission, the matter shall be 
resolved in accordance with the Dispute Resolution Procedure. No Approval 
to be given by the Buyer pursuant to this Paragraph may be unreasonably 
withheld or delayed. However any failure to approve the Security 
Management Plan on the grounds that it does not comply with the 
requirements set out in Paragraph 4.2 shall be deemed to be reasonable. 

 Approval by the Buyer of the Security Management Plan pursuant to 
Paragraph 4.3 or of any change or amendment to the Security Management 
Plan shall not relieve the Supplier of its obligations under this Schedule. 

5. Amendment of the ISMS and Security Management Plan 

 The ISMS and Security Management Plan shall be fully reviewed and 
updated by the Supplier and at least annually to reflect: 

 emerging changes in Good Industry Practice; 

 any change or proposed change to the Supplier System, the 
Deliverables and/or associated processes;  

 any new perceived or changed security threats;  

 where required in accordance with paragraph 3.4.3 d, any changes 
to the Security Policy; 

 any new perceived or changed security threats; and 
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 any reasonable change in requirement requested by the Buyer. 

 The Supplier shall provide the Buyer with the results of such reviews as 
soon as reasonably practicable after their completion and amend the ISMS 
and Security Management Plan at no additional cost to the Buyer.  The 
results of the review shall include, without limitation:  

 suggested improvements to the effectiveness of the ISMS; 

 updates to the risk assessments; 

 proposed modifications to the procedures and controls that affect 
information security to respond to events that may impact on the 
ISMS; and 

 suggested improvements in measuring the effectiveness of controls. 

 Subject to Paragraph 5.4, any change which the Supplier proposes to make 
to the ISMS or Security Management Plan (as a result of a review carried 

out pursuant to Paragraph 5.1, a Buyer request, a change to Annex nnex 1 
(Security) or otherwise) shall be subject to the Variation Procedure and shall 
not be implemented until Approved in writing by the Buyer. 

 The Buyer may, acting reasonably, Approve and require changes or 
amendments to the ISMS or Security Management Plan to be implemented 
on timescales faster than set out in the Variation Procedure but, without 
prejudice to their effectiveness, all such changes and amendments shall 
thereafter be subject to the Variation Procedure for the purposes of 
formalising and documenting the relevant change or amendment. 

6. Security Testing 

 The Supplier shall conduct Security Tests from time to time (and at least 
annually across the scope of the ISMS) and additionally after any change or 
amendment to the ISMS (including security incident management 
processes and incident response plans) or the Security Management Plan.  
Security Tests shall be designed and implemented by the Supplier so as to 
minimise the impact on the delivery of the Deliverables and the date, timing, 
content and conduct of such Security Tests shall be agreed in advance with 
the Buyer.  Subject to compliance by the Supplier with the foregoing 
requirements, if any Security Tests adversely affect the Supplier’s ability to 
deliver the Deliverables so as to meet the KPIs, the Supplier shall be 
granted relief against any resultant under-performance for the period of the 
Security Tests. 

 The Buyer shall be entitled to send a representative to witness the conduct 
of the Security Tests. The Supplier shall provide the Buyer with the results 
of such Security Tests (in a form approved by the Buyer in advance) as 
soon as practicable after completion of each Security Test. 

 Without prejudice to any other right of audit or access granted to the Buyer 
pursuant to this Contract, the Buyer and/or its authorised representatives 
shall be entitled, at any time upon giving reasonable notice to the Supplier, 
to carry out such tests (including penetration tests) as it may deem 
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necessary in relation to the ISMS and the Supplier's compliance with the 
ISMS and the Security Management Plan. The Buyer may notify the 
Supplier of the results of such tests after completion of each such test.  If 
any such Buyer’s test adversely affects the Supplier’s ability to deliver the 
Deliverables so as to meet the KPIs, the Supplier shall be granted relief 
against any resultant under-performance for the period of the Buyer’s test. 

 Where any Security Test carried out pursuant to Paragraphs 6.2 or 6.3 
reveals any actual or potential Breach of Security or weaknesses (including 
un-patched vulnerabilities, poor configuration and/or incorrect system 
management), the Supplier shall promptly notify the Buyer of any changes 
to the ISMS and to the Security Management Plan (and the implementation 
thereof) which the Supplier proposes to make in order to correct such failure 
or weakness. Subject to the Buyer's prior written Approval, the Supplier 
shall implement such changes to the ISMS and the Security Management 
Plan and repeat the relevant Security Tests in accordance with the 
timetable agreed with the Buyer or, otherwise, as soon as reasonably 
possible.  For the avoidance of doubt, where the change to the ISMS or 
Security Management Plan is to address a non-compliance with the 
Security Policy or security requirements (as set out in Annex 1 (Baseline 
Security Requirements) to this Schedule) or the requirements of this 
Schedule, the change to the ISMS or Security Management Plan shall be at 
no cost to the Buyer. 

 If any repeat Security Test carried out pursuant to Paragraph 6.4 reveals an 
actual or potential Breach of Security exploiting the same root cause failure, 
such circumstance shall constitute a material Default of this Contract.  

7. Complying with the ISMS  

 The Buyer shall be entitled to carry out such security audits as it may 
reasonably deem necessary in order to ensure that the ISMS maintains 
compliance with the principles and practices of ISO 27001 and/or the 
Security Policy where such compliance is required in accordance with 
paragraph 3.4.3 d. 

 If, on the basis of evidence provided by such security audits, it is the 
Buyer's reasonable opinion that compliance with the principles and 
practices of ISO/IEC 27001 and/or, where relevant, the Security Policy are 
not being achieved by the Supplier, then the Buyer shall notify the Supplier 
of the same and give the Supplier a reasonable time (having regard to the 
extent and criticality of any non-compliance and any other relevant 
circumstances) to implement and remedy.  If the Supplier does not become 
compliant within the required time then the Buyer shall have the right to 
obtain an independent audit against these standards in whole or in part. 

 If, as a result of any such independent audit as described in Paragraph the 
Supplier is found to be non-compliant with the principles and practices of 
ISO/IEC 27001 and/or, where relevant, the Security Policy then the Supplier 
shall, at its own expense, undertake those actions required in order to 
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achieve the necessary compliance and shall reimburse in full the costs 
incurred by the Buyer in obtaining such audit. 

8. Security Breach 

 Either Party shall notify the other in accordance with the agreed security 
incident management process as defined by the ISMS upon becoming 
aware of any breach of security or any potential or attempted Breach of 
Security. 

 Without prejudice to the security incident management process, upon 
becoming aware of any of the circumstances referred to in Paragraph 8.1, 
the Supplier shall: 

 immediately take all reasonable steps (which shall include any action 
or changes reasonably required by the Buyer) necessary to: 

 minimise the extent of actual or potential harm caused 
by any Breach of Security;  

 remedy such Breach of Security or any potential or 
attempted Breach of Security in order to protect the 
integrity of the Buyer Property and/or Buyer Assets 
and/or ISMS to the extent that this is within the 
Supplier’s control;  

 apply a tested mitigation against any such Breach of 
Security or attempted Breach of Security and provided 
that reasonable testing has been undertaken by the 
Supplier, if the mitigation adversely affects the Supplier’s 
ability to provide the Deliverables so as to meet the 
relevant Service Level Performance Indicators, the 
Supplier shall be granted relief against any resultant 
under-performance for such period as the Buyer, acting 
reasonably, may specify by written notice to the 
Supplier; 

 prevent a further Breach of Security or any potential or 
attempted Breach of Security in the future exploiting the 
same root cause failure; and 

 supply any requested data to the Buyer (or the 
Computer Emergency Response Team for UK 
Government ("GovCertUK")) on the Buyer’s request 
within two (2) Working Days and without charge (where 
such requests are reasonably related to a possible 
incident or compromise); and 

 as soon as reasonably practicable provide to the Buyer 
full details (using the reporting mechanism defined by 
the ISMS) of the Breach of Security or attempted Breach 
of Security, including a root cause analysis where 
required by the Buyer. 
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 In the event that any action is taken in response to a Breach of Security or 
potential or attempted Breach of Security that demonstrates non-
compliance of the ISMS with the Security Policy (where relevant) or the 
requirements of this Schedule, then any required change to the ISMS shall 
be at no cost to the Buyer. 

9. Vulnerabilities and fixing them 

 The Buyer and the Supplier acknowledge that from time to time 
vulnerabilities in the ICT Environment will be discovered which unless 
mitigated will present an unacceptable risk to the Buyer’s information. 

 The severity of threat vulnerabilities for COTS Software shall be categorised 
by the Supplier as ‘Critical’, ‘Important’ and ‘Other’ by aligning these 
categories to the vulnerability scoring according to the agreed method in the 
ISMS and using the appropriate vulnerability scoring systems including: 

 the ‘National Vulnerability Database’ ‘Vulnerability Severity Ratings’: 
‘High’, ‘Medium’ and ‘Low’ respectively (these in turn are aligned to 
CVSS scores as set out by NIST http://nvd.nist.gov/cvss.cfm); and 

 Microsoft’s ‘Security Bulletin Severity Rating System’ ratings ‘Critical’, 
‘Important’, and the two remaining levels (‘Moderate’ and ‘Low’) 
respectively. 

 The Supplier shall procure the application of security patches to 
vulnerabilities within a maximum period from the public release of such 
patches with those vulnerabilities categorised as ‘Critical’ within 14 days of 
release, ‘Important’ within 30 days of release and all ‘Other’ within 60 
Working Days of release, except where: 

 the Supplier can demonstrate that a vulnerability is not exploitable 
within the context of any Service (e.g. because it resides in a 
software component which is not running in the service) provided 
vulnerabilities which the Supplier asserts cannot be exploited within 
the context of a Service must be remedied by the Supplier within the 
above timescales if the vulnerability becomes exploitable within the 
context of the Service; 

 the application of a ‘Critical’ or ‘Important’ security patch adversely 
affects the Supplier’s ability to deliver the Services in which case the 
Supplier shall be granted an extension to such timescales of 5 days, 
provided the Supplier had followed and continues to follow the 
security patch test plan agreed with the Buyer; or 

 the Buyer agrees a different maximum period after a case-by-case 
consultation with the Supplier under the processes defined in the 
ISMS. 

 The Specification and Mobilisation Plan (if applicable) shall include 
provisions for major version upgrades of all COTS Software to be upgraded 
within 6 Months of the release of the latest version, such that it is no more 
than one major version level below the latest release (normally codified as 
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running software no older than the ‘n-1 version’) throughout the Term 
unless: 

 where upgrading such COTS Software reduces the level of 
mitigations for known threats, vulnerabilities or exploitation 
techniques, provided always that such upgrade is made within 12 
Months of release of the latest version; or 

 is agreed with the Buyer in writing.  

 The Supplier shall: 

 implement a mechanism for receiving, analysing and acting upon 
threat information supplied by GovCertUK, or any other competent 
Central Government Body; 

 ensure that the ICT Environment (to the extent that the ICT 
Environment is within the control of the Supplier) is monitored to 
facilitate the detection of anomalous behaviour that would be 
indicative of system compromise; 

 ensure it is knowledgeable about the latest trends in threat, 
vulnerability and exploitation that are relevant to the ICT Environment 
by actively monitoring the threat landscape during the Contract 
Period; 

 pro-actively scan the ICT Environment (to the extent that the ICT 
Environment is within the control of the Supplier) for vulnerable 
components and address discovered vulnerabilities through the 
processes described in the ISMS as developed under Paragraph 
3.4.5; 

 from the date specified in the Security Management Plan provide a 
report to the Buyer within five (5) Working Days of the end of each 
Month detailing both patched and outstanding vulnerabilities in the 
ICT Environment (to the extent that the ICT Environment is within the 
control of the Supplier) and any elapsed time between the public 
release date of patches and either time of application or for 
outstanding vulnerabilities the time of issue of such report; 

 propose interim mitigation measures to vulnerabilities in the ICT 
Environment known to be exploitable where a security patch is not 
immediately available; 

 remove or disable any extraneous interfaces, services or capabilities 
that are not needed for the provision of the Services (in order to 
reduce the attack surface of the ICT Environment); and 

 inform the Buyer when it becomes aware of any new threat, 
vulnerability or exploitation technique that has the potential to affect 
the security of the ICT Environment and provide initial indications of 
possible mitigations. 
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 If the Supplier is unlikely to be able to mitigate the vulnerability within the 
timescales under this Paragraph 9, the Supplier shall immediately notify the 
Buyer. 

 A failure to comply with Paragraph 9.3 shall constitute a Default, and the 
Supplier shall comply with the Rectification Plan Process. 
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Part B – Annex 1:  

Baseline security requirements 

 

1. Handling Classified information 

 The Supplier shall not handle Buyer information classified SECRET or TOP 
SECRET except if there is a specific requirement and in this case prior to 
receipt of such information the Supplier shall seek additional specific 
guidance from the Buyer. 

2. End user devices 

 When Government Data resides on a mobile, removable or physically 
uncontrolled device it must be stored encrypted using a product or system 
component which has been formally assured through a recognised 
certification process of the National Cyber Security Centre (“NCSC”) to at 
least Foundation Grade, for example, under the NCSC Commercial Product 
Assurance scheme ("CPA").  

 Devices used to access or manage Government Data and services must be 
under the management authority of Buyer or Supplier and have a minimum 
set of security policy configuration enforced. These devices must be placed 
into a ‘known good’ state prior to being provisioned into the management 
authority of the Buyer. Unless otherwise agreed with the Buyer in writing, all 
Supplier devices are expected to meet the set of security requirements set 
out in the End User Devices Security Guidance 
(https://www.ncsc.gov.uk/guidance/end-user-device-security). Where the 
guidance highlights shortcomings in a particular platform the Supplier may 
wish to use, then these should be discussed with the Buyer and a joint 
decision shall be taken on whether the residual risks are acceptable. Where 
the Supplier wishes to deviate from the NCSC guidance, then this should be 
agreed in writing on a case by case basis with the Buyer. 

3. Data Processing, Storage, Management and Destruction 

 The Supplier and Buyer recognise the need for the Buyer’s information to 
be safeguarded under the UK Data Protection regime or a similar regime. 
To that end, the Supplier must be able to state to the Buyer the physical 
locations in which data may be stored, processed and managed from, and 
what legal and regulatory frameworks Government Data will be subject to at 
all times. 

 The Supplier shall agree any change in location of data storage, processing 
and administration with the Buyer in accordance with Clause 14 (Data 
protection). 
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 The Supplier shall: 

 provide the Buyer with all Government Data on demand in an agreed 
open format; 

 have documented processes to guarantee availability of Government 
Data in the event of the Supplier ceasing to trade; 

 securely destroy all media that has held Government Data at the end 
of life of that media in line with Good Industry Practice; and 

 securely erase any or all Government Data held by the Supplier 
when requested to do so by the Buyer. 

4. Ensuring secure communications  

 The Buyer requires that any Government Data transmitted over any public 
network (including the Internet, mobile networks or un-protected enterprise 
network) or to a mobile device must be encrypted using a product or system 
component which has been formally assured through a certification process 
recognised by NCSC, to at least Foundation Grade, for example, under 
CPA. 

 The Buyer requires that the configuration and use of all networking 
equipment to provide the Services, including those that are located in 
secure physical locations, are at least compliant with Good Industry 
Practice. 

5. Security by design  

 The Supplier shall apply the ‘principle of least privilege’ (the practice of 
limiting systems, processes and user access to the minimum possible level) 
to the design and configuration of IT systems which will process or store 
Government Data.  

 When designing and configuring the ICT Environment (to the extent that the 
ICT Environment is within the control of the Supplier) the Supplier shall 
follow Good Industry Practice and seek guidance from recognised security 
professionals with the appropriate skills and/or NCSC certification 
(https://www.ncsc.gov.uk/section/products-services/ncsc-certification)  for all 
bespoke or complex components of the ICT Environment (to the extent that 
the ICT Environment is within the control of the Supplier).  

6. Security of Supplier Staff  

 Supplier Staff shall be subject to pre-employment checks that include, as a 
minimum: identity, unspent criminal convictions and right to work. 

 The Supplier shall agree on a case by case basis Supplier Staff roles which 
require specific government clearances (such as ‘SC’) including system 
administrators with privileged access to IT systems which store or process 
Government Data.  
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 The Supplier shall prevent Supplier Staff who are unable to obtain the 
required security clearances from accessing systems which store, process, 
or are used to manage Government Data except where agreed with the 
Buyer in writing. 

 All Supplier Staff that have the ability to access Government Data or 
systems holding Government Data shall undergo regular training on secure 
information management principles. Unless otherwise agreed with the 
Buyer in writing, this training must be undertaken annually. 

 Where the Supplier or Subcontractors grants increased ICT privileges or 
access rights to Supplier Staff, those Supplier Staff shall be granted only 
those permissions necessary for them to carry out their duties. When staff 
no longer need elevated privileges or leave the organisation, their access 
rights shall be revoked within one (1) Working Day. 

7. Restricting and monitoring access  

 The Supplier shall operate an access control regime to ensure all users and 
administrators of the ICT Environment (to the extent that the ICT 
Environment is within the control of the Supplier) are uniquely identified and 
authenticated when accessing or administering the Services. Applying the 
‘principle of least privilege’, users and administrators shall be allowed 
access only to those parts of the ICT Environment that they require. The 
Supplier shall retain an audit record of accesses.  

8. Audit  

 The Supplier shall collect audit records which relate to security events in the 
systems or that would support the analysis of potential and actual 
compromises. In order to facilitate effective monitoring and forensic 
readiness such Supplier audit records should (as a minimum) include: 

 Logs to facilitate the identification of the specific asset which makes 
every outbound request external to the ICT Environment (to the 
extent that the ICT Environment is within the control of the Supplier). 
To the extent the design of the Deliverables allows such logs shall 
include those from DHCP servers, HTTP/HTTPS proxy servers, 
firewalls and routers.  

 Security events generated in the ICT Environment (to the extent that 
the ICT Environment is within the control of the Supplier) and shall 
include: privileged account log-on and log-off events, the start and 
termination of remote access sessions, security alerts from desktops 
and server operating systems and security alerts from third party 
security software. 

 The Supplier and the Buyer shall work together to establish any additional 
audit and monitoring requirements for the ICT Environment.  

 The Supplier shall retain audit records collected in compliance with this 
Paragraph 8 for a period of at least 6 Months. 
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Part B – Annex 2 - Security Management Plan 
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