CONTRACTING BODY NOTE

These WHP Terms and Conditions (including Schedules, Appendices and Annexes) are in draft
form only and are subject to further review and amendment by the Confracting Body,

The Contracting Body has marked sections which are under particular consideration with
drafting notes but it reserves its right to amend any ferm of this draft, The Contracting Body will
publish an updated version of these WHP Terms and Conditions {including Scheduliss,
Appendices and Annexes) in due course.




Umbrella Agreement for Employment and Health Related Services

Work and Health Programme

AGREEMENT FOR THE PROVISION OF WHP SERVICES

Between

THE SECRETARY OF STATE FOR WORK AND PENSIONS
(the “Contracting Body”) acting as part of the Crown

and

Ingeus UK Ltd
{the “Contractor”)

Contract Number: DWP_19023 - 3




Order Form
SECTION A

This Order Form is issued in accordance with the provisions of the umbrella agreement
hetween (1) the Secretary of State for Work and Pensions and (2) Ingeus UK Ltd dated 12
January 2017 for the provision of employment related support services with contract reference
number 2016/S 193-34740 (Umbrella Agreement). The Contractor agrees to supply the WHP
Services specified below on and subject to the terms of this WHP Contract and for the
avoidance of doubt this WHP Contract consists of the terms set out in this Order Form and the
WHP Terms and Conditions attached to this Order Form.

FROM
;Contractmg : 3;':;_ Secretary of State for Work and Fensions ("Contracting Body "} acting
s as part of the Crown

:Body &

' Caxton House, Tothill Street, London SW1H 9DA

: | SSCL Accounts Payable Team
Room 6124
Tomlinson House
| Norcross
i Blackpool
| EYs3TA

- | Name: Shared Services Helpline
Ref: DWP_19023 - 3
Phone: [REDACTED]

'_ Contact

| DWP_19023 - 3

To be quoted on all correspondence relating to this Order:

| Ingeus UK Ltd ("Contractor")

11 4320853

‘Service Address: . | Fourth Floor

66 Prescot Street

| London '
~ 2| E18HG




‘Contact . . | Name: [REDACTED]
Reference: = i ]
et | Reft Ingeus Director of Employability

| Phone: [REDACTED]

| e-mail: [REDACTED]

herein after called the "Parties”, each being & "Party".

SECTION B
1. FORMATION OF WHP CONTRACT

1.1 BY SIGNING AND RETURNING THIS ORDER FORM the Contractor
agrees to enter the WHP Contract with the Contracting Body to provide
the WHP Services.

1.2  The Parties hereby acknowledge and agree that they have read the Order
Form and the WHP Terms and Conditions (attached hereto) and by
signing below agree to he bound by this WHP Contract.

For and on behalf of the Contractor:

Name and Title [REDACTED]

Group Chief Executive Officer

Signature

Date

For and on behalf of the Contracting Body (acting as part of the Crown):

Name and Title [REDACTED]
Deputy Director, Head of Employment Services Category

Signature

Date
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A1

A1

GENERAL PROVISIONS
Definitions and Interpretation

in this WHP Contract capitalised expressions shall have the meanings as set out below. if a

. capitalised expression does not have an interpretation in this clause A1.1, it shall have the

meaning given to it in the Umbrella Agreement:

"Action Plan” means the action plan agreed between the Contractor and an individual
Participant in relation to the WHP Services. Such action plan must detail activities linked to the
requirements of the WHP Coniract, set out clear goals and must be agreed and signed by the
Participant and Contractor, or otherwise as required by the WHP Specification.

“Administration” means a rescue mechanism under the Insolvency Act 1986 where a
company may be rescued or reorganised or its assets realised under the protection of a
statutory moratorium, the company is put into Administration and an Administrator is appointed.

“Admin Fees" means the costs incurred by the Contracting Body in dealing with Ml Failures
calculated in accordance with the tariff of administration charges published by the Crown
Commercial Service at the following link:

http://CCS.cabinetoffice.gov.ukfi-am-Contractor/management-information/admin-fees

“Affiliate” means in relation to a body corporate, any other entity which directly or indirectly
Controls, is Controlled by, or is under direct or indirect common Control with, that body
corporate from time to time.

“Anticipated Contract Value™ means the sum set out at paragraph 1.48 of the WHP
Specification which relates to this WHP Contract as adjusted in accordance with paragraph
4.2(c) of Schedule 4 of this WHP Contract;

“Apportioned Unable to Validate Outcomes” in respect of each Payment Validation Period,
shall be calculated as foliows:

(AxB)/ (B + C) where:

A = the number of Paid Unable to Validate Qutcomes in the Cutcomes Sampie for that Payment
Validation Period (as determined by the Coniracting Body}

B = the number of Qutcome Fails in the Outcomes Sample for that Payment Validation Period
(as determined by the Contracting Body)

C = the number of Outcome Passes in the Qutcomes Sample for that Payment Validation
Period (as determined by the Contracting Body)

"Apprentice” means an individual on an apprenticeship as more particularly described at
hitps://iwww.gov.uk/topic/further-education-skills/apprenticeships.

‘Approval” means the prior written consent of the Contracting Body.

“Assets” means all assets and rights used by the Contractor to provide the WHP Services in
accordance with the WHP Contract but excluding any and all assets and righis owned by the
Contraciing Body.

"Audit Agents” means:
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{a) the Contracting Body’s internal and external auditors;
(b) the Contracting Body’s statutory or regulatory auditors;

{c) the Comptroller and Auditor General, their staff and/or any appeinted representatives
of the National Audit Office:

(d) HM Treasury or the Cabinet Office;
(e) the Eurcpean Commission;
f the European Court of Auditors;

{g) any party formally appointed by the Contracting Body andfor by the European
Commission and/or by the European Court of Auditors fo carry out audit or similar
review functions; and

(h) successors or assigns of any of the above.
“Audit Rights" means the audit and access rights referred to in clause E.
“Average Annual Contract Value” means £6,115,790.92

“‘Backlog” has the meaning set out in C883 in Schedule 2 (Tender Minimum Performance
Levels, Required Number of Qutcomes (RNOs) and Customer Service Standards).

‘BravoSolution Portal” or “Bravo” means the "BravoSolution” electronic poral, or such
replacement or successor system which the Contracting Body may notify to the Contractor from
time to time, which is accessible by the Contractor.

“Breach of Security” means the occurrence of unauthorised access to or use of the Premises,
the WHP Services, the Contractor System or any ICT or data (including the Contracting Body's
Data) used by the Contracting Body or the Contractor in connection with this WHP Contract.

“‘Bribery Act 2010” means the Bribery Act 2010 and any subordinate legislation made under
that Act from time to time together with any guidance or codes of practice issued by the relevant
Government department concerning the legislation.

‘Business Continuity and Disaster Recovery Plan” or “BCDR Plan” means any plan
prepared as directed in clause H8.6, as may be amended from time to time,

“Central Government Body" means a body listed in one of the following sub-categeries of the
Central Government classification of the Public Sector Classification Guide, as published and
amended from time fo time by the Office for National Statistics:

(a) Government Department;

(b) Non-Deparimental Public Body or Assembly Sponsored Public Body (advisory,
executive, or tribunal);

(c) Non-Ministerial Department; or

(=)} Executive Agency.
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“Change Authorisation Note" means a written confirmation of a Contract Change which shall
be substantially in the form of Appendix 2 of Schedule 13 (Change Control Procedure) or as
otherwise determined by the Contracting Body from time to time.

“Change Communication” means any Operational Change Request, Operational Change
Conffrmation, Change Request, Impact Assessment, Change Authorisation Note or cther
communication sent or required to be sent pursuant to the Change Control Procedure.

“Change Control Procedure” means the procedure for changing this WHP Contract, as set
out in Schedule 13.

‘Change in Law” means any change in Law which comes into force after the WHP
Commencement Date.

“Change of Control” means a change of control within the meaning of Section 1124 of the
Corporation Tax Act 2010.

“‘Change Request” means a written request for a Contract Change which shall be substantially
in the form of Appendix 1 of Schedule 13 {Change Conirol Procedure) or as otherwise
determined by the Contracting Body from time to time.

“Cohort Period” means a calendar month.

“Cohort Profiles” means tables which profile the number of Outcomes and the point in time of
achievement of such Outcomes. Such tables may be based on either an assumed number of
Participant Starts or on the actual number of Parficipant Starts.

‘Commercially Sensitive Information” shall have the meaning given to it in the Umbrella
Agreement. '

“Compensation Payment” shall have the meaning given to it in Schedule 11.

“‘Completer’ means a Participant who has reached their end date on WHP as set ouf in the
Specification under the heading *Maximum Duration on Provision”.

“Confidential Information" means:

(a) means any information, which has been designated as confidential by either Party in
writing or that ought reascnably to be considered as confidential however it is
conveyed, including information that relates to the business, affairs, developments,
trade secrets, know-how, personnel and suppliers of the Contractor, including IPRs,
together with all information derived from the above, and any other information clearly
designated as being confidential (whether or not it is marked as "confidential™) or which
ought reasonably to be considered to be confidential; and

(b) all personal data and sensitive data within the meaning of the DPA,
but excluding this WHP Contract in accordance with clause E4.11.

"Contract Change” means any change, amendment, variation, restatement or supplement to
this WHP Contract other than an Operational Change or a Substantial Change.

‘Contract Performance Reviews’ or "CPRs" shall have the meaning as set out in Schedule 3
{Contract Performance Reviews and Contractor Systems Assurance).
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“Contract Year” means a period which falls within the WHP Contract Period, either in whole or
in part, ending on 31 October annually.

“Contracts Finder” means the GOV.UK website for opportunities with public sector bodies in
England.

“Contracting Authority” means any contracting authority as defined in Regulation 2 of the
Public Contract Regulations 2015, for the avoidance of doubt, including the Contracting Body.

“Contracting Body Data” means:

(&) the data, text, drawings, diagrams, images or sounds (together with any database
made up of any of these) which are embodied in any electronic, magnetic, optical or
tangible media, and which are:

(i} supplied to the Contracior by or on behalf of the Contracting Body; or

(i) which the Contractor is required to generate, process, sfore or transmit
pursuant to this WHP Contract; and

(b) any Personal Data for which the Contracting Body is the Data Controller and which is
Processed by the Contractor or any Sub-contractor on behalf of the Contracting Body
or the Crown pursuant o or in connection with this Agreement.

"Contracting Body ICT System” means the Contracting Body's computing environment
{consisting of hardware, software and/or telecommunications networks or equipment) used by
the Contracting Body or the Contractor in connection with the WHP Contract which is owned by
or licensed to the Contracting Body by a third party and which interfaces with the Contractor
System or which is necessary for the Contracting Body to receive the WHP Services.

“Contracting Body Premises” means Premises which are owned and/ or controlled by the
Contracting Body.

“‘Contracting Body Requirements” means the requirements of the Contracting Body set out in
Schedules 1 {the WHP Services), 2 {Tender Minimum Performance Levels (tMPLs), Required
Number of Cutcomes (RNOs) and Customer Service Standards (CSS)), 3 (Contractor Systems
Assurance & Performance Indicators), 4 (Fees and Payment), 6 (Security Requirements and
Plan}, 8 (Welsh Language), 10 (Exit Management), 12 (ESF Requirements), 15
{Sub-contractors), 17 (Life Chances), 18 (Business Continuity and Disaster Recovery), 20
{Management Information), 21 (Insurance Requirements) and 22 (Financial Distress Events).

“Contracting Body Software” means software which is owned by or licensed to the
Contracting Body, including software which is, or will be used by the Contractor for the purpose
of providing the WHP Services but excluding the Contractor Software.

“Contracting Body's Representative” means the individual named at clause A10.1 or such
other individual as the Contracting Bady may notify in writing to the Contractor from time to time
and the Contracting Body's Representative is authorised o act on behalf of the Contracting
Body on all matters relating to the WHP Contract. For the avoidance of doubt “in writing” for this
purpose may include email.

“Contractor Software" means software which is owned or licensed to the Contractor, including

software which is, or will be, used by the Contractor for the purpose of providing the WHP
Services.
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“Contractor System” means any such electronic or hard copy system/process utilised in the
delivery of the WHP Services and that is used to transfer, disclose, receive or store Contracting
Body Data including, but not limited to, any web enabled system, database, electronic media,
e-mail or hard copy systemn.

“"Contractor Termination Event” means:

(a)
(b)
(c)

(e)

(@

(h)

the gecurrence of 3 Defaults in any 6 Month period;
the Contractor committing a material Default which is irremediable;

as a result of the Contractor's Default, the Contracting Body incurring Losses in any
Contract Year which exceed 80% of the value of the aggregate annual liability cap for
that Contract Year as set out in clause G1.7(b);

the representation and warranties given by the Contractor pursuant fo clause D6.1

- being materially untrue or misleading;

the Contractor committing a material Default, whether or not such material Default is
capable of remedy, under any of the following clauses:

) clause E2 (Protection of Personal Data);
(i) clause E4 (Confidential Information);

(i) clause E5 (Freedom of Information); or
(iv} clause E7 (Security);

the Guarantee ceasing to be valid or enforceable for any reason (without the
Guarantee being replaced with a comparable guarantee to the satisfaction of the
Contracting Body with the Guarantor or with another guarantor which is acceptable to
the Contracting Body);

a failure by the Contractor to comply in the performance of the WHP Services with legal
obligations in the fields of environmental, social or labour law; or

where a right of termination is expressly reserved in this WHP Contract, including
(without limitation) pursuant to:

(i) Clause A7 (Conflicts of Interest);

(i) Clause A8 (Prevention of Fraud);

(i) Clause B8 {(Contractor's Staff);

(iv} Clause B16 (Performance Improvement Process);
) Clause B19 (Step-In Rights);

{vi) Clause B21 (Formal Warning Notice);

{vii) Clause B22 (Monitoring of WHP Confract Performance);

(vii)y  Clause D1 {Prevention of Bribery and Corruption);
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(ix) Clause D7 (Termination Rights Due to and Occasion of Tax Non-Compliance);
() Clause E1 (Contracting Body Data);

{xi) " Clause E3 (Official Secrets Acts 1911 to 1989, Section 182 of the Finance Act)
1989;

{xii} Clause E4 (Confidential information);
(xiii) Clause ES8 (Intellectual Property Rights); or

(xivi  Schedule 3 (CPRs and Contractor Systems Assurance).

() - an Insolvency Event occurring in respect of the Contractor or the Guarantor;
] a Change of Conirol of the Contractor or a Guarantor unless:
(i) the Contracting Body has given its prior written consent o the particular

Change of Control, which subsequently takes place as proposed; or

(i) the Contracting Body has not served its notice of objection within 6 months of
the later of the date on which the Change of Control ook place or the date on
which the Contracting Body was given notice of the Change of Controi;

(k) a change of Control of a Sub-contractor unless, within 6 months of being notified by the
Contracting Body that it objects to such change of Control, the Contractor {erminates
the relevant Sub-contract and replaces it with a comparable Sub-contract which is
approved by the Contracting Body pursuart to paragraph 2 of Schedule 15
{Sub-contractors); or

{N the Contracting Body has become aware that the Coniractor should have been
excluded under Regulation 57(1) or (2) of the Public Contracts Regulations 2015 from
the procurement procedure leading to the award of this WHP Contract.

“Contractor's Group” means Contractor, its ultimate holding company and afl subsidiaries of
its ultimate holding company, and any company under the Control of the Contractor, its ultimate
holding company or any subsidiary of its ultimate holding company (the definitions of holding
company and subsidiary being those set out in Section 1159 of the Companies Act 2008).

"Contractor's Representative” means the individual named at clause A10.3 or such other
individual as the Contractor may notify in writing to the Contracting Body from time to time and
the Contractor's Representative is authorised to act on behalf of the Contractor on all matters
relating to the WHP Contract. For the avoidance of doubt “in writing” for this purpose may
include email.

“Controf’ the possession by person, directly or indirectly, of the power to direct or cause the
direction of the management and policies of the other person (whether through the ownership
of voting shares, by contract or otherwise) and "Controls” and “Controlled” shall be interpreted
accordingly.

"CPA" or “Contract Package Area” means the geographical area within which the WHP
Services are delivered which is more particularly described in Schedule 1B.

"CPA Disability RNO" means the total number of Outcomes which the Contractor is required to
have achieved during the Performance Measurement Period in respect of all Start Cohorts of
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Disability Participant Starts in the CPA. The CPA Disability RNO shall be calculated by the
Contracting Body on the basis of the Performance Offers and Cohort Profiles in the tMPLs set
out in Schedule 2.

“CPA Early Access RNO" means the total number of Outcomes which the Contractor is
required to have achieved during the Performance Measurement Period in respect of all Start
Cohorts of Early Access Paiticipant Starts in the CPA. The CPA Early Access RNO shall be
calculated by the Contracting Body on the basis of the Performance Offers and Cohort Profiles
in the tMPLs set out in Schedule 2.

“CPA LTU RNQ" means the total number of Cutcomes which the Contractor is required to have
achieved during the Performance Measurement Period in respect of all Start Cohorts of LTU
Participant Starts in the CPA. The CPA LTU RNO shall be calculated by the Contracting Body
on the basis of the Performance Offers and Cohort Profiles in the tMPLs set out in Schedule 2.

‘CPA RNQ" means the total number of Outcomes which the Contractor is required {o have
achieved during the Performance Measurement Period in respect of all Start Cohorts in the
CPA. The CPA RNO shall be calculated by the Contracting Body on the basis of the
Performance Offers and Cohort Profiles in the tMPLs set out in Schedule 2.

“Crown” means the government of the United Kingdom (including the Northern ireland
Assembly and Executive Commitiee, the Scottish Executive and the National Assembly for
Wales), including, but not limited to, government ministers and government departiments and
particular bodies, persons, commissions or agencies from time to time carrying out functions on
its behalf and “Crown Body” shall be construed accordingly.

“CSS Measurement Period” means the period in respect of which the Contractor's
achievement of the WHP Speciﬁcﬁation Customer Service Standards shall be measured by the
Contracting Body. Such period could be any Month, 3 Month, 12 Month or other period at the
absolute discretion of the Contracting Body.

“CSS Measurement Point” means the point in time at which the Contracting Body
measures/reviews:

{a) the Contractor's achievement of the WHP Specification Customer Service Standards;
and/or

{B) the Contractor's compliance with its obligations under clause E13 (Provision of
Management Information) and Schedule 20 {Management Information)

which will be the last day of a Month or such other point in time as the Contracting Body selects
in its absolute discretion.

‘C8S Measurement Review” means the Contracting Body's review of the Contractor's
achievement of the WHP Specification Customer Service Standards.

"Customer Service Standards” means the service levels to which the WHP Services are to be
supplied by the Contractor as set out in Schedule 2 (Tender Minimum Performance Levels
(tMPLs), Required Number of Qutcomes {RNOs) and Customer Service Standards {CSS)) and
which shall include the WHP Specification Customer Service Standards and the Tender
Customer Service Standards.

“‘Data Controller” shall have the meaning given to it under the DPA.

“Data Processor” shall have the meaning given to it under the DPA,
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“Data Protection Change” shall have the meaning given to it in clause E2.9.

“Data Protection Principle” means the eight data protection principles, as set out in
Schedule 1 of the DPA.

“Data Subject’ shall have the meaning given to it under the DPA.

‘DDA’ means the geographic area of the Devolution Deal Area which falls within the CPA and
which is more particularly described in Schedule 1B.

‘DDA Participant” means a Participant referred to the Contractor under the WHP Contract by
the Contracting Body acting through a Jobcentre Plus located in the DDA.

“DDA Participant Start” means a Participant Start of a DDA Participant.

‘DDA Disability Pl means the total number of Outcomes which the Contracting Body
anticipates the Contractor would need to have achieved during the Performance Measurement
Period in respect of all Start Cohorts of Disability Participant Starts in the DDA as calculated by
the Contracting Body in accordance with Schedule 3.

‘DDA Early Access PI” means the total number of Outcomes which the Contracting Body
anticipates the Contractor would need to have achieved during the Performance Measurement
Period in respect of all Start Cohorts of Early Access Pariicipant Starts in the DDA as calculated
by the Contracting Body in accordance with Schedule 3.

“DDA LTU PI" means the total number of Outcomes which the Contracting Body anticipates the
Contractor would need to have achieved during the Performance Measurement Period in
respect of all Start Cohorts of LTU Participant Starts in the DDA as calculated by the
Contracting Body in accordance with Schedule 3.

‘DDA RNO” means the total number of Outcomes which the Contractor is required to have
achieved during the Performance Measurement Period in respect of all Start Cohorts of
Participant Starts in the DDA. The DDA RNO shall be calculated by the Confracting Body on
the basis of the Performance Offers and Cohort Profiles in the tMPLs set out in Schedule 2.

“Default” means any breach of the obligations of the Contracter (including but not limited to
abandonment of this WHP Contract in breach of its terms) or any other default {inciuding
material Default), words, act, omission, negligence or statement of the Contractor, of its
Sub-contraciors or any Staff, howsoever arising in connection with or in relation to the
subject-matter of this WHP Coniract and in respect of which the Contractor is liable to the
Contracting Body.

“Deferral Notice” means the notice to be issued by the Contracting Body in relation to Deferral
of payment of Delivery Fee Periodic Payments.

“Deferred Month” means a Month in which the Contractor commits two or more Service
Failures arising from one or more Delivery Fee Deferral Failures.

“Deliverable” means an item, feature or service associated with the provision of the WHP
Services or a change in the provision of the WHP Services which is required to be delivered by
the Contracter at any stage during the performance of this WHP Contract.

“Delivery Fee" means the amount set out in Schedule 4 (Fees and Payment).

“Delivery Fee Deferral Failure” means failure by the Contractor:
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)] to meet more than one WHP Specification Customer Service Standard in any C8S
Measurement Period; or

{b) to meet any of its obligations to deliver timely and accurate Management Information to
the Contracting Body in accordance with the provisions of clause E13 (Provision of
Management information) and Schedule 20 (Management Information).

“‘Delivery Fee Periodic Payment" means the periodic payment of the Delivery Fee set out in
Schedule 4 (Fees and Payment).

“Delivery Model” means the structures and processes used by the Contractor to deliver the
WHP Services as described in Schedule 1.

“Disability Participant Start” means a Participant Start of a person with a disability.

“Disallowed Financial Contribution” means a direct or indirect contribution which: (a) is
valued by the Contracting Body in its absolute discretion at more than £1,000; and (b} is
deemed by the Contracting Body in its absolute discretion fo be a contribution towards working
capital or equipment or to be otherwise an inappropriate method of providing support to a
self-employed Participant.

“Disputes” means any dispute, difference or question of interpretation arising out of or in
connection with this WHP Contract, including any dispute, difference or question of
interpretation relating to the WHP Services, failure to agree in accordance with the Change
Control Procedure or any matter where this WHP Contract directs the Parties to resolve an
issue by reference to clause 12,

“‘Dispute Resolution Procedure” means the dispute resclution procedure set out in
Schedule 16 (Dispute Resolution Procedure).

*‘DOTAS" means the Disclosure of Tax Avoidance Schemes rules which require a promoter of
tax schemes to tell HMRC of any specified noftifiable arrangements or propesals and {o provide
prescribed information on those arrangements or proposals within set time limits as contained
in Part 7 of the Finance Act 2004 and in secondary legislation made under vires contained in
Part 7 of the Finance Act 2004 and as extended to national insurance contributions by the
National Insurance Contributions (Application of Part 7 of the Finance Act 2004) Regulations
2012, Sl 2012/1868) made under section 132A of the Social Security Administration Act 1992.

“DPA" means the Data Protection Act 1998 and any subordinate legistation made under such
Act from time to time and all applicable laws and regulations relating o the processing of
personal data and privacy, including where applicable any guidance and/or codes of practice
issued by the Information Commissioner or relevant Government department in relation to such
legislation.

‘Due Diligence Information" means any information supplied to the Contractor by the
Contracting Body.

“DWP" means the Depariment of Work and Pensions.

‘DWP Oifshoring Policy” means DWP's policy and procedures in relation to hosting or
accessing the Contracting Body ICT System or official information outside of the UK including
Landed Resources as advised to the Contractor by the Contracting Body from time to time.
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“Early Access Participant Start” means a Participant Start of a Pariicipant from an early
access disadvantage group as more particularly described in the specification and as amended
from time to time.

“Earnings Pl" means the amount of earnings which the Contracting Body anticipates that each
refevant Participant would need to have earned during the Performance Measurement Period
for the Contractor o achieve the relevant RNO.

“Employee Liabilities” means all claims, actions, proceedings, orders, demands, complaints,
investigations (save for any claims for personal injury which are covered by insurance) and any
award, compensation, damages, tribunal awards, fine, loss, order, penalty, disbursement,
payment made by way of settlement and costs, expenses and legal costs reasonably incurred
in connection with a claim or investigation related to employment including in relation to the
following:

(a) redundancy payments including contractual or enhanced redundancy costs,
termination costs and notice payments;

(b) unfair, wrongful or constructive dismissal compensation;
(c) compensation for discrimination on grounds of sex, race, disability, age, religion or

belief, gender reassignment, marriage or civil partnership, pregnancy and maternity or
sexual orientation or claims for equal pay;

{d} compensation for less favourable treatment of part-time workers or fixed term
employees; ‘
(e) outstanding employment debts and unfawful deduction of wages including any PAYE

and national insurance contributions;
(f) employment claims whether in tort, contract or statute or otherwise; or

() any investigation relating to employment matters by the Equality and Human Rights
Commission or other enforcement, regulatory or supervisory body and of
implementing any requirements which may arise from such investigation.

‘Employed Cutcome” means when a Participant receives gross earnings (excluding any
Non-Qualifying Earnings) in at least the amount described at paragraph 5.5 (An Qutcome
Payment) of the WHP Specification and the Contracting Body identifies such earnings using the
HMRC PAYE Data.

‘Employed Outcome Payment’ means an Outcome Payment payable in respect of an
Employed Outcome.

“‘Employment Business” means any part of the Contractor, the Contractor's Group, any
Sub-contractor or any Sub-contractor's Group which:

(a) carries out the services described in the WHP Specification; or-
(b) has as its dominant purpose or activity the employment of Participants or Completers.

“Environmental Information Regulations” means the Environmental Information Regulations -
2004 together with any guidance and/or codes of practice issued by the Information
Commissioner or relevant Government department in relation to such regulations.
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‘Equipment” means the Contractor's equipment, plant, materials and such cther items
supplied and used by the Contractor in the performance of its obligations under the WHP
Contract.

“ESF Co-Financing Organisation” means designated bodies including the Contracting Body
which channel both ESF and match funding to meet ESF priorities.

“ESF Form” means the ESF 14-20 stari form or the ESF 14-20 end form as the context requires
both of with are more particularly described in Chapter 18 (European Social Fund) of the
Provider Guidance specific to WHP.

“ESF Requirements” means the requirements set out or referred to in Schedule 12 for
contracts which are, or may become during their term, funded using ESF monies and/or for
contracts which are used as a maich for contracts funded using ESF menies including but not
limited to:

(a) the common principles, rules and standards for the European Social Fund as defined
by Regulation (EU) No 130372013 of 17 December 2013; and

(b) the European Commission’s requirements;
(c) the Managing Authority's requirements; and
{d) the Centracting Body’s requirements.

“European Community State Aid Rules” means those rules embedied in Articles 107-109 of
Section 2, Title VI, of the 'Common Rules on Competition, Taxation and Approximation of
Laws- Consolidated versions of the Treaty on European Union and the Treaty on the
Functioning of the European Union’ (2008/C 115/01).

“European Social Fund” or "ESF” means one of the five European Structural and Investment
Funds for which common principles, rules and standards are defined by Regulation (EU) No
1303/2013 of 17 December 2013.

“Exit Plan” means the plan produced and updated by the Contractor during the WHP Contract
Period in accordance with Paragraph 4 of Schedule 10 (Exit Management).

“Expiry” means the expiry of this WHP Contract, however arising.

“Financial Distress Event” means the occurrence of one or more of the events listed in
paragraph 3.1 of Schedule 22,

“Fees” means the amounts (exclusive of any applicable VAT) as set out in Schedule 4 (Fees
and Payment), payable by the Contracting Body under the WHP Coentract, including the
Delivery Fee, any Employed Outcome Payments and any Self Employed Cutcome Payments,
to which the Contractor is entitled for the full and proper performance by the Contractor of its
obligations under the WHP Contract.

“FOIA” means the Freedom of Information Act 2000 and any subordinate legislation made
under such Act from time to time together with any guidance and/or codes of practice issued by
the Information Commissioner or relevant Government department in relation to such
legislation.

‘Force Majeure Event’ means any event outside the reasonable control of either Party
affecting its performance of its obligations under this WHP Contract arising from acts, events,
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omissions, happenings or non-happenings beyond its reasonable control and which are not
attributable to any wilful act, neglect or failure to take reasonable preventative action by that
Party, including acts of God, ricts, war or armed conflict, acts of terrorism, acts of government,
local government or regulatory bodies, fire, flood, storm or earthquake, or disaster but
excluding any industrial dispute relating to the Contractor or the Staff or any other failure in the
Contractor’s or a Sub-contractor's supply chain. .

“Force Majeure Notice” a written notice served by the Affected Party on the other Party stating
that the Affected Party believes that there is a Force Majeure Event.

‘Formal Warning Notice" means notice issued by the Contracting Body under clause B21 in
respect of 2 Non Service Failure Default. '

*Fraud” means any offence under Laws creating offences in respect of fraudulent acts or at
common [aw in respect of fraudulent acts in relation to this WHP Contract or defrauding or
attempting to defraud or conspiring fo defraud the Crown.

“‘General Anti-Abuse Rule” means:
(=) the legislation in Part 5 of the Finance Act 2013; and

{b) any future tax legislation introduced into parliament to counieract tax advantages
arising from abusive arrangements to avoid national insurance contributions.

“General Change in Law” a Change in Law where the change is of a general legislative nature
(including taxation or duties of any sort);

‘Good Industry Practice” means at any fime the exercise of that degree of care, skill,
diligence, prudence, efficiency, foresight and timeliness which would be reasonably expected
at such time from a leading and expert supplier of services similar to the WHP Services to a
customer like the Contracting Body, such supplier seeking to comply with its contractual
obligations in full and complying with all applicable laws.

“Group” means in relation to a company, that company, any subsidiary or holding company
from time to time of that company, and any subsidiary from fime to time of a holding company of
that company.

“Guarantee” means the deed of guarantee in favour of the Contracting Body entered info by the
Guarantor on or about the date of the WHP Coniract (which is substantially in the form set outin
Scheduie 9 (Parent Company Guarantee) or such similar form acceptable to the Centracting
Body from time to time).

“Guarantor” means the body who has agreed to guarantee the due performance of the WHP
Contract by the Contractor and has entered into the Guarantee in the form set out in Schedule 9
{Parent Company Guarantee).

“Halifax Abuse Principle” means the principle explained in the CJEU Case C-255/02 Halifax
and others.

"Higher Rate Outcome Payment” means the amount specified as the Higher Rate Outcof‘ne
Payment in paragraph 4.1 of Schedule 4 (Fees and Payment).

"HMRC" means Her Majesty's Revenue and Customs.
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‘HMRC PAYE Data” means the real time information held by HMRC in respect of Participants
and used by the Contracting Body to determine and to verify Cutcomes.

“ICT" means information and communications technology.
‘ICT Environment” means the Contracting Body ICT System and the Contractor System.

‘Impact Assessment’ means an assessment of a Change Request in accordance with
paragraph 8 of Schedule 13.

‘Implementation Plan" means the plan {which is set out at Schedule 1A (Implementation
Plan)} prepared by the Contractor and agreed with the Contracting Bedy detailing the
arrangements and activities which the Contractor must implement and carry out in advance of
commencement of supply of the WHP Services, or such amended version as agreed with the
Contracting Body.

“ICE” means the independent case examiner who reviews complaints from Participants about
certain government organisations, including Jobcentre Plus, that deal with benefits and
financial support, details of which are set out at:
https:/fwww.gov.uk/government/arganisations/independent-case-examiner.

“Ineligible Outcome” means any Outcome Payment, or part thereof, which has been paid to
the Contractor by the Contracting Body which is determined by the Contracting Body not o
have been eligible for payment in accordance with any provision of a Programme WHP
Contract including, for the avoidance of doubt, clause C4 (Validation and Extrapolation of
Outcomes).

‘Information” has the meaning given under section 84 of the FOIA.
‘Insolvency Event" means:

{a) the other Party suspends, or threatens to suspend, payment of its debts, or is unable to
pay its debts as they fall due or admits inability to pay its debts, or:

(i) (being a company or a LLP) is deemed unable to pay its debts within the
meaning of section 123 of the insclvency Act 1986, or

(ii) (being a parinership) is deemed unable to pay its debts within the meaning of
section 222 of the Insolvency Act 1986;

{b) the other Party commences negotiations with one or more of its creditors (using a
voluntary arrangement, scheme of arrangement or otherwise) with a view fo
rescheduling any of its debts, or makes a proposal for or enters into any compromise or
arrangement with one or more of its creditors or takes any step to obfain a moratorium
pursuant to Section 1A and Schedule A1 of the Insolvency Act 1986 other than (in the
case of a company, a LLP or a partnership) for the sole purpose of a scheme for a
solvent amalgamation of that other Party with one or more other companies or the
solvent reconstruction of that other Party;

(c) a person becomes entitled to appoint a receiver over the assets of the other Party or a
receiver is appointed over the assets of the other Party;

(d) a creditor or encumbrancer of the other Party attaches or fakes possession of, or a
distress, execution or other such process is levied or enforced on or sued against, the
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whole or any part of the other Party's assets and such attachmeni or process is not
discharged within 14 days;

the other Party suspends or ceases, or threatens to suspend or cease, carrying on all
or a substantial part of its business;

where the other Party is a company, a LLP or a partnership:

(B

(ii)

(il

(iv)

a petition is presented (which is not dismissed within 14 days of its service), a
netice is given, a resolution is passed, or an order is made, for or in connection
with the winding up of that other Party other than for the sole purpose of a
scheme for a solvent amalgamation of that other Party with one or more other
companies or the solvent reconstruction of that other Party;

an application is made to court, or an order is made, for the appoiniment of an
administrator, or if a notice of intention to appoint an administrator is filed at
Court or given or if an administrator is appointed, over the other Party;

(being a company or a LLP) the holder of a qualifying floating charge over the
assets of that other Party has become entitled to appoint or has appointed an
administrative receiver; or

{being a partnership} the holder of an agricultural floating charge over the
assets of that other Party has become entitled to appoint or has appointed an
agricultural receiver; or

any event occurs, or proceeding is taken, with respect to the cther Party in any
iurisdiction fo which it is subject that has an effect equivalent or similar to any of the
events mentioned above.

“Intellectual Property Rights” or "IPRs” means patents, inventions, trademarks, service
marks, logos, design rights (whether registerable or otherwise), applications for any of the
foregoing, copyright, database rights, domain names, trade or business names, moral rights
and other similar rights or obligations whether registerable or not in any country (including but
not limited to the United Kingdom) and the right to sue for passing off.

“Irregularity” means:

(@)
(b)
(c)

directly, or indirectly,

submitting a claim for, or agreeing to receive, or accepting,

any Cutcome Payment, or Delivery Fee, or financial, or other advantage,

in connection with a Programme WHP Contract

which becomes the subject of an investigation by the Audit Agents and

which the Audit Agents find was more [ikely than not,

deliberately, or negligently,

based on invalid, or erroneous, or false information, or documentation.

“Key Personnel’ means those persons named Schedule 14 (Key Personnel).
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‘Key Role" means the roles described in Schedule 1 Appendix B Part 1 Appendix 4 as
specified in the WHP Final Offer.

“Law” means any law, statute, subordinate legisfation within the meaning of section 21(1) of
the Interpretation Act 1978, bye-law, enforceable right within the meaning of section 2 of the
European Communities Act 1972, regulation, order, mandatory guidance or code of practice,
judgment of a relevant court of law, or directives or requirements of any Regulatory Body.

‘Landed Resources” means when the Contractor or its Sub-contracior causes foreign
nationals to be brought to the United Kingdom to provide the WHP Services.

“Liquidation” means the appointment of a Liquidator who collects in and distributes the
company's assets and dissolves the company. The company can alsc be put into provisional
Liguidation before a final winding up order is granted.

“Long Term Unemployed Participant Start’ means a Participant Start of a Participant who is
long-term unemployed.

"Loss™ means direct losses, liabilities, claims, damages, costs, charges, outgoings and
expenses (including legal expenses) of every description, provided in each case that such
losses are reasonable, direct, proper and mitigated.

“Malicious Software” means any software program or code intended to destroy, interfere with,
corrupt, or cause undesired effects on program files, data or other information, executable code
or application software macros, whether or not its operation is immediate or delayed, and
whether the malicious software is introduced wilfully, negligently or without knowledge of its
existence.

“Management Information” means the management information specified in clause E13 and
Schedule 20 (Management Information).

“Managing Authority” means Contracting Body's managing authority {within the Contracting
Body's European Social Fund Division operating on behalf of the Secretary of State which is the
managing authority responsibie for administering European Social Fund funds by means of
which this WHP Contract is funded {where applicable).

“Merlin Standard’ means:

(a) the Contracting Body's standard and accreditation process in respect of supply chain
management as further described at:

(i) hitp:/www.merlinstandard.co.uk/;

(i) hitp:/fwww.dwp.gov.uk/docs/merlin-standard.pdf; and

(iii) http:/fiwww.dwp.gov.uk/docs/sub-contracting-merlin-guidance. pdf,
as may be updated and amended from time to time; and/or

(b) any equivalent policy of the Contracting Body, as notified to the Contractor from time to
time as such equivalent policy may be updated and/or replaced by the Contracting
Body from time to time.

"Merlin Accreditation” means accreditation in relation to the Merlin Standard in accordance
with the requirements specified by any organisation(s) from time to time appointed by the
Contracting Body to administer the Merlin Standard assessment and accreditation service. For
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the avoidance of doubt, such requirements include any terms and conditions agreed between
such appointed organisation(s) and the Contractor.

“MI Failure” means when an Ml Report;

{a) contains any material errors or material omissions or a missing mandatory field; or

{b) is submitted using an incorrect Ml Repoiting Template; or

(c) is not submitted by the Reporting Date (including where a Nil Return should have been
filed).

“MI Report” means a report containing Management Information submitted to the Contracting
Body in accordance with clause E13 and Schedule 20 (Management Information).

“Month” means a calendar month.

“Nil Return” has the meaning given in paragraph 3.3 of Schedule 20 (Management
Information).

“Non-Qualifying Earnings” means any and all earnings paid to a Participant during a
Non-Qualifying Period which for the avoidance of doubt shall include any earnings paid to the
Participant during the Non-Qualifying Period by the Employment Business or by any other
entity.

“Non-Qualifying Participant’ means:

{(a) any Participant or any Completer employed whether directly as an employee underé
contract of service or on a self-employed basis in the Employment Business; or

(b) any Participant in self-employment to whom the Contractor or any Sub-contractor or
any member of the Contractor's Group or any Sub-contractor's group has made a
Disallowed Financial Contribution.

“Non-Qualifying Period” means any period of employment (whether directly as an employee
or under a contract of services) of a Participant or any Completer in the Employment Business.
For the avoidance of doubt the Non-Qualifying Period shall be deemed to commence on the
date that the first payment of earnings is made by the Employment Business to the Participant
and shall be deemed to end on the date that the final payment of earnings is made by the
Employment Business to the Participant.

“Non Service Failure Default” means a Default other than a Service Failure.
“Occasion of Tax Non-Compliance” means where:

(a) any tax return of the Coniractor submitted to a Relevant Tax Authority on or after 1
October 2012 which is found on or after 1 April 2013 to be incorrect as a result of:

(N a Relevant Tax Authority successfully challenging the Contractor under the
General Anti-Abuse Rule or the Halifax Abuse Principle or under any tax rules
or {egislation in any jurisdiction that have an effect equivalent or similar to the
General Anti-Abuse Rule or the Halifax Abuse Principle;
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(i) the failure of an avoidance scheme which the Contractor was involved in, and
which was, or should have been, notified to a Relevant Tax Authority under the
DOTAS or any equivalent or similar regime in any jurisdiction; and/or

any tax return of the Contractor submitted to a Relevant Tax Authority on or after 1
October 2012 which gives rise, on or after 1 April 2013, to.a criminal conviction in any .
jurisdiction for tax related offences which is not spent at the WHP Commencement
Date or to a civil penalty for fraud or evasion.

“Open Book Data” means complete and accurate financial and non-financial information which
is sufficient to enable the Contracting Body to verify the Fees (including but not limited {o any
Quicome Payment(s)) already paid or payable and the Fees (including but not limited fo any
QOutcome Payment(s)} forecast to be paid during the remainder of the WHP Contract Period
and the Contractor's performance under this WHP Contract, including, but nct limited to, details
and all assumptions relating to:

(a)

(b}

(c}

the Contractor's costs broken down against each service category and/or deliverable
under the Contract, including actual capital expenditure (including capital replacement
costs) and the unit cost and total actual costs of all hardware and software; and

operating expenditure relating to the supply of the WHP Services including an analysis
showing:

i the unit costs and quantity consumables and bought-in services;

(i) manpower resources broken down into the number and grade/role of all Staff
(free of any contingency) together with a list of agreed rates against each
manpower grade; X

ii1) a list of costs underpinning those rates for each manpower grade, being the
agreed rate less the Contractor's profit margin;

{iv) reimbursable expenses (such as reasonable out of pocket fravel and
subsistence expenses properly and necessarily incurred in the supply of the
WHP Services),

{v) overheads;

{vij  all interest, expenses and any octher third party financing costs incurred in
relation to the supply of the WHP Services;

(vii) the Contractor's profit margin achieved over the WHP Contract Period and on
an annual basis;

{(vii)  confirmation that all methods of cost apportionment and overhead allocation
are consistent with and not more onerous than such methods applied generally
by the Contractor; and

(ix} an explanation of the type and value of risk and contingencies associated with
the supply of the WHP Services, including the amount of money atiributed to
each risk and/or contingency; and

the Contractor's most up-to-date management accounts and annual accounts.
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“Open Source Software” means computer software that is released on the internet for use by
any person, such release usually being made under a recognised open source licence and
stating that it is released as open source.

“Operational Change” means any change in the Contractor's operational procedures which in
all respects, when implemented:

(a) will not affect the Fees and will not result in any other costs to the Contracting Body;

{b} may change the way in which the WHP Services are delivered but will not adversely
affect the output of the WHP Services or increase the risks in performing or receiving
the WHP Services; and

{c) will not adversely affect the interfaces or interoperability of the WHP Services with any
of the Contracting Body ICT System.

“Operational Change Confirmation” means a written response to an Operational Change
Request in which the Party that received an Operational Change Request confirms its
agreement to the Operational Change that is the subject of that Operational Change Request
and which may be sent by electronic mail or by letter in accordance with clause A5.

‘Operational Change Request” means a written request for an Operational Change which
may be sent by electronic mait or by letter in accordance with clause AS.

“Order” the order for the WHP Services in accordance with the provisions of the Umbrella
Agreement.

“Order Form” means the order form set out on the front of these WHP Terms and Conditions
setting out the details of the Order.

‘Outcome” means an Employed Outcome or a Self Employed Cutcome (as applicable).
“‘Outcome Aggregate Error Amount” shali have the meaning set out in clause C4.5.

“Outcome Error Rate” means in respect.of each Payment Validation Period, the percentage of
failures, erfrors and/or over-claims which the Contracting Body shall be eniitled to assume have
been made in respect of all of the Outcome Payments which have been paid by the Contracting
Body to the Contracior (in respect of any Programme WHP Contract) in that Payment
Validation Period and which shall be caiculated as follows:

(A/B) x 100 where:

A = Total Outcome Fails for that Payment Validation Period in respect of Ouicomes {as
determined by the Contracting Body); and

= the number of Outcome Payments comprised in the Outcomes Sample,
expressed as a percenfage.

“Outcome Fail” means an Ouicome in respect of which the Centracting Body in its absolute
discretion determines that not all of the relevant qualifying criteria and reqwrements (in respect
of that Outcome) have been satisfied.

"Outcome Payment” means the fee as set out in Schedule 4 (Fees and Payment) payable by
the Contracting Body to the Contractor on achievement of either an Employed Outcome or a
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Self-Employed Outcome and which shall be payable in accordance with the requirements of the
WHP Contract.

"Outcomes Sample’ shall have the meaning given to it in clause C4.3.

“Paid Unable To Validate Qutcome Payment” means an Outcome in respect of which the
Contracting Body has paid an Outcome Payment to the Contractor but which the Contracting
Body was unable to verify that all of the relevant qualifying criteria and requiremenits in respect
of that Outcome have been satisfied prior to making the relevant Outcome Payment.

“Partial Termination” shall have the meaning given to it in clause H1.2.

“Participant” means an individual in respect of whom the Contractor provides WHP Services
who has been Referred to the Contractor by the Contracting Body pursuant to the WHP
Contract.

‘Participant Personal Data” means the Personal Data of each Participant, where such
Personal Data is Processed by either Party under, or in connection with, this WHP Contract.

‘Participant Start” means, in respect of each Participant, the date on which the initial face to
face meeting between the Contractor and a Participant takes place.

“Party” means the Contracting Body or the Contractor, and "Parties" shall be construed
accordingly.

“Payment Tail Period” means the period of 791 days starting immediately after the date of the
last Participant Start.

“Payment Validation Period” means such period of time as the Contracting Body notifies the
Contractor from time to time for which period the Contracting Body shall validate payments
* made to the Contractor in accordance with clause C4. For the avoidance of doubt such
notification may be made before or after the Contracting Body takes any action pursuant to
clause C4.

‘Performance Improvement End Date” means the date set out in the Performance
Improvement Notice.

‘Performance Improvement Notice" means a written notice given by the Contracting Body to
the Contractor pursuant to clause B16.

‘Performance improvement Period” means the period from the date of issue of the
Performance Improvement Notice until the Performance Improvement End Date.

“‘Performance Improvement Plan” means the plan agreed in accordance with clause B16.
“Performance Improvement Plan Failure” has the meaning set out in clause B16.10
‘Performance Improvement Process” means the process set out in clause B16.

“Performance Indicator(s)’ means the indicators set out in paragraph 3 of Schedule 3
{Contract Performance Reviews & Contractor Systems Assurance & Performance Indicators)
which shall include but not be limited to the DDA Disability PJ, the DDA Early Access PI, the
DDA LTU P1 and the Earnings PL
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“Performance Indicator Review" means a review carried out in accordance with paragraph 3
of Schedule 3.

“Performance Indicator Course of Action” means the actions, set out by the Contracting
Body in the Performance Indicator Course of Action Notice, which the Contracting Body
requires the Contractor to take to satisfy the Contracting Body that the Contractor can ensure
compliance with its contractual obligations in relation to Performance Indicators.

“Performance Indicator Course of Action Notice” means a notice issued by the Coniracting
Body in accordance with paragraph 3 of Schedule 3 (Contract Performance Reviews and
Contractor Systems Assurance).

‘Performance Manager” means the Coniracting Body's and the Contracior's respective
representative who will monitor and review the matters specified in clause B22.2.

“‘Performance Measurement Period” means the period in respect of which the Contractor's
achievement of the RNOs shall be measured by the Contracting Body. Such period could be
any Month, 3 Month, 12 Month or other period at the absolute discretion of the Contracting
Body.

“Performance Measurement Point” means the last day of the Performance Measurement
Period or such other day as the Contracting Body in its absolute discretion selects.,

‘Permitted Payments" means payments from the Coniractor or any Sub-contractor to the
employer of any Participant for the purpose of enabling that employer fo provide training or
equipment for the Participant which is integral to the ability of the Participant to carry out the role
for which he or she is employed.

“Personal Data” shall have the meaning given fo it under the DPA.

"PRaP" means DWP's prescribed provider referral and payments system, which DWP uses to
refer Participants and pay providers, and/or any equivalent Contractor Body provider referral
and payments system, from time to time. For the avoidance of doubt, where PRaP is not
available, a clerical system may be adopted by the Confracting Body in its place.

“Premises” means any location from which the WHP Services are delivered; Premises as at
the Date of Contract are set out within the Tender a Copy of which is at Schedule 1.

“Processing” shall have the meaning given to it under the DPA and “Process” and
“Processed” shall be interpreted accordingly.

“Project Specific Intellectual Property Rights” means IPRs in items created by the
Contractor (or by a third party on behalf of the Contractor) specifically for the purposes of the
performance by the Contracting Body or the Contractor of their obligations under this WHP
Contract including, any Deliverables and all updates and amendments of these items.

"Programme WHP Contract” means any YWHP Contract entered into pursuant to the Umbrella
Agreement between the Contracting Body and the Contractor in relation to the Work and Health
Programme, covering any CPA.

“Property” means the property, other than real property, issued or made available to the
Contracior by the Contracting Body in connection with the WHP Contract.

"Provider Guidance™ means the instructions and recommended practices, including any
instructions of an operational nature, andfor refating to sustainable development and promotion
of race equality and non-discrimination, copies of which have been provided by the Contracting
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Body to the Contractor prior to the WHP Commencement Date, and any other instructions and
recommended practices as updated by the Contracting Body to the Contractor from time to
time.

"Purchase Order” means any purchase order issued by the Contracting Body to the Contractor
in relation to the WHP Services, as referred to in Schedule 4.

"Q&A" means the response to the Q&A Log (as defined in Schedule 1 {WHP Services))
published following compietion of the WHP Mini-Competition Commercial Dialogue Stage and
prior to the WHP Final Offer.

“Quality Standards" means the quality standards published by BSI British Standards, the
National Standards Body of the United Kingdom, the International Organisation for
Standardisation or other reputable or equivalent body, (and their successor bodies) that a
skiled and experienced operator in the same type of industry or business secior as the
Contractor would reasonably and ordinarily be expected to comply with, and as may be further
detailed in the WHP Specification.

“‘Receiving Party” means the Party which receives a proposed Contract Change.
“‘Records Retention End Datfe” has the meaning set out in clause E14.

“Referral” means the referral of an individual by the Contracting Body to the Contractor under
the WHP Contract, with the intention that the individual will become a Participant at the point of
Participant Stari, and “Referred” shall be construed accordingly.

“Referral Group” mean all the Referrals in respect of this WHP Contract in any Month.

“Referral Period” means the period from and including the Referral Period Start Date until the
Referral Period End Date when the Contracting Body may make Referrals.

“Referral Period Start Date” means 27 November 2017
“Referral Period End Date” means:
(a) 31 October 2022; or

(b) such later date no more than 2 years later than (a) following any extension of the
Referral Period End Date pursuant to clause F3.3(a).

“Regulatory Body” means those government departments and regulatory, statutory and other
entities, committees, ombudsmen, and bodies which, whether under statute, rules, regulations,
codes of practice or otherwise, are entitled to regulate, investigate, or influence the matters
dealt with in this WHP Contract or any other affairs of the Contracting Body.

‘Relevant Tax Authority” means HMRC, or, if applicable, the tax authority in the jurisdiction in
which the Contractor is established.

‘Replacement Contractor” means any third party service provider of Replacement Services
appointed by the Contracting Body from time to time (or where the Contracting Body is
providing replacement Services for its own account, the Contracting Body).

‘Replacement Services" means any services which are substantially similar to any of the
WHP Services and which the Contracting Body receives in substitution for any of the WHP
Services following the expiry of end of provision of the WHF Services or the termination of the
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WHP Contract, whether those services are provided by the Contracting Body internally and/or
any third party.

“‘Reporting Date” means the seventh (7th) day of each Month following the Month to which the
relevant Management [nformation relates, or such other date as may be agreed between the
Contracting Body and the Contractor from time to time.

“Requests for Information” means a request for information or an apparent request under the
FOIA or the Environmental Information Regulations.

“Required Action” has the meaning set out in B19.1.

“RNOs or Required Number of Outcomes” means the number of Outcomes which the
Contractor is required to achieve in a Performance Measurement Pericd as calculated by the
Contracting Body on the basis of the Performance Offers and Cohort Profiles in the tMPLs set
out in Schedule 2 and shall include but not be limited to the CPA RNO, the CPA Disability RNO,
the CPA Early Access RNO, the CPA LTU RNO and the DDA RNO.

“Schedule” means a Schedule attached to, and forming part of, the WHP Contract.

“Security Plan® means the Contractor's security plan prepared pursuant to Schedule 6
(Security Requirements and Plan).

“Security Policy” means the Contractor's security plan prepared pursuant to Schedule 6
(Security Requirements and Plan).

“Security Tests" means tests of the processes and countermeasures contained in the Security
Plan.

“Self Employed Outcome" means, in accordance with paragraph 5.6 {An Ouicome Payment)
of the WHP Specification, when a Participant, who is not a Non-Qualifying Participant, achieves
a cumulative period of not less than 182 days self-employment in a business based in the
United Kingdom. For the avoidance of doubt, any period of self-employment can only be
counted once regardless of whether the Participant has one or multiple self-employed
occupations during that period.

" “Self Employed Outcome Payment” means an Quicome Payment payable in respect of a Self
Empioyed Outcome.

“Sell2Wales” means the GOV.UK website for opportunities with public sector bodies in Wales.
"Service Failure” means a failure by the Contractor {o:

(a) supply any part of the WHP Services in accordance with the Tender Minimum
Performance Levels (tMPLs); and/or

(b) supply any part of the WHP Services in accordance with any of the Customer Service
Standards; and/or

(c) achieve the RNOs.

*Specific Change in Law" a Change in Law that relates specifically to the business of the
Contracting Body and which has a material effect on the WHFP Services.
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“Staff" means all persons employed or engaged by the Contractor (andfor each
Sub-contractor) to perform its obligations under this WHP Contract together with the
Contractor's (andfor each Sub-contractor's) servants, consultants, agents, volunteers,
contractors and sub-contractors used in the performance of its obligations under this WHP
Contract.

“Staff Vetting Procedures” means the Contracting Body's procedures for the veiting of
personnel as detailed in the Baseline Personnel Security Standard (available at
hitps://www.gov.uk/government/publications/guide-for-dwp-contractors-hmg-baseline-personn
el-security-standard), the Provider Guidance, the Security Plan and/or as advised to the
Contractor by the Contracting Body from time to time.

“Standard Rate Outcome Payment” means the amount specified as the Standard Rate
Outcome Payment in paragraph 4.1 of Schedule 4 (Fees and Payment).

“Start Cohort” means the Parlicipant Staris recorded on the PRaP System in each Cohort
Period.

“Step-In Notice” has the meaning set out in clause B19.1.
“Step-In Trigger Event” means:

(a) any event which gives the Contracting Body the right to terminate the WHP Contract in
accordance with clause H;

(b) a Default by the Contractor that is materially preventing or materially delaying the
supply of the WHP Services or any material part of the WHP Services;

(c) the Contracting Body considers that the circumstances constitute an emergency
despite the Contractor not being in breach of its obligations under the WHP Coniract;

{d) the Contracting Body being advised by a regulatory body that the exercise by the
Contracting Body of its rights under clause B19 is necessary;

(e) the existence of a serious risk to the health or safety of persons, property or the
environment in connection with the WHP Services; and/or

(f) a need by the Contracting Body to take action to discharge a statutory duty.
“Step-Out Date” has the meaning set out in clause B19.5.

“Step-Out Notice” has the meaning set out in clause B19.5.

“Sterling” and "£" means the lawful currency of the United Kingdom from time to time.

“Structural Funds Reguiations” means the relevant European Union (EU) Structural Fund
Regulations as issued and updated from time to time by the EU, as well as any relevant
guidance or requirements (including National Eligibility Rules) issued by the Managing
Autherity. The following Regulations are particularly relevant: Regulation (EU) No 1303/2013;
Regulation (EU} No 1304/2013; Commission Delegated Regulation (EU) No 480/2014;
Directive 2014/24/EU on public procurement, implemented in England, Wales and Northern
Ireland by the Public Contracts Regulations 2015 (2015 No. 102) and any amendments or
replacements; and European Community State Aid Rules applicable at the date that the Aid is
granted to the recipients of the Aid. The Managing Authority will publish information and
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guidance on the England ESF Operational Programme 2014-2020 via the GOV.UK website
(ESF pages).

“SBub-contract” means any contract or agreement or proposed contract or agreement between
the Contractor and any third party whereby that third party agrees to provide to the Contractor the
WHP Services (or any part thereof) or facilities or services necessary for the provision of the WHP
Services {or any part thereof) or necessary for the management, direction or control of the WHP
Services (or any part thereof).

“Sub-contractor” any third party with whom;

{(a} the Contractor enters into a Sub-contract; or
{b) the employees, staff, servanis or agents of that third party; or
(c) a third party under {a) above enters into 2 Sub-contract, or the servants or agents of

that third party.

“Subject Access Request’ means a request made by a Data Subject fo access his Personal
Data pursuant to section 7 of the DPA,

“Substantial Change” means a modification to the terms of this WHP Contract that is
. substantial, where, for the purposes of this definition, “substantial” has the meaning ascribed
to it by Regulation 72(8) of the Public Contracts Regulations 2015.

“Tender” means the Contractor's response to the WHP ITT including but not limited to the WHP
Mini-Competition [nitial Stage Response, the WHP Mini-Competition Commercial Dialogue
Stage Response and the WHP Final Offer and which, for the avoidance of doubt, includes any
post-tender clarifications made by the Coniractor to the Contracting Body prior to the WHP
Commencement Date (“Tender Clarification”).

“Tender Cohort Profiles” means the tables in the tMPLs set out in Schedule 2 which profite the
number of Outcomes that the Contractor predicts it will achieve and the point in time when the
Contractor predicts it will achieve such Outcomes, based on (a) an assumed number of
Participant Starts and (b) an assumed point in time when each Participant Start will occur.

“Tender Customer Service Standards" means any customer service standards proposed by
the Contractor in the Tender which must be egual to or greater than the WHP Specification
Customer Service Standards.

“Termination Date” means the date set out in a Termination Notice on which this WHP
Contract {or a part of it as the case may be) is to ferminate.

“Termination Notice” means a written notice of termination given by one Party to the other,
notifying the Party receiving the notice of the intention of the Party giving the notice to terminate
this Agreement on a specified date and setting out the grounds for termination.

“Termination Payment” shall have the meaning given to it in Schedule 10.

“Third Party Software” means software which is proprietary to any third party (other than an
Affiliate of the Contractor) or any Open Source Software which in any case is, will be or is
proposed to be used by the Coniractor for the purposes of providing the WHP Services.

“tMPL" or “Tender Minimum Performance Levels" means the performance levels offered by
the Contractor in the WHP Final Offer which are set out in Schedule 2 (Tender Minimum
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Performance Levels (IMPLs), Required Number of OQutcomes (RNOs) and Customer Service
Standards {CSS)).

“Total Outcome Fails” means in respect of Ouicome Payments, and for each Payment
Validation Pericd, shall be calculated as follows:

A + B where:

A = the number of Qutcome Fails in the Outcomes Sample for that Payment Validation Peried
{as determined by the Contracting Body)

B = the number of Apportioned Paid Unable to Validate Outcomes in the Outcomes Sample for
that Payment Validation Period (as determined by the Contracting Body)

“Transferee” means any person to whom the Contraciing Body assigns, novates or otherwise
disposes of its rights and obligations under the WHP Contract pursuant to Clause F1.7.

“TUPE Regulations” means the Transfer of Undertakings (Protection of Employment)
Regulations 2006, as amended.

“Umbrella Agreement” means the umbrella agreement dated 12 January 2017 for the
provision of employment related support services with contract reference number 2016/S
193-34740 Lot 3 between the Contracting Body and the Contractor, pursuant to which this
WHP Contract has been entered inta.

“Universal Credit" means the Government initiative of that name which is more particularly
described in the WHP Specification. :

“Unsupported WHP Services" shall have the meaning set out in Clause C10.2.
“Variation” means any change to this WHP Contract other than an Operational Change.

“VAT" means value added tax in accordance with the provisions of the Value Added Tax Act
1994,

"WHP Commencement Date" means the date on which this WHP Contract becomes legally
binding. The WHP Contract will be deemed to take effect on the date of the second Party's
signature.

“WHP Commercially Sensitive Information” means the information:

{a) listed in the WHP Commercially Sensitive {nformation Schedule; or
{b) is Commercially Sensitive Information under the Umbrella Agreement.
"WHP Commercially Sensitive information Schedule” means Schedule 5.

‘“WHP Contract” means this contract between the Contracting Bedy and the Contractor
(entered into pursuant to the Umbrella Agreement) consisting of the Order Form and the WHP
Terms and Conditions, the Schedules and any Appendices or Annexes to the WHP Terms and
Conditions, the Tender, the Provider Guidance, the Q&A, the Tender Clarification and any other
document referred to in the WHP Contract.

"WHP Contract Period” has the meaning set oui in Clause A2,
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"WHP Final Offer’ means the Contractor's updated and final response to the WHP ITT
following compietion of the WHP Mini-Competition Commercial Dialogue Stage.

“WHP ITT" means the suite of documents issued by the Contracting Body through the Bravo
portal which formed the invitation to participate in the mini-competition for the award of this and
other WHP Contracts for the provision of Work and Health Programme services to the .
Contracting Body.

“WHP Mini-Competition Commercial Dialogue Stage” means the second stage of the WHP
Mini-Competition where DWP engaged in structured dialogue with 3 selected WHP Bidders in
each CPA in relation to their WHP Mini-Competition Commercial Dialogue Stage Response.

“WHP M'ini—Competition Commercial Dialogue Stage Response” means the Contractor's
answers to the WHP Mini-Competition Commercial Dialogue Stage Questions.

“WHP Mini-Competition Initial Stage Response” means the Contractor's answers to the
WHPF Mini-Competition [nitial Stage Questions and the WHP Mini-Competition Initial Stage
Presentation by the Contractor.

‘WHP Mini-Competition Initial Stage Presentation” means the presentation that the
Contractor was required to do for the Coniracting Body at the WHP Mini-Competition Initial
Stage.

“WHP Mini-Competition Initial Stage Questions® means those Evaluation Questions
identified by the Contracting Body to which the Contractor was required to respond at the WHP
Mini-Competition Commercial Dialogue Stage.

“WHP Plans” means any Action Plan, BCDR Plan, Diversity & Equality Delivery Plan, Exit
Plan, Financial Distress Service Continuity Plan, Implementation Plan, PAT Action Plan,
Performance Improvement Plan, Security Plan, Step-Out Plan, Sustainable Development Plan
which the Contractor is required to submit in connection with this WHP Contract.

“WHP Services” means any and all of the services to be supplied by the Contractor in
accordance with this WHP Contract, including those described in Schedule 1 (The WHP
Services).

“WHP Services Cessation Date" means the date 21 Months after the last Pariicipant Start
under the WHP Contract.

‘WHP Services Delivery Period” means the period from and including the WHP
Commencement Date until the WHP Services Cessation Date during which the Contractor shall
supply the WHP Services.

“WHP Specification” means the Contracting Body's specification for the WHP Services as set -
out in Appendix 1 to Schedule 1 {The WHP Services} (including all amendments to, variations
of, or supplements fo such specification).

‘WHP Specification Customer Service Standards” means any customer service standards
set out by the Contracting Body in the WHP Specification for the WHP Contract.

"WHP" means Work and Health Programme.

"WHP Terms and Conditions” means these terms and conditions of contract and the
accormpanying schedules which together form part of the WHP Contract.
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A12

A2

A2

“Work and Health Programme” means the Contracting Body's Work and Health Programme
in England and Wales as more particularly described in the Specification.

“Working Days” means any day other than a Saturday, Sunday or public holiday in England
and Wales.

In this WHP Coniract, unless the context otherwise requires:

(a)
(b)
()

(d)

(e)

(9)

(h)

(i)

the singular includes the plural and vice versa;
a reference fo one‘gender shall include a reference to the other genders;

references to a clause or schedule are references to the clauses and échedu[es of this
WHP Contract unless ctherwise provided;

reference {o any statute, law, order, regulation or other similar instrument shall be
construed as a reference to the statute, law, order, regulation or instrument as
subsequently amended, extended, consolidated or re-enacted from time to time;

a reference to this WHP Contract (or any provision of if) or to any other agreement or
document referred to in this WHP Contract is a reference to this WHP Contract, that
provision or such other agreement or document as amended (in each case, other than
in breach of the provisions of this WHP Contract) from time to time;

a reference to a Party shall include that Party's successors, permitted assigns and
permitted transferees and this WHP Contract shall be binding on, and enure to the
benefit of, the Parties to this WHP Contract and their respective successors, permitted
assigns and permitied transferees;

references to any person include all individual, company, body, corporate, corporation,
unincorporated association, firm, partnership, or other legal entity or other Government
Body,

"o (T

" the words “including”, "other", "in particular”, "for example" and similar words shall

not limit the generality of the preceding words and shall be construed as if they were
immediately followed by the words “without limitation”; and

headings are for ease of reference only and shall not affect the interpretation or
construction of the WHP Contract.

WHP Contract Period

This WHP Contract shall commence on the WHP Commencement Date; and uniess terminated
at an earlier date in accordance with Clause H or otherwise by operation of law, shall expire on
the last day of the Payment Tail Period ("WHP Contract Period™).

This clause A2 shall be without prejudice to clause E14 (Records Relating fo the Provision of
the WHP Services) and clause H4 (General Provisions on Expiry or Termination).
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A3

A4

A5

A5.1

A5.2

A5.3

Contractor's Status

At all times during the WHP Contract Period the Contractor shall be an independent contractor
and nothing in this WHP Coniract shall create a contract of employment, a relationship of
agency or partnership or a joint venture between the Parties and accordingly neither Party shall
be authorised to act in the name of, or on behalf of, or ctherwise bind the other Party save as
expressly permitted by the terms of this WHP Contract.

Contracting Body’s Obligations

Save as otherwise expressly provided in this WHP Contract, the obligations of the Contracting
Body under this WHP Contract are obligations of the Contracting Body in its capacity as a
confracting counterparty and nothing in this WHP Contract shall operate as an cobligation upon,
or in any other way constrain the Contracting Body in any other capacity, nor shall the exercise
by the Contracting Body of its duties and powers in any other capacity lead to any liability, under
this WHP Contract (however arising), on the part of the Contracting Body to the Contractor.

Notices

Except as otherwise expressly provided within this WHP Contract, no notice or other
communication from one Party to the other shall have any validity under this WHP Contract
unless explicitly made in writing by or on behalf of the Pary concerned.

Any notice or other communication which is to be given by either Party o the other shall be
given by electronic mail or by letter (sent by hand, post, registered post or by the recorded
delivery service) or through Bravo. Provided the relevant communication is not returned as
undelivered, the nofice or communication shall be deemed to have been given two (2) Working
Days after the day on which the letter was posted, or four {4} hours, in the case of electronic
mail and Bravo or sooner where the other Party acknowledges receipt of such letters or item of
electronic mail or communication via Bravo. Such letters shall be addressed to the other Party
in the manner referred to in clause A5.3.

For the purposes of clause A5.2, the address of each Party shall be;
(a) For the Contracting Body:

Address: Department for Work and Pensions
1 Hartshead Square
Sheffield
S12FD

For the attention of: [REDACTED]

Tel: [REDACTED]

Email: [REDACTED]
(b) For the Contractor:

Address: Granite House
31-33 Stockwell Street
Glasgow
G14RZ

For the attention of: [REDACTED]
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A5.4

A6

AT

A7

A7 .2

A7.3

A7.4

AB

AB.1

A8.2

Tel: [REDACTED]
Email; [REDACTED]

Either Party may change its address for service by serving a notice in accordance with this
clause.

Mistakes in information

The Contractor shall be responsible for the accuracy of all drawings, documentation and
information supplied to the Contracting Body by the Contractor in connection with the supply of
the WHP Services and shall pay the Contracting Body any extra costs occasioned by the
Contracting Body by any discrepancies, errors or omissions therein except where such
discrepancies, errors or omissions originate from documentation supplied by the Contracting
Bedy.

Conflicts of Interest

The Contractor shall take appropriate steps to ensure that neither the Contractor nor any Staff
are placed in a position where, in the reasonable opinion of the Contracting Body, there is or
may be, directly or indirectly, a financial, economic or other personal interest of the Contractor
or any Staff which might be perceived to compromise their impartiality and independence in the
context of the duties owed to the Contracting Body under the provisions of this WHP Contract.
The Confractor will disclose to the Contracting Body full particulars of any such conflict of
interest which may arise. '

The Contracting Body reserves the right to terminate this WHP Contract immediately by notice
in writing and/or to take such other steps it deems necessary where, in the reasonable opinion
of the Contracting Body, there is or may be, directly or indirectly, a financial, economic or other

. personal interest of the Contractor or any Staff which might be perceived to compromise their

impartiality and independence in the context of the duties owed to the Contracting Body under
the provisions of this WHP Contract (and for the avoidance of doubt the provisions of clause H1
shall not apply). The actions of the Contracting Body pursuant to this clause shall not prejudice
or affect any right of action or remedy which shall have accrued or shall thereafter accrue to the
Coniracting Body.

Without prejudice to clause A7.1 and A7.2, the Contractor may seek Approval for matters which
would otherwise constitute Default of Clause A7 and the Coniracting Body will consider
whether to grant Approval in its absolute discretion.

This clause A7 shall apply during the continuance of this WHP Coniract and for a period of two
(2) years after its Expiry or termination.

Prevention of Fraud

The Contractor shall establish, maintain and enforce and require that its Staff and
Sub-contractors establish, maintain and enforce policies and procedures which are adequate to
prevent the occurrence of Fraud and/or Irregularity in connecticn with any Programme WHP
Contract.

The Contractor shall establish, maintain and enforce, and require that its Sub-contractors
establish, maintain and enforce:
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A8.3

AB4

AB.5

AB.B

A9

A9.1

AB.2

A10

A10.1

(a) a system that enables its Staff, Sub-contractors and any person involved in the supply
of the WHP Services to report to the Contractor, the commission or suspected
commission of Fraud or irregularity by any person in connection with this WHP
Contract;

(b} a personnel performance assessment system for any persons involved in the supply of
the WHP Services in which personnel performance targets are appropriately set to
ensure the commission of Fraud or Irregularity is not encouraged; and

(c) a segregation of duties between those persons directly involved in supplying the WHP
Services to Participants and those persons providing the Contracting Body with
Management Information under a Prograrmme WHP Contract in respect of compliance
with the Tender Minimum Performance Levels (tMPLs) and Customer Service
Standards (CS8) and achievement of the RNOs.

To the extent permitted by Law, the Contractor shall notify the Contracting Body immediately in
writing if it becomes aware of any Fraud or lrregularity, or has reason to believe that any Fraud
or Irregularity has occurred, is occurring, or may occur in connection with any Programme WHP
Contract.

If the Contractor notifies the Contracting Body under clause A8.3, the Contractor shall respond
promptly to the Contracting Body's enquiries, co-operate with any investigation, and allow the
Contracting Body access to the Open Book Data and/or any other relevant records/information
in accordance with clause E9.

If the Contractor fails to comply with its obligations under this clause A8, the Contracting Body
may terminate this WHP Contract by issuing a Termination Notice to the Contractor.

If the Contractor, its Staff or its Sub-contractors commits Fraud or does something which
constitutes an Irregularity, the Contracting Body may:

(a) terminate this WHP Contract, and any other Programme WHP Contract, by issuing a
Termination Notice to the Contractor; and

(b} recover from the Contractor the amount of any Loss suffered by the Contracting Body
resulting from the termination, including but without limitation, the cost reascnably
incurred by the Contracting Body of making other arrangements for the supply of the
WHP Services and any additional expenditure incurred by the Confracting Body
resulting from any such-termination.

ESF Funding

“The Contractor acknowiedges that the Contracting Body may at its absolute discretion, whether

from the WHP Commencement Date or from any later date prior to the Expiry or termination of
this WHP Contract, either fund the delivery of this WHP Contract using ESF monies or use this
WHP Contract as match for contracts funded using ESF monies.

The Contractor and any Sub-contractors appointed by it shall be bound by the ESF
Requirements including but not limited to those set out in Schedule 12 (ESF Requiremenis).

Representatives of the Parties
The following person is the Contracting Body's Representative:

Name [REDACTED]
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A10.2

A10.3

A10.4

Title: Senior Category Manager

The Contracting Body's Representative may approve deputy Contracting Body's
Representatives to exercise the Contracting Body's Representative's powers on his/her behalf.
The Contracting Body's Representative may notify the Contractor of any such deputy in
accordance with clause A5,

The following person is the Contractor's Representative:
Name [REDACTED]
Title: ingeus Director of Employability

The Contractor's Representative may approve deputy Contractor's Representatives to exercise
the Contractor's Representative’s powers on histher behalf. The Contractor’s Representative
may notify the Contracting Body of any such deputy in accordance with clause AS.
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B1

B1.1

B1.2

B1.3

B1.4

B1.5

B1.6

B1.7

B1.8

B1.9

SUPPLY OF SERVICES
The WHP Services

The Contractor shall supply the WHP Services during the WHP Services Delivery Period in
accordance with the Contracting Bedy's requirements as set out in the WHP Contract (including
for the avoidance of doubt, in accordance with Schedule 1, the WHP Specification and the ESF
Requirements} in consideration of the payment of the Fees.

The Centractor acknowledges that it has made its own enquiries to satisfy itself as to the
accuracy and adequacy of the Due Diligence Information.

The Contractor shall not be excused from the performance of any of its obligations under this
WHP Contract as a resuit of any misinterpretation of the Contracting Body’s requirements
and/or any failure by the Contractor to satisfy itself as to the accuracy and/or adequacy of the
Due Diligence Information.

The Contractor shall implement the Implementation Plan to the satisfaction of the Contracting
Body and satisfy the requirement of clause C9.6 with effect from the WHP Commencement
Date in accordance with the terms of the Implementation Plan and in accordance with the
timescales set out in the Implementation Plan but in any event prior to the Referral Period Start
Date and if the Contractor fails to do so the Contracting Body shall be entitled to terminate this
WHP Contract by issuing a Termination Notice to the Contractor.

Timely supply of the WHP Services shall be of the essence of the WHF Contract, including in
relation to commencing the supply of the WHP Services within the fime agreed or on a specified
date including the dates specified in the WHP Specification and the Impiementation Plan.

An obligation on the Contractor to do, or to refrain from doing, any act or thing shall include an
cbligation upon the Contracter to procure that all Sub-contractors and Staff also do, or refrain
from deing, such act or thing.

The Contractor shall continue to perform all of its obligations under this WHP Contract and shall
not suspend the supply of the WHP Services, notwithstanding:

(a) any cancellation or suspension of the outstanding Delivery Fee or Referrals pursuant to
clause C6;

(s)) any deferral of the Delivery Fee by the Contracting Body pursuant to clause B16.2 or
clause C6; or

{c) any withholding of Fees by the Contracting Bedy pursuant fo clause H7.3;
{d) the existence of an unresolved Dispute; and/or
(e) any failure by the Coniracting Body to pay any Fees,

unless the Contractor is entitled to terminate this WHP Contract under clause H2 for failure to
pay undisputed Fees.

The Contractor shall not add or remove locations as Premises without having obtained
Approval.

The Contractor shall at all times comply with the Provider Guidance when supplying the WHP
Services.
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B1.11

B2

B3

B3.1

B3.2

B3.3

B4

B4.1

B4.2

B4.3

B4.4

B4.5

In the event of any conflict between this WHP Contract and the Provider Guidance, the
Contractor shall notify the Contracting Body of the existence and nature of such conflict without
delay.

The Contractor shall at all times prepare and submit all WHP Plans in a timely manner in good
faith and with due skill, care and diligence in a form reasonably capable of acceptance by the
Contracting Body including in accordance with the Contracting Body's requirements. Any
purported WHP Plan which does not comply with the requirements of this clause B1.11is not a
relevant WHP Plan for the purposes of the relevant clause of this WHP Contract.

Not used
No Guarantee of Levels, Values or Exclusivity

Subject o clause B3.2 and clause B3.3, the Contracting Body will refer prospective Participants
to the Contractor during the Referral Period in accordance with the provisions of the WHP
Contract (in particular, the WHP Specification).

The Contractor acknowledges and has submitted its WHP Final Offer on the understanding that
no guarantee is given by the Contracting Body in respect of levels or values of WHP Services
referred to in the Schedules which are indicative only and shall not be binding on the
Contracting Body

The Contractor acknowledges that, in entering the WHP Contract, no form of exclusivity has
been granted by the Contracting Body for WHP Services from the Contractor and that the
Contracting Body is at all times entitled to enter into other contracts and arrangements with
other providers for the provision of any or all services which are the same as or similar to the
WHP Services.

Provision and Removal of Equipment
The Contractor shall provide all the Equipment necessary for the supply of the WHP Services.

The Contractor shall not deliver any Equipment nor provide any work on the Contracting Body's
Premises without obtaining Approval,

All Equipment brought onto the Centracting Body's Premises shall be at the Contractor's own
risk and the Contracting Body shall have no liability for any loss of or damage to any Equipment
unless the Contractor is able to demonstrate that such loss or damage was wholly caused by
action or inaction the Contracting Body. The Contractor shall provide for the haulage or
carriage to the Contracting Body’s Premises and the removal of Equipment when no longer
required at its sole cost. Unless otherwise agreed, Equipment brought onto the Contracting
Body's Premises will remain the propeniy of the Contractor.

The Contractor shall maintain all items of Equipment within the Premises in a safe, serviceable
and clean condition.

The Contractor shall, at the Contracting Body's written request, at its own expense and as soon
as reasonably practicable:

& remove from the Premises any Equipment which in the reasonable opinion of the
Contracting Body is hazardous, noxious or not in accordance with the WHF Contract;
and

{b) replace such item with a suitable substitute item of Equipment.
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B4.7

B4.8

B4.9
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B5.1

B5.2

B5.3

B5.4

B5.5

Bé

B6.1

On completion of the WHP Services the Contractor shall remove the Equipment together with
any other materials used by the Contractor to supply the WHP Services and shall leave the
Premises in a clean, safe and tidy condition. The Contractor is solely responsible for making
good any damage to the Premises or any objects contained thereon, other than fair wear and
tear, which is caused by the Contractor or any Staff.

The Contracting Body may at its option purchase any item of Equipment from the Contractor at
any time, if the Contracting Body considers that the item is likely to be required in the provision
of the WHP Services similar to the WHP Services following the expiry or termination of the
WHP Contract. The purchase price to be paid by the Contracting Body shall be the higher of the
fair market value and the net book value.

The Centracter shall ensure that all iterns of Equipment brought onto the Contracting Body's
Premises shall be marked and branded in a manner agreed with the Contracting Body's office
manager at the relevant Contracting Body's Premises.

The Contractor shall indemnify and hold harmless the Contracting Body against all actions,
proceeding, losses, claims, damages, costs, charges, expenses, and liabilities suffered or
incurred by the Confracting Body as a result of or in connection with or caused by, whether
directly or indirectly, the Equipment.

Manner of Carrying Out the WHP Services

The Contractor shall at all times comply with the Quality Standards, and where applicable shall
maintain accreditation with the relevant Quality Standards authorisation body. To the extent
that the standard of WHP Services has not been specified in the WHP Contract, the Contractor
shall agree the relevant standard of the WHP Services with the Contracting Body prior to the
supply of the WHP Services and in any event, the Contractor shall perform its obligations under
the WHP Contract in accordance with all applicable Law and Good Industry Practice and
deliver the WHP Services using efficient business processes and ways of working having
regard {o the Contracting Body's obligation to ensure value for money.

While not in any way limiting any other provision of this WHP Contract, in delivering the WHP
Services, the Confractor and any of its Sub-contractors, shall comply with the DWP Offshoring
Policy. The DWP Offshoring Policy shall apply to Landed Resources.

The Contractor shall ensure that all Staff supplying the WHP Services shall do so with all due
skill, care and diligence and shall possess such qualifications, skills and experience as are
necessary for the proper supply of the WHP Services.

To the extent required by the Contracting Body, the Contractor shall comply and shall ensure
that its Staff comply with the provisions of Schedule 8 (Welsh Language Scheme) in providing
the WHP Services in the Welsh language.

The Contractor shall at all times comply and shall ensure that its Staff at all times comply with
the provisions of Schedule 17 (Life Chances).

Participant Complaints

The Contractor shall have an internal dispute resolution procedure for dealing with complaints
from Participants about the Contractor (and/or any of its Sub-contractors) or any aspect of the
supply of the WHP Services.

43




B6.2

B6.3

B6.4

B&.5
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B7

B7.1

B7.2

B7.3

If the dispute between any Participant and the Contractor {and/or any Sub-contractor) cannot
be resolved the dispute shall be referred to the ICE for mediation.

if the dispute cannot be resolved by mediation, ICE will conduct a full investigation. In
accordance with ICE’s usual procedures, the Contractor shall have the opporiunity to present
its case and any evidence during the investigation and ICE shall share its draft report with the
Contractor for comment before issuing a final version. The decision of ICE shall be final and
binding upon the parties to the dispute. The ICE investigation shall carry a £5,000 fee paid by
the Contractor or the Sub-contractor, who will also be liable for any financial redress
recommended by ICE. In the event that the complaint against the Contractor or Sub-contractor
is dismissed, no fee shall be payable. Any fees in respect of complaints that have been upheld
against the Contractor (and/or any Sub-contractor) and any financial redress due to the
Participant shall be paid within four (4) weeks of the date of the ICE final investigation report.

Without prejudice to clauses B6.1 to BB.3, the Contracting Body shall take all reasonable steps
to investigate any complaint it receives regarding:

(a) the standard of WHP Services;

(b) the manner in which any WHP Services have been supplied,

(©) the manner in which work has been performed;

(d) the materials or procedures the Contractor uses; or

(e) any other matter connected with the performance of the Contractor’s obligations under

the WHP Contract.

Without prejudice to its other rights and remedies under the WHP Contract, the Contracting
Body may, in its sole discretion, uphold any complaint and take further action in accordance
with clause B or clause H of the WHP Contract,

The Contractor shall provide Management Information relating to complaints from Participants
in accordance with the requirements of Schedule 20 (Management Information).

The Merlin Standard

The Contractor shall, with effect from the WHP Commencement Date and throughout the WHP
Contract Period, comply with the Merlin Standard and key values and principles of behaviour
essential for creating healthy, high performing supply chains.

Where the Contracting Body has approved the appointment of a Sub-confractor, the Contractor
shall, at its own expense, at all times comply with the Merlin Standard (including for the
avoidance of doubt, but without limitation, any mediation and/or arbitration arising out of, or in
connection with, the Merlin Standard) any other guidance and/or codes of practice issued by
the Contracting Body and shall achieve Merlin Accreditation no later than twelve (12} Months
after the WHP Commencement date and shall maintain such Merlin Accreditation throughout
the WHP Contract Period.

For the avoidance of doubt and without prejudice to the rest of this clause B7, the Contractor
shall comply with all necessary requirements to maintain Merlin Accreditation which may
include, without limitation, notifying the relevant Merlin Standard authorisation body if it
changes its name or undergoes a Change of Control.

44




B7.4

B7.5

B7.6
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B8.1

B8.2
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B8.4

B8.5

B8.6

The Contractor acknowledges that all decisions relating to Merlin Accreditation are made by the
relevant Merlin Standard authorisation body.

The Contractor consents to the publication by and on behalf of the Coniracting Body of all its
scores relating to the Merlin Standard.

Any breach by the Contractor of this clause B7 shall entitle the Contracting Body to terminate
the WHP Coniract by issuing a Termination Notice to the Contractor.

Key Personnel

The Contractor acknowledges that the Key Personnel are essential to the proper supply of the
WHP Services.

The Contractor shall give notice to the Contracting Body of any proposed changes to the Key
Personnel in accordance with the provisions of clause AS.

The Contractor shall not remove or replace any Key Personnel unless:
{a) requested fo do so by the Contracting Body;
(b) the person concerned resigns, retires or dies or is on maternity or long-term sick leave;

(c) the person's employment or contractual arrangement with the Confractor or a
Sub-contracior is terminated for material breach of contract by the employee; or

(d} the Contractor obtains Approval.
The Contractor shall:

{a) notify the Contracting Body promptly of the absence of any Key Personnel (other than
for short-term sickness or holidays of two {2) weeks or less, in which case the
Contractor shall ensure appropriate temporary cover for that Key Role);

) ensure that any Key Role is not vacant for any longer than ten (10) Working Days;

{c) give as much notice as is reasonably practicable of its intention to remove or replace
any member of Key Personnel and, except in the cases of death, unexpected ill health
or a material breach of the Key Personnel's employment contract, this will mean at
least sixty (60) Working Days' notice; and

{d) ensure that all arrangements for planned changes in Key Personnel provide adequate
periods during which incoming and outgoing personnel work together to transfer
responsibilities and ensure that such change does not have an adverse impact on the
performance of the WHP Services.

Any replacements to the Key Personnel shall be subject to Approval. Such replacements shall
be of at least equal status or of equivalent experience and skills to the Key Personnel being
replaced and be suitable for the responsibilities of that person in relation to the WHP Services.

The Contracting Body will not unreascnably withhold its Approval under clauses B8.3 or B8.5.
Such Approval shall be conditional on appropriate arrangements being made by the Contractor
to minimise any adverse impact on the WHP Contract which could be caused by a change in
Key Personnel.
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The Contractor shall have a continuing obligation to provide to the Centracting Body an up to
date organogram of Key Personnel which shall include contact details of all Key Personnel and
show the first point of contact in relation to any issues arising with the WHP Contract and further
points of escalation.

Contractor’s Staff

The Contracting Body may, by writien notice to the Coniractor, refuse to admit onto, or
withdraw permission to remain on, the Contracting Body's Premises:

(a) any member of the Staff; or
{b) any person employed or engaged by any member of the Staff,

whose admission or continued presence would, in the reasonable opinion of the Contracting
Body, be undesirable. '

At the Contracting Body's written request, the Contractor shall provide a list of the hames and
business addresses of all persons who may require admission in connection with the WHP
Contract to the Contracting Body’s Premises, within seven (7) Working Days from date of
request, specifying the capacities in which they are concermed with the WHP Contract and
giving stuch other particulars as the Contracting Body may reasonably request.

The decision of the Contracting Body as to whether any person is to be refused access to the
Contracting Body's Premises and as to whether the Contractor has failed to comply with
clause B9.2 shalt be final and conclusive.

The Staff, engaged within the boundaries of the Contracting Body's Premises, shall comply with
such rules, regulations and requirements {including those relating to security arrangements) as
may be in force from time to time for the conduct of personnel when at or outside the
Contracting Body’s Premises,

The Contractor shall comp]y with all applicable Law relating to safeguarding and protecting
vulnerable groups, including the Safeguarding Vulnerable Groups Act 2006 or other relevant or
equivalent legislation, or any statutory modification or re-enactment thereof.

The Contractor shall comply with Staff Vetting Procedures in respect of all persons employed or
engaged in the provision of the WHP Services. The Contractor confirms that all persons
employed or engaged by the Contractor shall have complied with the Staff Vetting Procedures
prior to commencing the WHP Services and accessing the Premises.

The Contractor shall provide training on a continuing basis for all Contractor Staff employed or
engaged in the provision of the WHP Services in compliance with the Security Policy and
Security Plan.

The Contractor shall further use all reasonable endeavours to ensure that all Staff are legally
entitled to work in the United Kingdom. The Contractor shall promptly take all reasonable steps
to ensure compliance with this clause, '

If the Contractor, in the reasonable opinion of the Contracting Body, fails to comply with
clauses B9.4, B9.5, BY.6, B8.7 and BS.8 the Contracting Body shall be entitled to terminate the
WHP Contract by issuing a Termination Notice to the Contractor.

The Parties agree that the Contractor shall, both during and after the WHP Contract Peried, ,
within three (3) Working Days of demand, indemnify fully, keep the Contracting Body
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B12.1

indemnified and hold harmless the Contracting Body at all times from and against all Employee
Liabilities caused to the Contracting Body whether directly or indirectly in whole or in part by
reason of any claims against the Contracting Body by any person where such claim is
connected to this WHP Contract whether directly or indirectly.

Inspection of Premises

The Contracting Body shall be entitled to inspect the Contractor's Premises at any time during
the WHP Contract Period and to have made appropriate enquiries so as to be satisfied in
relation to all matters connected with the performance of its obligations under this WHP
Contract.

Licence to Occupy Premises

To the extent that any fand or Premises is made available from time to time to the Contractor by
the Contracting Body in connection with this WHP Contract this shall, subject to the provisions
of any additional agreement entered into by the Parties as may be required by the Contracting
Body, be made available to the Contractor on a non-exclusive licence basis, and shall be used
by the Contractor solely for the purpose of performing its obligations under this WHP Contract.
The Contractor shall have the use of such land or Premises as licensee and shall vacate the
same on completion, termination or abandonment of the WHP Contract.

Subject to clause B11.1, the Contractor shall limit access to the land or Premises to such Staff
as is necessary to enable it to perform its obligations under this WHP Contract and the
Contractor shall co-operate (and ensure that its Staff co-operate) with such other persons
working concurrently on such land or Premises as the Contracting Body may reasonably
request,

Subject to clause B11.1, the Contractor shall (and shall ensure that its Staff shall) observe and
comply with such rules and regulations as may be in force at any time for the use of such
Premises as determined by the Contracting Body, and the Contractor shall pay for the cost of
making goed any damage caused by the Contractor or its Staff other than fair wear and tear.
For the avoidance of doubt, damage includes damage to the fabric of the buildings, plant, fixed
equipment or fittings therein.

Subject to clause B11.1, the Parties agree that there is no intention on the par of the
Contracting Body to create a tenancy of any nature whatsoever in favour of the Contractor orits
Staff and that no such tenancy has or shall come into being and, -notwithstanding any rights
granted pursuant to this WHP Contract, the Contracting Body retains the right at any time to use
any premises owned or occupied by it in any manner it sees fit,

Subject to clause B11.1, should the Contractor request modifications fo the Contracting Body's
Premises, such modifications shall be subject to Approval and if Approved shall be carried out
by the Contracting Body at the Contractor’s expense. Ownership of such modifications shall
rest with the Contracting Body.

Property

Where the Contracting Body provides Property free of charge to the Contractor such Property
shall be and remain the property of the Contracting Body and the Contractor irrevocably
licences the Contracting Body and its agenis fo enter upon any premises of the Contractor
during normal business hours on reasonable notice to recover any such Properly. The
Contractor shall net in any circumstances have a lien or any other interest on the Property and
the Contractor shail at all times possess the Property as fiduciary agent and bailee of the
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Contracting Body. The Contractor shall take all reasonable steps to ensure that the title of the
Contracting Body to the Property and the exclusion of any such lien or other interest are
brought to the notice of all Sub-contractors and other appropriate persons and shall, at the
Contracting Body's request, store the Property separately and ensure that it is clearly
identifiable as belonging to the Contracting Body.

The Property shall be deemed to be in good condition when received by or on behalf of the
Contractor unless the Contractor notifies the Contracting Body otherwise in writing within five
{5) Working Days of receipt.

The Contractor shall maintain the Property in geod order and condition (excluding fair wear and
tear), and shall use the Property solely in connection with the WHP Contract and for no other
purpose without Approval.

The Contractor shall ensure all the Property whilst in its possession, either on the Premises or
elsewhere during the supply of the WHP Services, is secured in accordance with the
Contracting Body's reasonable security requirements as published from time to time.

The Contractor shall be liable for all loss of, or damage to, the Property {(excluding fair wear and
tear), unless such loss or damage was caused by the Contracting Body's Default. The
Contractor shall inform the Contracting Body in writing within two (2) Working Days of
becoming aware of any defects appearing in, or losses or damage occurring to, the Property.

Offers of Employment

For the duration of the WHF Contract and for a period of twelve {12} Months thereafter neither
the Contracting Body nor the Contractor shall employ or offer employment to any of the other
Party's staff who have been associated with the procurement and/or the contract management
of the WHP Services without that other Party’s prior written consent.

As a separate and independent obligation to the provisions of paragraph 2.1 of Schedule 20
(Management Information), the Contractor shait notify the Coniracting Body a minimum of five
(5) Working Days prior to the first payment of eamings or remuneration being made to any
Participant or Completer who is a Non-Qualifying Participant.

Failure by the Contracter to notify the Contracting Body in accordance clause B13.2 will
constitute a Non Service Failure Default and the provisions of clause B21 will apply.

Employee Provisions and TUPE

The provisions of Schedule 19 (Employee Provisions and TUPE) shall apply on the
commencement, during and on termination (or expiry} of this WHP Contract.

Sub-contractors

B14.2

In the event that the Contractor enters into any Sub-contract in connection with this WHP
Contract, it shall:

(a) impose obligations on its Sub-contractor in the same terms as those imposed on it
pursuant to this clause B14; '

(b) ensure that each Sub-contractor complies with such terms;

(c) within three (3) Working Days of demand, indemnify fully, keep the Contracting Body
indemnified and hold harmless the Contracting Body at all times from and against all
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claims, proceedings, actions, damages, costs and expenses (including, but not limited
to, legal costs and disbursements), losses, amounts, sums, ouigoings of any
description and any other liabilities caused to the Contracting Body whether directly or
indirectly in whole or in part by reason of any action or inaction of a Sub-contractor in
relation to such terms; and

(d) comply with the provisions of Schedule 15 (Sub-Contractors).
RNOQOs, tMPLs, Customer Service Standards and Performance Indicators

The Contractor shall ensure that, at alf times from the WHP Commencement Date, the WHP
Services are supplied in such a manner as to meet or exceed (a) the RNOs as calculated by the
Contracting Body from the tMPLs set out in paragraph 1 of Schedule 2; and (b} the Customer
Service Standards set out in paragraph 2 of Schedule 2.

In measuring the Contractor's performance against each of the RNOs, the Contracting Body
shall have absoiute discretion to choose any Performance Measurement Point and any
Performance Measurement Period. In measuring the Contractor's performance against each
of the Customer Service Standards, the Contracting Body shall have absolute discretion {o
choose any CSS Measurement Peint and any CSS Measurement Period.

The Contracting Body shall conduct regular formal contract performance review meetings
("CPRs") in accordance with Schedule 3 to monitor, and review, the Contracior's performance
against the RNOs, the Customer Service Standards and the Performance Indicators,

The Contractor shall comply with the provisions of Schedule 3 (Contract Performance Reviews,
Contractor Systems Assurance & Performance Indicators) in relation to the review, monitoring
and reporting of its performance against the RNOs, the Customer Service Standards and the
Performance Indicators.

The Contracting Body's measurement of the Contractor's perforrmance against each of the
RNOs, the Customer Service Standards and the Performance Indicators shall continue
throughout the period from the WHP Commencement Date until the later of the WHP Services
Cessation Date or the end of the Payment Tail Period.

The Contracting Body may, at its sole discretion, elect to make changes to the RNOGs and/or the
Customer Service Standards and/or the Performance Indicators from time to time. If the
Contracting Body elects to make changes to the RNOs andfor the Customer Service
Standards and/or the Performance Indicators, the Contracting Body shall notify the Contractor
in writing 2 Months prior to such changes becoming effective and shall confirm any
Management Information reguirements in respect of such changed RNOs and/or changed
Customer Service Standards and/or changed Performance Indicators.

Performance Improvement Process

Where the Confracting Body believes that a Service Failure has occurred, the Contracting Body
may at any time (in its absolute discretion) elect to give a Performance Improvement Notice to
the Contracter in respect of such Service Failure and thereby initiate the Performance
Improvement Process in accordance with this clause B16.

A Performance improvement Notice given in accordance with this clause B16 shall indicate:
(a) that it is a Performance Improvement Notice;

(b) the Service Failure;
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(c) the actions the Contracting Body in its absolute discretion requires the Contractor to
take to satisfy the Contracting Body that the Contractor can ensure compliance with its
contractual obligations in relation to the subject matter of the Service Failure, which, for
the avoidance of doubt, may include the requirement to remedy the Service Failure
where it is capable of remedy; and

(d} the Performance Improvement Period which will start on the date of issue of the
Performance Improvement Notice and will end on the Performance Improvement End
Date specified in the Performance Improvement Notice.

For the avoidance of doubt, the Contracting Body may issue a Performance improvement
Notice and initiate the Performance Improvement Process at any time after the occurrence of a
Service Failure and any delay in exercising its right to issue a Performance Improvement Notice
and/or initiate the Performance Improvement Process shall not constitute a waiver or cause of
diminution of the Contracting Body's right to do so.

For the avoidance of doubt, the Contracting Body shall be under ne obligation fo initiate the
Performance Improvement Process including, without limitation, if it serves notice to terminate
the WHP Contract pursuant to any other termination rights under the WHFP Contract.

Within such timescales as notified by the Contracting Body fo the Contractor (faking into
account all relevant circumstances in relation to the subject matter and nature of the Service
Failure} but in any event no more than ten {10) Working Days following receipt of a
Performance Improvement Notice the Contractor shall either;

(&) submit a draft Performance lmprovemer{t Plan; or

{b) inform the Confracting Body that it does not intend to submit a draft Performance
Improvement Plan,

in the event that the Contractor either fails to submit a draft Performance Plan or the Contractor
informs the Contracting Body that it does not indend to submit a draft Performance
Improvement Plan the Contracting Body shall be entitled to terminate the WHP Cantract by
issuing a Termination Notice to ithe Cpn’sractor.

The Contracting Body shall either approve the draft Performance Improvement Plan within ten
{10) Working Days (or such other period as notified by the Contracting Body to the Contractor)
of its receipt pursuant to clause B16.5(a), or it shall inform the Contractor why it cannot accept
the draft Performance Improvement Plan. In such circumstances, the Contractor shall address
all such concerns in a revised Performance Improvement Plan, which it shall submit to the
Contracting Body within a period of ten (10) Working Days {or such other period as notified by
the Contracting Body to the Contractor) of its receipt of the Contracting Body's comments. lf no
such notice is given, the Contractor's draft Performance Improvement Plan shall be deemed o
be agreed,

The Contracting Body and the Contracior may agree temporary variations to the Contract in
relation to the subject matter and nature of the Service Failure as part of the Performance
Improvement Plan.

Once agreed the Contractor shall immediately implement the Performance Improvement Plan.

If, despite the measures taken under clause B16.6 a revised Performance Improvement Plan
cannot be agreed within the period of ten (10) Working Days (or such other period as notified by
the Contracting Body {o the Contractor} of receipt by the Contractor of the Contracting Body's
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comments in respect of the Contractor's draft Performance Improvement Plan then the
Contracting Body may elect to end the Performance Improvement Process and (a) refer the
matter for resolution by the dispute resolution procedure set out in clause i1 (Disputes and
Law); or {b) to terminate the WHPF Contract by issuing a Termination Notice to the Contractor.

B16.10 If a Performance Improvement Plan is agreed between the Parties, but the Contractor fails to

implement the Performance Improvement Plan in accordance with its terms and by the
Performance Improvement End Date as specified in the Performance Improvement Notice
such that the Contractor fails to rectify the Service Failure andfor undertake all the actions
specified by the Contracting Body in the Performance Improvement Notice by the Performance
Improvement End Date (a “Performance Improvement Plan Failure"), the Contracting Body
may, at its absolute discretion, but shall not be obliged to:

{a) terminate the WHP Contract by issuing & Termination Notice to the Contractor; and/or

{b) escalate any issues arising out of the failure to implement the Performance
Improvement Plan to the Contractor's commercial director (or equivalent) under the
dispute resolution procedure set out in clause 11 (Disputes and Law?);

and for the avoidance of doubt, this clause is without prejudice to any other rights which the
Contracting Body has under the WHP Contract.

B16.11 Any subsequent Service Failure, which the Contracting Bedy regards, at its sole discretion, as

B17

B17.1

B17.2

B17.3

being substantially the same in character to a Service Failure in respect of which a
Performance Improvement Notice has been issued in accordance with this clause B16, which
occurs not less than six (6) Months of the Performance Improvement End Date shall entitle the
Contracting Body to terminaie the WHP Contract by issuing a Termination Notice to the
Contractor.

Universal Credit

The Contractor acknowledges that the Contracting Body has altered the benefit system such
that Universal Credit replaces a number of existing benefits.

The Contractor is required to support the ongoing implementation of the Universal Credit
insofar as it may impact on the WHP Services, including (without limitation):

(a) assisting in notifying Participants for which it is responsible how the change to
Universal Credit will impact the WHP Services as applicable to those Participants;
and/or

(b} notification to the Contracting Body of the data relevant to the impact of Universal

Credit on the WHP Services.

At any time, as a consequence of, or in connection with the im'plementation of Universal Credit,
the Contracting Body reserves the right to:

(a) review all systems and processes used and implemented by the Contractor in
connection with delivery of the WHP Services, to ensure that such systems and
processes are aligned and compatible with any legislative changes, any changes to the
Contracting Body's systems and processes and any other changes arising out of or in
connection with, the introduction or implementation of Universal Credit; and/or

(=)} require the Contractor to make such changes to the Contractor's sysiems and
processes as the Contracting Body may determine.
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B18

B18.1

B18.2

B18.3

B18.4

B19

B198.1

WHP Services Improvement

The Contractor shall have an ongoing obligation throughout the WHP Contract Period to
identify new or potential improvemenis to the WHP Services in accordance with this
clause B18. As part of this obligation the Contractor shall identify and report to the Contracting
Body in accordance with Schedule 3:

(&) the emergence of new and evolving relevant technologies which could improve the 1CT
Environment and/or the WHP Services, and those technological advances potentially
available to the Contractor and the Contracting Body which the Parties may wish to
adopt;

(b) new or potential improvements io the WHP Services including the quality,
responsiveness, procedures, benchmarking methods, likely performance mechanisms
and customer support services in relation to the WHP Services;

{c) new or potential improvements to the interfaces or integration of the WHP Services
with other services provided by third parties or the Contracting Body which might result
in efficiency or preductivity gains or in reduction of operational risk;

{d) changes in business processes and ways of working that would enable the WHP
Services to be delivered at lower cost and/or with greater benefits to the Contracting
Body; andfor

(e) changes to the iCT Environment, business processes and ways of working that would
enable reductions in the total energy consumed in the delivery of WHP Services.

The Contractor shall ensure that the information that it provides to the Contracting Body shall
be sufficient for the Contracting Body to decide whether any improvement should be
implemented. The Contractor shall provide any further information that the Contracting Body
requests.

If the Contracting Body wishes to incorporate any improvement identified by the Contractor the
Contracting Body shall send the Contractor a Change Request in accordance with the Change
Control Procedure. :

The Contractor shall comply with the provisions of paragraph 3 of Schedule 3 (Confract
Performance Reviews & Contractor Systems Assurance & Perfermance Indicators) in relation
to the Performance Indicators.

Step-In Rights

On the occurrence of a Step-In Trigger Event, the Contracting Body may serve notice on the
Contractor (a “Step-In Notice") that it will be taking action under this clause B19, either itself or
with the assistance of a third party (provided that the Contractor may require any third parties to
comply with a confidentiality undertaking equivalent to clause E4). The Step-In Notice shall set
out the following:

(2) the action the Contracting Bady wishes to take and in particular the WHP Services that
it wishes to control (the “Required Action™);

(b} the Step-In Trigger Event that has occurred and whether the Confracting Body believes
that the Required Action is due to the Contractor's Default;

(c) the date on which it wishes 1o commence the Required Action;
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B19.2

B19.3

B19.4

B198.5

(d) the time period which it believes will be necessary for the Required Action;

(e whether the Contracting Bedy will require access to the Contractor's premises andfor
the Premises; and

(H to the extent practicable, the impact that the Contracting Body anticipates the Required
Action will have on the Contractor's obligations to supply the WHP Services during the
pericd that the Required Action is being taken.

Following service of a Step-In Netice, the Contracting Body:

(a) may take the Required Action set out in the Step-ln Notice and any consequential
additional action as it reasonably believes is necessary to-achieve the Required Action;

{b) shall keep records of the Required Action taken and provide information about the
Required Action to the Contractor;

(c) shall co-operate wherever reasonable with the Contractor in order to enable the
Contractor to continue to supply the WHP Services in relation to which the Contracting
Body is not assuming control; and

() shall act in a commercially reasonable manner in mitigating the cost that the Contractor
will incur as a result of the exercise of the Contracting Body's rights under this clause
B19.

For so long as and to the extent that the Required Action is continuing, then:

(a) the Contractor shall not be obliged to supply the WHP Services to the extént that they
are the subject of the Required Action;

(») the Contractor shall not be entitled to any Fees which, in the Contracting Body's
reasonable opinion, directly derive from the Contracting Body taking the Required
Action; and

{c) where the Ceontracting Body has served a Step-in Notice as a result of any Default by

the Contractor, the Contractor shall pay to the Contracting Body on demand, and on an
indemnity basis, all costs, fees and expenses properly incurred by the Contracting
Body in taking the Required Action to the extent that such costs, fees and expenses
exceed the Fees that would otherwise have been payable to the Contractor under this
WHP Contract in relation to the WHP Services that are subject to the Required Action.

If the Contractor demonstrates to the reasonable satisfaction of the Contracting Body that the
Required Action has resulted in: :

(a) the degradation of any WHP Services not subject to the Required Action; or

{s)] the non-achievement of any RNO or a Customer Service Standard that which would
have been achieved had the Contracting Body not taken the Required Action,

then the Contractor shall be entitled fo an agreed adjustment of the Fees.

Before ceasing to exercise its step in rights under this clause B19 the Contracting Body shall
deliver a written notice to the Contractor (a “Step-Out Notice”), specifying:

(a) the Required Action it has actually taken; and
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B19.6

B819.7

B19.8

B19.9

B20

B20.1

(b) the date, which shall be no less than twenty (20) Working Days after the date of the
Step-Out Notice, on which the Contracting Body plans to end the Required Action (the
“Step-Out Date") subject to the Contracting Body being satisfied with the Contractor's
ability to resume the provision of the WHP Services and the Contractor's pian
developed in accordance with clause B19.6.

The Contractor shall, following receipt of a Step-Out Notice and not less than twenty (20)
Working Days prior to the Step-Out Date, submit for the Contracting Body's approval a draft
plan (a “Step-Out Plan”) relating to the resumption by the Contractor of the WHP Services,
including any action the Contractor proposes to take to ensure that the affected WHP Services
satisfy the requirements of this WHP Contract.

Subject to Clause B19.8, if the Contracting Body does not approve the draft Step-Out Plan, the
Contracting Body shall inform the Contractor of its reasons for not approving it. The Contractor
shall then revise the draft Step-Out Plan taking those reasons into account and shall promptly
re-submit the revised plan to the Contracting Body for the Contracting Body's approval. The
Contracting Body shall not unreasonably withhold or delay its approval of the draft Step-Out
Plan.

[nthe event that the Parties still fail to agree a draft Step-Out Plan, having followed the steps set
out in Clause B19.7, after the third draft Step-Out Plan submitted by the Contractor, the
Contracting Body shall be entitled to terminate the WHP Contract by issuing a Termination
Notice to the Contractor.

The Contractor shall bear its own costs in connection with any step-in by the Contracting Body
under this clause B19, provided that the Coniracting Body shall reimburse the Contractor's
reasonable additicnal expenses incurred directly as a result of any step-in action taken by the
Contracting Body under:

(a) limb (c) of the definition of a Step-In Trigger Event, or

(b) limbs (d), (e) and (f} of the definition of a Step-in Trigger Event (insofar as the primary
cause of the Contracting Body serving the Step-In Notice is identified as not being the
result of the Contractor's Default).

Cancellation or Suspension after a Contractor Termination Event

Af any time after a Contractor Termination Event has occurred, the Contracting Body may, by
notice to the Contractor:

(a) cancel or suspend the outstanding Delivery Fee whereupon it shall immediately be
cancelled or suspended; and/or

(b} cancel or suspend Referrals whereupon Referrals shall immediately be cancelled or
suspended; and/or

(c) require the Contractor to transfer all Participants and any and all information and
support to effect a smooth transition and continuation of the WHP Service to
Participants to the Contracting Body or such third party as the Contracting Body may
direct with effect on and from such date as the Contracting Body may elect whereupon
the Contractor shall immediately cease to have any right to receive any Outcome
Payments in respect of such Participants.
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B21

B21.1

B22

B22.1

B22.2

B22.3

Formal Warning Notice

Where the Contracting Body considers that there has been Non Service Failure Default by the
Contractor and that such Non Service Failure Default is capable of remedy by the Contractor,
then the Contracting Body may issue a Formal Warning Notice to the Contractor specifying the
Non Service Failure Default and reguiring that it be remedied by the Contractor at the
Contractor’'s cost within ten {10) Working Days or such other period of time as the Contracting
Body may specify in the Formal Warning Notice. In the event that the Contractor fails to remedy
the Non Service Failure Default in accordance with the Formal Warning Notice, this will entitle
the Contracting Bedy to terminate the WHP Contract by issuing a Termination Notice to the
Contractor.

Monitoring of WHP Contract Performance

The Contracting Bedy (including any representative of the Contracting Body) shall monitor the
Contractor's performance in supplying the WHP Services in accordance with the provisions of
Schedule 3 (Contract Performance Reviews & Contractors Systems Assurance & Performance
Indicators) and the Provider Guidance or such other requirements as notified by the
Confracting Body to the Contractor from time to time.

The Parties shall have regular meetings to monitor and review:
(a) the pericrmance of the WHP Contract;

(b} the achievement of the RNOs;

(c) the achievement of the Customer Service Standards;
(d) the supply of the WHP Services;

(e} the Performance Indicators;

(H the performance by the Contracter of any of its other obligations under the WHP
Contract; and

(g} any other matter the Parties consider appropriate,

and the Contractor shall comply with the provisions of Schedule 3 (Contract Performance
Reviews & Contractors Systems Assurance & Performance Indicators) in this regard. The
Contracting Body may organise regular monitoring and spot checks of the Premises at any time
to ensure the Contractor is complying with its obligations under the WHP Contract and the
Contractor shall co-operate fully, at its own cost, with the Contracting Body. The Contracting
Bedy shall use all reasonable endeavours o ensure that the onsite monitoring will not interfere
with the supply of the WHP Services by the Contractor.

The Centracting Body may appoint an assessor (which may be an internal or an external
assessor, subject {in the case of an external assessor) to the external assessor entering into a
non-disclosure arrangement and having the relevant expertise and competence), to participate
in the monitoring of the Contractor's performance in supplying the WHP Services and the
Contractor will co-operate with the assessor and take all necessary steps to implement
recommendations made. Any changes to any WHP Services made as a result of a
recommendation of any such persons shall be made in writing and in accordance with the
Change Conirol Procedure.
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B22.4 The Contractor shall ensure that the Contracting Bedy (and its authorised representatives)

B22.5

B22.6

have access upon reasonable notice to all relevant property, including the Premises, and
information {and where requested are given a copy of such information) necessary to carry out
the monitoring referred to in clause B22 including putting in place arrangements to permit legal
access to information as may be required.

With effect from the WHP Commencement Date, the Contracting Body and the Contractor shall
meet at the times and with such frequency as specified in Schedule 3 {Contract Performance
Reviews & Contractor Systems Assurance & Performance Indicators) or as notified by the
Contracting Body to the Contractor from time to time. Such meetings shall be convened by the
Contracting Body upon the Contracting Body giving written notice to the Contractor.

The Contracting Body may monitor the Contractor’s (and any Sub-contractor's) performance in
supplying the WHP Services to assess, amongst other things, compliance with Law, including
without limitation in the fields of environmental, social, iabour and competition law. Where (in
the cpinion of the Contracting Body), the Contractor {or any Affiliate or any of the Contractor’s
Group) has or may have engaged in any agreement, arrangement, practice or conduct which
would amouni to an infringement of Law, including without fimitation in the fields of
environmental, social, labour and competition law, without prejudice io any other rights or
remedies that the Contracting Body has under the WHP Contract the Contracting Body shall be
entitied to terminate the WHP Contract by issuing a Termination Notice to the Contractor.
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1

C11

c1.2

C1.3

Cid

c2

c21

C3

C3.1

C3.2

C3.3

C3.4

PAYMENT AND FEES
Fees

In consideration of the Contractor carrying out its obligations under this WHP Contract,
including the provision of the WHP Services, the Contracting Body shalt pay the Fees to the
Contractor in accordance with the provisions of this clause C and Schedule 4 (Fees and
Payment) (and for the avoidance of doubt where there is any conftict and/or ambiguity between
the two the provisions of this clause C shall prevail} via a self-billing process approved by
HMRC.

The Parties acknowledge and agree that the Fees shall be the total amount payable by the
Contracting Body to the Contractor under or in relation to the WHP Contract.

If the Contracting Body fails to pay any undisputed Fees praperly invoiced under this WHP
Contract, the Contractor shall have the right fo charge interest on the overdue amount at a rate
of 0.01%, accruing on a daily basis from the due date up to the date of actual payment, whether
before or after judgment.

The Coniracting Body shall have no obligation to pay any Fees to the Contracior after the last
day of the Payment Tail Period.

Delivery Fee

Subject to clause B19.3, B20.1 and clause C6 and provided that the requirements of Schedule
4 (Fees and Payment) are met the Contracting Body shall pay the Delivery Fee to the
Contractor. The Contracting Body shall make such payment in accordance with the provisions
of Schedule 4 (Fees and Payment) and paragraph 5.4 (A Delivery Fee) of the WHP
Specification.

Outcome Payments
General Provisions

The Contractor shall input such information as specified by the Contracting Body in the WHP
Specification and/or the Provider Guidance onto the Contracting Body ICT System in the format
also specified by the Contracting Body in the Provider Guidance,

The Contractor agrees and acknowledges that payment of an Outcome Payment by the
Contracting Bedy does not constitute confirmation by the Contracting Body that the Outcome to
which it relates is valid and is without prejudice to any of the Contracting Body's rights under
this WHP Coniract or otherwise fo check, validate or otherwise verify the validity of such
Outcome. Forthe avoidance of doubt such checks may include, without limitation reviewing the
HMRC PAYE Data in respect of Employed Outcomes to ensure that the HMRC PAYE Data
continues to show that an Employed Outcome has been achieved.

The Contractor agrees and acknowledges it shail be entiiled to receive no more than one
QOutcome Payment in respect of each Participant regardless of whether the Farticipant meets
the qualifying criteria for more than one Outcome.

Withoui prejudice to anything else in this clause C, the Contracting Body shall have no
obligation to make any Outcome Payments fo the Contractor:

{a) where an Employed Outcome Payment is identified by the Contracting Body, using HMRC
PAYE Data, after the end of the Payment Tail Period; or
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C3.5

C3.6

C3.7

C3.8

C38

C3.10

C3.11

C3.12

(b} where a Self Employed Outcome Payment is claimed by the Contractor after the end of the
Payment Tail Period.

Subject always to clause C4, the Contracting Body shall pay Outcome Payments no later than a
period of thirty (30} calendar days from the date on which the Contracting Body has determined

. that the qualifying criteria and requirements for an Outcome have been met. Payment will be

made at the rate(s) set out in Schedule 4. The Contracting Body may at its discretion require the
Contractor to provide any appropriate supporting information it considers necessary before
making payment.

The Contractor shall notify details of the Conftractor's bank account and address to the
Contracting Body via the Contracting Bedy ICT System. The Contracting Body shall send
notifications of Fees paid to that address.

At any time and/or times {including, for the avoidance of doubt, at any time and/or times before
and/or after payment has been made by the Contracting Body to the Contractor} the
Contracting Body shall be entitled to validate any payment made by the Contracting Body to the
Coniractor. At alltimes the Contractor shall provide all necessary assistance as requested by
the Contracting Body to enable the Contracting Body to validate any payment made by the
Contracting Body to the Contractor.

When the Contracting Body has made an Outcome Payment to the Contractor in respect of an
Outcome, the Contracting Body shall refuse any requests of the Contractor to remove the claim
for any such Oufcome Payments from the Contracting Body iCT System, except in exceptional
cases where the Contracting Body determines, in its sole discretion, are appropriate
circumstances to permit such a request.

The Confractor hereby agrees {o use its best endeavours to procure, if required by the
Contracting Body at any time, the written consent of the Participant for the Contracting Body to
contact the Participant’s employer and the Contracior shall retain copies of such written
consent or, where it has been unable to obtain such consent, detailed records of the steps it has
{aken to attempt to procure such consent, as part of the Contracior's record keeping obligations
under the WHP Contract including, without limitation, clauses A8 (ESF Funding) and ES (Audit
and the National Audit Office and Open Book Data). The Contracting Body reserves the right to
inspect such written consent and/ or such detailed records from time {o time.

Employed Outcomes

The Contracting Body will identify Employed Quicomes using HMRC PAYE Data and other
information it holds. Subject to clause C6 and clause B22.6 and provided that the requirements
of Schedule 4 (Fees and Payment) are met, the Contracting Body shall pay an Qutcome
Payment to the Contractor in respect of each Employed QOutcome.

Self Employed Oufcomes

The Contractor shall, within five (5) Working Days of a Paricipani commencing
self-employment, notify the Contracting Body of the start date of the relevant Participant’s
self-employment by inputting such information onto the Contracting Body ICT System as the
Contracting Body specifies from time fo time.

The Contractor shall notify the Contracting Body of Self Employed. Outcomes, within 700 days .
of the Participant Start for the Participant to whom the Self Employed Outcome applies, by
inputting such information onto the Contracting Body ICT System as the Contracting Body
specifies from time to fime.
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C3.13 Subject to the Contractor notifying the Contracting Body of each Self Employed Outcome in

C3.14

C3.15

C3.16

Cc4

accordance with the Contract including without limitation, this Clause C3, the Contracting Body
shall pay to a Contractor an Ouicome Payment in respect of each valid Self Employed
Outcome.

For the avoidance of doubt, the Contractor acknowledges and agrees that no.Outcome will
arise and therefore no Ouicome Payment will be payable in respect of a Non-Qualifying
Participant, regardless of whether their employment or self-employment otherwise meets the
qualifying criteria for an Qutcome.

The Contractor shall only notify the Contracting Body of a Self Employed Gutcome where:

(a) it has carried out sufficient checks to ensure that such Self Employed Outcome meets all of
the relevant qualifying criteria and requirements as detailed in the WHP Specification
including, without limitation; and

(b} it holds sufficient and reliable evidence of such criteria and requirements being met in
accordance with the Provider Guidance.

The Contractor shall aonly have validly notified the Confracting Bedy of a Self Employed
Outcome where the Contractor has input information onto the Contracting Body ICT System or
{in the event that no Contracting Body ICT System is available) as otherwise determined by the
Contracting Body in the prescribed manner and has submitted the appropriate supporting
information in accordance with clause C3. For the avoidance of doubt, the Contracting Body will
be unable to consider and verify eligibility of any Seif Employed Cutcome until the Contractor
has validly notified the Contracting Body thereof.

Validation & Extrapolation of Outcomes

Pre-paymen validation

C4.1

C4.2

Before payment of any Outcome Payment by the Contracting Body to the Contractor, in respect
of each Outcome Payment, the Contracting Body may undertake a check(s) to verify the validity
of such Outcome. For the avoidance of doubt, where the Coniracting Body has undertaken any
check(s) pursuant to this clause C4.1 it reserves the right to include such Outcome Payment in
the relevant Cutcomes Sample for the Payment Vaiidation Period in which it falls.

The Contracting Body shall be entifled to reject any claims for payment made by the Contractor
which fail any check(s) undertaken by the Contracting Body pursuant to clause C4.1 without
undertaking any further check(s).

Post-payment validation

C4.3

Ca.4

At any time during the WHP Contract Period, for any Payment Validation Period the Contracting
Body may carry out a check(s) of all, or a sample, of the Outcomes (i) under this WHP Contract
only; or (ii) under all Programme WHP Contracts, which have been made under WHPF Contracts
or all Programme WHP Contracts (as the case may be) during such Payment Validation Period
{each such sample hereinafter being referred to as follows: an "Outcomes Sample”).

For each Outcomes Sample:

{a) the Contracting Body will determine the types of Outcomes from which the Contracting
Body will draw the sample;
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C45

{b) the Contracting Body will determine whether the sample is drawn from this WHP Contract
only or from all Programme WHP Contracts;

{¢) the Centracting Body will determine the sample size;

(d) the Contracting Bedy will determine the Payment Validation Period and may, for the
avoidance of doubt, include any period of time:

{i} during which the Contracting Body carried out any check(s} in respect of Outcome
Payments pursuant to clause C4.1; or

- (i) which formed part of a Payment Validation Period for any other Ouicomes Sample;

{e} the Contracting Body may draw a number of random samples from the relevant population
of Qutcomes across the relevant Payment Validation Period which random samples shall
together constitute an Quicomes Sample;

(fy the sample size may vary between Outcomes Samples depending on the numbers of
Outcome Payments in the types of Outcomes from which the sample is drawn during the
Payment Validation Period;

(g) the sample size may vary between Outicomes Samples depending on whether the
- Qutcomes from which the sample is drawn during the Payment Validation Period are drawn
from this WHP Contract only or from all Programme WHP Contracts;

{h} the sample may include Ouicomes in respect of which the Contracting Body underfook a
check(s) pursuant to clause C4.1, in which case the Contracting Body may rely upon any
evidence relating to that Qutcome generated through such checks in order to verify the
validity of such Outcome pursuant to clause C4.3 without carrying out any additional
check(s) in respect of that Outcome; and

(i) the sample may include Cutcomes which were included in any other Cutcomes Sample
pursuant to clause C4.3, in which case the Contracting Body may rely upon any evidence
relating to that Outcome generated through such checks in order to verify the validity of
such Outcome pursuant to clause C4.3 without carrying out any additional check(s) in
respect of that Outcome.

In respect of each Outcomes Sample, where any error or over claim has been identified by the
Contracting Body (in its sole opinion) in an Outcomes Sample, the Contracting Body shall be
entitled to:

(a) recover in full from the Contractor the amount or value of aill Qutcome Fails;
(b} determine (in its sole discretion) the Qutcome Error Rate;

{c) extrapolate the Outcome Error Rate across all of the Outcome Payments which have been
paid by the Contracting Body to the Contractor (in respect of any Programme WHP
Contract) in that Payment Validation Period to produce an aggregate value of monies -
overpaid (the "Outcome Aggregate Error Amount"); and

(d) recover in full from the Contractor a sum or sums equal to the Outcome Aggregate Error
Amount less the sum of any monies recovered by the Contracting Body pursuant to clause
C4.5(a).
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General

C4.6

ca7

C5

C5.1

Ch2

In checking either an Ouicome Payment pursuant to clause C4.1 or an Quicomes Sample
pursuant to clause C4.3, the Contracting Body may (but shall not be obliged to):

(a)} carry out checks of data pertaining to the Participant arising out of or in.connection with the
WHP Contract against HMRC PAYE Data;

(b) carry out checks of data pertaining to the Pariicipant arising out of or in connection with the
WHP Contract against the Contracting Body's data;

{c) contact the Participant;
{(d) contact the Participant’s employer (in respect of an Employed Outcome); and/or

(e) carry out checks of data pertaining to the Participant from such other sources as the
Contracting Bedy may reascnably determine from time to time.

For the avoidance of doubt, the Contracting Body's rights in this clause C4 shall be without
prejudice to any other rights or remedies that the Coniracting Body has under the WHP
Contract (including for the avoidance of doubt any rights of set-off pursuant to clause C5
(Recovery of Sums Due).

Recovery of Sums Due

(8) = The Confracting Body may apply each Ineligible Qutcome fo reduce the number of
Outcomes achieved in respect of the Start Cohort from which such Ineligible Outcome was
achieved and the Contractor shall pay an amount to the Contracting Body in respect of each
Ineligible Outcome on demand which is equal to:

(i if the Confracting Body has paid any Higher Rate Outcome Payments in respect of that
Start Cohort which have not been applied to an Ineligible Outcome, a Higher Rate
Outcome Payment; or

(if) if either the Contracting Body has not paid any Higher Rate Outcome Payments in
respect of that Start Cohort or the Contracting Body has previously applied all paid
Higher Rate Outcome Payments in respect of that Start Cohort to Ineligible Outcomes
achieved in respect of that Stari Cohort, a Standard Rate Outcome Payment,

{s)) The Contracting Body may recover any amount due and payabie under clause C5.1(a)
in such instalments and at such times as it may decide in its sole discretion (i} during the WHP
Contract Period or (ii} during the 12 Months immediately following the end of the WHP Contract
Period. The Parties acknowledge and agree that the Contracting Body may recover an
instalment equal to all or part of such amount through PRaF at one time (for the avoidance of
doubt, including by way of set-off) and may subsequently at any time during the WHP Contract
Period demand one or more balancing paymenis from the Contractor i the instalment
recovered through PRaP is less than the amount due and payable to the Contracting Body
pursuant to clause C5.1(a) until such time as the Contracting Body-has received the full amount
due and payable pursuant to clause C5.1(a).

Any overpayment by either Party, whether of the Fees or of VAT or otherwise, shall be a sum of
money recoverabte by the Party who made the overpayment from the Party in receipt of the
overpayment.
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C5.3

Cs5.4

C5.5

cé

C6.1

C6.2

C6.3

Co.4

Cg.5

Wherever under the WHP Contract any sum of money is recoverable from or payable by the
Contractor {including any sum which the Contractor is liable to pay to the Contracting Body in
respect of any default of the WHP Contract), the Contracting Body may unilaterally deduct that
sum from any sum then due, or which at any later time may become due to the Contractor
under the WHP Contract or under any other agreement or contract with the Contracting Body.

The Contractor shall make any payments due to the Contracting Body without any deduction
whether by way of any set-off, counterclaim, discount, abatement or otherwise unless the
Contractor has a valid court order requiring an amount equal to such deduction to be paid by
the Contracting Bedy to the Contractor.

All payments due shall be made within a reasonable time unless otherwise specified in the
WHP Coniract, in cleared funds, to such bank or building society account as the recipient Party
may from time to time direct.

Deferral of Delivery Fee

Without prejudice to any other right or remedy available to it under this WHP Contract (including
without limitation any rights it may have under either clause G1.6 or clause H1), provided by
Law, in equity, or otherwise, the Contracting Body may in accordance with this clause C6 defer
payment of 50% of all Delivery Fee Periodic Payments.

The Contractor shall ensure that at all times the WHP Specification Customer Service
Standards 1-4 are met or exceeded in respect of each Referral Group.

Failure by the Contractor to:

(a) meet more than one of the WHP Specification Customer Service Standards 1-4 in
any CSS Measurement Period; or

(b} meet any of its obligations to deliver fimely and accurate Management Information
to the Contracting Body in accordance with the provisions of clause E13 (Provision
of Management Information} and Schedule 20 (Management Information),

shall constitute a Delivery Fee Deferral Failure.
The Contracting Body will:

(&) carry out a CS8 Measurement Review at each CSS Measurement Point to review
whether and the extent to which, during the relevant CSS Measurement Period the
Contractor has met or exceeded the WHP Specification Customer Service
Standards 1-4 in respect of each Referral Group;

(b} review whether and the exient to which, during any Month, the Contractor has met
its obligations to deliver timely and accurate Management Information in
accordance with the provisions of clause E13 (Provision of Management
Infarmation) and Schedule 20 (Management Information); and

(¢} whether there has been a Delivery Fee Deferral Failure.

If, at a CSS Measurement Poini, the Contracting Body in its absolute discretion is satisfied that,
during the relevant CSS Measurement Period there has been a Delivery Fee Deferral Failure,
then the Contracting body shall have the right to defer payment of 50% ("Deferral®) of any
Delivery Fee Periodic Payment which is due for payment after that CSS Measurement Point.
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C6.6

Ce.7

C6.8

c7

c7A

Cr2

Cc8

C8.1

C8.2

C9

C9.1

ca.2

if the Contracting Body wishes to exercises its right to implement a Deferral of the Delivery Fee
Periodic Payment, the Contracting Body should issue a notice (a "Deferral Notice"). Such
Deferral Notice shall set out the CSS Measurement Point, the relevant CSS Measurement
Period/Month, the Delivery Fee Deferral Failure and the date from which Deferral shall
commence.

Deferral of payment of 50% of Delivery Fee Periodic Payments shall continue until, at a CS8
Measurement Point which foliows the commencement of such deferral, the Contracting Body is
satisfied that during a CSS Measurement Period/Month which follows the commencement of
such deferral there has not been a Delivery Fee Deferral Failure. When deferral of the Delivery
Fee Periodic Payments ceases, save as specified in clause C6.8 below, all Delivery Fee
Periodic Payment amounts which have been deferred will become payable.

if, in the CSS Measurement Period/Month immediately prior to the Referral Period End Date,
there has been a Delivery Fee Deferral Failure, then the Contracting Body shall be under no
obligation {o pay any outstanding Delivery Fee Periodic Payments or any Delivery Fee Periodic
Payments which have been previously deferred and the Contractor acknowledges that it shall
forfeit any right to claim such outstanding Delivery Fee Periodic Payments or Delivery Fee
Periodic Payments which have been previously deferred.

Currency other than Sterling

Any requirement of Law to account for the WHP Services in any currency other than Sterling (or
to prepare for such accounting) instead of and/or in addition to sterling, shall be implemented by
the Contractor free of charge to the Contracting Body.

The Contracting Body shall provide all reasonable assistance to facilitate compliance with
clause C7.1 by the Coniractor.

Third Party Revenue

The Contractor may not obtain any third party revenue, income or credit based on the WHP
Services and/or copyright works delivered under this WHP Contract without the Approval of the
Contracting Body.

Neither the Contractor nor its agents or Sub-contractors, shall levy any charge, fee or any other
sum on the Participants in connection with the WHP Services without Approval which may be
granted or refused at the Contracting Body’s sole discretion.

VAT

The Confracior shall add VAT to the Fees at the prevailing rate as applicable and the
Contracting Body shall pay the VAT to the Coniractor following an eligible claim for VAT
payment being notified by the Confractor.

The Contractor shall, within three (3) Working Days of demand, indemnify fully, keep the
Contracting Body indemnified and hold harmless the Contracting Body at all times from and
against all claims, proceedings, actions, damages, cosis and expenses (including, but not
limited to, Eegai‘costs and disbursements), iosses, amounts, sums, outgoings of any description
and any other fiabilities (including any interest, penalties or costs incurred which is levied,
demanded or assessed on the Coniracting Body at any time) caused to the Contraciing Body
whether directly or indirectly in whole or in part by reason of the Contractor's failure to account
for or to pay any VAT relating to payments made to the Contractor under the WHP Contract.
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Co.4

C8.5

C9.6

c10

Without prejudice to clause C9.2, for the avoidance of doubt, it shall at all times remain the sole
responsibility of the Contractor to:

(a) assess the VAT rate(s) and tax liability arising out of or in connection with the WHP
Contract; and

(b) account for or pay any VAT (and any other tax liability) relating to payments made to the
Contractor under the WHP Contract fo HMRC.

The Contracting Body shall not be liable to the Contractor in any way whatsoever for any error
or failure made by the Contractor (or the Contracting Body} in relation to VAT, including without
lirmit;

(a) where the Contractor is subject to a VAT ruling(s) by HMRC (or such other relevant
authority) in connection with the WHP Contract;

{b) where the Contractor has assumed that it can recover input VAT and (for whatever reason)
this assumption is subsequently held by HMRC (or such other relevant authority) fo be
incorrect or invalid;

{c) where the Contractor's treatment of VAT in respect of any claim for payment made under
the WHP Contract is subsequently held by HMRC (or such other relevant authority) for
whatever reason to be incorrect or invalid; and/or

(d) where the Contractor does not provide accurate information to the Contracting Body for it to
calculate the VAT on an invoice produced by the self-billing process, the Contracting Body
will not be liable to pay any VAT for that invoice either when it falls due, or at any later date.
Further, in this scenario C8.4(d}, the Contractor shall be obliged to repay any overpayment
by the Contracting Body on demand.

The Contractor acknowledges that the Contracting Body has advised the Contractor that the
Contractor should seek specialist VAT advice in relation to the WHP Contract and, in the event
of any uncertainty following specialist advice, the Contracior should seek clarification of the
WHP Contract’s VAT status with HMRC.

Without prejudice fo clause C9.2 and C9.3, the Contractor shall comply with the Law governing
self-billing contracts including, without limitation, as more particularly described in HMRC
Notice 700/62 it shall:

(a) prior to the Referral Peried Start Date, confirm the rate(s) of VAT that the Contracting Body
should apply to each part of the funding model used in the WHP Contract on the WHP
Commencement Date and on each anniversary thereof;

(b) enterinto an annual self-billing agreement with the Contracting Bedy on or around the WHP
Commencement Date and on each anniversary thereof, for the duration of the WHP
Contract (a template of the current version of which is set out in Appendix to Schedule 4
(Fees and Payment); and

(¢} complete the VAT confirmation documentation as required by the Contraciing Body (a
template of the current version of which is set out in Appendix 1 to Schedule 4 (Fees and
Payment)).

Methods of Payment
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C10.2

The Contracting Body reserves the right to set and/or alter, at its absolute discretion, the
method of payment and will use reasonable endeavours to give 30 days Notice to the
Contractor of any change to the method of payment. All payments of Fees are conditional upon
the Contractor providing the WHP Services in accordance with the terms of the WHP Contract.

Without prejudice to the rest of this clause C, Outcome Payments are made on the condition
that the Contractor's entitlement to such payments can be verified on request by the production
of the records which the Contractor is required to hold and/or maintain under this WHP Contract
(including as specified in the WHP Specification and/or the Provider Guidance). The
Contracting Body shall, acting reasonably, be entitled to assume, in the absence of such
records, or of any evidence which the Contracting Body may reasonably decide to accept in
substitution, that no delivery of WHP Services has taken place and that any such purported
delivery of WHP Services constitutes “Unsupported WHP Services”. The Contracting Body
shall be entitled to recover any and all sums paid in respect of such Unsupported WHP
Services from the Contractor and the Contractor shall repay such sums on demand.
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D1.1

D1.2

D1.3

D1.4

D1.5

STATUTORY OBLIGATIONS AND REGULATIONS
Prevention of Bribery and Corruption

The Contractor shall not, and shall ensure that any Staff shall not, commit any of the prohibited
acts listed in this clause D1. For the purposes of this clause D1, a prohibited act is committed
when the Contractor or any Staff;

(a) directly or indirectly offers, promises or gives any person working for or engaged by the
Contracting Body a financial or other advantage to:

(B induce that person to perform improperiy a relevant function or activity; or
(i) reward that person for improper performance of a relevant function or activity;

{b) directly or indirectly requests, agrees to receive or accepts any financial or other
advantage as an inducement or a reward for improper performance of a relevant
function or activity in connection with the WHP Contract;

{c) commits any offence:
(N under the Bribery Act 2010;
(i) under legislation creating offences concerning fraudulent acts;

it} at common law concerning fraudulent acts relating to the WHP Contract or any
other contract with the Contracting Body; or

(iv) defrauding, attempting to defraud or conspiring to defraud the Contracting
Body.

The Contractor warrants, represents and undertakes that it is not aware of any financial or other
advantage being given fo any perscn working for or engaged by the Contracting Body, or that
an agreement has been reached to that effect, in connection with the execution of the WHP
Contract.

The Contractor shall if requested, provide the Contracting Body with any reasonable
assistance, to enable the Contracting Body to perform any activity required by any relevant
government of agency in any relevant jurisdiction for the purpose of compliance with the
Bribery Act 2010,

The Contractor shall establish, maintain and enforce and require that its Sub-contractors
establish, maintain and enforce an anti-bribery policy and procedures which are adequate to
prevent any Staff from committing any prohibited acts as set out in clause D1.1 and shall keep
appropriate records of its compliance with its obligations and make such records available to
the Contracting Body upon request.

To the extent permitted by La{w, the Contractor shall immediately notify the Contracting Body in
writing if it becomes aware of or suspects any Default of clauses D1.1 or D1.2, or has reason to
believe that it has or any Staff has: ‘

(a) been subject to an investigation or prosecution which relates to an alieged prohibited
act in clauses D1.1 or D1.2;
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D1.7

D1.9

£1.10

been listed by any government department or agency as being debarred, suspended,
proposed for suspension or debarment, or otherwise ineligible for participation in
government procurement programmes or contracts on the grounds of a prohibited act
as sef out in clause D1.1 orD1.2; or

received a request or demand for any undue financial or other advantage of any kind in
connection with the performance of this WHP Contract or otherwise suspects that any
person or party directly or indirectly connected with this WHP Coniract has committed
or attempted to commit a prohibited act in clauses D1.1 or D1.2.

If the Contractor notifies the Contracting Body that it suspects or knows that there may be a
Default of clauses D1.1 or D1.2, the Contractor must respond promptly to the Contracting
Body's enquiries, co-operate with any investigation, and allow the Contracting Body fo audit
books, records and any other relevant documentation.

If the Contractor, its Staff or anyone acting on the Contractor's behalf engages in conduct
prohibited by clauses D1.1 or 1.2, the Coniracting Body may;

(a)

(b}

require the Contractor to remove from performance of this WHP Contract:
(i) any Staif, and/ or

(ii) anyone acting on the Coniractor’s behalf

whose acts or omissions have caused the Default; or

immediately terminate this WHP Contract.

The Contractor shall, within three (3) Working Days of demand, indemnify fully, keep the
Contracting Body indemnified and hold harmless the Contracting Body at all times from and

against:

(a)

(b}

all claims, proceedings, actions, damages, cosis and expenses (including, but not
limited to, legal costs and dishursements), losses, amounts, sums, outgoings of any
description and any other liabilities caused to the Contracting Body whether directly or
indirectly in whole or in part by reason of the termination of this WHP Contract pursuant
to clause D1.7, including the costs reasonably incurred by the Contracting Body of
making other arrangements for the supply of the WHP Services and any additional
expenditure incurred by the Contracting Body throughout the remainder of the WHP
Contract Period; and

recover in full from the Contractor any other Loss sustained by the Contracting Body in
consequence of any Default of clauses D1.1 or D1.2.

Despite clause 1 (Disputes and Law), any dispute relating fo:

(@)
(b)

the interpretation of clause D1; or

the amount or value of any gift, consideration or commission,

shall be determined by the Contracting Body, acting reasonably having given due consideration
to all relevant factors, and its decision shall be final and conclusive. ‘

Any termination under clause D1.7 will be without prejudice to any right or remedy which has
already accrued or subsequently accrues to the Contracting Body.
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D2.1

b2.2

D2.3

b3

D3.1

D3.2

D3.3

D4

D41

D4.2

Discrimination

The Contractor shall not unlawfully discriminate either directly or indirectly on such grounds as
age, disability, gender reassignment, marriage and civil partnerships, pregnancy and maternity,
race, religion or belief, sex or sexual orientation and without prejudice to the generality of the
foregoing the Contractor shall not unlawfully discriminate within the meaning and scope of the
Equality Act 2010 or other relevant or equivalent legislation, or any statutory modification or
re-enactment thereof. '

The Contracior shall take all reasonable steps to secure the observance of clause D2.1 by all
Staff.

The Contractor shall comply with the provisions of the Human Righis Act 1998.
The Contracts (Rights of Third Parties) Act 1999

Subject to clause D3.2 and to clause E4.13, a person who is not a party to the WHP Contract
shall have no right to enforce any of its provisions which, expressly or by implication, confer a
benefit on him, without the prior written agreement of both Parties. This clause does not affect
any right or remedy of any person which exists or is available apart from the Contracts (Rights
of Third Parties) Act 1999 and does not apply to the Crown.

The provisions of each of Paragraph 6.9 of Schedule 10 (Exit Plan), Paragraphs 3.1 to 3.3 of
Part B, Paragraphs 1.4, 2.3 and 2.8 of Part D of Schedule 19 and the Pensions Annex of
Schedule 19 (Employee Provsions and TUPE) confer benefits on persons named in such
provisions other than the parties fo this WHP Contract and are intended to be enforceable by
those third party beneficiaries by virtue of the Cantracts (Rights of Third Parties) Act 1999.

Notwithstanding clause D3.1, the parties to this WHP Contract may, without the consent of any
third party vary, terminate or rescind this WHP Contract or waive any rights under i,
notwithstanding that this may extinguish or alter the benefits or rights conferred by clause D3.1.

Environmental Reqguirements

In delivering the WHPF Services, the Contractor shall comply at all times with the requirements
set out in Schedule 7 (Sustainable Development Requirements) or such other requirements as
noftified by the Contracting Body to the Contractor from time to time.

If the Contractor purchases new producis partially or wholly to provide the WHP Services, the
Contractor must ensure that:

(a) any purchase of products or goods listed in Schedule 1 to the Energy Information
Regulations 2011 (products with energy labels) has the highest energy efficiency class
possible;

(b) any purchase of products listed in Schedule 1 to the Energy Information Regulations

2011, which is not a product with energy labels within the meaning of clause D4.2(a),
complies with the relevant energy efficiency benchmark for that product in paragraph 4
to Schedule 1 of the Eco-Design for Energy-Related Products Regulations 2010;

(c) any purchase of products listed in Annex C of 2008/1005/EC (Council Decision of 18
December 2006 concerning the conclusion of the agreement between the government
of the United States of America and the European Community on the Coordination of
the energy efficiency labelling programme for office equipment) complies with energy
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D4.3

D4.4

D5

D5.1

0s.2

D5.3

D5.4

D5.5

D56

D6

D6.1

Ds.2

efficiency requirements not less demanding than those listed in Annex € of that Council
Decision; and

{d) any purchase of tyres carrying a label as specified in Annex Il fo Regulation (EC)
Number 1222/2009 of the European Parliament and of the Council of 25 November
2009 {on the labelling of tyres with respect to fuel efficiencies and other parameters)
has the highest fuel energy efficiency class (as defined by that Regulation).

The new purchases that the Contractor makes in clause D4.2 should be cost-effective and
technically suited to the WHP Services. For the avoidance of doubt, the Contractor is not
required to purchase products under clause D4.2 where those products are not cost-effective or
are not technically suited to the provision of the WHP Services.

The Contractor shall (when designing, procuring, implementing and delivering the WHP
Services) ensure compliance with Ardicle 6 and Annex il of the Energy Efficiency Directive
2012/27/EU and subsequent replacements.

Health and Safety

The Contractor shall promptly notify the Contracting Body of any health and safety hazards
which may arise in connection with the performance of its obligations under the WHP Contract.

The Coniracting Body shall promptly notify the Contractor of any health and safety hazards
which may exist or arise at the Contracting Body's Premises and which may affect the
Contractor in the performance of its obligations under the WHP Contract. -

While on the Contracting Body's Premises, the Contractor shall comply with any health and
safety measures implemented by the Contracting Body in respect of Staff and other persons
working there.

The Coniractor shall notify the Contracting Body immediately in the event of any incident
occurring in the performance of its obligations under the WHP Contract on the Premises where
that incident causes any personal injury or damage to property which could give rise to personal

injury.

The Contractor shall comply with the requirements of the Health and Safety at Work Act etc.
1974 and any other Laws relating fo health and safety, which may apply to Staff and other
persons working on the Premises in the performance of its obligations under the WHP Contract.

The Contractor shall ensure that its health and safety policy statement (as required by the
Health and Safety at Work etc. Act 1974) is made available to the Contracting Body on request.

Tax Compliance

The Contractor represents and warrants that as at the WHP Commencement Date, it has
notified the Contracting Body in writing of any Occasions of Tax Non-Compliance or any
litigation that it is involved in that is in connection with any Occasions of Tax Non-Compliance.

If at any point during the WHP Contract Period, an Occasion of Tax Non-Compliance occurs,
the Contractor shall:

{(a) notify the Contracting Body in writing of such fact within five (5) Working Days of its
occurrence; and

{b) promptly provide fo the Contracting Body:
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D7.1

(i details of the sieps taken by the Contractor and any steps that the Contractor
will take to address the Occasion of Tax Non-Compliance and to prevent the
same from recurring, together with any mitigating factors that it considers
relevant; and

{ii) such other information in relation to the Occasion of Tax Non-Compliance as
the Contracting Body may require.

Termination Rights due to any Occasion of Tax Non-Compliance

The Contracting Body may terminate the WHP Contract by issuing a Termination Notice to the
Contractor in the event that:

(a) the warranty given by the Contractor pursuant to clause D6.1 is false;

{b) the Contractor does not notify the Contracting Body of any Occasion of Tax
Non-Compliance as required by clause D6.2; or

(c) the Contractor notifies the Contracting Body of any Occasion of Tax Non-Compliance
as required by clause D6.2 but such steps that the Contracior will take to address the
Occasion of Tax Non-Compliance and to prevent the same from recurring, together
with any mitigating factors that the Contractor notifies to the Contracting Body are not
acceptable in the reasonable opinion of the Contracting Body.
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E1.1

E1.2

E13

E1.4

E1.5

E1.6

E1.7

E1.8

E1.9

E1.10

PROTECTION OF INFORMATION
Contracting Body Data

The Contractor shail not delete or remove any proprietary notices contained within or relating to
the Contracting Body Data.

The Contractor shall not store, copy, disclose, or use the Contracting Body Data except as
necessary for the performance by the Contractor of iis obligations under this WHP Contract or
as otherwise expressly authorised in writing by the Contracting Body.

To the extent that Contracting Body Data is held and/or processed by the Contractor, the
Contractor shall supply that data to the Contracting Body as requested.

The Coentractor shall take responsibility for preserving the integrity of Contracting Body Data
and preventing the corruption or loss of that data.

The Contractor shall perform secure back-ups of all Contracting Body Data and shall ensure
that up-to-date back-ups are stored off-site in accordance with the Contractor's Business
Continuity and Disaster Recovery Plan. The Contractor shall ensure that such back-ups are
availabte to the Contracting Body at all times upon request and are delivered to the Contracting
Body at no less than three (3} Monthly intervals.

The Contractor shall ensure that any system or media on which the Contractor holds any
Contracting Body Data, including back-up data, is a secure system that complies with the
Security Policy.

It the Contracting Body Data is corrupted, lost or sufficiently degraded as a result of the
Contractor's default so as to be unusable, the Contracting Body may:

(a) require the Contractor (at the Contractor's expense) to restore or provide for the
restoration of the Contracting Body Data or Personal Data and the Coniractor shall do
s0 as soon as practicable but not later than ten (10) calendar days following the
Contracting Body giving notice to the Contractor; and/or

{b) itself restore or provide for the restoration of the Contracting Body Data or Personal
Data, and shalt be repaid by the Contractor any reasonable expenses incurred in doing
30, .

If at any time the Contractor suspects or has reason to believe that the Contracting Body Data
or Personal Data has or may become corrupted, lost or sufficiently degraded in any way for any
reason, then the Contractor shall notify the Contracting Body immediately and inform the
Contracting Body of the remedial action the Contractor proposes to take.

In accordance with the DWP Offshoring Policy and while not in any way limiting any other
provision of this WHP Contract, the Contractor and any of its Sub-contractors, shall not offshore
Contracting Body Data (as described in the DWP Offshoring Policy) outside the United
Kingdom without the prior written consent of the Coniracting Body, and where the Contracting
Body gives consent, the Coniractor shall comply with any reasonable instructions notified to it
by the Centracting Body in relation to the Contracting Body Data in question.

Where the Contracting Body has given its prior written consent to the Contractor o process,

host ‘or access Contracting Body Data from premises outside the United Kingdom (in
accordance with E1.9 of the WHP Contract);
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E1.11

E1.12

E1.13

E1.14

E1.16

E1.16

E2

E2.1

(a) the Contractor must notify the Contracting Body (in so far as they are not prohibited by
Law) where any Regulatory Bodies seek to gain or has gained access to such
Contracting Body Data;

{b) the Contractor shall take all necessary steps in order to prevent any access to, or
disclosure of, any Contracting Body Data to any Regulatory Bodies outside the United
Kingdom unless required by Law without any applicable exception or exemption.

Any breach by the Contractor of this clause E1 shall entitie the Contracting Body to terminate
this WHP Contract.

In the event of an Insclvency Event, the Contractor (or a liquidator or provisional liquidator
acting on behalf of the Contractor) shall at its own cost and at no cost to the Contracting Body;

(a) conduct a full and thorough search for any elecironic and paper records held by the
Contractor which contain Contracting Body Data/Information and Participant Personal
Data/information; in accordance with the Contracting Body instructions;

(=) return all such records to the Contracting Body in accordance with their instructions;
{c) permanently destroy all copies of any relevant electronic records; and
(d) provide written confirmation to the Contracting Body that the actions outlined above in

this paragraph have besn completed.

In the event of a Sub-contractor of the Contractor being in Liquidation then it is the responsibility
of the Confractor to recover records held by the Sub-contractor and provide assurance to the
Contracting Body that they have been recovered.

in the event the Contractor is put into Administration in any of the ways as outiined in which falls
within the definition of Insolvency Event or ctherwise the Contracting Body will work closely with
the Administrator to ensure the Contractor is able to maintain Contracting Body, Participant and
other records they have created and held in accordance with clause E1 of this WHP Contract
and maintain these standards in the safekeeping of Contracting Body information, i.e. these
records must be stored in accordance with Contracting Body information assurance and HVG
Cabinet Office information security standards.

Whilst in Administration the duty of the Administrator is to help the Contractor trade. This may
involve the Administrator seeking an organisation to buy up the Contractor. The assignment or
novation of this WHP Contract to new ownership is not automatic and the Contracting Body
must be consulted (in accordance with clause F1.1) and Approval obtained. Where the WHP
Contract is assigned or novated with the Contracting Body's Approval, the contractor must
provide the Contracting Body with all the reievant information and records necessary for the
assigned or novated contract to continue to be performed.

in the event that through any Default of the Coniractor, data fransmitted or processed in
connection with the WHP Coniract is either lost or sufficienily degraded as to be unusable, the
Contractor shall be liable for the cost of reconstitution of that data. The Contractor shall
reimburse the Contracting Body in respect of any charge levied for its transmission and any
other costs charged in connection with such Default.

Protection of Personal Data

The Parties shall each Process Personal Data. The Parties acknowledge that the factual
arrangement between them dictates the role of each Parly in respect of DPA. Notwithstanding

72




E2.2

E2.3

E2.4

the foregoing, the Parties anticipate that each Party shall act as a Data Controller in respect of
the Processing of the Personal Data, as follows:

(@)

(c)

the Contracting Body shall be a Data Controller of the Personal Data relating to the
Participants where such data is being Processed for purposes not directly connected
with the WHP Services and/or this WHP Contract;

the Contractor shall be a Data Controller of the Personal Data relating to the
Contractor's Staif whether or not such Personal Data is Processed pursuant to this
WHP Contract;

the Contracting Body and the Contractor shall each be a joint Data Controller where
they Process (or procure the Processing of) the Personal Data in relation to the WHP
Services and/or otherwise perform their respective obligations and/or receive the
benefit of their respective rights under this WHP Contract. Such Personal Data
provided by the Contracting Body, and collected and held by the Contractor in
performing the WHP Services, shall form part of the Contracting Body Data.

the Contractor shall have no right or authority to Process the Personal Data other than
under, or in connection with, this WHP Contract, save in respect of Personal Data

refating to the Contractor's Staff; and

the Parties do not anticipate that the Coniractor will Process Personal Data as Data
Processor on behaif of the Contracting Body. Notwithstanding the foregoing, if and to
the extent that the Contractor is Processing Personal Data on behalf of the Contracting
Body, clause E2.6 shall apply to such Processing.

Where the Parties are Processing (or procuring the Processing of) the Personal Data as joint
Data Controllers, the Parties agree that they shall each be responsible for the compliance
cbligations imposed on a Data Controller by DPA, as follows:

(a)

in respect of any Personal Data Processed prior to the WHP Commencement Date, the
Contracting Body shall be responsible for compliance with Data Protection Principles 1,
2 and 3;

in respect of any Perscnal Data Processed by either Party on and from the WHP
Commencement Date, the Contractor shall be responsible for compliance with Data
Protection Principles 1, 2, 3, 4, 5, 6 and 8 (where applicable), including, in particular,
responding to Subject Access Requests pursuant to clauses E2.5(b) and (c); and

each Party shall be responsible for compliance with Data Protection Principle 7 where
the Participant Personal Data has been transmitted by if, or while Participant Personal
Data is in its possession or control.

The Parties shall at all times comply with their respective obligations under DPA.

Each Party shall:

(@)

ensure it is not subject to any prohibition or restriction which would:

(i) prevent or restrict it from disclosing or transferring the Participant Personal
Data to the other Party, as required under this WHP Contract;

i) prevent or restrict it from granting the other Party access to the Participant
Personal Data, as reguired under this WHP Confract; or
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(b)

(i) prevent or restrict either party from Processing the Participant Personal Data,
as envisaged under this WHP Contract;

ensure that all fair processing notices have been given {and/or, as applicable, explicit
consents obtained) and are sufficient in scope to enable each pariy to Process the
Participant Personal Data as required in order to obtain the benefit of its rights and to .
fulfil its obligations under this WHP Contract in accordance with the DPA, which shall
include notification to the Participants that Participant Personal Data may be shared
with the Contracting Body and with any other third party organisations envisaged within
the WHP Contract; and

ensure that all Participant Personal Data disclosed or transferred to, or accessed by,
the other Party is accurate and up-to-date, as well as adequate. relevant and not
excessive to enable either Party to Process the Participant Personal Data, as
envisaged under this WHP Contract.

The Contractor shall:

(@)

(b)

(c)

(d)

(e)

maintain technical and organisational measures sufficient to comply at least with the
obligations imposed on a Data Controller by Data Protection Principle 7, and shall take
reasonable steps to ensure the reliability of its personnel who shall have access to the
Participant Personal Data;

notify the Contracting Body (within two (2) Working Days) if it receives:

0] a request from a Participant making a Subject Access Request; and/ or
(i) a complaint or request relating to the Contracting Body's obligations under the
DPA;

provide the Contracting Body with fult cooperation and assistance in relation to any
complaint or Subject Access Request or other Data Subject request made, including
by: )

) providing the Contracting Body with full details of the complaint or reguest;

(i) complying with a Subject Access Request within the relevant timescales set
out in the DPA and in accordance with the Contracting Body's instructions;

iii) providing the Contracting Body with any Participant Personal Data it holds in
relation to the requesting Participant within the timescales required by the
Contracting Body; and

(iv) providing the Contracting Body with any information requested by the
Contracting Body;

immediately, and in any event within twenty-four (24) hours, notify the Contracting
Body where it believes that any instruction given under this WHP Contract is contrary to
the DPA;

permit the Contracting Body or the Contracting Body's Representative (subject fo
reasonable and appropriate confidentiality undertakings), to inspect and audit the
Contractor's Processing activities (andfor those of its agents, subsidiaries and
Sub-contractors}) and comply with all reascnable requests or directions by the
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(f)

Contracting Body to enable the Contracting Body to verify and/or procure that the
Contractor is in full compliance with its obligations under this clause E2;

provide a written description of the technical and organisational methods employed by
the Contracter for processing Personal Data within the timescales required by the
Contracting Body;

without prejudice to the generality of clause E1, without undue delay, and in any event
within twenty-four (24} hours, notify the Contracting Body about any actual or
suspected breach of clause E2.5(a) and shall, within such timescale to be agreed by
the parties (acting reasonably and good faith): :

(i) implement any measures necessary to restore the security of compromised
Participant Personal Data; and

{ii) support the Contracting Body {o make any required notifications to the UK
Information Commissioner and affected Participanis.

Notwithstanding clause E2.1{(e), if and fo the extent that the Contractor is acting as Data
Processor for and on behalf of the Contracting Body, then, in addition to meeting its obligations
set out in clause E2.5, it shall:

(@)

(e)

®

Process the Personal Data only in accordance with instructions from the Contracting
Body (which may be specific instructions or instructions of a general nature as set out
in this WHP Contract as otherwise notified by the Contracting Body to the Contractor
during the WHP Contract Period);

Process the Personal Data only to the extent, and in such manner, as is necessary for
the provision of the WHP Services or as is required by Law (including the DPA) or any
Reguiatory Body (including the UK Information Commissioner);

take reasonable steps {o ensure the competence of any Staff who have access to the
Personal Data and restrict the disclosure of the Participant Personal Data to those of its
Staff who may be required by it to assist it in meeting its obligations under this WHP
Contract, and shall ensure that no other Staff shall have access to such Participant
Personal Data. Such Staff used by the Contractor to Process the Participant Personal
Data to provide the WHP Services as they relate to Participant Personal Data shall
have:

() undergone reasonable levels of training in DPA and in the care and handling of
Personal Data; and

(i) are informed of the confidential nature of, and have entered into appropriate
contractually binding confidentiality undertakings in relation to, the Processing
of Personal Dats;

not transfer any Participant Perscnal Data outside the European Economic Area
without the Contracting Body's prior written consent and procuring compliance with
Data Protection Principle 8;

hold the Participant Personal Data in such a manner that it is capable of being
distinguished from other data or information processed by the Contracior;

obtain prior written consent from the Contracting Body in order to transfer the
Participant Personal Data to any Sub-contractors or agents for the provision of the
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WHP Services. Such consent shall be conditional upon the Contracter undertaking
thorough due diligence on the proposed Sub-contractor, including a risk assessment of
the information governance related practices and processes of the Sub-contractor,
which shall be used by the Contractor fo inform any decision on appointing the
proposed Sub-contractor. Where requested, the Contractor shall provide to the
Contracting Body the results of any such due diligence;

(g) ensure that none of the Staff publish, disclose or divulge any of the Personal Data to
any third party unless directed in writing to do so by the Contracting Body; and

{h) without prejudice to the generality of clause H4.2(b) (Consequences of Expiry or
Termination}, on expiry or termination of this WHP Contract, howsoever caused, the
Contractor shall immediately cease Processing the Participant Personal Data and, at
the Contracting Body's option or direction, arrange for the prompt and safe return
and/or secure and permanent destruction of all Participant Personal Data, together
with all copies in its possession or control and, where requested by the Contracting
Body, certify that such destruction has taken place. The provisions of this clause E2
shall survive termination of this WHP Contract.

The Contractor shall, within three (3) Working Days of demand, indemnify fully, keep the
Contracting Body indemnified and hold harmless the Contracting Body at all times from and
against all claims, proceedings, aclions, damages, costs and expenses (including, but not
limited to, legal costs and disbursements), losses, amounts, sums, outgoings of any description
and any other liabilities caused to the Contracting Body whether directly or indirectly in whole or
in part by reason of any Default by the Contractor (or any Sub-contractor) of this clause E2.

The Parties acknowledge and agree that Schedule 1 (The WHP Services) is an accurate
statement of:

(2) the subject matter and duration of the Processing;
(b} the nature and purpose of the Processing;

(c) the type of Personal Data being Processed; and
(d) categories of Data Subjects. -

The Contractor shall be responsible for, and bear the risk and cost of, its compliance with any
change in any DPA affecting this WHP Contract {a "Data Protection Change"), and shall seek
to implement all necessary changes required to this WHP Contract to address a Data
Protection Change, as shall be agreed between the Parties in accordance with the Change
Control Procedure (for the purposes of which, a Data Protection Change shall constitute a
Contract Change).

Official Secrets Acts 1911 to 1989, Section 182 of the Finance Act 1989

The Contractor shall comply with, and shall ensure that its Staff comply with, the provisions of:
(a) the Official Secrets Acts 1911 to 1989; and

{b) Section 182 of the Finance Act 1989.

Any breach by the Contractor of this clause E3 shall entitle the Contracting Body to terminate
this WHP Contract,
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Confidential Information

For the purposes of this Clause E4, the term “Disclosing Party” shall mean a Party which
discloses or makes available directly or indirecily its Confidential Information and “"Recipient’
shall mean the Party which receives or obtains directly or indirectly Confidential Information.

Except to the extent set out in this Clause E4 of where disclosure is expressly permitted
elsewhere in this WHP Contract, the Recipient shall:

(a) treat the Disclosing Party's Confidential Information as confidential and keep it in
secure custody (which is appropriate depending upon the form in-which such materials
are stored and the nature of the Confidential Information contained in those materials);

(b) not disclose the Disclosing Party’s Confidential Information to any other person except
as expressly set out in this WHP Contract or without obtaining the owner's prior written
consent;

(c) not use or exploit the Disclosing Party's Confidential Information in any way except for

the purposes anticipated under this WHP Contract; and

(d) immediately notify the Disclosing Party if it suspects or becomes aware of any
unauthorised access, copying, use or disclosure in any form of any of the Disclosing
Party's Confidential Information.

The Recipient shall be entitled fo disclose the Confidential Information of the Disclosing Party
where:

(@) the Recipient is required to disclose the Confidential Information by Law, provided that
Clause E5 (Transparency and Freedom of Information) shall apply to disclosures
required under the FOIA or the Environmental Information Regulations;

(b} the need for such disclosure arises out of or in connection with;

(i) any legal challenge or potential legal challenge against the Contracting Body
arising out of or in connection with this WHP Contract;

(ii) the examination and certification of the Contracting Body's accounts (provided
that the disclosure is made on a confidential basis) or for any examination
pursuant to section 6{1) of the National Audit Act 1983 of the economy,
efficiency and effectiveness with which the Contracting Body is making use of
any WHP Services provided under this WHP Contract; or

(iii) the conduct of a Central Government Body review in respect of this WHP
Contract; or

(iv) the Recipient has reasonable grounds to believe that the Disclosing Party is
involved in activity that may constitute a criminal offence under the Bribery Act
2010 and the disclosure is being made to the Serious Fraud Office.

If the Recipient is required by Law to make a disclosure of Confidential Information, the
Recipient shall as soon as reasonably practicable and to the extent permitted by Law notify the
Disclosing Party of the full circumstances of the required disclosure including the relevant Law
and/or regulatory body requiring such disclosure and the Confidential Information to which such
disclosure would apply.
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The Contractor may disclose the Confidential Information of the Contracting Body on a
confidential basis only to:

(a) Staff who are directly involved in the provision of the WHP Services and need to know
the Confidential Information to enable performance of the Contractor's obligations
under this WHP Contract;

s)) a member of the Contracior's Group, subject to Approval, where it is necessary to
enable performance of the Contractor's obligations under this WHP Contract;

{c) its auditors; and
{(d) its professional advisers for the purposes of obtaining advice in relation to this WHP
Contract.

Where the Contractor discloses Confidential Information of the Contracting Body pursuant fo
this Clause E4, it shall remain responsible at all times for compliance with the confidentiality
obligations set out in this WHP Coniract by the persons to whom disclosure has been made.

The Centracting Body may disclose the Confidential Information of the Contractor:

(a) on a confidential basis to any Central Government Body for any proper purpose of the
Contracting Body or of the relevant Central Government Body;

{b} to Parliament and Parliamentary Committees or if required by any Parliamentary
reporting reguirement;

(c) to the exitent that the Contracting Body (acting reasonably) deems disciosure
necessary or appropriate in the course of carrying out its public functions;

{d) on a confidential basis to a professional adviser, consultant, supplier or other person
engaged by any of the entities described in Clause E4.7(a) for any purpose relating io
or connected with this WHP Contract;

{e) on a confidential basis for the purpose of the exercise of its rights under this
Agreement, including the Audit Rights and its step-in rights pursuant to Clause B19
(Step-In Rights), its rights pursuant to Schedule 11 (Exit Management); or

) on a confidential basis to a proposed Transferee in connection with any assignment,
novation or disposal of any of its rights, obligations or liabilities under this WHP
Contract,

and for the purposes of the foregoing, references to disclosure on a confidential basis shall
mean disclosure subject to a confidentiality agreement or arrangement containing terms no
less stringent than those placed on the Contracting Body under this Clause E4.

Nothing in this clause E4 shall prevent a Recipient from using any techniques, ideas or
know-how gained during the performance of the WHP Contract in the course of its normal
business fo the extent that this use does not result in a disclosure of the Disclosing Party's
Confidential Information or an infringement of Intellectual Property Rights.

Any breach by the Contractor of clauses E4.1 to E4 4 (inclusive) shall be a Serious Breach for
the purposes of clause H2 {Termination on Default) and shall entitle the Contracting Body to

- terminate the WHP Contract by issuing a Termination Notice to the Contractor.
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- E5.1

E5.2

E5.3

E5.4

Clauses E4.1 to E4.6 (inclusive) are without prejudice to the application of the Official Secrets
Acts 1911 to 1989 to any Confidential Information.

The Parties acknowledge that, except for any information which is exempt from disclosure in
accordance with the provisions of the FOIA, the content of this WHP Contract is not
Confidential Information. The Contracting Body shall be responsible for determining in its
absolute discretion whether any of the content of the WHP Contract is exempt from disclosure
in accordance with the provisions of the FOIA.

Notwithstanding any other term of this WHP Contract, the Contractor hereby gives consent for
the Contracting Body o publish the WHP Contract in its entirety {but with any information which
is exemnpt from disclosure in accordance with the provisions of the FOIA redacted), including
from time to time agreed changes to the WHF Contract, to the general public. The Contractor
shall assist and cooperate with the Contracting Body to enable the Contracting Body to publish
the WHP Contract,

The Contractor waives any contractual right or other confidentiality agreement in connection
with its performance of this WHP Coniract and agrees that the Contracting Body may provide
information to the Cabinet Oifice, other government departments or any other contracting
authority for the purposes of the Public Contracts Regulations 2015 in the form of certificates of
performance and answer any clarifications that such entity or anyone acting on behaif of such
entity in connection with a procurement may have. The Centractor confirms that save for any
deceitful or maliciously false statements of fact or purported fact included in a certificate or
subsequent clarification from the Coniracting Body the Contracting Body will not owe the
Contractor any duty of care for or otherwise have any legal liability to the Contractor in respect
of any factual inaccuracies, whether innocent or negligent, and/or in respect of any expressions
of opinion by the Contracting Body.

Transparency and Freedom of Information

The Parties acknowledge that the content of this WHP Contract and any changes to this WHP
Contract agreed from time to time and all performance information, supplier information and
contractual information which arises out of or in connection with this WHP Contract, except for:

{i) any information which is exempt from disclosure in accordance with the
provisions of the FOIA, which shall be determined by the Contracting Body;
and

(ii) Commercially Sensitive Information;

(the “Transparency Information”} is not Confidential Information.

Notwithstanding any other provision of this WHP Contract, the Contractor hereby gives its
consent for the Contracting Body to publish to the general public any Transparency Information
gither in part or in its entirety (but with any information which is exempt from disciosure in
accordance with the provisions of the FOIA redacted).

The Contractor shall assist and co-operate with the Contracting Body fo enable the Contracting
Body to publish any Transparency Information.

If the Contracting Body believes that publication of any element of the Transparency
Information would be contrary to the public interest, the Contracting Body shall be entitled to
exclude such information from publication. The Contracting Body acknowledges that it would
expect the public interest by default to be best served by publication of the Transparency
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Information in its entirety. Accordingly, the Contracting Body acknowledges that i will only
exclude Transparency Information from publication in exceptional circumstances and agrees
that where it decides to exclude information from publication it will provide a clear explanation to
the Contractor.

The Contracting Body may publish the Transparency Information in any format that it considers
appropriate, having regard to the context of the wider commercial relationship with the
Contractor.

The Contractor agrees that any Information it holds and is reasonably relevant to or that arises
from the provision of the WHP Services shall be provided to the Contracting Body on request -
unless the cost of doing so would exceed the appropriate limit prescribed under section 12 of
the FOIA: The Contracting Body may disclose such information under the FOIA and the EIRs
and may (except for Commercially Sensitive Information, Confidential Information (subject to
clause £4.7(c)) and Open Book Data) publish such Information. The Coniracter shall provide to
the Contracting Body within & Working Days {(or such other period as the Contracting Body may
reasonably specify) any such Information requested by the Contracting Body.

The Contractor acknowledges that the Contracting Body is subject to the requirements of the
FOIA and the Environmental Information Regulations. The Contractor shalt and shall procure
that its Sub-contractors shall;

(a) provide all necessary assistance as reasonably requested by the Contracting Body to
enable the Contracting Body to comply with its obligations under the FOIA and the
Environmental Information Regulations;

(b) transfer to the Contracting Body all Requests for Information relating to this WHP
Contract that i receives as soon as practicable and in any event within two (2) Working
Days of receipt;

() provide the Contracting Body with a copy of all Information held on behalf of the
Contracting Body which is requested in a Request For Information and which is in in its
possession or control in the form that the Contracting Body requires within five (5)
Working Days {or such other period as the Contracting Body may specify) of the
Contracting Body's request; and

{d} not respond directly to a Request For Information addressed to the Contracting Body
unless authorised in writing to do so by the Contracting Body.

The Contractor acknowledges that the Contracting Body may be required under the FOIA and
EIRs to disclose Information (including Commercially Sensitive Information) without consulting
or obtaining consent from the Contractor. The Contracting Body shall take reasonable steps to
notify the Contractor of a Request For Information (in accordance with the Secretary of State’s
section 45 Code of Practice on the Discharge of the Functions of Public Authorities under Part 1
of the FOIA) to the extent that it is permissible and reasonably practical for it to do so bui
{notwithstanding any other provision in this WHP Contract) the Contracting Body shall be
responsible for determining in its absolute discretion whether any Commercially Sensitive
Information and/ar any other information is exempt from disclosure in accordance with the FOLA
and Environmental Information Regulations.

Publicity, Media and Official Enquiries

The Contractor shall not:
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(a) make any press announcements or publicise this WHP Contract or its contents in any
way; of

(b) use the Contracting Body’s name or brand in any promoction or marketing or
’ announcement of orders,

without the Approval of the Contracting Body.

Both Parties shall take reasonable steps to ensure that their employees, agents,
Sub-contractors, suppliers, professional advisors and consultants comply with clause E6.1.

Each Party acknowledges to the other that nothing in this WHP Contract either expressly or by
implication constitutes an endorsement of any products or services of the other Party (including
the WHP Services, the Contractor System and the Contracting Body ICT System) and each
Party agrees not to conduct itself in such a way as to imply or express any such approval or
endorsement.

The Contracting Body shall be enfitied to publicise the WHP Contract, and any other
information, data or others items which the Contracting Body has a right to publish pursuant to
the WHP Contract, in accordance with any legal obligation upon the Contracting Body including
any examination of the WHP Contract by Audit Agents or otherwise.

The Contractor shall ensure that their employees, agents, Sub-contractors, suppliers,
professional advisors and consultants comply with clause E8.1.

The Contractor shall pay the utmost regard to the standing and reputation of the Contracting
Body and shall ensure that neither it, nor any of its Affiliates or Staff does anything {by act or
omission) which causes material adverse publicity for the Contracting Body, brings the
Confracting Bedy into disrepute, damages the reputation of the Contracting Body or harms the
confidence of the public in the Contracting Body, regardless of whether or not such act or
omission is related to the Contractor’s obligations under the WHP Contract.

The Contractor shall at all times supply the WHP Services with due regard to the need for those
in a public service environment io- observe the highest standards of efficiency, economy,
courtesy, consideration and hygiene.

Where applicable, each Party shall give the other advance notice of proposed visits to the
Contractor's premises or any premises of its Sub-contractors (including Members of
Parliament, members of the press and media) to observe the delivery of the Service(s) by the
Contractor or its Sub-contractors.

if so requested by the Contracting Body the notepaper and other written material of the
Contractor and Sub-contractors relating to the delivery of the WHP Services(s) shall carry only
logos and markings approved by the Contracting Body. This may include, but shall not be
limited to, such banner or logo as the Contracting Body shall use to identify the Service(s) from
time to time. All publicity and marketing material produced by the Contractor (or its
Sub-contraciors) in relation to this WHP Contract shall be submitted to the Contracting Body for
Approval, and no such items shall be printed (other than for Approval purposes) until such

Approval is received.

Without prejudice to its obligations under clause A8, the Contractor shall observe the European
Commission's and the Contracting Body's publicity requirements and regulations regarding
ESF projects, as amended from time to time. The Contractor shall ensure that sufficient
publicity is given fo all ESF supported activity so that Participants and the general public are
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E7.6

E8

E8.1

E8.2
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made aware of ESF and what it has achieved. This requirement applies to both domestic .
provision funded by ESF and fo provision used as a match for ESF purposes. Upon request by
the Contracting Body, the Contractor shall provide a copy of its formal marketing and publicity
plan clearly setting out the publicity arrangements used by the Contractor and its
Sub-contractors (if any). Whether or not a copy of the foregoing plan is requested by the
Contracting Body, the Contractor shall retain copies of its plan (as revised from time to time} as
part of the Contractor's record keeping obligations under this WHP Contract.

Security

The Contracting Body shall be responsible for maintaining the security of the Contracting Body
premises in accordance with its standard security requirements. The Contractor shall comply
with all security requirements of the Contracting Body while on the Contracting Body premises,
and shall ensure that all Staff comply with such reguirements.

The Contractor shall ensure that the Security Plan produced by the Contractor fully complies
with the Security Policy.

The Contractor shall comply, and shall procure the compliance of iis Staff, with the Security
Plan and the Security Policy.

The Contracting Body shall notify the Contractor of any changes or proposed changes to the
Security Policy. Any changes must be agreed in accordance with the procedure in clause F3.

Until and/or unless a change to the Security Policy is agreed by the Contracting Body pursuant
to clause E7.4 the Contractor shall continue o perform the WHP Services in accordance with
its existing obligations.

The Contractor shall comply, and shall procure the compliance of the Staff, at all times, with the
security requirements set out in Schedule 6 (Security Requirements and Plan).

Intellectual Property Rights

Save as granted under the WHP Contract, neither the Contracting Body nor the Contractor
shall acquire any right, title or interest in the other's pre-existing Intellectual Property Righis.
The Contractor acknowledges that the Contracting Body Data is the property of the Contracting
Body and the Contracting Body hereby reserves all Intellectual Property Rights which may exist
in the Conitracting Body Data.

The Contracting Body shall grant the Contractor a non-exclusive, revocable, free licence for the
WHP Contract Period to use the Contracting Body's Intellectual Property Rights where it is
necessary for the Contractor to supply the WHP Services. The Contractor shall have the right to
sub-license the Sub-contractor's use of the Contracting Body's intellectual Property Rights. At
the end of the WHP Contract Period the Contractor shall cease use, and shall ensure that any
Sub-confractor ceases use of the Contracting Body's Intellectual Property Rights.

The Contractor shall grant the Contracting Body a non-exclusive, revocable, free licence for the
WHP Contract Period to use the Contractor's inteliectual Property Rights where it is necessary
for the Contracting Body in the provision of the WHP Services. At the end of the WHP Contract
Period the Contracting Body shall cease use of the Contractor's Intellectual Property Rights.

The Parties agree that;

(a} all Intellectual Property Rights in any guidance, specifications, instructions, tdolkits,
plans, data, drawings, databases, patents, patterns, models, designs or other material
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furnished to or made available to the Contractor by or on behali of the Contracting Bedy
shall remain the property of the Contracting Body; and

(b} any Project Specific Intellectual Property Rights arising shall belong to the Contracting
Body and in such regard, the Coniractor hereby assigns with full title guarantee and
free from all third party rights, any project Specific intellectual Property Rights to the .
Contracting Body,

and the Contractor shall not, and shall ensure that the Staff shall not, {except when necessary
for the performance of the WHP Contract) without Approval, use or disclose any such
Contracting Body Intellectual Property Rights (including any Project Specific Intellectual
Property Rights).

The Contractor shall obtain Approval before using any material, in relation to the performance
of its obligations under the WHPF Contract which is or may be subject to any third party
Intellectual Property Rights. The Contractor shall grant to the Coniracting Body (or procure the
grant to the Contracting Body) of those rights a non-exclusive licence to use, reproduce,
modify, develop and maintain the material. Such licence shall be non-exclusive, perpetual,
royalty-free and irrevocable, That licence shall also include the right for the Contracting Body to
sub-license, transfer, novate or assign to other Contracting Authorities, the Replacement
Contractor or to any other third party supplying services to the Contracting Body.

The Contractor shall not infringe any Intellectual Property Rights of any third party in supplying
the WHP Services. The Contractor shall, during and after the WHP Contract Period, within
three (3) Working Days of demand, indemnify fully, keep the Contracting Body and the Crown
indemnified and hold harmless the Contracting Body and the Crown at all times from and
against all claims, proceedings, actions, damages, costs, expenses (including but not limited to
legal costs and disbursements on a solicitor and client basis), losses, amounts, sums,
outgoings of any description and any other liabilities caused to the Contracting Body or the
Crown whether directly or indirectly in whole or in part by reason of any breach of this clause,
except where any such claim arises from:

{(a) items or materials based upon designs supplied by the Contracting Body; or

(b) the use of data supplied by the Contracting Body which is not required to be verified by
the Contractor under any provision of the WHP Contract.

The Contracting Body shall notify the Contractor in writing of any claim or demand brought
against the Contracting Body for infringement or alleged infringement of any Intellectual
Property Right in materials supplied or licensed by the Contractor. The Contractor shall at its
own expense conduct all negotiations and any litigation arising in connection with any claim for
breach of Intellectual Property Rights in materials supplied or licensed by the Contractor,
provided always that the Coeniractor:

(a) shall consult the Contracting Body on all substantive issues which arise during the
conduct of such litigation and negotiations;

(k) shall take due and proper account of the interests of the Contracting Body; and

{c) shall not settle or compromise any claim without the Contracting Body’s prior written
consent (not to be unreasonably withheld or delayed).

The Contracting Body shall at the request of the Contractor provide to the Contracior all
reasonable assistance for the purpose of contesting any claim or demand made or action
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brought against the Contracting Body or the Contractor for infringement or alleged infringement
of any Intellectual Properiy Right in connection with the performance of the Contractor's
obligations under the WHP Contract. The Contractor shall, within three {3} Working Days of
demand, indemnify fully, keep the Coniracting Body indemnified and hold harmless the
Coniracting Body at all times from and against all claims, proceedings, actions, damages, costs
and expenses (including, but not limited to, legal costs and disbursements), losses, amounts, -
sums, outgoings of any description and any other liabilities caused to the Contracting Body in
doing so whether directly or indirectly in whole or in part by reason of doing so. Such claims,
proceedings, actions, damages, costs and expenses {including, but not limited to, legal costs
and disbursements), losses, amounts, sums, outgoings of any description and any other
liabilities shall not be repaid where they are incurred in relation to a claim, demand or action
which relates to the matters in clause E8.6(a) or (b).

The Contracting Body shall not make any admissions which may be prejudicial to the defence
or settlement of any claim, demand or action for infringement or alleged infringement of any
Intellectual Property Right by the Contracting Body or the Contractor in connection with the
performance of its obligations under the WHP Contract.

If a claim, demand or action for infringement or alleged infringement of any Intellectual Property
Right is made in connection with the WHP Contract or in the reasonable opinion of the
Contractor is likely to be made, the Contractor shall notify the Contracting Body and, at its own
expense and subject to the consent of the Contracting Body (not to be unreasonably withheld or
delayed), use its best endeavours fo:

(a) modify any or all of the WHP Services without reducing the performance or
functionality, or substituie alternative WHP Services of equivalent performance and
functionality, so as to avoid the infringement or the alleged infringement, provided that
the provisions herein shall apply with any necessary changes to such modified WHP
Services or to the substitute WHP Services; or

{b) procure a licence to use and supply the WHP Services, which are the subject of the
alieged infringement, on terms which are acceptable to the Contracting Body,

and in the event that the Contractor is unable to comply with clauses E8.10(a} or {b) within
twenty (20) Working Days of receipt of the Contractor's notification the Contracting Body may
terminate the WHP Contract with immediate effect by notice in writing.

Audit and the National Audit Office and Open Book Data
The Contractor shall at all times keep and maintain the Open Book Data.

Without prejudice to clauses AS and E9.1, as the delivery of this WHP Contract may be funded
by, and/or may be used as maich for contracts funded by the Contracting Bedy using ESF
monies the Contractor and any Sub-contractors appointed by it shall be bound by the additional
ESF Requirements, including but not limited to the requirement fo maintain the Open Book
Data until at least the Records Retention End Date.

Without prejudice to the generality of clauses E2.1 and E9.2, the Contractor shall, at all times,
upon written request by the Contracting Body, provide written confirmation of a summary of any
of the Open Book Data, including details of any funds held by the Contractor specifically to
cover its on-going costs, in such other form and detail as the Contracting Body may reasonably
require, to enable the Contracting Body to monitor the performance by the Contractor of its
obligations under the WHP Coniract, its solvency and the level of profit the Contractor is making
from the supply of the WHP Services.
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The Contractor shall provide (or procure provision of) access at all reasonable times to the
Contracting Body, its duly authorised staff or agents and any Audit Agents to inspect the Open
Book Data and such records and accounts (including those of Sub-contractors) as the
Contracting Body may require from time to time. The Contracting Body shall be entitied to
interview the Staff in order to obtain appropriate oral explanations of the records and accounts
and the Contractor shall provide (or procure provision of) access to the relevant Staff at such
times as may be reasonably required o enable the Contracting Body to do so.

Duly authorised Staff or agents of the Contracting Body shall have the right to visit sites
controfled by the Contractor and to be given free access to the Staff and to Participants during
the hours when the Contractor is supplying the WHP Services with a view to verifying that the
Contracior is supplying the WHP Services in accordance with the WHP Contract.

The Contractor shall provide the Open Book Data and all records and accounts referred fo in
this clause E9 (together with copies of the Contractor's published accounts) until the end of the
Payment Tail Period, and shall provide such records and accounts on request until the Records
Retention End Date, to the Contracting Body and the Audit Agents.

The Contracting Body shall use reasonable endeavours to ensure that the conduct of each
audit does not unreasonably disrupt the Contractor or delay the supply of the WHP Services,
save insofar as the Contracior accepts and acknowledges that control over the conduct of
audits carried out by the Audit Agents is outside of the control of the Contracting Body.

The Contractor shall ensure that all of its coniracts with Sub-contractors include obligations
reflecting the requirements of the Contracting Authority under this clause ES.

The Contractor shall provide the rights set out in this clause E9 to any duly authorised staff or
agents of the Contracting Body, the National Audit Office, the European Court of Auditors, the
European Commission, the Audit Agents and any third parties as notified by the Contracting
Body to the Confractor from time to time.

Without prejudice to the foregoing, in the event of an investigation into fraudulent activity or
other impropriety by the Contractor or any third party in relation to supply of the WHP Services,
the Contracting Body reserves for itself and any Audit Agents or any government department
the right of immediate access to the Open Book Data and all records and accounts referred to in
this clause ES and the Contractor agrees to render all necessary assistance to the conduct of
such investigation at all times during the WHP Contract or at any time thereafter.

The Contractor shall, within three (3) Working Days of demand, indemnify fully, keep the
Contracting Body indemnified and hold harmless the Contracting Body at all times from and
against all claims, proceedings, actions, damages, costs and expenses {including, but not
limited to, legal costs and disbursements}, losses, amounts, sums, outgoings of any description
and any other liabilities caused to the Contracting Body whether directly or indirectly in whole or
in part by reason of any Default by the Contractor (or any Sub-contractor) of this clause E9.

Exceptional Audits

The Contractor shall permit the Contracting Body and/or its appointed representatives access
to conduct an audit {an "Exceptional Audit"}) of the Contractor in any of the following
circumstances:

(a) actual or suspected impropriety or Fraud;

(b} there are reasonable grounds to suspect that:
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E10.2

E10.3

E11

Et11.1

E12

E12.1

E12.2

E12.3

(i the Coniractor is in Default under the WHP Contract;
(i) the Guarantor may be in default of the Guarantee;

(iii} the Contractor and/or the Guarantor is in financial distress or at risk of
insolvency or bankruptcy, or any fact, circumstance or matter which is
reasonably likely to cause the Contractor financial distress and resuit in a risk
of the Contractor becoming insolvent or bankrupt has cccurred; or

{iv) a breach of the Security Policy or the Security Plan has occurred under the
WHP Contract,

{each an "Exceptional Circumstance”).

Subject to the provisions of clause E10.3, if the Contracting Body notifies the Contractor of an
Exceptional Circumstance and that it wishes to conduct an Exceptional Audit, the Contractor
shall provide access in accordance with clause ES.4 as soon as reasonably practicable after
such request and in any event within forty-eight (48) hours.

Without prejudice to clause E10.2, if the Contracting Body notifies the Contractor of an
Exceptional Circumstance to which the provisions of clause E9.10 also apply and that it wishes
to conduct an Exceptional Audit, the Contractor shall provide immediate access in accordance
with clause ES.10.

Audit Costs

The Parties agree that they shall bear their cwn respective costs and expenses incurred in
respect of compliance with their obligations under clauses E9 and E10 unless an audit identifies
a material Default by the Contractor in which case:

{a) the Contractor shall reimburse the Coniracting Body for all the Contracting Body's
identifiable, reasonable costs and expenses properly incurred in the course of the
audit; and

(b} where the Contracting Body, a Regulatory Body, or the Audit Agents appoint another a
Contracting Authority identified in the OJEU Notice to conduct an audit under
clauses E9 and E10, the Contracting Body shall be able to recover on demand from the
Contractor the idenfifiable, reasonable and properly incurred costs and expenses of the
relevant Contracting Authority.

Malicious Software

The Contractor shall ensure all anti-virus software within the Contractor's Software and the
Contractor’s System is updated as frequently as is necessary in order to provide protection for

- the Contracting Body's ICT System and the Contracting Body's Data against the latest threats

including any Malicious Sofiware.

Notwithstanding clause E12.1, if Malicious Software is found, the Parties shall co-operate to
reduce the effect of the Malicious Software and, particularty if Malicious Software causes loss of
operational efficiency or loss or corruption of Contracting Body Data, assist each other to
mitigate any losses and to restore the WHP Services to their desired operating efficiency.

Any cost arising out of the actions of the Parties taken in compliance with the provisions of
clause E12.2 shall be borne by the Parties as follows:
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E13

Ei3.1

E13.2

E14

E14.1

E14.2

(a) by the Contractor where the Malicious Software originates from the Contractor
Software, Third Party Soflware licenced to the Contractor (and/or any Sub-contractor)
or the Contracting Body Data (whilst the Contracting Body Data was under the control
of the Contractor); and

(b) by the Contracting Body if the Malicious Software originates from the Contracting Body
Software, Third Party Software licenced to the Contracting Body or the Confracting
Body Data (whilst the Contracting Body Data was under the control of the Contracting
Body).

Provision of Management Information

The Contractor shall operate and maintain appropriate systems, processes and records to
ensure that it can, at all times, deliver timely and accurate Management Information to the
Confracting Body in accordance with the provisions of this clause E13 and Schedule 20
(Management Information).

The Contractor acknowledges that the Contracting Body is working with Devolved Deal Area
and local authority partners, including London and Manchester Devalved Deal Areas, and the
Contractor consents to the Contracting Body sharing all performance, supplier and contractual
information on a commercially confidential basis which the Contracting Body in its absolute
discretion considers necessary to support the management of the WHP Contract and national
provision of services:

Records Relating to the Provision of the WHP Services

Notwithstanding the provisions of clause A2.2 or clause ES in respect of Open Book Data, the
Contractor shall, during the WHP Confract Period and the later of a period of at least six (6)
years following the expiry or termination of this WHP Contract or until 31 December 2026 if later
(the last date of such period being the “Records Retention End Date”), maintain or cause to
be maintained, complete and accurate documents and records in relation to the provision of the
WHP Services.

The Contractor shall maintain or cause to be maintained until the Records Retention End Date,
complete and accurate documents and records in relation to any payments, monies, loans or
other financial incentives whatsoever ("Self Employed Participant Financial incentives”)
provided by the Contractor to, any self employed Participant whether directly or indirectly for the
purpose of any self employed business including but not limited to any amounts provided for the
purpose of working capital and/or equipment for the purpose of the self-employed business.
The documents and records to be maintained under this clause E14.2 shall include but not be
limited to the business plan of any self-employed Participant who has received Self Employed
Participant Financial incentives and detailed information regarding such Self Employed
Financial Incentives.
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F1

F1.1

F1.2

F1.3

F1.4

F1.5

F1.6

F1.7

CONTROL OF THE CONTRACT
Transfer and Sub-Contracting

The Contractor shall not assign, sub-contract or in any other way dispose of the WHP Confract
or any part of it without Approval. Sub-contracting any part of the WHP Contract shall not
relieve the Contractor of any of its obligations or duties under the WHP Contract.

In the event that the Contractor enters into any Sub-contract in connection with this WHP
Contract, it shall;

{a) impose obligations on its Sub-contractor in the same terms as those imposed on it
pursuant to this clause F1;

() ensure that each Sub-contractor complies with such terms;

(c) as an independent obligation, within three (3) Working Days of demand, indemnify
fully, keep the Contracting Body indemnified and hold harmless the Contracting Body
at all times against all claims, proceedings, actions, damages, costs, expenses
(including but not limited to legal costs and disbursements), losses, amounts, sums,
outgoings of any description and any other liabilities caused to the Contracting Body by
any act or omission of a Sub-contractor in relation to such terms whether directly or
indirectly or in whole or in part; and

(d) comply with the provisions of Schedule 15 (Sub-Contractors).

Notwithstanding clause F1.1, the Contractor may assign to a third party ("the Assignee”) the
right to receive payment of the Fees or any part thereof due to the Contractor under this WHP
Contract. Any assignment under this clause F1 shall be subject to:

(a) reduction of any sums in respect of which the Contracting Body exercises its right of
recovery under clause C5;

(b) deferral of any sums in respect of which the Contracting Body exercises its right under
clause C6;

(€) all related rights of the Ceontracting Body under the WHP Contract in relation to the
recovery of sums due but unpaid; and

(d) the Contracting Body receiving notification under both clauses F1.4 and F1.5.

In the event that the Contractor assigns the right to receive the Fees under clause F1.3, the
Contractor or the Assignee shall notify the Contracting Body in writing of the assignment and
the date upon which the assignment becomes effective.

The Contractor shall ensure that the Assignee notifies the Contracting Body, at least five (5)
Working Days prior fo submission of any invoice, of the Assignee’s contact information and
bank account details to which the Contracting Body is requested fo make payment.

The provisions of clause C3 shall continue to apply in all other respects after any such
assignment and shall not be amended without Approval.

Subject to clause F1.8, the Contracting Body may assign, novate or otherwise dispose of its
rights and obligations under the WHP Contract or any part thereof to:
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F1.8

F1.9

F2

F2.1

F2.2

F2.3

F2.4

(a) any Contracting Authority,

(b} any other body established by the Crown or under statute in order substantially to
perform any of the functions that had previously been performed by the Contracting
Body; or

{c} any private sector body which substantially performs the functions of the Contracting
Body,

provided that any such assignment, novation or other disposal shall not increase the burden of
the Contractor's obligations under the WHP Contract.

Any change in the legal status of the Coniracting Body such that it ceases to be a Contracting
Authority shall not, subject to clause F1.7, affect the validity of the WHF Contract. In such
circumstances, the WHP Contract shall continue in full force and effect for bind and inure to the
benefit of any successor body to the Contracting Body.

If the rights and obligations under the WHP Contract are assigned, novated or otherwise
disposed of pursuant to clause F1.7 to a Transferee which is not a Contracting Authority or if
there is a change in the legal status of the Contracting Body such that it ceases to be a
Contracting Authority (in the remainder of this clause both such bodies being referred to as the
“Extraordinary Transferee"):

(a) the rights of termination of the Contracting Body in clauses H1.1(b)(Termination by the
Contracting Boedy) shall be available to the Contractor in the event of respectively, the
Insolvency Event, or Default of the Extraordinary Transferee; and

(b} the Extraordinary Transferee shall only be able to assign, novate or otherwise dispose
of its rights and obligations under the WHP Contract or any part thereof with the prior
consent in writing of the Contractor.

Waiver

The failure of either Party to insist upon strict performance of any provision of the WHP
Contract, or the failure of either Party to exercise, or any delay in exercising, any right or
remedy under this WHP Contract or by Law shall not constitute a waiver of that right or remedy,
nor shall it prevent or restrict the further exercise of the same.

The performance by either Party of any of its obligations under this WHP Contract after a failure
by the other Party to perform any provision of this WHP Contract strictly in accordance with its
terms shall not constitute a waiver of any right or remedy under this WHF Contract or by Law
nor shall it prevent or restrict further exercise of the same.

No waiver shall be effective unless it is expressly stated to be a waiver and communicated to
the other Party in writing in accordance with clause A5 (Notices) and in a manner that expressly
states that a waiver is intended.

A waiver of any right or remedy arising from a breach of the WHP Contract shall not constitute a

waiver of any right or remedy arising from any other or subsequent breach of the WHP
Confract.
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F3

F3.1

F3.2

F3.3

Changes to the WHP Contract

No change, amendment, variation, restatement or supplement to this WHP Contract shall be
effective unless it is made in writing in accordance with the Change Control Procedure and
sighed on behalf of the Parties.

Save as provided in clause F3.3 and F3.4 below, the Parties acknowledge and agree that no
Contract Change or Operational Change may he made to this WHF Contract which has the
effect of:

{a) rendering this WHP Contract materially different in character from this WHP Contract-
as at the WHP Commencement Date;

(b) changing the economic balance of this WHP Contract in favour of the Coniractor in a
manner which is not provided for in this WHP Contract as at the WHP Commencement
Date; or

(c) extending the scope of this WHP Contract considerably

unless such Contract Change or Operational Change is otherwise permitted under regulation
72 of the Public Contracts Regulations 2015.

The Parties may agree to make a Contract Change or Operational Change or Substantial
Change to this WHP Contract where such change is provided for in the WHP Contract and/orin
the WHP ITT including {but not limited to):

(&) increase the contract value by an amount equal to any ESF funding, or funding from
domestic or other sources leading up to and/ or following the UK's exit from the
European Union, which is available to the Contracting Bedy to purchase the Services;

(b) any modification to the Referral Period Start Date and any consequential modifications
to this WHP Contract required to ensure that the economic balance of this WHP
Contract is not changed in favour of the Contractor;

(c) adding or revising any Cohort Profile as a consequence of, or in connection with,
changes in volumes of Participant Starts or the addition or removal of any groups of
Participants;

(d) any modification of the proportions of Participant Starts made up of each of the groups
of Participants described in paragraphs 2.11 to 2.19 (inclusive) of the WHP
Specification;

(e any modification of the list of early entrant groups of Participants set out at paragraph
2.17 of the WHP Specification if policy priorities for the Contracting Body change on or
after the WHP Commencement Date;

{f) any mddiﬁcation required as a consequence of, or in connection with, changes from
time fo time to the Contracting Body's administrative or operational structures or
procedures;

(g) any modification required as a consequence of, or in connection with, changes from

time to time to any of the Contracting Body's:

(i DWP Information Security Policy;
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F3.4

()

{ii) DWP Physical Security Policy; or
(iii) DWP Acceptable Use Policy

any modification required as a consequence of, or in connection with, any Transfer of
Functions Order;

any modification which is a consequence of, or arising in connection with, any
recommendation made by an assessor appointed pursuant to clause F1.1;

any modification which is & conseguence of, or arising in connection with, any
notification given by the Contracting Body to the Contractor pursuant to clause F6.4;

any modification required as a consequence of, or in connection with, the
implementation of Universal Credit;

any waiver (whether permanent or temporary or conditional or unconditional) by a
Party of any of its rights under this WHP Contract;

any temporary modification made pursuant to a Performance Improvement Plan;

any settlement and/or compromise agreement entered into in respect of this WHP
Confract;

any modification required as a consequence of, or in connection with, changes in
applicable Law; and

any consequential modifications to this WHP Contract required to give effect to any
Contract Change, Operational Change or Substantial Change made pursuant to this
clause F3.3.

The Coniracting Body may unilaterally extend the Referral Pericd by one (1} or more
extensions up fo a maximum of twenty-four {24) Months in total. Where the Contracting Body
chooses to extend the Referral Period pursuant to this clause F3.4, the Contracting Body will
give written notice to the Coniractor of not less than six (8) Months (or on such shorter notice
period as may be agreed by the Parties) prior to the Referral Period End Date. in accordance
with any extension of the Referral Period pursuant to this clause F3.4, the Contracting Body
may unilaterally amend the WHP Services Cessation Date and extend the WHP Services
Delivery Period and the WHP Contract Period. The provisions of this WHP Contract shall
continue to apply throughout any extended WHP Contract Period subject to:

(a)

(b)

(c}

any Contract Change, Operational Change, Substantial Change or adjustment to the
Fees made pursuant to this clause F3;

the right of the Contracting Body in its absclute discretion to amend the funding and
payment model for such extended WHP Contract Period, including but not limited to,
amending the proportion of the Fees constituted by each of the Delivery Fee and the
Outcome Payments;

the tMPLs for any Start Cohorts during such extended WHP Coniract Period shall be
set at the same level or higher as the tMPL for the last Start Cohert prior to the initial
Referral Period End Date. '
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F3.5

k3.6

F3.7

F3.8

F3.9

F3.10

F3.11

If the Contracting Body serves written notice to the Contractor to extend the Referral Period
pursuant to clause F3.4 above, the Contractor undertakes to do all acts and execute all
documents which may be necessary to give effect to such extension.

If the Parties agree to make a Contract Change or Operational Change or Substantial Change,
the Contractor undertakes to procure the consent of the Guarantor to.such Contract Change,
Operational Change or Substantial Change.

Subject {o clause F3.8, the Contracting Bedy may modify both the Provider Guidance and
Appendix A to Schedule 8 (Security Requirement and Plan} unilaterally at any time during the
WHP Coniract Period as a consequence of, or in connection with, changes to the Contracting
Body's administrative or operational structures or procedures and such revised Provider
Guidance shall become effective on and from the date notified as the date on which such
revised Provider Guidance shall become effective by the Contracting Body to the Contractor.

Subject to clause F3.8, the Contracting Body may modify the format of Appendix 1 to Schedule
17 (Life Chances) unilaterally at any time during the WHP Contract and such modification shall
become effective on and from the date notified to the Contractor.

If the Contractor reasonably believes that a modification made pursuant to clause F3.6 or F3.7
will have an economic effect on the Contractor and therefore wishes such modification to be
made via the Change Control Procedure, the Contractor shall so notify the Contracting Body
within ten (10) days of receiving notification under clause F3.6. Such notification shall include:

{(a) why the Contractor reasonably believes that there will be and economic impact; and

(b) the guantum of such economic impact accompanied by supporting calculations and
assumptions.

The Coniractor shall neither be relieved of its obligations to supply the WHP Services in
accordance with the terms and conditions of this WHPF Contract nor be entitled to an increase in
the Fees as the result of:

(a) a General Change in Law; or

(B a Specific Change in Law where the effect of that Specific Change in Law on the
WHP Services is reasonably foreseeable at the WHP Commencement Date.

If a Specific Change in Law occurs or will occur during the WHP Contract Period (other than as
referred to in clause F3,10(b)):

(a) the Contractor shall notify the Contracting Body as soon as reasonably practicable
of the likely effects of that change, including:

(i whether any Coniract Change, Operaticnal Change or Substantial Change is
required to the WHP Services, the Fees or this WHP Contract; and

{ii) whether any relief from compliance with the Contractor's obligations is
required; and

(b} the Coniractor shall provide the Contracting Body with evidence:

(i that the Contractor has minimised any increase in costs or maximised any
reduction in costs, inciuding in respect of the costs of its Sub-contractors;
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F4

E5

F6

F6.1

F&.2

F6.3

(ii) as to how the Specific Change in Law has affected the cost of providing the
WHP Services; and

iii) demonstrating that any expenditure that has been avoided has been taken into
account in amending the Fees; and

{c} any variation in the Fees or relief from the Contractor's obligations resulting from a
Specific Change in Law (other than as referred to in clause F3.10(b)) shall be
implemented in accordance with the Change Conirol Procedure. For the avoidance
of doubt, the Contracting Body shall not be obliged to accept any variation in the
Fees requested pursuant to this clause F3.11 and the Contracting Body shall not be
obliged to accept any Contract Change, Operational Change or Substantial Change
except to the extent that such Contract Change, Operational Change or Substantial
Change is necessary for the Contractor or the WHP Services to comply with any
Change in Law.

Severability

[n the event that the Contracting Body considers that there has been a Default by the
Contractor, then the Contracting Body may, at its sole discretion, and without prejudice to its
other rights and remedies under the WHP Contract including under clause H1 (Termination on
Default), without terminating the whole of the WHP Contract, terminate the WHP Contract in
respect of part of the WHP Services only (whereupon a corresponding reduction in the Fees
shall be made) and thereafter itself supply or procure a third party to supply such part of the
WHP Services.

Remedies Cumulative

Except as otherwise expressly provided for by the WHP Contract, all remedies available to
either Party for breach of the WHP Contract are cumulative and may be exercised concurrently
or separately and do not exclude any rights or remedies provided by Law, in equity or
otherwise. The exercise of any one remedy shall not be deemed an election of such remedy to
the exclusion of other remedies.

Entire Agreement

This WHP Contract, together with the Umbrella Agreement, constitutes the entire agreement
between the Parties in respect of the matters dealt with therein. This WHP Contract supersedes
all prior negotiations between the Parties and all representations and undertakings made by
one Party to the other, whether written or oral, with the exception that this clause shall not
exclude liability in respect of any Fraud or fraudulent misrepresentation.

Each of the Parties acknowledges and agrees that in entering into this WHP Contract it does
not rely on, and shall have no remedy in respect of, any statement, representation, warranty or
undertaking {(whether negligently or innocently made) cther than as expressly set out in this
WHP Contract. The only remedy available to either Party for any such statements,
representation, warranty or understanding shall be for breach of confract under the terms of the
WHP Contract.

Subject to clause F6.4, in the event of, and only to the extent of, any conflict or inconsistency
between the clauses of these WHP Terms and Conditions, any document referred to in those
clauses and the Schedules, the conflict or inconsistency shall be resolved in accordance with
the following order of precedence:
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F6.4

F7

F8

F&.1

F8.2

)] the clauses of the WHP Terms and Conditions including all Schedules and any
Appendices or Annexes to the WHP Terms and Conditions;

(b) the WHP Specification;

(c) the Q&A;

(d) the Tender;

(e) the Tender Clarification;

) the Provider Guidance;

{@ the Umbrella Agreement; and

(h) any other docum'ent referred to in the WHP Contract.

Notwithstanding clause F8.3, in the event that the Contractor becomes aware of any
inconsistency between the requirements contained in the above documents, the Contractor
shall immediately notify the Contracting Body's Representative in writing of such inconsistency
and the Contracting Body's Representative shall, as soon as practicable, notify the Contractor
which requirement the Contractor shall comply with.

Counterparts

This WHP Contract may be executed in counterparts each of which when executed and
delivered shall constitute an originat but all counterparts together shall constitute one and the
same agreement.

Further Assurance

Each Party undertakes at the request of the other to do all acts and execute all documenis
which may be reascnably necessary to give effect to the meaning of this WHP Contract.

The Parties agree that they shall bear their own respective costs and expenses incurred in
respect of compliance with their obligations under clause F8.1.
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G1

G1.1

G1.2

LIABILITIES

Liability and Indemnity

Neither Party excludes or limits liability to the other Party for:

(@)
(b)
(c)
(d)

death or personal injury caused by its negligence;
Fraud;
fraudulent misrepresentation; or

any Default of any obligations implied by Section 2 of the Supply of Goods and WHP
Services Act 1982,

Subject to clause G1.4, the Contractor shall as an independent obligation, within three (3)
Working Days of demand, indemnify fully, keep the Contracting Body indemnified and hold
harmless the Contracting Body at all times:

(@)

in respect of any personal injury, death or loss or destruction of or damage to properiy
caused {o the Contracting Body or its employees and agents to the extent that such
perscnal injury, death or loss or destruction of or damage to property is caused whether
directly or indirectly in whole or in part by:

(i) any Default of the Contractor, its employees, agents or Sub-contractors; or

(iiy by circumstances within its or their control in connection with the performance
or purported performance of the WHP Contract; and

against all claims, proceedings, actions, damages, costs, expenses (including but not
limited to legal costs and disbursements on a solicitor and client basis), losses,
amounts, sums, outgoings of any description and any other liabilities caused to the
Contracting Body in respect of any personal injury, death or damage arising from or
incurred by reason of the use of the WHP Services by any Parlicipant whether directly
or indirectly or in whole or in part; and

against all claims, proceedings, actions, damages, costs, expenses (including but not
limited to legal costs and disbursements), losses, amounts, sums, outgoings of any
description and any other liabilities caused to the Contracting Body whether directly or
indirectly or in whole or in part by reason of:

(i) the supply (or the late or purported supply) of the WHP Services;

(it) the performance or non-performance by the Contractor of its obligations under
the WHP Contract including, without limitation, any or all Service Failure
Defaulis and any or all Non Service Failure Defaults;

(it} the presence of the Contractor or any Staff on the Premises, including financial
loss arising from any advice given or omitted to he given by the Contractor to
the Contracting Body; or

{iv) any other claims, proceedings, actions, damages, costs, expenses (including

but not iimited to legal costs and disbursements), losses, amounts, sums,
outgoings of any description and any other liabilities caused to the Contracting
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G1.3

G1.4

G1.5

G1.6

Body by any act or omission of the Contractor whether directly or indirectly or in
whole or in part; and

against all claims, proceedings, actions, damages, costs, expenses (including but not
limited to legal costs and disbursements), losses, amounts, sums, outgoings of any
description and any other [iabilities caused 1o the Contracting Body whether directly or
indirectly or in whole or in part resulting from any Default by the Contractor of clause A9
which, for the avoidance of doubt, include any claims, demands, actions, costs
(including legal costs and disbursements) and losses which relate to the Contracting
Body’s obligations as on an ESF Co-Financing Organisation or connected with the ESF
Requirements.

Each and every indemnity in any document which forms part of this WHP Coniract:

(h)

is a separate and independent obligation from the other obligations in this WHP
Contract;

gives rise io a separate and independent cause of action;
applies whether or not any indulgence is granted by the Contracting Body;

shall continue in full force and effect despite any judgment, order, claim or proof for a
iquidated amount in respect of any sum due under this WHP Confract, or any other
judgment or order;

notwithstanding clause G1.9, shall not be subject to any duty for the Contracting Body
to mitigate;

shall not be limited or capped under clauses G1.3 or G1.8;

shall not count towards the liabilities of the Contractor which are limited or capped
under clauses G1.3 or G1.8; and

for the avoidance of doubt in respect of any amount due {o the Contracting Body under
such indemnity, such amount shall be reduced by an amount equal to any amount that
the Contracting Body actually receives pursuant to clause G1.6 in respect of the same
cause of action as gives rise to the cause of action under the relevant indemnity.

The Contractor shall not be responsible for any injury, loss, damage, cost or expense if and io
the extent that it is caused by the negligence or wilful misconduct of the Contracting Body or by
Default by the Contracting Body of its obligations under the WHP Contract.

Subject to clause G1.4 responsibility for the control, management and supervision of all
Participants shall rest entirely with the Contractor subject to the Participant complying with all
reasonable instructions and directions which the Contractor may issue to the Participant from
time to time. The Contracting Body shall not be liable for any personal injury, disease or death,
or loss or damage whatsoever caused, by any act or omission of a Participant.

The Parties agree that, without prejudice to any of, and in addition to, the Centracting Body's
rights under this WHP Contract or otherwise:

(@)

if a Defauit occurs under any of:

0] clause A8 (Prevention of Fraud);
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(i) clause A9 (ESF Requirements);

(iii) clause B7 (The Merin Standard);

{v) clause D1.1 (Prevention of Bribery and Corruption),
{v) clause D1.3 (Prevention of Bribery and Corruptiony;
{vi) clause D1.4 (Prevention of Bribery and Corruption);
(vii) clause D1.5 {Prevention of Bribery and Corruption);
(viii)  clause D1.6 {Prevention of Bribery and Corruption),
(ix} cltause D2 (Discrimination);

(x) clause D4 (Environmental Requirements);

{xi) clause D5.3 (Health and Safety);

{xii) clause D5.5 (Health and Safety);

(xiii) clause D8.2 (Tax compliance),

(xiv)  clause E2 (Protection of Personal Data);

(xv) clause E3 (Official Secrets Acts 1911 to 1989, Section 182 of the Finance Act
1989);

(xvi)  clause E9.10 (Audit and the National Audit Office and Open Book Data);
(xvii) clause E10 (Excepfional Audits); or

(xvii) Schedule 8 {Welsh Language),

and

{aa) (if the Contracting Body considers, acting reasonably, that such Default is capable
of remedy) such Default is not remedied within 5-Working Days {or such longer period
as the Contracting Body may specify in each case) of the Contracting Body notifying
the Contractor of the Default and the remedy required or 25 Working Days of the
Contractor notifying the Contracting Bedy of the Default; or

(bb} if such Default is not capable of remedy and the Contracting Body notifies the
Contractor that such Defaulf is not capable of remedy,

then in respect of each and every such Default the Contractor shall pay the Contracting
Body, as liquidated damages, an amount equal to one Delivery Fee Period Payment for
each Month or each part Month during which such Default has not been waived
PROVIDED THAT if such Default is waived the Coniracting Body shall pay to the
Contractor an amount equat to the liquidated damages actually paid to it by the
Contactor in respect of such Default pursuant to this clause G1.6;

if a Default occurs under any of:

(i) clause E5.6 (Transparency and Freedom of information);
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(vi)
(vii)
(viif)

(ix)

(xi)

(xii)
(xiii)
(xiv)
(xv)
{xvi)

and

clause E5.7(b} (Transparency and Freedom of Informationy;
clause E£5.7(c) (Transparenby and Freedom of Information),

clause E6.10 (Publicity, Media and Official Enquiries) ;

' paragraph 3.3 of Schedule 6 (Secu.;'ity Requirements and Plan), '

paragraph 3.4 of Schedule 6 (Security Requirements and Flany;

paragraph 3.10 of Schedule 6 (Security Requirements and Plan);

paragraph 4.1 of Schedule 6 (Security Requirements and Flan);

paragraph 4.4 of Schedule 6 (Securify Requirements and Flan);

paragraph 2.1 of Schedule 7 (Sustainable Development Requirements);
paragraph 2.1 of Schedule 18 (Business Continuity and Disaster Recovery);
paragraph 2.4.2 of Schedulc_a 18 {Business Continuity and Disaster Recovery),
paragraph 8.1 of Schedule 18 (Business Contfinuity and Disaster Recovery);
paragraph 6.4.2 of Schedule 18 (Business Continuity and Disaster Recovery);
paragraph 7.5 of Schedule 18 (Business Continuity and Disaster Recovery);

paragraph 7.2 of Schedule 21 {Insurance Requirements),

(2a) (if the Contracting Body considers, acting reasonably, that such Default is capable
of remedy) such Default is not remedied within 5 Working Days {(or such longer period
as the Contracting Body may specify in each case) of the Contracting Body notifying
the Contractor of the Default and the remedy required or 25 Working Days of the
Contractor. notifying the Centracting Body of the Default; or

{bb) such Default is not capable of remedy and the Contracting Body notifies the
Contractor that such Default is not capable of remedy,

then in respect of each and every such Default the Contractor shall pay the Contracting
Body, as liquidated damages, an amount equal to 5 per cent. of the Delivery Fee
Periodic Payment for each Working Day’s delay (exclusive of VAT);

if a Default occurs under any of:

()

(ii)
(iii)
(iv)

and

paragraph 2.1(a)(ii) of Scheduie 10 (Exit Management),
paragraph 2.2 of Schedule 10 (Exif Management),
paragraph 4.1 of Schedule 10 (Exit Management),

paragraph 4.5 of Schedule 10 (Exit Management),
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G18

G1.9

(aa) (if the Contracting Body considers, acting reasonably, that such Default is capable
of remedy) such Default is not remedied within 5 Working Days (or such longer period
as the Contracting Body may specify in each case} of the Contracting Body notifying
the Contractor of the Default and the remedy required or 25 Working Days of the
Contractor notifying the Contracting Body of the Default; or

{bb} such Default is not capable of remedy and the Contracting Body notifies the
Contractor that such Default is not capable of remedy,

then in respect of each and every such Default the Contractor shall pay the Contracting
Body, as liquidated damages, an amount equal to 10 per cent. of the Delivery Fee
Periodic Payment for each Working Day’s delay (exclusive of VATY;

{d) the Coniractor shall pay these liquidated damages on demand or the Coniracting Body
may deduct them from its payments to the Contractor; and

(e) the Parties confirm that these liquidated damages are reasonable and proporiionate to
protect the Contracting Body's legitimate interest in the performance of this WHP
Contract by the Contractor.

Subject always to clauses G1.1 and G1.3 and without prejudice to section H, the liability of
either Party for Defaults shall be subject to the following financial limits:

(a) the aggregate liability of either Party for Defaults that result in direct loss of or damage
to the property of the other under or in connection with the WHP Contract (including the
Conftracting Body Premises unless a higher limit has been agreed in a separate
document) shall in no event exceed 100 per cent. of the Average Annual Contract
Value; and

{b) the annual aggregate liability under the WHP Contract of either Party for all Defaults
{(including any liability incurred under G1.7(a)} but excluding any liability under G1.7(c)
or G1.7(d) shall in no event exceed 150 per cent. of the Average Annual Contract

Value,
provided that;
(c) the lability of the Contractor under clause E1 (Contracting Body Data), clause E2

(Protection of Personal Data) or clause E8 (Intellectual Property Rights) shall not be
limited or capped; and

{d) for the avoidance of doubt, the liability of the Contractor under any indemnity in any
document which forms part of this WHP Contract shall not be limited or capped and
shall not count towards the limits or caps imposed on the liability of the Contractor for
Defaults by this clause G1.7.

Subject always to clause E2.7, G1.1, G1.3 and G2 and other than (i) pursuant to any indemnity
in any document which forms part of this WHP Contract or (ii} as expressly set out in this WHP
Contract, in no event shall either Party be liable to the other for any:

(a) loss of profits, business, revenue or goodwill; and
(b) indirect or consequential loss or damage.

Subject to clause G1.3, each Party shall use reasonable endeavours to mitigate any loss or
damage suffered arising out of or in connection with this WHP Contract, including any Loss for
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G2

G3

G3.1

which the relevant Party is entitled to bring a claim against the other Party pursuant to the
indemnities in this WHP Confract.

Insurance

The Contracior shall comply with the provisions of Schedule 21 (Insurance Requirements) in
relation to obtaining and maintaining insurance.

Warranties and Representations

The Contractor warrants and represents that:

()

(b)
{)

(e)

(M

it has full capacity and authority and all necessary consents (including where its
procedures so require, the consent of its parent company) to enter into and perform its
obligations under the WHP Contract and that the WHP Contract is executed by a duly
authorised representative of the Contractor;

in entering the WHP Contract it has not committed any Fraud,

as at the WHF Commencement Date, all information contained in the Tender remains
true, accurate and not misleading, save as may have been specifically disclosed in
writing to the Coniracting Body prior to execution of the WHP Confract;

no claim is being asserted and no litigation, arbitration or administrative proceeding is
presently in progress or, to the best of its knowledge and belief, pending or threatened
against it or any of its assets which will or might have a material adverse effect on its
ability to perform its obligations under the WHP Contract;

it is not subject to any contractual obligation, compliance with which is likely to have a
material adverse effect on its ability to perform its obligations under the WHP Contract;

no proceedings or other steps have been taken and not discharged (nor, to the best of
its knowledge, are threatened) for the winding up of the Contractor or for its dissolution
or for the appointment of a receiver, administrative receiver, liquidator, manager,
administrator or similar officer in relation to any of the Contractor's assets or revenue;

it owns, has obtained or is able to obtain, valid licences for all Intellectual Property
Rights that are necessary for the performance of its obligations under the WHP

- Contract;

in the three (3) years prior to the date of the WHP Contract:

(i) it has conducted all financjal accounting and reporting activities in compliance
in all material respects with the generally accepted accounting principles that
apply to it in any country where it files accounts;

(i) it has been in full compliance with all applicable securities and tax laws and
regulations in the jurisdiction in which it is established; and

(iif) it has not done or omitted to do anything which could have a material adverse

effect on its assets, financial condition or position as an ongoing business
concern or its ability to fulfil its obligations under the WHP Contract;
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G3.2

G3.3

G3.4

G4

G4.1

G4.2

G4.3

G4.4

G4.5

(i) save as previously notified to the Contracting Body in writing, it has not employed any
Participant on either an employed or self-employed basis in the Employment Business;
and

() it has not made any payment, or enter into any transaction which has the economic
effect of making a payment, and no Sub-contractor has made.any payment, or entered
info any transaction which has the economic effect of making a payment, to any
employer of any Participant (other than Permitted Paymenis).

The Centractor repeats the representations and warranties in clause G3.1 (except for those in
clauses G3.1{c) and G3.1{h)) on the first day of each Month during the WHP Contract Period by
reference to the facts and circumstances existing on each such date.

If at any time a Party becomes aware that a representation or warranty given by it under this
WHP Contract been breached, is untrue or is misleading, it shall immediately notify the other
Party of the relevant occurrence in sufficient detail to enable the other Party to make an
accurate assessment of the situation. '

For the avoidance of doubt, the fact that any provision within this WHP Contract is expressed as
a warranty shall not preclude any right of termination which the Contracting Body may have in
respect of breach of that provision by the Contractor.

Deed of Guarantee

Unless otherwise agreed by the Contracting Body in writing, this WHP Contract is conditional
upon the Contractor procuring that the Guarantor shall:

(a) execute and deliver to the Contracting Body the Guarantee; and

(b) deliver to the Contracting Body & certified copy of the board minutes of the Guarantor
approving the execution of the Guarantee in accordance with the provisions of
Schedule 20 {(Management Information).

On satisfaction of clause G4.1, the Contracting Body shall promptly notify the Contractor that
those conditions have been satisfied.

The conditions specified in this clause G4 are inserted solely for the Contracting Body's benefit.
The Contracting Body may waive them, in whole or in part and with or without conditions,
without prejudicing the Contracting Body's right to require subsequent fulfilment of such
conditions.

Subject to clause G4.5, and for the avoidance of doubt, if clause G4.1 has not been satisfied, on
or before the day falling four weeks after the WHP Commencement Date this WHF Contract
shall not take effect.

Notwithstanding clauses G4.1 to G4.4, the Contracting Body reserves the right (in its absolute
discretion) fo waive the requirement for a Guarantee in its entirety.

&
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H1

H1.1

H1.2

H2

H2.1

TERMINATION RIGHTS AND DISRUPTION
Termination by the Contracting Body

The Contracting Body may terminate this WHP Contract by issuing a Termination Notice to the
Contractor:

(a) for convenience at any time, including where the WHP Contract should not have been
entered into in view of a serious infringement of obligations under European Law declared
by the Couri of Justice of the European Union under Article 258 of the Treaty on the
Functioning of the EU;

(b} if a Contractor Termination Event occurs;
(c) if a Force Majeure Event endures for a continuous period of more than 90 days; or

(d) if the WHP Contract has been substantially amended to the extent that the Public Contracts
Regulations 2015 require a new procurement procedure,

and this WHP Confract shall terminate on the date specified in the Termination Notice.
Where the Contracting Body:

(2} is terminating this WHP Contract under Clause H1.1(b) due to the occurrence of limb (b} of
the definition of Contractor Termination Event, it may rely on a single material Default or on
a number of Defaults or repeated Defaults (whether of the same or different obligations and
regardless of whether such Defaults are cured) which taken together constitute a material
Default; and/or

(b} has the right to terminate this WHP Contract under Clause H1.1(b) or Clause H1.1(c),

it may, prior to or instead of terminating the whole of this WHP Contract, serve a Termination
Notice requiring the partial termination of this WHP Contract to the extent that it relates to any
part of the WHP Services which are materially affected by the relevant circumstances (a
“Partial Termination™.

Termination by the Contractor
The Contractor may, by issuing a Termination Notice to the Contracting Body, terminate:

{a) this WHP Contract if the Contracting Body fails to pay an undisputed sum due io the
Contractor under this WHP Contract which in aggregate exceeds 2% of the Anticipated
Ceoniract Value and such amount remains outstanding 60 Working Days after the receipt by
the Contracting Body of a notice of non-payment from the Contractor, save that such right
of fermination shall not apply where the failure to pay is due to the Confracting Body
exercising its rights under clause C5; or '

(b) any WHP Services that are materially impacted by a Force Majeure Event that endures for
a continuous period of more than 90 days,

and this WHP Contract or the relevant WHP Services (as the case may be) shall then terminate
on the date specified in the Termination Notice (which shall not be less than 20 Working Days
from the date of the issue of the Termination Notice). If the operation of Clause H2.1(b} would
result in a Partial Termination, the provisions of Clause H3 (Partiat Termination} shall apply.
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H3

H3.1

H3.2

Partial Termination

If the Contractor notifies the Contracting Body pursuant to Clause H2.1(b} (Termination by the
Contractor} that it intends to terminate this WHP Contract in part and the Contracting Body,
acting reasonably, believes that the effect of such Partial Termination is to render the remaining
WHP Services incapable of meeting a significant part of the Contracting Body Requirements,
then the Contracting Body shall be entitled to terminate the remaining part of this WHP Contract
by serving a Termination Netice to the Contractor within 1 month of receiving the Contractor’s
Termination Notice. For the purpose of this Clause H3.1, in assessing the significance of any
part of the Contracting Body Requirements, regard shall be had not only to the proportion of
that part to the Contracting Body Requirements as a whole, but also to the importance of the
relevant part to the Contracting Body.

The Parties shall agree the effect of any change to this WHP Contract necessitated by a Partial
Termination in accordance with the Change Control Procedure, including the effect the Partial
Termination may have on any other WHF Services and the Fees, provided that;

(a) the Contractor shall not be entitled to an increase in the Fees in respect of the WHP
Services that have not been terminated if the Partial Termination arises due to the
occurrence of a Contractor Termination Event; and

(b} the Contractor shall not be entitled to reject the change to the WHP Contract.

CCNSEQUENCES OF EXPIRY OR TERMINATION

H4

H4.1

H5

H5.1

H6

HE.1

General Provisions on Expiry or Termination
Unless otherwise expressly provided in the WHP Contract:

{a) the provisions of Clauses A7 (Conflicts of Interest), B13 (Offers of Employment), C3
{Payment and Fees), C4 (Validation & Extrapolation of Qutcomes), C5 {(Recovery of Sums
Due), D1 (Prevention of Bribery and Corruption), E1 (Contracting Body Data), E2
{Protection of Personal Data), E3 (Official Secrets Acts 1911 to 1889, Section 182 of the
Finance Act 1988), E4 (Confidential Information), E5 (Freedom of Information), E8
{Intellectual Property Rights), E9 (Audit and National Audit Office), F5 Remedies
Cumulative), G1 (Liability, Indemnity and Insurance), G2 (Professional Indemnity), H4
{General Provisions on Expiry or Termination), |1 {Governing Law and Jurisdiction) and
Schedule 10 {Exit Management), shall survive the termination or expiry of this WHP
Contract; and )

(b) termination or expiry of the WHF Contract shall be without prejudice to any rights, remedies
or obligations accrued under the WHP Contract prior to termination or expiration. Neothing in
the WHP Contract shall prejudice the right of either Party to recover any amount
outstanding at such termination or expiry.

Exit Management

The Parties shall comply with the provisions of Schedule 10 (Exit Management) and any current
Exit Plan in relation to orderly transition of the WHF Services to the Confracting Body or a
Replacement Contractor.

Payments by the Contracting Body

If this WHP Contract is terminated by the Contracting Body pursuant to 'Clause H1.1(a}
(Termination by the Contracting Body) or by the Contractor pursuant to Clause H2.1(a)
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H6.2

H6.3

HE.4

HE.5

H7

H7.1

H7.2

{Termination by the Contractor), the Contracting Body shall pay the Contractor the following
payments (which shall be the Contractor's sole remedy for the termination of this WHP
Contract):

(a) the Termination Payment, and
(b) the Compensation Payment, if either of the following periods is less than 365 days:

(i) the period from (but excluding) the date that the Termination Notice is given by
the Coniracting Body pursuant to Clause H1.1(a) (Termination by the
Contracting Body)) to (and including) the Termination Date; or

(in) the period from (and including) the date of the non-payment by the Contracting
Body referred to in Clause H2.1(a) (Termination by the Contractor) to (and
including) the Termination Date.

If this WHP Contract is terminated (in part or in whole) by the Contracting Body pursuant to
Clauses H1.1(b}, H1.1(c) and/or H1.2 {Termination by the Confracting Body), or the term
expires, the only payments that the Contracting Body shall be required to make as a result of
such termination (whether by way of compensation or otherwise) are:

(a) payments in respect of any Assets or apportionments in accordance with Schedule 10
{Exit Management); and

(b) payments in respect of unpaid Fees for WHP Services received up until the Termination
Date.

The costs ‘of termination incurred by the Parties shall lie where they falt if;

{a) either Party terminates or partially terminates this WHP Contract for a continuing Force
Majeure Event pursuant to Clauses H1.1{c) or H1.2(b} (Termination by the Contracting
Body) or H2.1{b} (Termination by the Contractor); or

{b} the Contracting Body terminates this WHP Contract under Clause (d)H1.1(d).

If this WHP Contract is {erminated in whole by the Contracting Body pursuant to Clauses
H1.1{b}, H1.1(¢} and/or H1.2 {Termination by the Contracting Body), or the term expires, the
Contractor shall not have any right to receive any Cutcome Payment in respect of any
Participant.

If this WHP Contract is terminated in part by the Contracting Body pursuant to Clauses H1.1(b),
H1.1(c) and/or H1.2 (Termination by the Contracting Body), the Contractor shall not have any
right to receive any Outcome Payment in respect of any Participant who receives or has
received any WHP Services which are subject to such partial termination.-

Payments by the Contractor

in the event of termination or expiry of this WHP Contract, the Contractor shall repay to the
Contracting Body all Fees it has been paid in advance in respect of Services not provided by
the Contractor as at the date of expiry or fermination.

Where the Contracting Body terminates the WHP Contract under clause H1.1(b) {Termination
by the Contractor) and then makes other arrangemenits for the supply of WHP Services (“Other
Arrangements”) , the Contracting Body may recover from the Contractor the cost of making
such Other Arrangements and any expenditure incurred (including but not limited to legal costs)
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H7.3

H8

H8.1

HB8.2

H8.3

H8.4

H8.5

H8.6

H8.7

by the Contracting Body in connection with such Cther Arrangements in acceordance with
Schedule 11 {Allocation of Costs on Termination}). The Contracting Body shall take all
reasonable steps to mitigate such cost and expenditure.

Where a WHP Contract is terminated under clause H1.1(b)}, the Contracting Body shall be
entitled to withhold payment of any amount otherwise due to the Contractor under this WHP
Contract until such time as the Contracting Body has been able to establish the cost of making
such Other Arrangements. For the avoidance of doubt, no interest shall accrue on any
payments that are withheld under this clause H7.3.

Disruption

The Contractor shail take all reasonable care to ensure that in performing of its obligations
under the WHP Contract it does not disrupt the operations of the Contracting Body, its
employees or any other contractor employed by the Contracting Body.

The Contractor shall immediately notify the Contracting Body of any actual or potential
industrial action, whether such action is by their own employees or cthers, which affects or
might affect its ability at any time fo perform its obligations under the WHP Contract.

In the event of industrial action by the Staff, the Contractor shall seek Approval to its proposals
to continue to perform its obligations under the WHP Contract.

ff the Contractor's proposals referred to in clause H8.3 are considered insufficient or
unacceptable by the Contracting Body (acting reasonably), the Coniracting Body may
terminate the WHP Contract with immediate effect by notice in writing.

If the Contractor is temporarily unable to fulfil the requirements of the WHP Contract owing to
disruption of normal business by direction of the Contracting Body, an appropriate allowance by
way of extension of time will be approved by the Contracting Body. [n addition, the Contracting
Body will reimburse any additional expense reasonably incurred by the Contractor as a direct
result of such disruption.

The Contractor shall have a Business Continuity and Disaster Recovery Plan in place,
prepared by the Contractor and agreed with the Contracting Body in accordance with Schedule
18 (Business Continuity and Disasier Recovery), to ensure that the WHP Services to the
Contracting Body will be maintained in the event of disruption (including, but not limited to,
disruption to information technology systems) to the Contractor’s operations, and those of
Sub-contractors to the Contractor, however caused. Such contingency plans shall be available
for the Contracting Body fo inspect and to practically test at any reasonable time, and shall be
subject to regular updating and revision throughout the WHP Contract Period.

The Contractor and the Contracting Body shall at all times comply with the provisions in
Schedule 18 (Business Continuity and Disaster Recovery).
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1

12.1

12.2

2.3

Disputes and Law
Governing Law and Jurisdiction

This WHP Contract and any dispute or claims (including non-contractual disputes or claims)

. arising out of or in connection with it or its subject matter or formation, shall be governed by and

interpreted in accordance with English [aw and the Parties irrevocably submit to the jurisdiction
of the English courts. Each Party irrevocably waives any objection which it might at any time
have to the courts of England being nominated as the forum to hear and decide any
proceedings and to settle any disputes and agrees not to claim that the courts of England are
not a convenient or appropriate forum.

Bispute Resolution

Subject to clause B6 and clause D1.9, the Parties shall resolve Disput'es arising out of or in
connection with this WHP Contract in accordance with the Dispute Resolution Procedure.

The Contractor shall continue to provide the WHP Services in accordance with the terms of this
WHP Coniract until a Dispute has been resolved.
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Schedule 1

The WHP Services

Bescription of the WHP Services

Subject to clause F6.3 of the WHP Contract, the Contractor will comply with the detail set out within
the following additional documents which shall be deemed to be incorporated into this WHP Contract;

Document

Dated

WHP Specification

V7 Issued on Brave as part of the ITT on 3 July 2017 16:52 a copy
of which is attached at the Appendix to this Schedule 1

Tender Received through Bravo on 4 August 2017 10:00 a copy of which is
attached at the Appendix to this Schedule 1
Q&A Log (Q&A) Response to the Q&A Log during the period following completion of

the WHP Mini-Competition Commercial Dialogue Stage and prior fo
the WHP Final Offer, as posted on Bravo on 25 July 2017 17:21 a
copy of which is aftached at the Appendix to this Schedule 1

Tender Clarification

Financial Clarification information received through Bravo on 4
August 2017 10:00. Further Financial Clarification information
received through Bravo between 24 August 2017 12:14 and 7
September 2017 17:15.

Provider Guidance

Available at
hitps//Awww.gov. uk/aovernment/collections/dwp-provider-guidance

The Contractor will implement the Implementation Plan in accordance with clause B1.4 of the WHP

Contract.







