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Order Schedule 9 (Security)

Part A: Short Form Security Requirements

1. Definitions

1.1 In this Schedule, the following words shall have the following meanings and 
they shall supplement Joint Schedule 1 (Definitions):

"Breach of 
Security"

the occurrence of:

a) any unauthorised access to or use of the 
Deliverables, the Sites and/or any 
Information and Communication 
Technology ("ICT"), information or data 
(including the Confidential Information and 
the Government Data) used by the Buyer 
and/or the Supplier in connection with this 
Contract; and/or

b) the loss and/or unauthorised disclosure of 
any information or data (including the 
Confidential Information and the 
Government Data), including any copies of 
such information or data, used by the 
Buyer and/or the Supplier in connection 
with this Contract,

in either case as more particularly set out in the 
Security Policy where the Buyer has required 
compliance therewith in accordance with 
paragraph 2.2;

"Security 
Management Plan"

the Supplier's security management plan 
prepared pursuant to this Schedule, a draft of 
which has been provided by the Supplier to the 
Buyer and as updated from time to time;
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2. Complying with security requirements and updates to them

2.1 The Buyer and the Supplier recognise that, where specified in DPS Schedule 4 
(DPS Management), CCS shall have the right to enforce the Buyer's rights 
under this Schedule.

2.2 The Supplier shall comply with the requirements in this Schedule in respect of 
the Security Management Plan. Where specified by a Buyer that has 
undertaken a Further Competition it shall also comply with the Security Policy 
and shall ensure that the Security Management Plan produced by the Supplier 
fully complies with the Security Policy.

2.3 Where the Security Policy applies the Buyer shall notify the Supplier of any 
changes or proposed changes to the Security Policy.

2.4 If the Supplier believes that a change or proposed change to the Security 
Policy will have a material and unavoidable cost implication to the provision of 
the Deliverables it may propose a Variation to the Buyer. In doing so, the 
Supplier must support its request by providing evidence of the cause of any 
increased costs and the steps that it has taken to mitigate those costs.  Any 
change to the Charges shall be subject to the Variation Procedure.

2.5 Until and/or unless a change to the Charges is agreed by the Buyer pursuant 
to the Variation Procedure the Supplier shall continue to provide the 
Deliverables in accordance with its existing obligations.

3. Security Standards

3.1 The Supplier acknowledges that the Buyer places great emphasis on the 
reliability of the performance of the Deliverables, confidentiality, integrity and 
availability of information and consequently on security.

3.2 The Supplier shall be responsible for the effective performance of its security 
obligations and shall at all times provide a level of security which:

3.2.1 is in accordance with the Law and this Contract;

3.2.2 as a minimum demonstrates Good Industry Practice;

3.2.3 meets any specific security threats of immediate relevance to the 
Deliverables and/or the Government Data; and

3.2.4 where specified by the Buyer in accordance with paragraph 2.2 
complies with the Security Policy and the ICT Policy.

3.3 The references to standards, guidance and policies contained or set out in 
Paragraph 3.2 shall be deemed to be references to such items as developed 
and updated and to any successor to or replacement for such standards, 
guidance and policies, as notified to the Supplier from time to time.
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3.4 In the event of any inconsistency in the provisions of the above standards, 
guidance and policies, the Supplier should notify the Buyer's Representative of 
such inconsistency immediately upon becoming aware of the same, and the 
Buyer's Representative shall, as soon as practicable, advise the Supplier 
which provision the Supplier shall be required to comply with.

4. Security Management Plan

4.1 Introduction

4.1.1 The Supplier shall develop and maintain a Security Management 
Plan in accordance with this Schedule. The Supplier shall thereafter 
comply with its obligations set out in the Security Management Plan.

4.2 Content of the Security Management Plan

4.2.1 The Security Management Plan shall:

(a) comply with the principles of security set out in Paragraph 3 and 
any other provisions of this Contract relevant to security;

(b) identify the necessary delegated organisational roles for those 
responsible for ensuring it is complied with by the Supplier;

(c) detail the process for managing any security risks from 
Subcontractors and third parties authorised by the Buyer with 
access to the Deliverables, processes associated with the 
provision of the Deliverables, the Buyer Premises, the Sites and 
any ICT, Information and data (including the Buyer’s 
Confidential Information and the Government Data) and any 
system that could directly or indirectly have an impact on that 
Information, data and/or the Deliverables;

(d) be developed to protect all aspects of the Deliverables and all 
processes associated with the provision of the Deliverables, 
including the Buyer Premises, the Sites, and any ICT, 
Information and data (including the Buyer’s Confidential 
Information and the Government Data) to the extent used by the 
Buyer or the Supplier in connection with this Contract or in 
connection with any system that could directly or indirectly have 
an impact on that Information, data and/or the Deliverables;

(e) set out the security measures to be implemented and 
maintained by the Supplier in relation to all aspects of the 
Deliverables and all processes associated with the provision of 
the Goods and/or Services and shall at all times comply with 
and specify security measures and procedures which are 
sufficient to ensure that the Deliverables comply with the 
provisions of this Contract;
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(f) set out the plans for transitioning all security arrangements and 
responsibilities for the Supplier to meet the full obligations of the 
security requirements set out in this Contract and, where 
necessary in accordance with paragraph 2.2 the Security Policy; 
and

(g) be written in plain English in language which is readily 
comprehensible to the staff of the Supplier and the Buyer 
engaged in the provision of the Deliverables and shall only 
reference documents which are in the possession of the Parties 
or whose location is otherwise specified in this Schedule.

4.3 Development of the Security Management Plan

4.3.1 Within ten (10) Working Days after the Start Date and in accordance 
with Paragraph 4.4, the Supplier shall prepare and deliver to the 
Buyer for Approval a fully complete and up to date Security 
Management Plan which will be based on the draft Security 
Management Plan.

4.3.2 If the Security Management Plan submitted to the Buyer in 
accordance with Paragraph 4.3.1, or any subsequent revision to it in 
accordance with Paragraph 4.4, is Approved it will be adopted 
immediately and will replace the previous version of the Security 
Management Plan and thereafter operated and maintained in 
accordance with this Schedule.  If the Security Management Plan is 
not Approved, the Supplier shall amend it within ten (10) Working 
Days of a notice of non-approval from the Buyer and re-submit to the 
Buyer for Approval.  The Parties will use all reasonable endeavours 
to ensure that the approval process takes as little time as possible 
and in any event no longer than fifteen (15) Working Days from the 
date of its first submission to the Buyer.  If the Buyer does not 
approve the Security Management Plan following its resubmission, 
the matter will be resolved in accordance with the Dispute Resolution 
Procedure.

4.3.3 The Buyer shall not unreasonably withhold or delay its decision to 
Approve or not the Security Management Plan pursuant to Paragraph 
4.3.2.  However a refusal by the Buyer to Approve the Security 
Management Plan on the grounds that it does not comply with the 
requirements set out in Paragraph 4.2 shall be deemed to be 
reasonable.

4.3.4 Approval by the Buyer of the Security Management Plan pursuant to 
Paragraph 4.3.2 or of any change to the Security Management Plan 
in accordance with Paragraph 4.4 shall not relieve the Supplier of its 
obligations under this Schedule.
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4.4 Amendment of the Security Management Plan

4.4.1 The Security Management Plan shall be fully reviewed and updated 
by the Supplier at least annually to reflect:

(a) emerging changes in Good Industry Practice;

(b) any change or proposed change to the Deliverables and/or 
associated processes;

(c) where necessary in accordance with paragraph 2.2, any change 
to the Security Policy;

(d) any new perceived or changed security threats; and

(e) any reasonable change in requirements requested by the Buyer.

4.4.2 The Supplier shall provide the Buyer with the results of such reviews 
as soon as reasonably practicable after their completion and 
amendment of the Security Management Plan at no additional cost to 
the Buyer. The results of the review shall include, without limitation:

(a) suggested improvements to the effectiveness of the Security 
Management Plan;

(b) updates to the risk assessments; and

(c) suggested improvements in measuring the effectiveness of 
controls.

4.4.3 Subject to Paragraph 4.4.4, any change or amendment which the 
Supplier proposes to make to the Security Management Plan (as a 
result of a review carried out in accordance with Paragraph 4.4.1, a 
request by the Buyer or otherwise) shall be subject to the Variation 
Procedure.

4.4.4 The Buyer may, acting reasonably, Approve and require changes or 
amendments to the Security Management Plan to be implemented on 
timescales faster than set out in the Variation Procedure but, without 
prejudice to their effectiveness, all such changes and amendments 
shall thereafter be subject to the Variation Procedure for the purposes 
of formalising and documenting the relevant change or amendment.

5. Security breach

5.1 Either Party shall notify the other in accordance with the agreed security 
incident management process (as detailed in the Security Management Plan) 
upon becoming aware of any Breach of Security or any potential or attempted 
Breach of Security.



Order Schedule 9 (Security)

a) Order Ref:

b) Crown Copyright 2019

DPS Ref: RM6225 Audio Visual Technical Consultancy & Commissioning

Project Version: v1.0 6

1. Model Version: v1.1

5.2 Without prejudice to the security incident management process, upon 
becoming aware of any of the circumstances referred to in Paragraph 5.1, the 
Supplier shall:

5.2.1 immediately take all reasonable steps (which shall include any action or changes 
reasonably required by the Buyer) necessary to:

(a) minimise the extent of actual or potential harm caused 
by any Breach of Security;

(b) remedy such Breach of Security to the extent possible 
and protect the integrity of the Buyer and the provision of 
the Goods and/or Services to the extent within its control 
against any such Breach of Security or attempted 
Breach of Security;

(c) prevent an equivalent breach in the future exploiting the 
same cause failure; and

(d) as soon as reasonably practicable provide to the Buyer, 
where the Buyer so requests, full details (using the 
reporting mechanism defined by the Security 
Management Plan) of the Breach of Security or 
attempted Breach of Security, including a cause analysis 
where required by the Buyer.

5.3 In the event that any action is taken in response to a Breach of Security or 
potential or attempted Breach of Security that demonstrates non-compliance of 
the Security Management Plan with the Security Policy (where relevant in 
accordance with paragraph 2.2) or the requirements of this Schedule, then any 
required change to the Security Management Plan shall be at no cost to the 
Buyer.
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Part B: Long Form Security Requirements

1. Definitions

1.1 In this Schedule the following words shall have the following meanings and 
they shall supplement Joint Schedule 1 (Definitions):

"Breach of 
Security"

means the occurrence of:

c) any unauthorised access to or use of the 
Goods and/or Deliverables, the Sites and/or 
any Information and Communication 
Technology ("ICT"), information or data 
(including the Confidential Information and 
the Government Data) used by the Buyer 
and/or the Supplier in connection with this 
Contract; and/or

d) the loss and/or unauthorised disclosure of 
any information or data (including the 
Confidential Information and the Government 
Data), including any copies of such 
information or data, used by the Buyer 
and/or the Supplier in connection with this 
Contract,

in either case as more particularly set out in the 
security requirements in the Security Policy where 
the Buyer has required compliance therewith in 
accordance with paragraph 3.4.3 d;

"ISMS" the information security management system and 
process developed by the Supplier in accordance 
with Paragraph 3 (ISMS) as updated from time to 
time in accordance with this Schedule; and

"Security Tests" tests to validate the ISMS and security of all 
relevant processes, systems, incident response 
plans, patches to vulnerabilities and mitigations to 
Breaches of Security.
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2. Security Requirements

2.1 The Buyer and the Supplier recognise that, where specified in DPS Schedule 4 
(DPS Management), CCS shall have the right to enforce the Buyer's rights 
under this Schedule.

2.2 The Parties acknowledge that the purpose of the ISMS and Security 
Management Plan are to ensure a good organisational approach to security 
under which the specific requirements of this Contract will be met.

2.3 The Parties shall each appoint a security representative to be responsible for 
Security.  The initial security representatives of the Parties are:

2.3.1  

  

2.4 The Buyer shall clearly articulate its high level security requirements so that 
the Supplier can ensure that the ISMS, security related activities and any 
mitigations are driven by these fundamental needs.

2.5 Both Parties shall provide a reasonable level of access to any members of 
their staff for the purposes of designing, implementing and managing security.

2.6 The Supplier shall use as a minimum Good Industry Practice in the day to day 
operation of any system holding, transferring or processing Government Data 
and any system that could directly or indirectly have an impact on that 
information, and shall ensure that Government Data remains under the 
effective control of the Supplier at all times.

2.7 The Supplier shall ensure the up-to-date maintenance of a security policy 
relating to the operation of its own organisation and systems and on request 
shall supply this document as soon as practicable to the Buyer.

2.8 The Buyer and the Supplier acknowledge that information security risks are 
shared between the Parties and that a compromise of either the Supplier or 
the Buyer’s security provisions represents an unacceptable risk to the Buyer 
requiring immediate communication and co-operation between the Parties.

3. Information Security Management System (ISMS)

3.1 The Supplier shall develop and submit to the Buyer, within twenty (20) Working 
Days after the Start Date, an information security management system for the 
purposes of this Contract and shall comply with the requirements of 
Paragraphs 3.4 to 3.6.

3.2 The Supplier acknowledges that the Buyer places great emphasis on the 
reliability of the performance of the Deliverables, confidentiality, integrity and 
availability of information and consequently on the security provided by the 
ISMS and that the Supplier shall be responsible for the effective performance 
of the ISMS.
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3.3 The Buyer acknowledges that;

3.3.1 If the Buyer has not stipulated during a Further Competition that it requires a 
bespoke ISMS, the ISMS provided by the Supplier may be an extant ISMS 
covering the Services and their implementation across the Supplier’s estate; and

3.3.2 Where the Buyer has stipulated that it requires a bespoke ISMS then the 
Supplier shall be required to present the ISMS for the Buyer’s Approval.

3.4 The ISMS shall:

3.4.1 if the Buyer has stipulated that it requires a bespoke ISMS, be developed to 
protect all aspects of the Deliverables and all processes associated with the 
provision of the Deliverables, including the Buyer Premises, the Sites, the 
Supplier System, the Buyer System (to the extent that it is under the control of 
the Supplier) and any ICT, information and data (including the Buyer’s 
Confidential Information and the Government Data) to the extent used by the 
Buyer or the Supplier in connection with this Contract;

3.4.2 meet the relevant standards in ISO/IEC 27001 and ISO/IEC27002 in accordance 
with Paragraph 7;

3.4.3 at all times provide a level of security which:

(a) is in accordance with the Law and this Contract;

(b) complies with the Baseline Security Requirements;

(c) as a minimum demonstrates Good Industry Practice;

(d) where specified by a Buyer that has undertaken a 
Further Competition - complies with the Security Policy 
and the ICT Policy;

(e) complies with at least the minimum set of security 
measures and standards as determined by the Security 
Policy Framework (Tiers 1-
4)(https://www.gov.uk/government/publications/security-
policy-framework/hmg-security-policy-framework)

(f) takes account of guidance issued by the Centre for 
Protection of National Infrastructure 
https://www.cpni.gov.uk/

(g) complies with HMG Information Assurance Maturity 
Model and Assurance Framework 
(https://www.ncsc.gov.uk/articles/hmg-ia-maturity-model-
iamm);

(h) meets any specific security threats of immediate 
relevance to the ISMS, the Deliverables and/or 
Government Data;
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(i) addresses issues of incompatibility with the Supplier’s 
own organisational security policies; and

(j) complies with ISO/IEC27001 and ISO/IEC27002 in 
accordance with Paragraph 7;

3.4.4 document the security incident management processes and incident response 
plans;

3.4.5 document the vulnerability management policy including processes for 
identification of system vulnerabilities and assessment of the potential impact on 
the Deliverables of any new threat, vulnerability or exploitation technique of 
which the Supplier becomes aware, prioritisation of security patches, testing of 
security patches, application of security patches, a process for Buyer approvals 
of exceptions, and the reporting and audit mechanism detailing the efficacy of 
the patching policy; and

3.4.6 be certified by (or by a person with the direct delegated authority of) a Supplier’s 
main board representative, being the "Chief Security Officer", "Chief Information 
Officer", "Chief Technical Officer" or "Chief Financial Officer" (or equivalent as 
agreed in writing by the Buyer in advance of issue of the relevant Security 
Management Plan).

3.5 Subject to Paragraph 2 the references to Standards, guidance and policies 
contained or set out in Paragraph 3.3 shall be deemed to be references to 
such items as developed and updated and to any successor to or replacement 
for such standards, guidance and policies, as notified to the Supplier from time 
to time.

3.6 In the event that the Supplier becomes aware of any inconsistency in the 
provisions of the standards, guidance and policies set out in Paragraph 3.3, 
the Supplier shall immediately notify the Buyer Representative of such 
inconsistency and the Buyer Representative shall, as soon as practicable, 
notify the Supplier as to which provision the Supplier shall comply with.

3.7 If the bespoke ISMS submitted to the Buyer pursuant to Paragraph 3.1 is 
Approved by the Buyer, it shall be adopted by the Supplier immediately and 
thereafter operated and maintained in accordance with this Schedule. If the 
ISMS is not Approved by the Buyer, the Supplier shall amend it within ten 
(10) Working Days of a notice of non-approval from the Buyer and re-submit it 
to the Buyer for Approval. The Parties shall use all reasonable endeavours to 
ensure that the Approval process takes as little time as possible and in any 
event no longer than fifteen (15) Working Days from the date of the first 
submission of the ISMS to the Buyer. If the Buyer does not Approve the ISMS 
following its resubmission, the matter shall be resolved in accordance with the 
Dispute Resolution Procedure.  No Approval to be given by the Buyer pursuant 
to this Paragraph 3 may be unreasonably withheld or delayed. However any 
failure to approve the ISMS on the grounds that it does not comply with any of 
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the requirements set out in Paragraphs 3.4 to 3.6 shall be deemed to be 
reasonable.

3.8 Approval by the Buyer of the ISMS pursuant to Paragraph 3.6 or of any 
change to the ISMS shall not relieve the Supplier of its obligations under this 
Schedule.

4. Security Management Plan

4.1 Within twenty (20) Working Days after the Start Date, the Supplier shall 
prepare and submit to the Buyer for Approval in accordance with Paragraph 4 
fully developed, complete and up-to-date Security Management Plan which 
shall comply with the requirements of Paragraph 4.2.

4.2 The Security Management Plan shall:

4.2.1 be based on the initial Security Management Plan set out in Annex 2 (Security 
Management Plan);

4.2.2 comply with the Baseline Security Requirements and, where specified by the 
Buyer in accordance with paragraph 3.4.3 d, the Security Policy;

4.2.3 identify the necessary delegated organisational roles defined for those 
responsible for ensuring this Schedule is complied with by the Supplier;

4.2.4 detail the process for managing any security risks from Subcontractors and third 
parties authorised by the Buyer with access to the Goods and/or Services, 
processes associated with the delivery of the Goods and/or Services, the Buyer 
Premises, the Sites, the Supplier System, the Buyer System (to the extent that it 
is under the control of the Supplier) and any ICT, Information and data (including 
the Buyer’s Confidential Information and the Government Data) and any system 
that could directly or indirectly have an impact on that information, data and/or 
the Deliverables;

4.2.5 unless otherwise specified by the Buyer in writing, be developed to protect all 
aspects of the Deliverables and all processes associated with the delivery of the 
Deliverables, including the Buyer Premises, the Sites, the Supplier System, the 
Buyer System (to the extent that it is under the control of the Supplier) and any 
ICT, Information and data (including the Buyer’s Confidential Information and the 
Government Data) to the extent used by the Buyer or the Supplier in connection 
with this Contract or in connection with any system that could directly or 
indirectly have an impact on that Information, data and/or the Deliverables;

4.2.6 set out the security measures to be implemented and maintained by the Supplier 
in relation to all aspects of the Deliverables and all processes associated with 
the delivery of the Deliverables and at all times comply with and specify security 
measures and procedures which are sufficient to ensure that the Deliverables 
comply with the provisions of this Schedule (including the requirements set out in 
Paragraph 3.4);
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4.2.7 demonstrate that the Supplier’s approach to delivery of the Deliverables has 
minimised the Buyer and Supplier effort required to comply with this Schedule 
through consideration of available, appropriate and practicable pan-government 
accredited services (for example, ‘platform as a service’ offering from the G-
Cloud catalogue);

4.2.8 set out the plans for transitioning all security arrangements and responsibilities 
from those in place at the Start Date to those incorporated in the ISMS within the 
timeframe agreed between the Parties;

4.2.9 set out the scope of the Buyer System that is under the control of the Supplier;

4.2.10 be structured in accordance with ISO/IEC27001 and ISO/IEC27002, cross-
referencing if necessary to other Schedules which cover specific areas included 
within those standards; and

4.2.11 be written in plain English in language which is readily comprehensible to the 
staff of the Supplier and the Buyer engaged in the Deliverables and shall 
reference only documents which are in the possession of the Parties or whose 
location is otherwise specified in this Schedule.

4.3 If the Security Management Plan submitted to the Buyer pursuant to 
Paragraph 4.1 is Approved by the Buyer, it shall be adopted by the Supplier 
immediately and thereafter operated and maintained in accordance with this 
Schedule. If the Security Management Plan is not approved by the Buyer, the 
Supplier shall amend it within ten (10) Working Days of a notice of non-
approval from the Buyer and re-submit it to the Buyer for Approval. The Parties 
shall use all reasonable endeavours to ensure that the Approval process takes 
as little time as possible and in any event no longer than fifteen (15) Working 
Days from the date of the first submission to the Buyer of the Security 
Management Plan. If the Buyer does not Approve the Security Management 
Plan following its resubmission, the matter shall be resolved in accordance 
with the Dispute Resolution Procedure. No Approval to be given by the Buyer 
pursuant to this Paragraph may be unreasonably withheld or delayed. 
However any failure to approve the Security Management Plan on the grounds 
that it does not comply with the requirements set out in Paragraph 4.2 shall be 
deemed to be reasonable.

4.4 Approval by the Buyer of the Security Management Plan pursuant to 
Paragraph 4.3 or of any change or amendment to the Security Management 
Plan shall not relieve the Supplier of its obligations under this Schedule.

5. Amendment of the ISMS and Security Management Plan

5.1 The ISMS and Security Management Plan shall be fully reviewed and updated 
by the Supplier and at least annually to reflect:

5.1.1 emerging changes in Good Industry Practice;
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5.1.2 any change or proposed change to the Supplier System, the Deliverables and/or 
associated processes;

5.1.3 any new perceived or changed security threats;

5.1.4 where required in accordance with paragraph 3.4.3 d, any changes to the 
Security Policy;

5.1.5 any new perceived or changed security threats; and

5.1.6 any reasonable change in requirement requested by the Buyer.

5.2 The Supplier shall provide the Buyer with the results of such reviews as soon 
as reasonably practicable after their completion and amend the ISMS and 
Security Management Plan at no additional cost to the Buyer.  The results of 
the review shall include, without limitation:

5.2.1 suggested improvements to the effectiveness of the ISMS;

5.2.2 updates to the risk assessments;

5.2.3 proposed modifications to the procedures and controls that affect information 
security to respond to events that may impact on the ISMS; and

5.2.4 suggested improvements in measuring the effectiveness of controls.

5.3 Subject to Paragraph 5.4, any change which the Supplier proposes to make to 
the ISMS or Security Management Plan (as a result of a review carried out 
pursuant to Paragraph 5.1, a Buyer request, a change to Annex 1 (Security) or 
otherwise) shall be subject to the Variation Procedure and shall not be 
implemented until Approved in writing by the Buyer.

5.4 The Buyer may, acting reasonably, Approve and require changes or 
amendments to the ISMS or Security Management Plan to be implemented on 
timescales faster than set out in the Variation Procedure but, without prejudice 
to their effectiveness, all such changes and amendments shall thereafter be 
subject to the Variation Procedure for the purposes of formalising and 
documenting the relevant change or amendment.

6. Security Testing

6.1 The Supplier shall conduct Security Tests from time to time (and at least 
annually across the scope of the ISMS) and additionally after any change or 
amendment to the ISMS (including security incident management processes 
and incident response plans) or the Security Management Plan.  Security 
Tests shall be designed and implemented by the Supplier so as to minimise 
the impact on the delivery of the Deliverables and the date, timing, content and 
conduct of such Security Tests shall be agreed in advance with the Buyer.  
Subject to compliance by the Supplier with the foregoing requirements, if any 
Security Tests adversely affect the Supplier’s ability to deliver the Deliverables 
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so as to meet the KPIs, the Supplier shall be granted relief against any 
resultant under-performance for the period of the Security Tests.

6.2 The Buyer shall be entitled to send a representative to witness the conduct of 
the Security Tests. The Supplier shall provide the Buyer with the results of 
such Security Tests (in a form approved by the Buyer in advance) as soon as 
practicable after completion of each Security Test.

6.3 Without prejudice to any other right of audit or access granted to the Buyer 
pursuant to this Contract, the Buyer and/or its authorised representatives shall 
be entitled, at any time upon giving reasonable notice to the Supplier, to carry 
out such tests (including penetration tests) as it may deem necessary in 
relation to the ISMS and the Supplier's compliance with the ISMS and the 
Security Management Plan. The Buyer may notify the Supplier of the results of 
such tests after completion of each such test.  If any such Buyer’s test 
adversely affects the Supplier’s ability to deliver the Deliverables so as to meet 
the KPIs, the Supplier shall be granted relief against any resultant under-
performance for the period of the Buyer’s test.

6.4 Where any Security Test carried out pursuant to Paragraphs 6.2 or 6.3 reveals 
any actual or potential Breach of Security or weaknesses (including un-
patched vulnerabilities, poor configuration and/or incorrect system 
management), the Supplier shall promptly notify the Buyer of any changes to 
the ISMS and to the Security Management Plan (and the implementation 
thereof) which the Supplier proposes to make in order to correct such failure or 
weakness. Subject to the Buyer's prior written Approval, the Supplier shall 
implement such changes to the ISMS and the Security Management Plan and 
repeat the relevant Security Tests in accordance with the timetable agreed 
with the Buyer or, otherwise, as soon as reasonably possible.  For the 
avoidance of doubt, where the change to the ISMS or Security Management 
Plan is to address a non-compliance with the Security Policy or security 
requirements (as set out in Annex 1 (Baseline Security Requirements) to this 
Schedule) or the requirements of this Schedule, the change to the ISMS or 
Security Management Plan shall be at no cost to the Buyer.

6.5 If any repeat Security Test carried out pursuant to Paragraph 6.4 reveals an 
actual or potential Breach of Security exploiting the same root cause failure, 
such circumstance shall constitute a material Default of this Contract.

7. Complying with the ISMS

7.1 The Buyer shall be entitled to carry out such security audits as it may 
reasonably deem necessary in order to ensure that the ISMS maintains 
compliance with the principles and practices of ISO 27001 and/or the Security 
Policy where such compliance is required in accordance with paragraph 3.4.3 
d.
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7.2 If, on the basis of evidence provided by such security audits, it is the Buyer's 
reasonable opinion that compliance with the principles and practices of 
ISO/IEC 27001 and/or, where relevant, the Security Policy are not being 
achieved by the Supplier, then the Buyer shall notify the Supplier of the same 
and give the Supplier a reasonable time (having regard to the extent and 
criticality of any non-compliance and any other relevant circumstances) to 
implement and remedy.  If the Supplier does not become compliant within the 
required time then the Buyer shall have the right to obtain an independent 
audit against these standards in whole or in part.

7.3 If, as a result of any such independent audit as described in Paragraph the 
Supplier is found to be non-compliant with the principles and practices of 
ISO/IEC 27001 and/or, where relevant, the Security Policy then the Supplier 
shall, at its own expense, undertake those actions required in order to achieve 
the necessary compliance and shall reimburse in full the costs incurred by the 
Buyer in obtaining such audit.

8. Security Breach

8.1 Either Party shall notify the other in accordance with the agreed security 
incident management process as defined by the ISMS upon becoming aware 
of any breach of security or any potential or attempted Breach of Security.

8.2 Without prejudice to the security incident management process, upon 
becoming aware of any of the circumstances referred to in Paragraph 8.1, the 
Supplier shall:

8.2.1 immediately take all reasonable steps (which shall include any action or changes 
reasonably required by the Buyer) necessary to:

(a) minimise the extent of actual or potential harm caused 
by any Breach of Security;

(b) remedy such Breach of Security or any potential or 
attempted Breach of Security in order to protect the 
integrity of the Buyer Property and/or Buyer Assets 
and/or ISMS to the extent that this is within the 
Supplier’s control;

(c) apply a tested mitigation against any such Breach of 
Security or attempted Breach of Security and provided 
that reasonable testing has been undertaken by the 
Supplier, if the mitigation adversely affects the Supplier’s 
ability to provide the Deliverables so as to meet the 
relevant Service Level Performance Indicators, the 
Supplier shall be granted relief against any resultant 
under-performance for such period as the Buyer, acting 
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reasonably, may specify by written notice to the 
Supplier;

(d) prevent a further Breach of Security or any potential or 
attempted Breach of Security in the future exploiting the 
same root cause failure; and

(e) supply any requested data to the Buyer (or the 
Computer Emergency Response Team for UK 
Government ("GovCertUK")) on the Buyer’s request 
within two (2) Working Days and without charge (where 
such requests are reasonably related to a possible 
incident or compromise); and

(f) as soon as reasonably practicable provide to the Buyer 
full details (using the reporting mechanism defined by 
the ISMS) of the Breach of Security or attempted Breach 
of Security, including a root cause analysis where 
required by the Buyer.

8.3 In the event that any action is taken in response to a Breach of Security or 
potential or attempted Breach of Security that demonstrates non-compliance of 
the ISMS with the Security Policy (where relevant) or the requirements of this 
Schedule, then any required change to the ISMS shall be at no cost to the 
Buyer.

9. Vulnerabilities and fixing them

9.1 The Buyer and the Supplier acknowledge that from time to time vulnerabilities 
in the ICT Environment will be discovered which unless mitigated will present 
an unacceptable risk to the Buyer’s information.

9.2 The severity of threat vulnerabilities for COTS Software shall be categorised 
by the Supplier as ‘Critical’, ‘Important’ and ‘Other’ by aligning these categories 
to the vulnerability scoring according to the agreed method in the ISMS and 
using the appropriate vulnerability scoring systems including:

9.2.1 the ‘National Vulnerability Database’ ‘Vulnerability Severity Ratings’: ‘High’, 
‘Medium’ and ‘Low’ respectively (these in turn are aligned to CVSS scores as set 
out by NIST http://nvd.nist.gov/cvss.cfm); and

9.2.2 Microsoft’s ‘Security Bulletin Severity Rating System’ ratings ‘Critical’, 
‘Important’, and the two remaining levels (‘Moderate’ and ‘Low’) respectively.

9.3 The Supplier shall procure the application of security patches to vulnerabilities 
within a maximum period from the public release of such patches with those 
vulnerabilities categorised as ‘Critical’ within 14 days of release, ‘Important’ 
within 30 days of release and all ‘Other’ within 60 Working Days of release, 
except where:
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9.3.1 the Supplier can demonstrate that a vulnerability is not exploitable within the 
context of any Service (e.g. because it resides in a software component which is 
not running in the service) provided vulnerabilities which the Supplier asserts 
cannot be exploited within the context of a Service must be remedied by the 
Supplier within the above timescales if the vulnerability becomes exploitable 
within the context of the Service;

9.3.2 the application of a ‘Critical’ or ‘Important’ security patch adversely affects the 
Supplier’s ability to deliver the Services in which case the Supplier shall be 
granted an extension to such timescales of 5 days, provided the Supplier had 
followed and continues to follow the security patch test plan agreed with the 
Buyer; or

9.3.3 the Buyer agrees a different maximum period after a case-by-case consultation 
with the Supplier under the processes defined in the ISMS.

9.4 The Specification and Mobilisation Plan (if applicable) shall include provisions 
for major version upgrades of all COTS Software to be upgraded within 6 
Months of the release of the latest version, such that it is no more than one 
major version level below the latest release (normally codified as running 
software no older than the ‘n-1 version’) throughout the Term unless:

9.4.1 where upgrading such COTS Software reduces the level of mitigations for known 
threats, vulnerabilities or exploitation techniques, provided always that such 
upgrade is made within 12 Months of release of the latest version; or

9.4.2 is agreed with the Buyer in writing.

9.5 The Supplier shall:

9.5.1 implement a mechanism for receiving, analysing and acting upon threat 
information supplied by GovCertUK, or any other competent Central 
Government Body;

9.5.2 ensure that the ICT Environment (to the extent that the ICT Environment is 
within the control of the Supplier) is monitored to facilitate the detection of 
anomalous behaviour that would be indicative of system compromise;

9.5.3 ensure it is knowledgeable about the latest trends in threat, vulnerability and 
exploitation that are relevant to the ICT Environment by actively monitoring the 
threat landscape during the Contract Period;

9.5.4 pro-actively scan the ICT Environment (to the extent that the ICT Environment is 
within the control of the Supplier) for vulnerable components and address 
discovered vulnerabilities through the processes described in the ISMS as 
developed under Paragraph 3.3.5;

9.5.5 from the date specified in the Security Management Plan provide a report to the 
Buyer within five (5) Working Days of the end of each Month detailing both 
patched and outstanding vulnerabilities in the ICT Environment (to the extent 
that the ICT Environment is within the control of the Supplier) and any elapsed 
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time between the public release date of patches and either time of application or 
for outstanding vulnerabilities the time of issue of such report;

9.5.6 propose interim mitigation measures to vulnerabilities in the ICT Environment 
known to be exploitable where a security patch is not immediately available;

9.5.7 remove or disable any extraneous interfaces, services or capabilities that are not 
needed for the provision of the Services (in order to reduce the attack surface of 
the ICT Environment); and

9.5.8 inform the Buyer when it becomes aware of any new threat, vulnerability or 
exploitation technique that has the potential to affect the security of the ICT 
Environment and provide initial indications of possible mitigations.

9.6 If the Supplier is unlikely to be able to mitigate the vulnerability within the 
timescales under this Paragraph 9, the Supplier shall immediately notify the 
Buyer.

9.7 A failure to comply with Paragraph 9.3 shall constitute a Default, and the 
Supplier shall comply with the Rectification Plan Process.
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Part B – Annex 1:

Baseline security requirements

1. Handling Classified information

1.1 The Supplier shall not handle Buyer information classified SECRET or TOP 
SECRET except if there is a specific requirement and in this case prior to 
receipt of such information the Supplier shall seek additional specific guidance 
from the Buyer.

2. End user devices

2.1 When Government Data resides on a mobile, removable or physically 
uncontrolled device it must be stored encrypted using a product or system 
component which has been formally assured through a recognised certification 
process of the National Cyber Security Centre (“NCSC”) to at least Foundation 
Grade, for example, under the NCSC Commercial Product Assurance scheme 
("CPA").

2.2 Devices used to access or manage Government Data and services must be 
under the management authority of Buyer or Supplier and have a minimum set 
of security policy configuration enforced. These devices must be placed into a 
‘known good’ state prior to being provisioned into the management authority of 
the Buyer. Unless otherwise agreed with the Buyer in writing, all Supplier 
devices are expected to meet the set of security requirements set out in the 
End User Devices Security Guidance (https://www.ncsc.gov.uk/guidance/end-
user-device-security). Where the guidance highlights shortcomings in a 
particular platform the Supplier may wish to use, then these should be 
discussed with the Buyer and a joint decision shall be taken on whether the 
residual risks are acceptable. Where the Supplier wishes to deviate from the 
NCSC guidance, then this should be agreed in writing on a case by case basis 
with the Buyer.

3. Data Processing, Storage, Management and Destruction

3.1 The Supplier and Buyer recognise the need for the Buyer’s information to be 
safeguarded under the UK Data Protection regime or a similar regime. To that 
end, the Supplier must be able to state to the Buyer the physical locations in 
which data may be stored, processed and managed from, and what legal and 
regulatory frameworks Government Data will be subject to at all times.
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3.2 The Supplier shall agree any change in location of data storage, processing 
and administration with the Buyer in accordance with Clause 14 (Data 
protection).

3.3 The Supplier shall:

3.3.1 provide the Buyer with all Government Data on demand in an agreed open 
format;

3.3.2 have documented processes to guarantee availability of Government Data in the 
event of the Supplier ceasing to trade;

3.3.3 securely destroy all media that has held Government Data at the end of life of 
that media in line with Good Industry Practice; and

3.3.4 securely erase any or all Government Data held by the Supplier when requested 
to do so by the Buyer.

4. Ensuring secure communications

4.1 The Buyer requires that any Government Data transmitted over any public 
network (including the Internet, mobile networks or un-protected enterprise 
network) or to a mobile device must be encrypted using a product or system 
component which has been formally assured through a certification process 
recognised by NCSC, to at least Foundation Grade, for example, under CPA.

4.2 The Buyer requires that the configuration and use of all networking equipment 
to provide the Services, including those that are located in secure physical 
locations, are at least compliant with Good Industry Practice.

5. Security by design

5.1 The Supplier shall apply the ‘principle of least privilege’ (the practice of limiting 
systems, processes and user access to the minimum possible level) to the 
design and configuration of IT systems which will process or store Government 
Data.

5.2 When designing and configuring the ICT Environment (to the extent that the 
ICT Environment is within the control of the Supplier) the Supplier shall follow 
Good Industry Practice and seek guidance from recognised security 
professionals with the appropriate skills and/or NCSC certification 
(https://www.ncsc.gov.uk/section/products-services/ncsc-certification)  for all 
bespoke or complex components of the ICT Environment (to the extent that 
the ICT Environment is within the control of the Supplier).

6. Security of Supplier Staff

6.1 Supplier Staff shall be subject to pre-employment checks that include, as a 
minimum: identity, unspent criminal convictions and right to work.
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6.2 The Supplier shall agree on a case by case basis Supplier Staff roles which 
require specific government clearances (such as ‘SC’) including system 
administrators with privileged access to IT systems which store or process 
Government Data.

6.3 The Supplier shall prevent Supplier Staff who are unable to obtain the required 
security clearances from accessing systems which store, process, or are used 
to manage Government Data except where agreed with the Buyer in writing.

6.4 All Supplier Staff that have the ability to access Government Data or systems 
holding Government Data shall undergo regular training on secure information 
management principles. Unless otherwise agreed with the Buyer in writing, this 
training must be undertaken annually.

6.5 Where the Supplier or Subcontractors grants increased ICT privileges or 
access rights to Supplier Staff, those Supplier Staff shall be granted only those 
permissions necessary for them to carry out their duties. When staff no longer 
need elevated privileges or leave the organisation, their access rights shall be 
revoked within one (1) Working Day.

7. Restricting and monitoring access

7.1 The Supplier shall operate an access control regime to ensure all users and 
administrators of the ICT Environment (to the extent that the ICT Environment 
is within the control of the Supplier) are uniquely identified and authenticated 
when accessing or administering the Services. Applying the ‘principle of least 
privilege’, users and administrators shall be allowed access only to those parts 
of the ICT Environment that they require. The Supplier shall retain an audit 
record of accesses.

8. Audit

8.1 The Supplier shall collect audit records which relate to security events in the 
systems or that would support the analysis of potential and actual 
compromises. In order to facilitate effective monitoring and forensic readiness 
such Supplier audit records should (as a minimum) include:

8.1.1 Logs to facilitate the identification of the specific asset which makes every 
outbound request external to the ICT Environment (to the extent that the ICT 
Environment is within the control of the Supplier). To the extent the design of the 
Deliverables allows such logs shall include those from DHCP servers, 
HTTP/HTTPS proxy servers, firewalls and routers.

8.1.2 Security events generated in the ICT Environment (to the extent that the ICT 
Environment is within the control of the Supplier) and shall include: privileged 
account log-on and log-off events, the start and termination of remote access 
sessions, security alerts from desktops and server operating systems and 
security alerts from third party security software.
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8.2 The Supplier and the Buyer shall work together to establish any additional 
audit and monitoring requirements for the ICT Environment.

8.3 The Supplier shall retain audit records collected in compliance with this 
Paragraph 8 for a period of at least 6 Months.
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Part B – Annex 2 - Security Management Plan

                 


