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General Conditions 
1. General 
a. The defined terms in the Contract shall be as set out in Schedule 1. 
b. The Contractor shall comply with all applicable Legislation, whether specifically referenced in this Contract 
or not. 
c. The Contractor warrants and represents, that: 

(1) they have the full capacity and authority to enter into, and to exercise their rights and perform their 
obligations under, the Contract; 

(2) from the Effective Date of Contract and for so long as the Contract remains in force it shall give 
the Authority Notice of any litigation, arbitration (unless expressly prohibited from doing so in 
accordance with the terms of the arbitration), administrative or adjudication or mediation proceedings 
before any court, tribunal, arbitrator, administrator or adjudicator or mediator or relevant authority 
against themselves or a Subcontractor which would adversely affect the Contractor's ability to 
perform their obligations under the Contract; 

(3) as at the Effective Date of Contract no proceedings or other steps have been taken and not 
discharged (nor, to the best of the knowledge of the Contractor, threatened) for the winding-up of the 
company or dissolution or for the appointment of a receiver, administrative receiver, administrator, 
liquidator, trustee or similar officer in relation to any of its assets or revenues; 
(4) for so long as the Contract remains in force they shall give the Authority Notice of any proceedings 
or other steps that have been taken but not discharged (nor to the best of the knowledge of the 
Contractor, threatened) for the winding-up of the company or dissolution or for the appointment of a 
receiver, administrator, liquidator, trustee or similar officer in relation to any of its assets or revenues. 

d. Unless the context otherwise requires: 
(1) The singular includes the plural and vice versa, and the masculine includes the feminine and vice versa. 
(2) The words “include”, “includes”, “including” and “included” are to be construed as if they were 

immediately followed by the words “without limitation”, except where explicitly stated otherwise. 
(3) The expression “person” means any individual, firm, body corporate, unincorporated association or 

partnership, government, state or agency of a state or joint venture. 
(4) References to any statute, enactment, order, regulation, or other similar instrument shall be construed as 

a reference to the statute, enactment, order, regulation, or instrument as amended, supplemented, 
replaced or consolidated by any subsequent statute, enactment, order, regulation, or instrument. 

(5) The heading to any Contract provision shall not affect the interpretation of that provision. 

(6) Any decision, act or thing which the Authority is required or authorised to take or do under the Contract may 
be taken or done only by the person (or its nominated deputy) authorised in Schedule 3 (Contract Data 
Sheet) to take or do that decision, act, or thing on behalf of the Authority. 

(0) Unless excluded within the Conditions of the Contract or required by law, references to 
submission of documents in writing shall include electronic submission. 

2. Duration of Contract 

This Contract comes into effect on the Effective Date of Contract and will expire automatically on the date 
identified in Schedule 3 (Contract Data Sheet) unless it is otherwise terminated in accordance with the 
provisions of the Contract, or otherwise lawfully terminated. 

3. Entire Agreement 
This Contract constitutes the entire agreement between the Parties relating to the subject matter of the 
Contract. The Contract supersedes, and neither Party has relied upon, any prior negotiations, representations 
and undertakings, whether written or oral, except that this Condition shall not exclude liability in respect of any 
fraudulent misrepresentation. 

4. Governing Law 

a. Subject to clause 4.d, the Contract shall be considered as a contract made in England and subject to English 
Law. 

b. Subject to clause 4.d and Condition 39 (Dispute Resolution) and without prejudice to the dispute 
resolution process set out therein, each Party submits and agrees to the exclusive jurisdiction of the 
Courts of England to resolve, and the laws of Eng land to govern, any actions proceedings, controversy 
or claim of whatever nature arising out of or relating to the Contract or breach thereof. 

c. Subject to clause 4.d any dispute arising out of or in connection with the Contract shall be determined within 
the English jurisdiction and to the exclusion of all other jurisdictions save that other jurisdictions may apply 
solely for the purpose of giving effect to this Condition 4 and for the enforcement of any judgment, order or 
award given under English jurisdiction. 

d. If the Parties pursuant to the Contract agree that Scots Law should apply then the following amendments 
shall apply to the Contract: 

(1) Clause 4.a, 4.b and 4.c shall be amended to read: 
“a. The Contract shall be considered as a contract made in Scotland and subject to Scots Law. 

b. Subject to Condition 39 (Dispute Resolution) and without prejudice to the dispute resolution process set 
out therein, each Party submits and agrees to the exclusive jurisdiction of the Courts of Scotland to 
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resolve, and the laws of Scotland to govern, any actions, proceedings, controversy or claim of whatever 
nature arising out of or relating to the Contract or breach thereof. 

c. Any dispute arising out of or in connection with the Contract shall be determined within the Scottish 
jurisdiction and to the exclusion of all other jurisdictions save that other jurisdictions may apply solely 
for the purpose of giving effect to this Condition 4 and for the enforcement of any judgment, order or 
award given under Scottish jurisdiction.” 

(2) Clause 3939.b shall be amended to read: 

“In the event that the dispute or claim is not resolved pursuant to clause 3939.a the dispute shall be 
referred to arbitration. Unless otherwise agreed in writing by the Parties, the arbitration and this clause 
3939.b shall be governed by the Arbitration (Scotland) Act 2010. The seat of the arbitration shall be 
Scotland. For the avoidance of doubt, for the purpose of arbitration the tribunal shall have the power to 
make provisional awards pursuant to Rule 53 of the Scottish Arbitration Rules, as set out in Schedule 
1 to the Arbitration (Scotland) Act 2010.” 

 . Each Party warrants to each other that entry into the Contract does not, and the performance of the 
Contract will not, in any way violate or conflict with any provision of law, statute, rule, regulation, 
judgement, writ, injunction, decree or order applicable to it. Each Party also warrants that the Contract 
does not conflict with or result in a breach or termination of any provision of, or constitute a default 
under, any mortgage, contract or other liability, charge or encumbrance upon any of its properties or 
other assets. 
a. Each Party agrees with each other Party that the provisions of this Condition 4 shall survive 
any termination of the Contract for any reason whatsoever and shall remain fully enforceable as 
between the Parties notwithstanding such a termination. 

 . Where the Contractor’s place of business is not in England or Wales (or Scotland where the Parties 
agree pursuant to the Contract that Scots Law should apply), the Contractor irrevocably appoints the solicitors or 
other persons in England and Wales (or Scotland where the Parties agree pursuant to the Contract that Scots 
Law should apply) detailed in Schedule 3 (Contract Data Sheet) as their agents to accept on their behalf service 
of all process and other documents of whatever description to be served on the Contractor in connection with 
any litigation or arbitration within the English jurisdiction (or Scottish jurisdiction where the Parties agree 
pursuant to the Contract that Scots Law should apply) arising out of or relating to the Contract or any issue 
connected therewith. 

5. Precedence 
a. If there is any inconsistency between the different provisions of the Contract the inconsistency shall be 
resolved according to the following descending order of precedence: 

(1) Conditions 1 - 43 (and 44 - 46, if included in the Contract) of the Conditions of the Contract 
shall be given equal precedence with Schedule 1 (Definitions of Contract) and Schedule 3 (Contract 
Data Sheet); 
(2) Schedule 2 (Schedule of Requirements) and Schedule 8 (Acceptance Procedure); 
(3) the remaining Schedules; and 
(4) any other documents expressly referred to in the Contract. 

b. If either Party becomes aware of any inconsistency within or between the documents referred to in 
clause 5.a such Party shall notify the other Party forthwith and the Parties will seek to resolve that 
inconsistency on the basis of the order of precedence set out in clause 5.a. Where the Parties fail to reach 
agreement, and if either Party considers the inconsistency to be material to its rights and obligations under 
the Contract, then the matter will be referred to the dispute resolution procedure in accordance with Condition 
39 (Dispute Resolution). 

6. Formal Amendments to the Contract 

a. Except as provided in Condition 30 and subject to clause 6.c, the Contract may only be amended by 

the written agreement of the Parties (or their duly authorised representatives acting on their behalf). Such 

written agreement shall consist of: 
(1) the Authority Notice of Change under Schedule 4 (Contract Change Control Procedure) 
(where used); 
(2) the Authority's offer set out in a serially numbered amendment letter issued by the Authority to 
the Contractor; and 
(3) the Contractor's unqualified acceptance of such offer as evidenced by the Contractor's duly 
signed DEFFORM 10B. 

b. Where required by the Authority in connection with any such amendment, the Contractor shall (as so 
required) confirm that any existing Parent Company Guarantee is sufficiently comprehensive so as to cover and 
support all of the Contractor's liabilities and obligations under and in connection with the Contract (as amended 
by such amendment) or provide a revised Parent Company Guarantee with such DEFFORM 10B to achieve the 
same purposes. 
c. Where the Authority wishes to amend the Contract to incorporate any work that is unpriced at the time of 
amendment: 

(1) if the Contract is not a Qualifying Defence Contract, the Authority shall have the right to settle with 
the Contractor a price for such work under the terms of DEFCON 643 (SC2) or DEFCON 127. Where 
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DEFCON 643 (SC2) is used, the Contractor shall make all appropriate arrangements with all its 
Subcontractors affected by the Change or Changes in accordance with clause 5 of DEFCON 643 (SC2); 
or 
(2) if the Contract is a Qualifying Defence Contract, the Contract Price shall be redetermined on 
amendment in accordance with the Defence Reform Act 2014 and Single Source Contract Regulations 
2014 (each as amended from time to time). 

Changes to the Specification 

d. The Specification forms part of the Contract and all Contract Deliverables to be supplied by the 
Contractor under the Contract shall conform in all respects with the Specification. 
e. The Contractor shall use a configuration control system to control all changes to the Specification. The 
configuration control system shall be compatible with ISO 9001 (latest published version) or as specified in 
the Contract. 

7. Authority Representatives 
a. Any reference to the Authority in respect of: 

(1) the giving of consent; 
(2) the delivering of any Notices; or 
(3) the doing of any other thing that may reasonably be undertaken by an individual acting on behalf 

of the Authority, shall be deemed to be references to the Authority's Representatives in 
accordance with this Condition 7. 

b. The Authority’s Representatives detailed in Schedule 3 (Contract Data Sheet) (or their nominated 
deputy) shall have full authority to act on behalf of the Authority for all purposes of the Contract. Unless notified 
in writing before such act or instruction, the Contractor shall be entitled to treat any act of the Authority’s 
Representatives which is authorised by the Contract as being expressly authorised by the Authority and the 
Contractor shall not be required to determine whether authority has in fact been given. 
c. In the event of any change to the identity of the Authority’s Representatives, the Authority shall provide 
written confirm ati on to the Contractor, and shall update Schedule 3 (Contract Data Sheet) in accordance 
with Condition 6 (Formal Amendments to the Contract). 

8. Severability 
a. If any provision of the Contract is held to be invalid, illegal or unenforceable to any extent then: 

(1) such provision shall (to the extent that it is invalid, illegal or unenforceable) be given no effect 
and shall be deemed not to be included in the Contract but without invalidating any of the 
remaining provisions of the Contract; and 

(2) the Parties shall use all reasonable endeavours to replace the invalid, illegal or unenforceable 
provision by a valid, legal and enforceable substitute provision the effect of which is as close as possible to 
the intended effect of the invalid, illegal or unenforceable provision. 

9. Waiver 

a. No act or omission of either Party shall by itself amount to a waiver of any right or remedy unless 
expressly stated by that Party in writing. In particular, no reasonable delay in exercising any right or remedy shall 
by itself constitute a waiver of that right or remedy. 
b. No waiver in respect of any right or remedy shall operate as a waiver in respect of any other right or 
remedy. 

10. Assignment of Contract 
Neither Party shall be entitled to assign the Contract (or any part thereof) without the prior written consent of the 
other P arty. 

11. Third Party Rights 
Notwithstanding anything to the contrary elsewhere in the Contract, no right is granted to any person who is 
not a Party to the Contract to enforce any term of the Contract in its own right and the Parties to the Contract 
declare that they have no intention to grant any such right. 

12. Transparency 

a. Notwithstanding any other term of this Contract, including Condition 13 (Disclosure of Information), the 
Contractor understands that the Authority may publish the Transparency Information and Publishable 
Performance Information to the general public. 
b. Subject to clause 12.c the Authority shall publish and maintain an up-to-date version of the 
Transparency Information and Publishable Performance Information in a format readily accessible and 
reusable by the general public under an open licence where applicable. 

c. If, in the Authority's reasonable opinion, publication of any element of the Transparency Information and 
Publishable Performance Information would be contrary to the public interest, the Authority shall be entitled to 
exclude such Information from publication. The Authority acknowledges that it would expect the public interest 
by default to be best served by publication of the Transparency Information and Publishable Performance 
Information in its entirety. Accordingly, the Authority acknowledges that it shall only exclude Transparency 
Information and Publishable Performance Information from publication in exceptional circumstances and 
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agrees that where it decides to exclude Information from publication on that basis, it will provide a clear 
statement to the general public explaining the categories of information that have been excluded from 
publication and reasons for withholding that information. 

d. The Contractor shall assist and co-operate with the Authority as reasonably required to enable the 
Authority to publish the Transparency Information and Publishable Performance Information, in accordance 
with the principles set out above, including through compliance with the requirements relating to the 
preparation of Publishable Performance Information set out in clauses 12.e to 12.i. Where the Authority 
publishes Transparency Information, it shall: 

(1) before publishing, redact any Information that would be exempt from disclosure if it was the subject 
of a request for information under the Freedom of Information Act 2000 (FOIA) or the Environmental 
Information Regulations 2004 (EIR), for the avoidance of doubt, including Sensitive Information; 
(2) taking account the Sensitive Information set out in Schedule 5, consult with the Contractor where 
the Authority intends to publish Information which has been identified as Sensitive Information. For the 
avoidance of doubt the Authority, acting reasonably, shall have absolute discretion to decide what 
information shall be published or be exempt from disclosure in accordance with the FOIA and/or the 
EIR; and 

(3) present information in a format that assists the general public in understanding the relevance 
and completeness of the Information being published to ensure the public obtain a fair view on 
how this Contract is being performed. 

Publishable Performance Information 
e. Within three (3) months of the effective date of Contract the Contractor shall provide to the Authority 
for its approval (such approval shall not be unreasonably withheld or delayed) a draft Publishable 
Performance Information KPI Data Report consistent with the content requirements of Schedule 9.f. If the 
Authority rejects any draft Publishable Performance Information the Contractor shall submit a revised version 
of the relevant KPI Data Report for further approval by the Authority with five (5) business days of receipt of 
any notice or rejection, taking account of any recommendations for revision and improvement to the report 
provided by the Authority. This process shall be repeated until the parties have an agreed version of the 
Publishable Performance Information. 
g. The Contractor shall provide an accurate and up-to-date version of the KPI Data Report to the Authority 
for each quarter at the frequency referred to in the agreed Schedule 9. 
h. Any dispute in connection with the preparation and/or approval of Publishable Performance 
Information, other than under clause 12.f, shall be resolved in accordance with the dispute resolution 
procedure provided for in this Contract. 
i. The requirements of this Condition are in addition to any other reporting requirements in this Contract. 

13. Disclosure of Information 
a. Subject to clauses 13.d to 13.i and Condition 12 each Party: 

i.shall treat in confidence all Information it receives from the other; 

ii.shall not disclose any of that Information to any third party without the prior written consent of the other 
Party, which consent shall not unreasonably be withheld, except that the Contractor may disclose 
Information in confidence, without prior consent, to such persons and to such extent as may be necessary 
for the performance of the Contract; 

iii.shall not use any of that Information otherwise than for the purpose of the Contract; and 
iv.shall not copy any of that Information except to the extent necessary for the purpose of exercising its 

rights of use and disclosure under the Contract. 

b. The Contractor shall take all reasonable precautions necessary to ensure that all Information disclosed 
to the Contractor by or on behalf of the Authority under or in connection with the Contract: i.is disclosed 
to their employees and Subcontractors, only to the extent necessary for the performance of the Contract; 
and 
ii.is treated in confidence by them and not disclosed except with the prior written consent of the Authority or 

used otherwise than for the purpose of performing work or having work performed for the Authority under 
the Contract or any subcontract. 

c. The Contractor shall ensure that their employees are aware of the Contractor’s arrangements for 
discharging the obligations at clauses 13.a and 13.b before receiving Information and shall take such 
steps as may be reasonably practical to enforce such arrangements. 

d. A Party shall not be in breach of Clauses 13.a, 13.b, 13.f, 13.g and 13.h to the extent that either Party: 
i.exercises rights of use or disclosure granted otherwise than in consequence of, or under, the Contract; 
ii.has the right to use or disclose the Information in accordance with other Conditions of the Contract; or 
iii.can show: 

1. that the Information was or has become published or publicly available for use otherwise than 
in breach of any provision of the Contract or any other agreement between the Parties; 
2. that the Information was already known to it (without restrictions on disclosure or use) prior 
to receiving the Information under or in connection with the Contract; 
3. that the Information was received without restriction on further disclosure from a third party 
which lawfully acquired the Information without any restriction on disclosure; or 
4. from its records that the same Information was derived independently of that received under or 
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in connection with the Contract; 
provided that the relationship to any other Information is not revealed. 

e. Neither Party shall be in breach of this Condition where it can show that any disclosure of Information 
was made solely and to the extent necessary to comply with a statutory, judicial or parliamentary obligation. 
Where such a disclosure is made, the Party making the disclosure shall ensure that the recipient of the 
Information is made aware of and asked to respect its confidentiality. Such disclosure shall in no way diminish 
the obligations of the Parties under this Condition. 

f. The Authority may disclose the Information: 
i.to any Central Government Body for any proper purpose of the Authority or of the relevant Central 
Government Body, which shall include: disclosure to the Cabinet Office and/or HM Treasury for the 
purpose of ensuring effective cross-Government procurement processes, including value for money and 
related purposes. Where such a disclosure is made the Authority shall ensure that the recipient is made 
aware of its confidentiality; 

ii.to Parliament and Parliamentary Committees or if required by any Parliamentary reporting requirement; 
iii.to the extent that the Authority (acting reasonably) deems disclosure necessary or appropriate in 

the course of carrying out its public functions; 
iv.subject to clause 13.g below, on a confidential basis to a professional adviser, consultant or other person 

engaged by any of the entities defined in Schedule 1 (including benchmarking organisations) for 
any purpose relating to or connected with the Contract; 

v.subject to clause 13.g below, on a confidential basis for the purpose of the exercise of its rights under the 
Contract; or 

vi.on a confidential basis to a proposed body in connection with any assignment, novation or disposal of any 
of its rights, obligations or liabilities under the Contract; 

and for the purposes of the foregoing, references to disclosure on a confidential basis shall mean disclosure 
subject to a confidentiality agreement or arrangement containing terms no less stringent than those placed on the 
Authority under this Condition. 

g. Where the Authority intends to disclose Information to a commercial entity which is not a Central 
Government Body in accordance with clauses 13.f.(4) or 13.f.(5) above, the Authority will endeavour to provide 
the Contractor with 3 Business Days' notice in advance of such disclosure. In relation to a disclosure of 
Information made under clause 13.f.(3) above, if reasonably requested by the Contractor within 2 Business Days 
of such notice being given, where the Authority has not already done so, it will endeavour to procure from the 
intended recipient of the Information an agreement containing confidentiality terms the same as, or substantially 
similar to, those placed on the Authority under this Condition. 
h. Before sharing any Information in accordance with clause 13.f, the Authority may redact the Information. 
Any decision to redact Information made by the Authority shall be final. 

i. The Authority shall not be in breach of the Contract where disclosure of Information is made solely and 
to the extent necessary to comply with the Freedom of Information Act 2000 (the “Act”) or the Environmental 
Information Regulations 2004 (the “Regulations”). To the extent permitted by the time for compliance under the 
Act or the Regulations, the Authority shall consult the Contractor where the Authority is considering the disclosure 
of Information under the Act or the Regulations and, in any event, shall provide prior notification to the Contractor 
of any decision to disclose the Information. The Contractor acknowledges and accepts that their representations 
on disclosure during consultation may not be determinative and that the decision whether to disclose Information 
in order to comply with the Act or the Regulations is a matter in which the Authority shall exercise its own 
discretion, subject always to the provisions of the Act or the Regulations. 
j. Nothing in this Condition shall affect the Parties' obligations of confidentiality where Information is 
disclosed orally in confidence. 

14. Publicity and Communications with the Media 

The Contractor shall not and shall ensure that any employee or Subcontractor shall not communicate with 
representatives of the press, television, radio or other media on any matter concerning the Contract 
unless the Authority has given its prior written consent. 

15. Change of Control of Contractor 

a. The Contractor shall notify the Representative of the Authority at the address given in clause 15.b, as 
soon as practicable, in writing of any intended, planned or actual change in control of the Contractor, including 
any Subcontractors. The Contractor shall not be required to submit any notice which is unlawful or is in breach 
of either any pre -existing non-disclosure agreement or any regulations governing the conduct of the Contractor 
in the UK or other jurisdictions where the Contractor may be subject to legal sanction arising from issuing such a 
notice. 
b. Each notice of change of control shall be taken to apply to all contracts with the Authority. Notices shall be 
submitted to: 

Mergers & Acquisitions Section 
Strategic Supplier Management Team 
Spruce 3b # 1301 

MOD Abbey Wood, 
Bristol, BS34 8JH 
and emailed to: DefComrclSSM-MergersandAcq@mod.gov.uk  
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c. The Representative of the Authority shall consider the notice of change of control and advise the 
Contractor in writing of any concerns the Authority may have. Such concerns may include but are not limited to 
potential threats to national security, the ability of the Authority to comply with its statutory obligations or matters 
covered by the declarations made by the Contractor prior to contract award. 
d. The Authority may terminate the Contract by giving written notice to the Contractor within six months of 
the Authority being notified in accordance with clause 15.a. The Authority shall act reasonably in exercising its 
right of termination under this Condition. 

e. If the Authority exercises its right to terminate in accordance with clause 15.d the Contractor shall be 
entitled to request the Authority to consider making a payment representing any commitments, liabilities or 
expenditure incurred by the Contractor in connection with the Contract up to the point of termination. Such 
commitments, liabilities or expenditure shall be reasonably and properly chargeable by the Contractor, and 
shall otherwise represent an unavoidable loss by the Contractor by reason of the termination of the Contract. 
Any payment under this clause 15.e must be fully supported by documentary evidence. The decision 
whether to make such a payment shall be at the Authority’s sole discretion. 

f. Notification by the Contractor of any intended, planned or actual change of control shall not prejudice 
the existing rights of the Authority or the Contractor under the Contract nor create or imply any rights of either 
the Contractor or the Authority additional to the Authority’s rights set out in this Condition. 

16. Environmental Requirements 
The Contractor shall in all their operations to perform the Contract, adopt a sound proactive environmental 
approach that identifies, considers, and where possible, mitigates the environmental impacts of their supply 
chain. The Contractor shall provide evidence of so doing to the Authority on demand. 

17. Contractor’s Records 
a. The Contractor and their Subcontractors shall maintain all records specified in and connected with the 
Contract (expressly or otherwise) and make them available to the Authority when requested on reasonable 
notice. 
b. The Contractor and their Subcontractors shall also permit access to relevant records that relate to 
the contractual obligations to supply goods or services under the Contract, held by or controlled by them 
and reasonably required by the Comptroller and Auditor General, their staff and any appointed 
representative of the National Audit Office, and provide such explanations and information as 
reasonably necessary for the following purposes: 

(1) to enable the National Audit Office to carry out the Authority’s statutory audits and to 
examine and/or certify the Authority’s annual and interim report and accounts; and 

(2) to enable the National Audit Office to carry out an examination pursuant to Part II of the 
National Audit Act 1983 of the economy, efficiency and effectiveness with which the Authority has used its 
resources. 

c. With regard to the records made available to the Authority under clause 17.a of this Condition, and 
subject to the provisions of Condition 13 (Disclosure of Information), the Contractor shall permit records to be 
examined and if necessary copied, by the Authority, or Representative of the Authority, as the Authority may 
require. 
d. Unless the Contract specifies otherwise the records referred to in this Condition shall be retained for a 
period of at least 6 years from: 

(1) the end of the Contract term; 
(2) the termination of the Contract; or 
(3) the final payment,  

whichever occurs latest. 

18. Notices 
a. A Notice served under the Contract shall be: 

(1) in writing in the English language; 
(2) authenticated by signature or such other method as may be agreed between the Parties; 
(3) sent for the attention of the other Party’s Representative, and to the address set out in 

Schedule 3 (Contract Data Sheet); 
(4) marked with the number of the Contract; and 
(5) delivered by hand, prepaid post (or airmail), facsimile transmission or, if agreed in Schedule 3 

(Contract Data Sheet), by electronic mail. 
b. Notices shall be deemed to have been received: 

(1) if delivered by hand, on the day of delivery if it is the recipient’s Business Day and otherwise 
on the first Business Day of the recipient immediately following the day of delivery; 

(2) if sent by prepaid post, on the fourth Business Day (or the tenth Business Day in the case of 
airmail) after the day of posting; 

(3) if sent by facsimile or electronic means: 

(a) if transmitted between 09:00 and 17:00 hours on a Business Day (recipient’s time) on 
completion of receipt by the sender of verification of the transmission from the receiving 
instrument; or 
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(b) if transmitted at any other time, at 09:00 on the first Business Day (recipient’s time) 
following the completion of receipt by the sender of verification of transmission from the receiving 
instrument. 

19. Progress Monitoring, Meetings and Reports 

a. The Contractor shall attend progress meetings at the frequency or times (if any) specified in 
Schedule 3 (Contract Data Sheet) and shall ensure that their Contractor’s representatives are suitably 
qualified to attend such meetings. 
b. The Contractor shall submit progress reports to the Authority’s Representatives at the times and 
in the format (if any) specified in Schedule 3 (Contract Data Sheet). The reports shall detail as a 
minimum: 

(1) performance/Delivery of the Contractor Deliverables; 
(2) risks and opportunities; 
(3) any other information specified in Schedule 3 (Contract Data Sheet); and 
(4) any other information reasonably requested by the Authority. 

Supply of Contractor Deliverables  
20. Supply of Contractor Deliverables and Quality Assurance 

a. The Contractor shall provide the Contractor Deliverables to the Authority, in accordance with the 
Schedule of Requirements and the Specification, and shall allocate sufficient resource to the provision of the 
Contractor Deliverables to enable it to comply with this obligation. 
b. The Contractor shall: 

(1) comply with any applicable quality assurance requirements specified in Schedule 
3 (Contract Data Sheet) in providing the Contractor Deliverables; and 
(2) discharge their obligations under the Contract with all due skill, care, diligence and 
operating practice by appropriately experienced, qualified and trained personnel. 

c. The provisions of clause 20.b. shall survive any performance, acceptance or payment pursuant to the 
Contract and shall extend to any remedial services provided by the Contractor. 
d. The Contractor shall: 

(1) observe, and ensure that the Contractor’s Team observe, all health and safety rules and 
regulations and any other security requirements that apply at any of the Authority’s premises; 
(2) notify the Authority as soon as they become aware of any health and safety hazards or issues 
which arise in relation to the Contractor Deliverables; and 
(3) before the date on which the Contractor Deliverables are to start, obtain, and at all times 
maintain, all necessary licences and consents in relation to the Contractor Deliverables. 

21. Marking of Contractor Deliverables 
a. Each Contractor Deliverable shall be marked in accordance with the requirements specified in Schedule 
3 (Contract Data Sheet), if no such requirement is specified, the Contractor shall mark each Contractor 
Deliverable clearly and indelibly in accordance with the requirements of the relevant DEF-STAN 05-132 as 
specified in the contract or specification. In the absence of such requirements, the Contractor Deliverables shall 
be marked with the MOD stock reference, NATO Stock Number (NSN) or alternative reference number specified 
in Schedule 2 (Schedule of Requirements). 

b. Any marking method used shall not have a detrimental effect on the strength, serviceability or 
corrosion resistance of the Contractor Deliverables. 
c. The marking shall include any serial numbers allocated to the Contractor Deliverable. 
d. Where because of its size or nature it is not possible to mark a Contractor Deliverable with the required 
particulars, the required information should be included on the package or carton in which the Contractor 
Deliverable is packed, in accordance with Condition 22 (Packaging and Labelling (excluding Contractor 
Deliverables containing Munitions)). 

22. Packaging and Labelling (excluding Contractor Deliverables containing Munitions) 
a. Packaging responsibilities are as follows: 

(1) The Contractor shall be responsible for providing Packaging which fully complies with the 
requirements of the Contract. 
(2) The Authority shall indicate in the Contract the standard or level of Packaging required for each 
Contractor Deliverable, including the PPQ. If a standard or level of Packaging (including the PPQ) is not 
indicated in the Contract, the Contractor shall request such instructions from the Authority before 
proceeding further. 
(3) The Contractor shall ensure all relevant information necessary for the effective performance of the 
Contract is made available to all Subcontractors. 
(4) Where the Contractor or any of their Subcontractors have concerns relating to the 
appropriateness of the Packaging design and or MPL prior to manufacture or supply of the Contractor 
Deliverables they shall use DEFFORM 129B to feedback these concerns to the Contractor or Authority, 
as appropriate. 

b. The Contractor shall supply Commercial Packaging meeting the standards and requirements of Def 
Stan 81 -041 (Part 1). In addition, the following requirements apply: 
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(1) The Contractor shall provide Packaging which: 
(a) will ensure that each Contractor Deliverable may be transported and delivered to the 
consignee named in the Contract in an undamaged and serviceable condition; and 
(b) is labelled to enable the contents to be identified without need to breach the package; and 
(c) is compliant with statutory requirements and this Condition. 

(2) The Packaging used by the Contractor to supply identical or similar Contractor Deliverables to 
commercial customers or to the general public (i.e. point of sale packaging) will be acceptable, provided 
that it complies with the following criteria: 

(a) reference in the Contract to a PPQ means the quantity of a Contractor Deliverable to 
be contained in an individual package, which has been selected as being the most suitable 
for issue(s) to the ultimate user; 
(b) Robust Contractor Deliverables, which by their nature require minimal or no packaging 
for commercial deliveries, shall be regarded as "PPQ packages" and shall be marked in 
accordance with clauses 22.i to 222.l. References to "PPQ packages" in subsequent text shall 
be taken to include Robust Contractor Deliverables; and 

(c) for ease of handling, transportation and delivery, packages which contain identical 
Contractor Deliverables may be bulked and overpacked, in accordance with clauses 22.i to 
22.k. 

c. The Contractor shall ascertain whether the Contractor Deliverables being supplied are, or contain, 
Dangerous Goods, and shall supply the Dangerous Goods in accordance with: 

(1) The Health and Safety At Work Act 1974 (as amended); 
(2) The Classification Hazard Information and Packaging for Supply Regulations (CH IP4) 2009 
(as amended); 

(3) The REACH Regulations 2007 (as amended); and 
(4) The Classification, Labelling and Packaging Regulations (CLP) 2009 (as amended). 

d. The Contractor shall package the Dangerous Goods as limited quantities, excepted quantities or similar 
derogations, for U K or worldwide shipment by all modes of transport in accordance with the regulations relating 
to the Dangerous Goods and: 

(1) The Safety Of Lives At Sea Regulations (SOLAS) 1974 (as amended); and 
(2) The Air Navigation (Amendment) Order 2019. 

e. As soon as possible, and in any event no later than one month before delivery is due, the Contractor 
shall provide a Safety Data Sheet in respect of each Dangerous Good in accordance with the REACH 
Regulations 2007 (as amended) and the Health and Safety At Work Act 1974 (as am ended) and in accordance 
with Condition 23 (Supply of Hazardous Materials or Substances in Contractor Deliverables). 
f. The Contractor shall comply with the requirements for the design of MLP which include clauses 22.f 
and 22.g as follows: 

(1) Where there is a requirement to design UK or NATO MLP, the work shall be undertaken by 
an MPAS registered organisation, or one that although non-registered is able to demonstrate to the 
Authority that their quality systems and military package design expertise are of an equivalent 
standard. 

(a) The MPAS certification (for individual designers) and registration (for organisations) 
scheme details are available from: 
DES LSOC 
SpSvcs--  
SptEng-Pkg1 
MOD Abbey Wood 
Bristol, BS34 8JH 
Tel. +44(0)30679-35353 

DESLSOC-SpSvcs-SptEng-Pkg1@mod.gov.uk  
( ) The MPAS Documentation is also available on the DStan website. 

(2) MLP shall be designed to comply with the relevant requirements of Def Stan 81-041, and be 
capable of meeting the appropriate test requirements of Def Stan 81-041 (Part 3). Packaging designs 
shall be prepared on a SPIS, in accordance with Def Stan 81-041 (Part 4). 
(3) The Contractor shall ensure a search of the SPIS index (the ‘SPIN’) is carried out to establish 
the SPIS status of each requirement (using DEFFORM 129a ‘Application for Packaging Designs or 
their Status’). 

(4) New designs shall not be made where there is an existing usable SPIS, or one that may be 
easily modified. 
(5) Where there is a usable SFS, it shall be used in place of a SPIS design unless otherwise 
stated by the Contract. When an SFS is used or replaces a SPIS design, the Contractor shall upload 
this information on to SPIN in Adobe PDF. 
(6) All SPIS, new or modified (and associated documentation), shall, on completion, be uploaded by 
the Contractor on to SPIN. The format shall be Adobe PDF. 
(7) Where it is necessary to use an existing SPIS design, the Contractor shall ensure the 

Packaging manufacturer is a registered organisation in accordance with clause 22.f(1) above, or if 
unregistered, is compliant with MPAS ANNEX A Supplement (Code) M. The Contractor shall ensure, 
as far as possible, that the SPIS is up to date. 
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(8) The documents supplied under clause 22.f(6) shall be considered as a contract data 
requirement and be subject to the terms of DEFCON 15 and DEFCON 21. 

g. Unless otherwise stated in the Contract, one of the following procedures for the production of new or 
modified SPIS designs shall be applied: 

(1) If the Contractor or their Subcontractor is the PDA they shall: 
(a) On receipt of instructions received from the Authority’s representative nominated in Box 2 
Annex A to 

Schedule 3 (Contract Data Sheet), prepare the required package design in accordance with clause 22.f. 
(b) Where the Contractor or their Subcontractor is registered, they shall, on completion 
of any design work, provide the Authority with the following documents electronically: 

i. a list of all SPIS which have been prepared or revised against the Contract; and 
. a copy of all new / revised SPIS, complete with all continuation sheets and 
associated drawings, where applicable, to be uploaded onto SPIN. 

(c) Where the PDA is not a registered organisation, then they shall obtain approval for 
their design from a registered organisation before proceeding, then follow clause 

22.g(1)(b). 
(2) Where the Contractor or their Subcontractor is not the PDA and is un-registered, they shall not 
produce, modify, or update SPIS designs. They shall obtain current SPIS design(s) from the Authority 
or a registered organisation before proceeding with manufacture of Packaging. To allow designs to be 
provided in ample time, they should apply for SPIS designs as soon as practicable. 
(3) Where the Contractor or their Subcontractor is un-registered and has been given authority to 
produce, modify, and 
update SPIS designs by the Contract, they shall obtain approval for their design from a 
registered organisation using DEFFORM 129a before proceeding, then follow clause 22.g(1)(b). 
(4) Where the Contractor or their Subcontractor is not a PDA but is registered, they shall follow 
clauses 22.g(1 )(a) and 22.g(1)(b). 

h. If special jigs, tooling etc., are required for the production of MLP, the Contractor shall obtain written 
approval from the Commercial Officer before providing them. Any approval given will be subject to the terms 
of DEFCON 23 (SC2) or equivalent condition, as appropriate. 
i. In addition to any marking required by international or national legislation or regulations, the following 
package labelling and marking requirements apply: 

(1) If the Contract specifies UK or NATO MPL, labelling and marking of the packages shall be in 
accordance with Def Stan 81-041 (Part 6) and this Condition as follows: 

(a) Labels giving the mass of the package, in kilograms, shall be placed such that they may 
be clearly seen when the items are stacked during storage. 
(b) Each consignment package shall be marked with details as follows: 

i. name and address of consignor; 
ii. name and address of consignee (as stated in the Contract or order); 
iii. destination where it differs from the consignee's address, normally either: 

(i). delivery destination / address; or 

(ii). transit destination, where delivery address is a point for aggregation / 
disaggregation and / or onward shipment elsewhere, e.g. railway station, 
where that mode of transport is used; 

iv. the unique order identifiers and the CP&F Delivery Label / Form which shall 
be prepared in accordance with DEFFORM 129J. 

(i). If aggregated packages are used, their consignment marking and 
identification requirements are stated at clause 22.l. 

(2) If the Contract specifies Commercial Packaging, an external surface of each PPQ package and 
each consignment package, if it contains identical PPQ packages, shall be marked, using details of the 
Contractor Deliverables as shown in the Contract schedule, to state the following: 

(a) description of the Contractor Deliverable; 
(b) the full thirteen digit NATO Stock Number (NSN); 
(c) the PPQ; 
(d) maker's part / catalogue, serial and / or batch number, as appropriate; 
(e) the Contract and order number when applicable; 
(f) the words “Trade Package” in bold lettering, marked in BLUE in respect of trade 
packages, and BLACK in respect of export trade packages; 
(g) shelf life of item where applicable; 
(h) for rubber items or items containing rubber, the quarter and year of vulcanisation or 
manufacture of the rubber product or component (marked in accordance with Def Stan 81-041); 
(i) any statutory hazard markings and any handling markings, including the mass of any 
package which exceeds 3kg gross; and 
(j) any additional markings specified in the Contract. 

j. Bar code marking shall be applied to the external surface of each consignment package and to 
each PPQ package contained therein. The default symbology shall be as specified in Def Stan 
81041 (Part 6). As a minimum the following information shall be marked on packages: 

(1) the full 13-digit NSN; 
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(2) denomination of quantity (D of Q); 
(3) actual quantity (quantity in package); 
(4) manufacturer's serial number and / or batch number, if one has been allocated; and 
(5) the CP&F-generated unique order identifier. 

k. Requirements for positioning bar codes in relation to related text, as well as positioning on package etc., 
are defined in De f 
Stan 81-041 (Part 6). If size of the bar code does not allow a label to be directly attached, then a tag may be 
used. Any difficulties over size or positioning of barcode markings shall initially be referred to the 
organisation nominated in Box 3 of Annex A to Schedule 3 (Contract Data Sheet). 
l. The requirements for the consignment of aggregated packages are as follows: 

(1) With the exception of packages containing Dangerous Goods, over-packing for delivery to the 
consignee shown in the Contract may be used by the consignor to aggregate a number of packages to 
different Packaging levels, provided that the package contains Contractor Deliverables of only one NSN 
or class group. Over-packing shall be in the cheapest commercial form consistent with ease of handling 
and protection of over-packed items. 

(2) Two adjacent sides of the outer container shall be clearly marked to show the following: 
(a) class group number; 
(b) name and address of consignor; 
(c) name and address of consignee (as stated on the Contract or order); 
(d) destination if it differs from the consignee's address, normally either: 

i. delivery destination / address; or 

ii. transit destination, if the delivery address is a point of aggregation / 
disaggregation and / or onward shipment e.g. railway station, where that mode of 
transport is used; 

(e) where applicable, the reference number of the delivery note produced by CP&F relating to 
the contents. The consignee's copy of each delivery note shall be placed in the case / 
container. If the Contractor Deliverables listed in the delivery note are packed in several 
cases, the consignee's copy shall be placed in the first case and a separate list detailing the 
contents shall be prepared for each case after the first and placed in the case to which it 
relates. Each case is to be numbered to indicate both the number of the case and the total 
number of cases concerned e.g. 1/3, 2/3, 3/3; 

(f) the CP&F-generated shipping label; and 
(g) any statutory hazard markings and any handling markings. 

m. Authorisation of the Contractor to undertake Packaging design, or to use a packaging design, that 
was not part of the original requirement under the Contract, shall be considered as an alteration to the 
specification in accordance with Condition 6 (Formal Amendments to the Contract). 
n. The Contractor shall ensure that timber and wood-containing products supplied under the Contract comply 
with the provisions of Condition 24 (Timber and Wood-Derived Products) and Annex I and Annex II of the 
International Standards for Phytosanitary Measures, "Guidelines for Regulating Wood Packaging Material in 
International Trade", Publication No 15 (ISPM 1 5). 

o. All Packaging shall meet the requirements of the Packaging (Essential Requirements) Regulations 
2003 (as amended) where applicable. 
p. In any design work the Contractor shall comply with the Producer Responsibility Obligations (Packaging 
Waste) Regulations 2007 (as amended) or equivalent legislation. Evidence of compliance shall be a 
contractor record in accordance with Condition 17 (Contractor’s Records). 

q. This Condition is concerned with the supply of Packaging suitable to protect and ease handling, 
transport and storage of specified items. Where there is a failure of suitable Packaging (a design failure), 
or Packaging fails and this is attributed to the Packaging supplier, then the supplier shall be liable for the 
cost of replacing the Packaging. 
r. Liability for other losses resulting from Packaging failure or resulting from damage to Packaging, 
(such as damage to the packaged item etc.), shall be specified elsewhere in the Contract. 
s. General requirements for service Packaging, including details of UK and NATO MLP and 
Commercial Packaging descriptions, are contained in Def Stan 81-041 (Part 1) "Packaging of 
Defence Materiel". Def Stans, NATO Standardisation Agreements (STANAGs), and further 
information are available from the DStan internet site at:  https://www.dstan.mod.uk/  
t. Unless specifically stated otherwise in the invitation to tender or the Contract, reference to any standard 
including Def S tans or STANAGs in any invitation to tender or Contract document means the edition and all 
amendments extant at the date of such tender or Contract. 
u. In the event of conflict between the Contract and Def Stan 81-041, the Contract shall take precedence. 

23. Supply of Data for Hazardous Materials or Substances in Contractor Deliverables 
a. The Contractor shall provide to the Authority: 

(1) for each hazardous material or substance supplied, a Safety Data Sheet (SDS) in accordance 
the extant Classification, Labelling and Packaging (GB CLP) Regulation; and 

(2) for each Contractor Deliverable containing hazardous materials or substances, safety information 
as required by the Health and Safety at Work, etc Act 1974, at the time of supply. 

Nothing in this Condition shall reduce or limit any statutory duty or legal obligation of the Authority or the 
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Contractor. 
b. If the Contractor Deliverable contains hazardous materials or substances, or is a substance 
falling within the scope of the extant UK REACH Regulation: 

(1) the Contractor shall provide to the Authority an SDS for the substance in accordance with the 
Regulation. If the Contractor becomes aware of new information which may affect the risk management 
measures or new information on the hazard, the Contractor shall update the SDS and forward it to the 
Authority and to the address listed in clause 23.h below; and 

(2) the Authority, if it becomes aware of new information regarding the hazardous properties of 
the substance, or any other information that might call into question the appropriateness of the 
risk management measures identified in the SDS supplied, shall report this information in writing 
to the Contractor. 

c. If the Contractor is required, under, or in connection with the Contract, to supply Contractor 
Deliverables or components of Contractor Deliverables that, in the course of their use, maintenance, disposal, 
or in the event of an accident, may release hazardous materials or substances, they shall provide to the 
Authority a list of those hazardous materials or substances, and for each hazardous material or substance 
listed, provide an SDS. 
d. The Contractor shall provide to the Authority a completed Schedule 6 (Hazardous Contractor 
Deliverables, Materials or Substances Supplied under the Contract: Data Requirements) in accordance with 
Schedule 3 (Contract Data Sheet). 
e. If the Contractor Deliverables, materials or substances are ordnance, munitions or explosives, in 
addition to the requirements of the GB CLP and UK REACH the Contractor shall comply with hazard reporting 
requirements of DEF STAN 07-085 Design Requirements for Weapons and Associated Systems. 

f. If the Contractor Deliverables, materials or substances are or contain or embody a radioactive 
substance as defined in the extant Ionising Radiation Regulations, the Contractor shall additionally 
provide details of: 

(1) activity; and 
(2) the substance and form (including any isotope); 

g. If the Contractor Deliverables, materials or substances have magnetic properties, the Contractor 
shall additionally provide details of the magnetic flux density at a defined distance, for the condition in which 
it is packed. 
h. Any SDS to be provided in accordance with this Condition, including any related information to 
be supplied in compliance 

with the Contractor’s statutory duties under clause 23.a.(1) and 23.b.(1), any information arising from the 
provisions of clauses 23.e, 23.f and 23.g and the completed Schedule 6, shall be sent directly to the Authority’s 
Representative (Commercial) as soon as practicable, and no later than one (1) month prior to the Contract 
delivery date, unless otherwise stated in Schedule 3 (Contract Data Sheet). In addition, so that the safety 
information can reach users without delay, a copy shall be sent preferably as an email with attachment(s) in 
Adobe PDF or MS WORD format, or, if only hardcopy is available, to the addresses below: 

(1) Hard copies to be sent to: 
Hazardous Stores Information System (HSIS) 

Department of Safety & Environment, Quality and Technology (DS & EQT) 
Spruce 2C, #1260, 
MOD Abbey Wood (South) 
Bristol BS34 8JH 

(2) Emails to be sent to: 
DESTECH-QSEPEnv-HSISMulti@mod.gov.uk  

i. Failure by the Contractor to comply with the requirements of this Condition shall be grounds for rejecting 
the affected Contractor Deliverables. Any withholding of information concerning Hazardous Contractor 
Deliverables, materials or substances shall be regarded as a material breach of Contract under Condition 42 
(Material Breach) for which the Authority reserves the right to require the Contractor to rectify the breach 
immediately at no additional cost to the Authority or to terminate the Contract in accordance with Condition 42. 
j. Where delivery is made to the Defence Fulfilment Centre (DFC) and / or other Team 
Leidos location / building, the Contractor must comply with the Logistic Commodities and Services 
Transformation (LCST) Supplier Manual. 

24. Timber and Wood-Derived Products 
a. All Timber and Wood-Derived Products supplied by the Contractor under the Contract: 

(1) shall comply with the Contract Specification; and 
(2) must originate either: 

(a) from a Legal and Sustainable source; or 
(b) from a FLEGT-licensed or equivalent source. 

b. In addition to the requirements of clause 24.a, all Timber and Wood-Derived Products supplied by 
the Contractor under the Contract shall originate from a forest source where management of the forest has 
full regard for: 

(1) identification, documentation and respect of legal, customary and traditional tenure and use 
rights related to the forest; 
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(2) mechanisms for resolving grievances and disputes including those relating to tenure and 
use rights, to forest management practices and to work conditions; and 
(3) safeguarding the basic labour rights and health and safety of forest workers. 

c. If requested by the Authority, the Contractor shall provide to the Authority Evidence that the 
Timber and Wood-Derived Products supplied to the Authority under the Contract comply with the 
requirements of clause 24.a or 24.b or both. 

d. The Authority reserves the right at any time during the execution of the Contract and for a period of five 
(5) years from final Delivery under the Contract to require the Contractor to produce the Evidence required for the 
Authority’s inspection within fourteen (14) days of the Authority’s request. 
e. If the Contractor has already provided the Authority with the Evidence required under clause 24.c, 
the Contractor may satisfy these requirements by giving details of the previous notification and confirming 
the Evidence remains valid and satisfies the provisions of clauses 24.a or 24.b or both. 
f. The Contractor shall maintain records of all Timber and Wood-Derived Products delivered to 
and accepted by the Authority, in accordance with Condition 17 (Contractor’s Records). 

g. Notwithstanding clause 24.c, if exceptional circumstances render it strictly impractical for the Contractor 
to record Evidence of proof of timber origin for previously used Recycled Timber, the Contractor shall support 
the use of this Recycled Timber with: 

(1) a record tracing the Recycled Timber to its previous end use as a standalone object or as part of a 
structure; and 
(2) an explanation of the circumstances that rendered it impractical to record Evidence of proof of 
timber origin. 

h. The Authority reserves the right to decide, except where in the Authority’s opinion the timber supplied is 
incidental to the requirement and from a low risk source, whether the Evidence submitted to it demonstrates 
compliance with clause 24.a or 24.b, or both. In the event that the Authority is not satisfied, the Contractor shall 
commission and meet the costs of an Independent Verification and resulting report that will: 

(1) verify the forest source of the timber or wood; and 
(2) assess whether the source meets the relevant criteria of clause 24.b. 

i. The statistical reporting requirement at clause 24.j applies to all Timber and Wood-Derived Products 
delivered under the Contract. The Authority reserves the right to amend the requirement for statistical reporting, 
in the event that the UK Government changes the requirement for reporting compliance with the Government 
Timber Procurement Policy. Amendments to the statistical reporting requirement will be made in accordance 
with Condition 6 (Formal Amendments to the Contract). 
j. The Contractor shall provide to the Authority, a completed Schedule 7 (Timber and Wood -Derived 
Products Supplied under the Contract: Data Requirements), the data or Information the Authority requires in 
respect of Timber and Wood -Derived Products delivered to the Authority under the Contract, or in respect of 
each order in the case of a Framework Agreement, or at such other frequency as stated in the Contract. The 
Contractor shall send all completed Schedule 7s (Timber and Wood -Derived Products Supplied under the 
Contract: Data Requirements), including nil returns where appropriate, to the Authority’s Representative 
(Commercial). 
k. The Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data 

Requirements) may be amended by the Authority from time to time, in accordance with Condition 6 (Formal 
Amendments to the Contract). 
l. The Contractor shall obtain any wood, other than processed wood, used in Packaging from: 

(1) companies that have a full registered status under the Forestry Commission and Timber 
Packaging and Pallet Confederation’s UK Wood Packaging Material Marking Programme (more 
detailed information can be accessed at www.forestry.gov.uk) and all such wood shall be treated for 
the elimination of raw wood pests and marked in accordance with that Programme; or 

(2) sources supplying wood treated and marked so as to conform to Annex I and Annex II of the 
International Standard for Phytosanitary Measures, “Guidelines for Regulating Wood Packaging 
Material in International Trade”, Publication No 15 published by the Food and Agricultural Organisation 
of the United Nations (ISPM15) (more detailed information can be accessed at www.fao.org). 

25. Certificate of Conformity 

a. Where required in Schedule 3 (Contract Data Sheet) the Contractor shall provide a Certificate of 
Conformity (CofC) in accordance with Schedule 2 (Schedule of Requirements) and any applicable Quality 
Plan. One copy of the CofC shall be sent to the Authority’s Representative (Commercial) upon Delivery, and 
one copy shall be provided to the Consignee upon Delivery. 
b. Each CofC should include the wording "Certificate of Conformity" in the title of the document to allow for 
easy identification. One CofC is to be used per NSN/part number; a CofC must not cover multiple line items. 
c. The Contractor shall consider the CofC to be a record in accordance with Condition 17 (Contractor’s 
Records). 
d. The Information provided on the CofC shall include: 

(1) Contractor’s name and address; 
(2) Contractor unique CofC number; 

(3) Contract number and where applicable Contract amendment number; 
(4) details of any approved concessions; 
(5) acquirer name and organisation; 
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(3) Delivery address; 
(4) Contract Item Number from Schedule 2 (Schedule of Requirements); 
(5) description of Contractor Deliverable, including part number, specification and configuration status; 
(6) NATO Stock Number (NSN) (where allocated); 
(7) identification marks, batch and serial numbers in accordance with the Specification; 
(8) quantities; 
(9) a signed and dated statement by the Contractor that the Contractor Deliverables comply with the 

requirements of the 
Contract and approved concessions. 

Exceptions or additions to the above are to be documented. 
e. Where Schedule 2 (Schedule of Requirements) and any applicable Quality Plan require demonstration 
of traceability and design provenance through the supply chain the Contractor shall include in any relevant 
subcontract the requirement for the Information called for at clause 25.d. The Contractor shall ensure that this 
Information is available to the Authority through the supply chain upon request in accordance with Condition 
17 (Contractor Records). 

26. Access to Contractor’s Premises 
a. The Contractor shall provide to the Authority’s Representatives following reasonable Notice, 
relevant accommodation/facilities, at no direct cost to the Authority, and all reasonable access to their 
premises for the purpose of monitoring the Contractor’s progress and quality standards in performing 
the Contract. 

b. As far as reasonably practical, the Contractor shall ensure that the provisions of clause 26.a 
are included in their subcontracts with those suppliers identified in the Contract. The Authority, through 
the Contractor, shall arrange access to such Subcontractors. 

27. Delivery / Collection 
a. Schedule 3 (Contract Data Sheet) shall specify whether the Contractor Deliverables are to be Delivered to 
the Consignee by the Contractor or Collected from the Consignor by the Authority. 
b. Where the Contractor Deliverables are to be Delivered by the Contractor (or a third party acting on behalf 
of the Contractor), the Contractor shall, unless otherwise stated in writing: 

(1) contact the Authority’s Representative as detailed in Schedule 3 (Contract Data Sheet) in advance 
of the Delivery Date in order to agree administrative arrangements for Delivery and provide any Information 
pertinent to Delivery requested; 
(2) comply with any special instructions for arranging Delivery in Schedule 3 (Contract Data Sheet); 
(3) ensure that each consignment of the Contractor Deliverables is accompanied by, (as 
specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with the 
instructions; 
(4) be responsible for all costs of Delivery; and 

(5) Deliver the Contractor Deliverables to the Consignee at the address stated in 
Schedule 2 (Schedule of Requirements) by the Delivery Date between the hours agreed 
by the Parties. 

c. Where the Contractor Deliverables are to be Collected by the Authority (or a third party acting on behalf 
of the Authority), the Contractor shall, unless otherwise stated in writing: 

(1) contact the Authority’s Representative (Transport) as detailed in box 10 of Annex A to Sch edule 
3 (Contract Data Sheet) in advance of the Delivery Date in order to agree specific arrangements for 
Collection and provide any Information pertinent to the Collection requested; 
(2) comply with any special instructions for arranging Collection in Schedule 3 (Contract Data Sheet); 

(3) ensure that each consignment of the Contractor Deliverables is accompanied by, (as 
specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with the 
instructions; 
(4) ensure that the Contractor Deliverables are available for Collection by the Authority from the 
Consignor (as specified in Schedule 3 (Contract Data Sheet)) by the Delivery Date between the hours 
agreed by the Parties; and 
(5) in the case of Overseas consignments, ensure that the Contractor Deliverables are 
accompanied by the necessary transit documentation. All Customs clearance shall be the 
responsibility of the Authority’s Representative (Transport). 

d. Title and risk in the Contractor Deliverables shall only pass from the Contractor to the Authority: 
(1) on the Delivery of the Contractor Deliverables by the Contractor to the Consignee in accordance 
with clause 27.b; or 
(2) on the Collection of the Contractor Deliverables from the Consignor by the Authority once  
they have been made available for Collection by the Contractor in accordance with clause 27.c. 

28. Acceptance 

a. Acceptance of the Contractor Deliverables shall occur in accordance with any acceptance procedure 
specified in Schedule 8 (Acceptance Procedure). If no acceptance procedure is so specified acceptance shall 
occur when either: 
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(1) the Authority does any act in relation to the Contractor Deliverable which is inconsistent 
with the Contractor’s ownership; or 

(2) the time limit in which to reject the Contractor Deliverables defined in clause 2929.b has elapsed. 

29. Rejection and Counterfeit Materiel  
Rejection: 

a. If any of the Contractor Deliverables Delivered to the Authority do not conform to the Specification or any 
other terms of the Contract, then (without limiting any other right or remedy that the Authority may have) the 
Authority may reject the Contractor Deliverables (in whole or in part). The Authority shall return these Contractor 
Deliverables to the Contractor at the Contractor’s risk and cost. 
b. Rejection of any of the Contractor Deliverables under clause 29.a shall take place by the time limit for 
rejection specified in Schedule 3 (Contract Data Sheet), or if no such period is specified, the Contractor 
Deliverables shall be deemed to be accepted within a reasonable period of time. 
Counterfeit Materiel: 
c. Where the Authority suspects that any Contractor Deliverable or consignment of Contractor 
Deliverables contains Counterfeit Materiel, it shall: 

(1) notify the Contractor of its suspicion and reasons therefore; 
(2) where reasonably possible, and if requested by the Contractor within 10 Business Days of such 

notification, (at the Contractor’s own risk and expense and subject to any reasonable controls specified by the 
Authority) afford the Contractor the facility to (i) inspect the Contractor Deliverable or consignment and/or (ii) 
obtain a sample thereof for validation or testing purposes. 

(3) give the Contractor a further 20 Business Days or such other reasonable period agreed by 
the Authority, from the date of the inspection at 29.c.(2).(i) or the provision of a sample at 29.c.(2).(ii), to 
comment on whether the Contractor Deliverable or consignment meets the definition of Counterfeit 
Materiel; and 

(4) determine, on the balance of probabilities and strictly on the evidence available to it at 
the time, whether the Contractor Deliverable or consignment meets the definition of Counterfeit 
Materiel 
Where the Authority has determined that the Contractor Deliverable, part or consignment of Contractor 
Deliverables contain 
Counterfeit Material then it may reject the Contractor Deliverable, part or consignment under 29.a and 

29.b (Rejection). 
d. In addition to its rights under 29.a and 29.b (Rejection), where the Authority reasonably believes 
that any Contractor Deliverable or consignment of Contractor Deliverables contains Counterfeit Materiel, 
it shall be entitled to: 

(1) retain any Counterfeit Materiel; and/or 
(2) retain the whole or any part of such Contractor Deliverable or consignment where it is not possible 
to separate the 
Counterfeit Materiel from the rest of the Contractor Deliverable, or consignment; 
and such retention shall not constitute acceptance under Condition 28 (Acceptance). 

e. Where the Authority intends to exercise its rights under clause 29.d, it shall where reasonable permit the 
Contractor, within a period specified by the Authority, to arrange at their own risk and expense and subject to 
any reasonable controls specified by the Authority, for: 

(1) the separation of Counterfeit Materiel from any Contractor Deliverable or part of a Contractor 
Deliverable; and/or 

(2) the removal of any Contractor Deliverable or part of a Contractor Deliverable that the Authority 
is satisfied does not contain Counterfeit Materiel. 

f. In respect of any Contractor Deliverable, consignment or part thereof that is retained in accordance with 
clause 29.d, including where the Authority permits the Contractor to remove non-Counterfeit Materiel under 
clause 29.e but the Contractor fails to do so within the period specified by the Authority and subject to clause 
29.j, the Authority shall be entitled to exercise any, all, or any combination of, the following rights: 

(1) to dispose of it responsible, and in a manner that does not permit its reintroduction into the 
supply chain or market; 

(2) to pass it to a relevant investigatory or regulatory authority; 
(3) to retain conduct or have conducted further testing including destructive testing, for further 

investigatory, regulatory or risk management purposes. Results from any such tests shall be shared with the 
Contractor; and/or 

(4) to recover the reasonable costs of testing, storage, access, and/or disposal of it from 
the Contractor. Exercise of the rights granted at clauses 29.f.(1 ) to 29.f.(3) shall not constitute 
acceptance under Condition 28 (Acceptance). 
g. Any scrap or other disposal payment received by the Authority shall be off set against any amount 
due to the Authority under clause 29.f.(4). If the value of the scrap or other disposal payment exceeds the 
amount due to the Authority under clause 29.f.(4) then the balance shall accrue to the Contractor. 
h. The Authority shall not use a retained Article or consignment other than as permitted in clauses 29.c – 
29.j. 
i. The Authority may without restriction report a discovery of Counterfeit Materiel and disclose 
information necessary for the identification of similar materiel and its possible sources. 
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j. The Contractor shall not be entitled to any payment or compensation from the Authority as a result of 
the Authority exercising the rights set out in clauses 29.c – 29.j except where it has been determined in 
accordance with Condition 39 (Dispute Resolution) that the Authority has made an incorrect determination in 
accordance with clause 20.c.(4). In such circumstances the Authority shall reimburse the Contractors 
reasonable costs of complying with clause 29.c. 

30. Diversion Orders 
a. The Authority shall notify the Contractor at the earliest practicable opportunity if it becomes 
aware that a Contractor Deliverable is likely to be subject to a Diversion Order. 
b. The Authority may issue a Diversion Order for the urgent delivery of the Contractor 
Deliverables identified in it. These Contractor Deliverables are to be delivered by the Contractor using 
the quickest means available as agreed by the Authority. 
c. The Authority reserves the right to cancel the Diversion Order. 
d. If the terms of the Diversion Order are unclear, the Contractor shall immediately contact the 
Representative of the Authority who issued it for clarification and/or further instruction. 

e. If the Diversion Order increases the quantity of Contractor Deliverables beyond the scope of the 
Contract, it is to be returned immediately to the Authority’s Commercial Officer with an appropriate explanation. 
f. The Contractor shall be entitled to reasonable additional delivery and packaging costs incurred in 
complying with the Diversion Order or cancellation. Claims are to be submitted by the Contractor to the 
Authority’s Commercial Officer together with applicable receipts and agreed as an amendment to the Contract 
in accordance with Condition 6 (Formal Amendments to the Contract). The Contractor shall comply with the 
requirements of the Diversion Order upon receipt of the Diversion Order. 

31. Self-to-Self Delivery 
Where it is stated in Schedule 3 (Contract Data Sheet) that any Contractor Deliverable is to be Delivered by the 
Contractor to their own premises, or to those of a Subcontractor (‘self-to-self delivery’), the risk in such a 
Contractor Deliverable shall remain vested in the Contractor until such time as it is handed over to the Authority. 

Licences and Intellectual Property 

32. Import and Export Licences 

a. If, in the performance of the Contract, the Contractor needs to import into the UK or export out of the 
UK anything not supplied by or on behalf of the Authority and for which a UK import or export licence is 
required, the responsibility for app lying for the licence shall rest with the Contractor. The Authority shall 
provide the Contractor with sufficient information, certification, documentation and other reasonable assistance 
in obtaining any necessary UK import or export licence. 
b. When an export licence or import licence or authorisation either singularly or in combination is required 
from a foreign government for the performance of the Contract, the Contractor shall as soon as reasonably 
practicable consult with the Authority on the licence requirements. Where the Contractor is the applicant for the 
licence or authorisation the Contractor shall: 

(1) ensure that when end use or end user restrictions, or both, apply to all or part of any Contractor 
Deliverable (which for the purposes of this Condition shall also include information, technical data and 
software), the Contractor, unless otherwise agreed with the Authority, shall identify in the application: 

(a) the end user as: Her Britannic Majesty’s Government of the United Kingdom of Great 
Britain and Northern Ireland (hereinafter “HM Government”); and 
(b) the end use as: For the Purposes of HM Government; and 

(2) include in the submission for the licence or authorisation a statement that "information on the 
status of processing this application may be shared with the Ministry of Defence of the United 
Kingdom". 

c. If the Contractor or any Subcontractor in the performance of the Contract needs to export materiel not 
previously supplied by or on behalf of the Authority for which an export licence or import licence or authorisation 
from a foreign government is required, the responsibility for instituting expeditious action to apply for and obtain 
the licence shall rest with the Contractor or that Subcontractor. For the purposes of this Condition materiel shall 
mean information, technical data and items, including Contractor Deliverables, components of Contractor 
Deliverables and software. 
d. Where the Contract performance requires the export of materiel for which a foreign export licence or 
import licence or authorisation is required, the Contractor shall include the dependencies for the export licence 
or import licence or authorisation application, grant and maintenance in the Contract risk register and in the risk 
management plan for the Contract, with appropriate review points. Where there is no requirement under the 
Contract for a risk management plan the Contractor shall submit this information to the Authority’s 

representative. 
e. During the term of the Contract and for a period of up to 2 years from completion of the Contract, the 
Authority may make a written request to the Contractor to seek a variation to the conditions to a foreign export 
licence or import licence or authorisation to enable the Authority to re-export or re-transfer a licensed or authorised 
item or licensed or authorised information from the UK to a non-licensed or unauthorised third party. If the Authority 
makes such a request it will consult with the Contractor before making a determination of whether the Authority or 
the Contractor is best placed in all the circumstance to make the request. Where, subsequent to 
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such consultation the Authority notifies the Contractor that the Contractor is best placed to make such request: 

(1) the Contractor shall, or procure that the Contractor’s Subcontractor shall, expeditiously consider 
whether or not there is any reason why it should object to making the request and, where it has no 
objection, file an application to seek a variation of the applicable export licence or import licence or 
authorisation in accordance with the procedures of the licensing authority. Where the Contractor has an 
objection, the Parties shall meet within five (5) working days to resolve the issue and should they fail the 
matter shall be escalated to an appropriate level within both Parties’ organisations, to include their 
respective export licensing subject matter experts; and 
(2) the Authority shall provide sufficient information, certification, documentation and other 
reasonable assistance as may be necessary to support the application for the requested variation. 

f. Where the Authority determines that it is best placed to make such request the Contractor shall 
provide sufficient information, certification, documentation and other reasonable assistance as may be 
necessary to support the Authority to make the application for the requested variation. 
g. Where the Authority invokes clause 32.e or 32.f the Authority will pay the Contractor a fair and 
reasonable charge for this service based on the cost of providing it. 

h. Where the Contractor subcontracts work under the Contract, which is likely to be subject to foreign 
export control, import control or both the Contractor shall use reasonable endeavours to incorporate in each 
subcontract equivalent obligations to those set out in this Condition. Where it is not possible to include 
equivalent terms to those set out in this Condition, the Contractor shall report that fact and the circumstances 
to the Authority. 

i. Without prejudice to HM Government's position on the validity of any claim by a foreign government to 
extra -territoriality, the Authority shall provide the Contractor with sufficient information, certification, 
documentation and other reasonable assistance to facilitate the granting of export licences or import licences or 
authorisations by a foreign Government in respect of the performance of the Contract. 
j. The Authority shall provide such assistance as the Contractor may reasonably require in obtaining any 
UK export licences necessary for the performance of the Contract. 
k. The Contractor shall use reasonable endeavours to identify whether any Contractor Deliverable is subject 
to: 

(1) a non-UK export licence, authorisation or exemption; or 
(2) any other related transfer or export control, 

that imposes or will impose end use, end user or re-transfer or re-export restrictions, or restrictions on disclosure 
to individuals based upon their nationality. This does not include the Intellectual Property-specific restrictions of 
the type referred to in Condition 33 (Third Party Intellectual Property – Rights and Restrictions). 
l. If at any time during the term of the Contract the Contractor becomes aware that all or any part of the 
Contractor Deliverables are subject to clause 32.k(1) or 32.k(2), they shall notify the Authority of this as soon 
as reasonably practicable by providing details in the DEFFORM 528 or other mutually agreed alternative 
format. Such notification shall be no later than thirty (30) days of knowledge of any affected Contractor 
Deliverable and in any event such notification shall be not less than thirty (30) days prior to delivery of the 
Contractor Deliverables. 

m. If the information to be provided under clause 32.l has been provided previously to the Authority by the 
Contractor under the Contract, the Contractor may satisfy these requirements by giving details of the previous 
notification and confirming they remain valid and satisfy the provisions of clause 32.l. 
n. During the term of the Contract, the Contractor shall notify the Authority as soon as reasonably practicable 
of any changes in the information notified previously under clauses 32.l or 32.m of which they become or are 
aware that would affect the Authority’s ability to use, disclose, re-transfer or re-export an item or part of it as is 
referred to in those clauses by issuing an updated DEFFORM 528 to the Authority. 

o. For a period of up to 2 years from completion of the Contract and in response to a specific request by 
the Authority, the Contractor shall notify the Authority as soon as reasonably practicable of any changes in the 
information notified previously under clause 32.l or 32.m of which they become aware that would affect the 
Authority’s ability to use, disclose, re-transfer or re-export an item or part of it as is referred to in those clauses 
by issuing an updated DEFFORM 528 to the Authority. 

p. Where following receipt of materiel from a Subcontractor or any of their other suppliers restrictions are 
notified to the Contractor by that Subcontractor, supplier or other third party or are identified by the Contractor, 
the Contractor shall immediately inform the Authority by issuing an updated DEFFORM 528. Within [X] days of 
such notification, the Contractor shall propose to the Authority actions to mitigate the impact of such restrictions. 
Such proposals may include, where appropriate, mutually supported attempts to obtain removal or modification 
to the restrictions or to obtain appropriate authorisations from the relevant foreign government. The Authority 
shall notify the contractor within [X] days of receipt of a proposal whether it is acceptable and where appropriate 
the Contract shall be modified in accordance with its terms to implement the proposal. 

q. If the restrictions prevent the Contractor from performing their obligations under the Contract and have not 
been removed, modified or otherwise satisfactorily managed within a reasonable time, the Authority may at its 
absolute discretion elect to amend the contract in accordance with Condition 6 or as otherwise may be provided by 
the Contract, or to terminate the Contract. Except as set out in clause 32.r, in the event of termination in these 
circumstances termination shall be on fair and reasonable terms having regard to all the circumstances including 
payments already made and that would otherwise be due under the Contract, costs incurred by the Contractor and 
benefits received by the Authority. The Parties, acting in good faith, will use all reasonable endeavours to agree 
such fair and reasonable terms failing which either Party may refer the matter to dispute resolution in 
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accordance with the provisions in the Contract. 
r. In the event that the restrictions notified to the Authority pursuant to clause 32.l were known or ought 
reasonably have been known by the Contractor (but were not disclosed) at contract award or if restrictions 
notified to the Authority pursuant to clauses 32.n or 32.p were known or ought reasonably to have been 
known by the Contractor at the date of submission of the most recent DEFFORM 528 submitted to the 
Authority in accordance with clause 32.l, termination under clause 32.t will be in accordance with Condition 42 
(Material Breach) and the provisions of clause 32.v will not apply. 

s. The Authority shall use reasonable endeavours to identify any export control restrictions applying to 
materiel to be provided to the Contractor as Government Furnished Assets (GFA). Where the Authority is to 
provide materiel necessary to enable the Contractor to perform the Contract or in respect of which the Services 
are to be provided, and that materiel is subject to a non-UK export licence, authorisation, exemption or other 
related transfer or export control as described in the provisions of clause 32.k, the Authority shall provide a 
completed DEFFORM 528 or will provide a new or updated DEFFORM 528 to the Contractor within thirty (30) 
days of the date of knowledge and in any case not later than thirty (30) days prior to the delivery of such 
materiel to the Contractor. 

t. In the event that the Authority becomes aware that the DEFFORM 528 disclosure was incomplete or 
inaccurate or in the event additional such materiel is identified then the Authority shall provide, as soon as 
reasonably practicable a new or revised DEFFORM 528. In the event that the Authority becomes aware that a 
prior disclosure included in DEFFORM 528 submitted to the Contractor was incomplete or inaccurate less 
than thirty (30) days prior to the delivery to the Contractor of any material to which the updated or new 
disclosure relates, the Parties will meet as soon as reasonably practicable to discuss how to mitigate the 
impact of the incomplete or inaccurate disclosure. 
u. Where: 

(1) restrictions are advised by the Authority to the Contractor in a DEFFORM 528 provided pursuant 
to clauses 32.s or 32.t or both; or 

(2) any of the information provided by the Authority in any DEFFORM 528 proves to be incorrect or 
inaccurate; the Authority and the Contractor shall act promptly to mitigate the impact of such restrictions or 
incorrect or inaccurate information. Such mitigation shall include, where appropriate, mutually supported 
attempts to obtain removal or modification to the restrictions or to obtain appropriate authorisations from the 
relevant foreign government. If the restrictions or incorrect or inaccurate information adversely affect the ability of 
the Contractor to perform their obligations under the Contract, the matter shall be handled under the terms of 
Condition 6 (Formal Amendments to the Contract) or as may otherwise be provided by the Contract as 
appropriate and if no alternative solution satisfies the essential terms of the Contract and the restrictions have 
not been removed, modified or otherwise satisfactorily managed within a reasonable time the Authority may 
terminate the Contract. Termination under these circumstances will be under the terms of Condition 41 
(Termination for Convenience) and as referenced in the Contract. 
v. Pending agreement of any amendment of the Contract as set out in clause 32.q or 32.u, provided the 
Contractor takes such steps as are reasonable to mitigate the impact, the Contractor shall be relieved from their 
obligations to perform those elements of the Contract directly affected by the restrictions or provision of 
incorrect or incomplete information. 

33. Not used as DEFCON 632 (Edn. 10/04) Applies  

Pricing and Payment 

34. Contract Price 
a. The Contractor shall provide the Contractor Deliverables to the Authority at the Contract Price. The 
Contract Price shall be a Firm Price unless otherwise stated in Schedule 3 (Contract Data Sheet). 
b. Subject to clause 34.a the Contract Price shall be inclusive of any UK custom and excise or other duty 
payable. The Contractor shall not make any claim for drawback of UK import duty on any part of the Contract 
Deliverables supplied which may be for shipment outside of the UK. 

35. Payment and Recovery of Sums Due 

a. Payment for Contractor Deliverables will be made by electronic transfer and prior to submitting any claims 
for payment under clause 35.b the Contractor will be required to register their details (Supplier on -boarding) on 
the Contracting, Purchasing and Finance (CP&F) electronic procurement tool. 
b. Where the Contractor submits an invoice to the Authority in accordance with clause 35.a, the 
Authority will consider and verify that invoice in a timely fashion. 
c. The Authority shall pay the Contractor any sums due under such an invoice no later than a period of 30 
days from the date on which the Authority has determined that the invoice is valid and undisputed. 

d. Where the Authority fails to comply with clause 35.a and there is undue delay in considering and 
verifying the invoice, the invoice shall be regarded as valid and undisputed for the purpose of clause 
35.c after a reasonable time has passed. 
e. The approval for payment of a valid and undisputed invoice by the Authority shall not be 
construed as acceptance by the Authority of the performance of the Contractor’s obligations nor as a 
waiver of its rights and remedies under the Contract. 
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f. Without prejudice to any other right or remedy, the Authority reserves the right to set off any amount 
owing at any time from the Contractor to the Authority against any amount payable by the Authority to the 
Contractor under the Contract or under any other contract with the Authority, or with any other 
Government Department. 

36. Value Added Tax 
a. The Contract Price excludes any UK output Value Added Tax (VAT) and any similar EU (or non-EU) 
taxes chargeable on the supply of Contractor Deliverables by the Contractor to the Authority. 

b. If the Contractor is required by UK VAT law to be registered for UK VAT (or has registered voluntarily) 
in respect of their business activities at the time of any supply, and the circumstances of any supply are such 
that the Contractor is liable to pay the tax due to HM Revenue and Customs (HMRC), the Authority shall pay 
to the Contractor in addition to the Contract Price (or any other sum due to the Contractor) a sum equal to the 
output VAT chargeable on the tax value of the supply of Contractor Deliverables, and all other payments 
under the Contract according to the law at the relevant tax point. 

c. The Contractor is responsible for the determination of VAT liability. The Contractor shall consult their 
Client Relationship Manager or the HMRC Enquiries Desk (and not the Authority’s Representative 
(Commercial)) in cases of doubt. The Contractor shall notify the Authority’s Representative (Commercial) of the 
Authority’s VAT liability under the Contract, and any changes to it, within twenty (20) Business Days of becoming 
aware the liability is other than at the standard rate of VAT. In the event of any doubt about the applicability of 
the tax in such cases, the Authority may require the Contractor to obtain, and pass to the Authority, a formal 
ruling from HMRC. The Contractor shall comply promptly with any such requirement. Where the Contractor 
obtains a ruling from HMRC, they shall supply a copy to the Authority within three (3) Business Days of receiving 
that ruling unless they propose to challenge the ruling. Where the Contractor challenges the ruling they shall 
supply to the Authority a copy of any final decisions issued by HMRC on completion of the challenge within three 
(3) Business Days of receiving the decision. 
d. Where supply of Contractor Deliverables comes within the scope of UK VAT, but the Contractor is not 
required by UK VAT law to be registered for UK VAT (and has not registered voluntarily), the Authority shall 
be responsible for assessing and paying over directly to HMRC any UK output VAT due in respect of the 
Contractor Deliverables. The Contractor shall be responsible for ensuring they take into account any changes 
in VAT law regarding registration. 

e. Where Contractor Deliverables are deemed to be supplied to the Authority outside the UK, the Contractor 
may be required by the laws of the country where the supply takes place to register there for EU (or non-EU) 
turnover or similar tax. In that event, the Authority shall pay to the Contractor in addition to the Contract Price (and 
any other sum due to the Contractor under th e Contract) a sum equal to the tax the Contractor is liable to pay to 
the tax authorities of the country in question in relation to the Contractor Deliverables within thirty (30) calendar 
days of a written request for payment of any such sum by the Contractor. 

f. In relation to the Contractor Deliverables supplied under the Contract the Authority shall not be required to 
pay any sum in respect of the Contractor’s input VAT (or similar EU or non-EU or both input taxes). However, these 
input taxes will be allowed where it is established that, despite the Contractor having taken all reasonable steps to 
recover them, it has not been possible to do so. Where there is any doubt that the Contractor has complied with this 
requirement the matter shall be resolved in accordance with Condition 39 (Dispute Resolution). 
g. Should HMRC decide that the Contractor has incorrectly determined the VAT liability, in accordance with 
clause 36.b above, the Authority will pay the VAT assessed by HMRC. In the event that HMRC so determines, 
the Contractor shall pay any interest charged on any assessment or penalties or both directly to HMRC. Such 
interest or penalties or both shall not be recoverable from the Authority under the Contract or any other contract. 
The Contractor shall supply the Authority with a copy of all correspondence between HMRC and the Contractor’s 
advisors regarding the VAT assessment within three (3) Business Days of a written request from the Authority 
for such correspondence. 

37. Debt Factoring 
a. Subject to the Contractor obtaining the prior written consent of the Authority in accordance with Condition 
10 (Assignment of Contract), the Contractor may assign to a third Party (“the Assignee”) the right to receive 
payment of the Contract Price or any part thereof due to the Contractor under the Contract (including interest 
which the Authority incurred through late payment under the Late Payment of Commercial Debts (Interest) Act 
1998 (“the Act”)). Any assignment of the right to receive payment of the Con tract Price (or any part thereof) 
under this Condition 37 shall be subject to: 

(1) reduction of any sums in respect of which the Authority exercises its right of recovery under clause 
0; 
(2) all related rights of the Authority under the Contract in relation to the recovery of sums due but 
unpaid; and 
(3) the Authority receiving notification under both clauses 37.b and 37.c(2). 

b. In the event that the Contractor obtains from the Authority the consent to assign the right to receive the 
Contract Price (or any part thereof) under clause 37.a, the Contractor shall notify the Authority in writing of 
the assignment and the date upon which the assignment becomes effective. 

c. The Contractor shall ensure that the Assignee: 
(1) is made aware of the Authority’s continuing rights under clauses 37.a(1) and 37.a(2); and 
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(2) notifies the Authority of the Assignee’s contact information and bank account details to 
which the Authority shall make payment, subject to any reduction made by the Authority in 
accordance with clauses 37.a(1) and 37.a(2). 

d. The provisions of Condition 35 (Payment and Recovery of Sums Due) shall continue to apply in all 
other respects after the assignment and shall not be amended without the prior approval of the Authority. 

38. Subcontracting and Prompt Payment 

a. Subcontracting any part of the Contract shall not relieve the Contractor of any of the Contractor’s 
obligations, duties or liabilities under the Contract. 
b. Where the Contractor enters into a subcontract, they shall cause a term to be included in such 
subcontract: 

(1) providing that where the Subcontractor submits an invoice to the Contractor, the Contractor will 
consider and verify that invoice in a timely fashion; 

(2) providing that the Contractor shall pay the Subcontractor any sums due under such an invoice no 
later than a period of thirty (30) days from the date on which the Contractor has determined that the 
invoice is valid and undisputed; 
(3) providing that where the Contractor fails to comply with clause 38.b(1) above, and there is 
an undue delay in considering and verifying the invoice, that the invoice shall be regarded as valid 
and undisputed for the purposes of clause 38.b(2) after a reasonable time has passed; and 
(4) requiring the counterparty to that subcontract to include in any subcontract which it awards, 
provisions having the same effect as clauses 38.b(1) to 38.b(4). 

Termination  

39. Dispute Resolution 

a. The Parties will attempt in good faith to resolve any dispute or claim arising out of or relating to the 
Contract through negotiations between the respective representatives of the Parties having authority to settle the 
matter, which attempts may include the use of any alternative dispute resolution procedure on which the Parties 
may agree. 
b. In the event that the dispute or claim is not resolved pursuant to clause 39.a the dispute shall be 
referred to arbitration. Unless otherwise agreed in writing by the Parties, the arbitration and this clause 39.b 
shall be governed by the Arbitration Act 1996. For the purposes of the arbitration, the arbitrator shall have the 
power to make provisional awards pursuant to Section 39 of the Arbitration Act 1996. 

c. For the avoidance of doubt, anything said, done or produced in or in relation to the arbitration 
process (including any awards) shall be confidential between the Parties, except as may be lawfully 
required in judicial proceedings relating to the arbitration or otherwise. 

40. Termination for Insolvency or Corrupt Gifts 

Insolvency: 
a. The Authority may terminate the Contract, without paying compensation to the Contractor, by giving 
written Notice of such 
termination to the Contractor at any time after any of the following events: 

Where the Contractor is an individual or a firm: 
(1) the application by the individual or, in the case of a firm constituted under English law, any partner 
of the firm to the court for an interim order pursuant to Section 253 of the Insolvency Act 1986; or 
(2) the court making an interim order pursuant to Section 252 of the Insolvency Act 1986; or 
(3) the individual, the firm or, in the case of a firm constituted under English law, any partner 
of the firm making a composition or a scheme of arrangement with them or their creditors; or 

(4) the presentation of a petition for bankruptcy order against the individual or, in the case of a 
firm constituted under English law, any partner of the firm unless it is withdrawn within three (3) 
Business Days from the date on which the Contractor is notified of the presentation; or 
(5) the court making a bankruptcy order in respect of the individual or, in the case of a firm constituted 
under English law, any partner of the firm; or 
(6) where the Contractor is either unable to pay their debts as they fall due or has no reasonable 
prospect of being able to pay debts which are not immediately payable. The Authority shall regard the 
Contractor as being unable to pay their debts if: 

(a) they have failed to comply with or to set aside a Statutory demand under Section 268 of 
the Insolvency Act 1986 within twenty-one (21) days of service of the Statutory Demand on 
them; or 

(b) execution or other process to enforce a debt due under a judgement or order of the court 
has been returned unsatisfied in whole or in part. 

(7) the presentation of a petition for sequestration in relation to the Contractor's estates unless it 
is withdrawn within three (3) Business Days from the date on which the Contractor is notified of the 
presentation; or 
(8) the court making an award of sequestration in relation to the Contractor’s estates. 

Where the Contractor is a company registered in England: 
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(9) the presentation of a petition for the appointment of an administrator; unless it is withdrawn within 
three (3) Business Days from the date on which the Contractor is notified of the presentation; or 
(3) the court making an administration order in relation to the company; or 
(4) the presentation of a petition for the winding-up of the company unless it is withdrawn within three (3) 
Business Days from the date on which the Contractor is notified of the presentation; or 
(5) the company passing a resolution that the company shall be wound-up; or 
(6) the court making an order that the company shall be wound-up; or 

(7) the appointment of a Receiver or manager or administrative Receiver. 
Where the Contractor is a company registered other than in England, events occur or are carried out which, 
within the jurisdiction to which they are subject, are similar in nature or effect to those specified in clauses 40.a(9) 
to 40.a(14) inclusive above. 
b. Such termination shall be without prejudice to and shall not affect any right of action or remedy which shall 
have accrued or 
shall accrue thereafter to the Authority and the Contractor. 

Corrupt Gifts: 
c. The Contractor shall not do, and warrants that in entering the Contract they have not done any of the 
following (hereafter referred to as 'prohibited acts'): 

(1) offer, promise or give to any Crown servant any gift or financial or other advantage of any kind 
as an inducement or reward; 

(a) for doing or not doing (or for having done or not having done) any act in relation to the  
obtaining or execution of this or any other Contract with the Crown; or 

for showing or not showing favour or disfavour to any person in relation to this or any other Contract with the 
Crown. 

(2) enter into this or any other Contract with the Crown in connection with which commission has 
been paid or has been agreed to be paid by them or on their behalf, or to their knowledge, unless before 
the Contract is made particulars of any such commission and of the terms and conditions of any such 
agreement for the payment thereof have been disclosed in writing to the Authority. 

d. If the Contractor, their employees, agents or any Subcontractor (or anyone acting on their behalf or any 
of their employees) does any of the prohibited acts or commits any offence under the Bribery Act 2010 with or 
without the knowledge or authority of the Contractor in relation to this Contract or any other contract with the 
Crown, the Authority shall be entitled: 

(1) to terminate the Contract and recover from the Contractor the amount of any loss resulting from 
the termination; 
(2) to recover from the Contractor the amount or value of any such gift, consideration or commission; 
and 
(3) to recover from the Contractor any other loss sustained in consequence of any breach of this 
Condition, where the Contract has not been terminated. 

e. In exercising its rights or remedies under this Condition, the Authority shall: 
(1) act in a reasonable and proportionate manner having regard to such matters as the gravity of, 
and the identity of the person performing, the prohibited act; 
(2) give all due consideration, where appropriate, to action other than termination of 
the Contract, including (without being limited to): 

(a) requiring the Contractor to procure the termination of a subcontract where 
the prohibited act is that of a Subcontractor or anyone acting on their behalf; 
(b) requiring the Contractor to procure the dismissal of an employee (whether their own or that 
of a Subcontractor or anyone acting on their behalf) where the prohibited act is that of such 
employee. 

f. Recovery action taken against any person in Her Majesty's service shall be without prejudice to any  
recovery action taken against the Contractor pursuant to this Condition. 

41. Termination for Convenience 

a. The Authority shall have the right to terminate the Contract in whole or in part at any time by giving the 
Contractor at least twenty (20) Business Cays written notice (or such other period as may be stated in Schedule 
3 (Contract Data Sheet)). Upon expiry of the notice period the Contract, or relevant part thereof, shall terminate 
without prejudice to the rights of the parties already accrued up to the date of termination. Where only part of the 
Contract is being terminated, the Authority and the Contractor shall owe each other no further obligations in 
respect of the part of the Contract being terminated, but will continue to fulfil their respective obligations on all 
other parts of the Contract not being terminated. 
b. Following the above notification the Authority shall be entitled to exercise any of the following rights 
in relation to the Contract (or part being terminated) to direct the Contractor to: 

(1) not start work on any element of the Contractor Deliverables not yet started; 
(2) complete in accordance with the Contract the provision of any element of the Contractor 
Deliverables; 

(3) as soon as may be reasonably practicable take such steps to ensure that the production 
rate of the Contractor Deliverables is reduced as quickly as possible; 
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(4) terminate on the best possible terms any subcontracts in support of the Contractor Deliverables 
that have not been completed, taking into account any direction given under clauses 41 .b(2) and 
41 .b(3) of this Condition. 

c. Where this Condition applies (and subject always to the Contractor’s compliance with any direction 
given by the Authority under clause 41.b): 

(1) The Authority shall take over from the Contractor at a fair and reasonable price all unused and 
undamaged materiel and any Contractor Deliverables in the course of manufacture that are: 

(a) in the possession of the Contractor at the date of termination; and 
(b) provided by or supplied to the Contractor for the performance of the Contract, 

except such materiel and Contractor Deliverables in the course of manufacture as the Contractor shall, 
with the agreement 
of the Authority, choose to retain; 
(2) the Contractor shall deliver to the Authority within an agreed period, or in absence of such 
agreement within a period as the Authority may specify, a list of: 

(a) all such unused and undamaged materiel; and 

(b) Contractor Deliverables in the course of manufacture, 
that are liable to be taken over by, or previously belonging to the Authority, and shall deliver such materiel 

and Contractor 
Deliverables in accordance with the directions of the Authority; 
(3) in respect of Services, the Authority shall pay the Contractor fair and reasonable prices for each 
Service performed, or partially performed, in accordance with the Contract. 

d. The Authority shall (subject to clause 41 .e below and to the Contractor’s compliance with any direction 
given by the Authority in clause 41.b above) indemnify the Contractor against any commitments, liabilities or 
expenditure which would otherwise represent an unavoidable loss by the Contractor by reason of the termination 
of the Contract, subject to: 

(1) the Contractor taking all reasonable steps to mitigate such loss; and 
(2) the Contractor submitting a fully itemised and costed list of such loss, with supporting 
evidence, reasonably and actually incurred by the Contractor as a result of the termination of the 
Contract or relevant part. 

e. The Authority’s total liability under the provisions of this Condition shall be limited to the total price of 
the Contractor Deliverables payable under the contract (or relevant part), including any sums paid, due or 
becoming due to the Contractor at the date of termination. 
f. The Contractor shall include in any subcontract over £250,000 which it may enter into for the purpose 
of the Contract, the right to terminate the subcontract under the terms of clauses 41 .a to 41 .e except that: 

(1) the name of the Contractor shall be substituted for the Authority except in clause 41 .c(1); 
(2) the notice period for termination shall be as specified in the subcontract, or if no period is 
specified twenty (20) Business Days; and 
(3) the Contractor’s right to terminate the subcontract shall not be exercised unless the main 
Contract, or relevant part, has been terminated by the Authority in accordance with the provisions of 
this Condition 41. 

g. Claims for payment under this Condition shall be submitted in accordance with the Authority’s direction. 

42. Material Breach 
a. In addition to any other rights and remedies, the Authority shall have the right to terminate the Contract 
(in whole or in part) with immediate effect by giving written Notice to the Contractor where the Contractor is in 
material breach of their obligations under the Contract. 
b. Where the Authority has terminated the Contract under clause 42.a the Authority shall have the right to 
claim such damages as may have been sustained as a result of the Contractor’s material breach of the Contract, 
including but not limited to any costs and expenses incurred by the Authority in: 

(1) carrying out any work that may be required to make the Contractor Deliverables comply with the 
Contract; or 
(2) obtaining the Contractor Deliverable in substitution from another supplier. 

43. Consequences of Termination 
The termination of the Contract, however arising, shall be without prejudice to the rights and duties of either 
Party accrued prior to termination. The Conditions that expressly or by implication have effect after 
termination shall continue to be enforceable even after termination. 

Additional Conditions 

44. The project specific DEFCONS and DEFCON SC variants that apply to the Contract are: 
DEFCON 5J (Edn 11/16) - Unique Identifiers 
DEFCON 14 (Edn 11/05) - Inventions And Designs Crown Rights And Ownership Of Patents And Registered 
Designs 
DEFCON 16 (Edn 10/04) - Repair And Maintenance Information 
DEFCON 21 (Edn 10/04) - Retention Of Records 
DEFCON 23 (SC2) (Edn. 06/21)- Special Jigs, Tooling and Test Equipment 
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DEFCON 76 SC2 (Edn 02/22) - Contractor's Personnel at Government Establishments 
DEFCON 90 (Edn 11/06) – Copyright 
DEFCON 91 (Edn 11/06) - Intellectual Property Rights In Software 
DEFCON 532A SC2 (Edn 08/20) - Protection of Personal Data 
(Where Personal Data is not being processed on behalf of the Authority) 
DEFCON 602B (Edn 12/06) - Quality Assurance (without Quality Plan) 
DEFCON 611 (Edn. 02/16) - Issued Property 

DEFCON 624 SC2 (Edn 11/17) - Use Of Asbestos 
DEFCON 632 (Edn. 10/04) -Third Party Intellectual Property - Rights and Restrictions 
DEFCON 643 SC2 (Edn 03/15)- Price Fixing (Non-qualifying contracts) Application 
DEFCON 658 SC2 (Edn 09/21) – Cyber Further to DEFCON 658 the Cyber Risk Level of the 
Contract is Very Low, as defined in Def Stan 05-138 
DEFCON 659A (Edn.09/21)- Security Measures 
DEFCON 660 (Edn.12/15)- Official-Sensitive Security Requirements 

DEFCON 684 (Edn 01/04) - Limitation upon Claims In Respect Of Aviation Products 

DEFCON 694 (Edn 07/21) – Accounting For Property of the Authority 
DEFCON 812 (Edn 04/15) -Single Source Open Book 
DEFCON 815 (Edn 04/15)- Single Source Non Qualifying pricing statement 

45. The special Conditions that apply to the Contract are: 

Where this contract contains changes and/or deviations from MOD SC terms and conditions, those 
changes and/or deviations have been agreed for this contract only and will not automatically apply to or 
set a precedence for any other contract. 

Change of Control 
For Clause 15 under this contract this will: 
i) Limit effects to named sub-contractors. 
ii) Exclude re-structuring within BAE Systems Group. 

Third Party IPR Authorisation 

Notwithstanding any other provisions of the Contract and for the avoidance of doubt, award of the Contract by the 
Authority and placement of any contract task under it does not constitute an authorisation by the Crown under 
Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949. The Contractor 
acknowledges that any such authorisation by the Authority under its statutory powers must be expressly provided 
in writing, with reference to the acts authorized and the specific intellectual property involved. 

Force Majeure Clause 
1. The Contractor shall not be in breach of this Contract, nor liable for late or non-performance of any of its 
obligations under this Contract, if such delay or failure result from a “Force Majeure Event”. For the purposes of 
this Contract a Force Majeure Event is defined as one of the following: 
a. acts of nature; 
b. war; 
c. hostilities; 
d. fire at any of the Contractor’s premises or those of its suppliers except to the extent that the fire was caused by 
their own negligence. 

2. The Contractor shall immediately notify the Authority in writing on the occurrence of a Force Majeure Event, 
including details of the Force Majeure Event, its effect on the Contractor’s obligations under this Contract, and the 
actions proposed to mitigate its effect. 
3. Subject to Clause 4 below, the Contractor shall be entitled to an appropriate extension of time for performing 
such obligations provided always that the Contractor has used, to the satisfaction of the Authority, all reasonable 
endeavours, both to mitigate the effects of the Force Majeure Event, and to facilitate the continued performance 
of its obligations under this Contract. 

4. The maximum extension of time granted under this clause shall be limited to 1 month after which time the 
Authority may, on giving written notice to the Contractor, terminate this Contract, without seeking compensation 
from the Contractor, with immediate effect 

Legislative Change 

Should there be any specific Discriminatory Legislative Change, that has a cost/time impact on the Contract, this 
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is to be addressed on a case by case basis and subsequently agreed between the parties however the 
authority will have the final decision. 

Security Clearances 
The Contractor shall ensure that they arrange for any relevant security clearances (including BPSS or SC) to be 
in place when their personnel are required deliver any goods or services on Authority sites. 

46. The processes that apply to the Contract are: 

Impediments 
The Contractor shall notify the Authority as soon as they become aware of any circumstance which will impact on their 
ability to deliver any of the requirements or meet any of the stated timescales. 

Tender Proposal 

Requirements to be delivered in accordance with this contract and, where it does not conflict with this contract, in 
line with proposal included in BAE tender proposal dated 3rd March 2022. If and to the extent that any terms 

in the BAE proposal conflicts with this Contract, then this Contract shall take precedence. 

47. Limitations on Liability  

Definitions 

1.1 In this Condition [1] the following words and expressions shall have the meanings given to them, except 
where the context requires a different meaning: 

“Charges” means any of the charges for the provision of the Services, Contractor Deliverables and the 
performance of any of the Contractor’s other obligations under this Contract, as determined in accordance with 
this Contract; 

“Data Protection Legislation” means all applicable Law in force from time to time in the UK relating to the 
processing of personal data and privacy, including but not limited to: 
(1) UK GDPR; 
(2) DPA 2018; and 
(3) the Privacy and Electronic Communications (EC Directive) Regulations 2003 (SI 2003/2426) as 
amended, each to the extent that it relates to the processing of personal data and privacy; 

“Default” means any breach of the obligations of the relevant Party (including fundamental breach or breach of 
a fundamental term) or any other default, act, omission, negligence or statement of the relevant Party, its 
employees, servants, agents or subcontractors in connection with or in relation to the subject matter of this 
Contract and in respect of which such Party is liable to the other. In no event shall a failure or delay in the 
delivery of an Authority responsibility or an activity to be carried out by the Authority or its representatives in 
accordance with the Contract be considered a Default; 

‘DPA 2018’ means the Data Protection Act 2018; 

“Law” means any applicable law, subordinate legislation within the meaning of section 21(1) of the Interpretation 
Act 1978, regulation, order, regulatory policy, mandatory guidance or code of practice judgment of a relevant 
court of law, or directives or requirements of any regulatory body, delegated or subordinate legislation or notice of 
any regulatory body; 

“Service Credits” means the amount that the Contractor shall credit or pay to the Authority in the event of a failure 
by the Contractor to meet the agreed Service Levels as set out/referred to in [cross refer to service credit regime 
in the contract]; 

“Term” means the period commencing on [the commencement date / the date on which this Contract is signed / 
the date on which this Contract takes effect] and ending [on the expiry of x years /on x date] or on earlier 
termination of this Contract. 

‘UK GDPR’ means the General Data Protection Regulation (Regulation (EU) 2016/679) as retained in UK law by 
the EU (Withdrawal) Act 2018 and the Data Protection, Privacy and Electronic Communications (Amendments 
etc) (EU Exit) Regulations 2019; 

Unlimited liabilities 

1.2 Neither Party limits its liability for: 
1.2.1 death or personal injury caused by its negligence, or that of its employees, agents or sub-  
contractors (as applicable); 
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1.2.2 fraud or fraudulent misrepresentation by it or its employees; 
1.2.3 breach of any obligation as to title implied by section 12 of the Sale of Goods Act 1979 or section 2 
of the Supply of Goods and Services Act 1982; or 
1.2.4 any liability to the extent it cannot be limited or excluded by law. 

1.3 The financial caps on the Contractor's liability set out in Clause 1.4 and 1.5 below shall not apply to the 
following: 

1.3.1 for any indemnity given by the Contractor to the Authority under this Contact, including but not 
limited to: 

1.3.1.1 the Contractor's indemnity in relation to DEFCON 91 (Intellectual Property in Software) 
and condition 33 (Third Party IP – Rights and Restrictions); 
1.3.1.2 the Contractor's indemnity in relation to TUPE; 

1.3.2 for any indemnity given by the Authority to the Contractor under this Contract, including but not 
limited to: 

1.3.2.1 the Authority’s indemnity under DEFCON 514A (Failure of Performance under 
Research and Development Contracts); 
1.3.2.2 the Authority’s indemnity in relation to TUPE; 

1.3.3 breach by the Contractor of DEFCON 532A (SC2) and Data Protection Legislation; and 
1.3.4 to the extent it arises as a result of a Default by either Party, any fine or penalty incurred by the 
other Party pursuant to Law and any costs incurred by such other Party in defending any proceedings 
which result in such fine or penalty. 

1.3.5 For the avoidance of doubt any payments due from either of the Parties to the other in accordance 
with DEFCON 811 (SC2) or the Defence Reform Act 2014 and/or the Single Source Contract 
Regulations 2014, as amended from time to time, shall not be excluded or limited under the provisions 
of Clauses 1.4 and/or 1.5 below. 

Financial limits 

1.4 Subject to Clauses 1.2 and 1.3 and to the maximum extent permitted by Law: 

1.4.1 throughout the Term the Contractor's total liability in respect of losses that are caused by Defaults 
of the Contractor shall in no event exceed: 

1.4.1.1 in respect of DEFCON 76 (SC2) £1,200,000 in aggregate;  
1.4.1.2 in respect of condition 42b £1,200,000 in aggregate; 
1.4.1.3 in respect of DEFCON 611 (SC2) £1,200,000 in aggregate; 
and 1.4.1.4 in respect of condition 27d £1,200,000 aggregate; 

1.4.2 without limiting Clause 1.4.1 and subject always to Clauses 1.2, 1.3 and 1.4.3, the Contractor's 
total liability throughout the Term in respect of all other liabilities (but excluding any Service Credits paid 
or payable in accordance with any service credit or performance provisions), whether in contract, in tort 
(including negligence), arising under warranty, under statute or otherwise under or in connection with 
this Contract shall be £1,200,000in aggregate. 
1.4.3 on the exercise of any and, where more than one, each option period or agreed extension to the 
Term, the limitation of the Contractor's total liability (in aggregate) set out in Clauses 1.4.1 and 1.4.2 
above shall be fully replenished such that on and from each such exercise or extension of the Term, the 
Authority shall be able to claim up to the full value of the limitation set out in Clauses 1.4.1 and 1.4.2 of 
this Contract. 

1.5 Subject to Clauses 1.2, 1.3 and 1.6, and to the maximum extent permitted by Law the Authority's total liability 
(in aggregate) whether in contract, in tort (including negligence), under warranty, under statute or otherwise under 
or in 
connection with this Contract shall in respect of all liabilities (taken together) be limited to the Charges paid by the 
Authority in the relevant Contract Year in respect of any and all claims in that Contract Year. 

1.6 Clause 1.5 shall not exclude or limit the Contractor's right under this Contract to claim for the Charges. 

Consequential loss 

1.7 Subject to Clauses 1.2, 1.3 and 1.8, neither Party shall be liable to the other Party or to any third party, 
whether in contract (including under any warranty), in tort (including negligence), under statute or otherwise for or 
in respect of: 

1.7.1 indirect loss or damage; 
1.7.2 special loss or damage; 
1.7.3 consequential loss or damage; 

1.7.4 loss of profits (whether direct or indirect); 
1.7.5 loss of turnover (whether direct or indirect); 
1.7.6 loss of business opportunities (whether direct or indirect); or 
1.7.7 damage to goodwill (whether direct or indirect), 

even if that Party was aware of the possibility of such loss or damage to the other Party. 
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1.8 The provisions of Clause 1.7 shall not restrict the Authority's ability to recover any of the following losses 
incurred by the Authority to the extent that they arise as a result of a Default by the Contractor: 

1.8.1 any additional operational and administrative costs and expenses arising from the Contractor's 
Default, including any costs paid or payable by the Authority: 

1.8.1.1 to any third party; 
1.8.1.2 for putting in place workarounds for the Contractor Deliverables and other deliverables 

that are reliant on the Contractor Deliverables; and 
1.8.1.3 relating to time spent by or on behalf of the Authority in dealing with the consequences 

of the Default; 
1.8.2 any or all wasted expenditure and losses incurred by the Authority arising from the Contractor's 
Default, including wasted management time; 

1.8.3 the additional cost of procuring and maintaining in place transitional assistance and 
replacement deliverables for the remainder of the Term and any option period or agreed extension to 
the Term (including legal and other consultants' fees, re-procurement project costs, other expenses 
associated with such exercise and any increase in the fees for the replacement services over and 
above the Contract Price that would have been payable for the relevant Contractor Deliverables); 
1.8.4 any losses arising in connection with the loss, destruction, corruption, inaccuracy or degradation of 
Authority data, or other data or software, including, to the extent the Authority data, other data or 
software can be recovered or reconstituted, the fees, costs and expenses of reconstituting such 
Authority data, data or software; 
1.8.5 damage to the Authority's physical property and tangible assets, including damage under 
DEFCONs 76 (SC2) and 611 (SC2); 

1.8.6 costs, expenses and charges arising from, or any damages, account of profits or other award 
made for, infringement of any third-party Intellectual Property Rights or breach of any obligations of 
confidence; 
1.8.7 any additional costs incurred by the Authority in relation to the Authority's contracts with a third 
party (including any compensation or interest paid to a third party by the Authority) as a result of the 
Default (including the extension or replacement of such contracts); 
1.8.8 any fine or penalty incurred by the Authority pursuant to Law and any costs incurred by the 
Authority in defending any proceedings which result in such fine or penalty; or 

1.8.9 any savings, discounts or price reductions during the Term and any option period or agreed 
extension to the Term committed to by the Contractor pursuant to this Contract. 

Invalidity 

1.9 If any limitation or provision contained or expressly referred to in this Condition [1] is held to be invalid under 
any Law, it will be deemed to be omitted to that extent, and if any Party becomes liable for loss or damage to 
which that limitation or provision applied, that liability will be subject to the remaining limitations and provisions 
set out in this Condition [1]. 

Third party claims or losses 

1.10 Without prejudice to any other rights or remedies the Authority may have under this Contract (including but 
not limited to any indemnity claim under DEFCONs 91 and condition 33 or at Law), the Authority shall be entitled 
to make a claim under this Contract against the Contractor in respect of any losses incurred by the Authority 
which arise out of a claim made against the Authority by a third party under any contract with that third party 
provided that such third party claim: 

1.10.1 arises naturally and ordinarily as a result of the Contractor's failure to provide the Contractor 
Deliverables or failure to perform any of its obligations under this Contract; and 
1.10.2 is a type of claim or loss that would have been recoverable under this Contract if the third party 
were a party to this Contract (whether as the Authority or the Contractor), such claim to be construed as 
direct losses for the purpose of this Contract. 

No double recovery 

1.11 Neither Party shall be entitled to employ such rights and remedies available to it so as to seek to recover 
more than once in respect of the same loss, but the Authority shall be entitled to use (singly or together) such 
rights and remedies available to the Authority so as to recover the full extent of any recoverable losses suffered 
or incurred, including any remedies the Authority may have against any guarantor. 
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Schedule 1 - Definitions of Contract 

Articles means the Contractor Deliverables (goods and/or the services), 
including Packaging (and Certificate(s) of Conformity and supplied 
in accordance with any QA requirements if specified) which the 
Contractor is required to provide under the Contract in accordance 
with Schedule 2 (Schedule of Requirements), but excluding 
incidentals outside Schedule 2 (Schedule of Requirements) such 
as progress reports. (This definition only applies when 
DEFCONs are added to these Conditions); 

Authority means the Secretary of State for Defence acting on behalf of the 
Crown; 

Authority’s Representative(s) shall be those person(s) defined in Schedule 3 (Contract Data 
Sheet) who will act as the Authority’s Representative(s) in 
connection with the Contract. Where the term “Authority’s 
Representative(s)” in the Conditions is immediately followed by a 
functional description in brackets, the appropriate Authority’s 
Representative(s) shall be the designated person(s) for the 
purposes of Condition 7; 

Business Day means 09:00 to 17:00 Monday to Friday, excluding public 
and statutory holidays; 

Central Government Body a body listed in one of the following sub-categories of the Central 
Government classification of the Public Sector Classification 
Guide, as published and amended from time to time by the Office 
for National Statistics: 

a. Government Department; 
b. Non-Departmental Public Body or Assembly Sponsored Public Body 

(advisory, executive, or tribunal); 
c. Non-Ministerial Department; or 
d. Executive Agency; 

Collect means pick up the Contractor Deliverables from the 
Consignor. This shall include loading, and any other specific 
arrangements, agreed in accordance with Clause 28.c and 
Collected and Collection shall be construed accordingly; 

Commercial Packaging means commercial Packaging for military use as described in 
Def Stan 81-041 (Part 1) 

Conditions means the terms and conditions set out in this document; 
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Consignee means that part of the Authority identified in Schedule 3 (Contract 
Data Sheet) to whom the Contractor Deliverables are to be 
Delivered or on whose behalf they are to be Collected at the 
address specified in Schedule 3 (Contract Data Sheet) or such 
other part of the Authority as may be instructed by the Authority by 
means of a Diversion Order; 

Consignor means the name and address specified in Schedule 3 
(Contract Data Sheet) from whom the Contractor Deliverables 
will be dispatched or Collected; 

Contract means the Contract including its Schedules and any 
amendments agreed by the Parties in accordance with Condition 
6 (Formal Amendments to the Contract); 

Contract Price means the amount set out in Schedule 2 (Schedule of 
Requirements) to be paid (inclusive of Packaging and exclusive of 
any applicable VAT) by the Authority to the Contractor, for the full 
and proper performance by the Contractor of its obligations under 
the Contract. 

Contractor means the person who, by the Contract, undertakes to supply the 
Contractor Deliverables, for the Authority as is provided by the 
Contract. Where the Contractor is an individual or a partnership, 
the expression shall include the personal representatives of the 
individual or of the partners, as the case may be, and the 
expression shall also include any person to whom the benefit of 
the Contract may be assigned by the Contractor with the consent 
of the Authority; 

Contractor Deliverables means the goods and/or the services, including Packaging (and 
Certificate(s) of Conformity and supplied in accordance with 
any QA requirements if specified) which the Contractor is 
required to provide under the Contract; 

Control means the power of a person to secure that the affairs of the 
Contractor are conducted in accordance with the wishes of 
that person: 

a. by means of the holding of shares, or the possession of 
voting powers in, or in relation to, the Contractor; or 

b. by virtue of any powers conferred by the constitutional or corporate 
documents, or any other document, regulating the Contractor; 
and a change of Control occurs if a person who Controls the 
Contractor ceases to do so or if another person acquires Control 
of the Contractor; 

CPET means the UK Government’s Central Point of Expertise on Timber, 
which provides a free telephone helpline and website to support 
implementation of the UK Government timber procurement policy; 

Crown Use in relation to a patent means the doing of anything by virtue of 
Sections 55 to 57 of the Patents Act 1977 which otherwise 
would be an infringement of the patent and in relation to a 
Registered Design has the meaning given in paragraph 2A(6) 
of the First Schedule to the Registered Designs Act 1949; 

Dangerous Goods means those substances, preparations and articles that are 
capable of posing a risk to health, safety, property or the 
environment which are prohibited by regulation, or classified 
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and authorised only under the conditions prescribed by the: 
a. Carriage of Dangerous Goods and Use of Transportable Pressure Equipment Regulations 

2009 (CDG) (as amended 2011); 
b. European Agreement Concerning the International Carriage of Dangerous Goods by Road 

(ADR); 
c. Regulations Concerning the International Carriage of Dangerous Goods by Rail (RID); 
d. International Maritime Dangerous Goods (IMDG) Code; 
e. International Civil Aviation Organisation (ICAO) Technical Instructions for the Safe Transport 

of Dangerous Goods by Air; 
f. International Air Transport Association (IATA) Dangerous Goods Regulations; 

DBS Finance means Defence Business Services Finance, at the address 
stated in Schedule 3 (Contract Data Sheet); 

DEFFORM means the MOD DEFFORM series which can be found 
at https://www.aof.mod.uk;  

DEF STAN means Defence Standards which can be accessed at 
https://www.dstan.mod.uk;  

Deliver means hand over the Contractor Deliverables to the Consignee. 
This shall include unloading, and any other specific arrangements, 
agreed in accordance with Condition 28 and Delivered and 
Delivery shall be construed accordingly; 

Delivery Date means the date as specified in Schedule 2 (Schedule of 
Requirements) on which the Contractor Deliverables or the 
relevant portion of them are to be Delivered or made available for 
Collection; 

Denomination of Quantity means the quantity or measure by which an item of material is 
(D of Q) managed; 

Design Right(s) has the meaning ascribed to it by Section 213 of the Copyright, 
Designs and Patents Act 1988; 

Diversion Order means the Authority’s written instruction (typically given by MOD 
Form 199) for urgent Delivery of specified quantities of 
Contractor Deliverables to a Consignee other than the Consignee 
stated in Schedule 3 (Contract Data Sheet); 

Effective Date of Contract means the date specified on the Authority’s acceptance letter; 

Evidence means either: 
a. an invoice or delivery note from the timber supplier or Subcontractor to the Contractor 

specifying that the product supplied to the Authority is FSC or PEFC certified; or 
b. other robust Evidence of sustainability or FLEGT licensed origin, as advised by CPET; 

Firm Price means a price (excluding VAT) which is not subject to variation; 

FLEGT means the Forest Law Enforcement, Governance and Trade 
initiative by the European Union to use the power of timber-
consuming countries to reduce the extent of illegal logging; 

Government Furnished is a generic term for any MOD asset such as equipment, 
Assets (GFA) information or resources issued or made available to the 

Contractor in connection with the Contract by or on behalf of 
the Authority; 

Hazardous Contractor means a Contractor Deliverable or a component of a Contractor 
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Deliverable Deliverable that is itself a hazardous material or substance or 
that may in the course of its use, maintenance, disposal, or in 
the event of an accident, release one or more hazardous 
materials or substances and each material or substance that 
may be so released; 

Independent Verification means that an evaluation is undertaken and reported by an 
individual or body whose organisation, systems and procedures 
conform to “ISO Guide 65:1996 (EN 45011:1998) General 
requirements for bodies operating product certification systems 
or equivalent”, and who is accredited to audit against forest 
management standards by a body whose organisation, systems 
and procedures conform to “ISO 17011: 2004 General 
Requirements for Providing Assessment and Accreditation of 
Conformity Assessment Bodies or equivalent”; 

Information means any Information in any written or other tangible form 
disclosed to one Party by or on behalf of the other Party under or 
in connection with the Contract; 

Issued Property means any item of Government Furnished Assets (GFA), including 
any materiel issued or otherwise furnished to the Contractor in 
connection with the Contract by or on behalf of the Authority; 

Legal and Sustainable means production and process methods, also referred to as 
timber production standards, as defined by the document titled 

“UK Government Timber Production Policy: Definition of legal 
and sustainable for timber procurement". The edition current on 
the day the Contract documents are issued by the Authority shall 
apply; 

Legislation means in relation to the United Kingdom any Act of Parliament, 
any subordinate legislation within the meaning of section 21 of the 
Interpretation Act 1978, or any exercise of Royal Prerogative; 

Military Level Packaging (MLP) means Packaging that provides enhanced protection in 
accordance with Def Stan 81-041 (Part 1), beyond that which 
Commercial Packaging normally provides for the military 
supply chain; 

Military Packager is a MOD sponsored scheme to certify military Packaging 
Approval Scheme (MPAS) designers and register organisations, as capable of producing 

acceptable Services Packaging Instruction Sheet (SPIS) designs 
in accordance with Defence Standard (Def Stan) 81-041 (Part 4); 

Military Packaging Level (MPL) shall have the meaning described in Def Stan 81-041 (Part 1); 

MPAS Registered Organisation is a packaging organisation having one or more MPAS 
Certificated Designers capable of Military Level designs. A 
company capable of both Military Level and commercial 
Packaging designs including MOD labelling requirements; 

MPAS Certificated Designer shall mean an experienced Packaging designer trained and 

certified to MPAS requirements; 
NATO means the North Atlantic Treaty Organisation which is an inter-

governmental military alliance based on the North Atlantic 
Treaty which was signed on 4 April 1949; 

Notices shall mean all Notices, orders, or other forms of 
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communication required to be given in writing under or 
in connection with the Contract; 

Overseas shall mean non UK or foreign; 

Packaging Verb. The operations involved in the preparation of materiel 
for; transportation, handling, storage and Delivery to the user; 
Noun. The materials and components used for the preparation 
of the Contractor Deliverables for transportation and storage in 
accordance with the Contract; 

Packaging Design Authority shall mean the organisation that is responsible for the original 
(PDA) design of the Packaging except where transferred by 

agreement. The PDA shall be identified in the Contract, see 
Annex A to Schedule 3 (Appendix – Addresses and Other 
Information), Box 3; 

Parties means the Contractor and the Authority, and Party shall 
be construed accordingly; 

Primary Packaging Quantity means the quantity of an item of material to be contained in an 
(PPQ) individual package, which has been selected as being the most 

suitable for issue(s) to the ultimate user, as described in Def 
Stan 81-041 (Part 1); 

Publishable Performance means any of the Information in Schedule 9 (KPI Data Report) 
as 

Information it relates to Key Performance Indicator where it is expressed 
as publishable in the table in Schedule 9 which shall not 
contain any Information which is exempt from disclosure which 
shall be determined by the Authority; and which shall not 
constitute Sensitive Information; 

Recycled Timber means recovered wood that prior to being supplied to the 
Authority had an end use as a standalone object or as part of a 
structure. Recycled Timber covers: 

a. pre-consumer reclaimed wood and wood fibre and industrial by-products; 
b. post-consumer reclaimed wood and wood fibre, and driftwood; 
c. reclaimed timber abandoned or confiscated at least ten 

years previously; 
it excludes sawmill co-products; 

Safety Data Sheet has the meaning as defined in the Registration, 
Evaluation, Authorisation and Restriction of Chemicals 
(REACH) Regulations 2007 (as amended); 

Schedule of Requirements means Schedule 2 (Schedule of Requirements), which 
identifies, either directly or by reference, Contractor Deliverables 
to be provided, the quantities and dates involved and the price or 
pricing terms in relation to each Contractor Deliverable; 

Sensitive Information means the Information listed in the completed Schedule 5 
(Contractor’s Sensitive Information), which is Information 
notified by the Contractor to the Authority, which is 
acknowledged by the Authority as being sensitive, at the point 
at which the Contract is entered into or amended (as relevant) 
and remains sensitive information at the time of publication; 

Short-Rotation Coppice means a specific management regime whereby the poles of trees 
are cut every one to two years and which is aimed at producing 
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biomass for energy. It is 
exempt from the UK 
Government timber 
procurement policy. For 
avoidance of doubt, Short-
Rotation Coppice is not 
conventional coppice, 
which is subject to the 
timber policy; 

Specification means the description of the 

Contractor Deliverables, 

including any specifications, 

drawings, samples and / or 

patterns, and shall include 

any document or item which, 

individually or collectively is 
referred to in Schedule 2 

(Schedule of Requirements). 

The Specification forms part 

of the Contract and all 

Contractor Deliverables to 

be supplied by the 

Contractor under the 

Contract shall conform in all 

respects with the 

Specification; 

STANAG 4329 means the publication NATO 
Standard Bar Code 

Symbologies which can be 
sourced at  
https://www.dstan.mod.uk/fa
qs.html;  

Subcontractor means any subcontractor 
engaged by the Contractor 
or by any other 
subcontractor of the 
Contractor at any level of 
subcontracting to provide 
Contractor Deliverables 
wholly or substantially for 
the purpose of performing 
(or contributing to the 
performance of) the whole 
or any part of this Contract 
and ‘Subcontract’ shall be 
interpreted accordingly; 

Timber and Wood-Derived means timber (including 
Recycled Timber and Virgin Timber but 
Products excluding Short-

Rotation Coppice) and 
any products that 
contain wood or wood 
fibre derived from 
those timbers. Such 
products range from 
solid wood to those 
where the 
manufacturing 
processes obscure the 
wood element; 

http://www.dstan.mod.uk/faqs.html
http://www.dstan.mod.uk/faqs.html
http://www.dstan.mod.uk/faqs.html
http://www.dstan.mod.uk/faqs.html


Transparency Information means the content of 
this Contract in its 
entirety, including from 
time to time agreed 
changes to the 
Contract, except for 
(i) any Information which 
is exempt from 
disclosure in accordance 
with the provisions of the 
Freedom of Information 
Act 2000 (FOIA) or the 
Environmental 
Information Regulations 
2004 (EIR), which shall 
be determined by the 
Authority, and 
(ii) any Sensitive Information 

Virgin Timber means Timber 
and Wood-
Derived Products 
that do not 
include Recycled 
Timber. 

Annex A to Schedule 1 – Additional Definitions of Contract 
iaw. Conditions 44 - 46 (Additional Conditions) 

Discriminatory Legislative Change means any change in 
or repeal of Legislation which: 
i. results in the Contractor being required 
to carry out activities which would amount 
to material change to the scope of Annex 
A or B (SOR); or, 
ii. causes an increase in the costs properly payable to 
any Sub-Contractor (provided that the Contractor has 
used reasonable endeavours to mitigate such increase 
in costs). 
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Schedule 2 - Schedule of Requirements 

Deliverables in accordance with Statement of Requirements 
Item Number Description Delivery Date 

(exact dates to be confirmed on  

contract award) 

Unit of 

Measurement 

Quantity Firm Price (£) Ex VAT 

– Per Item 
(including any packaging,  

travel, delivery and  
importing) 

Firm Price (£) Ex 

VAT -Total 
(including any packaging, 

travel, delivery and 
importing) 

1 FTUAS CMS Integration 31/05/2023 Total 1 Redacted under 
FOIA Section 43, 

Commercial 
interests   

Redacted under 
FOIA Section 43, 

Commercial 
interests   2 Security Enforcement Function (SEF) 31/05/2023 Total 1 Redacted under 

FOIA Section 43, 
Commercial 

interests 

Redacted under 
FOIA Section 43, 

Commercial 
interests   3 Platform Embodiment Phase (PEP) 31/07/2023 Total 1 Redacted under 

FOIA Section 43, 
Commercial 
interests   

Redacted under 
FOIA Section 43, 

Commercial 
interests   4 In Service Support (ISS) 31/01/2026 Total 1 Redacted under 

FOIA Section 43, 
Commercial 
interests   

Redacted under 
FOIA Section 43, 

Commercial 
interests   All prices are firm prices, to be paid in £ (GBP/Pounding Sterling), not subject to any increase or exchange rates. Total Price 2,124,573 

 

Item Number Consignee Address (XY code only) 

All HM Naval Base Portsmouth 
Item Number Payment Schedule 

X Payments to be made in accordance with Milestone plan 
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Annex A: Milestone Payments Table 

Redacted under FOIA Section 43, Commercial 

  



      
    

Schedule 3 - Contract Data Sheet 

General Conditions 

Condition 2 – Duration of Contract: 

The Contract expiry date shall be: 31st January 2026 

Condition 4 – Governing Law: 

Contract to be governed and construed in accordance with: 

English Law 

Scots Law clause 4.d shall apply 

Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) 
irrevocably appointed for Contractors without a place of business in England (or Scotland, 
if Scots Law applies) in accordance with clause 4.g (if applicable) are as follows: 

Condition 7 – Authority’s Representatives: 

The Authority’s Representatives for the Contract are as follows: 

Commercial: Commercial Officer as per Appendix - Addresses and Other Information 

Project Manager: as per Appendix - Addresses and Other Information 

Condition 18 – Notices: 

Notices served under the Contract shall be sent to the following address: 

Authority: Commercial Officer 

Contractor: Contract Manager 

Notices can be sent by electronic mail? 

Condition 19.a – Progress Meetings: 

The Contractor shall be required to attend the following meetings: 

To be arranged if and when required unless already detailed in Statement 
of Requirements. 

Condition 19.b – Progress Reports: 

The Contractor is required to submit the following Reports: 

To be arranged if and when required unless already detailed in Statement 
of Requirements. 
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Supply of Contractor Deliverables 

Condition 20 – Quality Assurance: 

Is a Deliverable Quality Plan required for this Contract? 

If required, the Deliverable Quality Plan must be set out as defined in AQAP 2105 and 
delivered to the Authority (Quality) within Business Days of Contract Award. Once agreed 
by the Authority the Quality Plan shall be incorporated into the Contract. The Contractor 
shall remain at all times solely responsible for the accuracy, suitability and applicability of 
the Deliverable Quality Plan. 

Other Quality Assurance Requirements: 

Condition 21 – Marking of Contractor Deliverables: 

Special Marking requirements: 

N/A 

Condition 23 - Supply of Data for Hazardous Contractor Deliverables, Materials 
and Substances: 

A completed Schedule 6 (Hazardous Contractor Deliverables, Materials or Substance 
Statement), and if applicable, Safety Data Sheet(s) are to be provided by e-mail 
with attachments in Adobe PDF or MS WORD format to: 

a) The Authority’s Representative (Commercial) 

b) Defence Safety Authority – DESTECH-QSEPEnv-HSISMulti@mod.gov.uk  

to be Delivered no later than one (1) month prior to the Delivery Date for the 
Contract Deliverable or by the following date: 

Condition 24 – Timber and Wood-Derived Products: 

A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the 
Contract: Data Requirements) is to be provided by e-mail with attachments in Adobe PDF 
or MS WORD format to the Authority’s Representative (Commercial) 

to be Delivered by the following date: 

Condition 25 – Certificate of Conformity: 

Is a Certificate of Conformity required for this Contract? 

Applicable to Line Items: 

If required, does the Contractor Deliverables require traceability throughout the supply 
chain? 
(tick as appropriate) 

Applicable to Line Items: 
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Condition 27.b – Delivery by the Contractor: 

The following Line Items are to be Delivered by the Contractor: 

All lines in Schedule 2 - Schedule of Requirements 

Special Delivery Instructions: 

Condition 27.c - Collection by the Authority: 

The following Line Items are to be Collected by the Authority: 

None 

Special Delivery Instructions: 

Consignor details (in accordance with 28.c.(4)): 

Line Items: Address: 

Line Items: Address: 

Consignee details (in accordance with condition 23): 

Line Items: Address: 

Line Items: Address: 

Condition 29 – Rejection: 

The default time limit for rejection of the Contractor Deliverables is thirty (30) days unless 
otherwise specified here: 

The time limit for rejection shall be Business Days. 

Condition 31 – Self-to-Self Delivery: 

Self-to-Self Delivery required? (tick as appropriate)  

If required, Delivery address applicable: 

 

Pricing and Payment 

Condition 34 – Contract Price: 

All Schedule 2 line items shall be FIRM Price other than those stated below: 

Line Items Clause 46. refers 
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Termination 

Condition 41 – Termination for Convenience: 

The Notice period for terminating the Contract shall be twenty (20) days unless otherwise 
specified here: 

The Notice period for termination shall be Business Days 

O t h e r  A d d r e s s e s  a n d  O t h e r  I n f o r m a t i o n  ( f o r m s  a n d  
p u b l i c a t i o n s  a d d r e s s e s  a n d  o f f i c i a l  u s e  i n f o r m a t i o n )    

See Annex A to Schedule 3 (DEFFORM 111) 

 
Page 40   

     



      
    

Page 41   
     

 

 

 

 

 

DEFFORM 111 
(Edn 07/21) 

Appendix - Addresses and Other Information 

1. Commercial Officer:  

Name: Redacted under FOIA Section 40, Personal 

Information   

Address: MP1.1, NCHQ, Leach Building, Whale Island, Portsmouth, 
PO2 8BY 

Redacted under FOIA Section 40, Personal 
Information   0300 168 1848 

0. Project Manager, Equipment Support Manager or PT Leader (from 
whom technical information is available): 

Name: Redacted under FOIA Section 40, Personal 
Information   

Address: Redacted under FOIA Section 40, Personal 
Information   

Email Redacted under FOIA Section 40, Personal 
Information   

1. Packaging Design Authority: 

Organisation and point of contact: 

(where no address is shown please contact the Project Team in Box 2) 

 

2. (a) Supply/Support Management Branch or Order Manager 

Branch/Name: 

As per box 2 

 

(b) U.I.N. 

3. Drawings/Specifications are available from: 

4. Intentionally Left Blank 

2. Quality Assurance Representative: 

Commercial staff are reminded that all Quality Assurance requirements should be 
listed under the General Contract Conditions. 

AQAPS and DEF STANs are available from UK Defence Standardization, for 
access to the documents and details of the helpdesk visit 
http://dstan.gateway.isg-r.r.mil.uk/index.html [intranet] or 
https://www.dstan.mod.uk/ [extranet, registration needed] 

8. Public Accounting Authority: 

1. Returns under DEFCON 694 (or SC equivalent) should be sent to DBS 
Finance ADMT – Assets In Industry 1, Level 4 Piccadilly Gate, Store 
Street, Manchester, M1 2WD 
 44 (0) 161 233 5397 

2. For all other enquiries contact DES Fin FA-AMET Policy, Level 4 
Piccadilly Gate, Store Street, Manchester, M1 2WD 
 44 (0) 161 233 5394 

9. Consignment Instructions: 

The items are to be consigned as follows: 

As detailed in Schedule of Requirements 

10. Transport. The appropriate Ministry of Defence Transport Offices are: 

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail Point 
3351, BRISTOL BS34 8JH 

Air Freight Centre  
IMPORTS  030 679 81113 / 81114 Fax 0117 913 8943 
EXPORTS  030 679 81113 / 81114 Fax 0117 913 8943 

Surface Freight Centre  
IMPORTS  030 679 81129 / 81133 / 81138 Fax 0117 913 
8946 

EXPORTS 030 679 81129 / 81133 / 81138 Fax 0117 913 8946 

B. JSCS  

JSCS Helpdesk  01869 256052 (option 2, then option 3); JSCS Fax No 
01869 256837 
Users requiring an account to use the MOD Freight Collection Service 
should contact UKStratCom-DefSp-RAMP@mod.gov.uk in the first 
instance 

11. The Invoice Paying Authority: 
Ministry of Defence  0151-242-2000 
DBS Finance 
Walker House, Exchange Flags Fax: 0151-242-2809 

Liverpool, L2 3YL Website is: 
https://www.gov.uk/government/organisations/ministry-of-

defence/about/procurement#invoice-processing  

12. Forms and Documentation are available through *: 
Ministry of Defence, Forms and Pubs Commodity Management 
PO Box 2, Building C16, C Site 
Lower Arncott 

Bicester, OX25 1LP (Tel. 01869 256197 Fax: 01869 256824) 
Applications via fax or email:  Leidos-
FormsPublications@teamleidos.mod.uk  

* NOTE 

1. Many DEFCONs and DEFFORMs can be obtained from the MOD 
Internet Site: https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm  

2. If the required forms or documentation are not available on the MOD 
Intranet site requests should be submitted through the Commercial Officer 
named in Section 1. 

http://dstan.gateway.isg-r.r.mil.uk/index.html
http://dstan.gateway.isg-r.r.mil.uk/index.html
https://www.dstan.mod.uk/
https://www.dstan.mod.uk/
mailto:UKStratCom-DefSp-RAMP@mod.gov.uk
https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement#invoice-processing
https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement#invoice-processing
ftp://email:__Leidos-FormsPublications@teamleidos.mod.uk/
ftp://email:__Leidos-FormsPublications@teamleidos.mod.uk/
ftp://email:__Leidos-FormsPublications@teamleidos.mod.uk/
ftp://email:__Leidos-FormsPublications@teamleidos.mod.uk/
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm


      
    

Schedule 4 - Contract Change Control Procedure  
(i.a.w. clause 6.b) 

Authority Changes 

1. The Authority shall be entitled to propose any change to the Contract (a " Change") or 
(subject to Clause 2) Changes in accordance with this Schedule 4. 

2. Nothing in this Schedule shall operate to prevent the Authority from specifying more 
than one Change in any single proposal, provided that such changes are related to the 
same or similar matter or matters. 

Notice of Change 

3. If the Authority wishes to propose a Change or Changes, it shall serve a written 
notice (an "Authority Notice of Change") on the Contractor. 

4. The Authority Notice of Change shall set out the Change(s) proposed by the Authority 
in sufficient detail to enable the Contractor to provide a written proposal (a "Contractor 
Change Proposal") in accordance with clauses 7 to 9 (inclusive). 

5. The Contractor may only refuse to implement a Change or Changes proposed by the 
Authority, if such change(s): 

a. would, if implemented, require the Contractor to deliver any Contractor 
Deliverables under the Contract in a manner that infringes any applicable law relevant 
to such delivery; and/or 

b. would, if implemented, cause any existing consent obtained by or on behalf of 
the Contractor in connection with their obligations under the Contract to be revoked (or 
would require a new necessary consent to be obtained to implement the Change(s) 
which, after using reasonable efforts, the Contractor has been unable to obtain or 
procure and reasonably believes it will be unable to obtain or procure using reasonable 
efforts); and/or 

c. would, if implemented, materially change the nature and scope of the 
requirement (including its risk profile) under the Contract; 

and: 

d. the Contractor notifies the Authority within 10 (ten) Business Days (or such 
longer period as shall have been agreed in writing by the parties) after the date of the 
Authority Notice of Change that the relevant proposed Change or Changes is/are a 
Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c providing written 
evidence for the Contractor's reasoning on the matter; and 

e. further to such notification: 

(1) either the Authority notifies the Contractor in writing that the Authority 
agrees, or (where the Authority (acting reasonably) notifies the Contractor that 
the Authority disputes the Contractor's notice under Clause 5.d) it is determined 
in accordance with Condition 40 (Dispute Resolution), that the relevant 
Change(s) is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 
5.c; and 

(2) (where the Authority either agrees or it is so determined that the relevant 
Change(s) is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 
5.c) the Authority fails to make sufficient adjustments to the relevant Authority 
Notice of Change (and issue a revised Authority Notice of Change) to remove 
the Contractor's grounds for refusing to implement the relevant Change under 
Clauses 5.a, 5.b and/or 5.c within 10 (ten) Business Days (or such longer period 
as shall have been agreed in writing by the parties) after: 
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i) the date on which the Authority notifies in writing the Contractor that 
the Authority agrees that the relevant Change(s) is/are a Change(s) falling 
within the scope of Clauses 5.a, 5.b and/or 5.c); or 

ii) the date of such determination. 

6. The Contractor shall at all times act reasonably, and shall not seek to raise 
unreasonable objections, in respect of any such adjustment. 

Contractor Change Proposal 

7. As soon as practicable, and in any event within: 

a. (where the Contractor has not notified the Authority that the relevant Change 
or Changes is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c in 
accordance with Clause 5) fifteen (15) Business Days (or such other period as the 
Parties agree (acting reasonably) having regard to the nature of the Change(s)) after 
the date on which the Contract shall have received the Authority Notice of Change; or 

b. (where the Contractor has notified the Authority that the relevant Change 
or Changes is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c 
in accordance with Clause 5 and: 

(1) the Authority has agreed with the Contractor's conclusion so notified or it is 
determined under Condition 40 (Dispute Resolution) that the relevant Change(s) 
is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c and the 
Authority has made sufficient adjustments to the relevant Authority Notice of 
Change (and issued a revised Authority Notice of Change(s)) to remove the 
Contractor's grounds for refusing to implement the relevant Change(s) under 
Clauses 5.a, 5.b and/or 5.c) fifteen (15) Business Days (or such other period as 
the parties shall have agreed (both parties acting reasonably) having regard to 
the nature of the Change(s)) after the date on which the Contractor shall have 
received such revised Authority Notice of Change; or 

(2) the Authority has disputed such conclusion and it has been determined in 
accordance with Condition 40 (Dispute Resolution) that the relevant Change(s) 
is/are not a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c) 
fifteen (15) Business Days (or such other period as the parties shall have agreed 
(both parties acting reasonably) having regard to the nature of the Change(s)) 
after the date of such determination, 

the Contractor shall deliver to the Authority a Contractor Change Proposal. For the 

avoidance of doubt, the Contractor shall not be obliged to deliver to the Authority a 

Contractor Change Proposal where the Contractor notifies the Authority, and the 

Authority agrees or it is determined further to such notification in accordance with 

Clause 5, that the relevant Change or Changes is/are a Change(s) falling within the 

scope of Clauses 5.a, 5.b and/or 5.c. 

8. The Contractor Change Proposal shall comprise in respect of each and all Change(s) 
proposed: 

a. the effect of the Change(s) on the Contractor’s obligations under the 
Contract; 

b. a detailed breakdown of any costs which result from the Change(s); 

c. the programme for implementing the Change(s); 

d. any amendment required to this Contract as a result of the 
Change(s), including, where appropriate, to the Contract Price; and 

d. such other information as the Authority may reasonably require. 
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9. The price for any Change(s) shall be based on the prices (including rates) already 
agreed for the Contract and shall include, without double recovery, only such charges that 
are fairly and properly attributable to the Change(s). 

Contractor Change Proposal – Process and Implementation 

10. As soon as practicable after the Authority receives a Contractor Change Proposal, 
the Authority shall: 

a. evaluate the Contractor Change Proposal; and 

b. where necessary, discuss with the Contractor any issues arising (and (in 
relation to a Change(s) proposed by the Authority) following such discussions the 
Authority may modify the Authority Notice of Change) and the Contractor shall as 
soon as practicable, and in any event not more than ten (10) Business Days (or such 
other period as the Parties shall have agreed in writing) after receipt of such 
modification, submit an amended Contractor Change Proposal. 

11. As soon as practicable after the Authority has evaluated the Contractor Change 
Proposal (amended as necessary) the Authority shall: 

a. either indicate its acceptance of the Change Proposal by issuing an 
amendment to the Contract in accordance with Condition 6 (Formal Amendments to 
the Contract), whereupon the Contractor shall promptly issue to the Authority the 
Contractor's DEFFORM 10B indicating their unqualified acceptance of such 
amendment in accordance with, and otherwise discharge their obligations under, such 
Condition and implement the relevant Change(s) in accordance with such proposal; or  

b. serve Notice on the Contractor rejecting the Contractor Change Proposal and 
withdrawing (where issued in relation to a Change or Changes proposed by the 
Authority) the Authority Notice of Change (in which case such notice of change shall 
have no further effect). 

12. If the Authority rejects the Contractor Change Proposal, it shall not be obliged to 
give its reasons for such rejection. 

13. The Authority shall not be liable to the Contractor for any additional work undertaken 
or expense incurred in connection with the implementation of any Change(s), unless a 
Contractor Change Proposal has been accepted by the Authority in accordance with 
Clause11.a and then subject only to the terms of the Contractor Change proposal so 
accepted. 

Contractor Changes 

14. If the Contractor wishes to propose a Change or Change(s), they shall serve a 
Contractor Change Proposal on the Authority. Such proposal shall be prepared and reviewed 
in accordance with and otherwise be subject to the provisions of Clauses 8 to 13 (inclusive). 
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Schedule 5 - Contractor’s Commercially Sensitive 
Information Form 

(i.a.w. condition 13) 

 

Contract Number: ITT Ref No:    - FTUAS Integration into T23 Combat Management System 

(CMS) 

Description of Contractor’s Commercially Sensitive Information: 

Commercial and Technical Proposal and Scope of Work, including all Annexes. 

Cross Reference(s) to location of sensitive information: 

FTUAS CMS Integration Commercial Proposal, reference FTUAS/COMM/CON/1 v1, FTUAS 
CMS Integration Technical Proposal, reference FTUAS/TECH/TD/01/1 and FTUAS CMS 
Integration Scope of Work, reference FTUAS/MAN/SOW/1 v1. 

Explanation of Sensitivity: 

The above documents contain sensitive information that will impede our ability to compete in the 
future, including labour and overhead rates and technical solution. 

Details of potential harm resulting from disclosure: 

Release of commercial, technical and pricing information to other parties, or use for other than 
it has been provided, would seriously undermine our ability to compete for future contracts, either 
with MOD or beyond. 

Period of Confidence (if applicable) 10 years 

Contact Details for Transparency / Freedom of Information matters: 

Name: Redacted under FOIA Section 40, Personal Information   

Position: Redacted under FOIA Section 40, Personal Information   

Address: Redacted under FOIA Section 40, Personal Information   
 

Telephone Number: Redacted under FOIA Section 40, Personal Information   
 

Email Address: Redacted under FOIA Section 40, Personal Information   
 

      
    

Schedule 6 - Hazardous Contractor Deliverables, Materials  
or Substances Supplied under the Contract: Data  

Requirements 

Hazardous Contractor Deliverables, Materials or Substances  
Statement by the Contractor 

Contract No:    

Contract Title: FTUAS Integration into T23 Combat Management System (CMS) 

Contractor: BAE Systems Surface Ships Limited 

Date of Contract: TBA 



* To the best of our knowledge there are no hazardous Contractor Deliverables, 
materials or substances to be supplied. 

* To the best of our knowledge the hazards associated with materials or substances 
to be supplied under the Contract are identified in the Safety Data Sheets (Qty: ) 
attached in accordance with condition 23. 

Contractor’s Signature: Redacted under FOIA Section 40, Personal Information   

 

Name: Redacted under FOIA Section 40, Personal Information  

Job Title: Commercial Manager 

Date: 3rd March 2022 

* check box ( ) as appropriate ] 

To be completed by the Authority 

Domestic Management Code (DMC): 

NATO Stock Number: 

Contact Name: 

Contact Address: 

Copy to be forwarded to: 
Hazardous Stores Information System (HSIS) 
Defence Safety Authority (DSA) 
Movement Transport Safety Regulator (MTSR) 
Hazel Building Level 1, #H019 
MOD Abbey Wood (North) 
Bristol BS34 8QW 

 



      
    

Schedule 7 - Timber and Wood- Derived Products Supplied 

under the Contract: Data Requirements 

The following information is provided in respect of condition 24 (Timber and Wood-Derived 

Products): 

 

Schedule of  

Requirements  

item and  

timber  

product type 

Volume of  

timber  

Delivered to  

the  

Authority  

with FSC,  

PEFC or  

equivalent  

evidence 

Volume of  

timber  

Delivered to  

the Authority  

with other  

evidence 

Volume (as Delivered  

to the Authority) of  

timber without  

evidence of  

compliance with  

Government Timber  

Procurement Policy 

Total  

volume of  

timber  

Delivered to  

the  

Authority  

under the  

Contract 

Nil Return Nil Return Nil Return Nil Return Nil Return 
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Schedule 8 - Acceptance Procedure  
(i.a.w. condition 28) 

There are no specific acceptance procedures for this contract other than that stated in 

condition 28. 
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Schedule 9 - Key Performance Indicator Data Report (i.a.w. Condition 12) 

Milestone KPI Description Frequency Complete Rating Trend Comment 

1a FTUAS CMS Integration Critical Design Review (CDR) held Quarterly         

1b FTUAS CMS Integration Engineering Release Quarterly         

1 CMS update with FTUAS minimum viable product 

(FTUAS MVP) available for PTP testing 

Quarterly         

2 SEF available for PTP testing Quarterly         

3a All FTUAS CMS Integration hardware delivered Quarterly         

5a Initial operating capability. CMS (FTUAS MVP) fitted 

to target T23 

Quarterly         

5b Initial operating capability. SEF tested and fitted to 

target T23 

Quarterly         
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KPI Rating Definition 

Good Milestone on schedule or met on time 

Approaching Target Milestone achievable or met within 2 weeks of stated date 

Requires Improvement Milestone achievable or met within 6 weeks of stated date 

Inadequate Milestone achievable or met later than 3 months of stated date 

KPI Trend Definition 

→ Milestone target deliverable date stable 

↑ Milestone target deliverable date improving 

↓ Milestone target deliverable date worsening 

 

Retention of Payment 

A date for completion of each milestone will be stated in the contract or subsequently agreed between the Authority and the Contractor if 
there are any reasons to change this date. 
Where the Contractor receives an inadequate rating against any of these dates, in accordance with Schedule 9, because a milestone has 
not been met within 3 months of the agreed date, then the Authority reserves the right to withhold 5% of the payment due for those 
milestones for each complete month that passes before the milestones are completed. The maximum reduction for failure to meet a 
milestone will be capped at 10%. 
If the Contractor subsequently meets the following milestone with an assessment other than inadequate (where the assessment for the 
milestone is good, approaching target or requires improvement), the previously withheld amount will be paid to the Contractor. If the 
Contactor receives an inadequate assessment for the following or final milestone, the withheld amount will be considered a deduction and 
not paid to the Contractor. The Contractor will not receive an inadequate assessment if the Authority accepts that the delay of 3 months or 
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more in completing a milestone was outside of the control of the Contractor. 
The Authority accepts that the Contractor will not receive an assessment of approaching target or requires Improvement if either the 
Authority is responsible for the delay or the delay is outside the control of the Contractor. 
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Schedule 10 – Statement of Requirements 

FTUAS CMS Integration – Statement of Requirements 

Introduction 

1. There is a requirement to develop software and procure hardware to integrate data 
streams from the Flexible Tactical Uncrewed Aerial System (FTUAS) into its host Type-23 
frigate (T23) which is permanently based overseas. 

2. The purpose of the FTUAS programme is to deliver organically generated ISR to the 
ships Command such that they are able to FIND, FIX, TRACK and ASSESS crewed and 
uncrewed surface points of interest at range from the parent ship, creating an increased 
response time. Integration into the T23 Combat Management System (CMS) is critical to 
achieving this. 

Background 

3. FTUAS is an Urgent Capability Requirement and will deliver a maritime UAS fitted with 
radar and Electro-Optical/Infrared (EO/IR) sensor capability deployable from a T23. As part 
of the User Requirement, the track data, video streams and AIS from these sensors must be 
integrated into the T23 CMS to enhance command Situational Awareness (SA) and decision 
making. 

Requirement 

4. The requirement is for the provision of software and hardware to incorporate FTUAS 
radar tracks, AIS tracks and air vehicle data into the CMS tactical picture and for display of 
FTUAS full motion video to meet the specific needs detailed in the FTUAS CMS SOR 
(Appendix A). The FTUAS data will be blended with T23 sensor data to provide a fuller Local 
Tactical Picture and contribute to the force picture via tactical data links. 

5. In addition, the Operations Room staff must be able to independently select to display 
the EO/IR data stream from the FTUAS, as required, to allow them to view Full Motion Video 
(FMV) and appropriate associated metadata. 

6. There is a requirement for an accredited Security Enforcement Function (SEF) to be 
supplied. This will act as an information filter/gateway between the FTUAS ground control 
station (GCS) (through which the data is delivered to and from the air vehicle) and the T23 
CMS, managing the passing of data from an OFFICIAL-SENSITIVE classification (at the 
FTUAS GCS) to a SECRET classification (T23 CMS). 

Deliverables 

7. For the list of requirements for CMS delivery, please refer to the FTUAS CMS SOR at 
Appendix A.  

Duration 

8. The FTUAS UCR life expectancy is 2 years from IOC with an anticipated IOC of Q1 24 
and an option for it to be extended by up to a further 2 years. However, the software and 
hardware used to integrate FTUAS data into the T23 CMS will remain in situ with the option 
for it to also be used on other platforms (or if FTUAS is taken up as a core capability). The 
software delivered will remain an enduring element of the BAES CMS-1 product family. The 
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Authority will retain the right to remove hardware associated with the fit, for installation on 
other platforms, as required. 

9. Supplier support to both the software and hardware element is required for 2.5 years 
from the time the CMS FTUAS upgrade occurs. The option to extend this on a year by year 
basis for spares and support is to be included. 

Milestones 

10. Delivery Milestones (MS) are stated with reference to the Contract Date. 

11. Target Fleet Time Support Period (FTSP) is Jan 23; fallback FTSP is Jun 23. 

12. Objective is to be able to operate CMS capability from target FTSP. 

a. MS 0: Signed contract + approved schedule. FY21/22. 

b. MS 1: Contractor delivers CMS update with FTUAS minimum viable product 
(FTUAS MVP) to PTP for testing – contract date +9 months (max). 

c. MS 2: Contractor delivers SEF for testing – contract date +9 months (max). 

d. MS 3: Successful completion of SEF testing. 

e. MS 4: Successful completion of CMS testing. CMS solution (FTUAS MVP) ready 
for integration. 

f. MS 5: Initial operating capability. CMS (FTUAS MVP) and SEF tested and fitted 
to target T23: Target FTSP. Fall-back FTSP 

g. MS 6: CMS (FTUAS full integrated product) fitted to target T23, tested and 
evidenced fully operational: Fall-back FTSP +6 months (max). 

h. MS 7: Completion of 1st year support (MS 5 + 1 year) 

i. MS 8: Completion of 2nd year of support (MS 5 +2 years) 

j. MS 9: Handover to Business as Usual. (MS 5 +2.5 years).  

Location 

13. Testing and evaluation of the software and hardware will be conducted at PTP. The 
A&A required for CMS integration will take place at an overseas deployed location on the 
host T23. All visits and work on the T23 will be conducted overseas. 

Acronyms 

14. A&A – Alteration and Amendment 
15. CIAP – Change Impact Assessment Process 
16. CMS – Combat Management System 
17. EO/IR – Electro-Optical / Infra-Red sensor 
18. FMV – Full Motion Video 
19. FOC – Full Operational Capability 
20. FTSP – Fleet Time Support Period 
21. FTUAS – Flexible Tactical Uncrewed Aerial System 
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22. GCS – Ground Control Station 
23. IA – Integration Authority 
24. IPMS – Interim payment milestones 
25. IOC – Initial Operational Capability 
26. JSC – Joint Supply Chain 
27. KIPION – Specific Operational Theatre 
28. MAPLE – Maritime Autonomous Platform Exploitation 
29. MS - Milestones 
30. PTP – Portsdown Technology Park 
31. SA – Situational Awareness 
32. SAQ – Supplier Assurance Questionnaire 
33. SECR – Safety and Environmental Case Report 
34. SEF – Security Enforcement Function 
35. T23 – Type 23 Frigate 
36. UCR – Urgent Capability Requirement 



      
    

This Contract shall come into effect on the date of signature by both 

parties. For and on behalf of the Contractor: 

Name and Title 
Redacted under FOIA Section 43, Commercial interests   

Signature  Redacted under FOIA Section 43, Commercial interests   

Date 
Redacted under FOIA Section 43, Commercial interests   

 

For and on behalf of the Secretary of State for Defence: 

Name and Title 
Redacted under FOIA Section 43, Commercial interests   

Signature  Redacted under FOIA Section 43, Commercial interests   

Date 
Redacted under FOIA Section 43, Commercial interests   



      
    

 
 
 
 
 

 
 Schedule 11 – Contractor Proposals 
 
 
 
Redacted under FOIA Section 43, Commercial interests   


