	
	Replacement Roofing Contract to Properties
Addresses  

1 Weekley Glebe Rd Kettering

13 Weekley Glebe Rd Kettering

47 Weekley Glebe Rd Kettering
51 Weekley Glebe Rd Kettering
59 Weekley Glebe Rd Kettering

73 Weekley Glebe  Rd Kettering
79 Weekley Glebe Rd Kettering

81 – 83 Avondale Rd Kettering

85 – 91 Avondale Rd Kettering


93 – 95 Avondale Rd Kettering
	
	 

	
	DESCRIPTION OF WORK

Carefully strip and remove all existing roof tiles, battens and felt from the roof and dispose of waste from site.

Supply and fit new breather felt, 38 x 25mm battens and Marley tile (as specified below) include all ridge, hip and gable end tiles, allow for any lead flashing, valley and verges as required.
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	Preparation
Allow to carefully strip existing roof coverings to property, remove all battens, sarking felt and lead work (if required), denial rafters and leave ready to receive new works. 

Party Wall - allow to strip coverings up to centre line of party wall where adjoining property excluded from the works, provide suitable protection to all exposed roof structures of the work proceeds.

Rotten timbers – where timbers have signs of dry rot or other signs of deterioration allow to carry out for renewed or repaired to affected timbers, if rot Is discovered when stripping out is carried out then notify the surveyor in charge of project.
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	New works 
Scaffolding - Contractor will be responsible to allow for all scaffolding and associated equipment necessary for the undertaking of the works where required, including Health & Safety requirements, scaffolding to have scaff tags attached before being used. scaffolding to be maintained through -out the works until removed. 

 Roof covering

Allow to strip off all roof tiles, felt and battens and clear from site.

Supply and fit breathable felt, lay and fix underly felt in full compliance 
with the manufacturer’s recommendations: lay rolls parallel to eaves maintaining consistent tautness over the roof structure and with 150mm horizontal and 100mm vertical laps between sheets. Fix underlay to rafters with galvanised steel extra large head felt nails allowing for the following requirements

· Chimneys – dress up underlay to stack not less than 50mm, dress under flashings and saddle leadwork.
· Head / Side abutments – dress up underlay to abutments not less than 50mm, hold in place at side abutments with batten ends, dress under flashing

· Eaves – support underlay on eaves guards, trim and dress underlay to suit finishing 25mm behind leading edge of tiles

· Hips – Provide additional 600mm wide strip of underlay and dress centrally over hip line.

· Verges – extend underlay fully across outer leaf of wall, dress under under-cloaking

· Valleys – finish underlay at valley lining and fix over tiling fillets
· Penetrations – cut neat hole through underlay to allow for pipe entry, size diameter of hole less than pipe, dress underlay over pipe and seal with duct tape

 Battens – Supply and fix 38mm x 25mm treated battens, each batten to be not less than 1200mm long, lay battens with butt joints centrally over rafter/supports, fix battens to each rafter/support using 65mm x 3.35mm galvanised rig shank nails.

Allow to provide and fix additional battens and tilting fillets at Valleys, ridge and hips. 

Fix support eaves trays into guttering, allow for all lead flashing around chimney and gable ends as required, 
Roof tiles – Main roof - allow to supply and fit Marley Ludlow Major/Plus concrete interlocking tiles, neatly bed and point all verges, ridge tiles, form ridges with half round tiles colour and texture to match main roof tiles, edge bed tiles on to top course tilling in coloured cement/sand mortar (1:3 mix) neatly to exposed mortar, solidly bed tiles at butt joints supporting pieces on pieces of tile.
Form hips with standard tiles cut closely to the rake of the hip, nail all tiles at either side of the hip, provide lead saddle under hip and ridge tiles at the hip ridge junction. Allow to mitre hip tiles at junction of hip/ridge to make sure that end tile does not ride up. Supply and fix each hip 1 no 25 x 5 x 350mm galvanised mild steel hip iron fixed to base with 1no galvanised screw.
Lead flashing - allow to apply lead flashing to abutments and chimney formed from code 4 lead, rolls not to exceed 1.5m long, provide 100mm min overlaps between rolls. Flashing to be dressed over profile of top course of tiles to provide no less than 150mm cover. Vertical upstands 
to be 100mm high, leadwork to be dressed tightly against brickwork, fold and bed top edge of flashing 25mm in to mortar joints, secure with lead wedges at 450mm spaces, allow for chasing out mortar joints and repointing mortar
Pipe Flashing – Pipe flashing to soil and vent pipes to be butyl rubber, type Osma Vari pipe flashing.
Valley- Allow to supply and fit glass fibre valley board to fit under tile batten and fixing to rafter/supports. Form valley with standard tiles cut closely to the rake of the valley maintaining 125mm min width between verges, nail every tile adjoining the valley and fully bed tile along both sides full length in mortar.   
Chimney repointing

Allow to remove existing damaged lead flashing around the chimney, replace with new lead to thickness as existing

Chimney removal

Allow for scaffolding to be erected around chimney, before dismantle is started, allow to block up the chimney opening inside the property to stop the spread of dust, allow to carefully dismantle the existing chimney stack down to below the roof line, cover the area with breathable felt and tile battens and interlocking concrete tiles to match new or existing.

Soffit & Fascia boarding

Allow to remove the existing fascia and or soffit boards and remove from site, supply and fit new UPVC soffit boarding fixing to the ends of the existing raft feet with white capped nails, allow to fit white UPVC soffit boarding to the underside of the roof fixing to timber frame, allow to seal to brickwork and the underside/rear of the fascia board. Make sure no gaps are left for insects to enter the roof space.

UPVC Guttering 

Allow to remove the existing rainwater guttering, down pipes, brackets and any other fittings, replace with new black UPVC deep throat guttering, 75mm down pipes, brackets and allow for all other fittings required, allow to fit guttering brackets at 900mm space maximum

Loft insulation

Allow to remove or move any items in the loft space and top up the existing loft insulation from 270mm thickness aprox 35m² per house
Aprox 70m² per block
Allow to remove any old loft insulation or move any items in the loft space and fit new loft insulation from 270mm thickness sqm (  )

General

Contractor to allow for any skips require for the disposal of waste materials 

Contractor is to allow for any welfare facilities if required

Contractor will be responsible for the removal of and repositioning of any TV aerials and satellite dishes. 

The client will not be responsible for any materials left on site and will only pay for completed works.

Any electrical and gas works to be carried out by a qualified trades person, proof of qualification will be asked for of all trades persons on site.

Contractor to provide electrical certification (LGSR and minor works) for any alterations required, to be sent to the Client in digital format via email within 24 hours of works being completed.

Contractor to provide gas safety certificates (LGSR) for any alterations required, to be sent to the Client in digital format via email within 24 hours of works being completed.

Ensure that client is informed of any planned interruptions to water and/or electrical services in advance so that the client can make alternative arrangements.

Contractor must allow to clear away all building materials and rubbish for site on the completion of each project.
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	1 Weekley Glebe Rd Kettering – price as per the spec above

13 Weekley Glebe Rd Kettering
– price as per the spec above

47 Weekley Glebe Rd Kettering – price as per the spec above

51 Weekley Glebe Rd Kettering – price as per the spec above

59 Weekley Glebe Rd Kettering – price as per the spec above

73 Weekley Glebe  Rd Kettering – price as per the spec above

79 Weekley Glebe Rd Kettering – price as per the spec above

81 – 83 Avondale Rd Kettering – price as per the spec above

85 – 91 Avondale Rd Kettering – price as per the spec above
93 – 95 Avondale Rd Kettering – price as per the spec above

	item

item

item

item

item

item

item

item

item

item


	£

	
	GENERAL PRELIMINARIES

Working with Asbestos

North Northamptonshire Council issues the following warning to contractors in relation to their health and safety when working with asbestos materials. 

Attention should be paid to the following:

· The Health and Safety at Work Act 1974

· Control of Substances Hazardous to Health Regulations 2002

· Management of Health and Safety at Work Regulation 1999

· The Control of Asbestos Regulations 2006

· Approved Code of Practice L28; (Fourth Edition – Revised 2002)

· “Work with asbestos insulation, coating and asbestos insulating board”

· Approved Code of Practice L27; (Fourth Edition – Revised 2002)

· “Work with asbestos that does not normally require a licence”
· Approved Code of Practice L127, “The Management of Asbestos in Non-domestic Premises”.

· The Special Waste Regulations 1996

Before commencement of any work which will expose, or is likely to expose, any person to asbestos, the Contractor shall ensure a suitable and sufficient assessment has been undertaken of the potential risk created by any exposure. This will be based on the site conditions and results of an appropriate asbestos survey.

The contractor should be aware that all personnel involved with the removal of licensed asbestos materials have an obligation to notify the Health and Safety Executive, within 14 days via an ASB1 notice and the contractors removing it must be licensed. All licensed product are detailed in the Control of Asbestos Regulation 2006.

The Transport of Asbestos Waste

1. The transport of waste, where asbestos is greater than 0.1% (by volume), is regulated and therefore not permissible to those who are not licensed waste carriers. 

2. Generally, the removal and transport of small quantities of waste (between site and disposal point) arising from work on bonded, non licensable, asbestos products (for example artex and floor tiles) will not require licence. There is, however, a requirement that waste in this category will be transported in the following manner:

· The waste will be double bagged in bags produced for the purpose of containing asbestos waste. The waste is contained within a red bag marked ‘Asbestos’, which itself is contained within a clear bag, which displays an asbestos warning sign; both will be sealed. The bags will be transported within a vehicle which has a segregated container / compartment which is easily cleanable and lockable. 

· Asbestos waste may only be disposed of at a licensed asbestos disposal centre.

For non licensed materials, contractors must have received awareness and other training associated with working with non licensed asbestos products, under Section 10 of The Control of Asbestos Regulations 2006, and is able to provide certification of this training.

Risk Assessment, CDM Legislation

The CDM Regulations 2015 requires that a Designers Risk Assessment must be carried out for all works, which shall remain on file. Only “exceptional risks” are required to be highlighted and communicated to Contractors. 

“Exceptional risks” that were apparent at the time of inspection have been highlighted within these general preliminaries or within the specific and related schedule items. 

The works covered by this schedule are for a domestic customer and are not notifiable under the regulations. 

The contractor is responsible for carrying out a Health and Safety Risk Assessment to cover all operations involved under the works specified and prior to the works commencing on site.

The contractor may be required to produce this should the need arise.

EXCEPTIONAL RISKS notifiable to Contractor under Designer Risk Assessment.

None noted at time of survey
Electrical Works

The electrical installation must be carried out by a contractor registered with one of the following self-certifying bodies::-

· BRE Certification Ltd

· British Standards Institute

· ELECSA Ltd

· NICEIC Certification Services Ltd

· NAPIT

All electrical works are to comply with the current IEE Regulations, relevant Code of Practice, British Standards and manufacturer’s instructions and recommendations

Test installation in accordance with BS7671 (Part 7) and ‘Part P’ of the Building Regulations. Give at least 24 hours notice before starting test. After satisfactory completion of tests, submit two copies of inspection and completion certificates to Private Sector Housing, North Northamptonshire Council. Ensure that labels and signs required by regulations are securely fixed in correct locations. Electrical Installation Certificate must be forwarded to North Northamptonshire Council with the final invoice in order that payment can be made.

General Notes

All work and access necessary to carry out the work, must comply with current construction legislation, CDM Regulations. Building Regulations, Health and Safety Regulations and North Northamptonshire Council’s terms and conditions.

The contractor is to provide all necessary protection to the existing structure, finishings, fittings, furniture, services etc., including for the making good of all areas disturbed to the satisfaction of the client and clients agent. 

Works where excavation required should be subject to a cable avoidance tool (CAT) test carried out by the contractor before work begins to ascertain the location of underground cables and services. 

No trenches should be left open overnight and at weekends or kept open for longer than is necessary.

All services are to be ideally maintained throughout the duration of the works. Any interruption to mains services must be notified and agreed with client. Temporary services must be provided for the client to have adequate heating, lighting and cooking facilities, should the mains services be unable to be fully reinstated at the end of each days working. 

At the end of the contract site must be clear of all materials and equipment used to carry out the works. 

Contractor to provide instructions and give clear instruction to client in the use of any equipment and appliances installed. 

The employer is not bound to accept the lowest tender or any tender. 

The successful contractor will enter a contract for the works, which will have a Defects Liability Period of 12 months.   

Building Regulations

All drainage work will require a Building Notice to be submitted to the Local Authority Building Control Dept, with the appropriate fee (currently no fee required in respect of disability adaptation work).

This will be carried out by Designated Adaptations Technical Officer on behalf on North Northamptonshire Council prior to work commencing, a copy of acknowledgement will be sent to the contractor prior to commencement of works. 

It will be the contractor’s responsibility to inform Building Control when the required inspections are due giving 48 hours notice, i.e.

· Drainage

· Structural Works

· Completion

The local Authority will issue a Completion Notice Certificate on completion which must be forwarded to North Northamptonshire Council with the final invoice before payment can be made.

Gas

All work involving a Gas Installation, must be carried out by an installer registered with Gas Safe and all work carried out in accordance with all current regulations. The appropriate Gas Safety Certificate covering the work carried out must be forwarded to North Northamptonshire Council with the final invoice.


	
	

	
	Total cost
	
	£


The Contractor will be deemed to have visited the site before submitting this quotation and gained access to the dwelling to enable them to fully understand and investigate the proposed works, the construction and present condition of the dwelling and the nature of the site generally.
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