Form of Demand from the Company to the Guarantor

Dear Sirs

[Contract Title]

Contract No: [ e ] (the “Contract”)

We refer to the Bond given by you to us dated [ e |].

An event has occurred of the type described in Clause [ e ] of the Contract.

We hereby demand payment from you of the sum of £ e ] under the Bond. Please make payment by

CHAPS made payable to [GEiBERNERSBERREEEuRNaSEE

Yours faithfully
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Schedule 10

Form of Collateral Warranty

THIS AGREEMENTS is made the day of 20[ ]
BETWEEN : -

) London Underground Limited registered in England and Wales under number: 01900907
and having its registered office at Windsor House, 42-50 Victoria Street, London SW1H OTL
(the “Company”);

(2) [ ] a company registered in England and Wales under number:
[ nmsns land having its registered office at [......cccooooiiiiieiiii., ] (the “Sub-

(3) [ | @ company registered in England and Wales under number:
[ land having its registered office at [..............c.ocooevvveeii .. ] (the “Supplier").

WHEREAS :-

(A) The Company has entered into a framework agreement, pursuant to which contracts may be

made, with the Supplier (together the “Main Contract’) pursuant to which the Supplier is to
undertake and complete the following supply: [ ] (the “Supply”).

(B) The Sub-Contractor has submitted a tender to the Supplier for the carrying out and completion
of certain parts (the "Sub-Contract Supply") of the Supply referred to above as more
particularly described in the tender.

NOW IN CONSIDERATION of the payment of £1 (one pound) by the Company to the Sub-Contractor
(receipt of which the Sub-Contractor hereby acknowledges) IT IS HEREBY AGREED as follows:

1. The Sub-Contractor warrants to the Company that:

(a) the Sub-Contract Supply have been and will be carried out with the skill and care to be
expected of appropriately qualified and experienced professional contractors with
experience in carrying out works or services of a similar type, nature and complexity to
the Sub-Contract Supply;
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(b) reasonable skill and care has been and will continue to be exercised in connection

with:

(i)

(iii)

(iv)

the design of any goods, works or services to the extent that the Sub-

Contractor has or will be responsible for such design;

the selection of all goods and materials comprised in the Sub-
Contract Supply (in so far as such goods and materials have been or
will be selected by the Sub-Contractor);

the satisfaction of any performance specification or requirement in so
far as the same are included or referred to in the contract between the
Supplier and the Sub-Contractor in relation to the Sub-Contract
Supply (the “Sub-Contract”);

the execution and completion of the Sub-Contract Supply;
the Sub-Contract Supply will, on completion of the Main Contract,

comply with all Applicable Laws and Standards (as such capitalised

terms are defined in the Main Contract);

(c) the Sub-Contract Supply will be reasonably fit for the purposes for which they are

intended (awareness of which purposes the Sub-Contractor hereby acknowledges)

and in particular but without limitation will be so fit for the period and with a rate of

deterioration reasonably to be expected of high quality, reliable, well designed and

engineered goods, materials and construction; and

(d) it has the right to grant to the Company all licences (including without limitation all

rights to sub-licence) of all intellectual property rights as contemplated in this

Agreement.

For the purposes of construing the warranties in this Clause 1 references to the Sub-Contract

Supply shall include any part of the Sub-Contract Supply. Each warranty shall be construed as

a separate warranty and shall not be limited by reference to, or reference from, the terms of

any other warranty or any other term of the Sub-Contract.
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2. The Sub-Contractor shall, save in so far as he is delayed by any event in respect of which the
Supplier is granted an extension of time under the Main Contract for completion of the Supply:

(a) Execute and complete the Sub-Contract Supply in accordance with the provisions of the
Sub-Contract; and

(b) ensure that the Supplier shall not become entitled to any extension of time for completion
of the Supply or to claim any additional payment under the Main Contract due to any
failure or delay by the Sub-Contractor.

3 The Sub-Contractor shall from time to time supply the Company and the Supplier with such

information as either may reasonably require.

4, To the extent that the intellectual property rights in any and all Documents have not already
vested in the Company or the Supplier, the Sub-Contractor hereby grants to the Company an
irevocable, non-exclusive, non-terminable, royalty-free licence to copy and make full use of
any and all Documents and all amendments and additions to them and any works, designs or

inventions of the Sub-Contractor incorporated or referred to in them for the following purposes:
(a) understanding the Supply;

(b) operating, maintaining, repairing, modifying, altering, enhancing, re-figuring, correcting,
replacing, re-procuring and re-tendering the Supply;

(c) extending, interfacing with, integrating with, connecting into and adjusting the Supply;

(d) enabling the Company to carry out the operation, maintenance repair, renewal and
enhancement of the Underground Network (as such capitalised terms are defined in the

Main Contract);
(e) executing and completing the Supply; and

(f) enabling the Company to perform its functions and duties as Infrastructure Manager and
Operator of the Underground Network (as such capitalised terms are defined in the Main

Contract)
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provided always that the Supplier shall not be liable for the consequences of any use of the
Documents as aforesaid for any other purpose. Such licence shall carry the right to grant sub-
licences and shall be transferable to third parties without the prior consent of the Sub-
Contractor.

For the purposes of this Clause, the term “Documents” shall mean documents, items of
information, data, reports, drawings, specifications, plans, software, designs, inventions and
any other materials provided by or on behalf of the Sub-Contractor in connection with the
Sub-Contract (whether in existence or to be made).

5. The Sub-Contractor agrees:

(a) on request at any time to give the Company or any persons authorised by the Company
access to the material referred to in Clause 4 and at the Company’s expense to provide

copies of any such material; and

(b) at the Sub-Contractor’s expense to provide the Company with a set of all such material on
completion of the Sub-Contract Supply.

6. The parties hereby agree that:

(a) this Agreement shall be personal to the Sub-Contractor;

(b) the Company may assign the benefit of this Agreement to any third party;

(c) the rights and remedies contained in this Agreement are cumulative and shall not

exclude any other right or remedy available to either party in law or equity.

7. The Sub-Contractor warrants and undertakes to the Company that he has maintained and will
continue to maintain all insurances required to be maintained pursuant to the terms of the
Sub-Contract and that, insofar as he is responsible for the design of the Sub-Contract Supply,
he has professional indemnity insurance with a limit of indemnity of not less than ftwo million
pounds (£2,000,000)] in respect of each and every claim which may be made against the Sub-
Contractor in respect of the Sub-Contract Supply. The Sub-Contractor shall maintain such
professional indemnity insurance for a period of 12 years from completion of the Supply
provided such insurance remains available at commercially reasonable rates and shall notify

the Company forthwith if such insurance ceases to be so available. When deciding whether
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such insurances are available at commercially reasonable rates, no account shall be taken of
any increase in the premium or imposition of terms which arise as a result of the Sub-

Contractor’s insurance claims record.

8. If any dispute of any kind whatsoever arises between the parties in connection with this
Agreement or the Sub-Contract Supply which raises issues which are in opinion of the
Company the same as or substantially the same as issues raised in a related dispute (the
‘Related Dispute") between the Company and the Supplier and such Related Dispute has
already been referred to a conciliator or arbitrator appointed under the provisions to that effect
contained in the Main Contract, then the Sub-Contractor hereby agrees that the Company may
at his discretion by giving notice in writing to the Sub-Contractor refer the dispute arising out of
this Agreement or the Sub-Contract Supply to the adjudicator, conciliator, arbitrator or other
party (the “Appointed Party”) appointed to determine the Related Dispute. In this event the
Appointed Party shall have power to give such directions for the determination of the dispute
and the Related Dispute as he may think fit and to make such awards as may be necessary in
the same way as if the procedure of the High Court as to joining one or more defendants or
joint co-defendants or third parties was available to the parties and to him.

9. (a) Neither the Sub-Contractor nor the Supplier shall exercise or seek to exercise any
right which may be or become available to it to terminate or treat as terminated the
Sub-Contract or discontinue or suspend the performance of any of its duties or
obligations thereunder or treat the Sub-Contract as determined without first giving to
the Supplier or the Sub-Contractor (as applicable) not less than 35 days prior written
notice of its intention to do so, with a copy to the Company, specifying the Sub-
Contractor's or Supplier's grounds for terminating or treating as terminated the Sub-
Contract or discontinuing or suspending its performance thereof or treating the Sub-

Contract as determined.

(b) If the Main Contract is terminated for any reason, within 35 days of such termination
the Company may give written notice to the Sub-Contractor and to the Supplier (a
"Step-in Notice") that the Company or its appointee shall henceforth become the

Supplier under the Sub-Contract in accordance with the terms of sub-clause (c) below.
(c) With effect from the date of the service of any Step-in Notice:

(i) the Company or its appointee shall be substituted in the Sub-Contract as the

Supplier thereunder in place of the Supplier and references in the Sub-
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Contract to the Supplier shall be construed as references to the Company or

its appointee;

(i) the Sub-Contractor shall be bound to continue with the performance of its
duties and obligations under the Sub-Contract and any exercise or purported
exercise by the Sub-Contractor prior to the date of the Step-in Notice of any
right to terminate or treat as terminated the Sub-Contract or to discontinue or
suspend the performance of any of its duties or obligations thereunder or to

treat the Sub-Contract as automatically determined shall be of no effect;

(iii) the Company shall become bound by the terms and conditions of the Sub-
Contract in respect of all obligations and duties of the Supplier thereunder
which fall to be performed after the date of the Step-in Notice and shall
promptly thereafter make payment of any amounts properly due to the Sub-
Contractor as at the date of the Step-in Notice and still outstanding; and

(iv) the Supplier shall be released from further performance of the duties and
obligations of the Supplier under the Sub-Contract after the date of the Step-in
Notice, but without prejudice to any rights and remedies of:

(1) the Sub-Contractor against the Supplier in respect of any matter or
thing done or omitted to be done by the Supplier on or before the date
of the Step-in Notice; and

(2) the Supplier against the Sub-Contractor in respect of any matter or
thing done or omitted to be done by the Sub-Contractor on or before
the date of the Step-in Notice.

(d) Notwithstanding anything contained in this Agreement and notwithstanding any
payments which may be made by the Company to the Sub-Contractor, the Company
shall not be under any obligation to the Sub-Contractor and the Sub-Contractor shall
not be under any obligation to the Company unless the Company shall have served a
Step-in Notice pursuant to Clause 9(b) above.

10. The Sub-Contractor's liabilities, duties and obligations hereunder shall be no greater and of no
longer duration than the liabilities, duties and obligations which the Sub-Contractor owes to the
Supplier under the Sub-Contract.
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1.

12

13.

14.

15.

16.

The Sub-Contractor further undertakes to indemnify the Company from and against the
consequences of any breach by the Sub-Contractor of any of the warranties, covenants and

undertakings contained in this Agreement.

The rights and benefits conferred upon the Company by this Agreement are in addition to any
other rights and remedies that the Company may have against the Sub-Contractor including,
without prejudice to the generality of the foregoing, any remedies in negligence.

Nothing contained in this Agreement shall in any way limit the obligations of the Supplier to the
Company arising under the Main Contract or otherwise undertaken by the Supplier to the
Company in relation to the Sub-Contract Supply.

No amendment to this Agreement shall be valid unless it is in writing and signed by all parties.

Any person who is not a party to this Agreement may not enforce any of its terms under the
Contracts (Rights of Third Parties) Act 1999.

This Agreement shall be governed by and construed in accordance with English law and shall

be subject to the exclusive jurisdiction of the Courts of England and Wales.
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Executed as deed by the parties and delivered on the date of this Agreement.

Executed as a deed by affixing the Common Seal of
London Underground Limited

in the presence of:-

[Authorised Signatory]

Executed as a Deed by [SUB-CONTRACTOR]

acting by

and

Executed as a Deed by [SUPPLIER]

acting by

and
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