ELECTRICAL SERVICES PRICING SCHEDULE
EDMUND PARK NEW GROUNDS BUILDING

The following is an analysis of the quoted figure as entered on the Form of Tender and must be completed
by the Tenderer at the time of Tender and must be arithmetically correct.

The Contractor shall note that if after receipt of tenders there is a shortfall of funding, various elements of the
work will be omitted to comply with the funding limit. Accordingly the Contractor shall price each element of
the work on the above basis including any loss of profitability consequent on a reduced contract value.

Each sum shall include for all work necessary to complete that particular section of work.

Edmond Park New Grounds Building

1 Compliance with Preliminaries and Standard Specification £
2 Stripping Out of Redundant Services £
3 Provision of Temporary Services (As Required) £
4 Removal of Redundant Switch Gear £
5 Distribution Board Installation £
6 Sub Main Cabling £
7 Containment Systems £
8 Small Power Installation £
9 Lighting Installation £
10 Emergency Lighting £
11 External Lighting £
12 Fire Alarm System. £
13 Data System including Wiring £
14 Wiring in Connection with Mechanical Services £
15 Intruder Alarm System inc 1 Years Maintenance £
16 Builderswork £
17 Earthing and Bonding £
18 Testing and Commissioning £
19 O+M Manuals and Drawings £
20 Compliance with CDM Regulations £
21 Any other items not included but above but required to complete
the contract, please list:
£
£
22 Provisional Sum for Contingency £ 10,000.00
23 Provisional Sum for Alterations to Electrical Supply by SSE £ 5,000.00
Total Carried Forward £
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Total Brought Forward

Total to be Carried Forward to the Main Contract Tender

Signed: Date:

Position:

Company:

Address:
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