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°C °C KW l/s

B01 Boiler room Remeha Quinta Pro 115 80 60 107 1.28

B02 Boiler room Remeha Quinta Pro 115 80 60 107 1.28

With optional BMS interface and 
Flue damper. Boilers to be 

completed with Remeha Plate 
Heat Exchanger and Cascade Kit. 
Contact Paul Stokes for further 

details

Conventional

Conventional

Notes

Boilers Schedule

Flow Return Output
FlueManufacturerLocationRef Type Model

Flow
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Flow
l/s

Pres
kPa

P/01 Plantroom Boiler 1 Shunt Grundfos
P/02 Plantroom Boiler 2 Shunt Grundfos
P/03
P/04
P/05
P/06
P/07
P/08
P/09 Plantroom DHW Secondary Grundfos Canned Rotor Magna 1 25-120 F 0.2 100

80Plantroom

0.5 80

Heat Exchanger Secondary Grundfos
Canned Rotor 

Twin pump
MAGNA1 D 40-120 F 2.56

Plantroom CT Circuit  Grundfos
Canned Rotor 

Twin pump
MAGNA3 D 32-100 F

Pumps Schedule

MAGNA3 D 32-100 F
Canned Rotor 

Twin pump
GrundfosVT Circuit  to radiatorsPlantroom 0.6 80

Model
DUTY

Ref Location Service Manufacturer Type

To be provided with Boiler Cascade Kit by Remeha
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KW l/s

PHE/01 Plantroom To be provided with Boiler Cascade Kit by Remeha

Flow
Notes

Plate Heat Exchanger Schedule

Ref Location Manufacturer Type Model
Output
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l

WH 01 Boiler room Andrews DHWS Condensing EC380-740 380
To be completed with expansion kit 

and Destratification Pump

Calorifier Schedule

CommentsModelTypeServiceManufacturerLocationRef Capacity
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PU/01
Boiler room 

(Primary Side)
MIKROFILL Mikrofill 3 3 (1Phase)

To Be completed with 35L 
Expansion Vessel. (MikroPro 

35/4).

PU/02
Boiler room 

(Secondary  Side)
MIKROFILL Mikrofill 3 3 (1Phase)

To Be completed with 200L 
Expansion Vessel. (MikroPro 

200/6).

Pressurisation Unit & Expansion

Ref Location Manufacturer Model Fuse Rating (A) Notes
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