
 

AW5.2 Price Schedule 

SOURCING REFERENCE:

SOURCING DOCUMENT TITLE:

BIDDER NAME

Section 1: Total Project Costs (Summary)

Evaluation Framework Development - Phase 1 Number of Days 
 Total Staff Cost Per  Objective (ex 

VAT)
Total Cost (Ex VAT) 

1.   Research - Phase 1 0 -£                                                     -£                               

2.   Data Collection/Compliation - Phase 1 0 -£                                                     -£                               

3.   Drafting - Phase 1 0 -£                                                     -£                               

4.   Report Writing - Phase 1 0 -£                                                     -£                               

5.   Workshops - Phase 1 0 -£                                                     -£                               

6.   Analysis - Phase 1 0 -£                                                     -£                               

7.   Project Management - Phase 1 0 -£                                                     -£                               

8.   Meetings - Phase 1 0 -£                                                     -£                               

9.   Other Costs - Phase 1 0 -£                                                     -£                               

TOTAL 0 -£                                            -£                               

Baseline Measurement - Phase 2 Number of Days 
 Total Staff Cost Per  Objective (ex 

VAT)
Total Cost (Ex VAT) 

1.   Research - Phase 2 0 -£                                                     -£                               

2.   Data Collection/Compliation - Phase 2 0 -£                                                     -£                               

3.   Drafting - Phase 2 0 -£                                                     -£                               

4.   Report Writing - Phase 2 0 -£                                                     -£                               

5.   Workshops - Phase 2 0 -£                                                     -£                               

6.   Analysis - Phase 2 0 -£                                                     -£                               

7.   Project Management - Phase 2 0 -£                                                     -£                               

8.   Meetings - Phase 2 0 -£                                                     -£                               

9.   Other Costs - Phase 2 0 -£                                                     -£                               

TOTAL 0 -£                                            -£                               

Data collection, analysis and interim reporting - 

Phase 3
Number of Days 

 Total Staff Cost Per  Objective (ex 

VAT)
Total Cost (Ex VAT) 

1.   Research - Phase 3 0 -£                                                     -£                               

2.   Data Collection/Compliation - Phase 3 0 -£                                                     -£                               

3.   Drafting - Phase 3 0 -£                                                     -£                               

4.   Report Writing - Phase 3 0 -£                                                     -£                               

5.   Workshops - Phase 3 0 -£                                                     -£                               

6.   Analysis - Phase 3 0 -£                                                     -£                               

7.   Project management - Phase 3 0 -£                                                     -£                               

8.   Meetings - Phase 3 0 -£                                                     -£                               

9.   Other Costs - Phase 3 0 -£                                                     -£                               

TOTAL 0 -£                                            -£                               

Final reporting - Phase 4 Number of Days 
 Total Staff Cost Per  Objective (ex 

VAT)
Total Cost (Ex VAT) 

1.   Research - Phase 4 0 -£                                                     -£                               

2.   Data Collection/Compliation - Phase 4 0 -£                                                     -£                               

3.   Drafting - Phase 4 0 -£                                                     -£                               

4.   Final Reports - Phase 4 0 -£                                                     -£                               

5.   Workshops - Phase 4 0 -£                                                     -£                               

6.   Analysis - Phase 4 0 -£                                                     -£                               

7.   Project management - Phase 4 0 -£                                                     -£                               

8.   Meetings - Phase 4 0 -£                                                     -£                               

9.   Completion Questionnaire - Phase 4 0 -£                                                     -£                               

10. Follow On Plan - Phase 4 0 -£                                                     -£                               

11. Other Costs - Phase 4 0 -£                                                     -£                               

TOTAL 0 -£                                            -£                               
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TOTAL STAFF COSTS  £                        -   -£                            

Notes:

Day rate is for 8 hr day.

Half day rate is for 4 hrs.

Total Cost (ex VAT) 
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Please ensure that you DO NOT alter this spreadsheet. Any 

alterations may result in your Pricing being disqualified.

CR20046 Please note that the staff costs in section 1 cell C23, C35, C47 and C61 should equal the 

staff costs outlined in section 2.  Section 2 provides further detail around the project team 

and the distribution of staff days. ISCF Healthy Ageing Challenge: Evaluation

The figure used for evaluation is the total Cost (ex VAT) provided in Section 1 (cell D63).  

The total cost is the total staff costs (ex VAT) and the total Travel and Subsistence, 

Overhead costs, cost of production of materials and any/all costs associated with the 

delivery of the project (ex VAT).     Please complete the shaded yellow sections only.                                  
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