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1. COMMERCIALLY SENSITIVE INFORMATION 

1.1 In this Schedule the Parties have sought to identify the Contractor’s Confidential Information 

that is genuinely commercially sensitive and the disclosure of which would be the subject of an 

exemption under the FOIA and the EIRs. 

1.2 Where possible, the Parties have sought to identify when any relevant Information will cease to 

fall into the category of Information to which this Schedule applies in the table below (please 

see the column "Duration of Confidentiality"). 

1.3 Without prejudice to the Authority’s obligation to disclose Information in accordance with 

FOIA or clause 61.3 (Confidentiality), the Authority will, in its sole discretion, acting 

reasonably, seek to apply the relevant exemption set out in the FOIA to the following 

Information: 

Commercially Sensitive Information 

Column 1: Commercially Sensitive 

Contractual Provisions 

Column 2: For duration of or period ending 

on date below 

Terms & Conditions, specifically those 

elements that contain pricing information as set 

out below: 

• clause 66.8.1.1 (Limitation of the Authority’s 

Liability) 

• clause 66.8.1.2 (Limitation of the Authority’s 

Liability) 

• clause 66.9.1.1 (Limitation of the 

Contractor’s Liability) 

• clause 66.9.1.2 (Limitation of the 

Contractor’s Liability) 

Disclosure of this information would prejudice 

the Contractor's commercial interests, including 

but not limited to the Contractor's other bids. 

The period ending on the Expiry Date, or, in the 

event of early termination, the date falling five 

years after the Termination Date. 
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Schedule 7 (Contractor's Proposal), 

specifically those elements that contain 

information relating to the Contractor's bid as set 

out below:  

• paragraph 2.2.1 (Excluded Appendices)  

• Appendix 1 (Contractor's Proposals)  

• Appendix 2 (Realisation of Benefits)  

Disclosure of this information would prejudice 

the Contractor's commercial interests, including, 

but not limited to, the Contractor's other bids. 

The period ending on the Expiry Date, or, in the 

event of early termination, the date falling five 

years after the Termination Date. 

Schedule 14 (Payment Mechanism), 

specifically those elements that contain pricing 

information as set out below:  

• % figure within the definition of "Project Profit 

Margin"  

• paragraph 7.1.2 (APP Band Table) – Cells 

containing monetary amounts only.  

• paragraph 11.3.1 (Operational Services 

Available Prisoner Place Payment Table) – 

Cells containing monetary amounts only.  

• paragraph 11.4 (Monthly Interventions Cost 

Table) – Cells containing monetary amounts 

only.  

• paragraph 11.6 (Base Case Anticipated 

Redundancy Cost) – Cells containing monetary 

amounts only.  

• paragraph 12.1.7 (RRAPP Band Table) – 

Cells containing monetary amounts only.  

The period ending on the Expiry Date, or, in the 

event of early termination, the date falling five 

years after the Termination Date. 
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• paragraph 12.1.8.2 (Utility Target) – Cells 

containing monetary amounts only.  

• paragraph 13 (Lifecycle Cost Programme 

Table) – Cells containing monetary amounts 

only.  

• paragraph 14.4 (Monthly Mobilisation 

Payment Schedule) – Cells containing monetary 

amounts only.  

• paragraph 15.5.1 (Daily Total Immediate 

RRAPP Deductions Table) – Cells containing 

monetary amounts only.  

• paragraph 15.5.2 (Immediate RRAPP Band 

Table) – Cells containing monetary amounts 

only.  

• Appendix 1 (Embedded Base Case)  

Disclosure of this information would prejudice 

the Contractor's commercial interests, including, 

but not limited to, the Contractor's other bids. 

Schedule 19 (Required Insurances), 

specifically those elements that information 

relating to the Contractor's insurance policies set 

out below:  

• Part 1, paragraph 1.9 (Property Damage "All 

Risks" Insurance, Maximum deductible 

threshold) 

• Part 1, paragraph 2.8 (Third Party Public 

and Products Liability Insurance, Maximum 

deductible threshold) 

The period ending on the Expiry Date, or, in the 

event of early termination, the date falling five 

years after the Termination Date. 
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• Part 1, paragraph 3.8 (Professional 

Indemnity Insurance, Maximum deductible 

threshold) 

• Part 2, paragraph 1.9 (Contractors "All 

Risks" Insurance, Maximum deductible 

thresholds) 

• Part 2, paragraph 2.7 (Construction Third 

Party Liability Insurance, Maximum 

deductible threshold) 

• Part 2, paragraph 3.8 (Professional 

Indemnity Insurance, Maximum deductible 

threshold) 

Disclosure of this information would prejudice 

the Contractor's commercial interests, including, 

but not limited to, the Contractor's other bids. 

Schedule 21 (Collateral Warranty and Sub-

Contractors), as signed in relation to each 

respective Sub-Contractor and specifically those 

elements that contain information relating to Sub-

Contractors' insurance policies as set out below:  

• paragraph 9.1 (Professional Indemnity 

Insurance - Values)  

Disclosure of this information would prejudice 

the Contractor's commercial interests, including, 

but not limited to, the Contractor's other bids and 

would also prejudice the Contractor's suppliers' 

commercial interests including, but not limited to, 

their own bids. 

The period ending on the Expiry Date, or, in the 

event of early termination, the date falling five 

years after the Termination Date. 
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2. COMMERCIALLY SENSITIVE MATERIAL 

Column 1: Commercially Sensitive Material Column 2: For duration of or period ending 

on date below 

Costs: All costs information and details 

provided, included but not limited to the financial 

model and underlying cost base assumptions. 

The period ending on the Expiry Date, or, in the 

event of early termination, the date falling five 

years after the Termination Date. 

Supply Chain: The costs of the Contractor’s 

suppliers and the Contractor’s contracts with its 

suppliers and subcontractors, except to the extent 

that disclosure of such information is required by 

other provisions of this Contract or as required by 

Applicable Law. 

The period ending on the Expiry Date, or, in the 

event of early termination, the date falling five 

years after the Termination Date. 

Copies of the meeting minutes related to the 

Contractor’s performance. 

The period ending on the Expiry Date, or, in the 

event of early termination, the date falling five 

years after the Termination Date. 

 

 

 


