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Call-Off Schedule 9 (Security) 

Part A: Short Form Security Requirements 
1. Definitions 

1.1 In this Schedule, the following words shall have the following meanings and they 
shall supplement Joint Schedule 1 (Definitions): 

"Breach of 
Security" 

the occurrence of: 

a) any unauthorised access to or use of the 
Deliverables, the Sites and/or any Information 
and Communication Technology ("ICT"), 
information or data (including the Confidential 
Information and the Government Data) used 
by the Buyer and/or the Supplier in 
connection with this Contract; and/or 

b) the loss and/or unauthorised disclosure of 
any information or data (including the 
Confidential Information and the Government 
Data), including any copies of such 
information or data, used by the Buyer and/or 
the Supplier in connection with this Contract, 

in either case as more particularly set out in the 
Security Policy where the Buyer has required 
compliance therewith in accordance with paragraph 
2.2; 

"Security 
Management Plan"  

the Supplier's security management plan prepared 
pursuant to this Schedule, a draft of which has been 
provided by the Supplier to the Buyer and as 
updated from time to time. 

2. Complying with security requirements and updates to them 

2.1 The Buyer and the Supplier recognise that, where specified in Framework 
Schedule 4 (Framework Management), CCS shall have the right to enforce the 
Buyer's rights under this Schedule. 
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2.2 The Supplier shall comply with the requirements in this Schedule in respect of 
the Security Management Plan. Where specified by a Buyer that has undertaken 
a Further Competition it shall also comply with the Security Policy and shall 
ensure that the Security Management Plan produced by the Supplier fully 
complies with the Security Policy.  

2.3 Where the Security Policy applies the Buyer shall notify the Supplier of any 
changes or proposed changes to the Security Policy. 

2.4 If the Supplier believes that a change or proposed change to the Security Policy 
will have a material and unavoidable cost implication to the provision of the 
Deliverables it may propose a Variation to the Buyer. In doing so, the Supplier 
must support its request by providing evidence of the cause of any increased 
costs and the steps that it has taken to mitigate those costs.  Any change to the 
Charges shall be subject to the Variation Procedure. 

2.5 Until and/or unless a change to the Charges is agreed by the Buyer pursuant to 
the Variation Procedure the Supplier shall continue to provide the Deliverables 
in accordance with its existing obligations. 

3. Security Standards 

3.1 The Supplier acknowledges that the Buyer places great emphasis on the 
reliability of the performance of the Deliverables, confidentiality, integrity and 
availability of information and consequently on security. 

3.2 The Supplier shall be responsible for the effective performance of its security 
obligations and shall at all times provide a level of security which: 

3.2.1 is in accordance with the Law and this Contract;  
3.2.2 as a minimum demonstrates Good Industry Practice; 
3.2.3 meets any specific security threats of immediate relevance to the 

Deliverables and/or the Government Data; and 
3.2.4 where specified by the Buyer in accordance with paragraph 2.2 

complies with the Security Policy and the ICT Policy. 
3.3 The references to standards, guidance and policies contained or set out in 

Paragraph 3.2 shall be deemed to be references to such items as developed 
and updated and to any successor to or replacement for such standards, 
guidance and policies, as notified to the Supplier from time to time. 

3.4 In the event of any inconsistency in the provisions of the above standards, 
guidance and policies, the Supplier should notify the Buyer's Representative of 
such inconsistency immediately upon becoming aware of the same, and the 
Buyer's Representative shall, as soon as practicable, advise the Supplier which 
provision the Supplier shall be required to comply with. 



OFFICIAL – REDACTED FOR PUBLICATION 

Call-Off Schedule 9 (Security) 
Call-Off Ref: project_26355, ecm_11734 – Pilot of Independent Procurement Assurance Reviews 
Phase 2 
Crown Copyright 2018 
 

      
 Framework Ref: RM6179 
 Project Version: v1.0 
 Model Version: v3.4  3 

Official 

Official 

4. Security Management Plan 

4.1 Introduction 
4.1.1 The Supplier shall develop and maintain a Security Management Plan 

in accordance with this Schedule. The Supplier shall thereafter comply 
with its obligations set out in the Security Management Plan. 

4.2 Content of the Security Management Plan 
4.2.1 The Security Management Plan shall: 

a) comply with the principles of security set out in Paragraph 3 and 
any other provisions of this Contract relevant to security; 

b) identify the necessary delegated organisational roles for those 
responsible for ensuring it is complied with by the Supplier; 

c) detail the process for managing any security risks from 
Subcontractors and third parties authorised by the Buyer with 
access to the Deliverables, processes associated with the 
provision of the Deliverables, the Buyer Premises, the Sites and 
any ICT, Information and data (including the Buyer’s Confidential 
Information and the Government Data) and any system that could 
directly or indirectly have an impact on that Information, data 
and/or the Deliverables; 

d) be developed to protect all aspects of the Deliverables and all 
processes associated with the provision of the Deliverables, 
including the Buyer Premises, the Sites, and any ICT, Information 
and data (including the Buyer’s Confidential Information and the 
Government Data) to the extent used by the Buyer or the Supplier 
in connection with this Contract or in connection with any system 
that could directly or indirectly have an impact on that Information, 
data and/or the Deliverables; 

e) set out the security measures to be implemented and maintained 
by the Supplier in relation to all aspects of the Deliverables and 
all processes associated with the provision of the Goods and/or 
Services and shall at all times comply with and specify security 
measures and procedures which are sufficient to ensure that the 
Deliverables comply with the provisions of this Contract; 

f) set out the plans for transitioning all security arrangements and 
responsibilities for the Supplier to meet the full obligations of the 
security requirements set out in this Contract and, where 
necessary in accordance with paragraph 2.2 the Security Policy; 
and 

g) be written in plain English in language which is readily 
comprehensible to the staff of the Supplier and the Buyer 
engaged in the provision of the Deliverables and shall only 
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reference documents which are in the possession of the Parties 
or whose location is otherwise specified in this Schedule. 

4.3 Development of the Security Management Plan 
4.3.1 Within twenty (20) Working Days after the Start Date and in 

accordance with Paragraph 4.4, the Supplier shall prepare and deliver 
to the Buyer for Approval a fully complete and up to date Security 
Management Plan which will be based on the draft Security 
Management Plan.  

4.3.2 If the Security Management Plan submitted to the Buyer in accordance 
with Paragraph 4.3.1, or any subsequent revision to it in accordance 
with Paragraph 4.4, is Approved it will be adopted immediately and will 
replace the previous version of the Security Management Plan and 
thereafter operated and maintained in accordance with this Schedule.  
If the Security Management Plan is not Approved, the Supplier shall 
amend it within five (5) Working Days of a notice of non-approval from 
the Buyer and re-submit to the Buyer for Approval.  The Parties will use 
all reasonable endeavours to ensure that the approval process takes 
as little time as possible and in any event no longer than ten (10) 
Working Days from the date of its first submission to the Buyer.  If the 
Buyer does not approve the Security Management Plan following its 
resubmission, the matter will be resolved in accordance with the 
Dispute Resolution Procedure.  

4.3.3 The Buyer shall not unreasonably withhold or delay its decision to 
Approve or not the Security Management Plan pursuant to Paragraph 
4.3.2.  However a refusal by the Buyer to Approve the Security 
Management Plan on the grounds that it does not comply with the 
requirements set out in Paragraph 4.2 shall be deemed to be 
reasonable. 

4.3.4 Approval by the Buyer of the Security Management Plan pursuant to 
Paragraph 4.3.2 or of any change to the Security Management Plan in 
accordance with Paragraph 4.4 shall not relieve the Supplier of its 
obligations under this Schedule.  

4.4 Amendment of the Security Management Plan 
4.4.1 The Security Management Plan shall be fully reviewed and updated by 

the Supplier at least annually to reflect: 
a) emerging changes in Good Industry Practice; 
b) any change or proposed change to the Deliverables and/or 

associated processes;  
c) where necessary in accordance with paragraph 2.2, any change to 

the Security Policy;  
d) any new perceived or changed security threats; and 
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e) any reasonable change in requirements requested by the Buyer. 
4.4.2 The Supplier shall provide the Buyer with the results of such reviews 

as soon as reasonably practicable after their completion and 
amendment of the Security Management Plan at no additional cost to 
the Buyer. The results of the review shall include, without limitation: 
a) suggested improvements to the effectiveness of the Security 

Management Plan; 
b) updates to the risk assessments; and 
c) suggested improvements in measuring the effectiveness of 

controls. 
4.4.3 Subject to Paragraph 4.4.4, any change or amendment which the 

Supplier proposes to make to the Security Management Plan (as a 
result of a review carried out in accordance with Paragraph 4.4.1, a 
request by the Buyer or otherwise) shall be subject to the Variation 
Procedure. 

4.4.4 The Buyer may, acting reasonably, Approve and require changes or 
amendments to the Security Management Plan to be implemented on 
timescales faster than set out in the Variation Procedure but, without 
prejudice to their effectiveness, all such changes and amendments 
shall thereafter be subject to the Variation Procedure for the purposes 
of formalising and documenting the relevant change or amendment. 

5. Security breach 

5.1 Either Party shall notify the other in accordance with the agreed security incident 
management process (as detailed in the Security Management Plan) upon 
becoming aware of any Breach of Security or any potential or attempted Breach 
of Security. 

5.2 Without prejudice to the security incident management process, upon becoming 
aware of any of the circumstances referred to in Paragraph 5.1, the Supplier 
shall: 
5.2.1 immediately take all reasonable steps (which shall include any action or 

changes reasonably required by the Buyer) necessary to: 
a) minimise the extent of actual or potential harm caused by 

any Breach of Security; 
b) remedy such Breach of Security to the extent possible 

and protect the integrity of the Buyer and the provision of 
the Goods and/or Services to the extent within its control 
against any such Breach of Security or attempted Breach 
of Security;  
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c) prevent an equivalent breach in the future exploiting the 
same cause failure; and 

d) as soon as reasonably practicable provide to the Buyer, 
where the Buyer so requests, full details (using the 
reporting mechanism defined by the Security 
Management Plan) of the Breach of Security or attempted 
Breach of Security, including a cause analysis where 
required by the Buyer. 

5.3 In the event that any action is taken in response to a Breach of Security or 
potential or attempted Breach of Security that demonstrates non-compliance of 
the Security Management Plan with the Security Policy (where relevant in 
accordance with paragraph 2.2) or the requirements of this Schedule, then any 
required change to the Security Management Plan shall be at no cost to the 
Buyer.  
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Part B: Long Form Security Requirements 
NOT USED 
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Part B – Annex 1:  

Baseline security requirements 
NOT USED 
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Part B – Annex 2 - Security Management Plan 
 
NOT USED 

 
      
      


