

SOUTHWATER PARISH COUNCIL

Addendum to Grass Cutting & Grounds Maintenance Schedule 2023-2026



Contents

Introduction	5
Location 1 Eversfield Corridor North and South	6
Work Tasks Eversfield Corridor North	6
Photos	7
Work Tasks Eversfield Corridor South	9
Photos	9
Location 2 Eversfield Open Space	13
Work Tasks	13
Photos	14
Location 3 Red Route North	16
Work Tasks	16
Photos	17
Location 4 Red Route South	21
Work Tasks	21
Photos	22
Location 5 Wild Orchid Way & Warren Drive Open Spaces	23
Work Tasks	23
Photos	24
Location 6 Play Areas Cornflower Way Play Area	29
Work Tasks	29
Photos	30
Location 6 Play Areas Warren Drive Play Area	31
Work Tasks	31
Photos	32
Location 6 Play Area Larkspur Way Play Area	33
Work Tasks	33
Photos	34
Location 6 Play Areas – Nutham Lane Play Area	35
Work Tasks	35
Photos	36
Location 6 Play Areas Eversfield Play Area	37
Work Tasks	37
Photos	38

Location 6 Play Areas Roman Lane Play Area	39
Work Tasks	39
Photos	40
Location 6 Play Areas Downslink Play Area	41
Work Tasks	41
Photos	43
Location 7 Turners Close.....	52
Work Tasks	52
Photos	53
Location 8 Eversfield Pond & Hazel Close Pond & Turners Close Pond & Roman Lane Pond	55
Work Tasks	56
Photos	56
Location 9 Old Stakers Lane, Cripplegate Lane & Hazel Close Open Space.....	59
Work Tasks	59
Photos	60
Location 10 Nutham Lane Open Space	63
Work Tasks	63
Photos	64
Location 11 Pond Farm Ghyll North Inc. Larkspur Way Open Space	67
Work Tasks	67
Photos	68
Location 12 The Ghyll.....	70
Work Tasks	71
Photos	73
Location 13 Easteds Allotments.....	83
Work Tasks	83
Photos	84
Location 14 Nyes Lane Open Space	86
Work Tasks	86
Photos	87
Location 15 Larkspur Way East	89
Work Tasks	89
Photos	90
Location 16 Charlock Way Open Space	92
Work Tasks	92
Photos	93

Location 17 Roman Lane Open Space & Artwork	97
Work Tasks	97
Photos	98
Location 18 Blakes Farm Bund	99
Work Tasks	99
Photos	100
Location 19 Laurie Apted Building & Church Lane Skatepark and Muga	102
Work Tasks	103
Photos	105
Location 20 Skatepark Bens Field	109
Work Tasks	109
Photos	110

Introduction

This Addendum supports the Grass Cutting & Grounds Maintenance Schedule.

Please also refer to:

1. Invitation to Tender for the Grass Cutting and Grounds Maintenance Contract 2023-2026
2. The Grass Cutting and Grounds Maintenance Schedule 2023-2026
3. Locations 1-20 (27 map files in total)

Location 1 Eversfield Corridor North and South

See Map Location 1 Eversfield Corridor North and South for full PDF. Resolution Map



Work Tasks Eversfield Corridor North

Tasks	Notes	Frequency
Grass Cutting – Various Small Areas/Strips Running the Length of Eversfield Corridor	Fig.1, Fig.5, Fig.6, But Not Exclusive to Photos Shown	See Schedule
Strim Path Edges & Blow	All Photos but Not Exclusive to Photos Shown	See Schedule
Scrape Back Encroachment from Path		
Cut Back Vegetation from Path		
Cut Back Hedges Shape Top		
Side up & Raise Canopies		
Side up from Highway/Street/Paths		
Side up from Houses/Boundaries		
Trim Back Vegetation		

Photos



Figure 1 Side of 7 Eversfield



Figure 2 Start of Path by 7 Eversfield



Figure 3 Continuation of path



Figure 4 Continuation of path



Figure 5 End of path where adjoins Red Route South



Figure 6 End of path adjoining Red Route South

Items to Note

n/a

Work Tasks Eversfield Corridor South

Tasks	Notes	Frequency
Grass Cutting – Various Small Areas, Strips Along the Whole of the Path/s	Fig's 1-4 but not Exclusive to these photos	See Schedule
Strim Path Edges & Blow	All photos but not Exclusive to Photos Shown	See Schedule
Scrape Back Encroachment from Path		
Cut Back Vegetation from Path		
Cut Back Hedges Shape Top		
Side up & Raise Canopies		
Side up from Highway/Street/Paths		
Side up from Houses/Boundaries		
Trim Back Vegetation		

Photos



Figure 1 Start of Eversfield Corridor by Hazel Close sign



Figure 2 Continuation of Path



Figure 3 taken from side of 1 Hazel Close



Figure 4 continuation of path and crossroads



Figure 5 taken from crossroads heading south towards 7 Hazel Close



Figure 6 end of path at 7 Hazel Close




Figure 7 taken from triangle at crossroads (path leads to 5 Hazel Close)

Items to Note

n/a

Location 2 Eversfield Open Space

See Map Location 2 Eversfield Open Space for Full PDF. Resolution Map



Work Tasks

Tasks	Notes	Frequency
Grass Cutting	Fig's 1-6 but not Exclusive to photos shown.	See Schedule
Strim Path Edges and Blow	All Photos but Not Inclusive to Photos Shown	See Schedule
Flail Pathways		
Scrape Back Encroachment from Path		
Cut Back Vegetation from Path		
Cut Back Hedges Shape Top		
Side up & Raise Canopies		
Side up from Highway/Street/Paths		
Side up from House Boundaries		

Photos



Figure 1 Eversfield Open Space Red Route South path in background



Figure 2 Eversfield Open Space Red Route South path to the side



Figure 3 Eversfield Open Space



Figure 4 Eversfield Open Space



Figure 5 Eversfield Open Space



Figure 6 Eversfield Open Space



Figure 7 Side of Eversfield Play Area

Items to Note

No Mow May is a national campaign to encourage people not to mow their lawns until the end of May to boost the flowers, allowing nature to flourish helping the bees, wildlife, and us. This applies to The Council's larger sections of land.

Location 3 Red Route North

See Map Location 3 Red Route North for Full PDF. Resolution Map



Work Tasks

Tasks	Notes	Frequency
Strim Path Edges & Blow	All Photos but Not Exclusive to Photos Shown	See Schedule
Flail Pathways		
Scrape Back Encroachment from Path		
Cut Back Vegetation from Footpath		
Cut Back Hedges Shape Top		
Side Up and Raise Canopies		
Side up from Highway/Street/Paths		

Photos



Figure 1 An entrance to Red Route North (opp. Wild Orchid Way) Fig 2 taken just down from entrance



Figure 3 Continuing down Red Rote North



Figure 4 Continuing down Red Route North



Figure 5 Continuing down Red Route North




Figure 6 Path leads from Red Route North to 29 Charlock Way



Figure 7 taken from junction sign that leads to 49 Charlock Way



Figure 8 Path that runs alongside 49 Charlock Way from Red Route North



Figure 9 & 10 Red Route North Allotments approximately adjacent



Fig. 11 Heading South towards Easteds Lane



Fig. 12 Approaching Easteds Lane/Exit/Entrance



Fig.13 Taken from yellow post sign entr/exit into Red Route N.

Items to Note

n/a

Location 4 Red Route South

See Map Location 4 Red Route South for Full PDF. Resolution Map



Work Tasks

Tasks	Notes	Frequency
Strim Path Edges & Blow	All Photos but Not Exclusive to Photos Shown	See Schedule
Flail Pathways		
Scrape Back Encroachment from Footpath		
Cut Back Vegetation from Path		
Cut Back Hedges Shape Top		
Side Up and Raise Canopies		
Side up from Highway/Street/Paths		

Photos



Figure 1 Red Route South



Figure 2 Red Route South



Figure 3 Taken from the end of Old Stakers Lane

Items to note

n/a

Location 5 Wild Orchid Way & Warren Drive Open Spaces

See Map 5 Wild Orchid Way & Warren Drive Open Spaces for Full PDF. Resolution Map.



Work Tasks

Tasks	Notes	Frequency
Grass Cutting	Fig's 1,2,4,5 but not Exclusive to Photos Shown.	See Schedule
Strim Path Edges & Blow	Figs,3-14 but not Exclusive to Photos Shown.	See Schedule
Scrape Back Encroachment from Path	Figs,3-14, but not Exclusive to Photos Shown.	See Schedule
Cut back Vegetation from Path	Fig's 3-14, but not Exclusive to Photos Shown	See Schedule
Blow off Hard Standing Collect Leaves	Figs 3-10 but not Exclusive to Photos Shown.	See Schedule
Cut Back Hedges Shape and Top	All Photos but not Exclusive to Photos Shown.	See Schedule
Side Up & Raise Canopies	All Photos but not Exclusive to Photos Shown	See Schedule
Side Up from Highway/Street/Paths	All Photos but not Exclusive to Photos Shown.	See Schedule
Side up from House Boundaries	Fig's 1-2 But Not Exclusive to Photos Shown.	See Schedule
Trim Back Vegetation	All Photos but not Exclusive to Photos Shown.	See Schedule

Photos



Fig.1 Warren Drive Open Space side of 5 Poppy Close (path leads from Warren Drive Play Area to Poppy Close)



Figure 2 Warren Drive Open Space (taken from opposite view, 5 Poppy Close in far side of pic, (stretch leads from Blakes Farm Road to Poppy Close & Warren Drive)



Figure 3 taken from side of 5 Poppy Close path leads from Warren Drive Play Area to Poppy Close



Figure 4 Warren Drive Open Space



Figure 5 Warren Drive Open Space (surrounding Warren Drive Play Area)



Figure 6 Old Poppy Close Play Area , all paths lead from this central point out to Wild Orchid Way, Poppy Close, Thistle Way & Blakes Farm Road



Figures 7 & 8 Path Connects Blakes Farm Road with Thistle Way/Poppy Close/Wild Orchid Way



Figure 9 Entrance to Wild Orchid Way Open Space taken from side of 9 Poppy Close

Figure 10 taken from outside formerly Old Poppy Close Play Area paths lead to Thistle Way & Wild Orchid Way



Figures 11- 14 Path Leads from 8 Wild Orchid Way to Pennock Barn

Items to Note

n/a

Location 6 Play Areas Cornflower Way Play Area

See Map Location 6 Play Areas Cornflower Way Play Area for Full PDF. Resolution Map



Work Tasks

Tasks	Notes	Frequency
Grass Cutting		See Schedule
Strim Path Edges & Blow		See Schedule
Scrape Back Encroachment from Path		See Schedule
Cut Back Vegetation from Path		See Schedule
Moss/Weed Spray		See Schedule
Remove Weeds/Weed Beds	Removal of weeds (perimeter of play area inside and outside of the fence)	See Schedule
Pressure Wash	Ground Surface Equipment Fencing & Gate to be included	See Schedule
Check Perimeter Fencing/Gate Report on any Safety/Wear/Maintenance Issues		
Cut Back Vegetation Encroaching into Play Areas (Trim Back Vegetation)		See Schedule

Photos




Figure 1 Cornflower Way Play Area

Items to Note

n/a

Location 6 Play Areas Warren Drive Play Area

See Map Location 6 Play Areas Warren Drive Play Area for Full PDF. Resolution Map



Work Tasks

<u>Tasks</u>	<u>Notes</u>	<u>Frequency</u>
Grass Cutting		See Schedule
Strim Path Edges & Blow		See Schedule
Scrape Back Encroachment from Path		See Schedule
Cut Back Vegetation from Path		See Schedule
Moss/Weed Spray		See Schedule
Remove Weeds/Weed Beds	Removal of weeds (perimeter of play area inside and outside of the fence)	See Schedule
Pressure Wash	Ground Surface Equipment Fencing & Gate to be included	See Schedule
Check Perimeter Fencing/Gate Report on any Safety/Wear/Maintenance Issues		
Cut Back Vegetation Encroaching into Play Areas (Trim Back Vegetation)		See Schedule

Photos




Figure 1 Warren Drive Play Area

Items to Note

n/a

Location 6 Play Area Larkspur Way Play Area

See Map Location 6 Play Areas Larkspur Way Play Area for Full PDF. Resolution Map



Work Tasks

<u>Tasks</u>	<u>Notes</u>	<u>Frequency</u>
Grass Cutting		See Schedule
Strim Path Edges & Blow		See Schedule
Scrape Back Encroachment from Path		See Schedule
Cut Back Vegetation from Path		See Schedule
Moss/Weed Spray		See Schedule
Remove Weeds/Weed Beds	Removal of weeds (perimeter of play area inside and outside of the fence)	See Schedule
Pressure Wash	Ground Surface Equipment Fencing & Gate to be included	See Schedule
Check Perimeter Fencing/Gate Report on any Safety/Wear/Maintenance Issues		
Cut Back Vegetation Encroaching into Play Areas (Trim Back Vegetation)		See Schedule

Photos




Figure 1 Larkspur Way Play Area

Items to Note

No Mow May is a national campaign to encourage people not to mow their lawns until the end of May to boost the flowers, allowing nature to flourish helping the bees, wildlife, and us. This applies to The Council's larger sections of land.

Location 6 Play Areas – Nutham Lane Play Area

See Map Location 6 Play Areas Nutham Lane Play Area for Full PDF. Resolution Map



Work Tasks

<u>Tasks</u>	<u>Notes</u>	<u>Frequency</u>
Grass Cutting		See Schedule
Strim Path Edges & Blow		See Schedule
Scrape Back Encroachment from Path		See Schedule
Cut Back Vegetation from Path		See Schedule
Moss/Weed Spray		See Schedule
Remove Weeds/Weed Beds	Removal of weeds (perimeter of play area inside and outside of the fence)	See Schedule
Pressure Wash	Ground Surface Equipment Fencing & Gate to be included	See Schedule
Check Perimeter Fencing/Gate Report on any Safety/Wear/Maintenance Issues		
Cut Back Vegetation Encroaching into Play Areas (Trim Back Vegetation)		See Schedule

Photos




Figure 1 Nutham Lane Play Area

Items to Note

n/a

Location 6 Play Areas Eversfield Play Area

See Map Location 6 Play Areas Eversfield Play Area for Full PDF. Resolution Map



Work Tasks

Tasks	Notes	Frequency
Grass Cutting		See Schedule
Strim Path Edges & Blow		See Schedule
Scrape Back Encroachment from Path		See Schedule
Cut Back Vegetation from Path		See Schedule
Moss/Weed Spray		See Schedule
Remove Weeds/Weed Beds	Removal of weeds (perimeter of play area inside and outside of the fence)	See Schedule
Pressure Wash	Ground Surface Equipment Fencing & Gate to be included	See Schedule
Check Perimeter Fencing/Gate Report on any Safety/Wear/Maintenance Issues		
Cut Back Vegetation Encroaching into Play Areas (Trim Back Vegetation)		See Schedule

Photos



Figure 1 Eversfield Play Area Overall View




Figures 2 & 3 Eversfield Play Area

Items to Note

n/a

Location 6 Play Areas Roman Lane Play Area

See Map 6 for Full PDF. Resolution Map



Work Tasks

<u>Tasks</u>	<u>Notes</u>	<u>Frequency</u>
Grass Cutting		See Schedule
Strim Path Edges & Blow		See Schedule
Scrape Back Encroachment from Path		See Schedule
Cut Back Vegetation from Path		See Schedule
Moss/Weed Spray		See Schedule
Remove Weeds/Weed Beds	Removal of weeds (perimeter of play area inside and outside of the fence)	See Schedule
Pressure Wash	Ground Surface Equipment Fencing & Gate to be included	See Schedule
Check Perimeter Fencing/Gate Report on any Safety/Wear/Maintenance Issues		
Cut Back Vegetation Encroaching into Play Areas (Trim Back Vegetation)		See Schedule

Photos




Figures 1 and 2 Roman Lane Play Area (Two Views)

Items to Note

No Mow May is a national campaign to encourage people not to mow their lawns until the end of May to boost the flowers, allowing nature to flourish helping the bees, wildlife, and us. This applies to The Councils larger sections of land.

Location 6 Play Areas Downslink Play Area

See Map Location 6 Play Areas Downslink Play Area for Full PDF. Resolution Map



Work Tasks

Area	Tasks	Notes	Frequency
Outside Play Area	Grassed Area Triangles at Side and Front of Play Area. Sections at Rear of Play Area.	Fig's 1-4	13 p.a.
	2-3-meter Clearance from Perimeter of Fence Excluding Protected Trees (Encased) Rear Long Side of Park) Adjacent to Football Field	Fig. 5	4 p.a.
	Clear back paths 2m strips cleared back from edge of path until start of fence	Fig. 6	4 p.a.
	Clear Back Paths 1m strips Clearing Both Sides of Fence	Fig. 7	4 p.a.
	Weed Shrub Beds General Tidying of beds. Wood Chip Beds	Fig's 8-11 but not Exclusive to These Photos	4 p.a.
	Planted Areas along the Pathways Weeded and Replenished with Wood Mulch and/or Woodchip as required.	Fig's 8-11 but not Exclusive to These Photos	4 p.a.

Area	Tasks	Notes	Frequency
Inside Play Area	Clear Grass/Weeds Growing within Sandy Areas	Fig's 12-14	4 p.a.
	All Grass and Weeds Removed from the Bridge Walk steps	Fig's 15-16	4 p.a.
	Planted areas along the Pathways Weeded and Replenished with Play Park Wood Mulch	Fig's 17-19	4 p.a.
	Shrub Beds to be Weeded Throughout the Park Internally	Fig's 17-19	4 p.a.
	All area's Required to be Strimmed, Weeded, Clearing Under Benches and General Tidying of all Areas Including Beneath Equipment	Fig's 20-23	4 p.a.
	Wet Pour Areas and Hard Standings to be Cleared of Weeds, Debris and Stones etc. and swept	Fig's 24-26	4 p.a.
	Cut Back Vegetation Encroaching into Play areas	All Photos but not Exclusive to Photos Shown	4 p.a.
	Side up from Pathways	All Photos but not Exclusive to Photos Shown	4 p.a.
	Perimeter Fencing to be checked and Reported Back if any Health and Safety Issues	Self-explanatory	4 p.a.
	Safe Disposal of all Rubbish, Green Waste	Self-explanatory	4 p.a.
Inside & Perimeter of Play Area	Moss & Weed Spray	Weeds to be Removed	3 p.a.
Ground Surface, Equipment, Fencing & Gate	Pressure Wash		1 p.a.

Photos



Figures 1 & 2 Grass Cutting at front of Play Area



Figures 3-4 Grass Cutting to rear side of Play Area



Figure 5 2-3 metre clearance at rear side (adjacent to football field) taking care of encased trees.



Figure 6 Clear back paths 2m strips cleared back from edge of path until start of fence



Figure 7 Clear back paths 1m strips clearing both side of fences (eg clearing 1 metre behind the fence



Figure 8-11 Perimeter of play area Weed shrubs beds general tidying of beds Wood chip beds. Planted areas along the pathways weeded and replenished with wood mulch and/or woodchip as required.



Figures 12-14 clear grass/weeds growing within sandy areas



Figures 15 & 16 All grass and weeds removed from the Bridge Walk Steps



Figures 17-19 Planted areas along the Pathways Weeded and Replenished with Play Park Wood Mulch

*Shrub Beds to be Weeded Throughout the Park
Internally*



Figures 20-23 All area's required to be strimmed, weeded, clearing under benches and general tidying of all areas including beneath equipment



Figures 24-26 Wet Pour Areas & Hard Standings to be Cleared of Weeds, Debris, Stones etc and swept..



Figure 27 Perimeter fencing to be checked and reported back if any health and safety issues

Items to Note

n/a

Location 7 Turners Close

See Map Location 7 Turners Close for PDF. Full Resolution Map



Work Tasks

Tasks	Notes	Frequency
Grass Cutting	Fig's 2,3,4,6 but not Exclusive to These Photos	See Schedule
Side Up & Raise Canopies	Fig's 2,3,4,5,6 but not Exclusive to These Photos	See Schedule
Check Perimeter Fencing/Gate/Signage	Fig's 1,2,4,5,6,7,8 but not Exclusive to These Photos	See Schedule

Photos



Figure 1 Taken from path from Roman Lane that leads to Turners Close



Figures 2 & 3 Taken from path that leads from Roman Lane to Turners Close



Figure 4 Taken from gate entrance near 15 Turners Close Figure 5 Turners Close Gate adjacent to houses



Figure 6 Turners Close Open Space (taken from side of Pond)

Items to Note

No Mow May is a national campaign to encourage people not to mow their lawns until the end of May to boost the flowers, allowing nature to flourish helping the bees, wildlife, and us. This applies to The Councils larger sections of land.

Location 8 Eversfield Pond & Hazel Close Pond & Turners Close Pond & Roman Lane Pond

See Maps Location 8 Eversfield Pond & Hazel Close Pond, Roman Lane Pond & Turners Close Pond for PDF. Full Resolution Maps



Work Tasks

Tasks	Notes	Frequency
Check Perimeter Fencing, Gate/Signage	All Photos but not Exclusive of Photos Shown.	See Schedule
Trim Back Vegetation		

Photos



Figs 1 & 2 Eversfield Pond



Figures 3-6 Hazel Close Pond



Figures 7-8 Turners Close Pond



Figure 9 Roman Lane Pond

Items to Note

n/a

Location 9 Old Stakers Lane, Cripplegate Lane & Hazel Close Open Space

See Map Location 9 Old Stakers Lane Cripplegate Lane Hazel Close Open Space for PDF. Full Resolution Map



Work Tasks

Tasks	Notes	Frequency
Grass Cutting	Fig's 6,9.	See Schedule
Strim Path Edges and Blow	All Photos but not Exclusive to Photos Shown	See Schedule
Flail Pathways	All Photos but not Exclusive to Photos Shown	See Schedule
Cut Back Vegetation from Path	All Photos but not Exclusive to Photos Shown	See Schedule
Side Up and Raise Canopies	Fig's 1-5, 6-8 , 9.	See Schedule
Side up from Highway/Street/Paths	All Photos but not Exclusive to Photos Shown	See Schedule
Side up from House Boundaries	All Photos but not Exclusive to Photos Shown	See Schedule

Photos



Figures 1 & 2 Old Stakers Lane Taken From Cripplegate Lane and entrance where forks



Figures 3-5 Old Stakers Lane (Fig.4 this leads to Hazel Close)



Figure 6 Taken from Cedar Drive End of Cripplegate Lane Figure 7 Cripplegate Lane Bus Stop



Figure 8 taken from Lamppost 4 on Cripplegate Lane looking towards Cedar Drive



Figures 9 Hazel Close Open Space

Items to Note

n/a

Location 10 Nutham Lane Open Space

See Map Location 10 Nutham Lane Open Space for PDF. Full Resolution Map



Work Tasks

Tasks	Notes	Frequency
Grass Cutting	Fig's 1-3 but not Exclusive to Photos Shown	See Schedule
Strim Path Edges and Blow	Fig's 4-9 but not Exclusive to Photos Shown	See Schedule
Flail Pathways	Fig's 4-9 but not Exclusive to Photos Shown	See Schedule
Scrape Back Encroachment from the Path to Where the Path Starts	Fig's 4-9 but not Exclusive to Photos Shown	See Schedule
Cut Back Vegetation from Path	Fig's 4-9 but not Exclusive to Photos Shown	See Schedule
Blow off Hard Standing and Collect Leaves	Fig's 4-9 but not Exclusive to Photos Shown	See Schedule
Cut back Hedges Shape Top	Fig's 4-9 but not Exclusive to Photos Shown	See Schedule
Side up & Raise Canopies	Fig's 4-9 but not Exclusive to Photos Shown	See Schedule
Side up from Highway/Street/Paths	Fig's 4-9 but not Exclusive to Photos Shown	See Schedule
Moss/Weed Spray	Fig's 4-9 but not Exclusive to Photos Shown	See Schedule
Remove Weeds/Weed Beds	Fig's 4-9 but not Exclusive to Photos Shown	See Schedule
Trim Back Vegetation	Fig's 4-9 but not Exclusive to Photos Shown	See Schedule

Photos



Figures 1-3 Nutham Lane Open Space





Figures 4-9 Nutham Lane Paths

Items to Note

IMPORTANT: Beware of dipped areas in grassed area and drain covers. Before commencing work, please conduct a survey to locate the dipped areas and drain covers. Be aware area can become waterlogged.

No Mow May is a national campaign to encourage people not to mow their lawns until the end of May to boost the flowers, allowing nature to flourish helping the bees, wildlife, and us. This applies to The Councils larger sections of land.

Location 11 Pond Farm Ghyll North Inc. Larkspur Way Open Space

See Map Location 11 Pond Farm Ghyll North inc. Larkspur Way Open Space for PDF. Full Resolution Map



Work Tasks

Tasks	Notes	Frequency
Grass Cutting	All Photos but not Exclusive to Photos Shown	See Schedule
Strim Path Edges and Blow		
Flail Pathways		
Scrape Back Encroachment from the Path to where the Path starts		
Cut Back Vegetation from Paths		
Side up & Raise Canopies along Paths		
Side Up from Highway/Street /Paths		
Trim Back Vegetation		

Photos



Figures 1 & 2 Pond Farm Ghyll North Larkspur Way Open Space Borders Woodland



Figure 3 Taken from Far Corner Entrance into Woodland




Figure 4-7 Pond Farm Ghyll North Side front back of 30-34 Blakes Farm Road

Items to Note

No Mow May is a national campaign to encourage people not to mow their lawns until the end of May to boost the flowers, allowing nature to flourish helping the bees, wildlife, and us. This applies to The Councils larger sections of land

Location 12 The Ghyll

See Map Location 12 The Ghyll for PDF. Full Resolution Map



Work Tasks

GRASS CUTTING			
Area	Frequency	See Photos/Figures	Additional Comments
Side of Path that Leads up to the Ghyll from The Ghyll Play Area and area adjacent to the Bowls Club	13 p.a.	Fig's. 1 & 2	
Various Small Pieces Surrounding the Front & Side and Rear of The Ghyll	13 p.a.	Fig's. 3-10 But Not Exclusive to Photos Shown	
Sloping Banks (Adjacent to Football pitch)	13 p.a.	Fig.11	
Whole Grassed Area surrounding the Football Pitch and The Ghyll Play Area (Excluding the Football Pitch as maintained by Football Club)	13 p.a.	Fig. 12 The whole of the grassed area surrounding the football pitch and The Ghyll Play Area, perimeter of The Muga excluding the football pitch itself.	
Lower Car Park (Adjacent to the Car Park and Pondfarm Ghyll South (Woods))	13 p.a.	Fig. 13	
The Ghyll Play Area	13 p.a.	Fig. 37	

OTHER TASKS			
Area	Task	Notes	Frequency
Top Car Park Facing Front & Side of The Ghyll	Strim Path Edges and Blow Cut back Hedges, Shape Top. Side Up and Raise Canopies (all way round sides to main front gate) Cut Back Vegetation from Car Park (HDC side as well) Scrape Back Encroachment from Car Park	Fig's 14-19	13 p.a. 1 p.a. 2 p.a. 2 p.a. 2 p.a.
Path to York Close Adjacent to Football Field	Strim Path Edges and Blow Scrape Back Encroachment from Path Cut Back Vegetation from Path Side Up & Raise Canopies	Fig's 20-22	13 p.a. 2 p.a. 2 p.a. 2 p.a.
Muga Hedge	Cut Back Hedges, Shape Top. Remove any excess cuttings and ensure pathway around Muga is swept and clear for public use.	Fig. 23	1 p.a.
Hedges alongside the whole grassed area surrounding football pitch (L shape)	Cut Back Hedges Shape Top	Fig's 24-27	1 p.a.
Path Runs Alongside Play Area	Strim Path Edges and Blow Scrape Back Encroachment from Path Cut Back Vegetation from Path Side Up & Raise Canopies	Fig.28	13 p.a. 2 p.a. 2 p.a. 2 p.a.
Lower Car Park Area	Strim Path Edges and Blow Scrape Back Encroachment into Car Park Spaces Side Up and Raise Canopies Cut Back Hedges. Shape, Top.	Fig's.29-38	13 p.a. 2 p.a. 2 p.a. 1 p.a.
The Ghyll Play Area	Strim Path Edges and Blow Pressure Wash Moss/Weed Spray Clear Weeds from Perimeter of Playground (inside & outside)	Fig. 39	13 p.a. 1 p.a. 3 p.a. 3 p.a.
Path Leading up to The Ghyll from The Ghyll Play Area	Strim Path Edges and Blow Scrape Back Encroachment from Path Cut Back Vegetation from Path Side Up & Raise Canopies	Fig's. 40-41	13 p.a. 2 p.a. 2 p.a. 2 p.a.
Hedge Surrounding Container (Adjacent to Bowls Green) Note: Bowls Hedge that surrounds the Bowls Green is maintained by the Bowls Club.	Cut Back Hedges, Shape, Top. Remove any excess cuttings and ensure area is clear.	Fig. 42	1 p.a.

Photos



Figures 1 & 2 Side of path leading up to The Ghyll from The Ghyll Play Area and other side of path adjacent to Bowls Club



Figures 3-10 Various Small Pieces Surrounding the Front/Side/Rear of The Ghyll



Fig. 11 Sloping Banks adjacent to Football Field



Figure 12 Grassed Area surrounding Football Pitch and Play Area and Muga



Figure 13 Lower Car Park green area to be cut



Figure 14-19 Top Car Park Facing Front & Side of The Ghyll (including HDC side Figures 14 & 15)



Figures 20-22 Path to York Close adjacent to Football Field



Figure 23 Muga Hedge Surrounding The Muga



Figures 24-27 Hedges along football Field in L Shape



Figure 28 Path runs alongside The Ghyll Play Area





Figures 29-38 Lower Car Park Including The Bridge



Figure 39 The Ghyll Play Area



Figures 40 & 41 Path Leading up to The Ghyll from The Ghyll Play Area



Figure 42 Hedge Surrounding Container

Items to Note

No Mow May is a national campaign to encourage people not to mow their lawns until the end of May to boost the flowers, allowing nature to flourish helping the bees, wildlife, and us. This applies to the Council's larger sections of land.

Location 13 Easteds Allotments

See Map Location 13 Easteds Allotments for PDF. Full Resolution Map



Work Tasks

Tasks	Notes	Frequency
Grass Cutting	Fig. 2	
Strim Path Edges & Blow	All Photos but not Exclusive to Photos Shown	See Schedule
Flail Pathways		
Cut Back Vegetation from Path		
Cut Back Hedges Shape Top		
Check Car Park and Height Barrier	Self-explanatory	See Schedule

Photos



Figure 1 Easteds Allotments Grassed Area to be cut (taken from Easteds Lane Entrance)



Figure 2 taken from Easteds Lane Entrance



Figures 3-8 Continuation of path running adjacent to Easteds Allotments and A24




Figure 9 End of Path leading to Red Route South

Items to Note

n/a

Location 14 Nyes Lane Open Space

See Map Location 14 Nyes Lane Open Space for PDF. Full Resolution Map



Work Tasks

Tasks	Notes	Frequency
Grass Cutting	Fig's.1-3 but Not Exclusive to These Photos	See Schedule
Side Up & Raise Canopies		
Side Up from Highway/Street/Paths		
Side Up from Houses/Boundaries		

Photos



Figure 1 Nyes Lane Open Space



Figure 2 Taken from far corner start of path that leads to Blakes Farm Road



Figure 3 Taken from side of 8 Nyes Lane



Figure 4 Gated Entrance (this backs onto Roundstone Caravan Park)

Items to Note

The open space behind the gate pictured in Figure 4 forms part of the Nyes Lane Open Space.

No Mow May is a national campaign to encourage people not to mow their lawns until the end of May to boost the flowers, allowing nature to flourish helping the bees, wildlife, and us. This applies to The Councils larger sections of land.

Location 15 Larkspur Way East

See Map Location 15 Larkspur Way East for PDF. Full resolution Map



Work Tasks

Tasks	Notes	Frequency
Grass Cutting	Fig's.1-3,5 But Not Exclusive to Photos Shown.	See Schedule
Strim Path Edges & Blow	All Fig's but Not Exclusive to Photos Shown.	See Schedule
Cut Back Vegetation from Path		
Side Up & Raise Canopies		
Side Up from Highway/Street/Paths		

Photos



Figures 1 taken from path that leads to Larkspur/Cornflower from Castlewood Road



Figure 2 & 3 parcels of land for Grass Cutting



Figure 4-5 Taken from Larkspur Way (one side of Larkspur Way East)

n/a

Location 16 Charlock Way Open Space

See Map Location 16 Charlock Way Open Space for PDF. Full Resolution Map.



Work Tasks

Tasks	Notes	Frequency
Grass Cutting	Fig's.1-5,9,10. But Not Exclusive to Photos Shown.	See Schedule
Strim Path Edges & Blow	Fig's 1,2,7,8,11 But Not Exclusive to Photos Shown	See Schedule
Scrape Back Encroachment from Path	Fig's 1,2,7,8,11 But Not Exclusive to Photos Shown	See Schedule
Cut Back Vegetation from Path	Fig's 1,2,7,8,11 But Not Exclusive to Photos Shown	See Schedule
Cut Back Hedges Shape Top	All Photos But Not Exclusive to Photos Shown	See Schedule
Side Up and Raise Canopies	All Photos But Not Exclusive to Photos Shown	See Schedule
Side up from Highway/ Street Paths	All Photos But Not Exclusive to Photos Shown	See Schedule
Trim Back Vegetation	All Photos But Not Exclusive to Photos Shown	See Schedule

Photos



Figures 1-3 Views of Charlock Way Open Space taken from roadside car park end & one corner of this space



Figures 4-6 Views of Side of 27 Cornflower Way (adjacent to path that connects Cornflower Way with Cowslip and Larkspur Way)



Figures 7-8 Side/Front of 49 Charlock Way (Path leads from Charlock Way to Red Route North)



Figures 9-10 24 Charlock Way and side of 24 Charlock Way




Figure 11 Taken from Path Adjacent to 29 Charlock Way (Connects Charlock Way with Red Route)

Items to Note

No Mow May is a national campaign to encourage people not to mow their lawns until the end of May to boost the flowers, allowing nature to flourish helping the bees, wildlife, and us. This applies to The Councils larger sections of land.

Location 17 Roman Lane Open Space & Artwork

See Map Location 17 Roman Lane Open Space & Artwork for PDF. Full Resolution Map



Work Tasks

Tasks	Notes	Frequency
Grass Cutting	All Fig's but not Exclusive to Photos Shown.	See Schedule
Strim Path Edges & Blow		
Cut Back Hedges Shape Top		
Side Up and Raise Canopies		
Side Up from Highway/Street/Paths		
Side Up from House Boundaries		
Trim Back Vegetation		

Photos



Figures 1-7 Roman Lane Open Space & Artwork

Items to Note

No Mow May is a national campaign to encourage people not to mow their lawns until the end of May to boost the flowers, allowing nature to flourish helping the bees, wildlife, and us. This applies to The Councils larger sections of land

Location 18 Blakes Farm Bund

See Map Location 18 Blakes Farm Bund for PDF. Full Resolution Map



Work Tasks

Tasks	Notes	Frequency
Grass Cutting	Fig's.1-6 But Not Exclusive to Photos Shown.	See Schedule
Strim Path Edges & Blow	Fig's 8,9 But Not Exclusive to Photos Shown.	
Scrape Back Encroachment from Path	Fig's 1-3,8-9 But Not Exclusive to Photos Shown.	
Cut Back Vegetation from Path	Fig's 1-3,8-9 But Not Exclusive to Photos Shown.	
Blow off Hard Standing, Collect Leaves	Fig's 1-3,8-9 But Not Exclusive to Photos Shown.	
Side Up and Raise Canopies	Fig's 8,9 But Not Exclusive to Photos Shown.	
Side Up from Highway/Street/Paths	All Photos But Not Exclusive to Photos Shown.	
Trim Back Vegetation	All Photos But Not Exclusive to Photos Shown.	

Photos



Figures 1-6 Blakes Farm Bund



Figure 7 Blakes Farm Bund Gate access to Nyes Lane




Figures 8-9 Blakes Farm Bund Pathways

Items to note

No Mow May is a national campaign to encourage people not to mow their lawns until the end of May to boost the flowers, allowing nature to flourish helping the bees, wildlife, and us. This applies to The Council's larger sections of land.

Location 19 Laurie Apted Building & Church Lane Skatepark and Muga
See Map Location 19 Laurie Apted Building Muga Skatepark for PDF. Full Resolution Map



Work Tasks

Area	Tasks	Notes	Freq.	Any other comments
Laurie Apted Building	Grass Cutting	All Fig's. But Not Exclusive to These Photos	12 p.a.	<ul style="list-style-type: none"> No Mow May Strim Where Appropriate
	Strim Path Edges and Blow	Fig's. 1-5	12 p.a.	All Path Edges
	Scrape Back Encroachment from Path	All Fig's. But Not Exclusive to These Photos	1 p.a.	
	Cut Back Vegetation from Path		1 p.a.	
	Moss/Weed Spray		3 p.a.	
	Remove Weeds/Weed Beds		3 p.a.	
MUGA	Grass Cutting	Fig's 6-7. But Not Exclusive to Photos Shown	12 p.a.	<ul style="list-style-type: none"> No Mow May Cut Grass and Strim 2 Meters Behind Muga and All Around (other side) e.g., Not Just Between Muga and Tennis Courts
	Strim Path Edges and Blow	Fig's 6-7. But Not Exclusive to Photos Shown	12 p.a.	All Path Edges
	Scrape Back Encroachment from Path		1 p.a.	
	Cut Back Vegetation from Path		1 p.a.	
	Moss/Weed Spray		3 p.a.	
	Remove Weeds/Weed Beds		3 p.a.	
Skatepark	Grass Cutting	Fig's 2-4 but Not Exclusive to These Photos	12 p.a.	No Mow May Strim Where Appropriate Sweep off Hard Standing/Remove Mown Grass/Detritus from Ramps & Hard standing after each visit

	Strim Path Edges and Blow	Fig's 2-4 but Not Exclusive to These Photos	12 p.a.	All Path Edges
	Scrape Back Encroachment from Path		1 p.a.	
	Cut Back Vegetation from Path		1 p.a.	
	Moss Weed spray		3 p.a.	
	Remove Weeds/Weed Beds		3 p.a.	
	Drains	Fig's 8-9 But Not Exclusive to Photos Shown	3 p.a.	<ul style="list-style-type: none"> • Neatly Cutting Back the Grass, Soil and Debris from the Drains. • Clear the Drains Thoroughly and Neatly Trim Around All Edges of the 3-meter Run Aco. • Safely Remove all the Old Soil and Debris Off Site.

Photos



Figures 1 & 2 Laurie Apted Building & Side of Skatepark



Figure 3 Skatepark





Fig's 4-7 Laurie Apted Building Skatepark and Muga



Fig's 8-9 Aco Drains Skatepark

Items to Note

No Mow May is a national campaign to encourage people not to mow their lawns until the end of May to boost the flowers, allowing nature to flourish helping the bees, wildlife, and us. This applies to The Councils larger pieces of land.

Location 20 Skatepark Bens Field

See Map Location 20 Skatepark Bens Field for PDF. Full Resolution Map



Work Tasks

Tasks	Notes	Frequency
Strim Path Edges and Blow	All Fig's but Not Exclusive to Photos Shown	4 p.a.
Flail Pathways	All Fig's but Not Exclusive to Photos Shown	1 p.a.
Scrape Back Encroachment from Path and Tarmac Area	All Fig's but Not Exclusive to Photos Shown	2 p.a.
Cut Back Vegetation from Path and Tarmac Area	All Fig's but Not Exclusive to Photos Shown	2 p.a.
Side Up and Raise Canopies	All Fig's but Not Exclusive to Photos Shown	2 p.a.
Trim Back Vegetation	All Fig's but Not Exclusive to Photos Shown	2 p.a..

Photos



Figure 1 taken from the center of the skatepark & shows the top end of the skatepark with the railings behind of the electricity substation



Figure 2 taken from the path entrance to the skatepark



Figure 3 taken from the entrance to the Skatepark



Figure 4 taken from the bottom right corner



Figure 5 taken from entrance to Skatepark

Items to Note

Please note that the skatepark is not in situ and is due to be built in Spring 2023.