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DPS Schedule 6 (Order Form and Order Schedules)

Order Form

ORDER REFERENCE: project_8854

THE BUYER: The Department for Education

BUYER ADDRESS Sanctuary Buildings, Great Smith Street,
London, SW1 3BT

THE SUPPLIER: The Anna Freud Centre

SUPPLIER ADDRESS: 4-8 Rodney Street, London N1 9JH

REGISTRATION NUMBER: 03819888

DUNS NUMBER: 238279462

DPS SUPPLIER REGISTRATION SERVICE ID:
APPLICABLE DPS CONTRACT
This Order Form is for the provision of the Deliverables and dated 16 October 2024.

It's issued under the DPS Contract with the reference number RM6126 CCS
Research & Insights Marketplace DPS for the provision of Education and
Outcomes Panel Study — Panel C project_8854

DPS FILTER CATEGORY(IES):
Research Methods > Data Collection (general) >Quantitative, Face-to-face.
Research methods > Research Specialisms > Longitudinal research
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ORDER INCORPORATED TERMS

The following documents are incorporated into this Order Contract. Where numbers
are missing we are not using those schedules. If the documents conflict, the
following order of precedence applies:

1. This Order Form including the Order Special Terms and Order Special
Schedules.

2. Joint Schedule 1(Definitions and Interpretation) RM6126 CCS Research &

Insights Marketplace DPS

DPS Special Terms

The following Schedules in equal order of precedence:

> w

e Joint Schedules for RM6126 CCS Research & Insights Marketplace
DPS

Joint Schedule 1 is covered in ‘2.” above

Joint Schedule 2 (Variation Form)

Joint Schedule 3 (Insurance Requirements)

Joint Schedule 4 (Commercially Sensitive Information)

Joint Schedule 5 is covered in ‘6.” Below

Joint Schedule 6 (Key Subcontractors)

Joint Schedule 10 (Rectification Plan)

Joint Schedule 11 (Processing Data)

© 0O 0O 0O O O O O

e Order Schedules for Education and Outcomes Panel Study — Panel C
project_8854
o Order Schedule 1 (Transparency Reports)
Order Schedule 2 (Staff Transfer)
Order Schedule 3 (Continuous Improvement)
Order Schedule 4 (Order Tender)
Order Schedule 5 (Pricing Details)
Order Schedule 7 (Key Supplier Staff)
Order Schedule 8 (Business Continuity and Disaster Recovery)
Order Schedule 9 (Security)
Order Schedule 10 (Exit Management)
Order Schedule 15 (Order Contract Management)
Order Schedule 20 (Order Specification)

O O O O O O O o o0 O

o

CCS Core Terms (DPS version) v1.0.3

Joint Schedule 5 (Corporate Social Responsibility)

7. Order Schedule 4 (Order Tender) as long as any parts of the Order Tender
that offer a better commercial position for the Buyer (as decided by the Buyer)
take precedence over the documents above.

o

No other Supplier terms are part of the Order Contract. That includes any terms
written on the back of, added to this Order Form, or presented at the time of delivery.
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ORDER SPECIAL TERMS

The following Special Terms are incorporated into this Order Contract:
Special Term 1. Safeguarding Children and Vulnerable Adults

Special Term 2. Project outputs

Special Term 3. Departmental Security Standards for Business Services
and ICT Contracts

Special Terms 4. Indexation

-

Special Terms -
Research updated Ocl

ADDITIONAL SPECIAL TERMS
The following Special Terms are incorporated into this Order Contract at the
request of the Supplier:

-

20240903 Ipsos
Enquiries for Special 1

ORDER START DATE: 16 October 2024
ORDER EXPIRY DATE: 29 March 2030
ORDER INITIAL PERIOD: 5 Years, 6 Months
DELIVERABLES

See details in Order Schedule 20 (Order Specification)

MAXIMUM LIABILITY
The limitation of liability for this Order Contract is stated in Clause 11.2 of the Core
Terms.

The Estimated Year 1 Charges used to calculate liability in the first Contract Year is

B < clusive of VAT.

ORDER CHARGES
Total contract expenditure shall not exceed £5,360,554.80 exclusive of VAT
See details in Order Schedule 5 (Pricing Details)
All changes to the Charges must use procedures that are equivalent to those in
Paragraphs 4, 5 and 6 (if used) in DPS Schedule 3 (DPS Pricing)
The Charges will not be impacted by any change to the DPS Pricing. The Charges
can only be changed by agreement in writing between the Buyer and the Supplier
because of:

e [ndexation

e Specific Change in Law
RM6126 - Research & Insights DPS
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REIMBURSABLE EXPENSES
None

PAYMENT METHOD
Via BACS upon submission of valid invoice after successful completion of payment
milestone(s)

BUYER'S INVOICE ADDRESS:

Department for Education

Sanctuary Buildings, Great Smith Street, London, SW1P 3BT

Invoices must be submitted in pdf format, state the Purchase Order number
(provided separately to this form), and sent via email to ||| GGGz

BUYER’'S AUTHORISED REPRESENTATIVE
I D<puty Director and Chief Research Officer

Department for Education
Sanctuary Buildings, Great Smith Street, London, SW1P 3BT

BUYER’'S ENVIRONMENTAL POLICY

Department for Education Sustainability and Climate Change Strategy, published 21
April 2022 and last updated 20 December 2023, available online at: Sustainability
and climate change strategy - GOV.UK (www.goV.uk)

BUYER’'S SECURITY POLICY
Department for Education Personal Information Charter, available online at: Personal
information charter - Department for Education - GOV.UK (www.goVv.uk)

SUPPLIER’S AUTHORISED REPRESENTATIVE

I 2 8 Rodney Street, London, N1 9JH

SUPPLIER’S CONTRACT MANAGER

I
I ith cc: I - I

4-8 Rodney Street, London, N1 9JH

PROGRESS REPORT FREQUENCY
Order Schedule 4 outlines the reporting requirements

PROGRESS MEETING FREQUENCY
Order Schedule 4 outlines the reporting requirements

KEY STAFF

RM6126 - Research & Insights DPS
Project Version: v1.0 4
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KEY SUBCONTRACTOR(S)
Ipsos
UCLC

E-AUCTIONS
Not applicable

COMMERCIALLY SENSITIVE INFORMATION
See Joint Schedule 4

SERVICE CREDITS
See Order Schedule 4 for information about penalties

ADDITIONAL INSURANCES
Not applicable

GUARANTEE
There’s a guarantee of the Supplier's performance provided for all Order Contracts

entered under the DPS Contract

SOCIAL VALUE COMMITMENT

The Supplier agrees, in providing the Deliverables and performing its obligations under
the Order Contract, that it will comply with the social value commitments in Order
Schedule 4 (Order Tender)

For and on behalf of the Supplier: For and on behalf of the Buyer:
Signature: e Signature: || EGTTEGEGEN
Name: e Name: e
Role: e Role: e
Date: 17/10/2024 Date: 17/10/2024
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Joint Schedule 1 (Definitions)

1.11In each Contract, unless the context otherwise requires, capitalised expressions shall have
the meanings set out in this Joint Schedule 1 (Definitions) or the relevant Schedule in
which that capitalised expression appears.

1.2 If a capitalised expression does not have an interpretation in this Schedule or any other

Schedule, it shall, in the first instance, be interpreted in accordance with the common

interpretation within the relevant market sector/industry where appropriate.

Otherwise, it shall be interpreted in accordance with the dictionary meaning.

1.3 In each Contract, unless the context otherwise requires:

1.3.1the singular includes the plural and vice versa; 1.3.2 reference to a gender

includes the other gender and the neuter; 1.3.3 references to a person include an
individual, company, body corporate, corporation, unincorporated association, firm,
partnership or other legal entity or Crown Body;

1.3.4 a reference to any Law includes a reference to that Law as amended,
extended, consolidated or re-enacted from time to time;

1.3.5 the words "including", "other", "in particular", "for example" and
similar words shall not limit the generality of the preceding words and shall be
construed as if they were immediately followed by the words "without
limitation";

1.3.6 references to "writing" include typing, printing, lithography,
photography, display on a screen, electronic and facsimile transmission and
other modes of representing or reproducing words in a visible form, and
expressions referring to writing shall be construed accordingly;

1.3.7 references to "representations” shall be construed as references to
present facts, to "warranties" as references to present and future facts and
to "undertakings" as references to obligations under the Contract;

1.3.8 references to "Clauses” and "Schedules" are, unless otherwise
provided, references to the clauses and schedules of the Core Terms and
references in any Schedule to parts, paragraphs, annexes and tables are,
unless otherwise provided, references to the parts, paragraphs, annexes and
tables of the Schedule in which these references appear;

1.3.9 references to " Paragraphs" are, unless otherwise provided,
references to the paragraph of the appropriate Schedules unless otherwise
provided;

1.3.10 references to a series of Clauses or Paragraphs shall be inclusive
of the clause numbers specified;

RM6126 - Research & Insights DPS
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1.3.11the headings in each Contract are for ease of reference only and shall not affect
the interpretation or construction of a Contract; and 1.3.12 where the Buyer is a Crown
Body the Supplier shall be treated as contracting with the Crown as a whole.

1.4 In each Contract, unless the context otherwise requires, the following words shall have
the following meanings:

"Achieve" in respect of a Test, to successfully pass such Test without any Test
Issues and in respect of a Milestone, the issue of a Satisfaction Certificate
in respect of that Milestone and "Achieved", "Achieving" and
"Achievement" shall be construed accordingly;

"Additional insurance requirements relating to an Order Contract specified in the

Insurances" Order Form additional to those outlined in Joint Schedule 3 (Insurance
Requirements);

"Admin Fee” means the costs incurred by CCS in dealing with Ml Failures calculated in

accordance with the tariff of administration charges published by the CCS
on: http://CCS.cabinetoffice.gov.uk/i-amsupplier/management-
information/admin-fees;

"Affected Party"

the party seeking to claim relief in respect of a Force Majeure Event;

"Affiliates" in relation to a body corporate, any other entity which directly or indirectly
Controls, is Controlled by, or is under direct or indirect common Control
of that body corporate from time to time;

“Annex” extra information which supports a Schedule;

"Approval” the prior written consent of the Buyer and "Approve" and "Approved"
shall be construed accordingly;

"Audit” the Relevant Authority’s right to:

a) verify the accuracy of the Charges and any other amounts payable by a
Buyer under an Order Contract (including proposed or actual variations
to them in accordance with the Contract);

b) verify the costs of the Supplier (including the costs of all Subcontractors
and any third party suppliers) in connection with the provision of the
Services;

c) verify the Open Book Data;

d) verify the Supplier’s and each Subcontractor’s compliance with the
applicable Law;

e) identify or investigate actual or suspected breach of Clauses 27 to 33
and/or Joint Schedule 5 (Corporate Social Responsibility), impropriety
or accounting mistakes or any breach or threatened breach of security
and in these circumstances the Relevant Authority shall have no
obligation to inform the Supplier of the purpose or objective of its
investigations;

RM6126 - Research & Insights DPS
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f)

g)

h)

)

identify or investigate any circumstances which may impact upon the
financial stability of the Supplier, any Guarantor, and/or any
Subcontractors or their ability to provide the Deliverables;

obtain such information as is necessary to fulfil the Relevant Authority’s
obligations to supply information for parliamentary, ministerial, judicial
or administrative purposes including the supply of information to the
Comptroller and Auditor General;

review any books of account and the internal contract management
accounts kept by the Supplier in connection with each Contract;

carry out the Relevant Authority’s internal and statutory audits and to
prepare, examine and/or certify the Relevant Authority's annual and
interim reports and accounts;

enable the National Audit Office to carry out an examination pursuant
to Section 6(1) of the National Audit Act 1983 of the economy, efficiency
and effectiveness with which the Relevant

Authority has used its resources;

verify the accuracy and completeness of any Management
Information delivered or required by the DPS Contract;

"Auditor"

f)

the Buyer’s internal and external auditors;

the Buyer’s statutory or regulatory auditors;

the Comptroller and Auditor General, their staff and/or any appointed
representatives of the National Audit Office;

HM Treasury or the Cabinet Office;

any party formally appointed by the Buyer to carry out audit or similar
review functions; and

successors or assigns of any of the above;

"Authority"

CCS and each Buyer;

"Authority
Cause"

any breach of the obligations of the Relevant Authority or any other
default, act, omission, negligence or statement of the Relevant Authority,
of its employees, servants, agents in connection with or in relation to the
subject-matter of the Contract and in respect of which the Relevant
Authority is liable to the Supplier;

IIBACSII

the Bankers’ Automated Clearing Services, which is a scheme for the
electronic processing of financial transactions within the United Kingdom;

"Beneficiary"

a Party having (or claiming to have) the benefit of an indemnity under
this Contract;

RM6126 - Research & Insights DPS
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Representative”

"Buyer" the relevant public sector purchaser identified as such in the Order Form;

"Buyer Assets" the Buyer’s infrastructure, data, software, materials, assets, equipment or
other property owned by and/or licensed or leased to the Buyer and
which is or may be used in connection with the provision of the
Deliverables which remain the property of the Buyer throughout the term
of the Contract;

"Buyer the representative appointed by the Buyer from time to time in

Authorised relation to the Order Contract initially identified in the Order Form;

"Buyer Premises™

premises owned, controlled or occupied by the Buyer which are made
available for use by the Supplier or its Subcontractors for the provision of
the Deliverables (or any of them);

Representative"

"CCS" the Minister for the Cabinet Office as represented by Crown Commercial
Service, which is an executive agency and operates as a trading fund of
the Cabinet Office, whose offices are located at 9th Floor, The Capital, Old
Hall Street, Liverpool L3 9PP;

"CCS Authorised | the representative appointed by CCS from time to time in relation to the

DPS Contract initially identified in the DPS Appointment Form and
subsequently on the Platform;

"Central
Government
Body"

a body listed in one of the following sub-categories of the Central
Government classification of the Public Sector Classification Guide, as
published and amended from time to time by the Office for National
Statistics:

Government Department;

Non-Departmental Public Body or Assembly Sponsored Public
Body (advisory, executive, or tribunal);

Non-Ministerial Department; or

Executive Agency;

"Change in Law"

any change in Law which impacts on the supply of the Deliverables and
performance of the Contract which comes into force after the Start Date;

"Change of a change of control within the meaning of Section 450 of the Corporation
Control" Tax Act 2010;
"Charges" the prices (exclusive of any applicable VAT), payable to the Supplier by the

Buyer under the Order Contract, as set out in the Order Form, for the full
and proper performance by the Supplier of its obligations under the
Order Contract less any Deductions;

RM6126 - Research & Insights DPS
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"Claim"

any claim which it appears that a Beneficiary is, or may become,
entitled to indemnification under this Contract;

Sensitive
Information"

"Commercially

the Confidential Information listed in the DPS Appointment Form or Order
Form (if any) comprising of commercially sensitive information relating to
the Supplier, its IPR or its business or which the Supplier has indicated to
the Authority that, if disclosed by the Authority,

would cause the Supplier significant commercial disadvantage or material
financial loss;

"Comparable

the supply of Deliverables to another Buyer of the Supplier that are

Information"

Supply” the same or similar to the Deliverables;

"Compliance the person(s) appointed by the Supplier who is responsible for
Officer” ensuring that the Supplier complies with its legal obligations;
"Confidential means any information, however it is conveyed, that relates to the

business, affairs, developments, trade secrets, Know-How, personnel and

suppliers of CCS, the Buyer or the Supplier, including IPRs, together with
information derived from the above, and any other information clearly
designated as being confidential (whether or not it is marked as
"confidential") or which ought reasonably to be considered to be
confidential;

"Conflict of a conflict between the financial or personal duties of the Supplier or

Interest" the Supplier Staff and the duties owed to CCS or any Buyer under a
Contract, in the reasonable opinion of the Buyer or CCS;

"Contract" either the DPS Contract or the Order Contract, as the context
requires;

"Contracts the Government’s publishing portal for public sector procurement

Finder" opportunities;

"Contract Period" | the term of either a DPS Contract or Order Contract from the earlier of the:
a) applicable Start Date; or
b) the Effective Date until the applicable End Date;

"Contract Value" the higher of the actual or expected total Charges paid or payable

under a Contract where all obligations are met by the Supplier;

"Contract Year" a consecutive period of twelve (12) Months commencing on the Start Date

or each anniversary thereof;

"Control" control in either of the senses defined in sections 450 and 1124 of
the Corporation Tax Act 2010 and "Controlled" shall be construed
accordingly;

“Controller” has the meaning given to it in the GDPR;

RM6126 - Research & Insights DPS
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“Core Terms”

CCS’ standard terms and conditions for common goods and services

which govern how Supplier must interact with CCS and Buyers under DPS
Contracts and Order Contracts;

"Costs"

the following costs (without double recovery) to the extent that they are

reasonably and properly incurred by the Supplier in providing the
Deliverables:

a) the cost to the Supplier or the Key Subcontractor (as the context

requires), calculated per Man Day, of engaging the Supplier Staff,
including:

RM6126 - Research & Insights DPS

Project Version: v1.0
Model Version: v1.1

11




Joint Schedule 1 (Definitions)

Crown Copyright 2021

i) base salary paid to the Supplier Staff; ii)

employer’s National Insurance contributions; iii)
pension contributions; iv) car allowances;

V) any other contractual employment benefits;

Vi) staff training; vii) work place accommodation; viii)work place
IT equipment and tools reasonably necessary to provide the
Deliverables (but not including items included within limb (b) below);

and
ix) reasonable recruitment costs, as agreed with the Buyer;

b) costs incurred in respect of Supplier Assets which would be treated as
capital costs according to generally accepted accounting principles
within the UK, which shall include the cost to be charged in respect of
Supplier Assets by the Supplier to the Buyer or (to the extent that risk
and title in any Supplier Asset is not held by the Supplier) any cost
actually incurred by the Supplier in respect of those Supplier Assets;

C) operational costs which are not included within (a) or (b) above, to the
extent that such costs are necessary and properly incurred by the
Supplier in the provision of the Deliverables;

d) Reimbursable Expenses to the extent these have been specified as
allowable in the Order Form and are incurred in delivering any
Deliverables; but

excluding:
a) Overhead;
b) financing or similar costs;

C) maintenance and support costs to the extent that these relate to
maintenance and/or support Deliverables provided beyond the Order
Contract Period whether in relation to Supplier Assets or otherwise;

d) taxation;
e) fines and penalties;

f) amounts payable under Order Schedule 16 (Benchmarking) where such
Schedule is used; and

g) non-cash items (including depreciation, amortisation, impairments and
movements in provisions);

"Crown Body"

the government of the United Kingdom (including the Northern Ireland
Assembly and Executive Committee, the Scottish Government and the

RM6126 - Research & Insights DPS
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National Assembly for Wales), including, but not limited to, government
ministers and government departments

and particular bodies, persons, commissions or agencies from time to
time carrying out functions on its behalf;

"CRTPA" the Contract Rights of Third Parties Act 1999;

“Data Protection an assessment by the Controller of the impact of the envisaged Processing
Impact on the protection of Personal Data;

Assessment”

"Data Protection
Legislation"

(i) the GDPR, the LED and any applicable national implementing Laws as
amended from time to time (ii) the DPA 2018 to the extent that it relates
to Processing of personal data and privacyj; (iii) all applicable Law about
the Processing of personal data and privacy;

"Data Protection
Officer"

has the meaning given to it in the GDPR;

"Data Subject"

has the meaning given to it in the GDPR;

"Data Subject
Access Request"

a request made by, or on behalf of, a Data Subject in accordance with
rights granted pursuant to the Data Protection Legislation to access their
Personal Data;

"Deductions"”

all Service Credits, Delay Payments (if applicable), or any other deduction
which the Buyer is paid or is payable to the Buyer under an Order
Contract;

"Default" any breach of the obligations of the Supplier (including abandonment of a
Contract in breach of its terms) or any other default (including material
default), act, omission, negligence or statement of the Supplier, of its
Subcontractors or any Supplier Staff howsoever arising in connection with
or in relation to the subject-matter of a Contract and in respect of which
the Supplier is liable to the Relevant Authority;

"Default has the meaning given to it in Paragraph 8.1.1 of DPS Schedule 5

Management (Management Levy and Information);

Levy"

"Delay Payments"

the amounts (if any) payable by the Supplier to the Buyer in respect of a
delay in respect of a Milestone as specified in the Mobilisation Plan;

"Deliverables"

Goods and/or Services that may be ordered under the Contract including
the Documentation;
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"Delivery"

delivery of the relevant Deliverable or Milestone in accordance with the
terms of an Order Contract as confirmed and accepted by the Buyer by
either (a) confirmation in writing to the Supplier; or (b) where Order
Schedule 13 (Implementation Plan and Testing) is used, issue by the
Buyer of a Satisfaction Certificate. "Deliver" and "Delivered" shall be
construed accordingly;

"Disaster"

the occurrence of one or more events which, either separately or
cumulatively, mean that the Deliverables, or a material part thereof

will be unavailable (or could reasonably be anticipated to be unavailable)
for the period specified in the Order Form (for the purposes of this
definition the "Disaster Period");

"Disclosing
Party"

the Party directly or indirectly providing Confidential Information to the
other Party in accordance with Clause 15 (What you must keep
confidential);

"Dispute"

any claim, dispute or difference arises out of or in connection with the
Contract or in connection with the negotiation, existence, legal validity,
enforceability or termination of the Contract, whether the alleged liability
shall arise under English law or under the law of some other country and
regardless of whether a particular cause of action may successfully be
brought in the English courts;

"Dispute
Resolution
Procedure"

the dispute resolution procedure set out in Clause 34 (Resolving
disputes);

"Documentation”

descriptions of the Services and Service Levels, technical specifications,
user manuals, training manuals, operating manuals, process definitions
and procedures, system environment descriptions and all such other
documentation (whether in hardcopy or electronic form) is required to be
supplied by the Supplier to the Buyer under a Contract as:

a) would reasonably be required by a competent third party capable of
Good Industry Practice contracted by the Buyer to develop, configure,
build, deploy, run, maintain, upgrade and test the individual systems
that provide the Deliverables;

b) is required by the Supplier in order to provide the Deliverables; and/or

has been or shall be generated for the purpose of providing the
Deliverables;
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"DOTAS"

the Disclosure of Tax Avoidance Schemes rules which require a promoter
of tax schemes to tell HMRC of any specified notifiable arrangements or
proposals and to provide prescribed information on those arrangements
or proposals within set time limits as contained in Part 7 of the Finance
Act 2004 and in secondary legislation made under vires contained in Part
7 of the Finance Act 2004 and as extended to National Insurance
Contributions;

“DPA 2018”

a) the Data Protection Act 2018;

“DPS”

the dynamic purchasing system operated by CCS in accordance with
Regulation 34 that this DPS Contract governs access to;

"DPS Application"

the application submitted by the Supplier to CCS and annexed to or
referred to in DPS Schedule 2 (DPS Application);

"DPS
Appointment
Form"

the document outlining the DPS Incorporated Terms and crucial
information required for the DPS Contract, to be executed by the Supplier
and CCS and subsequently held on the Platform;

"DPS Contract"

the dynamic purchasing system access agreement established between
CCS and the Supplier in accordance with Regulation 34 by the DPS
Appointment Form for the provision of the Deliverables to Buyers by the
Supplier pursuant to the OJEU Notice;

"DPS Contract
Period"

the period from the DPS Start Date until the End Date or earlier
termination of the DPS Contract;

"DPS Expiry the date of the end of the DPS Contract as stated in the DPS Appointment

Date" Form;

"DPS the contractual terms applicable to the DPS Contract specified in the DPS

Incorporated Appointment Form;

Terms"

"DPS Initial the initial term of the DPS Contract as specified in the DPS Appointment

Period" Form;

"DPS Optional such period or periods beyond which the DPS Initial Period may be

Extension extended up to a maximum of the number of years in total specified in

Period" the DPS Appointment Form;

"DPS Pricing" the maximum price(s) applicable to the provision of the Deliverables set
out in DPS Schedule 3 (DPS Pricing);

"DPS the registration process a Supplier undertakes when submitting its details

Registration" onto the Platform;

"DPS SQ the Supplier’s selection questionnaire response;

Submission”

"DPS Special any additional terms and conditions specified in the DPS Appointment

Terms" Form incorporated into the DPS Contract;
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"DPS Start Date"

the date of start of the DPS Contract as stated in the DPS Appointment
Form;

"Due Diligence
Information™

any information supplied to the Supplier by or on behalf of the Authority
prior to the Start Date;

"Effective Date"

the date on which the final Party has signed the Contract;

IIEIRII

the Environmental Information Regulations 2004;

"Employment
Regulations"

the Transfer of Undertakings (Protection of Employment) Regulations 2006
(S1 2006/246) as amended or replaced or any other Regulations
implementing the European Council Directive 77/187/EEC;

"End Date"

the earlier of:

a) the Expiry Date (as extended by any Extension Period exercised by the
Authority under Clause 10.2); or

if a Contract is terminated before the date specified in (a) above, the
date of termination of the Contract;

"Environmental
Policy"

to conserve energy, water, wood, paper and other resources, reduce waste
and phase out the use of ozone depleting substances and

minimise the release of greenhouse gases, volatile organic compounds
and other substances damaging to health and the environment, including
any written environmental policy of the Buyer;

“Estimated Year 1
Contract
Charges”

the anticipated total charges payable by the Supplier in the first
Contract Year specified in the Order Form; a)

"Estimated Yearly
Charges"

means for the purposes of calculating each Party’s annual liability under
clause 11.2:

i) in the first Contract Year, the Estimated Year 1 Contract Charges; or
ii) in any subsequent Contract Years, the Charges paid or payable

in the previous Contract Year; or

iii) after the end of the Contract, the Charges paid or payable in
the last Contract Year during the Contract Period;

"Equality and
Human Rights
Commission”

the UK Government body named as such as may be renamed or
replaced by an equivalent body from time to time;
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"Existing IPR" any and all IPR that are owned by or licensed to either Party and which are
or have been developed independently of the Contract (whether prior to
the Start Date or otherwise);

"Expiry Date" the DPS Expiry Date or the Order Expiry Date (as the context dictates);

"Extension the DPS Optional Extension Period or the Order Optional Extension Period

Period" as the context dictates;

"Filter Categories™

the number of categories specified in DPS Schedule 1
(Specification), if applicable;

"FOIA™

the Freedom of Information Act 2000 and any subordinate legislation
made under that Act from time to time together with any guidance
and/or codes of practice issued by the Information Commissioner or
relevant Government department in relation to such legislation;

"Force Majeure
Event"

any event, occurrence, circumstance, matter or cause affecting the
performance by either the Relevant Authority or the Supplier of its
obligations arising from:

a) acts, events, omissions, happenings or non-happenings beyond the
reasonable control of the Affected Party which prevent or materially
delay the Affected Party from performing its obligations under a
Contract;

b) riots, civil commotion, war or armed conflict, acts of terrorism, nuclear,
biological or chemical warfare;

C) acts of a Crown Body, local government or regulatory bodies;
d) fire, flood or any disaster; or

e) an industrial dispute affecting a third party for which a substitute third
party is not reasonably available but excluding:

i) any industrial dispute relating to the Supplier, the Supplier Staff
(including any subsets of them) or any other failure in the
Supplier or the Subcontractor's supply chain; ii) any event, occurrence,

circumstance, matter or cause which is attributable to the wilful act,
neglect or failure to take reasonable precautions against it by the Party
concerned; and

any failure of delay caused by a lack of funds;

"Force Majeure
Notice"

a written notice served by the Affected Party on the other Party stating
that the Affected Party believes that there is a Force Majeure Event;

"GDPR"

i) the General Data Protection Regulation (Regulation (EU) 2016/679);
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"General Anti-
Abuse Rule"

b) the legislation in Part 5 of the Finance Act 2013; and

any future legislation introduced into parliament to counteract tax
advantages arising from abusive arrangements to avoid National
Insurance contributions;

"General Change
in Law"

a Change in Law where the change is of a general legislative nature
(including taxation or duties of any sort affecting the Supplier) or which
affects or relates to a Comparable Supply;

"Goods"

a) goods made available by the Supplier as specified in DPS Schedule 1
(Specification) and in relation to an Order Contract as specified in the
Order Form;

"Good Industry
Practice"

standards, practices, methods and procedures conforming to the Law and
the exercise of the degree of skill and care, diligence, prudence and
foresight which would reasonably and ordinarily be expected from a
skilled and experienced person or body engaged within the relevant
industry or business sector;

"Government"

the government of the United Kingdom (including the Northern Ireland
Assembly and Executive Committee, the Scottish Government and the
National Assembly for Wales), including government ministers and
government departments and other bodies, persons, commissions or
agencies from time to time carrying out functions on its behalf;

"Government
Data"

the data, text, drawings, diagrams, images or sounds (together with any
database made up of any of these) which are embodied in any electronic,
magnetic, optical or tangible media, including any of the Authority’s
Confidential Information, and which:

i) are supplied to the Supplier by or on behalf of the Authority; or

the Supplier is required to generate, process, store or transmit
pursuant to a Contract;

"Government
Procurement
Card"

the Government’s preferred method of purchasing and payment for low
value goods or services
https://www.gov.uk/government/publications/governmentprocurement-
card--2;

"Guarantor"

i) the person (if any) who has entered into a guarantee in the form set
out in Joint Schedule 8 (Guarantee) in relation to this Contract;

"Halifax Abuse
Principle”

the principle explained in the CJEU Case C-255/02 Halifax and
others;

IIHMRCII

Her Majesty’s Revenue and Customs;
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"ICT Policy" the Buyer's policy in respect of information and communications
technology, referred to in the Order Form, which is in force as at the
Order Start Date (a copy of which has been supplied to the Supplier), as
updated from time to time in accordance with the Variation Procedure;
"Impact an assessment of the impact of a Variation request by the Relevant
Assessment” Authority completed in good faith, including:

a) details of the impact of the proposed Variation on the Deliverables and
the Supplier's ability to meet its other obligations under the
Contract;

b) details of the cost of implementing the proposed Variation;

C) details of the ongoing costs required by the proposed Variation when
implemented, including any increase or decrease in the DPS
Pricing/Charges (as applicable), any alteration in the resources and/or
expenditure required by either Party and any alteration to the working
practices of either Party;

d) a timetable for the implementation, together with any proposals for the
testing of the Variation; and

such other information as the Relevant Authority may reasonably
request in (or in response to) the Variation request;

"Implementation
Plan"

the plan for provision of the Deliverables set out in Order Schedule 13
(Implementation Plan and Testing) where that Schedule is used or
otherwise as agreed between the Supplier and the Buyer;

"Indemnifier"

a) a Party from whom an indemnity is sought under this Contract;

“Independent
Control”

where a Controller has provided Personal Data to another Party which is
not a Processor or a Joint Controller because the recipient itself
determines the purposes and means of Processing but does so separately
from the Controller providing it with Personal Data and
“Independent Controller” shall be construed accordingly;

"Indexation"

the adjustment of an amount or sum in accordance with DPS Schedule 3
(DPS Pricing) and the relevant Order Form;

"Information"

has the meaning given under section 84 of the Freedom of Information Act
2000;

"Information
Commissioner"

the UK’s independent authority which deals with ensuring information
relating to rights in the public interest and data privacy for individuals is
met, whilst promoting openness by public bodies;

"Initial Period"

the initial term of a Contract specified on the Platform or the Order Form,
as the context requires;
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"Insolvency
Event"

a) inrespect of a person:

b) a proposal is made for a voluntary arrangement within Part | of the
Insolvency Act 1986 or of any other composition scheme or arrangement
with, or assignment for the benefit of, its creditors; or c) a shareholders'
meeting is convened for the purpose of considering a resolution that it be
wound up or a resolution for its winding-up is passed (other than as part
of, and exclusively for the purpose of, a bona fide reconstruction or
amalgamation); or

d) a petition is presented for its winding up (which is not dismissed within
fourteen (14) Working Days of its service) or an application is made for
the appointment of a provisional liquidator or a creditors' meeting is
convened pursuant to section 98 of the
Insolvency Act 1986; or

e) areceiver, administrative receiver or similar officer is appointed over the
whole or any part of its business or assets; or

f) an application is made either for the appointment of an administrator
or for an administration order, an administrator is appointed, or notice
of intention to appoint an administrator is given; or

g) it is or becomes insolvent within the meaning of section 123 of the
Insolvency Act 1986; or

h) being a "small company" within the meaning of section 382(3) of the
Companies Act 2006, a moratorium comes into force pursuant to
Schedule A1 of the Insolvency Act 1986; or

i) where the person is an individual or partnership, any event analogous
to those listed in limbs (a) to (g) (inclusive) occurs in relation to that
individual or partnership; or

any event analogous to those listed in limbs (a) to (h) (inclusive)
occurs under the law of any other jurisdiction;

"Installation
Works"

all works which the Supplier is to carry out at the beginning of the Order
Contract Period to install the Goods in accordance with the Order
Contract;

"Intellectual
Property
Rights" or "IPR"

a) copyright, rights related to or affording protection similar to copyright,
rights in databases, patents and rights in inventions, semi-conductor
topography rights, trade marks, rights in internet domain names and
website addresses and other rights in trade or
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business names, goodwill, designs, Know-How, trade secrets and other
rights in Confidential Information;

b) applications for registration, and the right to apply for registration, for
any of the rights listed at (a) that are capable of being registered in any
country or jurisdiction; and

c) all other rights having equivalent or similar effect in any country or
jurisdiction;

"Invoicing the address to which the Supplier shall Invoice the Buyer as

Address" specified in the Order Form;

"IPR Claim" a) any claim of infringement or alleged infringement (including the
defence of such infringement or alleged infringement) of any IPR, used
to provide the Deliverables or otherwise provided and/or licensed by
the Supplier (or to which the Supplier has provided access) to the
Relevant Authority in the fulfilment of its obligations under a Contract;

"IR35" the off-payroll rules requiring individuals who work through their company

pay the same tax and National Insurance contributions as an employee
which can be found online at:
https://www.gov.uk/guidance/ir35-find-out-if-it-applies;

“Joint Controller

the agreement (if any) entered into between the Relevant Authority and

Agreement” the Supplier substantially in the form set out in Annex 2 of Joint Schedule
11 (Processing Data);

“Joint where two or more Controllers jointly determine the purposes and

Controllers” means of Processing;

"Key Personnel”

the individuals (if any) identified as such in the Order Form;

"Key Sub- each Sub-Contract with a Key Subcontractor;
Contract"

"Key any Subcontractor:

Subcontractor"

a) which is relied upon to deliver any work package within the
Deliverables in their entirety; and/or

b) which, in the opinion of CCS or the Buyer performs (or would perform if
appointed) a critical role in the provision of all or any part of the
Deliverables; and/or

c) with a Sub-Contract with a contract value which at the time of
appointment exceeds (or would exceed if appointed) 10% of the
aggregate Charges forecast to be payable under the Order
Contract, and the Supplier shall list all such Key Subcontractors on the

Platform and in the Key Subcontractor Section in the Order Form;
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"Know-How" all ideas, concepts, schemes, information, knowledge, techniques,
methodology, and anything else in the nature of know-how relating to
the Deliverables but excluding know-how already in the other Party’s
possession before the applicable Start Date;

"Law" any law, subordinate legislation within the meaning of Section 21(1) of
the Interpretation Act 1978, bye-law, enforceable right within the
meaning of Section 2 of the European Communities Act 1972, regulation,
order, regulatory policy, mandatory guidance or code of practice,
judgment of a relevant court of law, or directives or requirements with
which the relevant Party is bound to comply;

“LED” Law Enforcement Directive (Directive (EU) 2016/680);

"Losses" all losses, liabilities, damages, costs, expenses (including legal fees),
disbursements, costs of investigation, litigation, settlement, judgment,
interest and penalties whether arising in contract, tort (including
negligence), breach of statutory duty, misrepresentation or otherwise
and "Loss" shall be interpreted accordingly;

"Man Day" 7.5 Man Hours, whether or not such hours are worked consecutively and

whether or not they are worked on the same day;

"Man Hours" the hours spent by the Supplier Staff properly working on the provision of

the Deliverables including time spent travelling (other than to and from

the Supplier's offices, or to and from the Sites) but excluding lunch
breaks;

"Management
Information™

the management information specified in DPS Schedule 5 (Management
Levy and Information);

"Management the sum specified on the Platform payable by the Supplier to CCS in
Levy" accordance with DPS Schedule 5 (Management Levy and
Information);
"Marketing shall be the person identified in the DPS Appointment Form;
Contact"
“MI Default” means when two (2) Ml Reports are not provided in any rolling six
(6) month period;
"MI Failure" means when an Ml report:
a) contains any material errors or material omissions or a missing
mandatory field; or
b) is submitted using an incorrect Ml reporting Template; or
is not submitted by the reporting date (including where a declaration
of no business should have been filed);
"MI Report" means a report containing Management Information submitted to the

Authority in accordance with DPS Schedule 5 (Management Levy and
Information);
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"MI Reporting a) means the form of report set out in the Annex to DPS Schedule 5
Template" (Management Levy and Information) setting out the

information the Supplier is required to supply to the Authority;
"Milestone" an event or task described in the Mobilisation Plan;

"Milestone Date"

the target date set out against the relevant Milestone in the Mobilisation
Plan by which the Milestone must be Achieved;

"Month" a calendar month and "Monthly" shall be interpreted accordingly;

"National contributions required by the National Insurance Contributions

Insurance" Regulations 2012 (SI 2012/1868) made under section 132A of the Social
Security Administration Act 1992;

"New IPR" a) IPR in items created by the Supplier (or by a third party on behalf of the

Supplier) specifically for the purposes of a Contract and updates and
amendments of these items including (but not limited to) database
schema; and/or

b) IPR in or arising as a result of the performance of the Supplier’s
obligations under a Contract and all updates and amendments to the
same; but shall not include the Supplier’s Existing IPR;

"Occasion of Tax
Non -
Compliance"

where:

a) any tax return of the Supplier submitted to a Relevant Tax Authority on
or after 1 October 2012 which is found on or after 1 April 2013 to be
incorrect as a result of:

i) a Relevant Tax Authority successfully challenging the Supplier under
the General Anti-Abuse Rule or the Halifax Abuse Principle or
under any tax rules or legislation in any jurisdiction that have an
effect equivalent or similar to the General Anti-

Abuse Rule or the Halifax Abuse Principle; ii) the failure of an
avoidance scheme which the Supplier was involved in, and which was,
or should have been, notified to a Relevant Tax Authority under the
DOTAS or any equivalent or similar regime in any jurisdiction; and/or

any tax return of the Supplier submitted to a Relevant Tax Authority on or
after 1 October 2012 which gives rise, on or after 1 April 2013, to a
criminal conviction in any jurisdiction for tax related offences which is not
spent at the Start Date or to a civil penalty for fraud or evasion;
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"Open Book
Data"

complete and accurate financial and non-financial information which is
sufficient to enable the Buyer to verify the Charges already paid or
payable and Charges forecast to be paid during the remainder of the
Order Contract, including details and all assumptions relating to:

a) the Supplier’s Costs broken down against each Good and/or
Service and/or Deliverable, including actual capital expenditure

(including capital replacement costs) and the unit cost and total actual
costs of all Deliverables;

b) operating expenditure relating to the provision of the Deliverables
including an analysis showing:

i) the unit costs and quantity of Goods and any other consumables and
bought-in Deliverables;

ii) manpower resources broken down into the number and grade/role
of all Supplier Staff (free of any contingency)

together with a list of agreed rates against each manpower grade;

iii) a list of Costs underpinning those rates for each manpower grade,
being the agreed rate less the Supplier Profit Margin; and

iv) Reimbursable Expenses, if allowed under the Order Form; c)

Overheads;

d) all interest, expenses and any other third party financing costs incurred
in relation to the provision of the Deliverables;

e) the Supplier Profit achieved over the DPS Contract Period and on an
annual basis;

f) confirmation that all methods of Cost apportionment and Overhead
allocation are consistent with and not more onerous than such methods
applied generally by the Supplier;

g) an explanation of the type and value of risk and contingencies associated
with the provision of the Deliverables, including the amount of money
attributed to each risk and/or contingency; and

the actual Costs profile for each Service Period;

"Order"

a) means an order for the provision of the Deliverables placed by a Buyer
with the Supplier under a Contract;

"Order Contract"

b) the contract between the Buyer and the Supplier (entered into
pursuant to the provisions of the DPS Contract), which consists of the
terms set out and referred to in the Order Form;

"Order Contract
Period"

the Contract Period in respect of the Order Contract;
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"Order Expiry the date of the end of an Order Contract as stated in the Order Form;

Date"

"Order Form" a completed Order Form Template (or equivalent information issued
by the Buyer) used to create an Order Contract;

"Order Form the template in DPS Schedule 6 (Order Form Template and Order

Template" Schedules);

"Order the contractual terms applicable to the Order Contract specified

Incorporated under the relevant heading in the Order Form;

Terms"

"Order Initial the Initial Period of an Order Contract specified in the Order Form;

Period"

"Order Optional such period or periods beyond which the Order Initial Period may be

Extension extended up to a maximum of the number of years in total specified in the

Period" Order Form;

"Order the process for awarding an Order Contract pursuant to Clause 2 (How the

Procedure" contract works) and DPS Schedule 7 (Order Procedure);

"Order Special any additional terms and conditions specified in the Order Form

Terms" incorporated into the applicable Order Contract;

"Order Start the date of start of an Order Contract as stated in the Order Form;

Date"

"Order Tender" the tender submitted by the Supplier in response to the Buyer’s Statement
of Requirements following an Order Procedure and set out at Order
Schedule 4 (Order Tender);

"Other any actual or potential Buyer under the DPS Contract;

Contracting

Authority"

"Overhead" those amounts which are intended to recover a proportion of the

Supplier’s or the Key Subcontractor’s (as the context requires) indirect
corporate costs (including financing, marketing, advertising, research and
development and insurance costs and any fines or penalties) but
excluding allowable indirect costs apportioned to facilities and
administration in the provision of Supplier Staff and accordingly included
within limb (a) of the definition of "Costs";

"Parliament”

takes its natural meaning as interpreted by Law;

LL Partyll

in the context of the DPS Contract, CCS or the Supplier, and in the in the
context of an Order Contract the Buyer or the Supplier.
"Parties" shall mean both of them where the context permits;

"Performance
Indicators” or
llPIsll

the performance measurements and targets in respect of the Supplier’s
performance of the DPS Contract set out in DPS Schedule 4 (DPS
Management);
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"Personal Data" has the meaning given to it in the GDPR;

“Personal Data has the meaning given to it in the GDPR;

Breach”

“Personnel” all directors, officers, employees, agents, consultants and suppliers
of a Party and/or of any Subcontractor and/or Subprocessor engaged in
the performance of its obligations under a Contract;

“Platform” the online application operated on behalf of CCS to facilitate the
technical operation of the DPS;

"Prescribed a legal adviser, an MP or an appropriate body which a whistle-blower may

Person” make a disclosure to as detailed in ‘Whistleblowing: list of prescribed
people and bodies’, 24 November 2016, available online at:
https://www.gov.uk/government/publications/blowing-thewhistle-list-of-
prescribed-people-and-bodies--2/whistleblowing-listof-prescribed-
people-and-bodies;

“Processing” has the meaning given to it in the GDPR;

“Processor” has the meaning given to it in the GDPR;

“Processor all directors, officers, employees, agents, consultants and suppliers of the

Personnel” Processor and/or of any Subprocessor engaged in the performance of its
obligations under a Contract;

"Progress a meeting between the Buyer Authorised Representative and the Supplier

Meeting" Authorised Representative;

"Progress the frequency at which the Supplier shall conduct a Progress Meeting in

Meeting accordance with Clause 6.1 as specified in the Order Form;

Frequency"

“Progress a report provided by the Supplier indicating the steps taken to

Report” achieve Milestones or delivery dates;

“Progress Report | the frequency at which the Supplier shall deliver Progress Reports in

Frequency” accordance with Clause 6.1 as specified in the Order Form;
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“Prohibited Acts”

a) to directly or indirectly offer, promise or give any person working for or
engaged by a Buyer or any other public body a financial or other
advantage to:

i) induce that person to perform improperly a relevant function or
activity; or

ii) reward that person for improper performance of a relevant function
or activity;

b) to directly or indirectly request, agree to receive or accept any financial
or other advantage as an inducement or a reward for improper
performance of a relevant function or activity in connection with each
Contract; or

C) committing any offence:

i) under the Bribery Act 2010 (or any legislation repealed or revoked by
such Act); or

ii) under legislation or common law concerning fraudulent acts; or

iii) defrauding, attempting to defraud or conspiring to defraud a
Buyer or other public body; or any activity, practice or conduct
which would constitute one of the offences listed under (c) above if such
activity, practice or conduct had been carried out in the UK;

“Protective
Measures”

appropriate technical and organisational measures which may include
pseudonymising and encrypting Personal Data, ensuring confidentiality,
integrity, availability and resilience of systems and services, ensuring that
availability of and access to Personal Data can be restored in a timely
manner after an incident, and regularly assessing and evaluating the
effectiveness of the such measures adopted by it including those outlined
in DPS Schedule 9 (Cyber Essentials), if applicable, in the case of the DPS
Contract or Order

Schedule 9 (Security), if applicable, in the case of an Order Contract;

“Recall”

a) a request by the Supplier to return Goods to the Supplier or the
manufacturer after the discovery of safety issues or defects (including
defects in the right IPR rights) that might endanger health or hinder
performance;

"Recipient Party"

the Party which receives or obtains directly or indirectly Confidential
Information;
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"Rectification
Plan"

the Supplier’s plan (or revised plan) to rectify its breach using the template
in Joint Schedule 10 (Rectification Plan Template)which shall include:

a) full details of the Default that has occurred, including a root cause
analysis;

b) the actual or anticipated effect of the Default; and

the steps which the Supplier proposes to take to rectify the Default (if
applicable) and to prevent such Default from recurring, including
timescales for such steps and for the rectification of the Default (where
applicable);

"Rectification
Plan Process"

the process set out in Clause 10.4.3 to 10.4.5 (Rectification Plan Process);

"Regulations"

a) the Public Contracts Regulations 2015 and/or the Public Contracts
(Scotland) Regulations 2015 (as the context requires);

"Reimbursable
Expenses”

the reasonable out of pocket travel and subsistence (for example, hotel
and food) expenses, properly and necessarily incurred in the
performance of the Services, calculated at the rates and in accordance

with the Buyer's expenses policy current from time to time, but not
including:

a) travel expenses incurred as a result of Supplier Staff travelling to and
from their usual place of work, or to and from the premises at which
the Services are principally to be performed, unless the
Buyer otherwise agrees in advance in writing; and subsistence

expenses incurred by Supplier Staff whilst performing

the Services at their usual place of work, or to and from the premises at
which the Services are principally to be performed;

"Relevant
Authority"

the Authority which is party to the Contract to which a right or
obligation is owed, as the context requires;

"Relevant
Authority's
Confidential
Information”

a) all Personal Data and any information, however it is conveyed, that
relates to the business, affairs, developments, property rights, trade
secrets, Know-How and IPR of the Relevant Authority

(including all Relevant Authority Existing IPR and New IPR);

b) any other information clearly designated as being confidential (whether
or not it is marked "confidential") or which ought reasonably be
considered confidential which comes (or has come) to the Relevant
Authority’s attention or into the Relevant

Authority’s possession in connection with a Contract; and

c) information derived from any of the above;
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"Relevant
Requirements"”

all applicable Law relating to bribery, corruption and fraud, including
the Bribery Act 2010 and any guidance issued by the Secretary of State
pursuant to section 9 of the Bribery Act 2010;

"Relevant Tax

HMRC, or, if applicable, the tax authority in the jurisdiction in which the

Authority" Supplier is established;
"Reminder a notice sent in accordance with Clause 10.6 given by the Supplier to the
Notice" Buyer providing notification that payment has not been received on time;

"Replacement
Deliverables™

any deliverables which are substantially similar to any of the Deliverables
and which the Buyer receives in substitution for any of the Deliverables
following the Order Expiry Date, whether those goods are provided by
the Buyer internally and/or by any third party;

"Replacement
Subcontractor"

a Subcontractor of the Replacement Supplier to whom Transferring
Supplier Employees will transfer on a Service Transfer Date (or any
Subcontractor of any such Subcontractor);

"Replacement
Supplier"

any third party provider of Replacement Deliverables appointed by or at
the direction of the Buyer from time to time or where the Buyer is
providing Replacement Deliverables for its own account, shall also
include the Buyer;

"Request For
Information™

a request for information or an apparent request relating to a Contract for
the provision of the Deliverables or an apparent request for such
information under the FOIA or the EIRs;

"Required
Insurances"”

the insurances required by Joint Schedule 3 (Insurance
Requirements) or any additional insurances specified in the Order Form;

"Satisfaction

the certificate (materially in the form of the document contained in Part B

Certificate” of Order Schedule 13 (Implementation Plan and Testing) or as agreed by
the Parties where Order Schedule 13 is not used in this Contract) granted
by the Buyer when the Supplier has met all of the requirements of an
Order, Achieved a Milestone or a Test;

“Schedules"” any attachment to a DPS or Order Contract which contains important
information specific to each aspect of buying and selling;

"Security the Supplier's security management plan prepared pursuant to Order

Management Schedule 9 (Security) (if applicable);

Plan"

"Security Policy"

the Buyer's security policy, referred to in the Order Form, in force as at the
Order Start Date (a copy of which has been supplied to the Supplier), as
updated from time to time and notified to the Supplier;

"Self Audit
Certificate"

means the certificate in the form as set out in DPS Schedule 8 (Self Audit
Certificate);
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"Serious Fraud
Office"

the UK Government body named as such as may be renamed or
replaced by an equivalent body from time to time;

“Service Levels”

any service levels applicable to the provision of the Deliverables under the
Order Contract (which, where Order Schedule 14 (Service Credits) is used
in this Contract, are specified in the Annex to Part A of such Schedule);

"Service Period"

has the meaning given to it in the Order Form;

"Services" services made available by the Supplier as specified in DPS Schedule 1
(Specification) and in relation to an Order Contract as specified in the
Order Form;

"Service any transfer of the Deliverables (or any part of the Deliverables), for

Transfer" whatever reason, from the Supplier or any Subcontractor to a

Replacement Supplier or a Replacement Subcontractor;

"Service Transfer
Date"

the date of a Service Transfer;

"Sites" any premises (including the Buyer Premises, the Supplier’s premises
or third party premises) from, to or at which:
a) the Deliverables are (or are to be) provided; or
the Supplier manages, organises or otherwise directs the provision
or the use of the Deliverables;
"SME" an enterprise falling within the category of micro, small and medium sized

enterprises defined by the Commission Recommendation of 6 May 2003
concerning the definition of micro, small and medium enterprises;

"Special Terms"

a) any additional Clauses set out in the DPS Appointment Form or Order
Form which shall form part of the respective Contract;

"Specific Change
in Law"

a Change in Law that relates specifically to the business of the Buyer and
which would not affect a Comparable Supply where the effect of that
Specific Change in Law on the Deliverables is not reasonably foreseeable
at the Start Date;

"Specification"

the specification set out in DPS Schedule 1 (Specification), as may, in
relation to an Order Contract, be supplemented by the Order Form;
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"Standards"

any:

a) standards published by BSI British Standards, the National Standards
Body of the United Kingdom, the International Organisation for
Standardisation or other reputable or equivalent bodies (and their
successor bodies) that a skilled and experienced operator in the same
type of industry or business sector as the Supplier would reasonably
and ordinarily be expected to comply with;

b) standards detailed in the specification in DPS Schedule 1
(Specification);

c) standards detailed by the Buyer in the Order Form or agreed between
the Parties from time to time;

relevant Government codes of practice and guidance applicable
from time to time;

"Start Date"

in the case of the DPS Contract, the date specified on the DPS
Appointment Form, and in the case of an Order Contract, the date
specified in the Order Form;

"Statement of
Requirements”

a) a statement issued by the Buyer detailing its requirements in respect of
Deliverables issued in accordance with the Order Procedure;

"Storage Media"

the part of any device that is capable of storing and retrieving data;

"Sub-Contract"

any contract or agreement (or proposed contract or agreement), other
than an Order Contract or the DPS Contract, pursuant to which a third

party:
a) provides the Deliverables (or any part of them);

b) provides facilities or services necessary for the provision of the
Deliverables (or any part of them); and/or is responsible for the

management, direction or control of the

provision of the Deliverables (or any part of them);

"Subcontractor” any person other than the Supplier, who is a party to a Sub-Contract
and the servants or agents of that person;
"Subprocessor" a) any third party appointed to process Personal Data on behalf of that
Processor related to a Contract;
"Supplier" the person, firm or company identified in the DPS Appointment Form;

"Supplier Assets"

all assets and rights used by the Supplier to provide the Deliverables in
accordance with the Order Contract but excluding the Buyer Assets;
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"Supplier
Authorised
Representative™

the representative appointed by the Supplier named in the DPS
Appointment Form, or later defined in an Order Contract;

"Supplier's
Confidential
Information"

a) any information, however it is conveyed, that relates to the business,
affairs, developments, IPR of the Supplier (including the Supplier
Existing IPR) trade secrets, Know-How, and/or personnel of the Supplier;

b) any other information clearly designated as being confidential (whether
or not it is marked as "confidential") or which ought reasonably to be
considered to be confidential and which comes (or has come) to the
Supplier’s attention or into the Supplier’s possession in connection with
a Contract;

Information derived from any of (a) and (b) above;

"Supplier's the person identified in the Order Form appointed by the Supplier to
Contract oversee the operation of the Order Contract and any alternative person
Manager” whom the Supplier intends to appoint to the role, provided that the
Supplier informs the Buyer prior to the appointment;
"Supplier a) the Supplier's hardware, computer and telecoms devices, equipment,
Equipment” plant, materials and such other items supplied and used by the
Supplier (but not hired, leased or loaned from the Buyer) in the
performance of its obligations under this Order Contract;
"Supplier Non- where the Supplier has failed to:
Performance"

a) Achieve a Milestone by its Milestone Date;

b) provide the Goods and/or Services in accordance with the Service
Levels ; and/or comply with an obligation under a Contract;

"Supplier Profit"

in relation to a period, the difference between the total Charges (in
nominal cash flow terms but excluding any Deductions and total Costs (in
nominal cash flow terms) in respect of an Order Contract for the relevant
period;

"Supplier Profit
Margin"

a) in relation to a period or a Milestone (as the context requires), the
Supplier Profit for the relevant period or in relation to the relevant
Milestone divided by the total Charges over the same period or in
relation to the relevant Milestone and expressed as a percentage;

"Supplier Staff"

all directors, officers, employees, agents, consultants and contractors of
the Supplier and/or of any Subcontractor engaged in the performance of
the Supplier’s obligations under a Contract;
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Documentation"

“Supply Chain the document at Annex 1 of Joint Schedule 12 (Supply Chain
Information Visibility);

Report Template”

"Supporting sufficient information in writing to enable the Buyer to reasonably assess

whether the Charges, Reimbursable Expenses and other sums due from
the Buyer under the Order Contract detailed in the information are
properly payable;

"Termination
Notice"

a written notice of termination given by one Party to the other, notifying
the Party receiving the notice of the intention of the Party giving the
notice to terminate a Contract on a specified date and setting out the
grounds for termination;

"Test Issue”

any variance or non-conformity of the Deliverables or Deliverables
from their requirements as set out in an Order Contract;

"Test Plan" a plan:
a) for the Testing of the Deliverables; and
setting out other agreed criteria related to the achievement of Milestones;
"Tests and any tests required to be carried out pursuant to an Order Contract as set
Testing" out in the Test Plan or elsewhere in an Order Contract and "Tested" shall

be construed accordingly;

"Third Party IPR"

a) Intellectual Property Rights owned by a third party which is or will be
used by the Supplier for the purpose of providing the Deliverables;

"Transferring

those employees of the Supplier and/or the Supplier’s Subcontractors to

Information™

Supplier whom the Employment Regulations will apply on the Service Transfer
Employees” Date;
"Transparency the Transparency Reports and the content of a Contract, including any

changes to this Contract agreed from time to time, except for —

(i) any information which is exempt from disclosure in
accordance with the provisions of the FOIA, which shall be
determined by the Relevant Authority; and

(i)  Commercially Sensitive Information;

"Transparency the information relating to the Deliverables and performance of the

Reports” Contracts which the Supplier is required to provide to the Buyer in
accordance with the reporting requirements in Order Schedule 1
(Transparency Reports);

"Variation" has the meaning given to it in Clause 24 (Changing the contract);

"Variation Form"

the form set out in Joint Schedule 2 (Variation Form);
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"Variation the procedure set out in Clause 24 (Changing the contract);
Procedure”

"VAT" value added tax in accordance with the provisions of the Value Added Tax
Act 1994,

"VCSE" a non-governmental organisation that is value-driven and which principally
reinvests its surpluses to further social, environmental or cultural
objectives;

"Worker" any one of the Supplier Staff which the Buyer, in its reasonable opinion,
considers is an individual to which Procurement Policy Note

08/15 (Tax Arrangements of Public Appointees)
(https://www.gov.uk/government/publications/procurement-policynote-
0815-tax-arrangements-of-appointees) applies in respect of the
Deliverables; and

"Working Day" any day other than a Saturday or Sunday or public holiday in England and
Wales unless specified otherwise by the Parties in the Order Form.
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Joint Schedule 2 (Variation Form)

This form is to be used in order to change a contract in accordance with Clause 24
(Changing the Contract)

Contract Details

This variation is between: [delete as applicable: CCS / Buyer] ("CCS” “the Buyer")
And

[insert name of Supplier] ("the Supplier")

Contract name: [insert name of contract to be changed] (“the Contract”)

Contract reference number: [insert contract reference number]

Details of Proposed Variation

Variation initiated by: [delete as applicable: CCS/Buyer/Supplier]
Variation number: [insert variation number]
Date variation is raised: [insert date]

Proposed variation

Reason for the variation: [insert reason]

An Impact Assessment shall | [insert number] days
be provided within:

Impact of Variation

Likely impact of the proposed | [Supplier to insert assessment of impact]

variation:
Outcome of Variation
Contract variation: This Contract detailed above is varied as follows:
e [CCS/Buyer to insert original Clauses or Paragraphs to
be varied and the changed clause]
Financial variation: Original Contract Value: £ [insert amount]

Additional cost due to variation: | £ [insert amount]

New Contract value: £ [insert amount]

1. This Variation must be agreed and signed by both Parties to the Contract and shall only be
effective from the date it is signed by [delete as applicable: CCS / Buyer]

2. Words and expressions in this Variation shall have the meanings given to them in the Contract.

3. The Contract, including any previous Variations, shall remain effective and unaltered except as
amended by this Variation.
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Signed by an authorised signatory for and on behalf of the [delete as applicable: CCS / Buyer]
Signature

Date

Name (in Capitals)

Address

Signed by an authorised signatory to sign for and on behalf of the Supplier
Signature

Date

Name (in Capitals)

Address
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Joint Schedule 3 (Insurance Requirements)
The insurance you need to have

1.1 The Supplier shall take out and maintain, or procure the taking out and maintenance of
the insurances as set out in the Annex to this Schedule, any additional insurances required
under an Order Contract (specified in the applicable Order Form) ("Additional
Insurances") and any other insurances as may be required by applicable Law (together
the “Insurances”). The Supplier shall ensure that each of the Insurances is effective no
later than:

1.1.1 the DPS Start Date in respect of those Insurances set out in the Annex to this
Schedule and those required by applicable Law; and

1.1.2 the Order Contract Effective Date in respect of the Additional Insurances.
1.2 The Insurances shall be:
1.2.1 maintained in accordance with Good Industry Practice;

1.2.2 (sofarasis reasonably practicable) on terms no less favourable than those
generally available to a prudent contractor in respect of risks insured in the
international insurance market from time to time;

1.2.3 taken out and maintained with insurers of good financial standing and good
repute in the international insurance market; and

1.2.4 maintained for at least six (6) years after the End Date.

1.3 The Supplier shall ensure that the public and products liability policy contain an
indemnity to principals clause under which the Relevant Authority shall be indemnified in
respect of claims made against the Relevant Authority in respect of death or bodily injury
or third party property damage arising out of or in connection with the Deliverables and
for which the Supplier is legally liable.

How to manage the insurance

2.1 Without limiting the other provisions of this Contract, the Supplier shall:

2.1.1 take or procure the taking of all reasonable risk management and risk control
measures in relation to Deliverables as it would be reasonable to expect of a
prudent contractor acting in accordance with Good Industry Practice, including the
investigation and reports of relevant claims to insurers;

2.1.2 promptly notify the insurers in writing of any relevant material fact under any
Insurances of which the Supplier is or becomes aware; and
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2.1.3 hold all policies in respect of the Insurances and cause any insurance broker
effecting the Insurances to hold any insurance slips and other evidence of placing
cover representing any of the Insurances to which it is a party.

What happens if you aren’t insured

3.1 The Supplier shall not take any action or fail to take any action or (insofar as is
reasonably within its power) permit anything to occur in relation to it which would entitle
any insurer to refuse to pay any claim under any of the Insurances.

3.2 Where the Supplier has failed to purchase or maintain any of the Insurances in full
force and effect, the Relevant Authority may elect (but shall not be obliged) following
written notice to the Supplier to purchase the relevant Insurances and recover the
reasonable premium and other reasonable costs incurred in connection therewith as a
debt due from the Supplier.

Evidence of insurance you must provide

4.1 The Supplier shall upon the Start Date and within 15 Working Days after the renewal of
each of the Insurances, provide evidence, in a form satisfactory to the Relevant Authority,
that the Insurances are in force and effect and meet in full the requirements of this
Schedule.

Making sure you are insured to the required
amount

5.1 The Supplier shall ensure that any Insurances which are stated to have a minimum
limit "in the aggregate" are maintained at all times for the minimum limit of indemnity
specified in this Contract and if any claims are made which do not relate to this Contract
then the Supplier shall notify the Relevant Authority and provide details of its proposed
solution for maintaining the minimum limit of indemnity.

Cancelled Insurance

6.1 The Supplier shall notify the Relevant Authority in writing at least five (5) Working
Days prior to the cancellation, suspension, termination or nonrenewal of any of the
Insurances.

6.2 The Supplier shall ensure that nothing is done which would entitle the relevant insurer
to cancel, rescind or suspend any insurance or cover, or to treat any insurance, cover or
claim as voided in whole or part. The Supplier shall use all reasonable endeavours to
notify the Relevant Authority (subject to third party confidentiality obligations) as soon as
practicable when it becomes aware of any relevant fact, circumstance or matter which has
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caused, or is reasonably likely to provide grounds to, the relevant insurer to give notice to
cancel, rescind, suspend or void any insurance, or any cover or claim under any insurance
in whole or in part.

Insurance claims

7.1 The Supplier shall promptly notify to insurers any matter arising from, or in relation to,
the Deliverables, or each Contract for which it may be entitled to claim under any of the
Insurances. Inthe event that the Relevant Authority receives a claim relating to or arising
out of a Contract or the Deliverables, the Supplier shall co-operate with the Relevant
Authority and assist it in dealing with such claims including without limitation providing
information and documentation in a timely manner.

7.2 Except where the Relevant Authority is the claimant party, the Supplier shall give the
Relevant Authority notice within twenty (20) Working Days after any insurance claim in
excess of 10% of the sum required to be insured pursuant to Paragraph 5.1 relating to or
arising out of the provision of the Deliverables or this Contract on any of the Insurances or
which, but for the application of the applicable policy excess, would be made on any of the
Insurances and (if required by the Relevant Authority) full details of the incident giving rise
to the claim.

7.3 Where any Insurance requires payment of a premium, the Supplier shall be liable for
and shall promptly pay such premium.

7.4 Where any Insurance is subject to an excess or deductible below which the indemnity
from insurers is excluded, the Supplier shall be liable for such excess or deductible. The
Supplier shall not be entitled to recover from the Relevant Authority any sum paid by way
of excess or deductible under the Insurances whether under the terms of this Contract or
otherwise.
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ANNEX: REQUIRED INSURANCES

1. The Supplier shall hold the following [standard] insurance cover from the DPS Start Date in
accordance with this Schedule:

1.1 professional indemnity insurance [with cover (for a single event or a series of related
events and in the aggregate) of not less than] one million pounds (£1,000,000);

1.2 public liability insurance [with cover (for a single event or a series of related events and in
the aggregate)] of not less than one million pounds (£1,000,000); and

1.3 employers’ liability insurance [with cover (for a single event or a series of related events
and in the aggregate) of not less than] five million pounds (£5,000,000).
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Joint Schedule 4 (Commercially Sensitive

Information)

What is the Commercially Sensitive Information?

In this Schedule the Parties have sought to identify the Supplier's Confidential

Information that is genuinely commercially sensitive and the disclosure of
which would be the subject of an exemption under the FOIA and the EIRs.

Where possible, the Parties have sought to identify when any relevant Information
will cease to fall into the category of Information to which this Schedule
applies in the table below and in the Order Form (which shall be deemed
incorporated into the table below).

Without prejudice to the Relevant Authority's obligation to disclose Information in
accordance with FOIA or Clause 16 (When you can share information), the

Relevant Authority will, in its sole discretion, acting reasonably, seek to apply

the relevant exemption set out in the FOIA to the following Information:

No. Date Item(s) Duration of
Confidentiality
1 1 August | Pricing Breakdown Duration of the
2024
detailed within Order contract.
Schedule 5 (Pricing
Details)
2 1 August | Order Schedule 4 (Order | Duration of the
2024 Tender)
contract.
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Joint Schedule 5 (Corporate Social Responsibility)

What we expect from our Suppliers

1.1 In September 2017, HM Government published a Supplier Code of Conduct setting out the
standards and behaviours expected of suppliers who work with government.
(https://www.gov.uk/government/uploads/system/uploads/attachment data/fi
le/646497/2017-09-

13 Official Sensitive Supplier Code of Conduct September 2017.pdf)

1.2 CCS expects its suppliers and subcontractors to meet the standards set out in that Code. In
addition, CCS expects its suppliers and subcontractors to comply with the standards set
out in this Schedule.

1.3 The Supplier acknowledges that the Buyer may have additional requirements in relation to
corporate social responsibility. The Buyer expects that the Supplier and its Subcontractors
will comply with such corporate social responsibility requirements as the Buyer may notify
to the Supplier from time to time.

Equality and Accessibility

2.1 In addition to legal obligations, the Supplier shall support CCS and the Buyer in fulfilling its
Public Sector Equality duty under S149 of the Equality Act 2010 by ensuring that it fulfils its
obligations under each Contract in a way that seeks to:

2.1.1 eliminate discrimination, harassment or victimisation of any kind; and

2.1.2 advance equality of opportunity and good relations between those with a
protected characteristic (age, disability, gender reassignment, pregnancy
and maternity, race, religion or belief, sex, sexual orientation, and
marriage and civil partnership) and those who do not share it.

Modern Slavery, Child Labour and Inhumane
Treatment

"Modern Slavery Helpline" means the mechanism for reporting suspicion, seeking help or advice
and information on the subject of modern slavery available online at
https://www.modernslaveryhelpline.org/report or by telephone on 08000 121 700.

3.1 The Supplier:

3.1.1 shall not use, nor allow its Subcontractors to use forced, bonded or involuntary
prison labour;
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3.1.2

3.1.3

3.14

3.15

3.1.6

3.1.7

3.1.8

3.1.9

shall not require any Supplier Staff or Subcontractor Staff to lodge
deposits or identify papers with the Employer and shall be free to leave their
employer after reasonable notice;

warrants and represents that it has not been convicted of any slavery or human
trafficking offences anywhere around the world.

warrants that to the best of its knowledge it is not currently under investigation,
inquiry or enforcement proceedings in relation to any allegation of slavery or
human trafficking offences anywhere around the world.

shall make reasonable enquires to ensure that its officers, employees and
Subcontractors have not been convicted of slavery or human trafficking offences
anywhere around the world.

shall have and maintain throughout the term of each Contract its own policies
and procedures to ensure its compliance with the Modern Slavery Act and
include in its contracts with its

Subcontractors anti-slavery and human trafficking provisions;

shall implement due diligence procedures to ensure that there is no slavery or
human trafficking in any part of its supply chain performing obligations under a
Contract;

shall prepare and deliver to CCS, an annual slavery and human trafficking report
setting out the steps it has taken to ensure that slavery and human trafficking is
not taking place in any of its supply chains or in any part of its business with its
annual certification of compliance with Paragraph 3;

shall not use, nor allow its employees or Subcontractors to use physical abuse or
discipline, the threat of physical abuse, sexual or other harassment and verbal
abuse or other forms of intimidation of its employees or Subcontractors;

3.1.10 shall not use or allow child or slave labour to be used by its Subcontractors;

3.1.11 shall report the discovery or suspicion of any slavery or trafficking by it or its

Subcontractors to CCS, the Buyer and Modern Slavery Helpline.

Income Security

4.1 The Supplier shall:

4.1.1 ensure that all wages and benefits paid for a standard working week meet,

at a minimum, national legal standards in the country of employment;
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4.1.2 ensure that all Supplier Staff are provided with written and understandable
Information about their employment conditions in respect of wages
before they enter;

4.1.3 ensure that all workers are provided with written and understandable
Information about their employment conditions in respect of wages before
they enter employment and about the particulars of their wages for the
pay period concerned each time that they are paid;

4.1.4 not make deductions from wages:

(a) as a disciplinary measure

(b) except where permitted by law; or

(c) without expressed permission of the worker concerned;
4.1.5 record all disciplinary measures taken against Supplier Staff; and

4.1.6 ensure that Supplier Staff are engaged under a recognised employment
relationship established through national law and practice.

Working Hours

5.1 The Supplier shall:

5.1.1 ensure that the working hours of Supplier Staff comply with national laws,
and any collective agreements;

5.1.2 ensure that the working hours of Supplier Staff, excluding overtime, shall be
defined by contract, and shall not exceed 48 hours per week unless the
individual has agreed in writing;

5.1.3 ensure that use of overtime is used responsibly, taking into account:

(a) the extent;
(b) frequency; and
(c) hours worked;
by individuals and by the Supplier Staff as a whole;
5.2 The total hours worked in any seven day period shall not exceed 60 hours, except where
covered by Paragraph 5.3 below.

5.3  Working hours may exceed 60 hours in any seven day period only in exceptional
circumstances where all of the following are met:

5.3.1 thisis allowed by national law;

5.3.2 thisis allowed by a collective agreement freely negotiated with a
workers’ organisation representing a significant portion of the workforce;
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5.3.3 appropriate safeguards are taken to protect the workers’ health and
safety; and

5.3.4 the employer can demonstrate that exceptional circumstances apply such
as unexpected production peaks, accidents or emergencies.

5.4  All Supplier Staff shall be provided with at least one (1) day off in every seven (7) day
period or, where allowed by national law, two (2) days off in every fourteen (14) day

period.

Sustainability

6.1  The supplier shall meet the applicable Government Buying Standards applicable to
Deliverables which can be found online at:

https://www.gov.uk/government/collections/sustainable-procurement-thegovernment-

buying-standards-gbs
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Joint Schedule 6 (Key Subcontractors)

1. Restrictions on certain subcontractors

1.1 The Supplier is entitled to sub-contract its obligations under the DPS Contract to the Key
Subcontractors identified on the Platform.

1.2 The Supplier is entitled to sub-contract its obligations under an Order Contract to Key
Subcontractors listed on the Platform who are specifically nominated in the Order Form.

1.3 Where during the Contract Period the Supplier wishes to enter into a new Key Sub-
contract or replace a Key Subcontractor, it must obtain the prior written consent of CCS
and the Buyer and the Supplier shall, at the time of requesting such consent, provide CCS
and the Buyer with the information detailed in Paragraph 1.4. The decision of CCS and the
Buyer to consent or not will not be unreasonably withheld or delayed. Where CCS
consents to the appointment of a new Key Subcontractor then they will be added to the

Platform
they will

. Where the Buyer consents to the appointment of a new Key Subcontractor then

be added to the Key Subcontractor section of the Order Form. CCS and the Buyer

may reasonably withhold their consent to the appointment of a Key Subcontractor if it
considers that:

13.1

1.3.2

1.3.3

the appointment of a proposed Key Subcontractor may prejudice the provision of
the Deliverables or may be contrary to its interests;

the proposed Key Subcontractor is unreliable and/or has not provided reliable
goods and or reasonable services to its other customers; and/or

the proposed Key Subcontractor employs unfit persons.

1.4 The Supplier shall provide CCS and the Buyer with the following information in respect of
the proposed Key Subcontractor:

14.1

1.4.2

1.4.3

144

1.4.5

1.4.6

the proposed Key Subcontractor’s name, registered office and company
registration number;

the scope/description of any Deliverables to be provided by the proposed Key
Subcontractor;

where the proposed Key Subcontractor is an Affiliate of the Supplier, evidence
that demonstrates to the reasonable satisfaction of the CCS and the Buyer that
the proposed Key Sub-Contract has been agreed on "arm’s-length" terms;

for CCS, the Key Sub-Contract price expressed as a percentage of the total
projected DPS Price over the DPS Contract Period;

for the Buyer, the Key Sub-Contract price expressed as a percentage of the total
projected Charges over the Order Contract Period; and

(where applicable) Credit Rating Threshold (as defined in Joint Schedule 7
(Financial Distress)) of the Key Subcontractor.
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1.5 Ifrequested by CCS and/or the Buyer, within ten (10) Working Days of receipt of the
information provided by the Supplier pursuant to Paragraph 1.4, the Supplier shall also

provide:
15.1
1.5.2

a copy of the proposed Key Sub-Contract; and

any further information reasonably requested by CCS and/or the Buyer.

1.6 The Supplier shall ensure that each new or replacement Key Sub-Contract shall include:

16.1

1.6.2

1.6.3

164

1.6.5

1.6.6

1.6.7

provisions which will enable the Supplier to discharge its obligations under the
Contracts;

a right under CRTPA for CCS and the Buyer to enforce any provisions under the
Key Sub-Contract which confer a benefit upon CCS and the Buyer respectively;

a provision enabling CCS and the Buyer to enforce the Key Sub-Contract as if it
were the Supplier;

a provision enabling the Supplier to assign, novate or otherwise transfer any of
its rights and/or obligations under the Key Sub-Contract to CCS and/or the Buyer;

obligations no less onerous on the Key Subcontractor than those imposed on the
Supplier under the DPS Contract in respect of:

(a) the data protection requirements set out in Clause 14 (Data protection);

(b) the FOIA and other access request requirements set out in
Clause 16 (When you can share information);

(c) the obligation not to embarrass CCS or the Buyer or otherwise bring CCS
or the Buyer into disrepute;

(d) the keeping of records in respect of the goods and/or services being
provided under the Key Sub-Contract, including the maintenance of
Open Book Data; and

(e) the conduct of audits set out in Clause 6 (Record keeping and
reporting);

provisions enabling the Supplier to terminate the Key Sub-Contract on notice on
terms no more onerous on the Supplier than those imposed on CCS and the
Buyer under Clauses 10.4 (When CCS or the Buyer can end this contract) and 10.5
(What happens if the contract ends) of this Contract; and

a provision restricting the ability of the Key Subcontractor to sub-contract all or
any part of the provision of the Deliverables provided to the Supplier under the
Key Sub-Contract without first seeking the written consent of CCS and the Buyer.

RM6126 - Research & Insights DPS

Project Version: v1.0

47 Model Version: v1.0



Joint Schedule 5 (Corporate Social Responsibility) Crown
Copyright 2021

RM6126 - Research & Insights DPS

Project Version: v1.0

Model Version: v1.1

RM6126 - Research & Insights DPS
Project Version: v1.0 48 Model Version: v1.0



Joint Schedule 10 (Rectification Plan)
Crown Copyright 2021

Joint Schedule 10 (Rectification Plan)

Request for [Revised] Rectification Plan

Details of the Default: [Guidance: Explain the Default, with clear schedule
and clause references as appropriate]

Deadline for receiving the | [add date (minimum 10 days from request)]
[Revised] Rectification

Plan:

Signed by [CCS/Buyer] : Date:
Supplier [Revised] Rectification Plan

Cause of the Default [add cause]

Anticipated impact [add impact]

assessment:

Actual effect of Default: [add effect]

Steps to be taken to Steps Timescale
rectification: 1 (date]

2. [date]

3. [date]

4, [date]

[...] [date]

Timescale for complete [X] Working Days
Rectification of Default

Steps taken to prevent Steps Timescale
recurrence of Default

1. [date]

2 [date]

3. [date]

4 [date]

[...] [date]
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Signed by the Supplier: Date:

Review of Rectification Plan [CCS/Buyer]

Outcome of review [Plan Accepted] [Plan Rejected] [Revised Plan
Requested]

Reasons for Rejection (if | [add reasons]

applicable)

Signed by [CCS/Buyer] Date:
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Joint Schedule 11 (Processing Data)

Definitions

1.

In this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

“Processor all directors, officers, employees, agents, consultants and
Personnel” suppliers of the Processor and/or of any Subprocessor

engaged in the performance of its obligations under a
Contract;

Status of the Controller

2.

(@)
(b)
(©)
(d)

The Parties acknowledge that for the purposes of the Data Protection
Legislation, the nature of the activity carried out by each of them in relation to
their respective obligations under a Contract dictates the status of each party
under the DPA 2018. A Party may act as:

“Controller” in respect of the other Party who is “Processor”;
“Processor” in respect of the other Party who is “Controller”;
“Joint Controller” with the other Party;

“Independent Controller” of the Personal Data where the other Party is also
“Controller”,

in respect of certain Personal Data under a Contract and shall specify in
Annex 1 (Processing Personal Data) which scenario they think shall apply in
each situation.

Where one Party is Controller and the other Party its Processor

3.

(@)

(b)

Where a Party is a Processor, the only Processing that it is authorised to do is
listed in Annex 1 (Processing Personal Data) by the Controller.

The Processor shall notify the Controller immediately if it considers that any of
the Controller’s instructions infringe the Data Protection Legislation.

The Processor shall provide all reasonable assistance to the Controller in the
preparation of any Data Protection Impact Assessment prior to commencing
any Processing. Such assistance may, at the discretion of the Controller,
include:

a systematic description of the envisaged Processing and the purpose of the
Processing;

an assessment of the necessity and proportionality of the Processing in
relation to the Deliverables;
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(©) an assessment of the risks to the rights and freedoms of Data Subjects; and

(d) the measures envisaged to address the risks, including safeguards, security
measures and mechanisms to ensure the protection of Personal Data.

6. The Processor shall, in relation to any Personal Data Processed in connection
with its obligations under the Contract:

@ Process that Personal Data only in accordance with Annex 1 (Processing
Personal Data), unless the Processor is required to do otherwise by Law. If it
is so required the Processor shall notify the Controller before Processing the
Personal Data unless prohibited by Law;

(b) ensure that it has in place Protective Measures, including in the case of the
Supplier the measures set out in Clause 14.3 of the Core Terms, which the
Controller may reasonably reject (but failure to reject shall not amount to
approval by the Controller of the adequacy of the Protective Measures) having
taken account of the:

(i) nature of the data to be protected;

(i) harm that might result from a Personal Data Breach;

(i)  state of technological development; and

(iv)  cost of implementing any measures;

(©) ensure that :

0) the Processor Personnel do not Process Personal Data except in
accordance with the Contract (and in particular Annex 1
(Processing Personal Data));

(i) it takes all reasonable steps to ensure the reliability and integrity
of any Processor Personnel who have access to the Personal
Data and ensure that they:

(A)

(B)
(©)

(D)

are aware of and comply with the Processor’s duties under
this Joint Schedule 11, Clauses 14 (Data protection), 15
(What you must keep confidential) and 16 (When you can
share information);

are subject to appropriate confidentiality undertakings with
the Processor or any Subprocessor;

are informed of the confidential nature of the Personal Data
and do not publish, disclose or divulge any of the Personal
Data to any third party unless directed in writing to do so by
the Controller or as otherwise permitted by the Contract;
and

have undergone adequate training in the use, care,
protection and handling of Personal Data;

(d) not transfer Personal Data outside of the UK or EU unless the prior written
consent of the Controller has been obtained and the following conditions are

fulfilled:

RM6126 - Research & Insights DPS

Project Version: v1.0
Model Version: v1.3



Joint Schedule 11 (Processing Data)
Crown Copyright 2021

()

(@)

(b)
(©)

(d)

()

(f)

(i) the Controller or the Processor has provided appropriate
safeguards in relation to the transfer (whether in accordance with
UK GDPR Article 46 or LED Article 37) as determined by the
Controller;

(i) the Data Subject has enforceable rights and effective legal
remedies;

(i)  the Processor complies with its obligations under the Data
Protection Legislation by providing an adequate level of protection
to any Personal Data that is transferred (or, if it is not so bound,
uses its best endeavours to assist the Controller in meeting its
obligations); and

(iv)  the Processor complies with any reasonable instructions notified
to it in advance by the Controller with respect to the Processing of
the Personal Data; and

at the written direction of the Controller, delete or return Personal Data (and
any copies of it) to the Controller on termination of the Contract unless the
Processor is required by Law to retain the Personal Data.

Subject to paragraph 7 of this Joint Schedule 11, the Processor shall notify the
Controller immediately if in relation to it Processing Personal Data under or in
connection with the Contract it:

receives a Data Subject Access Request (or purported Data Subject Access
Request);

receives a request to rectify, block or erase any Personal Data;

receives any other request, complaint or communication relating to either
Party's obligations under the Data Protection Legislation;

receives any communication from the Information Commissioner or any other
regulatory authority in connection with Personal Data Processed under the
Contract;

receives a request from any third Party for disclosure of Personal Data where
compliance with such request is required or purported to be required by Law;
or

becomes aware of a Personal Data Breach.

The Processor’s obligation to notify under paragraph 6 of this Joint Schedule
11 shall include the provision of further information to the Controller, as details
become available.

Taking into account the nature of the Processing, the Processor shall provide
the Controller with assistance in relation to either Party's obligations under Data
Protection Legislation and any complaint, communication or request made
under paragraph 6 of this Joint Schedule 11 (and insofar as possible within the
timescales reasonably required by the Controller) including by immediately
providing:
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(@)

(b)

(©)

(d)

()

10.

(@)
(b)

(©)

11.

12.

13.

(@)
(b)
(©)

(d)

14.

15.

the Controller with full details and copies of the complaint, communication or
request;

such assistance as is reasonably requested by the Controller to enable it to
comply with a Data Subject Access Request within the relevant timescales set
out in the Data Protection Legislation;

the Controller, at its request, with any Personal Data it holds in relation to a
Data Subject;

assistance as requested by the Controller following any Personal Data Breach;
and/or

assistance as requested by the Controller with respect to any request from the
Information Commissioner’s Office, or any consultation by the Controller with
the Information Commissioner's Office.

The Processor shall maintain complete and accurate records and information
to demonstrate its compliance with this Joint Schedule 11. This requirement
does not apply where the Processor employs fewer than 250 staff, unless:

the Controller determines that the Processing is not occasional;

the Controller determines the Processing includes special categories of data
as referred to in Article 9(1) of the UK GDPR or Personal Data relating to
criminal convictions and offences referred to in Article 10 of the UK GDPR; or

the Controller determines that the Processing is likely to result in a risk to the
rights and freedoms of Data Subjects.

The Processor shall allow for audits of its Data Processing activity by the
Controller or the Controller’s designated auditor.

The Parties shall designate a Data Protection Officer if required by the Data
Protection Legislation.

Before allowing any Subprocessor to Process any Personal Data related to the
Contract, the Processor must:

notify the Controller in writing of the intended Subprocessor and Processing;
obtain the written consent of the Controller;

enter into a written agreement with the Subprocessor which give effect to the
terms set out in this Joint Schedule 11 such that they apply to the
Subprocessor; and

provide the Controller with such information regarding the Subprocessor as
the Controller may reasonably require.

The Processor shall remain fully liable for all acts or omissions of any of its
Subprocessors.

The Relevant Authority may, at any time on not less than thirty (30) Working
Days’ notice, revise this Joint Schedule 11 by replacing it with any applicable
controller to processor standard clauses or similar terms forming part of an
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16.

applicable certification scheme (which shall apply when incorporated by
attachment to the Contract).

The Parties agree to take account of any guidance issued by the Information
Commissioner’s Office. The Relevant Authority may on not less than thirty (30)
Working Days’ notice to the Supplier amend the Contract to ensure that it
complies with any guidance issued by the Information Commissioner’s Office.

Where the Parties are Joint Controllers of Personal Data

17.

In the event that the Parties are Joint Controllers in respect of Personal Data
under the Contract, the Parties shall implement paragraphs that are necessary
to comply with UK GDPR Article 26 based on the terms set out in Annex 2 to
this Joint Schedule 11.

Independent Controllers of Personal Data

18.

19.

20.

21.

22.

(@)

(b)

(©)

23.

With respect to Personal Data provided by one Party to another Party for which
each Party acts as Controller but which is not under the Joint Control of the
Parties, each Party undertakes to comply with the applicable Data Protection
Legislation in respect of their Processing of such Personal Data as Controller.

Each Party shall Process the Personal Data in compliance with its obligations
under the Data Protection Legislation and not do anything to cause the other
Party to be in breach of it.

Where a Party has provided Personal Data to the other Party in accordance
with paragraph 8 of this Joint Schedule 11 above, the recipient of the Personal
Data will provide all such relevant documents and information relating to its data
protection policies and procedures as the other Party may reasonably require.

The Parties shall be responsible for their own compliance with Articles 13 and
14 UK GDPR in respect of the Processing of Personal Data for the purposes of
the Contract.

The Parties shall only provide Personal Data to each other:

to the extent necessary to perform their respective obligations under the
Contract;

in compliance with the Data Protection Legislation (including by ensuring all
required data privacy information has been given to affected Data Subjects to
meet the requirements of Articles 13 and 14 of the UK GDPR); and

where it has recorded it in Annex 1 (Processing Personal Data).

Taking into account the state of the art, the costs of implementation and the
nature, scope, context and purposes of Processing as well as the risk of varying
likelihood and severity for the rights and freedoms of natural persons, each
Party shall, with respect to its Processing of Personal Data as Independent
Controller, implement and maintain appropriate technical and organisational
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24.

25.

(@)

(b)

26.

(@)

(b)

(©)

(d)

measures to ensure a level of security appropriate to that risk, including, as
appropriate, the measures referred to in Article 32(1)(a), (b), (c) and (d) of the
UK GDPR, and the measures shall, at a minimum, comply with the
requirements of the Data Protection Legislation, including Article 32 of the UK
GDPR.

A Party Processing Personal Data for the purposes of the Contract shall
maintain a record of its Processing activities in accordance with Article 30 UK
GDPR and shall make the record available to the other Party upon reasonable
request.

Where a Party receives a request by any Data Subject to exercise any of their
rights under the Data Protection Legislation in relation to the Personal Data
provided to it by the other Party pursuant to the Contract (“Request
Recipient”):

the other Party shall provide any information and/or assistance as reasonably
requested by the Request Recipient to help it respond to the request or
correspondence, at the cost of the Request Recipient; or

where the request or correspondence is directed to the other Party and/or
relates to that other Party's Processing of the Personal Data, the Request
Recipient will:

(i) promptly, and in any event within five (5) Working Days of receipt
of the request or correspondence, inform the other Party that it
has received the same and shall forward such request or
correspondence to the other Party; and

(i) provide any information and/or assistance as reasonably
requested by the other Party to help it respond to the request or
correspondence in the timeframes specified by Data Protection
Legislation.

Each Party shall promptly notify the other Party upon it becoming aware of any
Personal Data Breach relating to Personal Data provided by the other Party
pursuant to the Contract and shall:

do all such things as reasonably necessary to assist the other Party in
mitigating the effects of the Personal Data Breach;

implement any measures necessary to restore the security of any
compromised Personal Data;

work with the other Party to make any required notifications to the Information
Commissioner’s Office and affected Data Subjects in accordance with the Data
Protection Legislation (including the timeframes set out therein); and

not do anything which may damage the reputation of the other Party or that
Party's relationship with the relevant Data Subjects, save as required by Law.
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27.  Personal Data provided by one Party to the other Party may be used exclusively
to exercise rights and obligations under the Contract as specified in Annex 1
(Processing Personal Data).

28.  Personal Data shall not be retained or processed for longer than is necessary
to perform each Party’s respective obligations under the Contract which is
specified in Annex 1 (Processing Personal Data).

29.  Notwithstanding the general application of paragraphs 2 to 16 of this Joint
Schedule 11 to Personal Data, where the Supplier is required to exercise its
regulatory and/or legal obligations in respect of Personal Data, it shall act as an
Independent Controller of Personal Data in accordance with paragraphs 18 to
27 of this Joint Schedule 11.
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Annex 1 - Processing Personal Data

This Annex shall be completed by the Controller, who may take account of the view
of the Processors, however the final decision as to the content of this Annex shall be
with the Relevant Authority at its absolute discretion.

1.1 The contact details of the Relevant Authority’s Data Protection Officer are:

1.2 The contact details of the Supplier's Data Protection Officer are: || GTGcN

1.3  The Processor shall comply with any further written instructions with respect to
Processing by the Controller.

1.4  Any such further instructions shall be incorporated into this Annex.

Personal Data

Description Details

Identity of The Relevant Authority is Controller and the Supplier is
Controller for each | Processor

Category of

The Parties acknowledge that in accordance with paragraph 2 to
paragraph 15 and for the purposes of the Data Protection
Legislation, the Relevant Authority is the Controller and the Supplier
is the Processor of the following Personal Data:

DfE is acting as Data Controller and Anna Freud is acting as
Data Processor. UCL and Ipsos are Subprocessors.

Data from the National Pupil Database will be provided by the
Relevant Authority

EOPS-C will collect primary data on approximately 7,750
pupils at multiple time points between school years 8 and 12.
It will encompass data collection at the pupil, parent/carer and
teacher level to understand pupils’ experiences and outcomes
during secondary school and the transition to post-16
education and training routes. Ipsos will be collecting the data,
and they will de-identify and pseudonymise the data before
transferring to UCL Data Safe Haven where it will be held.
Anna Freud will be holding data related to Participation work
on Anna Freud systems: identifiable information such as
contact details and recording of sessions and anonymised
notes, outputs and feedback data.
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Duration of the

The duration of the Processing will be until the duration of the

Processing project (until 29"t March 2030). Identifiable data will be retained
until the end of 2029 and pseudonymised data will be retained for a
further 7 years by Ipsos and UCL (in 2036).

Nature and Data will be processed for research, analysis, and statistical

purposes of the purposes. The aim of the project is to understand pupils’

Processing experiences and outcomes during secondary school and the

transition to post-16 education and training routes.

The Supplier is responsible for storing personal data securely for
the duration of the project.

[psos

Ipsos will receive, by secure means, personal data from the
Relevant Authority about pupils from the School Census, National
Pupil Database (NPD) for the purposes of sampling for the survey
and to enable contact with individuals and their families as part of
the survey fieldwork. Personal data is also processed to enable
informed consent for linkage to other administrative data as defined
by the Relevant Authority and enable the linkage of this data by the
Relevant Authority.

Ipsos will be responsible for the ongoing management of the data
(both NPD data received from the Relevant Authority and data from
surveys) and for conducting the survey data collection.

UCL

Once de-identified and pseudonymised, the research data will be
transferred to UCL in encrypted form via Ipsos Transfer via and
held on the UCL Data Safe Haven for processing. Anna Freud staff
members have employment or honorary contracts with UCL and so
will access pseudonymised survey data through UCL Data Safe
Haven.

UCL and Anna Freud are processing the data to produce
pseudonymised datasets for analytical purposes for the Relevant
Authority and for the purposes of archiving for the wider research
community.
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NPD variables may be required for analysis and the weighting of

survey data.

Anna Freud

Anna Freud will be holding data related to Participation work on
Anna Freud systems, including identifiable information such as
contact details and recording of sessions. Notes, outputs and

feedback data from the session will be anonymised.

Type of Personal
Data

From the National Pupil Database:

Forenames and surnames of pupils

Home address of pupils

Pupil date of birth and age

Pupil sex at birth

Special Educational Needs (SEN) provision/type
Free School Meal (FSM) eligibility

Current school Unique Reference Number (URN)
Pupil reference number

Ethnicity

First language

Former primary school

Prior attainment — KS2 scores (where available)

IDACI score and rank

Most recently available data on absences and exclusions

Parent/carer data (we intend to collect data from the primary
parent/carer and a second parent/carer in the household, where

relevant):
Forename and surname

Email address
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Landline and mobile phone number

Contact information for stable contacts collected from survey
participants

Date of birth and age

Sex at birth

Gender

Ethnicity

Sexual orientation

Religious or philosophical beliefs
Relationship to pupil
Relationship status

Employment status/occupation
House ownership/rental status
Health conditions and disabilities
Special educational needs
Quialifications/education levels
Family income

Mental health and wellbeing
Substance use

Young person’s experience of adverse life events

Young person data:

Email address and mobile phone number (for study communication
purposes only)

Gender identity
Health conditions and disabilities

SEND
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Eligibility for FSM

Sexual orientation

Religious or philosophical beliefs
Cognitive ability task results

Internet tracking data (sub-sample for the Iris sub-study)

Teacher data:

Forename and surname

Job title

Email address

Work address/school

Mobile phone number/work phone number

Opinions on topics such as Pupil performance, Pupil mental health

Subject

Categories of Data

Young people in secondary education, their parent(s) and teachers
of these young people.

Plan for return and
destruction of the
data once the
Processing is
complete

UNLESS
requirement under
Union or Member
State law to
preserve that type
of data

Identifiable data will be retained until the end of the contract (March
2030).
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Order Schedule 1 (Transparency Reports)
Order Ref:
Crown Copyright 2021

Order Schedule 1 (Transparency Reports)

1.1 The Supplier recognises that the Buyer is subject to PPN 01/17 (Updates to
transparency principles v1.1
(https://www.gov.uk/government/publications/procurement-policy-note-0117-
update-to-transparency-principles). The Supplier shall comply with the provisions
of this Schedule in order to assist the Buyer with its compliance with its
obligations under that PPN.

1.2Without prejudice to the Supplier's reporting requirements set out in the DPS
Contract, within three (3) Months of the Start Date the Supplier shall submit to the
Buyer for Approval (such Approval not to be unreasonably withheld or delayed)
draft Transparency Reports consistent with the content requirements and format
set out in the Annex of this Schedule.

1.3 If the Buyer rejects any proposed Transparency Report submitted by the
Supplier, the Supplier shall submit a revised version of the relevant report for
further Approval within five (5) days of receipt of any notice of rejection, taking
account of any recommendations for revision and improvement to the report
provided by the Buyer. If the Parties fail to agree on a draft Transparency Report
the Buyer shall determine what should be included. Any other disagreement in
connection with Transparency Reports shall be treated as a Dispute.

1.4 The Supplier shall provide accurate and up-to-date versions of each
Transparency Report to the Buyer at the frequency referred to in the Annex of
this Schedule.

RM6126 - Research & Insights DPS

Project Version: v1.0 13
Model Version: v1.0


https://www.gov.uk/government/publications/procurement-policy-note-0117-update-to-transparency-principles
https://www.gov.uk/government/publications/procurement-policy-note-0117-update-to-transparency-principles

Order Schedule 1 (Transparency Reports)

Order Ref:

Crown Copyright 2021

Annex A: List of Transparency Reports

Title Content Format Frequency
Performance Any issues that will Microsoft Word | As required

impact the Supplier's or PDF

ability to deliver as

specified in this contract

must be communicated

to the Buyer at the

earliest opportunity.
Order Contract | The Supplier must Microsoft Word | As required
Charges provide a note on any or PDF

anticipated changes to

contract charges at the

earliest opportunity.
Key Any changes to key Microsoft Word | As required
Subcontractors | contractors must be or PDF

reported to the Buyer at

the earliest opportunity.

A note outlining the

reason(s) for the change

should be delivered. The

changes must be

approved by the Buyer.
Technical Technical and research | Specified in At the end of each

reports, plus datasets Order Schedule | wave of study

will be required for each | 4

wave of the study. The

content of these is

further specified in Order

Schedule 4.
Performance The Supplier must Various — As required
management actively engage in written notes in

continuous reflection via | Microsoft Word

the reporting or PDF, verbal

requirements set out in via weekly

Order Schedule 4 (e.g. meetings and
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contract review
meetings, kick off
meetings)

contract
reviews etc.
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Order Schedule 2 (Staff Transfer)

1. Definitions

1.1 In this Schedule, the following words have the following meanings and they
shall supplement Joint Schedule 1 (Definitions):

“Acquired Rights | 1the European Council Directive 77/187/EEC on the
Directive” approximation of laws of European member states
relating to the safeguarding of employees’ rights in the
event of transfers of undertakings, businesses or parts
of undertakings or businesses, as amended or re-
enacted from time to time;

2

"Employee 3all claims, actions, proceedings, orders, demands,
Liability" complaints, investigations (save for any claims for
personal injury which are covered by insurance) and
any award, compensation, damages, tribunal awards,
fine, loss, order, penalty, disbursement, payment
made by way of settlement and costs, expenses and
legal costs reasonably incurred in connection with a
claim or investigation including in relation to the
following:

a) redundancy payments including contractual or
enhanced redundancy costs, termination costs
and notice payments;

b) unfair, wrongful or constructive dismissal
compensation;

c) compensation for discrimination on grounds
of sex, race, disability, age, religion or belief,
gender reassignment, marriage or civil
partnership, pregnancy and maternity or sexual
orientation or claims for equal pay;

d) compensation for less favourable treatment of
part-time workers or fixed term employees;

e) outstanding employment debts and unlawful
deduction of wages including any PAYE and
National Insurance Contributions;

RM6126 - Research & Insights DPS
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Order Ref:
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f)  employment claims whether in tort, contract or
statute or otherwise;

g) any investigationrelating to employment matters
by the Equality and Human Rights Commission
or other enforcement, regulatory or supervisory
body and of implementing any requirements
which may arise from such investigation;

"Former
Supplier”

a supplier supplying services to the Buyer before the
Relevant Transfer Date that are the same as or
substantially similar to the Services (or any part of the
Services) and shall include any Subcontractor of such
supplier (or any Subcontractor of any such
Subcontractor);

"New Fair Deal"

the revised Fair Deal position set out in the HM
Treasury guidance: "Fair Deal for Staff Pensions: Staff
Transfer from Central Government" issued in

October 2013 including:

(i) any amendments to that document
immediately prior to the Relevant Transfer
Date; and

(i) any similar pension protection in
accordance with the Annexes D1-D3
inclusive to Part D of this Schedule as
notified to the Supplier by the Buyer;

“Old Fair Deal”

HM Treasury Guidance “Staff Transfers from Central

Government: A Fair Deal for Staff Pensions” issued in
June 1999 including the supplementary guidance “Fair
Deal for Staff pensions: Procurement of Bulk Transfer
Agreements and Related Issues” issued in June 2004;

"Partial
Termination"

the partial termination of the relevant Contract to the
extent that it relates to the provision of any part of the
Services as further provided for in Clause 10.4 (When
CCS or the Buyer can end this contract) or 10.6 (When
the Supplier can end the contract);

"Relevant
Transfer"

a transfer of employment to which the Employment
Regulations applies;
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Order Ref:
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"Relevant
Transfer Date"

in relation to a Relevant Transfer, the date upon which
the Relevant Transfer takes place. For the purposes of
Part D: Pensions and its Annexes, where the Supplier
or a Subcontractor was the Former Supplier and there
is no Relevant Transfer of the Fair Deal Employees
because they remain continuously employed by the
Supplier (or Subcontractor), references to the Relevant
Transfer Date shall become references to the Start
Date;

" Staffing
Information™

in relation to all persons identified on the Supplier's
Provisional Supplier Personnel List or Supplier's Final
Supplier Personnel List, as the case may be, such
information as the Buyer may reasonably request
(subject to all applicable provisions of the Data
Protection Legislation), but including in an anonymised
format:

(a) their ages, dates of commencement of
employment or engagement, gender and place
of work;

(b)  details of whether they are employed, self-
employed contractors or consultants, agency
workers or otherwise;

(c) the identity of the employer or relevant
contracting Party;

(d) their relevant contractual notice periods and any
other terms relating to termination of
employment, including redundancy procedures,
and redundancy payments;

(e) their wages, salaries, bonuses and profit sharing
arrangements as applicable;

)] details of other employment-related benefits,
including (without limitation) medical insurance,
life assurance, pension or other retirement
benefit schemes, share option schemes and
company car schedules applicable to them;
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Order Ref:
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(g) any outstanding or potential contractual,
statutory or other liabilities in respect of such
individuals (including in respect of personal
injury claims);

(h)  details of any such individuals on long term
sickness absence, parental leave, maternity
leave or other authorised long term absence;

(1) copies of all relevant documents and materials
relating to such information, including copies of
relevant contracts of employment (or relevant
standard contracts if applied generally in respect
of such employees); and

()] any other "employee liability information” as
such term is defined in regulation 11 of the
Employment Regulations;

"Supplier's Final
Supplier
Personnel List"

a list provided by the Supplier of all Supplier Staff
whose will transfer under the Employment Regulations
on the Service Transfer Date;

"Supplier's
Provisional
Supplier
Personnel List"

a list prepared and updated by the Supplier of all
Supplier Staff who are at the date of the list wholly or
mainly engaged in or assigned to the provision of the
Services or any relevant part of the Services which it is
envisaged as at the date of such list will no longer be
provided by the Supplier;

"Term"

the period commencing on the Start Date and ending
on the expiry of the Initial Period or any Extension
Period or on earlier termination of the relevant
Contract;

"Transferring
Buyer
Employees"

those employees of the Buyer to whom the
Employment Regulations will apply on the Relevant
Transfer Date,

"Transferring
Former Supplier
Employees"

in relation to a Former Supplier, those employees of
the Former Supplier to whom the Employment
Regulations will apply on the Relevant Transfer Date.
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2.

2.1

2.2

2.3

2.4

2.5

INTERPRETATION

Where a provision in this Schedule imposes any obligation on the Supplier
including (without limit) to comply with a requirement or provide an indemnity,
undertaking or warranty, the Supplier shall procure that each of its
Subcontractors shall comply with such obligation and provide such indemnity,
undertaking or warranty to CCS, the Buyer, Former Supplier, Replacement
Supplier or Replacement Subcontractor, as the case may be and where the
Subcontractor fails to satisfy any claims under such indemnities the Supplier
will be liable for satisfying any such claim as if it had provided the indemnity
itself.

The provisions of Paragraphs 2.1 and 2.6 of Part A, Paragraph 3.1 of Part B,
Paragraphs 1.5, 1.7 and 1.9 of Part C, Part D and Paragraphs 1.4, 2.3 and 2.8
of Part E of this Schedule (together “Third Party Provisions”) confer benefits on
third parties (each such person a “Third Party Beneficiary”) and are intended to
be enforceable by Third Party Beneficiaries by virtue of the CRTPA.

Subject to Paragraph 2.2 above, a person who is not a Party to this Order
Contract has no right under the CRTPA to enforce any term of this Order
Contract but this does not affect any right or remedy of any person which exists
or is available otherwise than pursuant to that Act.

No Third Party Beneficiary may enforce, or take any step to enforce, any Third
Party Provision without the prior written consent of the Buyer, which may, if
given, be given on and subject to such terms as the Buyer may determine.

Any amendments or modifications to this Order Contract may be made, and
any rights created under Paragraph 2.2 above may be altered or extinguished,
by the Parties without the consent of any Third Party Beneficiary.

Which parts of this Schedule apply

Only the following parts of this Schedule shall apply to this Call Off Contract:

Part C (No Staff Transfer on the Start Date)
Part E (Staff Transfer on Exit)
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Part C: No Staff Transfer on the Start Date

1. What happens if there is a staff transfer

11

1.2

1.3

1.4

The Buyer and the Supplier agree that the commencement of the provision of
the Services or of any part of the Services will not be a Relevant Transfer in
relation to any employees of the Buyer and/or any Former Supplier.

If any employee of the Buyer and/or a Former Supplier claims, or it is
determined in relation to any employee of the Buyer and/or a Former Supplier,
that his/her contract of employment has been transferred from the Buyer and/or
the Former Supplier to the Supplier and/or any Subcontractor pursuant to the
Employment Regulations or the Acquired Rights Directive then:

1.2.1 the Supplier shall, and shall procure that the relevant
Subcontractor shall, within 5 Working Days of becoming aware
of that fact, notify the Buyer in writing and, where required by the
Buyer, notify the Former Supplier in writing; and

1.2.2 the Buyer and/or the Former Supplier may offer (or may procure
that a third party may offer) employment to such person within
15 Working Days of the notification from the Supplier or the
Subcontractor (as appropriate) or take such other reasonable
steps as the Buyer or Former Supplier (as the case may be) it
considers appropriate to deal with the matter provided always
that such steps are in compliance with applicable Law.

If an offer referred to in Paragraph 1.2.2 is accepted (or if the situation has
otherwise been resolved by the Buyer and/or the Former Supplier),, the
Supplier shall, or shall procure that the Subcontractor shall, immediately
release the person from his/her employment or alleged employment.

If by the end of the 15 Working Day period referred to in Paragraph 1.2.2:

1.4.1 no such offer of employment has been made;
1.4.2 such offer has been made but not accepted; or
1.4.3 the situation has not otherwise been resolved,;

the Supplier may within 5 Working Days give notice to terminate the employment or

1.5

alleged employment of such person.

Subiject to the Supplier and/or the relevant Subcontractor acting in accordance
with the provisions of Paragraphs 1.2 to 1.4 and in accordance with all
applicable employment procedures set out in applicable Law and subject also
to Paragraph 1.8 the Buyer shall:

15.1 indemnify the Supplier and/or the relevant Subcontractor against
all Employee Liabilities arising out of the termination of the
employment of any of the Buyer's employees referred to in
Paragraph 1.2 made pursuant to the provisions of Paragraph 1.4
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1.6

1.7

1.8

provided that the Supplier takes, or shall procure that the
Subcontractor takes, all reasonable steps to minimise any such
Employee Liabilities; and

1.5.2 procure that the Former Supplier indemnifies the Supplier and/or
any Subcontractor against all Employee Liabilities arising out of
termination of the employment of the employees of the Former
Supplier referred to in Paragraph 1.2 made pursuant to the
provisions of Paragraph 1.4 provided that the Supplier takes, or
shall procure that the relevant Subcontractor takes, all
reasonable steps to minimise any such Employee Liabilities.

If any such person as is described in Paragraph 1.2 is neither re employed by
the Buyer and/or the Former Supplier as appropriate nor dismissed by the
Supplier and/or any Subcontractor within the 15 Working Day period referred
to in Paragraph 1.4 such person shall be treated as having transferred to the
Supplier and/or the Subcontractor (as appropriate) and the Supplier shall, or
shall procure that the Subcontractor shall, comply with such obligations as may
be imposed upon it under Law.

Where any person remains employed by the Supplier and/or any Subcontractor
pursuant to Paragraph 1.6, all Employee Liabilities in relation to such employee
shall remain with the Supplier and/or the Subcontractor and the Supplier shall
indemnify the Buyer and any Former Supplier, and shall procure that the
Subcontractor shall indemnify the Buyer and any Former Supplier, against any
Employee Liabilities that either of them may incur in respect of any such
employees of the Supplier and/or employees of the Subcontractor.

The indemnities in Paragraph 1.5:
1.8.1 shall not apply to:
(a) any claim for:

() discrimination, including on the grounds of sex,
race, disability, age, gender reassignment,
marriage or civil partnership, pregnancy and
maternity or sexual orientation, religion or
belief; or

(i) equal pay or compensation for less favourable
treatment of part-time workers or fixed-term
employees,

in any case in relation to any alleged act or omission of the
Supplier and/or Subcontractor; or

(b) any claim that the termination of employment was unfair
because the Supplier and/or any Subcontractor neglected
to follow a fair dismissal procedure; and
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1.8.2 shall apply only where the notification referred to in
Paragraph 1.2.1 is made by the Supplier and/or any
Subcontractor to the Buyer and, if applicable, Former Supplier
within 6 months of the Start Date.

1.9 If the Supplier and/or the Subcontractor does not comply with Paragraph 1.2,
all Employee Liabilities in relation to such employees shall remain with the
Supplier and/or the Subcontractor and the Supplier shall (i) comply with the
provisions of Part D: Pensions of this Schedule, and (ii) indemnify the Buyer
and any Former Supplier against any Employee Liabilities that either of them
may incur in respect of any such employees of the Supplier and/or employees
of the Subcontractor.

2. Limits on the Former Supplier’s obligations

Where in this Part C the Buyer accepts an obligation to procure that a Former
Supplier does or does not do something, such obligation shall be limited so that it
extends only to the extent that the Buyer's contract with the Former Supplier
contains a contractual right in that regard which the Buyer may enforce, or
otherwise so that it requires only that the Buyer must use reasonable endeavours
to procure that the Former Supplier does or does not act accordingly.

RM6126 - Research & Insights DPS
Project Version: v1.0 8
Model Version: v3.4



Order Schedule 2 (Staff Transfer)
Order Ref:
Crown Copyright 2021

Part E: Staff Transfer on Exit

1. Obligations before a Staff Transfer

11

1.2

1.3

1.4

1.5

The Supplier agrees that within 20 Working Days of the earliest of:

111 receipt of a notification from the Buyer of a Service Transfer or
intended Service Transfer;

1.1.2 receipt of the giving of notice of early termination or any Partial
Termination of the relevant Contract;

1.1.3 the date which is 12 Months before the end of the Term; and

1.14 receipt of a written request of the Buyer at any time (provided that
the Buyer shall only be entitled to make one such request in any
6 Month period),

it shall provide in a suitably anonymised format so as to comply with the
Data Protection Legislation, the Supplier's Provisional Supplier Personnel
List, together with the Staffing Information in relation to the Supplier's
Provisional Supplier Personnel List and it shall provide an updated
Supplier's Provisional Supplier Personnel List at such intervals as are
reasonably requested by the Buyer.

At least 20 Working Days prior to the Service Transfer Date, the Supplier shall
provide to the Buyer or at the direction of the Buyer to any Replacement
Supplier and/or any Replacement Subcontractor (i) the Supplier's Final Supplier
Personnel List, which shall identify the basis upon which they are Transferring
Supplier Employees and (ii) the Staffing Information in relation to the Supplier’s
Final Supplier Personnel List (insofar as such information has not previously
been provided).

The Buyer shall be permitted to use and disclose information provided by the
Supplier under Paragraphs 1.1 and 1.2 for the purpose of informing any
prospective Replacement Supplier and/or Replacement Subcontractor.

The Supplier warrants, for the benefit of The Buyer, any Replacement Supplier,
and any Replacement Subcontractor that all information provided pursuant to
Paragraphs 1.1 and 1.2 shall be true and accurate in all material respects at
the time of providing the information.

From the date of the earliest event referred to in Paragraph 1.1.1, 1.1.2
and 1.1.3, the Supplier agrees that it shall not, and agrees to procure that each
Subcontractor shall not, assign any person to the provision of the Services who
is not listed on the Supplier’s Provisional Supplier Personnel List and shall not
without the approval of the Buyer (not to be unreasonably withheld or delayed):

15.1 replace or re-deploy any Supplier Staff listed on the Supplier
Provisional Supplier Personnel List other than where any
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replacement is of equivalent grade, skills, experience and
expertise and is employed on the same terms and conditions of
employment as the person he/she replaces

15.2 make, promise, propose, permit or implement any material
changes to the terms and conditions of employment of the
Supplier Staff (including pensions and any payments connected
with the termination of employment);

153 increase the proportion of working time spent on the Services (or
the relevant part of the Services) by any of the Supplier Staff save
for fulfilling assignments and projects previously scheduled and
agreed,;

154 introduce any new contractual or customary practice concerning
the making of any lump sum payment on the termination of
employment of any employees listed on the Supplier's
Provisional Supplier Personnel List;

155 increase or reduce the total number of employees so engaged,
or deploy any other person to perform the Services (or the
relevant part of the Services);

1.5.6 terminate or give notice to terminate the employment or contracts
of any persons on the Supplier's Provisional Supplier Personnel
List save by due disciplinary process;

and shall promptly notify, and procure that each Subcontractor shall promptly notify,

1.6

the Buyer or, at the direction of the Buyer, any Replacement Supplier and any
Replacement Subcontractor of any notice to terminate employment given by
the Supplier or relevant Subcontractor or received from any persons listed on
the Supplier's Provisional Supplier Personnel List regardless of when such
notice takes effect.

On or around each anniversary of the Start Date and up to four times during the
last 12 Months of the Term, the Buyer may make written requests to the
Supplier for information relating to the manner in which the Services are
organised. Within 20 Working Days of receipt of a written request the Supplier
shall provide, and shall procure that each Subcontractor shall provide, to the
Buyersuch information as the Buyer may reasonably require relating to the
manner in which the Services are organised, which shall include:

1.6.1 the numbers of employees engaged in providing the Services;

1.6.2 the percentage of time spent by each employee engaged in
providing the Services;

1.6.3 the extent to which each employee qualifies for membership of
any of the Statutory Schemes or any Broadly Comparable
scheme set up pursuant to the provisions of any of the Annexes
to Part D (Pensions) (as appropriate); and
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1.7

2.1

2.2

164 a description of the nature of the work undertaken by each
employee by location.

The Supplier shall provide, and shall procure that each Subcontractor shall
provide, all reasonable cooperation and assistance to the Buyer, any
Replacement Supplier and/or any Replacement Subcontractor to ensure the
smooth transfer of the Transferring Supplier Employees on the Service Transfer
Date including providing sufficient information in advance of the Service
Transfer Date to ensure that all necessary payroll arrangements can be made
to enable the Transferring Supplier Employees to be paid as appropriate.
Without prejudice to the generality of the foregoing, within 5 Working Days
following the Service Transfer Date, the Supplier shall provide, and shall
procure that each Subcontractor shall provide, to the Buyer or, at the direction
of the Buyer, to any Replacement Supplier and/or any Replacement
Subcontractor (as appropriate), in respect of each person on the Supplier's
Final Supplier Personnel List who is a Transferring Supplier Employee:

1.7.1 the most recent month's copy pay slip data;
1.7.2 details of cumulative pay for tax and pension purposes;
1.7.3 details of cumulative tax paid;

1.7.4 tax code;

1.7.5 details of any voluntary deductions from pay; and

1.7.6 bank/building society account details for payroll purposes.
Staff Transfer when the contract ends

The Buyer and the Supplier acknowledge that subsequent to the
commencement of the provision of the Services, the identity of the provider of
the Services (or any part of the Services) may change (whether as a result of
termination or Partial Termination of the relevant Contract or otherwise)
resulting in the Services being undertaken by a Replacement Supplier and/or a
Replacement Subcontractor. Such change in the identity of the supplier of such
services may constitute a Relevant Transfer to which the Employment
Regulations and/or the Acquired Rights Directive will apply. The Buyer and the
Supplier agree that, as a result of the operation of the Employment Regulations,
where a Relevant Transfer occurs, the contracts of employment between the
Supplier and the Transferring Supplier Employees (except in relation to any
contract terms disapplied through operation of regulation 10(2) of the
Employment Regulations) will have effect on and from the Service Transfer
Date as if originally made between the Replacement Supplier and/or a
Replacement Subcontractor (as the case may be) and each such Transferring
Supplier Employee.

The Supplier shall, and shall procure that each Subcontractor shall, comply
with all its obligations in respect of the Transferring Supplier Employees arising
under the Employment Regulations in respect of the period up to (and including)
the Service Transfer Date and shall perform and discharge, and procure that
each Subcontractor shall perform and discharge, all its obligations in respect of
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all the Transferring Supplier Employees arising in respect of the period up to
(and including) the Service Transfer Date (including (without limit) the payment
of all remuneration, benefits, entitlements, and outgoings, all wages, accrued
but untaken holiday pay, bonuses, commissions, payments ofPAYE, national
insurance contributions and pension contributions and all such sums due as a
result of any Fair Deal Employees' participation in the Schemes which in any
case are attributable in whole or in part to the period ending on (and including)
the Service Transfer Date) and any necessary apportionments in respect of any
periodic payments shall be made between: (i) the Supplier and/or the
Subcontractor (as appropriate); and (ii) the Replacement Supplier and/or
Replacement Subcontractor.

2.3  Subject to Paragraph 2.4, the Supplier shall indemnify the Buyer and/or the
Replacement Supplier and/or any Replacement Subcontractor against any
Employee Liabilities arising from or as a result of:

2.3.1 any act or omission of the Supplier or any Subcontractor in
respect of any Transferring Supplier Employee or any
appropriate employee representative (as defined in the
Employment Regulations) of any Transferring Supplier Employee
whether occurring before, on or after the Service Transfer Date;

2.3.2 the breach or non-observance by the Supplier or any
Subcontractor occurring on or before the Service Transfer Date
of:

(a) any collective agreement applicable to the
Transferring Supplier Employees; and/or

(b) any other custom or practice with atrade union
or staff association in respect of any
Transferring Supplier Employees which the
Supplier or any Subcontractor is contractually
bound to honour;

2.3.3 any claim by any trade union or other body or person
representing any Transferring Supplier Employees arising from
or connected with any failure by the Supplier or a Subcontractor
to comply with any legal obligation to such trade union, body or
person arising on or before the Service Transfer Date;

2.3.4 any proceeding, claim or demand by HMRC or other statutory
authority in respect of any financial obligation including, but not
limited to, PAYE and primary and secondary national insurance
contributions:
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Order Schedule 2 (Staff Transfer)

Order Ref:
Crown Copyright 2021

2.3.5

2.3.6

2.3.7

(a) in relation to any Transferring Supplier
Employee, to the extent that the proceeding,
claim or demand by HMRC or other statutory
authority relates to financial obligations arising
on and before the Service Transfer Date; and

(b) in relation to any employee who is not identified
in the Supplier’s Final Supplier Personnel List,
and in respect of whom it is later alleged or
determined that the Employment Regulations
applied so as to transfer his/her employment
from the Supplier to the Buyer and/or
Replacement Supplier and/or any Replacement
Subcontractor, to the extent that the proceeding,
claim or demand by HMRC or other statutory
authority relates to financial obligations arising
on or before the Service Transfer Date;

a failure of the Supplier or any Subcontractor to discharge or
procure the discharge of all wages, salaries and all other benefits
and all PAYE tax deductions and national insurance contributions
relating to the Transferring Supplier Employees in respect of the
period up to (and including) the Service Transfer Date);

any claim made by or in respect of any person employed or
formerly employed by the Supplier or any Subcontractor other
than a Transferring Supplier Employee identified in the Supplier’s
Final Supplier Personnel List for whom it is alleged the Buyer
and/or the Replacement Supplier and/or any Replacement
Subcontractor may be liable by virtue of the relevant Contract
and/or the Employment Regulations and/or the Acquired Rights
Directive; and

any claim made by or in respect of a Transferring Supplier
Employee or any appropriate employee representative (as
defined in the Employment Regulations) of any Transferring
Supplier Employee relating to any act or omission of the Supplier
or any Subcontractor in relation to its obligations under
regulation 13 of the Employment Regulations, except to the
extent that the liability arises from the failure by the Buyer and/or
Replacement Supplier to comply with regulation 13(4) of the
Employment Regulations.

2.4  The indemnities in Paragraph 2.3 shall not apply to the extent that the
Employee Liabilities arise or are attributable to an act or omission of the
Replacement Supplier and/or any Replacement Subcontractor whether

RM6126 - Research & Insights DPS

Project Version: v1.0
Model Version: v3.4

13



Order Schedule 2 (Staff Transfer)

Order Ref:

Crown Copyright 2021

occurring or having its origin before, on or after the Service Transfer Date
including any Employee Liabilities:

24.1

2.4.2

arising out of the resignation of any Transferring Supplier
Employee before the Service Transfer Date on account of
substantial detrimental changes to his/her working conditions
proposed by the Replacement Supplier and/or any Replacement
Subcontractor to occur in the period on or after the Service
Transfer Date); or

arising from the Replacement Supplier's failure, and/or
Replacement Subcontractor’'s failure, to comply with its
obligations under the Employment Regulations.

2.5 Ifany person who is not identified in the Supplier's Final Supplier Employee List
claims, or it is determined in relation to any employees of the Supplier, that
his/her contract of employment has been transferred from the Supplier to the
Replacement Supplier and/or Replacement Subcontractor pursuant to the
Employment Regulations or the Acquired Rights Directive, then:

2.5.1

2.5.2

the Buyer shall procure that the Replacement Supplier and/or
Replacement Subcontractor will, within 5 Working Days of
becoming aware of that fact, notify the Buyer and the Supplier in
writing; and

the Supplier may offer (or may procure that a Subcontractor may
offer) employment to such person, or take such other reasonable
steps as it considered appropriate to deal the matter provided
always that such steps are in compliance with Law,
within15 Working Days of receipt of notice from the Replacement
Supplier and/or Replacement Subcontractor.

2.6  If such offer of is accepted, or if the situation has otherwise been resolved by
the Supplier or a Subcontractor, Buyer shall procure that the Replacement
Supplier shall, or procure that the and/or Replacement Subcontractor shall,
immediately release or procure the release the person from his/her employment
or alleged employment;

2.7 If after the 15 Working Day period specified in Paragraph 2.5.2 has elapsed:

2.7.1
2.7.2
2.7.3

no such offer has been made:
such offer has been made but not accepted; or
the situation has not otherwise been resolved

the Buyer shall advise the Replacement Supplier and/or Replacement Subcontractor
(as appropriate) that it may within 5 Working Days give notice to terminate
the employment or alleged employment of such person;

2.8  Subject to the Replacement Supplier's and/or Replacement Subcontractor
acting in accordance with the provisions of Paragraphs 2.5 to 2.7 and in
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Order Ref:
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2.9

2.10

2.11

accordance with all applicable proper employment procedures set out in
applicable Law and subject to Paragraph 2.9 below, the Supplier will indemnify
the Replacement Supplier and/or Replacement Subcontractor against all
Employee Liabilities arising out of the termination of the employment of any of
the Supplier's employees pursuant to the provisions of Paragraph 2.7 provided
that the Replacement Supplier takes, or shall procure that the Replacement
Subcontractor takes, all reasonable steps to minimise any such Employee
Liabilities.
The indemnity in Paragraph 2.8:

29.1 shall not apply to:

(a) any claim for:

(1) discrimination, including on the grounds of
sex, race, disability, age, gender
reassignment, marriage or civil partnership,
pregnancy and maternity or sexual
orientation, religion or belief; or

(i) equal pay or compensation for less
favourable treatment of part-time workers or
fixed-term employees,

In any case in relation to any alleged act or omission of
the Replacement Supplier and/or Replacement
Subcontractor, or

(b) any claim that the termination of employment was unfair
because the Replacement Supplier and/or Replacement
Subcontractor neglected to follow a fair dismissal
procedure; and

2.9.2 shall apply only where the notification referred to in
Paragraph 2.5.1 is made by the Replacement Supplier and/or
Replacement Subcontractor to the Supplier within 6 months of
the Service Transfer Date..

If any such person as is described in Paragraph 2.5 is neither re-employed by
the Supplier or any Subcontractor nor dismissed by the Replacement Supplier
and/or Replacement Subcontractor within the time scales set out in
Paragraphs 2.5 to 2.7, such person shall be treated as a Transferring Supplier
Employee. .

The Supplier shall comply, and shall procure that each Subcontractor shall
comply, with all its obligations under the Employment Regulations and shall
perform and discharge, and shall procure that each Subcontractor shall perform
and discharge, all its obligations in respect of any person identified in the
Supplier's Final Supplier Personnel List before and on the Service Transfer
Date (including the payment of all remuneration, benefits, entittements and
outgoings, all wages, accrued but untaken holiday pay, bonuses, commissions,
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2.12

2.13

payments of PAYE, national insurance contributions and pension contributions
and such sums due as a result of any Fair Deal Employees' participation in the
Schemes and any requirement to set up a broadly comparable pension scheme
which in any case are attributable in whole or in part in respect of the period up
to (and including) the Service Transfer Date) and any necessary
apportionments in respect of any periodic payments shall be made between:

(b)  the Supplier and/or any Subcontractor; and

(c) the Replacement Supplier and/or the Replacement
Subcontractor.

The Supplier shall, and shall procure that each Subcontractor shall, promptly
provide the Buyer and any Replacement Supplier and/or Replacement
Subcontractor, in writing such information as is necessary to enable the Buyer,
the Replacement Supplier and/or Replacement Subcontractor to carry out their
respective duties under regulation 13 of the Employment Regulations. The
Buyer shall procure that the Replacement Supplier and/or Replacement
Subcontractor, shall promptly provide to the Supplier and each Subcontractor
in writing such information as is necessary to enable the Supplier and each
Subcontractor to carry out their respective duties under regulation 13 of the
Employment Regulations.

Subject to Paragraph 2.14, the Buyer shall procure that the Replacement
Supplier indemnifies the Supplier on its own behalf and on behalf of any
Replacement Subcontractor and its Subcontractors against any Employee
Liabilities arising from or as a result of:

2.13.1 any act or omission of the Replacement Supplier and/or
Replacement Subcontractor in respect of any Transferring
Supplier Employee in the Supplier’s Final Supplier Personnel List
or any appropriate employee representative (as defined in the
Employment Regulations) of any such Transferring Supplier
Employee;

2.13.2 the breach or non-observance by the Replacement Supplier
and/or Replacement Subcontractor on or after the Service
Transfer Date of:
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2.13.3

2.13.4

2.13.5

2.13.6

(a) any collective agreement applicable to the
Transferring Supplier Employees identified in the
Supplier’s Final Supplier Personnel List; and/or

(b) any custom or practice in respect of any
Transferring Supplier Employees identified in the
Supplier’s Final Supplier Personnel List which
the Replacement Supplier and/or Replacement
Subcontractor is contractually bound to honour;

any claim by any trade union or other body or person
representing any Transferring Supplier Employees identified in
the Supplier's Final Supplier Personnel List arising from or
connected with any failure by the Replacement Supplier and/or
Replacement Subcontractor to comply with any legal obligation
to such trade union, body or person arising on or after the Service
Transfer Date;

any proposal by the Replacement Supplier and/or Replacement
Subcontractor to change the terms and conditions of employment
or working conditions of any Transferring Supplier Employees
identified in the Supplier's Final Supplier Personnel List on or
after their transfer to the Replacement Supplier or Replacement
Subcontractor (as the case may be) on the Service Transfer
Date, or to change the terms and conditions of employment or
working conditions of any person identified in the Supplier’s Final
Supplier Personnel List who would have been a Transferring
Supplier Employee but for their resignation (or decision to treat
their employment as terminated under regulation 4(9) of the
Employment Regulations) before the Service Transfer Date as a
result of or for a reason connected to such proposed changes;

any statement communicated to or action undertaken by the
Replacement Supplier or Replacement Subcontractor to, or in
respect of, any Transferring Supplier Employee identified in the
Supplier’s Final Supplier Personnel List on or before the Service
Transfer Date regarding the Relevant Transfer which has not
been agreed in advance with the Supplier in writing;

any proceeding, claim or demand by HMRC or other statutory
authority in respect of any financial obligation including, but not
limited to, PAYE and primary and secondary national insurance
contributions:
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Crown Copyright 2021

2.13.7

2.13.8

(a) in relation to any Transferring Supplier
Employee identified in the Supplier’s Final
Supplier Personnel List, to the extent that the
proceeding, claim or demand by HMRC or other
statutory authority relates to financial
obligations arising after the Service Transfer
Date; and

(b) in relation to any employee who is not a
Transferring Supplier Employee identified in the
Supplier’s Final Supplier Personnel List, and in
respect of whom it is later alleged or
determined that the Employment Regulations
applied so as to transfer his/her employment
from the Supplier or Subcontractor, to the
Replacement Supplier or Replacement
Subcontractor to the extent that the
proceeding, claim or demand by HMRC or other
statutory authority relates to financial
obligations arising after the Service Transfer
Date;

a failure of the Replacement Supplier or Replacement
Subcontractor to discharge or procure the discharge of all wages,
salaries and all other benefits and all PAYE tax deductions and
national insurance contributions relating to the Transferring
Supplier Employees identified in the Supplier’'s Final Supplier
Personnel List in respect of the period from (and including) the
Service Transfer Date; and

any claim made by or in respect of a Transferring Supplier
Employee identified in the Supplier's Final Supplier Personnel
List or any appropriate employee representative (as defined in
the Employment Regulations) of any such Transferring Supplier
Employee relating to any act or omission of the Replacement
Supplier or Replacement Subcontractor in relation to obligations
under regulation 13 of the Employment Regulations.

2.14 The indemnities in Paragraph 2.13 shall not apply to the extent that the Employee
Liabilities arise or are attributable to an act or omission of the Supplier and/or any
Subcontractor (as applicable) whether occurring or having its origin before, on or
after the Service Transfer Date, including any Employee Liabilities arising from the
failure by the Supplier and/or any Subcontractor (as applicable) to comply with its
obligations under the Employment Regulations.
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Order Ref:

Crown Copyright 2021

Order Schedule 3 (Continuous Improvement)
8. BUYER’S RIGHTS

The Buyer and the Supplier recognise that, where specified in DPS Schedule 4
(DPS Management), the Buyer may give CCS the right to enforce the
Buyer's rights under this Schedule.

9. SUPPLIER’S OBLIGATIONS

The Supplier must, throughout the Contract Period, identify new or potential
improvements to the provision of the Deliverables with a view to reducing
the Buyer’s costs (including the Charges) and/or improving the quality and
efficiency of the Deliverables and their supply to the Buyer.

The Supplier must adopt a policy of continuous improvement in relation to the
Deliverables, which must include regular reviews with the Buyer of the
Deliverables and the way it provides them, with a view to reducing the
Buyer's costs (including the Charges) and/or improving the quality and
efficiency of the Deliverables. The Supplier and the Buyer must provide
each other with any information relevant to meeting this objective.

In addition to Paragraph 0, the Supplier shall produce at the start of each
Contract Year a plan for improving the provision of Deliverables and/or
reducing the Charges (without adversely affecting the performance of this
Contract) during that Contract Year ("Continuous Improvement Plan") for
the Buyer's Approval. The Continuous Improvement Plan must include, as
a minimum, proposals:

1.
2.

identifying the emergence of relevant new and evolving technologies;

changes in business processes of the Supplier or the Buyer and
ways of working that would provide cost savings and/or enhanced
benefits to the Buyer (such as methods of interaction, supply chain
efficiencies, reduction in energy consumption and methods of sale);

new or potential improvements to the provision of the Deliverables
including the quality, responsiveness, procedures, benchmarking
methods, likely performance mechanisms and customer support
services in relation to the Deliverables; and

measuring and reducing the sustainability impacts of the Supplier's
operations and supply-chains relating to the Deliverables, and
identifying opportunities to assist the Buyer in meeting their
sustainability objectives.

The initial Continuous Improvement Plan for the first (15" Contract Year shall be
submitted by the Supplier to the Buyer for Approval within one hundred
(100) Working Days of the first Order or six (6) Months following the Start
Date, whichever is earlier.
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The Buyer shall notify the Supplier of its Approval or rejection of the proposed
Continuous Improvement Plan or any updates to it within twenty (20)
Working Days of receipt. If it is rejected then the Supplier shall, within ten
(10) Working Days of receipt of notice of rejection, submit a revised
Continuous Improvement Plan reflecting the changes required. Once
Approved, it becomes the Continuous Improvement Plan for the purposes of
this Contract.

The Supplier must provide sufficient information with each suggested
improvement to enable a decision on whether to implement it. The Supplier
shall provide any further information as requested.

If the Buyer wishes to incorporate any improvement into this Contract, it must
request a Variation in accordance with the Variation Procedure and the
Supplier must implement such Variation at no additional cost to the Buyer or
CCs.

Once the first Continuous Improvement Plan has been Approved in accordance
with Paragraph O:

5. the Supplier shall use all reasonable endeavours to implement any
agreed deliverables in accordance with the Continuous Improvement
Plan; and

6. the Parties agree to meet as soon as reasonably possible following

the start of each quarter (or as otherwise agreed between the
Parties) to review the Supplier's progress against the Continuous
Improvement Plan.

The Supplier shall update the Continuous Improvement Plan as and when
required but at least once every Contract Year (after the first (1%) Contract
Year) in accordance with the procedure and timescales set out in Paragraph
0.

All costs relating to the compilation or updating of the Continuous Improvement
Plan and the costs arising from any improvement made pursuant to it and
the costs of implementing any improvement, shall have no effect on and are
included in the Charges.

Should the Supplier's costs in providing the Deliverables to the Buyer be reduced
as a result of any changes implemented, all of the cost savings shall be
passed on to the Buyer by way of a consequential and immediate reduction
in the Charges for the Deliverables.

At any time during the Contract Period of the Order Contract, the Supplier may
make a proposal for gainshare. If the Buyer deems gainshare to be
applicable then the Supplier shall update the Continuous Improvement Plan
so as to include details of the way in which the proposal shall be
implemented in accordance with an agreed gainshare ratio.
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ORDER SCHEDULE 4

Supplier’s bid:
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Order Schedule 5 (Pricing Details)

Table 1. Project costing details.

Initial

Development &

Planning
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Fieldwork/Rese
arch Delivery

Data Analysis
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Draft and
Produce Final
Report(s)/Outp

uts
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Account

Management

Other (please
provide a full
breakdown
with
descriptors)

£5,360,554.96

Table 2. Milestone payment schedule. Please note that all payments incur VAT.

Activities

Dates covered

Date invoice
submitted

Amount
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Payment 1 \Wave 1 activities 031(;?069//2;4- 18/10/2024 _
Review and finalise respondent-facing materials for Mainstage Wave 1 ethics _
Mainstage Wave 1 ethics application (Data Protection registration deadline for UCL committee) _
Finalise respondent-facing materials for Mainstage Wave 1 ethics application _
Mainstage Wave 1 ethics application submission (main application deadline for UCL committee) _
Mainstage Wave 1 ethics committee meeting _
Iris sub-study ethics application (Data Protection registration deadline for UCL committee) _
Finalise respondent-facing materials for Iris ethics application _
Iris ethics application submission (application deadline for UCL committee) _
Questionnaires/specifications refinement (including additional consultation/sign offs by DfE) _
Development of DfE data sharing form to access NPD data _
Mainstage Wave 1 ethics response (within 10 working days - extended due to data sharing agreement) _
Mainstage Wave 1 Iterations of response to ethics committee _
Iris ethics committee meeting _
Wave 1 Milestone: NPD data sharing form submission _

Payment 2 [1Vave L activities 0311//1102//2244' 14/01/2025 I
Specifications signed off and sent to scripters _
Mainstage Wave 1 ethical clearance provided _
Kick off meeting and handover between the Authority and contractor _
Iris ethics response (within 10 working days) _
Receipt of Stage 1 sample data from NPD _
Iris ethical clearance provided _
Receipt of Stage 2 sample data from NPD _
Interviewer instructions signed off _
ECS development _
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ECS signed off

Sampling finalised

Briefing slides finalised

CAPI scripts signed off for fieldwork

Materials printed (interviewer and participant)

Allocate field force to sample points

Despatch of interviewer fieldwork packs

\Wave 1 milestone: Interviewer briefings completed
\Wave 2 activities

\Wave 2 kick-off meeting

01/01/25 -

Mainstage fieldwork — tranche 3 completed

Payment 3 |Wave 1 activities 28/02/25 14/03/25
Scripts released to interviewers for fieldwork
ECS released to interviewers
\Wave 1 milestone: Letters posted to households (tranche 1)
\Wave 2 activities
Questionnaire development
Consultations with YP, stakeholders, advisory groups
\Wave 2 milestone: Ethics application submitted (respondent-facing materials developed)
Payment 4 [Wave 1 activities 0311/5)035//2255 14/06/2025
Mainstage fieldwork - tranche 1 completed
\Wave 1 milestone: Mainstage fieldwork —tranche 2 completed
Wave 2 activities
\Wave 2 milestone: Wave 2 Questionnaire finalisation for pilot
Payment 5 [Wave 1 activities 0311/?0652/2255 14/09/2025
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Teacher survey — batch 1 fieldwork

Teacher survey — batch 2 fieldwork

Data processing and checking

Analysis of non-response and weighting proposals

Agreement of derived variables

Provision of draft datasets

Wave 1 milestone: Mainstage fieldwork - mop-up/reissues completed

\Wave 2 activities

Pilot scripting

Pilot survey

Ethics amendments for mainstage submitted (respondent-facing materials finalised)

Wave 2 milestone: Post-pilot amendments agreed to questionnaire

01/09/25 -
Payment 6 |Wave 1 activities 31/10/25 14/11/2025
Provision of first draft of Wave 1 technical report
Provision of final wave 1 dataset
\Wave 1 milestone: Provision of final Wave 1 technical report (and supporting documentation)
01/11/25 -
Payment 7 [Wave 1 activities 31/12/25 14/01/2026
\Wave 1 milestone: Draft of wave 1 research report provided
Wave 2 activities
Mainstage scripting
01/01/26 -
Payment 8 [Wave 1 activities 30/04/26 14/05/2026

\Wave 1 milestone: Final version of wave 1 research report provided

\Wave 2 activities

\Wave 2 milestone: Mainstage fieldwork completed
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Payment 9

\Wave 2 activities

\Wave 2 milestone: Provision of draft wave 2 datasets and technical reporting

01/05/26 -
31/08/26

14/09/2026

Payment 10

\Wave 2 activities

Provision of final wave 2 datasets and technical reporting (and supporting documentation)
\Wave 2 milestone: Draft of wave 2 research report provided

\Wave 3 activities

\Wave kick off meeting

Fieldwork-free wave activities

Engagement activities: newsletters, videos, competitions, learning sessions
Consultation activities: YP coproduction sessions, TAG

Reporting/dissemination activities: YP-coproduced briefing, policy workshops, themed webinars

01/09/26 -
31/12/26

14/01/2027

Payment 11

\Wave 3 activities
Questionnaire development

Ethics application submitted (respondent-facing materials developed)
Consultations with YP, stakeholders, advisory groups
\Wave 3 milestone: Questionnaire finalisation for pilot

Fieldwork-free wave activities

Engagement activities: newsletters, videos, competitions, learning sessions
Consultation activities: YP coproduction sessions, TAG

Reporting/dissemination activities: YP-coproduced briefing, policy workshops, themed webinars

01/01/27 -
31/03/27

14/04/2027

Payment 12

\Wave 3 activities
Pilot scripting

Pilot survey

Ethics amendments for mainstage submitted (respondent-facing materials finalised)

01/04/27 -
31/08/27

14/09/2027
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\Wave 3 milestone: Post-pilot amendments agreed to questionnaire

Fieldwork-free wave activities

Engagement activities: newsletters, videos, competitions, learning sessions
Consultation activities: YP coproduction sessions, TAG

Reporting/dissemination activities: YP-coproduced briefing, policy workshops, themed webinars

Payment 13

\Wave 3 activities

Mainstage scripting

\Wave 3 milestone: Mainstage fieldwork completed

\Wave 4 activities

\Wave kick off meeting

Questionnaire development

Ethics application submitted (respondent-facing materials developed)
Consultations with YP, stakeholders, advisory groups

Questionnaire finalisation for pilot

Pilot scripting

\Wave 4 milestone: Pilot survey completed

01/09/27 -
30/04/28

14/05/2028

Payment 14

\Wave 3 activities
Teacher survey — batch 1

Teacher survey — batch 2

\Wave 3 milestone: Provision of wave 3 draft datasets and technical reporting
\Wave 4 activities

Ethics amendments for mainstage submitted (respondent-facing materials finalised)

\Wave 4 milestone: Post-pilot amendments agreed to questionnaire

01/05/28 -
31/08/28

14/09/2028

Payment 15

\Wave 3 activities

Provision of final datasets and technical reporting (and supporting documentation)

01/09/28 -
31/12/28

14/01/2029
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\Wave 3 milestone: Draft of wave 3 research report provided _
\Wave 4 activities _
Mainstage scripting _

Payment 16 |Wave 4 activities 31/03/29 14/04/2029
\Wave 4 milestone: Mainstage fieldwork completed _

Payment 17 |Wave 4 activities 30/06/29 14/07/2029
\Wave 4 milestone: Provision of draft datasets and technical reporting _

L 14/11/202

Payment 18 |Wave 4 activities 31/10/29 /11/2029
Provision of final datasets and technical reporting (and supporting documentation) _
\Wave 4 milestone: Draft of research report provided _

Payment 19 |Wave 4 activities 28/02/30 13/03/2030
\Wave 4 milestone: Final research report provided _

Payment 20 \Wave 4 milestone: Final research report accepted by DfE 13/03/30 27/03/2030
Total £5,360,554.80

Expenditure for the financial year 2024-2025 shall not exceed _ exclusive of VAT.
Expenditure for the financial year 2025-2026 shall not exceed _ exclusive of VAT.
Expenditure for the financial year 2026-2027 shall not exceed _ exclusive of VAT.
Expenditure for the financial year 2027-2028 shall not exceed _ exclusive of VAT.
Expenditure for the financial year 2028-2029 shall not exceed _ exclusive of VAT.
Expenditure for the financial year 2029-2030 shall not exceed _ exclusive of VAT.

Total Project expenditure shall not exceed £5,360,554.80 exclusive of VAT.
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Order Ref: Crown Copyright 2021

Order Schedule 7 (Key Supplier Staff)

2.

10.

1.1 The Annex 1 to this Schedule lists the key roles (“Key Roles”) and names
of the persons who the Supplier shall appoint to fill those Key Roles at the Start
Date.

1.2 The Supplier shall ensure that the Key Staff fulfil the Key Roles at all
times during the Contract Period.

1.3 The Buyer may identify any further roles as being Key Roles and,
following agreement to the same by the Supplier, the relevant person selected
to fill those Key Roles shall be included on the list of Key Staff.

1.4 The Supplier shall not and shall procure that any Subcontractor shall not
remove or replace any Key Staff unless:

1.4.1 requested to do so by the Buyer or the Buyer Approves such removal
or replacement (not to be unreasonably withheld or delayed);

1.4.2 the person concerned resigns, retires or dies or is on maternity or long-
term sick leave; or

1.4.3 the person’s employment or contractual arrangement with the Supplier
or Subcontractor is terminated for material breach of contract by the
employee.

1.5 The Supplier shall:

1.5.1 notify the Buyer promptly of the absence of any Key Staff (other than
for short-term sickness or holidays of two (2) weeks or less, in which
case the Supplier shall ensure appropriate temporary cover for that Key
Role);

1.5.2 ensure that any Key Role is not vacant for any longer than ten (10)
Working Days;

1.5.3 give as much notice as is reasonably practicable of its intention to
remove or replace any member of Key Staff and, except in the cases of
death, unexpected ill health or a material breach of the Key Staff’s
employment contract, this will mean at least three (3) Months’ notice;
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1.5.4 ensure that all arrangements for planned changes in Key Staff provide
adequate periods during which incoming and outgoing staff work
together to transfer responsibilities and ensure that such change does
not have an adverse impact on the provision of the Deliverables; and

1.5.5 ensure that any replacement for a Key Role has a level of qualifications
and experience appropriate to the relevant Key Role and is fully
competent to carry out the tasks assigned to the Key Staff whom he or
she has replaced.

1.6  The Buyer may require the Supplier to remove or procure that any
Subcontractor shall remove any Key Staff that the Buyer considers in any
respect unsatisfactory. The Buyer shall not be liable for the cost of replacing
any Key Staff.
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Annex 1- Key Roles

Note, for the full breakdown of staffing time and associated costs across different
elements of the project please see Order Schedule 5.

Key Role

kbbbl

Key Staff
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Order Schedule 8 (Business Continuity and Disaster

Recovery)

1. Definitions

1.1 In this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

"BCDR Plan"
"Business Continuity

Plan"

"Disaster Recovery
Deliverables™

"Disaster Recovery Plan

"Disaster Recovery
System*

"Related Supplier”

"Review Report"

"Supplier's Proposals”
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has the meaning given to it in Paragraph 2.2 of
this Schedule;

has the meaning given to it in Paragraph 2.3.2
of this Schedule;

the Deliverables embodied in the processes and
procedures for restoring the provision of
Deliverables following the occurrence of a
Disaster;

has the meaning given to it in Paragraph 2.3.3
of this Schedule;

the system embodied in the processes and
procedures for restoring the provision of
Deliverables following the occurrence of a
Disaster;

any person who provides Deliverables to the
Buyer which are related to the Deliverables
from time to time;

has the meaning given to it in Paragraph 6.2 of
this Schedule; and

has the meaning given to it in Paragraph 6.3 of
this Schedule;
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2. BCDR Plan

2.1

2.2

2.3

2.4

The Buyer and the Supplier recognise that, where specified in DPS
Schedule 4 (DPS Management), CCS shall have the right to enforce the
Buyer's rights under this Schedule.

At least ninety (90) Working Days after the Start Date the Supplier shall
prepare and deliver to the Buyer for the Buyer’s written approval a plan (a
“‘BCDR Plan”), which shall detail the processes and arrangements that the
Supplier shall follow to:

2.2.1 ensure continuity of the business processes and operations
supported by the Services following any failure or disruption of any
element of the Deliverables; and

2.2.2 the recovery of the Deliverables in the event of a Disaster
The BCDR Plan shall be divided into three sections:

2.3.1 Section 1 which shall set out general principles applicable to the
BCDR Plan;

2.3.2 Section 2 which shall relate to business continuity (the "Business
Continuity Plan™); and

2.3.3 Section 3 which shall relate to disaster recovery (the "Disaster
Recovery Plan").

Following receipt of the draft BCDR Plan from the Supplier, the Parties shall
use reasonable endeavours to agree the contents of the BCDR Plan. If the
Parties are unable to agree the contents of the BCDR Plan within twenty
(20) Working Days of its submission, then such Dispute shall be resolved in
accordance with the Dispute Resolution Procedure.

3. General Principles of the BCDR Plan (Section 1)

3.1

Section 1 of the BCDR Plan shall:

3.1.1 set out how the business continuity and disaster recovery elements
of the BCDR Plan link to each other;

3.1.2 provide details of how the invocation of any element of the BCDR
Plan may impact upon the provision of the Deliverables and any
goods and/or services provided to the Buyer by a Related Supplier;

3.1.3 contain an obligation upon the Supplier to liaise with the Buyer and
any Related Suppliers with respect to business continuity and
disaster recovery;

3.1.4 detail how the BCDR Plan interoperates with any overarching
disaster recovery or business continuity plan of the Buyer and any of

RM6126 - Research & Insights DPS
Project Version: v1.0 36

Model Version: v1.1



Order Schedule 7 (Key Supplier Staff)

Order Ref: Crown Copyright 2021

its other Related Supplier in each case as notified to the Supplier by
the Buyer from time to time;

3.1.5 contain a communication strategy including details of an incident and
problem management service and advice and help desk facility which
can be accessed via multiple channels;

3.1.6 contain a risk analysis, including:

(a) failure or disruption scenarios and assessments of likely
frequency of occurrence;

(b) identification of any single points of failure within the
provision of Deliverables and processes for managing those
risks;

(c) identification of risks arising from the interaction of the

provision of Deliverables with the goods and/or services
provided by a Related Supplier; and

(d) a business impact analysis of different anticipated failures or
disruptions;

3.1.7 provide for documentation of processes, including business
processes, and procedures;

3.1.8 set out key contact details for the Supplier (and any Subcontractors)
and for the Buyer;

3.1.9 identify the procedures for reverting to "normal service";

3.1.10 set out method(s) of recovering or updating data collected (or which
ought to have been collected) during a failure or disruption to
minimise data loss;

3.1.11 identify the responsibilities (if any) that the Buyer has agreed it will
assume in the event of the invocation of the BCDR Plan; and

3.1.12 provide for the provision of technical assistance to key contacts at
the Buyer as required by the Buyer to inform decisions in support of
the Buyer’s business continuity plans.

3.2 The BCDR Plan shall be designed so as to ensure that:

3.2.1 the Deliverables are provided in accordance with this Contract at all
times during and after the invocation of the BCDR Plan;

3.2.2 the adverse impact of any Disaster is minimised as far as reasonably
possible;

3.2.3 it complies with the relevant provisions of ISO/IEC 27002;
1ISO22301/1S0O22313 and all other industry standards from time to
time in force; and

RM6126 - Research & Insights DPS
Project Version: v1.0 37

Model Version: v1.1



Order Schedule 7 (Key Supplier Staff)

Order Ref: Crown Copyright 2021

3.2.4 it details a process for the management of disaster recovery testing.

3.3 The BCDR Plan shall be upgradeable and sufficiently flexible to support any
changes to the Deliverables and the business operations supported by the
provision of Deliverables.

3.4 The Supplier shall not be entitled to any relief from its obligations under the
Performance Indicators (PI's) or Service Levels, or to any increase in the
Charges to the extent that a Disaster occurs as a consequence of any
breach by the Supplier of this Contract.

4. Business Continuity (Section 2)

4.1 The Business Continuity Plan shall set out the arrangements that are to be
invoked to ensure that the business processes facilitated by the provision of
Deliverables remain supported and to ensure continuity of the business
operations supported by the Services including:

4.1.1 the alternative processes, options and responsibilities that may be
adopted in the event of a failure in or disruption to the provision of
Deliverables; and

4.1.2 the steps to be taken by the Supplier upon resumption of the
provision of Deliverables in order to address the effect of the failure
or disruption.

4.2 The Business Continuity Plan shall:

4.2.1 address the various possible levels of failures of or disruptions to the
provision of Deliverables;

4.2.2 set out the goods and/or services to be provided and the steps to be
taken to remedy the different levels of failures of and disruption to the
Deliverables;

4.2.3 specify any applicable Performance Indicators with respect to the
provision of the Business Continuity Services and details of any
agreed relaxation to the Performance Indicators or Service Levels in
respect of the provision of other Deliverables during any period of
invocation of the Business Continuity Plan; and

4.2.4 set out the circumstances in which the Business Continuity Plan is
invoked.

5. Disaster Recovery (Section 3)

5.1 The Disaster Recovery Plan (which shall be invoked only upon the
occurrence of a Disaster) shall be designed to ensure that upon the
occurrence of a Disaster the Supplier ensures continuity of the business
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operations of the Buyer supported by the Services following any Disaster or
during any period of service failure or disruption with, as far as reasonably
possible, minimal adverse impact.

5.2 The Supplier's BCDR Plan shall include an approach to business continuity
and disaster recovery that addresses the following:

5.21
5.2.2
5.2.3
5.24
5.2.5
5.2.6
5.2.7
5.2.8
5.2.9
5.2.10

5.2.11

5.2.12

5.2.13

loss of access to the Buyer Premises;

loss of utilities to the Buyer Premises;

loss of the Supplier's helpdesk or CAFM system;
loss of a Subcontractor;

emergency notification and escalation process;
contact lists;

staff training and awareness;

BCDR Plan testing;

post implementation review process;

any applicable Performance Indicators with respect to the provision
of the disaster recovery services and details of any agreed relaxation
to the Performance Indicators or Service Levels in respect of the
provision of other Deliverables during any period of invocation of the
Disaster Recovery Plan;

details of how the Supplier shall ensure compliance with security
standards ensuring that compliance is maintained for any period
during which the Disaster Recovery Plan is invoked;

access controls to any disaster recovery sites used by the Supplier in
relation to its obligations pursuant to this Schedule; and

testing and management arrangements.

6. Review and changing the BCDR Plan

6.1 The Supplier shall review the BCDR Plan:

6.1.1
6.1.2

6.1.3

on a regular basis and as a minimum once every six (6) Months;

within three (3) calendar Months of the BCDR Plan (or any part)
having been invoked pursuant to Paragraph Error! Reference
source not found.; and

where the Buyer requests in writing any additional reviews (over and
above those provided for in Paragraphs 6.1.1 and 6.1.2 of this
Schedule) whereupon the Supplier shall conduct such reviews in
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6.2

6.3

6.4

6.5

accordance with the Buyer’s written requirements. Prior to starting its
review, the Supplier shall provide an accurate written estimate of the
total costs payable by the Buyer for the Buyer’s approval. The costs
of both Parties of any such additional reviews shall be met by the
Buyer except that the Supplier shall not be entitled to charge the
Buyer for any costs that it may incur above any estimate without the
Buyer’s prior written approval.

Each review of the BCDR Plan pursuant to Paragraph 6.1 shall assess its
suitability having regard to any change to the Deliverables or any underlying
business processes and operations facilitated by or supported by the
Services which have taken place since the later of the original approval of
the BCDR Plan or the last review of the BCDR Plan, and shall also have
regard to any occurrence of any event since that date (or the likelihood of
any such event taking place in the foreseeable future) which may increase
the likelihood of the need to invoke the BCDR Plan. The review shall be
completed by the Supplier within such period as the Buyer shall reasonably
require.

The Supplier shall, within twenty (20) Working Days of the conclusion of
each such review of the BCDR Plan, provide to the Buyer a report (a
"Review Report") setting out the Supplier's proposals (the "Supplier's
Proposals") for addressing any changes in the risk profile and its proposals
for amendments to the BCDR Plan.

Following receipt of the Review Report and the Supplier’s Proposals, the
Parties shall use reasonable endeavours to agree the Review Report and
the Supplier's Proposals. If the Parties are unable to agree Review Report
and the Supplier's Proposals within twenty (20) Working Days of its
submission, then such Dispute shall be resolved in accordance with the
Dispute Resolution Procedure.

The Supplier shall as soon as is reasonably practicable after receiving the
approval of the Supplier's Proposals effect any change in its practices or
procedures necessary so as to give effect to the Supplier's Proposals. Any
such change shall be at the Supplier's expense unless it can be reasonably
shown that the changes are required because of a material change to the
risk profile of the Deliverables.

7. Testing the BCDR Plan

7.1

The Supplier shall test the BCDR Plan:
7.1.1 regularly and in any event not less than once in every Contract Year;
7.1.2 in the event of any major reconfiguration of the Deliverables
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7.2

7.3

7.4

7.5

7.6

7.1.3 at any time where the Buyer considers it necessary (acting in its sole
discretion).

If the Buyer requires an additional test of the BCDR Plan, it shall give the
Supplier written notice and the Supplier shall conduct the test in accordance
with the Buyer’s requirements and the relevant provisions of the BCDR
Plan. The Supplier's costs of the additional test shall be borne by the Buyer
unless the BCDR Plan fails the additional test in which case the Supplier's
costs of that failed test shall be borne by the Supplier.

The Supplier shall undertake and manage testing of the BCDR Plan in full
consultation with and under the supervision of the Buyer and shall liaise
with the Buyer in respect of the planning, performance, and review, of each
test, and shall comply with the reasonable requirements of the Buyer.

The Supplier shall ensure that any use by it or any Subcontractor of "live"
data in such testing is first approved with the Buyer. Copies of live test data
used in any such testing shall be (if so required by the Buyer) destroyed or
returned to the Buyer on completion of the test.

The Supplier shall, within twenty (20) Working Days of the conclusion of
each test, provide to the Buyer a report setting out:

7.5.1 the outcome of the test;

7.5.2 any failures in the BCDR Plan (including the BCDR Plan's
procedures) revealed by the test; and

7.5.3 the Supplier's proposals for remedying any such failures.

Following each test, the Supplier shall take all measures requested by the
Buyer to remedy any failures in the BCDR Plan and such remedial activity
and re-testing shall be completed by the Supplier, at its own cost, by the
date reasonably required by the Buyer.

8. Invoking the BCDR Plan

8.1

In the event of a complete loss of service or in the event of a Disaster, the
Supplier shall immediately invoke the BCDR Plan (and shall inform the
Buyer promptly of such invocation). In all other instances the Supplier shall
invoke or test the BCDR Plan only with the prior consent of the Buyer.

9. Circumstances beyond your control

9.1

The Supplier shall not be entitled to relief under Clause 20 (Circumstances
beyond your control) if it would not have been impacted by the Force
Majeure Event had it not failed to comply with its obligations under this
Schedule.
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Order Schedule 9 (Security)
10. Part B: Long Form Security Requirements

0. Definitions

0.1 In this Schedule the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

"Breach of means the occurrence of:

rity"
Security 111 any unauthorised access to or use of the Goods

and/or Deliverables, the Sites and/or any
Information and Communication Technology
("ICT"), information or data (including the
Confidential Information and the Government
Data) used by the Buyer and/or the Supplier in
connection with this Contract; and/or

112 the loss and/or unauthorised disclosure of any
information or data (including the Confidential
Information and the Government Data), including
any copies of such information or data, used by
the Buyer and/or the Supplier in connection with
this Contract,

in either case as more particularly set out in the
security requirements in the Security Policy where the
Buyer has required compliance therewith in
accordance with paragraph 3.4.3d;

"ISMS" the information security management system and
process developed by the Supplier in accordance with
Paragraph 2 (ISMS) as updated from time to time in
accordance with this Schedule; and

"Security Tests" tests to validate the ISMS and security of all relevant
processes, systems, incident response plans, patches
to vulnerabilities and mitigations to Breaches of
Security.

1. Security Requirements

1.1 The Buyer and the Supplier recognise that, where specified in DPS
Schedule 4 (DPS Management), CCS shall have the right to enforce the
Buyer's rights under this Schedule.
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1.2

1.3

14

1.5

1.6

1.7

1.8

The Parties acknowledge that the purpose of the ISMS and Security
Management Plan are to ensure a good organisational approach to security
under which the specific requirements of this Contract will be met.

The Parties shall each appoint a security representative to be responsible
for Security. The initial security representatives of the Parties are:

1.3.1 Michael Dale (Principal Researcher, Longitudinal Studies Team,
Department for Education)

1.3.2 Robbie Brander (Anna Freud, Head of IT)

The Buyer shall clearly articulate its high level security requirements so that
the Supplier can ensure that the ISMS, security related activities and any
mitigations are driven by these fundamental needs.

Both Parties shall provide a reasonable level of access to any members of
their staff for the purposes of designing, implementing and managing
security.

The Supplier shall use as a minimum Good Industry Practice in the day to
day operation of any system holding, transferring or processing Government
Data and any system that could directly or indirectly have an impact on that
information, and shall ensure that Government Data remains under the
effective control of the Supplier at all times.

The Supplier shall ensure the up-to-date maintenance of a security policy
relating to the operation of its own organisation and systems and on request
shall supply this document as soon as practicable to the Buyer.

The Buyer and the Supplier acknowledge that information security risks are
shared between the Parties and that a compromise of either the Supplier or
the Buyer’s security provisions represents an unacceptable risk to the Buyer
requiring immediate communication and co-operation between the Parties.

2. Information Security Management System (ISMS)

2.1

2.2

The Supplier shall develop and submit to the Buyer, within twenty (20)
Working Days after the Start Date, an information security management
system for the purposes of this Contract and shall comply with the
requirements of Paragraphs 2.4 to 2.6.

The Supplier acknowledges that the Buyer places great emphasis on the
reliability of the performance of the Deliverables, confidentiality, integrity
and availability of information and consequently on the security provided by
the ISMS and that the Supplier shall be responsible for the effective
performance of the ISMS.

2.3 The Buyer acknowledges that;

2.3.1 If the Buyer has not stipulated during a Further Competition that it
requires a bespoke ISMS, the ISMS provided by the Supplier may be
an extant ISMS covering the Services and their implementation
across the Supplier’s estate; and
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2.3.2

Where the Buyer has stipulated that it requires a bespoke ISMS then
the Supplier shall be required to present the ISMS for the Buyer’s
Approval.

2.4 The ISMS shall:

24.1

2.4.2

2.4.3

if the Buyer has stipulated that it requires a bespoke ISMS, be
developed to protect all aspects of the Deliverables and all processes
associated with the provision of the Deliverables, including the Buyer
Premises, the Sites, the Supplier System, the Buyer System (to the
extent that it is under the control of the Supplier) and any ICT,
information and data (including the Buyer’s Confidential Information
and the Government Data) to the extent used by the Buyer or the
Supplier in connection with this Contract;

meet the relevant standards in ISO/IEC 27001 and ISO/IEC27002 in
accordance with Paragraph Error! Reference source not found.;

at all times provide a level of security which:

(a) is in accordance with the Law and this Contract;

(b) complies with the Baseline Security Requirements;
(c) as a minimum demonstrates Good Industry Practice;
(d) where specified by a Buyer that has undertaken a

Further Competition - complies with the Security Policy
and the ICT Policy;

(e) complies with at least the minimum set of security
measures and standards as determined by the Security
Policy Framework (Tiers 1-
4)(https://www.gov.uk/government/publications/security-
policy-framework/hmg-security-policy-framework)

(f) takes account of guidance issued by the Centre for
Protection of National Infrastructure
https://www.cpni.gov.uk/

(g) complies with HMG Information Assurance Maturity
Model and Assurance Framework
(https://www.ncsc.gov.uk/articles/hmg-ia-maturity-model-
iamm);

(h) meets any specific security threats of immediate
relevance to the ISMS, the Deliverables and/or
Government Data;

(i) addresses issues of incompatibility with the Supplier’s
own organisational security policies; and

(j) complies with ISO/IEC27001 and ISO/IEC27002 in
accordance with Paragraph Error! Reference source
not found.;
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2.5

2.6

2.7

2.4.4 document the security incident management processes and incident
response plans;

2.4.5 document the vulnerability management policy including processes
for identification of system vulnerabilities and assessment of the
potential impact on the Deliverables of any new threat, vulnerability
or exploitation technique of which the Supplier becomes aware,
prioritisation of security patches, testing of security patches,
application of security patches, a process for Buyer approvals of
exceptions, and the reporting and audit mechanism detailing the
efficacy of the patching policy; and

2.4.6 be certified by (or by a person with the direct delegated authority of)
a Supplier's main board representative, being the "Chief Security
Officer", "Chief Information Officer", "Chief Technical Officer" or
"Chief Financial Officer" (or equivalent as agreed in writing by the
Buyer in advance of issue of the relevant Security Management
Plan).

Subject to Paragraph Error! Reference source not found. the references
to Standards, guidance and policies contained or set out in

Paragraph Error! Reference source not found. shall be deemed to be
references to such items as developed and updated and to any successor
to or replacement for such standards, guidance and policies, as notified to
the Supplier from time to time.

In the event that the Supplier becomes aware of any inconsistency in the
provisions of the standards, guidance and policies set out in Paragraph
Error! Reference source not found., the Supplier shall immediately notify
the Buyer Representative of such inconsistency and the Buyer
Representative shall, as soon as practicable, notify the Supplier as to which
provision the Supplier shall comply with.

If the bespoke ISMS submitted to the Buyer pursuant to Paragraph 2.1 is
Approved by the Buyer, it shall be adopted by the Supplier immediately and
thereafter operated and maintained in accordance with this Schedule. If the
ISMS is not Approved by the Buyer, the Supplier shall amend it within ten
(10) Working Days of a notice of non-approval from the Buyer and re-submit
it to the Buyer for Approval. The Parties shall use all reasonable
endeavours to ensure that the Approval process takes as little time as
possible and in any event no longer than fifteen (15) Working Days from the
date of the first submission of the ISMS to the Buyer. If the Buyer does not
Approve the ISMS following its resubmission, the matter shall be resolved in
accordance with the Dispute Resolution Procedure. No Approval to be
given by the Buyer pursuant to this Paragraph 2 may be unreasonably
withheld or delayed. However any failure to approve the ISMS on the
grounds that it does not comply with any of the requirements set out in
Paragraphs 2.4 to 2.6 shall be deemed to be reasonable.
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2.8

Approval by the Buyer of the ISMS pursuant to Paragraph 2.7 or of any
change to the ISMS shall not relieve the Supplier of its obligations under
this Schedule.

3. Security Management Plan

3.1

3.2

Within twenty (20) Working Days after the Start Date, the Supplier shall
prepare and submit to the Buyer for Approval in accordance with Paragraph
Error! Reference source not found. fully developed, complete and up-to-
date Security Management Plan which shall comply with the requirements
of Paragraph 3.2.

The Security Management Plan shall:

3.21

3.2.2

3.2.3

3.24

3.2.5

3.2.6

be based on the initial Security Management Plan set out in Annex 2
(Security Management Plan);

comply with the Baseline Security Requirements and, where
specified by the Buyer in accordance with paragraph 3.4.3 d, the
Security Policy;

identify the necessary delegated organisational roles defined for
those responsible for ensuring this Schedule is complied with by the
Supplier;

detail the process for managing any security risks from
Subcontractors and third parties authorised by the Buyer with access
to the Goods and/or Services, processes associated with the delivery
of the Goods and/or Services, the Buyer Premises, the Sites, the
Supplier System, the Buyer System (to the extent that it is under the
control of the Supplier) and any ICT, Information and data (including
the Buyer’s Confidential Information and the Government Data) and
any system that could directly or indirectly have an impact on that
information, data and/or the Deliverables;

unless otherwise specified by the Buyer in writing, be developed to
protect all aspects of the Deliverables and all processes associated
with the delivery of the Deliverables, including the Buyer Premises,
the Sites, the Supplier System, the Buyer System (to the extent that it
is under the control of the Supplier) and any ICT, Information and
data (including the Buyer’s Confidential Information and the
Government Data) to the extent used by the Buyer or the Supplier in
connection with this Contract or in connection with any system that
could directly or indirectly have an impact on that Information, data
and/or the Deliverables;

set out the security measures to be implemented and maintained by
the Supplier in relation to all aspects of the Deliverables and all
processes associated with the delivery of the Deliverables and at all
times comply with and specify security measures and procedures
which are sufficient to ensure that the Deliverables comply with the
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provisions of this Schedule (including the requirements set out in
Paragraph 2.4);

3.2.7 demonstrate that the Supplier’s approach to delivery of the
Deliverables has minimised the Buyer and Supplier effort required to
comply with this Schedule through consideration of available,
appropriate and practicable pan-government accredited services (for
example, ‘platform as a service’ offering from the G-Cloud
catalogue);

3.2.8 set out the plans for transitioning all security arrangements and
responsibilities from those in place at the Start Date to those
incorporated in the ISMS within the timeframe agreed between the
Parties;

3.2.9 set out the scope of the Buyer System that is under the control of the
Supplier;

3.2.10 be structured in accordance with ISO/IEC27001 and ISO/IEC27002,
cross-referencing if necessary to other Schedules which cover
specific areas included within those standards; and

3.2.11 be written in plain English in language which is readily
comprehensible to the staff of the Supplier and the Buyer engaged in
the Deliverables and shall reference only documents which are in the
possession of the Parties or whose location is otherwise specified in
this Schedule.

3.3 If the Security Management Plan submitted to the Buyer pursuant to
Paragraph 3.1 is Approved by the Buyer, it shall be adopted by the Supplier
immediately and thereafter operated and maintained in accordance with this
Schedule. If the Security Management Plan is not approved by the Buyer,
the Supplier shall amend it within ten (10) Working Days of a notice of non-
approval from the Buyer and re-submit it to the Buyer for Approval. The
Parties shall use all reasonable endeavours to ensure that the Approval
process takes as little time as possible and in any event no longer than
fifteen (15) Working Days from the date of the first submission to the Buyer
of the Security Management Plan. If the Buyer does not Approve the
Security Management Plan following its resubmission, the matter shall be
resolved in accordance with the Dispute Resolution Procedure. No Approval
to be given by the Buyer pursuant to this Paragraph may be unreasonably
withheld or delayed. However any failure to approve the Security
Management Plan on the grounds that it does not comply with the
requirements set out in Paragraph 3.2 shall be deemed to be reasonable.

3.4 Approval by the Buyer of the Security Management Plan pursuant to
Paragraph 3.3 or of any change or amendment to the Security Management
Plan shall not relieve the Supplier of its obligations under this Schedule.
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4. Amendment of the ISMS and Security Management Plan

4.1

4.2

4.3

4.4

The ISMS and Security Management Plan shall be fully reviewed and
updated by the Supplier and at least annually to reflect:

4.1.1 emerging changes in Good Industry Practice;

4.1.2 any change or proposed change to the Supplier System, the
Deliverables and/or associated processes;

4.1.3 any new perceived or changed security threats;

4.1.4 where required in accordance with paragraph 3.4.3 d, any changes
to the Security Policy;

4.1.5 any new perceived or changed security threats; and
4.1.6 any reasonable change in requirement requested by the Buyer.

The Supplier shall provide the Buyer with the results of such reviews as
soon as reasonably practicable after their completion and amend the ISMS
and Security Management Plan at no additional cost to the Buyer. The
results of the review shall include, without limitation:

4.2.1 suggested improvements to the effectiveness of the ISMS;
4.2.2 updates to the risk assessments;

4.2.3 proposed modifications to the procedures and controls that affect
information security to respond to events that may impact on the
ISMS; and

4.2.4 suggested improvements in measuring the effectiveness of controls.

Subject to Paragraph 4.4, any change which the Supplier proposes to make
to the ISMS or Security Management Plan (as a result of a review carried

out pursuant to Paragraph 4.1, a Buyer request, a change to Annex nnex 1
(Security) or otherwise) shall be subject to the Variation Procedure and shall
not be implemented until Approved in writing by the Buyer.

The Buyer may, acting reasonably, Approve and require changes or
amendments to the ISMS or Security Management Plan to be implemented
on timescales faster than set out in the Variation Procedure but, without
prejudice to their effectiveness, all such changes and amendments shall
thereafter be subject to the Variation Procedure for the purposes of
formalising and documenting the relevant change or amendment.

5. Security Testing

5.1

The Supplier shall conduct Security Tests from time to time (and at least
annually across the scope of the ISMS) and additionally after any change or
amendment to the ISMS (including security incident management
processes and incident response plans) or the Security Management Plan.
Security Tests shall be designed and implemented by the Supplier so as to
minimise the impact on the delivery of the Deliverables and the date, timing,
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5.2

5.3

5.4

5.5

content and conduct of such Security Tests shall be agreed in advance with
the Buyer. Subject to compliance by the Supplier with the foregoing
requirements, if any Security Tests adversely affect the Supplier’s ability to
deliver the Deliverables so as to meet the KPIs, the Supplier shall be
granted relief against any resultant under-performance for the period of the
Security Tests.

The Buyer shall be entitled to send a representative to witness the conduct
of the Security Tests. The Supplier shall provide the Buyer with the results
of such Security Tests (in a form approved by the Buyer in advance) as
soon as practicable after completion of each Security Test.

Without prejudice to any other right of audit or access granted to the Buyer
pursuant to this Contract, the Buyer and/or its authorised representatives
shall be entitled, at any time upon giving reasonable notice to the Supplier,
to carry out such tests (including penetration tests) as it may deem
necessary in relation to the ISMS and the Supplier's compliance with the
ISMS and the Security Management Plan. The Buyer may notify the
Supplier of the results of such tests after completion of each such test. If
any such Buyer’s test adversely affects the Supplier’s ability to deliver the
Deliverables so as to meet the KPIs, the Supplier shall be granted relief
against any resultant under-performance for the period of the Buyer’s test.

Where any Security Test carried out pursuant to Paragraphs 5.2 or 5.3
reveals any actual or potential Breach of Security or weaknesses (including
un-patched vulnerabilities, poor configuration and/or incorrect system
management), the Supplier shall promptly notify the Buyer of any changes
to the ISMS and to the Security Management Plan (and the implementation
thereof) which the Supplier proposes to make in order to correct such failure
or weakness. Subject to the Buyer's prior written Approval, the Supplier
shall implement such changes to the ISMS and the Security Management
Plan and repeat the relevant Security Tests in accordance with the
timetable agreed with the Buyer or, otherwise, as soon as reasonably
possible. For the avoidance of doubt, where the change to the ISMS or
Security Management Plan is to address a hon-compliance with the
Security Policy or security requirements (as set out in Annex 1 (Baseline
Security Requirements) to this Schedule) or the requirements of this
Schedule, the change to the ISMS or Security Management Plan shall be at
no cost to the Buyer.

If any repeat Security Test carried out pursuant to Paragraph 5.4 reveals an
actual or potential Breach of Security exploiting the same root cause failure,
such circumstance shall constitute a material Default of this Contract.

6. Complying with the ISMS

6.1

The Buyer shall be entitled to carry out such security audits as it may
reasonably deem necessary in order to ensure that the ISMS maintains
compliance with the principles and practices of ISO 27001 and/or the
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6.2

6.3

Security Policy where such compliance is required in accordance with
paragraph 3.4.3 d.

If, on the basis of evidence provided by such security audits, it is the
Buyer's reasonable opinion that compliance with the principles and
practices of ISO/IEC 27001 and/or, where relevant, the Security Policy are
not being achieved by the Supplier, then the Buyer shall notify the Supplier
of the same and give the Supplier a reasonable time (having regard to the
extent and criticality of any non-compliance and any other relevant
circumstances) to implement and remedy. If the Supplier does not become
compliant within the required time then the Buyer shall have the right to
obtain an independent audit against these standards in whole or in part.

If, as a result of any such independent audit as described in Paragraph the
Supplier is found to be non-compliant with the principles and practices of
ISO/IEC 27001 and/or, where relevant, the Security Policy then the Supplier
shall, at its own expense, undertake those actions required in order to
achieve the necessary compliance and shall reimburse in full the costs
incurred by the Buyer in obtaining such audit.

7. Security Breach

7.1

7.2

Either Party shall notify the other in accordance with the agreed security
incident management process as defined by the ISMS upon becoming
aware of any breach of security or any potential or attempted Breach of
Security.

Without prejudice to the security incident management process, upon
becoming aware of any of the circumstances referred to in Paragraph 7.1,
the Supplier shall:

7.2.1 immediately take all reasonable steps (which shall include any action
or changes reasonably required by the Buyer) necessary to:

(a) minimise the extent of actual or potential harm caused
by any Breach of Security;

(b) remedy such Breach of Security or any potential or
attempted Breach of Security in order to protect the
integrity of the Buyer Property and/or Buyer Assets
and/or ISMS to the extent that this is within the
Supplier’s control;

(c) apply a tested mitigation against any such Breach of
Security or attempted Breach of Security and provided
that reasonable testing has been undertaken by the
Supplier, if the mitigation adversely affects the Supplier's
ability to provide the Deliverables so as to meet the
relevant Service Level Performance Indicators, the
Supplier shall be granted relief against any resultant
under-performance for such period as the Buyer, acting
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8.

7.3

reasonably, may specify by written notice to the
Supplier;

(d) prevent a further Breach of Security or any potential or
attempted Breach of Security in the future exploiting the
same root cause failure; and

(e) supply any requested data to the Buyer (or the
Computer Emergency Response Team for UK
Government ("GovCertUK")) on the Buyer’s request
within two (2) Working Days and without charge (where
such requests are reasonably related to a possible
incident or compromise); and

(f) as soon as reasonably practicable provide to the Buyer
full details (using the reporting mechanism defined by
the ISMS) of the Breach of Security or attempted Breach
of Security, including a root cause analysis where
required by the Buyer.

In the event that any action is taken in response to a Breach of Security or
potential or attempted Breach of Security that demonstrates non-
compliance of the ISMS with the Security Policy (where relevant) or the
requirements of this Schedule, then any required change to the ISMS shall
be at no cost to the Buyer.

Vulnerabilities and fixing them

8.1

8.2

8.3

The Buyer and the Supplier acknowledge that from time to time
vulnerabilities in the ICT Environment will be discovered which unless
mitigated will present an unacceptable risk to the Buyer’s information.

The severity of threat vulnerabilities for COTS Software shall be categorised
by the Supplier as ‘Critical’, ‘Important’ and ‘Other’ by aligning these
categories to the vulnerability scoring according to the agreed method in the
ISMS and using the appropriate vulnerability scoring systems including:

8.2.1 the ‘National Vulnerability Database’ ‘Vulnerability Severity Ratings’:
‘High’, ‘Medium’ and ‘Low’ respectively (these in turn are aligned to
CVSS scores as set out by NIST http://nvd.nist.gov/cvss.cfm); and

8.2.2 Microsoft’s ‘Security Bulletin Severity Rating System’ ratings ‘Critical’,
‘Important’, and the two remaining levels (‘Moderate’ and ‘Low’)
respectively.

The Supplier shall procure the application of security patches to
vulnerabilities within a maximum period from the public release of such
patches with those vulnerabilities categorised as ‘Critical’ within 14 days of
release, ‘Important’ within 30 days of release and all ‘Other’ within 60
Working Days of release, except where:

8.3.1 the Supplier can demonstrate that a vulnerability is not exploitable
within the context of any Service (e.g. because it resides in a
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8.3.2

8.3.3

software component which is not running in the service) provided
vulnerabilities which the Supplier asserts cannot be exploited within
the context of a Service must be remedied by the Supplier within the
above timescales if the vulnerability becomes exploitable within the
context of the Service;

the application of a ‘Critical’ or ‘Important’ security patch adversely
affects the Supplier’s ability to deliver the Services in which case the
Supplier shall be granted an extension to such timescales of 5 days,
provided the Supplier had followed and continues to follow the
security patch test plan agreed with the Buyer; or

the Buyer agrees a different maximum period after a case-by-case
consultation with the Supplier under the processes defined in the
ISMS.

8.4 The Specification and Mobilisation Plan (if applicable) shall include
provisions for major version upgrades of all COTS Software to be upgraded
within 6 Months of the release of the latest version, such that it is no more
than one major version level below the latest release (normally codified as
running software no older than the ‘n-1 version’) throughout the Term
unless:

8.4.1

8.4.2

where upgrading such COTS Software reduces the level of
mitigations for known threats, vulnerabilities or exploitation
techniques, provided always that such upgrade is made within 12
Months of release of the latest version; or

is agreed with the Buyer in writing.

8.5 The Supplier shall:

8.5.1

8.5.2

8.5.3

8.5.4

8.5.5

implement a mechanism for receiving, analysing and acting upon
threat information supplied by GovCertUK, or any other competent
Central Government Body;

ensure that the ICT Environment (to the extent that the ICT
Environment is within the control of the Supplier) is monitored to
facilitate the detection of anomalous behaviour that would be
indicative of system compromise;

ensure it is knowledgeable about the latest trends in threat,
vulnerability and exploitation that are relevant to the ICT Environment
by actively monitoring the threat landscape during the Contract
Period;

pro-actively scan the ICT Environment (to the extent that the ICT
Environment is within the control of the Supplier) for vulnerable
components and address discovered vulnerabilities through the
processes described in the ISMS as developed under Paragraph
2.4.5;

from the date specified in the Security Management Plan provide a
report to the Buyer within five (5) Working Days of the end of each
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8.5.6

8.5.7

8.5.8

Month detailing both patched and outstanding vulnerabilities in the
ICT Environment (to the extent that the ICT Environment is within the
control of the Supplier) and any elapsed time between the public
release date of patches and either time of application or for
outstanding vulnerabilities the time of issue of such report;

propose interim mitigation measures to vulnerabilities in the ICT
Environment known to be exploitable where a security patch is not
immediately available;

remove or disable any extraneous interfaces, services or capabilities
that are not needed for the provision of the Services (in order to
reduce the attack surface of the ICT Environment); and

inform the Buyer when it becomes aware of any new threat,
vulnerability or exploitation technique that has the potential to affect
the security of the ICT Environment and provide initial indications of
possible mitigations.

8.6 If the Supplier is unlikely to be able to mitigate the vulnerability within the
timescales under this Paragraph 9, the Supplier shall immediately notify the

Buyer.

8.7 A failure to comply with Paragraph 8.3 shall constitute a Default, and the
Supplier shall comply with the Rectification Plan Process.
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Part B - Annex 1:

Baseline security requirements

0. Handling Classified information

0.1

The Supplier shall not handle Buyer information classified SECRET or TOP
SECRET except if there is a specific requirement and in this case prior to
receipt of such information the Supplier shall seek additional specific
guidance from the Buyer.

1. End user devices

11

1.2

When Government Data resides on a mobile, removable or physically
uncontrolled device it must be stored encrypted using a product or system
component which has been formally assured through a recognised
certification process of the National Cyber Security Centre (“NCSC”) to at
least Foundation Grade, for example, under the NCSC Commercial Product
Assurance scheme ("CPA").

Devices used to access or manage Government Data and services must be
under the management authority of Buyer or Supplier and have a minimum
set of security policy configuration enforced. These devices must be placed
into a ‘known good’ state prior to being provisioned into the management
authority of the Buyer. Unless otherwise agreed with the Buyer in writing, all
Supplier devices are expected to meet the set of security requirements set
out in the End User Devices Security Guidance
(https://www.ncsc.gov.uk/quidance/end-user-device-security). Where the
guidance highlights shortcomings in a particular platform the Supplier may
wish to use, then these should be discussed with the Buyer and a joint
decision shall be taken on whether the residual risks are acceptable. Where
the Supplier wishes to deviate from the NCSC guidance, then this should be
agreed in writing on a case by case basis with the Buyer.

2. Data Processing, Storage, Management and Destruction

2.1

2.2

The Supplier and Buyer recognise the need for the Buyer’s information to
be safeguarded under the UK Data Protection regime or a similar regime.
To that end, the Supplier must be able to state to the Buyer the physical
locations in which data may be stored, processed and managed from, and
what legal and regulatory frameworks Government Data will be subject to at
all times.

The Supplier shall agree any change in location of data storage, processing
and administration with the Buyer in accordance with Clause 14 (Data
protection).
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2.3

The Supplier shall:

2.3.1 provide the Buyer with all Government Data on demand in an agreed
open format;

2.3.2 have documented processes to guarantee availability of Government
Data in the event of the Supplier ceasing to trade;

2.3.3 securely destroy all media that has held Government Data at the end
of life of that media in line with Good Industry Practice; and

2.3.4 securely erase any or all Government Data held by the Supplier
when requested to do so by the Buyer.

3. Ensuring secure communications

3.1

3.2

The Buyer requires that any Government Data transmitted over any public
network (including the Internet, mobile networks or un-protected enterprise
network) or to a mobile device must be encrypted using a product or system
component which has been formally assured through a certification process
recognised by NCSC, to at least Foundation Grade, for example, under
CPA.

The Buyer requires that the configuration and use of all networking
equipment to provide the Services, including those that are located in
secure physical locations, are at least compliant with Good Industry
Practice.

4. Security by design

4.1

4.2

The Supplier shall apply the ‘principle of least privilege’ (the practice of
limiting systems, processes and user access to the minimum possible level)
to the design and configuration of IT systems which will process or store
Government Data.

When designing and configuring the ICT Environment (to the extent that the
ICT Environment is within the control of the Supplier) the Supplier shall
follow Good Industry Practice and seek guidance from recognised security
professionals with the appropriate skills and/or NCSC certification
(https://www.ncsc.gov.uk/section/products-services/ncsc-certification) for all
bespoke or complex components of the ICT Environment (to the extent that
the ICT Environment is within the control of the Supplier).

5. Security of Supplier Staff

5.1

5.2

Supplier Staff shall be subject to pre-employment checks that include, as a
minimum: identity, unspent criminal convictions and right to work.

The Supplier shall agree on a case by case basis Supplier Staff roles which
require specific government clearances (such as ‘SC’) including system
administrators with privileged access to IT systems which store or process
Government Data.
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7.

5.3

5.4

5.5

The Supplier shall prevent Supplier Staff who are unable to obtain the
required security clearances from accessing systems which store, process,
or are used to manage Government Data except where agreed with the
Buyer in writing.

All Supplier Staff that have the ability to access Government Data or
systems holding Government Data shall undergo regular training on secure
information management principles. Unless otherwise agreed with the
Buyer in writing, this training must be undertaken annually.

Where the Supplier or Subcontractors grants increased ICT privileges or
access rights to Supplier Staff, those Supplier Staff shall be granted only
those permissions necessary for them to carry out their duties. When staff
no longer need elevated privileges or leave the organisation, their access
rights shall be revoked within one (1) Working Day.

Restricting and monitoring access
6.1 The Supplier shall operate an access control regime to ensure all users and
administrators of the ICT Environment (to the extent that the ICT

Environment is within the control of the Supplier) are uniquely identified and

authenticated when accessing or administering the Services. Applying the

‘principle of least privilege’, users and administrators shall be allowed

access only to those parts of the ICT Environment that they require. The

Supplier shall retain an audit record of accesses.

Audit

7.1 The Supplier shall collect audit records which relate to security events in the
systems or that would support the analysis of potential and actual
compromises. In order to facilitate effective monitoring and forensic
readiness such Supplier audit records should (as a minimum) include:

7.1.1 Logs to facilitate the identification of the specific asset which makes
every outbound request external to the ICT Environment (to the
extent that the ICT Environment is within the control of the Supplier).
To the extent the design of the Deliverables allows such logs shall
include those from DHCP servers, HTTP/HTTPS proxy servers,
firewalls and routers.

7.1.2 Security events generated in the ICT Environment (to the extent that
the ICT Environment is within the control of the Supplier) and shall
include: privileged account log-on and log-off events, the start and
termination of remote access sessions, security alerts from desktops
and server operating systems and security alerts from third party
security software.

7.2 The Supplier and the Buyer shall work together to establish any additional
audit and monitoring requirements for the ICT Environment.
7.3 The Supplier shall retain audit records collected in compliance with this

Paragraph 7 for a period of at least 6 Months.
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Part B — Annex 2 - Security Management Plan

Security
Management Plan

Education Outcomes Panel
Study-C (EOPS-C)
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Overview

This document outlines the Security Management Plan for the Education Outcomes
Panel Study-C (EOPS-C) study, funded by the Department for Education (DfE). DfE
are acting as Data Controllers.

Anna Freud and the key subcontractors (Ipsos and UCL) will follow their
information security policies throughout the delivery of the study to ensure that
they act in accordance with the GDPR as data processors. Anna Freud will manage
and review that the subcontractors are abiding by these standards.

In particular:

e They will not process any personal data without documented
instructions from DfE

e They will review the security obligations expected by DfE and will
implement all measures possible

e They will ensure that all staff, subcontractors and freelancers
working on the project have signed confidentiality agreements

e They will notify DfE of any subcontractors they intend to use before
using them. They will only use subcontractors who can show they
follow appropriate security requirements as required

e They will fully co-operate with DfE to facilitate any audits or
inspections as appropriate

e They will assist DfE fully with regard to data subjects’ right to
access their data

e They will notify DfE of any personal data breaches without undue
delay.

Anna Freud and the key subcontractors will hold all data on secure servers in line
with their Information Security policy. Personal data are held in secure folders
with access limited to those named in a project specific Data Security Plan. Access
to National Pupil Database (NPD) data supplied by DfE will be further restricted to
those named in agreement with DfE.

When data is transferred from the data processors to DfE it will be done so via a
secure data sharing platform such as Galaxkey. It will be held in a secure area as
such as the Pupil Data Repository (PDR).

Ipsos will collect names, telephone numbers and email addresses etc. in the data
collection instrument itself. Therefore, survey responses will sit alongside contact
information in the raw data. Ipsos have secure systems and procedures that reflect
this fact. For analysis, the data will be pseudonymised - personal contact
information will be stored separately to the survey responses. Participants’
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personal details are used only for contacting them and linking the data, and they
will not be included in the dataset that is used for the aggregated statistical
analysis.

Any data that is linked to administrative data will be pseudonymised and deposited
in the ONS Secure Research Service for analysis.

Organisational Roles

Anna Freud

Anna Freud play the key role in the analysis and reporting on EOPS-C. Anna Freud
will not receive the personal identifiers that are needed for contacting
participants, rather they will analyse pseudonymised study datasets for analysis
and reporting purposes. NPD variables of interest for analysis (e.g. ethnicity, FSM
eligibility) will be appended to the dataset that is transferred from Ipsos to Anna
Freud for reporting purposes.

All Anna Freud staff working on EOPS-C either have dual employment contracts
with both UCL and Anna Freud or have honorary contracts with UCL and full access
to UCL systems. As such, Anna Freud staff will access EOPS-C study datasets via
UCL’s Data Safe Haven. Drafting and refining of outputs will take place on Anna
Freud systems, but this will only include aggregated summary data.

The Head of IT, Head of IG and the project leads will be responsible for ensuring
that the requirements detailed within this plan are met.

Ipsos

Ipsos have a key role in sampling and data collection. For sampling, Ipsos will
process personal data from the National Pupil Database (NPD) in order to contact
potential participants.

e A bespoke anonymised NPD extract will be sent via a secure
electronic portal from DfE directly to Ipsos, to select the sample
members.

e |psos will send back to DfE the Pupil Reference Numbers (PRN) for
the selected sample members.

e DfE transfer to Ipsos via a secure electronic portal the contact
information for selected sample members, as well a small humber
of variables needed for fieldwork monitoring.

e |Ipsos will collect primary study data from participants (children,
parents/carers, teachers) via different modes of survey.
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e Ipsos will carry out data management and conduct some limited

analysis (e.g. of response and non-response).

e At the end of each wave of data collection Ipsos will securely
transfer the pseudonymised dataset to UCL into UCL’s Data Safe

Haven, ready for analysis by Anna Freud and UCL staff.

e Personal identifiable information will be transferred from Ipsos to
DfE for the purposes of linking the study survey data to DfE
administrative data, such as the NPD. This data linking would be
conducted by DfE staff in a secure digital environment. The linked
data would then be anonymised, used for DfE analysis, and
potentially deposited in a Trusted Research Environment for further

external analysis.

Note, updated NPD information about the selected sample may be transferred to

Ipsos in later years of the study. For instance, this will include updated contact

information to assist with tracing study members who move, and updates to FSM

eligibility for analysis purposes.

Ipsos will also use approved 3rd party suppliers (e.g. sending of text messages and

for the Iris sub study) who will process limited personal data.

UCL

Together with Anna Freud, UCL staff will analyse pseudonymised study data for

analysis and reporting purposes. They will not receive the direct identifiers that

are needed for contacting participants. NPD variables of interest for analysis (e.g.
ethnicity, FSM eligibility) will be appended to the dataset that is transferred from

Ipsos to UCL for reporting purposes.

Organisational Data Security Controls

Anna Freud

Anna Freud has several organisational and technical controls in place to ensure
data is managed in accordance with our data protection obligations

Organisational controls include ensuring we have adequate staff training and
knowledge and clear policies and procedures.

Technical Controls include the below:

e Role Based Access Control Policy
e Password policy that ensures best industry practice is followed
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e Multi Factor Authentication is implemented for all access

e Cryptography - appropriate levels of encryption for data in transit
or at rest

e Strict Physical and Environment security procedures in place

e Annual Penetration tests are completed

e Cloud security principles in line with NCSC principles

e Security Controls include but are not limited to:

e Boundary protection

e Intrusion detection

e Patching within 2 weeks of patches being released

The only personal data that will be collected, processed and stored on Anna Freud
systems relate to the participation and advisory elements of the project. This
activity will include seeking the views of representative of different groups
(children and young people, parents/carers and teachers) on the design and
delivery of the researchers. These representatives will be recruited through
existing networks (e.g. Anna Freud Young Champions) and through callouts via
social media and other participation networks. These consultations will help
inform the priorities and direction of EOPS-C. Anna Freud will recruit to these
reference groups through their own recruitment channels; they will not be using
the NPD data share to reach participants. They will receive no DfE data for this
activity and the only data transferred back to DfE will be in the form of aggregated
summary data written up into a report. Anna Freud will collect personal
information from advisory group members (names, contact details, views and
suggestions about the research), which will be collected and stored on Anna Freud
approved systems. These have been assessed and approved for use for this project.
Only approved members of the research team will have access. No identifiable
data will be shared.

Ipsos

Ipsos has highly robust data protection and security processes in place, for data
collection, storage and transfer (outlined in detail in the Data Protection and DPIA
forms) such as:

e A dedicated team led by their Data Protection Officer

e Policies to ensure a robust environment for storing, accessing and
processing data

e A Business Continuity Planning Policy - containing an IT disaster
recovery plan and data backups.

Ipsos’ online platform is hosted by Rackspace, a managed hosting facility.
Rackspace holds I1SO 27001 certification and undergoes an annual ISAE 3402 Type II
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(SOC1, SOC2, and SOC3) audit. The servers and network infrastructure are
physically located in the UK, with critical hardware and software functionality
monitored around the clock. Rackspace guarantees hardware recovery within four
hours in case of failures. The platform benefits from Rackspace’s Fanatical Support
Option, which includes Zero Downtime Network and robust system security.
Rackspace's Proactive Network Management methodology continuously monitors
and optimizes the network topology and configuration in real-time, based on route
efficiency and end-user performance, ensuring the fastest and most reliable
network connections. This approach maintains low overall network utilisation and
provides resilience against major Internet routing issues. Security is strictly
enforced with monitored access to all data centres using key card protocols,
biometric scanning, and continuous surveillance. Access is restricted to authorised
data centre personnel only, who undergo thorough background checks before
employment. Data is backed up daily, ensuring full recoverability in the unlikely
event of a system breakdown, thereby preventing any service loss or impact on
critical reporting timelines. Their Dimensions platform (the software used to script
and run surveys) has redundancy across two separate data centres.

All interviewer tablets are equipped with whole disk encryption and require
operating system authentication via user IDs and passwords. In the event of theft
or loss, data on the device is safeguarded against unauthorized access through
encryption of all storage space. This ensures the protection of data collected in
the Computer Assisted Personal Interviewing module and via the Electronic Contact
Sheet.

Interviewers are trained in data security and instructed to store all fieldwork
materials securely. This includes address listings (used for contact and tracing,
containing case ID and address details but not participant names), maps (to locate
addresses within a sample point, marked with dots and case ID numbers), and
advance mailings.

Ipsos employs HTTPS connections for secure, fully encrypted online data collection
via Dimensions, hosted at Rackspace. Access to questionnaires and data in
Dimensions is password protected and limited to a small humber of online
operations staff and IT systems administrators, with strict control measures in
place. The site is configured to prevent robots from indexing, and monitoring
intrusion detection is used for servers and services.

UCL

UCL has a stringent data protection policy that outlines the safeguarding of
personal data processed by its staff and ensures compliance with data protection
legislation. This policy describes how UCL adheres to the data protection principles
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and rights of data subjects in accordance with the General Data Protection
Regulation (GDPR) (EU) 2016/679. All research team members who process
personal data are required to comply with this policy. UCL’s IT systems are
protected by high standards of data security, and UCL’s Data Safe Haven is
certified to the 1SO027001 information security standard and conforms to NHS
Digital's Information Governance Toolkit. The data is stored, processed, and
managed within the security of the system, using a walled garden approach. Access
to the UCL Data Safe Haven is provided through a DSH secure account, which
provides access only to the data the researcher has been authorised to access. The
data cannot be extracted from the DSH account, and any outputs are checked
before being exported out of the secure environment.
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Order Schedule 10 (Exit Management)

8. Definitions

8.1 In this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

"Exclusive Assets"

"Exit Information"

"Exit Manager"

"Net Book Value"

"Non-Exclusive Assets"

"Registers"

"Replacement Goods"

"Replacement Services"
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Supplier Assets used exclusively by the
Supplier [or a Key Subcontractor] in the
provision of the Deliverables;

has the meaning given to it in Paragraph 10.1
of this Schedule;

the person appointed by each Party to
manage their respective obligations under this
Schedule;

the current net book value of the relevant
Supplier Asset(s) calculated in accordance
with the DPS Application or Order Tender (if
stated) or (if not stated) the depreciation
policy of the Supplier (which the Supplier shall
ensure is in accordance with Good Industry
Practice);

those Supplier Assets used by the Supplier [or
a Key Subcontractor] in connection with the
Deliverables but which are also used by the
Supplier [or Key Subcontractor] for other
purposes;

the register and configuration database
referred to in Paragraph 9.2 of this Schedule;

any goods which are substantially similar to
any of the Goods and which the Buyer
receives in substitution for any of the Goods
following the End Date, whether those goods
are provided by the Buyer internally and/or by
any third party;

any services which are substantially similar to
any of the Services and which the Buyer
receives in substitution for any of the Services
following the End Date, whether those goods
are provided by the Buyer internally and/or by
any third party;
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"Termination Assistance” the activities to be performed by the Supplier
pursuant to the Exit Plan, and other assistance
required by the Buyer pursuant to the
Termination Assistance Notice;

"Termination Assistance has the meaning given to it in Paragraph 12.1
Notice" of this Schedule;

"Termination Assistance the period specified in a Termination
Period" Assistance Notice for which the Supplier is

required to provide the Termination
Assistance as such period may be extended
pursuant to Paragraph 12.2 of this Schedule;

"Transferable Assets” Exclusive Assets which are capable of legal
transfer to the Buyer;

"Transferable Contracts” Sub-Contracts, licences for Supplier's
Software, licences for Third Party Software or
other agreements which are necessary to
enable the Buyer or any Replacement Supplier
to provide the Deliverables or the
Replacement Goods and/or Replacement
Services, including in relation to licences all
relevant Documentation;

"Transferring Assets” has the meaning given to it in Paragraph
15.2.1 of this Schedule;

"Transferring Contracts” has the meaning given to it in
Paragraph 15.2.3 of this Schedule.

9. Supplier must always be prepared for contract exit

9.1 The Supplier shall within 30 days from the Start Date provide to the Buyer a
copy of its depreciation policy to be used for the purposes of calculating Net
Book Value.

9.2 During the Contract Period, the Supplier shall promptly:

9.2.1 create and maintain a detailed register of all Supplier Assets
(including description, condition, location and details of ownership
and status as either Exclusive Assets or Non-Exclusive Assets and
Net Book Value) and Sub-contracts and other relevant agreements
required in connection with the Deliverables; and

9.2.2 create and maintain a configuration database detailing the technical
infrastructure and operating procedures through which the Supplier
provides the Deliverables

("Registers").
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9.3

9.4

The Supplier shall:

9.3.1 ensure that all Exclusive Assets listed in the Registers are clearly
physically identified as such; and

9.3.2 procure that all licences for Third Party Software and all Sub-
Contracts shall be assignable and/or capable of novation (at no cost
or restriction to the Buyer) at the request of the Buyer to the Buyer
(and/or its nominee) and/or any Replacement Supplier upon the
Supplier ceasing to provide the Deliverables (or part of them) and if
the Supplier is unable to do so then the Supplier shall promptly notify
the Buyer and the Buyer may require the Supplier to procure an
alternative Subcontractor or provider of Deliverables.

Each Party shall appoint an Exit Manager within three (3) Months of the
Start Date. The Parties' Exit Managers will liaise with one another in relation
to all issues relevant to the expiry or termination of this Contract.

10. Assisting re-competition for Deliverables

11.

10.1

10.2

10.3

10.4

The Supplier shall, on reasonable notice, provide to the Buyer and/or its
potential Replacement Suppliers (subject to the potential Replacement
Suppliers entering into reasonable written confidentiality undertakings),
such information (including any access) as the Buyer shall reasonably
require in order to facilitate the preparation by the Buyer of any invitation to
tender and/or to facilitate any potential Replacement Suppliers undertaking
due diligence (the "Exit Information™).

The Supplier acknowledges that the Buyer may disclose the Supplier's
Confidential Information (excluding the Supplier’s or its Subcontractors’
prices or costs) to an actual or prospective Replacement Supplier to the
extent that such disclosure is necessary in connection with such
engagement.

The Supplier shall provide complete updates of the Exit Information on an
as-requested basis as soon as reasonably practicable and notify the Buyer
within five (5) Working Days of any material change to the Exit Information
which may adversely impact upon the provision of any Deliverables (and
shall consult the Buyer in relation to any such changes).

The Exit Information shall be accurate and complete in all material respects
and shall be sufficient to enable a third party to prepare an informed offer for
those Deliverables; and not be disadvantaged in any procurement process
compared to the Supplier.

Exit Plan

11.1

The Supplier shall, within three (3) Months after the Start Date, deliver to
the Buyer an Exit Plan which complies with the requirements set out in
Paragraph 11.3 of this Schedule and is otherwise reasonably satisfactory to
the Buyer.
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11.2 The Parties shall use reasonable endeavours to agree the contents of the
Exit Plan. If the Parties are unable to agree the contents of the Exit Plan
within twenty (20) Working Days of the latest date for its submission
pursuant to Paragraph 11.1, then such Dispute shall be resolved in
accordance with the Dispute Resolution Procedure.

11.3 The Exit Plan shall set out, as a minimum:

11.3.1 a detailed description of both the transfer and cessation processes,
including a timetable;

11.3.2 how the Deliverables will transfer to the Replacement Supplier and/or
the Buyer;

11.3.3 details of any contracts which will be available for transfer to the
Buyer and/or the Replacement Supplier upon the Expiry Date
together with any reasonable costs required to effect such transfer;

11.3.4 proposals for the training of key members of the Replacement
Supplier’s staff in connection with the continuation of the provision of
the Deliverables following the Expiry Date;

11.3.5 proposals for providing the Buyer or a Replacement Supplier copies
of all documentation relating to the use and operation of the
Deliverables and required for their continued use;

11.3.6 proposals for the assignment or novation of all services utilised by
the Supplier in connection with the supply of the Deliverables;

11.3.7 proposals for the identification and return of all Buyer Property in the
possession of and/or control of the Supplier or any third party;

11.3.8 proposals for the disposal of any redundant Deliverables and
materials;

11.3.9 how the Supplier will ensure that there is no disruption to or
degradation of the Deliverables during the Termination Assistance
Period; and

11.3.10 any other information or assistance reasonably required by the Buyer
or a Replacement Supplier.

11.4 The Supplier shall:

11.4.1 maintain and update the Exit Plan (and risk management plan) no
less frequently than:

(a) every [six (6) months] throughout the Contract Period; and

(b) no later than [twenty (20) Working Days] after a request
from the Buyer for an up-to-date copy of the Exit Plan;

(c) as soon as reasonably possible following a Termination
Assistance Notice, and in any event no later than [ten (10)
Working Days] after the date of the Termination Assistance
Notice;
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(d) as soon as reasonably possible following, and in any event
no later than [twenty (20) Working Days] following, any
material change to the Deliverables (including all changes
under the Variation Procedure); and

11.4.2 jointly review and verify the Exit Plan if required by the Buyer and
promptly correct any identified failures.

11.5 Only if (by notification to the Supplier in writing) the Buyer agrees with a
draft Exit Plan provided by the Supplier under Paragraph 11.2 or 11.4 (as
the context requires), shall that draft become the Exit Plan for this Contract.

11.6 A version of an Exit Plan agreed between the parties shall not be
superseded by any draft submitted by the Supplier.

12. Termination Assistance

12.1 The Buyer shall be entitled to require the provision of Termination
Assistance at any time during the Contract Period by giving written notice to
the Supplier (a "Termination Assistance Notice") at least four (4) Months
prior to the Expiry Date or as soon as reasonably practicable (but in any
event, not later than one (1) Month) following the service by either Party of a
Termination Notice. The Termination Assistance Notice shall specify:

12.1.1 the nature of the Termination Assistance required; and

12.1.2 the start date and period during which it is anticipated that
Termination Assistance will be required, which shall continue no
longer than twelve (12) Months after the date that the Supplier
ceases to provide the Deliverables.

12.2 The Buyer shall have an option to extend the Termination Assistance Period
beyond the Termination Assistance Notice period provided that such
extension shall not extend for more than six (6) Months beyond the end of
the Termination Assistance Period and provided that it shall notify the
Supplier of such this extension no later than twenty (20) Working Days prior
to the date on which the provision of Termination Assistance is otherwise
due to expire. The Buyer shall have the right to terminate its requirement for
Termination Assistance by serving not less than (20) Working Days' written
notice upon the Supplier.

12.3 In the event that Termination Assistance is required by the Buyer but at the
relevant time the parties are still agreeing an update to the Exit Plan
pursuant to Paragraph Error! Reference source not found., the Supplier
will provide the Termination Assistance in good faith and in accordance with
the principles in this Schedule and the last Buyer approved version of the
Exit Plan (insofar as it still applies).
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13. Termination Assistance Period

13.1

13.2

133

Throughout the Termination Assistance Period the Supplier shall:

13.1.1 continue to provide the Deliverables (as applicable) and otherwise
perform its obligations under this Contract and, if required by the
Buyer, provide the Termination Assistance;

13.1.2 provide to the Buyer and/or its Replacement Supplier any reasonable
assistance and/or access requested by the Buyer and/or its
Replacement Supplier including assistance and/or access to facilitate
the orderly transfer of responsibility for and conduct of the
Deliverables to the Buyer and/or its Replacement Supplier;

13.1.3 use all reasonable endeavours to reallocate resources to provide
such assistance without additional costs to the Buyer;

13.1.4 subject to Paragraph 13.3, provide the Deliverables and the
Termination Assistance at no detriment to the Performance
Indicators (PI's) or Service Levels, the provision of the Management
Information or any other reports nor to any other of the Supplier's
obligations under this Contract;

13.1.5 at the Buyer's request and on reasonable notice, deliver up-to-date
Registers to the Buyer;

13.1.6 seek the Buyer's prior written consent to access any Buyer Premises
from which the de-installation or removal of Supplier Assets is
required.

If it is not possible for the Supplier to reallocate resources to provide such
assistance as is referred to in Paragraph 13.1.2 without additional costs to
the Buyer, any additional costs incurred by the Supplier in providing such
reasonable assistance shall be subject to the Variation Procedure.

If the Supplier demonstrates to the Buyer's reasonable satisfaction that the
provision of the Termination Assistance will have a material, unavoidable
adverse effect on the Supplier's ability to meet one or more particular
Service Levels, the Parties shall vary the relevant Service Levels and/or the
applicable Service Credits accordingly.

14. Obligations when the contract is terminated

14.1

14.2

RM6126 -

The Supplier shall comply with all of its obligations contained in the Exit
Plan.

Upon termination or expiry or at the end of the Termination Assistance
Period (or earlier if this does not adversely affect the Supplier's performance
of the Deliverables and the Termination Assistance), the Supplier shall:

14.2.1 vacate any Buyer Premises;

14.2.2 remove the Supplier Equipment together with any other materials
used by the Supplier to supply the Deliverables and shall leave the
Sites in a clean, safe and tidy condition. The Supplier is solely
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responsible for making good any damage to the Sites or any objects
contained thereon, other than fair wear and tear, which is caused by
the Supplier;

14.2.3 provide access during normal working hours to the Buyer and/or the
Replacement Supplier for up to twelve (12) Months after expiry or
termination to:

(a) such information relating to the Deliverables as remains in
the possession or control of the Supplier; and

(b) such members of the Supplier Staff as have been involved
in the design, development and provision of the Deliverables
and who are still employed by the Supplier, provided that the
Buyer and/or the Replacement Supplier shall pay the
reasonable costs of the Supplier actually incurred in
responding to such requests for access.

14.3 Except where this Contract provides otherwise, all licences, leases and
authorisations granted by the Buyer to the Supplier in relation to the
Deliverables shall be terminated with effect from the end of the Termination
Assistance Period.

15. Assets, Sub-contracts and Software

15.1 Following notice of termination of this Contract and during the Termination
Assistance Period, the Supplier shall not, without the Buyer's prior written
consent:

15.1.1 terminate, enter into or vary any Sub-contract or licence for any
software in connection with the Deliverables; or

15.1.2 (subject to normal maintenance requirements) make material
modifications to, or dispose of, any existing Supplier Assets or
acquire any new Supplier Assets.

15.2  Within twenty (20) Working Days of receipt of the up-to-date Registers
provided by the Supplier, the Buyer shall notify the Supplier setting out:

15.2.1 which, if any, of the Transferable Assets the Buyer requires to be
transferred to the Buyer and/or the Replacement Supplier
("Transferring Assets");

15.2.2 which, if any, of:
(a) the Exclusive Assets that are not Transferable Assets; and
(b) the Non-Exclusive Assets,

the Buyer and/or the Replacement Supplier requires the continued
use of; and

15.2.3 which, if any, of Transferable Contracts the Buyer requires to be
assigned or novated to the Buyer and/or the Replacement Supplier
(the "Transferring Contracts"),
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15.3

154

15.5

15.6

15.7

15.8

15.9
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in order for the Buyer and/or its Replacement Supplier to provide the
Deliverables from the expiry of the Termination Assistance Period. The
Supplier shall provide all reasonable assistance required by the Buyer
and/or its Replacement Supplier to enable it to determine which
Transferable Assets and Transferable Contracts are required to provide the
Deliverables or the Replacement Goods and/or Replacement Services.

With effect from the expiry of the Termination Assistance Period, the
Supplier shall sell the Transferring Assets to the Buyer and/or the
Replacement Supplier for their Net Book Value less any amount already
paid for them through the Charges.

Risk in the Transferring Assets shall pass to the Buyer or the Replacement
Supplier (as appropriate) at the end of the Termination Assistance Period
and title shall pass on payment for them.

Where the Buyer and/or the Replacement Supplier requires continued use
of any Exclusive Assets that are not Transferable Assets or any Non-
Exclusive Assets, the Supplier shall as soon as reasonably practicable:

15.5.1 procure a non-exclusive, perpetual, royalty-free licence for the Buyer
and/or the Replacement Supplier to use such assets (with a right of
sub-licence or assignment on the same terms); or failing which

15.5.2 procure a suitable alternative to such assets, the Buyer or the
Replacement Supplier to bear the reasonable proven costs of
procuring the same.

The Supplier shall as soon as reasonably practicable assign or procure the
novation of the Transferring Contracts to the Buyer and/or the Replacement
Supplier. The Supplier shall execute such documents and provide such
other assistance as the Buyer reasonably requires to effect this novation or
assignment.

The Buyer shall:

15.7.1 accept assignments from the Supplier or join with the Supplier in
procuring a novation of each Transferring Contract; and

15.7.2 once a Transferring Contract is novated or assigned to the Buyer
and/or the Replacement Supplier, discharge all the obligations and
liabilities created by or arising under that Transferring Contract and
exercise its rights arising under that Transferring Contract, or as
applicable, procure that the Replacement Supplier does the same.

The Supplier shall hold any Transferring Contracts on trust for the Buyer
until the transfer of the relevant Transferring Contract to the Buyer and/or
the Replacement Supplier has taken place.

The Supplier shall indemnify the Buyer (and/or the Replacement Supplier,
as applicable) against each loss, liability and cost arising out of any claims
made by a counterparty to a Transferring Contract which is assigned or
novated to the Buyer (and/or Replacement Supplier) pursuant to
Paragraph 15.6 in relation to any matters arising prior to the date of
assignment or novation of such Transferring Contract. Clause 19 (Other
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people's rights in this contract) shall not apply to this Paragraph 15.9 which
is intended to be enforceable by Third Parties Beneficiaries by virtue of the
CRTPA.

16. No charges

16.1 Unless otherwise stated, the Buyer shall not be obliged to pay for costs
incurred by the Supplier in relation to its compliance with this Schedule.

17. Dividing the bills

17.1 All outgoings, expenses, rents, royalties and other periodical payments
receivable in respect of the Transferring Assets and Transferring Contracts
shall be apportioned between the Buyer and/or the Replacement and the
Supplier as follows:

17.1.1 the amounts shall be annualised and divided by 365 to reach a daily
rate;

17.1.2 the Buyer or Replacement Supplier (as applicable) shall be
responsible for or entitled to (as the case may be) that part of the
value of the invoice pro rata to the number of complete days
following the transfer, multiplied by the daily rate; and

17.1.3 the Supplier shall be responsible for or entitled to (as the case may
be) the rest of the invoice.
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Order Schedule 15 (Order Contract Management)

DEFINITIONS

In this Schedule, the following words shall have the following meanings
and they shall supplement Joint Schedule 1 (Definitions):

"Operational Board" the board established in accordance with paragraph 0 of
this Schedule;

"Project Manager" the manager appointed in accordance with paragraph 0
of this Schedule;
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PROJECT MANAGEMENT

The Supplier and the Buyer shall each appoint a Project Manager for the
purposes of this Contract through whom the provision of the Services
and the Deliverables shall be managed day-to-day.

The Parties shall ensure that appropriate resource is made available on a
regular basis such that the aims, objectives and specific provisions of
this Contract can be fully realised.

Without prejudice to paragraph 4 below, the Parties agree to operate the
boards specified as set out in the Annex to this Schedule.

Role of the Supplier Contract Manager

The Supplier's Contract Manager shall be:

the primary point of contact to receive communication from the Buyer and will
also be the person primarily responsible for providing information to the
Buyer;

able to delegate his position to another person at the Supplier but must inform
the Buyer before proceeding with the delegation and it will be the delegated
person's responsibility to fulfil the Contract Manager's responsibilities and
obligations;

able to cancel any delegation and recommence the position himself; and
replaced only after the Buyer has received notification of the proposed

change.

The Buyer may provide revised instructions to the Supplier's Contract Manager in
regards to the Contract and it will be the Supplier's Contract Manager's
responsibility to ensure the information is provided to the Supplier and the
actions implemented.

Receipt of communication from the Supplier's Contract Manager by the Buyer
does not absolve the Supplier from its responsibilities, obligations or
liabilities under the Contract.
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ROLE OF THE OPERATIONAL BOARD

The Operational Board shall be established by the Buyer for the purposes
of this Contract on which the Supplier and the Buyer shall be
represented.

The Operational Board members, frequency and location of board
meetings and planned start date by which the board shall be established
are set out in the Order Form.

In the event that either Party wishes to replace any of its appointed board
members, that Party shall notify the other in writing for approval by the
other Party (such approval not to be unreasonably withheld or delayed).
Each Buyer board member shall have at all times a counterpart Supplier
board member of equivalent seniority and expertise.

Each Party shall ensure that its board members shall make all reasonable
efforts to attend board meetings at which that board member’s
attendance is required. If any board member is not able to attend a
board meeting, that person shall use all reasonable endeavours to
ensure that a delegate attends the Operational Board meeting in his/her
place (wherever possible) and that the delegate is properly briefed and
prepared and that he/she is debriefed by such delegate after the board
meeting.

The purpose of the Operational Board meetings will be to review the
Supplier’s performance under this Contract. The agenda for each
meeting shall be set by the Buyer and communicated to the Supplier in
advance of that meeting.

Contract Risk Management

Both Parties shall pro-actively manage risks attributed to them under the terms of
this Order Contract.

The Supplier shall develop, operate, maintain and amend, as agreed with the
Buyer, processes for:

the identification and management of risks;

the identification and management of issues; and
monitoring and controlling project plans.

The Supplier allows the Buyer to inspect at any time within working hours the
accounts and records which the Supplier is required to keep.
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The Supplier will maintain a risk register of the risks relating to the Order Contract
which the Buyer and the Supplier have identified.

RM6126 - Research & Insights DPS
Project Version: v1.0 4

Model Version: v1.0



Order Schedule 15 (Order Contract Management)
Order Ref:
Crown Copyright 2021

Annex: Contract Boards

The Parties agree to operate the following boards at the locations and at the
frequencies set out below:

[Guidance note: Details of additional boards to be inserted.]
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Order Schedule 20 (Order Specification)

This Schedule sets out the characteristics of the Deliverables that the Supplier will be required to make to the Buyers under this

Order Contract

The wave 1 outline timeline is stated in Table 1. The outline timeline for waves 2, 3, 4, and the fieldwork-free wave is specified in

Table 2.

Table 1. Wave 1 outline timeline

TASK ID TASK TITLE TASK OWNER S(Egm— Nl|)/¢'l;)E (BLI;/EM?/IA/\\IE)
Wave 1 development and preparation
1 Review and finalise respondent-facing materials for Mainstage Wave 1 ethics AF, Ipsos, UCL, DfE 10/06/24 19/06/24
2 Mainstage Wave 1 ethics application (Data Protection registration deadline for UCL committee) AF 10/06/24 19/06/24
3 Finalise respondent-facing materials for Mainstage Wave 1 ethics application AF, Ipsos, UCL, DfE 19/06/24 26/06/24
4 Mainstage Wave 1 ethics application submission (main application deadline for UCL committee) AF 19/06/24 26/06/24
5 Mainstage Wave 1 ethics committee meeting AF 29/07/24 29/07/24
6 Iris sub-study ethics application (Data Protection registration deadline for UCL committee) AF 31/07/24 07/08/24
7 Finalise respondent-facing materials for Iris ethics application AF, Ipsos, UCL, DfE 07/08/24 21/08/24
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10
11
12

13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29

Iris ethics application submission (application deadline for UCL committee)
Questionnaires/specifications refinement (including additional consultation/sign offs by DfE)
Development of DfE data sharing form to access NPD data

Mainstage Wave 1 ethics response (within 10 working days - extended due to data sharing agreement)
Mainstage Wave 1 Iterations of response to ethics committee

Iris ethics committee meeting

Submit the DfE data sharing form to access NPD data

Specifications signed off and sent to scripters

Mainstage Wave 1 ethical clearance provided

Kick off meeting and handover between the Authority and contractor

Iris ethics response (within 10 working days)

Receipt of Stage 1 sample data from NPD

Iris ethical clearance provided

Receipt of Stage 2 sample data from NPD

Interviewer instructions signed off

ECS development

ECS signed off

Sampling finalised

Briefing slides finalised

CAPI scripts signed off for fieldwork

Materials printed (interviewer and participant)

Allocate field force to sample points

RM6126 - Research & Insights DPS
Project Version: v1.0
Model Version: v1.0

AF
AF, Ipsos, UCL, DfE
Ipsos, DfE
AF
AF

AF
Ipsos, DfE
Ipsos
AF
DfE
AF
Ipsos, DfE
AF
Ipsos, DfE
Ipsos
Ipsos
Ipsos
Ipsos, DfE
Ipsos
Ipsos
Ipsos

Ipsos

21/08/24
01/07/24

09/07/24
21/08/24
23/08/24

16/09/24
02/09/24
23/08/24
16/09/24
10/10/24
30/09/24
14/10/24
16/10/24
04/11/24
08/11/24
14/10/24
08/11/24
11/11/24
22/11/24
06/12/24
18/11/24
28/10/24

21/08/24
23/08/24

30/08/24
30/08/24
13/09/24

16/09/24
27/09/24
04/10/24
04/10/24
10/10/24
14/10/24
14/10/24
16/10/24
04/11/24
08/11/24
08/11/24
08/11/24
11/11/24
22/11/24
06/12/24
09/12/24
20/12/24
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30 Interviewer briefings Ipsos 25/11/24 20/12/24
31 Despatch of interviewer fieldwork packs Ipsos 11/12/24 20/12/24
32 Scripts released to interviewers for fieldwork Ipsos 02/01/25 02/01/25
33 ECS released to interviewers Ipsos 02/01/25 02/01/25

Wave 1 mainstage fieldwork

1 Letters posted to households (tranche 1) Ipsos 02/01/25 02/01/25
2 Mainstage fieldwork — tranche 1 Ipsos 06/01/25 02/03/25
3 Mainstage fieldwork — tranche 2 Ipsos 03/03/25 04/05/25
4 Mainstage fieldwork — tranche 3 Ipsos 21/04/25 01/06/25
5 Mainstage fieldwork — mop-up/reissues Ipsos 02/06/25 29/06/25
6 Teacher survey — batch 1 fieldwork Ipsos 30/04/25 19/07/25
7 Teacher survey — batch 2 fieldwork Ipsos 17/06/25 19/07/25

Wave 1 analysis and reporting

1 Data processing and checking Ipsos 06/01/25 31/08/25
2 Analysis of non-response and weighting proposals Ipsos 01/06/25 31/07/25
3 Agreement of derived variables Ipsos, AF, UCL 01/06/25 31/07/25
4 Provision of draft datasets Ipsos 01/08/25 01/08/25
5 Provision of first draft of technical report AF 01/09/25 30/09/25
6 Provision of final dataset AF 01/09/25 26/09/25
7 Provision of final technical report (and supporting documentation) AF 01/10/25 31/10/25
8 Draft of wave 1 research report provided AF 01/11/25 19/12/25
9 Final version of wave 1 research report provided AF 20/01/26 21/02/26
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Table 2. Outline timeline for waves 2, 3, 4, and the fieldwork-free wave

TASK ID TASK TITLE TASK OWNER S(-I[—)gifl\-/ll— NEI)/Q;I;)E (BLI;/EM?/IA/\;I(—\E)
Wave 2 outline
1 Wave kick off meeting DfE 01/12/24 20/12/24
2 Questionnaire development AF, Ipsos, UCL, DfE 01/01/25 31/01/25
3 Ethics application submitted (respondent-facing materials developed) AF 01/01/25 12/02/25
4 Consultations with YP, stakeholders, advisory groups AF 01/02/25 28/02/25
5 Questionnaire finalisation for pilot AF, Ipsos, UCL, DfE 01/02/25 10/03/25
6 Pilot scripting Ipsos 11/03/25 01/06/25
7 Pilot survey Ipsos 01/06/25 30/06/25
8 Ethics amendments for mainstage submitted (respondent-facing materials finalised) AF 01/08/25 31/08/25
9 Post-pilot amendments agreed to questionnaire AF, Ipsos, UCL, DfE 01/08/25 01/08/25
10 Mainstage scripting Ipsos 01/09/25 01/11/25
11 Mainstage fieldwork Ipsos 01/11/25 30/04/26
12 Provision of draft datasets and technical reporting Ipsos 01/08/26 30/08/26
13 Provision of final datasets and technical reporting (and supporting documentation) AF, Ipsos, UCL, DfE 01/09/26 30/09/26
14 Draft of research report provided AF, Ipsos, UCL, DfE 01/10/26 10/12/26
Fieldwork-free year outline
1 Engagement activities: newsletters, videos, competitions, learning sessions AF, UCL, DfE 01/09/26 01/08/27
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Consultation activities: YP coproduction sessions, TAG AF, UCL, DfE 01/09/26 01/08/27
3 Reporting/dissemination activities: YP-coproduced briefing, policy workshops, themed webinars AF, UCL, DfE 01/09/26 01/08/27

Wave 3 outline
1 Wave kick off meeting DfE 01/12/26 20/12/26
2 Questionnaire development AF, Ipsos, UCL, DfE 01/01/27 31/01/27
3 Ethics application submitted (respondent-facing materials developed) AF 01/01/27 12/02/27
4 Consultations with YP, stakeholders, advisory groups AF 01/02/27 28/02/27
5 Questionnaire finalisation for pilot AF, Ipsos, UCL, DfE 01/02/27 10/03/27
6 Pilot scripting Ipsos 11/03/27 01/06/27
7 Pilot survey Ipsos 01/06/27 30/06/27
8 Ethics amendments for mainstage submitted (respondent-facing materials finalised) AF 01/08/27 31/08/27
9 Post-pilot amendments agreed to questionnaire AF, Ipsos, UCL, DfE 30/07/27 01/08/27
10 Mainstage scripting Ipsos 01/09/27 01/11/27
11 Mainstage fieldwork Ipsos 01/11/27 30/04/28
12 Teacher survey — batch 1 Ipsos 01/03/28 30/06/28
13 Teacher survey — batch 2 Ipsos 01/03/28 30/06/28
14 Provision of draft datasets and technical reporting Ipsos 01/08/28 30/08/28
15 Provision of final datasets and technical reporting (and supporting documentation) AF, Ipsos, UCL, DfE 01/09/28 30/09/28
16 Draft of research report provided AF, Ipsos, UCL, DfE 01/10/28 10/12/28

Wave 4 outline
1 Wave kick off meeting DfE 01/10/27 31/10/27
2 Questionnaire development AF, Ipsos, UCL, DfE 01/11/27 30/11/27
3 Ethics application submitted (respondent-facing materials developed) AF 01/12/27 20/12/27
4 Consultations with YP, stakeholders, advisory groups AF 01/12/27 20/12/27
5 Questionnaire finalisation for pilot AF, Ipsos, UCL, DfE 10/01/28 10/01/28

RM6126 - Research & Insights DPS
Project Version: v1.0
Model Version: v1.0



Order Schedule 20 (Order Specification)
Order Ref:
Crown Copyright 2021

6 Pilot scripting

7 Pilot survey

8 Ethics amendments for mainstage submitted (respondent-facing materials finalised)
9 Post-pilot amendments agreed to questionnaire

10 Mainstage scripting

11 Mainstage fieldwork

12 Provision of draft datasets and technical reporting

13 Provision of final datasets and technical reporting (and supporting documentation)
14 Draft of research report provided

15 Final research report provided

16 Final research report accepted
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Ipsos

Ipsos

AF
AF, Ipsos, UCL, DfE

Ipsos

Ipsos

Ipsos
AF, Ipsos, UCL, DfE
AF, Ipsos, UCL, DfE
AF, Ipsos, UCL, DfE

DfE

11/01/28
01/04/28
01/06/28
01/07/28
01/08/28
31/10/28
01/06/29
01/07/29
01/09/29
01/11/29
01/03/30

30/04/28
30/04/28
30/06/28
31/07/28
31/10/28
31/03/29
30/06/29
31/07/29
31/10/29
28/02/30
13/03/30
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1. Definitions used in the contract

Interpret this Contract using Joint Schedule 1 (Definitions).

How the contract works

2.1 The Supplier is eligible for the award of Order Contracts during the DPS Contract Period.

2.2 CCS does not guarantee the Supplier any exclusivity, quantity or value of work under the
DPS Contract.

2.3 CCS has paid one penny to the Supplier legally to form the DPS Contract. The Supplier
acknowledges this payment.

2.4 If the Buyer decides to buy Deliverables under the DPS Contract it must use DPS Schedule 7
(Order Procedure) and must state its requirements using DPS Schedule 6 (Order Form
Template and Order Schedules). If allowed by the Regulations, the Buyer can:

(a) make changes to DPS Schedule 6 (Order Form Template and Order Schedules);
(b) create new Order Schedules;
(c) exclude optional template Order Schedules; and/or

(d) use Special Terms in the Order Form to add or change terms.

2.5 Each Order Contract:

(a) is a separate Contract from the DPS Contract;
(b) is between a Supplier and a Buyer;

(c) includes Core Terms, Schedules and any other changes or items in the completed
Order Form; and (d) survives the termination of the DPS Contract.

2.6 Where the Supplier is approached by any Other Contracting Authority requesting
Deliverables or substantially similar goods or services, the Supplier must tell them about
this DPS Contract before accepting their order.
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2.7 The Supplier acknowledges it has all the information required to perform its obligations
under each Contract before entering into a Contract. When information is provided by a
Relevant Authority no warranty of its accuracy is given to the Supplier.

2.8 The Supplier will not be excused from any obligation, or be entitled to additional Costs or
Charges because it failed to either:

(a) verify the accuracy of the Due Diligence
Information; or (b) properly perform its
own adequate checks.

2.9 CCS and the Buyer will not be liable for errors, omissions or misrepresentation of any
information.

2.10 The Supplier warrants and represents that all statements made and documents submitted
as part of the procurement of Deliverables are and remain true and accurate.

2.11 An Order Contract can only be created using the electronic procedures described in the
FTS Notice as required by the Regulations.

2.12 A Supplier can only receive Orders under the DPS Contract while it meets the basic access
requirements for the DPS stated in the FTS Notice. CCS can audit whether a Supplier
meets the basic access requirements at any point during the DPS Contract Period.

What needs to be delivered

All deliverables

3.1.1 The Supplier must provide Deliverables:

(a) that comply with the Specification, the DPS Application and, in relation to an Order
Contract, the Order Tender (if there is one);

(b) to a professional standard;

(c) using reasonable skill and care; (d) using Good Industry Practice;
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(e) using its own policies, processes and internal quality control measures as long as they
do not conflict with the Contract; (f) on the dates agreed; and (g) that comply with Law.

3.1.2 The Supplier must provide Deliverables with a warranty of at least 90 days from Delivery
against all obvious defects.

Goods clauses

3.2.1 All Goods delivered must be new, or as new if recycled, unused and of recent origin.

3.2.2 All manufacturer warranties covering the Goods must be assignable to the Buyer on
request and for free.

3.2.3 The Supplier transfers ownership of the Goods on Delivery or payment for those Goods,
whichever is earlier.

3.2.4 Risk in the Goods transfers to the Buyer on Delivery of the Goods, but remains with the
Supplier if the Buyer notices damage following Delivery and lets the Supplier know
within 3 Working Days of Delivery.

3.2.5 The Supplier warrants that it has full and unrestricted ownership of the Goods at the time
of transfer of ownership.

3.2.6 The Supplier must deliver the Goods on the date and to the specified location during the
Buyer’s working hours.

3.2.7 The Supplier must provide sufficient packaging for the Goods to reach the point of
Delivery safely and undamaged.

3.2.8 All deliveries must have a delivery note attached that specifies the order number, type
and quantity of Goods.
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3.2.9 The Supplier must provide all tools, information and instructions the Buyer needs to make
use of the Goods.

3.2.10 The Supplier must indemnify the Buyer against the costs of any Recall of the Goods and
give notice of actual or anticipated action about the Recall of the Goods.

3.2.11 The Buyer can cancel any order or part order of Goods which has not been Delivered. If
the Buyer gives less than 14 days notice then it will pay the Supplier’s reasonable and
proven costs already incurred on the cancelled order as long as the Supplier takes all
reasonable steps to minimise these costs.

3.2.12 The Supplier must at its own cost repair, replace, refund or substitute (at the Buyer’s
option and request) any Goods that the Buyer rejects because they do not conform
with Clause 3. If the Supplier does not do this it will pay the Buyer’s costs including
repair or re-supply by a third party.

Services clauses

3.3.1 Late Delivery of the Services will be a Default of an Order Contract.

3.3.2 The Supplier must co-operate with the Buyer and third party suppliers on all aspects
connected with the Delivery of the Services and ensure that Supplier Staff comply with
any reasonable instructions.

3.3.3 The Supplier must at its own risk and expense provide all Supplier Equipment required to
Deliver the Services.

3.3.4 The Supplier must allocate sufficient resources and appropriate expertise to each
Contract.

3.3.5 The Supplier must take all reasonable care to ensure performance does not disrupt the
Buyer’s operations, employees or other contractors.
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3.3.6 The Supplier must ensure all Services, and anything used to Deliver the Services, are of
good quality and free from defects.

3.3.7 The Buyer is entitled to withhold payment for partially or undelivered Services, but doing
so does not stop it from using its other rights under the Contract.

Pricing and payments

4.1 In exchange for the Deliverables, the Supplier must invoice the Buyer for the Charges in the
Order Form.

4.2 CCS must invoice the Supplier for the Management Levy and the Supplier must pay it using
the process in DPS Schedule 5 (Management Levy and Information).

4.3 All Charges and the Management Levy:

(a) exclude VAT, which is payable on provision of a valid
VAT invoice; and (b) include all costs connected with the
Supply of Deliverables.

4.4 The Buyer must pay the Supplier the Charges within 30 days of receipt by the Buyer of a
valid, undisputed invoice, in cleared funds using the payment method and details stated
in the Order Form.

4.5 A Supplier invoice is only valid if it:

(a) includes all appropriate references including the Contract reference number
and other details reasonably requested by the Buyer;

(b) includes a detailed breakdown of Delivered Deliverables and Milestone(s) (if
any); and

(c) does not include any Management Levy (the Supplier must not charge the
Buyer in any way for the Management Levy).

4.6 The Buyer must accept and process for payment an undisputed Electronic Invoice
received from the Supplier.
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4.7 The Buyer may retain or set-off payment of any amount owed to it by the Supplier if
notice and reasons are provided.

4.8 The Supplier must ensure that all Subcontractors are paid, in full, within 30 days of
receipt of a valid, undisputed invoice. If this does not happen, CCS or the Buyer can
publish the details of the late payment or non-payment.

4.9 If CCS or the Buyer can get more favourable commercial terms for the supply at cost of
any materials, goods or services used by the Supplier to provide the Deliverables, then
CCS or the Buyer may require the Supplier to replace its existing commercial terms with
the more favourable terms offered for the relevant items.

4.10 If CCS or the Buyer uses Clause 4.9 then the DPS Pricing (and where applicable, the
Charges) must be reduced by an agreed amount by using the Variation Procedure.

411 The Supplier has no right of set-off, counterclaim, discount or abatement unless
they are ordered to do so by a court.

The buyer’s obligations to the supplier

5.1 If Supplier Non-Performance arises from an Authority Cause:

(a) neither CCS or the Buyer can terminate a Contract under Clause 10.4.1;

(b) the Supplier is entitled to reasonable and proven additional expenses and to relief
from liability and Deduction under this Contract;

(c) the Supplier is entitled to additional time needed to make the Delivery; and (d) the
Supplier cannot suspend the ongoing supply of Deliverables.

5.2 Clause 5.1 only applies if the Supplier:

(a) gives notice to the Party responsible for the Authority Cause within 10 Working Days
of becoming aware;

(b) demonstrates that the Supplier Non-Performance would not have occurred but for
the Authority Cause; and

(c) mitigated the impact of the Authority Cause.
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Record keeping and reporting

6.1 The Supplier must attend Progress Meetings with the Buyer and provide Progress Reports
when specified in the Order Form.

6.2 The Supplier must keep and maintain full and accurate records and accounts on everything
to do with the Contract:

(a) during the Contract Period;

(b) for 7 years after the End Date; and (c) in accordance with UK GDPR, including but
not limited to the records and accounts stated in the definition of Audit in Joint
Schedule 1.

6.3 The Relevant Authority or an Auditor can Audit the Supplier.

6.4 During an Audit, the Supplier must:

(a) allow the Relevant Authority or any Auditor access to their premises to verify all
contract accounts and records of everything to do with the Contract and provide
copies for an Audit; and

(b) provide information to the Relevant Authority or to the Auditor and reasonable co-
operation at their request.

6.5 Where the Audit of the Supplier is carried out by an Auditor, the Auditor shall be entitled
to share any information obtained during the Audit with the Relevant Authority.

6.6 If the Supplier is not providing any of the Deliverables, or is unable to provide them, it
must immediately:

(a) tell the Relevant Authority and give reasons;
(b) propose corrective action; and

(c) provide a deadline for completing the corrective action.

6.7 The Supplier must provide CCS with a Self Audit Certificate supported by an audit report at
the end of each Contract Year. The report must contain:

(a) the methodology of the review;

(b) the sampling techniques applied; (c) details of
any issues; and (d) any remedial action taken.
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6.8 The Self Audit Certificate must be completed and signed by an auditor or senior member of

the Supplier’s management team that is qualified in either a relevant audit or financial
discipline.

Supplier staff

7.1 The Supplier Staff involved in the performance of each Contract must:

7.2

7.3

7.4

7.5

(a) be appropriately trained and qualified;
(b) be vetted using Good Industry Practice and the Security Policy; and
(c) comply with all conduct requirements when on the Buyer’s Premises.

Where a Buyer decides one of the Supplier’s Staff is not suitable to work on a contract,
the Supplier must replace them with a suitably qualified alternative.

If requested, the Supplier must replace any person whose acts or omissions have caused
the Supplier to breach Clause 27.

The Supplier must provide a list of Supplier Staff needing to access the Buyer’s Premises
and say why access is required.

The Supplier indemnifies CCS and the Buyer against all claims brought by any person
employed by the Supplier caused by an act or omission of the Supplier or any Supplier
Staff.

Rights and protection

8.1 The Supplier warrants and represents that:

(a) it has full capacity and authority to enter into and to perform each Contract;
(b) each Contract is executed by its authorised representative;
(c) itis alegally valid and existing organisation incorporated in the place it was formed;

(d) there are no known legal or regulatory actions or investigations before any court,
administrative body or arbitration tribunal pending or threatened against it or its
Affiliates that might affect its ability to perform each Contract;
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(e) it maintains all necessary rights, authorisations, licences and consents to perform its
obligations under each Contract;

(f) it does not have any contractual obligations which are likely to have a material
adverse effect on its ability to perform each Contract;

(g) itis notimpacted by an Insolvency Event; and (h) it will comply with each Order
Contract.

8.2 The warranties and representations in Clauses 2.10 and 8.1 are repeated each time the
Supplier provides Deliverables under the Contract.

8.3 The Supplier indemnifies both CCS and every Buyer against each of the following:

(a) wilful misconduct of the Supplier, Subcontractor and Supplier Staff that impacts the
Contract; and (b) non-payment by the Supplier of any Tax or National Insurance.

8.4 All claims indemnified under this Contract must use Clause 26.

8.5 The description of any provision of this Contract as a warranty does not prevent CCS or a
Buyer from exercising any termination right that it may have for breach of that clause by
the Supplier.

8.6 If the Supplier becomes aware of a representation or warranty that becomes untrue or
misleading, it must immediately notify CCS and every Buyer.

8.7 All third party warranties and indemnities covering the Deliverables must be assigned for
the Buyer’s benefit by the Supplier.

Intellectual Property Rights (IPRs)

9.1 Each Party keeps ownership of its own Existing IPRs. The Supplier gives the Buyer a non-
exclusive, perpetual, royalty-free, irrevocable, transferable worldwide licence to use,
change and sub-license the Supplier’s Existing IPR to enable it to both:

(a) receive and use the Deliverables; and

(b) make use of the deliverables provided by a Replacement Supplier.
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9.2

9.3

9.4

9.5

9.6

9.7 In

Any New IPR created under a Contract is owned by the Buyer. The Buyer gives the
Supplier a licence to use any Existing IPRs and New IPRs for the purpose of fulfilling its
obligations during the Contract Period.

Where a Party acquires ownership of IPRs incorrectly under this Contract it must do
everything reasonably necessary to complete a transfer assigning them in writing to the
other Party on request and at its own cost.

Neither Party has the right to use the other Party’s IPRs, including any use of the other
Party’s names, logos or trademarks, except as provided in Clause 9 or otherwise agreed in
writing.

If there is an IPR Claim, the Supplier indemnifies CCS and each Buyer against all losses,
damages, costs or expenses (including professional fees and fines) incurred as a result.

If an IPR Claim is made or anticipated the Supplier must at its own expense and the
Buyer’s sole option, either:

(a) obtain for CCS and the Buyer the rights in Clause 9.1 and 9.2 without infringing any
third party IPR; or

(b) replace or modify the relevant item with substitutes that do not infringe IPR without
adversely affecting the functionality or performance of the Deliverables.

spite of any other provisions of a Contract and for the avoidance of doubt, award of a
Contract by the Buyer and placement of any contract task under it does not constitute an
authorisation by the Crown under Sections 55 and 56 of the Patents Act 1977 or Section
12 of the Registered Designs Act 1949. The Supplier acknowledges that any authorisation
by the Buyer under its statutory powers must be expressly provided in writing, with
reference to the acts authorised and the specific IPR involved.

Ending the contract or any subcontract

Contract Period

10.1.1 The Contract takes effect on the Start Date and ends on the End Date or earlier if
required by Law.
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10.1.2 The Relevant Authority can extend the Contract for the Extension Period by giving the
Supplier no less than 3 Months' written notice before the Contract expires.

Ending the contract without a reason

10.2.1 CCS has the right to terminate the DPS Contract at any time without reason by giving the
Supplier at least 30 days' notice.

10.2.2 Each Buyer has the right to terminate their Order Contract at any time without reason by
giving the Supplier not less than 90 days' written notice.

Rectification plan process

10.3.1 If there is a Default, the Relevant Authority may, without limiting its other rights, request
that the Supplier provide a Rectification Plan.

10.3.2 When the Relevant Authority receives a requested Rectification Plan it can either:

(a) reject the Rectification Plan or revised Rectification Plan, giving reasons; or

(b) accept the Rectification Plan or revised Rectification Plan (without limiting its rights)
and the Supplier must immediately start work on the actions in the Rectification Plan
at its own cost, unless agreed otherwise by the Parties.

10.3.3 Where the Rectification Plan or revised Rectification Plan is rejected, the Relevant
Authority:

(a) must give reasonable grounds for its decision; and

(b) may request that the Supplier provides a revised Rectification Plan within 5 Working
Days.

10.3.4 If the Relevant Authority rejects any Rectification Plan, including any revised
Rectification Plan, the Relevant Authority does not have to request a revised
Rectification Plan before exercising its right to terminate its Contract under Clause
10.4.3(a).

RM6126 - Research & Insights DPS
Project Version: v1.0
Model Version: v1.0



Order Schedule 20 (Order Specification)

Order Ref:

Crown Copyright 2021

When CCS or the buyer can end a contract

10.4.1 If any of the following events happen, the Relevant Authority has the right to
immediately terminate its Contract by issuing a Termination Notice to the Supplier:

(a)
(b)
(c)
(d)
(e)

(f)
()
(h)
(i)

)

there is a Supplier Insolvency Event;

there is a Default that is not corrected in line with an accepted Rectification Plan;
the Supplier does not provide a Rectification Plan within 10 days of the request;
there is any material Default of the Contract;

there is any material Default of any Joint Controller Agreement relating to any
Contract;

there is a Default of Clauses 2.10, 9, 14, 15, 27, 32 or DPS Schedule 9 (Cyber
Essentials) (where applicable) relating to any Contract;

there is a consistent repeated failure to meet the Performance Indicators in DPS
Schedule 4 (DPS Management);

there is a Change of Control of the Supplier which is not pre-approved by the
Relevant Authority in writing;

if the Relevant Authority discovers that the Supplier was in one of the situations in
57 (1) or 57(2) of the Regulations at the time the Contract was awarded; or

the Supplier or its Affiliates embarrass or bring CCS or the Buyer into disrepute or
diminish the public trust in them.

10.4.2 CCS may terminate the DPS Contract if a Buyer terminates an Order Contract for any of

the reasons listed in Clause 10.4.1.

10.4.3 If any of the following non-fault based events happen, the Relevant Authority has the

right to immediately terminate its Contract by issuing a Termination Notice to the

Supplier:

(a)
(b)

(c)

the Relevant Authority rejects a Rectification Plan;

there is a Variation which cannot be agreed using Clause 24 (Changing the contract)
or resolved using Clause 34 (Resolving disputes);

if there is a declaration of ineffectiveness in respect of any Variation; or (d) any of
the events in 73 (1) (a) or (c) of the Regulations happen.

When the supplier can end the contract

The Supplier can issue a Reminder Notice if the Buyer does not pay an undisputed invoice

on time. The Supplier can terminate an Order Contract if the Buyer fails to pay an
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undisputed invoiced sum due and worth over 10% of the annual Contract Value within 30
days of the date of the Reminder Notice.

What happens if the contract ends

10.6.1 Where a Party terminates a Contract under any of Clauses 10.2.1, 10.2.2, 10.4.1, 10.4.2,
10.4.3, 10.5 or

20.2 or a Contract expires all of the following apply:

(a) The Buyer’s payment obligations under the terminated Contract stop immediately.
(b) Accumulated rights of the Parties are not affected.
(c) The Supplier must promptly repay to the Buyer any and all Charges the Buyer has

paid in advance in respect of Deliverables not provided by the Supplier as at the End
Date.

(d) The Supplier must promptly delete or return the Government Data except where
required to retain copies by Law.

(e) The Supplier must promptly return any of CCS or the Buyer’s property provided
under the terminated Contract.

(f) The Supplier must, at no cost to CCS or the Buyer, co-operate fully in the handover
and reprocurement (including to a Replacement Supplier).

10.6.2 In addition to the consequences of termination listed in Clause 10.6.1, where the
Relevant Authority terminates a Contract under Clause 10.4.1 the Supplier is also
responsible for the Relevant Authority’s reasonable costs of procuring Replacement
Deliverables for the rest of the Contract Period.

10.6.3 In addition to the consequences of termination listed in Clause 10.6.1, if either the
Relevant Authority terminates a Contract under Clause 10.2.1 or 10.2.2 or a Supplier
terminates an Order Contract under Clause 10.5:

(a) the Buyer must promptly pay all outstanding Charges incurred to the Supplier; and
(b) the Buyer must pay the Supplier reasonable committed and unavoidable Losses as
long as the Supplier provides a fully itemised and costed schedule with evidence -

the maximum value of this payment is limited to the total sum payable to the
Supplier if the Contract had not been terminated.

10.6.4 In addition to the consequences of termination listed in Clause 10.6.1, where a Party
terminates under Clause 20.2 each Party must cover its own Losses.
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10.6.5 The following Clauses survive the termination or expiry of each Contract: 3.2.10, 4.2, 6,
7.5,9,11,12.2, 14, 15, 16, 17, 18, 31.3, 34, 35 and any Clauses and Schedules which are
expressly or by implication intended to continue.

Partially ending and suspending the contract

10.7.1 Where CCS has the right to terminate the DPS Contract it can suspend the Supplier's
ability to accept Orders (for any period) and the Supplier cannot enter into any new
Order Contracts during this period. If this happens, the Supplier must still meet its
obligations under any existing Order Contracts that have already been signed.

10.7.2 Where CCS has the right to terminate a DPS Contract it is entitled to terminate all or part
of it.

10.7.3 Where the Buyer has the right to terminate an Order Contract it can terminate or
suspend (for any period), all or part of it. If the Buyer suspends a Contract it can provide
the Deliverables itself or buy them from a third party.

10.7.4 The Relevant Authority can only partially terminate or suspend a Contract if the
remaining parts of that Contract can still be used to effectively deliver the intended
purpose.

10.7.5 The Parties must agree any necessary Variation required by Clause 10.7 using the
Variation Procedure, but the Supplier may not either:

(a) reject the Variation; or

(b) increase the Charges, except where the right to partial termination is under Clause
10.2.

10.7.6 The Buyer can still use other rights available, or subsequently available to it if it acts on
its rights under Clause 10.7.
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When subcontracts can be ended

At the Buyer’s request, the Supplier must terminate any Subcontracts in any of the following
events:

(a) thereis a Change of Control of a Subcontractor which is not pre-approved by the
Relevant Authority in writing;

(b) the acts or omissions of the Subcontractor have caused or materially contributed to
a right of termination under Clause 10.4; or

(c) aSubcontractor or its Affiliates embarrasses or brings into disrepute or diminishes
the public trust in the Relevant Authority.

How much you can be held responsible for

11.1 Each Party's total aggregate liability in each Contract Year under this DPS Contract
(whether in tort, contract or otherwise) is no more than £1,000,000.

11.2 Each Party's total aggregate liability in each Contract Year under each Order Contract
(whether in tort, contract or otherwise) is no more than one hundred and twenty five
percent (125%) of the Estimated Yearly Charges unless specified in the Order Form.

11.3 No Party is liable to the other for:

(a) any indirect Losses; or

(b) Loss of profits, turnover, savings, business opportunities or damage to goodwill (in
each case whether direct or indirect).

11.4 In spite of Clause 11.1 and 11.2, neither Party limits or excludes any of the following:

(a) its liability for death or personal injury caused by its negligence, or that of its
employees, agents or Subcontractors;

(b) its liability for bribery or fraud or fraudulent misrepresentation by it or its
employees;
(c) any liability that cannot be excluded or limited by Law;

(d) its obligation to pay the required Management Levy or Default Management Levy.
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11.5 Inspite of Clauses 11.1 and 11.2, the Supplier does not limit or exclude its liability for any
indemnity given under Clauses 7.5, 8.3(b), 9.5, 31.3 or Order Schedule 2 (Staff Transfer)
of a Contract.

11.6 In spite of Clauses 11.1, 11.2 but subject to Clauses 11.3 and 11.4, the Supplier's
aggregate liability in each and any Contract Year under each Contract under Clause 14.8
shall in no event exceed the Data Protection Liability Cap.

11.7 Each Party must use all reasonable endeavours to mitigate any Loss or damage which it
suffers under or in connection with each Contract, including any indemnities.

11.8 When calculating the Supplier’s liability under Clause 11.1 or 11.2 the following items will
not be taken into consideration:

(a) Deductions; and

(b) any items specified in Clauses 11.5 or 11.6.

11.9 If more than one Supplier is party to a Contract, each Supplier Party is jointly and severally
liable for their obligations under that Contract.

Obeying the law

12.1 The Supplier must use reasonable endeavours to comply with the provisions of Joint
Schedule 5 (Corporate Social Responsibility).

12.2 To the extent that it arises as a result of a Default by the Supplier, the Supplier indemnifies
the Relevant Authority against any fine or penalty incurred by the Relevant Authority
pursuant to Law and any costs incurred by the Relevant Authority in defending any
proceedings which result in such fine or penalty.

12.3 The Supplier must appoint a Compliance Officer who must be responsible for ensuring that
the Supplier complies with Law, Clause 12.1 and Clauses 27 to 32.
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Insurance

The Supplier must, at its own cost, obtain and maintain the Required Insurances in Joint
Schedule 3 (Insurance Requirements) and any Additional Insurances in the Order Form.

Data protection

14.1 The Supplier must process Personal Data and ensure that Supplier Staff process Personal
Data only in accordance with Joint Schedule 11 (Processing Data).

14.2 The Supplier must not remove any ownership or security notices in or relating to the
Government Data.

14.3 The Supplier must make accessible back-ups of all Government Data, stored in an agreed
off-site location and send the Buyer copies every 6 Months.

14.4 The Supplier must ensure that any Supplier system holding any Government Data, including
back-up data, is a secure system that complies with the Security Policy and any applicable
Security Management Plan.

14.5 If at any time the Supplier suspects or has reason to believe that the Government Data
provided under a Contract is corrupted, lost or sufficiently degraded, then the Supplier
must notify the Relevant Authority and immediately suggest remedial action.

14.6 If the Government Data is corrupted, lost or sufficiently degraded so as to be unusable the
Relevant Authority may either or both:

(a) tell the Supplier to restore or get restored Government Data as soon as practical but
no later than 5 Working Days from the date that the Relevant Authority receives
notice, or the Supplier finds out about the issue, whichever is earlier; and/or

(b) restore the Government Data itself or using a third party.

14.7 The Supplier must pay each Party’s reasonable costs of complying with Clause 14.6 unless
CCS or the Buyer is at fault.
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14.8 The Supplier:

(a)

(b)

(c)

(d)

(e)

must provide the Relevant Authority with all Government Data in an agreed open
format within 10 Working Days of a written request;

must have documented processes to guarantee prompt availability of Government
Data if the Supplier stops trading;

must securely destroy all Storage Media that has held Government Data at the end
of life of that media using Good Industry Practice;

securely erase all Government Data and any copies it holds when asked to do so by
CCS or the Buyer unless required by Law to retain it; and

indemnifies CCS and each Buyer against any and all Losses incurred if the Supplier
breaches Clause 14 and any Data Protection Legislation.

What you must keep confidential

15.1 Each Party must:

(a)
(b)

(c)

keep all Confidential Information it receives confidential and secure;

except as expressly set out in the Contract at Clauses 15.2 to 15.4 or elsewhere in
the Contract, not disclose, use or exploit the Disclosing Party’s Confidential
Information without the Disclosing Party's prior written consent; and

immediately notify the Disclosing Party if it suspects unauthorised access, copying,
use or disclosure of the Confidential Information.

15.2 In spite of Clause 15.1, a Party may disclose Confidential Information which it receives
from the Disclosing Party in any of the following instances:

(a)

(b)

(c)

(d)
(e)

where disclosure is required by applicable Law or by a court with the relevant
jurisdiction if, to the extent not prohibited by Law, the Recipient Party notifies the
Disclosing Party of the full circumstances, the affected Confidential Information and
extent of the disclosure;

if the Recipient Party already had the information without obligation of
confidentiality before it was disclosed by the Disclosing Party;

if the information was given to it by a third party without obligation of
confidentiality;

if the information was in the public domain at the time of the disclosure;

if the information was independently developed without access to the Disclosing
Party’s
Confidential Information;
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15.3

15.4

15.5

15.6

15.7

(f) ona confidential basis, to its auditors;
(g) on aconfidential basis, to its professional advisers on a need-to-know basis; or

(h) to the Serious Fraud Office where the Recipient Party has reasonable grounds to
believe that the Disclosing Party is involved in activity that may be a criminal offence
under the Bribery Act 2010.

In spite of Clause 15.1, the Supplier may disclose Confidential Information on a
confidential basis to Supplier Staff on a need-to-know basis to allow the Supplier to meet
its obligations under the Contract. The Supplier Staff must enter into a direct
confidentiality agreement with the Relevant Authority at its request.

In spite of Clause 15.1, CCS or the Buyer may disclose Confidential Information in any of
the following cases:

(a) on a confidential basis to the employees, agents, consultants and contractors of CCS
or the Buyer;

(b) on a confidential basis to any other Central Government Body, any successor body
to a Central Government Body or any company that CCS or the Buyer transfers or
proposes to transfer all or any part of its business to;

(c) if CCS or the Buyer (acting reasonably) considers disclosure necessary or appropriate
to carry out its public functions;

(d) where requested by Parliament; or (e) under Clauses 4.7 and 16.

For the purposes of Clauses 15.2 to 15.4 references to disclosure on a confidential basis
means disclosure under a confidentiality agreement or arrangement including terms as
strict as those required in Clause 15.

Transparency Information is not Confidential Information.

The Supplier must not make any press announcement or publicise the Contracts or any
part of them in any way, without the prior written consent of the Relevant Authority and
must take all reasonable steps to ensure that Supplier Staff do not either.

When you can share information

16.1 The Supplier must tell the Relevant Authority within 48 hours if it receives a Request For

Information.
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16.2 Within five (5) Working Days of the Buyer’s request the Supplier must give CCS and each
Buyer full cooperation and information needed so the Buyer can:

(a) publish the Transparency Information;

(b) comply with any Freedom of Information Act (FOIA) request; and/or
(c) comply with any Environmental Information Regulations (EIR)
request.

16.3 The Relevant Authority may talk to the Supplier to help it decide whether to publish
information under Clause 16. However, the extent, content and format of the disclosure is the
Relevant Authority’s decision in its absolute discretion.

Invalid parts of the contract

If any part of a Contract is prohibited by Law or judged by a court to be unlawful, void or
unenforceable, it must be read as if it was removed from that Contract as much as required
and rendered ineffective as far as possible without affecting the rest of the Contract, whether
it is valid or enforceable.

No other terms apply

The provisions incorporated into each Contract are the entire agreement between the Parties.
The Contract replaces all previous statements, agreements and any course of dealings made
between the Parties, whether written or oral, in relation to its subject matter. No other
provisions apply.

Other people’s rights in a contract

No third parties may use the Contracts (Rights of Third Parties) Act 1999 (CRTPA) to enforce
any term of the Contract unless stated (referring to CRTPA) in the Contract. This does not
affect third party rights and remedies that exist independently from CRTPA.
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Circumstances beyond your control

20.1 Any Party affected by a Force Majeure Event is excused from performing its obligations
under a Contract while the inability to perform continues, if it both:

(a) provides a Force Majeure Notice to the other Party; and

(b) uses all reasonable measures practical to reduce the impact of the Force Majeure
Event.

20.2 Either Party can partially or fully terminate the affected Contract if the provision of the
Deliverables is materially affected by a Force Majeure Event which lasts for 90 days
continuously.

Relationships created by the contract

No Contract creates a partnership, joint venture or employment relationship. The Supplier
must represent themselves accordingly and ensure others do so.

Giving up contract rights

A partial or full waiver or relaxation of the terms of a Contract is only valid if it is stated to be a

waiver in writing to the other Party.

Transferring responsibilities

23.1 The Supplier cannot assign, novate or transfer a Contract or any part of a Contract without
the Relevant Authority’s written consent.

23.2 The Relevant Authority can assign, novate or transfer its Contract or any part of it to any

Central Government Body, public or private sector body which performs the functions of the
Relevant Authority.
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23.3 When CCS or the Buyer uses its rights under Clause 23.2 the Supplier must enter into a
novation agreement in the form that CCS or the Buyer specifies.

23.4 The Supplier can terminate a Contract novated under Clause 23.2 to a private sector body
that is experiencing an Insolvency Event.

23.5 The Supplier remains responsible for all acts and omissions of the Supplier Staff as if they
were its own.

23.6 If CCS or the Buyer asks the Supplier for details about Subcontractors, the Supplier must
provide details of Subcontractors at all levels of the supply chain including:

(a) their name;
(b) the scope of their appointment; and

(c) the duration of their appointment.

Changing the contract

24.1 Either Party can request a Variation which is only effective if agreed in writing and signed
by both Parties.

24.2 The Supplier must provide an Impact Assessment either:

(a) with the Variation Form, where the Supplier requests the Variation; or

(b) within the time limits included in a Variation Form requested by CCS or the Buyer.

24.3 If the Variation cannot be agreed or resolved by the Parties, CCS or the Buyer can either:

(a) agree that the Contract continues without the Variation; or

(b) terminate the affected Contract, unless in the case of an Order Contract, the
Supplier has already provided part or all of the provision of the Deliverables, or
where the Supplier can show evidence of substantial work being carried out to
provide them; or

(c) refer the Dispute to be resolved using Clause 34 (Resolving Disputes).
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24.4 CCS and the Buyer are not required to accept a Variation request made by the
Supplier.

24.5 If there is a General Change in Law, the Supplier must bear the risk of the change
and is not entitled to ask for an increase to the DPS Pricing or the Charges.

24.6 If there is a Specific Change in Law or one is likely to happen during the Contract
Period the Supplier must give CCS and the Buyer notice of the likely effects of the
changes as soon as reasonably practical. They must also say if they think any Variation is
needed either to the Deliverables, DPS Pricing or a Contract and provide evidence:

(a) that the Supplier has kept costs as low as possible, including in
Subcontractor costs; and

(b) of how it has affected the Supplier’s costs.

24.7  Any change in the DPS Pricing or relief from the Supplier's obligations because of a
Specific Change in Law must be implemented using Clauses 24.1 to 24.4.

24.8  For 101(5) of the Regulations, if the Court declares any Variation ineffective, the Parties
agree that their mutual rights and obligations will be regulated by the terms of the
Contract as they existed immediately prior to that Variation and as if the Parties had
never entered into that Variation.

How to communicate about the contract

25.1 All notices under the Contract must be in writing and are considered effective on the
Working Day of delivery as long as they are delivered before 5:00pm on a Working Day.
Otherwise the notice is effective on the next Working Day. An email is effective at 9:00am
on the first Working Day after sending unless an error message is received.

25.2 Notices to CCS must be sent to the CCS Authorised Representative’s address or email
address indicated on the Platform.

25.3 Notices to the Buyer must be sent to the Buyer Authorised Representative’s address or
email address in the Order Form.
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25.4 This Clause does not apply to the service of legal proceedings or any documents in any
legal action, arbitration or dispute resolution.

Dealing with claims

26.1 If a Beneficiary is notified of a Claim then it must notify the Indemnifier as soon as
reasonably practical and no later than 10 Working Days.

26.2 At the Indemnifier’s cost the Beneficiary must both:

(a) allow the Indemnifier to conduct all negotiations and proceedings to do with a
Claim; and
(b) give the Indemnifier reasonable assistance with the claim if requested.

26.3 The Beneficiary must not make admissions about the Claim without the prior written
consent of the Indemnifier which can not be unreasonably withheld or delayed.

26.4 The Indemnifier must consider and defend the Claim diligently using competent legal
advisors and in a way that does not damage the Beneficiary’s reputation.

26.5 The Indemnifier must not settle or compromise any Claim without the Beneficiary's prior
written consent which it must not unreasonably withhold or delay.

26.6  Each Beneficiary must take all reasonable steps to minimise and mitigate any losses that
it suffers because of the Claim.

26.7 If the Indemnifier pays the Beneficiary money under an indemnity and the Beneficiary
later recovers money which is directly related to the Claim, the Beneficiary must
immediately repay the Indemnifier the lesser of either:

(a) the sum recovered minus any legitimate amount spent by the Beneficiary
when recovering this money; or

(b) the amount the Indemnifier paid the Beneficiary for the Claim.
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Preventing fraud, bribery and corruption

27.1 The Supplier must not during any Contract Period:

(a)

(b)

commit a Prohibited Act or any other criminal offence in the Regulations 57(1) and
57(2); or

do or allow anything which would cause CCS or the Buyer, including any of their
employees, consultants, contractors, Subcontractors or agents to breach any of the
Relevant Requirements or incur any liability under them.

27.2 The Supplier must during the Contract Period:

(a)

(b)

(c)

create, maintain and enforce adequate policies and procedures to ensure it complies
with the Relevant Requirements to prevent a Prohibited Act and require its
Subcontractors to do the same;

keep full records to show it has complied with its obligations under Clause 27 and
give copies to CCS or the Buyer on request; and

if required by the Relevant Authority, within 20 Working Days of the Start Date of
the relevant Contract, and then annually, certify in writing to the Relevant Authority,
that they have complied with Clause 27, including compliance of Supplier Staff, and
provide reasonable supporting evidence of this on request, including its policies and
procedures.

27.3 The Supplier must immediately notify CCS and the Buyer if it becomes aware of any breach

of Clauses

27.1 or 27.2 or has any reason to think that it, or any of the Supplier Staff, has either:

(a) been investigated or prosecuted for an alleged Prohibited Act;

(b) been debarred, suspended, proposed for suspension or debarment, or is
otherwise ineligible to take part in procurement programmes or contracts because
of a Prohibited Act by any government department or agency;

(c) received a request or demand for any undue financial or other advantage of
any kind related to a Contract; or

(d) suspected that any person or Party directly or indirectly related to a
Contract has committed or attempted to commit a Prohibited Act.

27.41f the Supplier notifies CCS or the Buyer as required by Clause 27.3, the Supplier
must respond promptly to their further enquiries, co-operate with any investigation and
allow the Audit of any books, records and relevant documentation.

27.51n any notice the Supplier gives under Clause 27.3 it must specify the:
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(a) Prohibited Act;
(b) identity of the Party who it thinks has committed the Prohibited Act; and

(c) action it has decided to take.

Equality, diversity and human rights

28.1 The Supplier must follow all applicable equality Law when they perform their obligations
under the Contract, including:

(a) protections against discrimination on the grounds of race, sex, gender reassignment,
religion or belief, disability, sexual orientation, pregnancy, maternity, age or
otherwise; and

(b) any other requirements and instructions which CCS or the Buyer reasonably imposes
related to equality Law.

28.2 The Supplier must take all necessary steps, and inform CCS or the Buyer of the steps taken,
to prevent anything that is considered to be unlawful discrimination by any court or
tribunal, or the Equality and Human Rights Commission (or any successor organisation)

when working on a Contract.

Health and safety

29.1 The Supplier must perform its obligations meeting the requirements of:

(a) all applicable Law regarding health and safety; and

the Buyer’s current health and safety policy while at the Buyer’s Premises, as
(b) he B ’ health and saf li hil he B ’s Premi
provided to the Supplier.

29.2 The Supplier and the Buyer must as soon as possible notify the other of any health and
safety incidents or material hazards they are aware of at the Buyer Premises that relate

to the performance of a Contract.
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Environment

30.1 When working on Site the Supplier must perform its obligations under the Buyer’s current
Environmental Policy, which the Buyer must provide.

30.2 The Supplier must ensure that Supplier Staff are aware of the Buyer’s Environmental
Policy.

Tax

31.1 The Supplier must not breach any Tax or social security obligations and must enter into a
binding agreement to pay any late contributions due, including where applicable, any
interest or any fines. CCS and the Buyer cannot terminate a Contract where the Supplier
has not paid a minor Tax or social security contribution.

31.2 Where the Charges payable under a Contract with the Buyer are or are likely to exceed £5
million at any point during the relevant Contract Period, and an Occasion of Tax Non-Compliance
occurs, the Supplier must notify CCS and the Buyer of it within 5 Working Days including:

(a) the steps that the Supplier is taking to address the Occasion of Tax Non-Compliance
and any mitigating factors that it considers relevant; and

(b) other information relating to the Occasion of Tax Non-Compliance that CCS and the
Buyer may reasonably need.

31.3 Where the Supplier or any Supplier Staff are liable to be taxed or to pay National Insurance
contributions in the UK relating to payment received under an Order Contract, the
Supplier must both:

(a) comply with the Income Tax (Earnings and Pensions) Act 2003 and all other statutes
and regulations relating to income tax, the Social Security Contributions and Benefits
Act 1992 (including IR35) and National Insurance contributions; and

(b) indemnify the Buyer against any Income Tax, National Insurance and social security
contributions and any other liability, deduction, contribution, assessment or claim
arising from or made during or after the Contract Period in connection with the
provision of the Deliverables by the Supplier or any of the Supplier Staff.

31.4 If any of the Supplier Staff are Workers who receive payment relating to the Deliverables,
then the Supplier must ensure that its contract with the Worker contains the following
requirements:
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(a) the Buyer may, at any time during the Contract Period, request that the Worker
provides information which demonstrates they comply with Clause 31.3, or why
those requirements do not apply, the Buyer can specify the information the Worker
must provide and the deadline for responding;

(b) the Worker’s contract may be terminated at the Buyer’s request if the Worker fails
to provide the information requested by the Buyer within the time specified by the
Buyer;

(c) the Worker’s contract may be terminated at the Buyer’s request if the Worker
provides information which the Buyer considers is not good enough to demonstrate
how it complies with Clause 31.3 or confirms that the Worker is not complying with
those requirements; and

(d) the Buyer may supply any information they receive from the Worker to HMRC for
revenue collection and management.

Conflict of interest

32.1 The Supplier must take action to ensure that neither the Supplier nor the Supplier Staff are
placed in the position of an actual or potential Conflict of Interest.

32.2 The Supplier must promptly notify and provide details to CCS and each Buyer if a Conflict
of Interest happens or is expected to happen.

32.3 CCS and each Buyer can terminate its Contract immediately by giving notice in writing to
the Supplier or take any steps it thinks are necessary where there is or may be an actual
or potential Conflict of Interest.

Reporting a breach of the contract

33.1 As soon as it is aware of it the Supplier and Supplier Staff must report to CCS or the Buyer
any actual or suspected breach of:

(a) Law;
(b) Clause 12.1; or
(c) Clauses 27 to 32.
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33.2 The Supplier must not retaliate against any of the Supplier Staff who in good faith reports a
breach listed in Clause 33.1 to the Buyer or a Prescribed Person.

Resolving disputes

34.1 If there is a Dispute, the senior representatives of the Parties who have authority to settle
the Dispute will, within 28 days of a written request from the other Party, meet in good
faith to resolve the Dispute.

34.2 If the Dispute is not resolved at that meeting, the Parties can attempt to settle it by
mediation using the

Centre for Effective Dispute Resolution (CEDR) Model Mediation Procedure current at the

time of the

Dispute. If the Parties cannot agree on a mediator, the mediator will be nominated by
CEDR. If either Party does not wish to use, or continue to use mediation, or mediation
does not resolve the Dispute, the Dispute must be resolved using Clauses 34.3 to 34.5.

34.3 Unless the Relevant Authority refers the Dispute to arbitration using Clause 34.4, the
Parties irrevocably agree that the courts of England and Wales have the exclusive

jurisdiction to:

(a) determine the Dispute;
(b) grant interim remedies; and/or

(c) grant any other provisional or protective relief.

34.4 The Supplier agrees that the Relevant Authority has the exclusive right to refer any
Dispute to be finally resolved by arbitration under the London Court of International
Arbitration Rules current at the time of the Dispute. There will be only one arbitrator. The
seat or legal place of the arbitration will be London and the proceedings will be in English.

34.5 The Relevant Authority has the right to refer a Dispute to arbitration even if the Supplier
has started or has attempted to start court proceedings under Clause 34.3, unless the
Relevant Authority has agreed to the court proceedings or participated in them. Even if
court proceedings have started, the Parties must do everything necessary to ensure that
the court proceedings are stayed in favour of any arbitration proceedings if they are
started under Clause 34.4.
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Order Schedule 20 (Order Specification)
Order Ref:
Crown Copyright 2021

34.6 The Supplier cannot suspend the performance of a Contract during any Dispute.

Which law applies

This Contract and any Disputes arising out of, or connected to it, are governed by English law.
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1.

Special Terms

Safeguarding Children and Vulnerable Adults

“‘Regulated Activity” In relation to children as defined in Part 1 of

Schedule 4 to the Safeguarding Vulnerable
Groups Act 2006.

In relation to vulnerable adults as defined in
Part 2 of Schedule 4 to the Safeguarding
Vulnerable Groups Act 2006.

11

1.2

1.3

1.4

The Contractor will put in place safeguards to protect children and vulnerable adults
from a risk of significant harm which could arise from the performance of this
Contract. The Contractor will agree these safeguards with the Department before
commencing work on the Contract.

In addition, the Contractor will carry out checks with the Disclosure and Barring
Service (DBS checks) on all staff employed on the Contract in a Regulated Activity.
Contractors must have a DBS check done every three years for each relevant
member of staff for as long as this Contract applies. The DBS check must be
completed before any of the Contractor’'s employees work with children in
Regulated Activity.

The Contractor shall immediately notify the Department of any information that it
reasonably requests to enable it to be satisfied that the obligations of this Clause
1.1 have been met.

The Contractor shall not employ or use the services of any person who is barred
from, or whose previous conduct or records indicate that he or she would not be
suitable to carry out Regulated Activity or who may otherwise present a risk to
children or vulnerable adults.

2. Project outputs
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2.2

2.3

24

2.5

2.6

Unless otherwise agreed between the Contractor and the Project Manager, all
outputs from the Project shall be published by the Department on the Department’s
research website.

The Contractor shall ensure that all outputs for publication by the Department
adhere to the Department’s Style Guide and MS Word Template, available to
download from:

https://www.gov.uk/government/publications/research-reports-quide-and-template.

Unless otherwise agreed between the Contractor and Project Manager, the
Contractor shall supply the Project Manager with a draft for comment at least eight
weeks before the intended publication date, for interim reports, and eight weeks
before the contracted end date, for final reports.

The Contractor shall consider revisions to the drafts with the Project Manager in the
light of the Department’s comments. The Contractor shall provide final, signed off
interim reports and other outputs planned within the lifetime of the Project to the
Department by no later than four weeks before the intended publication date, and
final, signed off reports and other outputs at the end of the Project to the
Department by no later than the contracted end date for the Project.

Until the date of publication, findings from all Project outputs shall be treated as
confidential. The Contractor shall not release findings to the press or disseminate
them in any way or at any time prior to publication without approval of the
Department.

Where the Contractor wishes to issue a Press Notice or other publicity material
containing findings from the Project, notification of plans, including timing and drafts
of planned releases shall be submitted by the Contractor to the Project Manager at
least three weeks before the intended date of release and before any agreement is
made with press or other external audiences, to allow the Department time to
comment. All Press Notices released by the Department or the Contractor shall
state the full title of the research report, and include a hyperlink to the Department’s
research web pages, and any other web pages as relevant, to access the
publication/s. This clause applies at all times prior to publication of the final report.
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2.7 Where the Contractor wishes to present findings from the Project in the public
domain, for example at conferences, seminars, or in journal articles, the Contractor
shall notify the Project Manager before any agreement is made with external
audiences, to allow the Department time to consider the request. The Contractor
shall only present findings that will already be in the public domain at the time of
presentation, unless otherwise agreed with the Department. This clause applies at
all times prior to publication of the final report.

3. Departmental Security Standards for Business Services and ICT Contracts

In this Schedule, the following words shall have the following meanings and they shall
supplement the other definitions in the Contract:

“BPSS”
“Baseline Personnel Security Standard”

the Government's HMG Baseline Personal
Security Standard. Further information can be
found at:
https://www.gov.uk/government/publications/qo
vernment-baseline-personnel-security-standard

“CCSC!!
“Certified Cyber Security Consultancy”

is the National Cyber Security Centre’s
(NCSC) approach to assessing the
services provided by consultancies and
confirming that they meet NCSC's standards.

See website:

https://www.ncsc.gov.uk/scheme/certified-
cyber-consultancy

“CCP!!
“Certified Professional”

is a NCSC scheme in consultation with
government, industry and academia to address
the growing need for specialists in the cyber
security profession. See website:

https://www.ncsc.gov.uk/information/about-
certified-professional-scheme
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“Cyber Essentials”
“Cyber Essentials Plus”

Cyber Essentials is the government backed,
industry supported scheme to help organisations
protect themselves against common cyber-
attacks. Cyber Essentials and Cyber Essentials
Plus are levels within the scheme.

There are a number of certification bodies that
can be approached for further advice on the
scheme; the link below points to these providers:
https://www.cyberessentials.ncsc.gov.uk/getting
-certified/#what-is-an-accreditation-body

“‘Data”

“‘Data Controller”

“‘Data Protection Officer”

“‘Data Processor”

“Personal Data”

“Personal Data requiring Sensitive
Processing”

“‘Data Subject’,
“Processing”

“Process”

and

shall have the meanings given to those terms by
the Data Protection Legislation

"Buyer’s Data"
“Buyer’s Information”

is any data or information owned or retained to
meet departmental business objectives and
tasks, including:
(a) any data, text, drawings, diagrams, images
or sounds (together with any repository or
database made up of any of these components)
which are embodied in any electronic, magnetic,
optical or tangible media, and which are:
(i) supplied to the Supplier by or on behalf of
the Buyer; or
(ii) which the Supplier is required to generate,
process, store or transmit pursuant to this
Contract; or
(b) any Personal Data for which the Buyer is the
Data Controller;
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“‘Departmental Security Requirements”

the Buyer’'s security policy or any standards,
procedures, process or specification for security
that the Supplier is required to deliver.

“Digital Marketplace / G-Cloud”

the Digital Marketplace is the online framework
for identifying and procuring cloud technology
and people for digital projects.

“End User Devices”

the personal computer or consumer devices that
store or process information.

“Good Industry Standard”
“Industry Good Standard”

the implementation of products and solutions,
and the exercise of that degree of skill, care,
prudence, efficiency, foresight and timeliness as
would be expected from a leading company
within the relevant industry or business sector.

“‘GSC” the Government Security Classification Policy

“GSCP” which establishes the rules for classifying HMG
information. The policy is available at:
https://www.gov.uk/government/publications/go
vernment-security-classifications

‘HMG” Her Majesty’s Government

‘“ICT” Information and Communications Technology

(ICT) and is used as an extended synonym for
information technology (IT), used to describe the
bringing together of enabling technologies used
to deliver the end-to-end solution

“ISO/IEC 27001” “ISO 27001”

is the International Standard for Information
Security Management Systems Requirements

“ISO/IEC 27002 “ISO 27002”

is the International Standard describing the Code
of Practice for Information Security Controls.

“ISO 22301”

is the International Standard describing for
Business Continuity

“IT Security Health Check (ITSHC)”

“IT Health Check (ITHC)”

an assessment to identify risks and
vulnerabilities in systems, applications and
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“Penetration Testing”

networks which may compromise the
confidentiality, integrity or availability of
information held on that ICT system.

“Need-to-Know”

the Need-to-Know principle employed within
HMG to Ilimit the distribution of classified
information to those people with a clear ‘need to
know’ in order to carry out their duties.

‘NCSC” the National Cyber Security Centre (NCSC) is
the UK government’s National Technical
Authority for Information Assurance. The NCSC
website is https://www.ncsc.gov.uk

“‘OFFICIAL” the term ‘OFFICIAL’ is used to describe the

“‘OFFICIAL-SENSITIVE”

baseline level of ‘security classification’
described within the Government Security
Classification Policy (GSCP).

the term ‘OFFICIAL-SENSITIVE is used to
identify a limited subset of OFFICIAL information
that could have more damaging consequences
(for individuals, an organisation or government
generally) if it were lost, stolen or published in
the media, as described in the GSCP.

“RBAC!!
“Role Based Access Control”

Role Based Access Control, a method of
restricting a person’s or process’ access to
information depending on the role or functions
assigned to them.

“Storage Area Network”
“SAN!!

an information storage system typically
presenting block based storage (i.e. disks or
virtual disks) over a network interface rather than
using physically connected storage.

“Secure Sanitisation”

the process of treating data held on storage
media to reduce the likelihood of retrieval and
reconstruction to an acceptable level.

NCSC Guidance can be found at:
https://www.ncsc.gov.uk/quidance/secure-
sanitisation-storage-media
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The disposal of physical documents and
hardcopy materials advice can be found at:
https://www.cpni.gov.uk/secure-destruction-0

“Security and Information Risk Advisor”
“CCP SIRA”
“SIRA”

the Security and Information Risk Advisor (SIRA)

is a role defined under the NCSC Certified

Professional (CCP) Scheme. See also:
https://www.ncsc.gov.uk/articles/a
bout-certified-professional-scheme

“Senior Information Risk Owner”
“SIRO”

the Senior Information Risk Owner (SIRO)
responsible on behalf of the DfE Accounting
Officer for overseeing the management of
information risk across the organisation. This
includes its executive agencies, arm’s length
bodies (ALBs), non-departmental public bodies
(NDPBSs) and devolved information held by third
parties.

“SPF!!
“‘HMG Security Policy Framework”

the definitve HMG Security Policy which
describes the expectations of the Cabinet
Secretary and Government’s Official Committee
on Security on how HMG organisations and third
parties handling HMG information and other
classification will apply protective security to
ensure HMG can function effectively, efficiently
and securely.
https://www.gov.uk/government/publications/se
curity-policy-framework

"Supplier Staff"

all directors, officers, employees, agents,
consultants and contractors of the Supplier
and/or of any Subcontractor engaged in the
performance of the Supplier’s obligations under
the Contract.
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3.1.

3.2.

3.3.

3.4.

3.5.

3.6.

3.7.

The Supplier shall be aware of and comply with the relevant HMG security policy
framework, NCSC guidelines and where applicable these Departmental Security
Requirements which include but are not constrained to the following paragraphs.

Where the Supplier will provide products or Services or otherwise handle information at
OFFICIAL for the Buyer, the requirements of Procurement Policy Note: Updates to the
Cyber Essentials Scheme (PDF) - Action Note 09/23 dated September 2023, or any
subsequent updated document, are mandated, namely that contractors supplying
products or services to HMG shall have achieved and will retain Cyber Essentials
certification at the appropriate level for the duration of the contract. The certification
scope shall be relevant to the Services supplied to, or on behalf of, the Buyer.

Where paragraph 3.2 above has not been met, the Supplier shall have achieved, and
be able to maintain, independent certification to ISO/IEC 27001 (Information Security
Management Systems Requirements). The ISO/IEC 27001 certification must have a
scope relevant to the Services supplied to, or on behalf of, the Buyer. The scope of
certification and the statement of applicability must be acceptable, following review, to
the Buyer, including the application of controls from ISO/IEC 27002 (Code of Practice
for Information Security Controls).

The Supplier shall follow the UK Government Security Classification Policy (GSCP) in
respect of any Buyer’s Data being handled in the course of providing the Services and
will handle all data in accordance with its security classification. (In the event where the
Supplier has an existing Protective Marking Scheme then the Supplier may continue to
use this but must map the HMG security classifications against it to ensure the correct
controls are applied to the Buyer’s Data).

Buyer's Data being handled while providing an ICT solution or service must be
separated from all other data on the Supplier’s or sub-contractor’s own IT equipment to
protect the Buyer’s Data and enable the data to be identified and securely deleted when
required in line with paragraph 3.14. For information stored digitally, this must be at a
minimum logically separated. Physical information (e.g., paper) must be physically
separated.

The Supplier shall have in place and maintain physical security to premises and
sensitive areas used in relation to the delivery of the products or Services, and that store
or process Buyer’s Data, in line with ISO/IEC 27002 including, but not limited to, entry
control mechanisms (e.g. door access), CCTV, alarm systems, efc.

3.6.1. Where remote working is allowed, the Supplier shall have an appropriate remote
working policy in place for any Supplier staff that will have access to the Buyer’s
data and/or systems.

The Supplier shall have in place, implement and maintain an appropriate user access
control policy for all ICT systems to ensure only authorised personnel have access to
Buyer’s Data. This policy should include appropriate segregation of duties and if
applicable role based access controls (RBAC). User credentials that give access to
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Buyer’s Data or systems shall be considered to be sensitive data and must be protected
accordingly.

3.8.  The Supplier shall have in place and shall maintain procedural, personnel, physical and
technical safeguards to protect Buyer’s Data, including but not limited to:

3.8.1. physical security controls;

3.8.2. good industry standard policies and processes;

3.8.3. malware protection;

3.8.4. boundary access controls including firewalls, application gateways, etc;

3.8.5. maintenance and use of fully supported software packages in accordance with
vendor recommendations;

3.8.6. use of secure device configuration and builds;

3.8.7. software updates and patching regimes including malware signatures, for
operating systems, network devices, applications and services;

3.8.8. user identity and access controls, including the use of multi-factor authentication
for sensitive data and privileged account accesses;

3.8.9. any services provided to the Buyer must capture audit logs for security events
in an electronic format at the application, service and system level to meet the
Buyer’s logging and auditing requirements, plus logs shall be:
3.8.9.1. retained and protected from tampering for a minimum period of six

months;

3.8.9.2. made available to the Buyer on request.

3.9.  The Supplier shall ensure that any Buyer’s Data (including email) transmitted over any
public network (including the Internet, mobile networks or unprotected enterprise
network) or to a mobile device shall be encrypted when transmitted.

3.10. The Supplier shall ensure that any Buyer’s Data which resides on a mobile, removable
or physically uncontrolled device is stored encrypted using a product or system
component which has been formally assured through a recognised certification process
agreed with the Buyer except where the Buyer has given its prior written consent to an
alternative arrangement.

3.11. The Supplier shall ensure that any device which is used to process Buyer’s Data meets

all of the security requirements set out in the NCSC End User Devices Platform Security
Guidance, a copy of which can be found at: https://www.ncsc.gov.uk/guidance/end-
user-device-security and https://www.ncsc.gov.uk/collection/end-user-device-
security/eud-overview/eud-security-principles.
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3.12. Whilst in the Supplier's care all removable media and hardcopy paper documents
containing Buyer’s Data must be handled securely and secured under lock and key
when not in use and shall be securely destroyed when no longer required, using either
a cross-cut shredder or a professional secure disposal organisation.

The term ‘lock and key’ is defined as: “securing information in a lockable desk drawer,
cupboard or filing cabinet which is under the user’s sole control and to which they hold
the keys”.

3.13. When necessary to hand carry removable media and/or hardcopy paper documents
containing Buyer’s Data, the media or documents being carried shall be kept under
cover and transported in such a way as to ensure that no unauthorised person has
either visual or physical access to the material being carried. This paragraph shall apply
equally regardless of whether the material is being carried inside or outside of company
premises.

The term ‘under cover’ means that the information is carried within an opaque folder or
envelope within official premises and buildings and within a closed briefcase or other
similar bag or container when outside official premises or buildings.

3.14. In the event of termination of Contract due to expiry, as a result of an Insolvency Event
or for breach by the Supplier, all information assets provided, created or resulting from
provision of the Services shall not be considered as the Supplier’s assets and must be
returned to the Buyer and written assurance obtained from an appropriate officer of the
Supplier that these assets regardless of location and format have been fully sanitised
throughout the Supplier’s organisation in line with paragraph 3.15.

3.15. In the event of termination, equipment failure or obsolescence, all Buyer’s Data and
Buyer’s Information, in either hardcopy or electronic format, that is physically held or
logically stored by the Supplier must be accounted for and either physically returned or
securely sanitised or destroyed in accordance with the current HMG policy using an
NCSC-approved product or method.

Where sanitisation or destruction is not possible for legal, regulatory or technical
reasons, such as data stored in a cloud system, Storage Area Network (SAN) or on
shared backup tapes, then the Supplier shall protect (and ensure that any sub-
contractor protects) the Buyer’s Information and Buyer’s Data until such time, which
may be long after termination or expiry of the Contract, when it can be securely cleansed
or destroyed.

Evidence of secure destruction will be required in all cases.

3.16. Access by Supplier Staff to Buyer’s Data, including user credentials, shall be confined
to those individuals who have a “need-to-know” in order to carry out their role; and have
undergone mandatory pre-employment screening, to a minimum of HMG Baseline
Personnel Security Standard (BPSS); or hold an appropriate National Security Vetting
clearance as required by the Buyer. All Supplier Staff must complete this process before
access to Buyer’s Data is permitted. [Any Supplier Staff who will be in contact with
children or vulnerable adults must, in addition to any security clearance, have
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successfully undergone an Enhanced DBS (Disclosure and Barring Service) check prior
to any contact].

3.17. All Supplier Staff who handle Buyer’s Data shall have annual awareness training in
protecting information.

3.18. Notwithstanding any other provisions as to business continuity and disaster recovery in
the Contract, the Supplier shall, as a minimum, have in place robust business continuity
arrangements and processes including IT disaster recovery plans and procedures that
conform to ISO 22301 to ensure that the delivery of the Contract is not adversely
affected in the event of an incident. An incident shall be defined as any situation that
might, or could lead to, a disruption, loss, emergency or crisis to the Services delivered.
If an ISO 22301 certificate is not available the supplier will provide evidence of the
effectiveness of their ISO 22301 conformant business continuity arrangements and
processes including IT disaster recovery plans and procedures. This must include
evidence that the Supplier has tested or exercised these plans within the last 12 months
and produced a written report of the outcome, including required actions.

3.19. Any suspected or actual breach of the confidentiality, integrity or availability of Buyer’s
Data, including user credentials, used or handled while providing the Services shall be
recorded as a Security Incident. This includes any non-compliance with the
Departmental Security Requirements and these provisions, or other security standards
pertaining to the solution.

Security Incidents shall be reported to the Buyer immediately, wherever practical, even
if unconfirmed or when full details are not known, but always within 24 hours of
discovery. If Security Incident reporting has been delayed by more than 24 hours, the
Supplier should provide an explanation about the delay.

Security Incidents shall be reported through the Buyer’s nominated system or service
owner.

Security Incidents shall be investigated by the Supplier with outcomes being notified to
the Buyer.

3.20. The Supplier shall ensure that any Supplier ICT systems and hosting environments that
are used to handle, store or process Buyer’s Data, including Supplier ICT connected to
Supplier ICT systems used to handle, store or process Buyer’s Data, shall be subject
to independent IT Health Checks (ITHC) using an NCSC CHECK Scheme ITHC
provider before go-live and periodically (at least annually) thereafter. On request by the
Buyer, the findings of the ITHC relevant to the Services being provided are to be shared
with the Buyer in full without modification or redaction and all necessary remedial work
carried out. In the event of significant security issues being identified, a follow up
remediation test may be required, to be determined by the Buyer upon review of the
ITHC findings.

3.21. The Supplier or sub-contractors providing the Services will provide the Buyer with full
details of any actual or future intent to develop, manage, support, process or store
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3.22.

3.238.

3.24.

Buyer’s Data outside of the UK mainland. The Supplier or sub-contractor shall not go
ahead with any such proposal without the prior written agreement from the Buyer.

The Buyer reserves the right to audit the Supplier or sub-contractors providing the
Services annually, within a mutually agreed timeframe but always within seven days of
notice of a request to audit being given. The audit shall cover the overall scope of the
Services being supplied and the Supplier’s, and any sub-contractors’, compliance with
the paragraphs contained in this Schedule.

The Supplier and sub-contractors shall undergo appropriate security assurance
activities and shall provide appropriate evidence including the production of the
necessary security documentation as determined by the Buyer through the life of the
contract. This will include obtaining any necessary professional security resources
required to support the Supplier's and sub-contractor’s security assurance activities
such as: a Security and Information Risk Advisor (SIRA) certified to NCSC Certified
Cyber Security Consultancy (CCSC) or NCSC Certified Cyber Professional (CCP)
schemes.

Where the Supplier is delivering an ICT solution to the Buyer they shall design and
deliver solutions and services that are compliant with the HMG Security Policy
Framework in conjunction with current NCSC Information Assurance Guidance and
Buyer’s Policy. The Supplier will provide the Buyer with evidence of compliance for the
solutions and services to be delivered. The Buyer’s expectation is that the Supplier shall
provide written evidence of:

3.24.1. Implementation of the foundational set of cyber defence safeguards from the

Center for Internet Security Critical Security Controls (CIS CSC v8).

3.24.2. any existing security assurance for the Services to be delivered, such as:

ISO/IEC 27001 / 27002 or an equivalent industry level certification issued by the
United Kingdom Accreditation Service.

3.24.3. any existing HMG security accreditations or assurance that are still valid

including: details of the awarding body; the scope of the accreditation; any
caveats or restrictions to the accreditation; the date awarded, plus a copy of the
residual risk statement.

3.24.4. documented progress in achieving any security assurance or accreditation

activities including whether documentation has been produced and submitted.
The Supplier shall provide details of who the awarding body or organisation will
be, and date expected.

3.24.5. compliance with the principles of secure by Design as described at Secure by

Design Principles - UK Government Security.

Additional information and evidence to that listed above may be required to ensure
compliance with DfE security requirements as part of the DfE security assurance
process. Where a request for evidence or information is made by the Buyer, the Supplier
will acknowledge the request within 5 working days and either provide the information
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within that timeframe, or, if that is not possible, provide a date when the information will
be provided to the Buyer. In any case, the Supplier must respond to information requests
from the Buyer needed to support the security assurance process promptly and without
undue delay.

3.25. The Supplier shall contractually enforce all these Departmental Security Requirements
onto any third-party suppliers, sub-contractors or partners who will have access to the
Buyer’s Data in the course of providing the Services, before access to the data is
provided or permitted.

3.26. The Supplier shall comply with the NCSC’s social media guidance: how to use social
media safely for any web and social media-based communications. In addition, any
Communications Plan deliverable must include a risk assessment relating to the use of
web and social media channels for the programme, including controls and mitigations
to be applied and how the NCSC social media guidance will be complied with. The
Supplier shall implement the necessary controls and mitigations within the plan and
regularly review and update the risk assessment throughout the contract period. The
Buyer shall have the right to review the risks within the plan and approve the controls
and mitigations to be implemented, including requiring the Supplier to implement any
additional reasonable controls to ensure risks are managed within the Buyer’s risk
appetite.

3.27. Any Supplier ICT system used to handle, store or process the Buyer’s Data, including
any Supplier ICT systems connected to systems that handle, store or process the
Buyer’s Data, must have in place protective monitoring at a level that is commensurate
with the security risks posed to those systems and the data held. The Supplier shall
provide evidence to the Buyer upon request of the protective monitoring arrangements
in place needed to assess compliance with this requirement.

3.28. Where the Supplier is using Artificial Intelligence (Al) and/or Machine Learning (ML) in
the delivery of their service to the Buyer, this shall comply with the NCSC’s principles
for the security of machine learning.

4. |ndexation

4.1 Any amounts or sums in this Agreement which are expressed to be “subject to
Indexation” shall be adjusted in accordance with the provisions of this Paragraph 4 to
reflect the effects of inflation.

4.2 Where Indexation applies, the relevant adjustment shall be:
(a) applied on the first day of the second April following the Effective Date and on the first
day of April in each subsequent year (each such date an “adjustment date”); and
(b) determined by multiplying the relevant amount or sum by the percentage increase or
changes in the [Consumer Price Index] published for the 12 months ended on the 31
January immediately preceding the relevant adjustment date.
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4.3 Except as set out in this Paragraph 4, neither the Charges nor any other costs, expenses,
fees or charges shall be adjusted to take account of any inflation, change to exchange
rate, change to interest rate or any other factor or element which might otherwise

increase the cost to the Supplier or Sub-contractors of the performance of their
obligations.
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Additional special terms

‘In order to enable Ipsos to comply with the requirements under the MRS and ESOMAR codes of conduct, the use of the Deliverables
by Authority is limited as follows:

(a) If Authority or its agents wish to publish the Deliverables in the public domain including, without limitation, in advertising,
marketing or promotional materials, social media, press releases or press conferences, it must come to a written agreement with
Ipsos on the form and content of the disclosure, which Ipsos may only withhold on the basis that the Deliverables are used or
presented in a misleading or illegal manner, or in any manner which would adversely impact upon the reputation or goodwill of
Ipsos. Ipsos reserves the right to publish a correction in the event of such improper use or presentation.

(b) The Authority may not use the Deliverables in connection with any dispute resolution, litigation, arbitration or other legal
proceeding of any nature (“Litigation Purposes”), unless the Litigation Purpose is directed by Authority against Ipsos. The Authority
confirms that it does not intend to use of the Deliverables for Litigation Purposes, as this may affect Ipsos’ recommended
methodological approach and study costs set out in the Proposal. In addition, if the Authority decides after the Services has been
completed that it wishes to use the Deliverables for Litigation Purposes, it must first obtain with the prior written consent of Ipsos,
which Ipsos may withhold in its sole discretion.

Authority agrees Ipsos may maintain data, including, but not limited to, test level and respondent level information, obtained or
created in the course of performing Services for use in industry studies, modelling, testing, analytics, creation of anonymised
statistics, training, and benchmarking purposes, as well as development, improvement (e.g. fine-tuning) and validation of its
professional norms and standards and its methodologies, operational platforms, databases, systems, technologies and services
(whether now known or hereafter developed, and whether owned by Ipsos or provided by a third party), provided that (i) such
data will only be disclosed in an aggregated form, and (ii) Ipsos will never identify the source of any such data or information as
that of Authority. In addition, Ipsos may retain one copy of the Deliverables for archiving purposes.

Audits rights shall not extend to: (i)any information related to Ipsos’ provision of services to other clients or other client data
residing on Ipsos’ computer systems or (ii) Ipsos’ general operating costs, overhead costs, or salary, timecards or other employee,
personnel, and/or individual compensation records, or Ipsos’ profit and loss reports or other corporate financial records of Ipsos.
- audits to be limited to once in any given 12 month period unless an audit is requested as a result of an actual or suspected
data breach
- 30days’ notice to be provided for audits.
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