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THE AUTHORITY UK Health Security Agency acting as agents of The Secretary 
of State for Health and Social Care as part of the Crown 10 South 
Colonnade London E14 4PU 

THE CONTRACTOR MAC Clinical Research Finance Ltd, which is a company, 
registered in England and Wales under company number 09518942 
and whose registered office is at 19 Park Road, Lytham St Annes, 
Lancashire. FY8 1PW 

DATE 31st March 2025 

 

1. BACKGROUND 

1.1. The Authority placed a contract notice in the Find a Tender Service under the following 
reference Clinical Evaluations on 30 May 2024 seeking tenders from providers of Clinical 
Evaluation delivery interested in entering into an arrangement for the supply of such 
services to the Authority. 

1.2. On 30 May 2024 the Authority issued an invitation to tender (the “Invitation to Tender”) for 
the provision of a supplier to support the management of Clinical Evaluations. In response 
to the Invitation to Tender, the Contractor submitted a tender to the Authority on 02 July 
2024 (“the Tender”). On the basis of the Tender, the Authority selected the Contractor to 
enter into an agreement to provide such services to the Authority. 

2. THE CONTRACT 

2.1. This Contract is made on the date set out above subject to the Order Form and the terms 
set out in the schedules annexed to the Contract (the “Schedules”). The Authority and 
the Contractor undertake to comply with the provisions of the Schedules in the 
performance of this Contract. 

2.2. The Contractor shall supply to the Authority, and the Authority shall receive and pay for, 
the Services on the terms of this Contract. 

2.3. In this Contract, unless otherwise provided or the context otherwise requires, capitalised 
expressions shall have the meanings set out in Schedule 3 (Definitions and Interpretation) 
or the relevant Clause or Schedule in which that capitalised expression appears.  
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Order Form  

1. Contract 
Reference  

C310446 Clinical Evaluations 

LSRS321 / Project C243903 / Atamis Contract C310446 

2. Date 31st March 2025  

3.  Authority  
UK Health Security Agency acting as agents of the Secretary of State for 
Health and Social Care as part of the Crown at: 

10 South Colonnade, London. E14 4PU 

4. Contractor 

MAC Clinical Research Finance Limited 

19 Park Road, Lytham St Annes, Lancashire. FY8 1PW 

Company Registration ID 09518942 

5. The Contract  

The Contractor shall supply the Services described below on the terms set 
out in this Order Form and the Schedules and any Annexes.  

Unless the Contract otherwise requires, capitalised expressed used in this 
Order Form have the same meanings as in Schedule 3 (Definition and 
Interpretation).  

In the event of any conflict between this Order Form and the Schedules, 
this Order Form shall prevail.  

Please do not attach any contractor terms and conditions to this Order 
Form as they will not be accepted by the Authority and may delay 
conclusion of the Contract. 

6. Services to be 
Supplied 

Clinical Evaluations as more particularly set out in Schedule 4 
(Specification):  

To support in the management of Clinical Evaluations. This will include but 
not limited to evaluation initiation, delivery, site and data management, 
monitoring and analysis report writing to support the Authority’s testing 
capabilities. 

The parties agree that when the Authority seeks Deliverables from the 
Contractor under this no commitment Contract, the Authority and 
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Contractor will agree and execute a further Statement of Works (“SOW”) (in 
the form of the template set out in Schedule 16 (Statement of Works/ 
SOW).  

Upon each execution of each Statement of Works it shall become 
incorporated into this Contract.  

Clause 22 - Optional Key Provisions set out the Key Performance 
Indicators which the Contractor shall meet.  

Critical Service Level Failure: is considered as Clinical negligence, harm to 
a participant, loss of evaluation data.  

Service Credits Cap is set at 10% Per Statement Of Works. 

7. Optional 
Services   Not Used  

8. Term  

The Term shall commence on 1st April 2025 or the date on which the last 
party signs.   

The Expiry Date shall be 31st March 2028 unless it is otherwise extended 
or terminated in accordance with the terms and conditions of this Contract.  

The Authority may extend the Contract for a period of up to two (2) years 
(+1+1) by giving not less than three (3) Months’ notice in writing to the 
Contractor prior to the Expiry Date. The terms and conditions of the 
Contract shall apply throughout any such extended period. 

The Maximum Contact Duration shall be no longer than five (5) years in 
total from the 1st of April 2025 

9. Contract Price / 
Statement of 
Works Price 

The Maximum Contract Value for provision of the Services shall be up to 
nine million five hundred thousand pound sterling GBP (£9.5m) excluding 
VAT over the Maximum Contract Duration of five (5) years, the Contract 
Pricing is more particularly set out in Schedule 6 (Pricing)  

Each commissioned SOW will be priced in accordance with the Rate Card 
provided by the Contractor as part of their tender response and as set out 
in Schedule 6 (Pricing) and is firm for the initial 3-year term  

The Contract offers no minimum commitment to spend, Statements of 
Works may be issued up to the Maximum Contract Value at the Authority’s 
sole discretion, subject to the Authority’s requirements and the Authority’s 
annual internal budget approval. 
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10. Payment 

A PO will be raised for each SOW that is commissioned and milestone 
payments made following sign off of key deliverables for each 
commissioned work, (outlined in the Statement of Works) by the Authority.  

Before invoice payment can be considered, each invoice must be valid and 
undisputed and must include a detailed breakdown of the milestone 
deliverables and the associated costs. Payment can only be made 
following satisfactory delivery and sign off of pre-agreed milestone 
deliverables.  

All invoices must be sent to  quoting a valid PO 
Number.  

Every payment request must be accompanied by a current statement of 
accounts; this is a standard commercial process and should show all 
invoices raised and amounts outstanding.  

To avoid delay in payment it is important that the invoice is valid, 
undisputed and compliant and that it includes a valid PO Number, PO 
milestone and key deliverables and the details (name and telephone 
number) of your Authority contact (i.e. Authority Representative). Non –
valid, disputed or non-compliant invoices will be sent back to you, which 
may lead to a delay in payment.  

If you have a query regarding an outstanding payment, please contact our 
 section by email to:  

11. Authority 
Representative(s) 

For general liaison your contact will be: 

 

 

  

or, in their absence,  

 

 

12. Contractor 
Representative(s) 

For general liaison your contact will be 
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or, in their absence,  

 

 
 

13. Address for 
Notices  

Authority:  

UK Health Security Agency  

10 South Colonnade London E14 
4PU 

 

 
 

Contractor:  

MAC Clinical Research Finance 
Limited 

 
 

 
   

 
 

14. Key Personnel  

Authority:  

UK Health Security Agency 10 
South Colonnade London E14 4PU 

Attention:  

  

  

 

 

 

  

Contractor:  

MAC Clinical Research Finance 
Limited 

 
 

 

  

 

 

 

15. Contractor 
Personnel 
Vetting  

The Authority may require the Contractor to ensure that selected persons 
employed in the provision of the Services has undertaken a Disclosure and 
Barring Service check should access to UKHSA laptops be required.   



Clinical Evaluation C310446 - November 2027

8

Conditions of Contract for the Provision of Services – Full Version (v2.2 – March 2023)

16. Policies and 
Procedures 

The Contractor shall perform the Service in accordance with the following 
Authority and cross-government policies and procedures:

DHSC Data Protection Policy;

dhsc-data-protection
-policy.pdf

Cyber Resilience Policy; Cyber resilience - GOV.UK (www.gov.uk)

Cyber Essentials Scheme;  About Cyber Essentials - NCSC.GOV.UK

Information Management Policy; Information Management Policy - GOV.UK 
(www.gov.uk)

Government Functional Standard: Counter Fraud  Government Functional 
Standard GovS 013: Counter Fraud

Data Breach Notification Policy;

Fraud, Bribery and Corruption Policy;

                                                                                                                          

countering-fraud-bri
bery-and-corruption-p

Transparency in Supply Chains; Transparency in supply chains: a practical 
guide - GOV.UK (www.gov.uk)

‘Cloud First’ Policy; Government Cloud First policy - GOV.UK (www.gov.uk)

Open Standards Principles; Open Standards principles - GOV.UK (www.gov.uk)

Green Government Commitments; Greening government commitments 2021 to 
2025 - GOV.UK (www.gov.uk)
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Signed:   

For and behalf of the Contractor: For and behalf of the Authority: 
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STANDARD KEY PROVISIONS 

1. APPLICATION OF THE KEY PROVISIONS 

1.1. The standard Key Provisions at Clauses 1 to 3 of this Schedule 1 shall apply to this 
Contract. 

1.2. The optional Key Provisions at Clauses 4 to 20 of this Schedule 1 shall only apply 
to this Contract where they have been checked and information completed as 
applicable. 

2. ORDER OF PRECEDENCE 

2.1. If there is any conflict between any part of this Contract and the Schedules and/or any 
Annexes to the Schedules, the conflict shall be resolved in accordance with the following 
order of precedence: 

2.1.1. Order Form; 

2.1.2. Schedule 1 (Key Provisions); 

2.1.3. Schedule 2 (General Terms and Conditions); 

2.1.4. Schedule 3 (Definitions and Interpretation); 

2.1.5. Schedule 4 (Specification); 

2.1.6. any other Schedules and their Annexes (other than Schedule 5 (Tender)); and 

2.1.7. Schedule 5 (Tender) and its Annexes (if any). 

3. APPLICATION OF TUPE AT THE COMMENCEMENT OF THE PROVISIONS OF 
SERVICES 

3.1. The Parties agree that: 

3.1.1. where the commencement of the provision of the Services or any part of the 
Services results in one or more Relevant Transfers, Schedule 10 shall apply as 
follows: 

(a) where the Relevant Transfer involves the transfer of Transferring Authority 
Employees, Part A of Schedule 10 shall apply; 
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(b) where the Relevant Transfer involves the transfer of Transferring Former 
Contractor Employees, Part B of Schedule 10 shall apply; 

(c) where the Relevant Transfer involves the transfer of Transferring Authority 
Employees and Transferring Former Contractor Employees, Parts A and B 
of Schedule 10 shall apply; and 

(d) Part C of Schedule 10 shall not apply; 

3.1.2. where the commencement of the provision of the Services or a part of the Service 
does not result in a Relevant Transfer: 

(a) Part C of Schedule 10 shall apply and Parts A and B of Schedule 10 shall 
not apply; and 

(b) Part D of Schedule 10 shall apply on the expiry or termination of the 
Services or any part of the Services 

OPTIONAL KEY PROVISIONS 

4. QUALITY ASSURANCE STANDARDS 

☐ (ONLY APPLICABLE TO THE CONTRACT IF THIS BOX IS CHECKED AND 
STANDARDS INSERTED) 

4.1. The following quality assurance standards shall apply to the provision of the Services: 

4.1.1. ISO: 13485 Kitting Services   

4.1.2. ISO: 9001 Quality Management System  

The Contractor should comply with these standards in the delivery of this contract.  

 

5. PURCHASE ORDERS  

☐ (ONLY APPLICABLE TO THE CONTRACT IF THIS BOX IS CHECKED) 

5.1. The Authority shall issue a Purchase Order to the Contractor in respect of any Services to 
be supplied to the Authority under this Contract.  The Contractor shall comply with the 
terms of such Purchase Order as a term of this Contract and shall ensure that the any 
Purchase Order is clearly noted on each invoice. For the avoidance of doubt, any actions 
or work undertaken by the Contractor under this Contract prior to the receipt of a Purchase 
Order covering the relevant Services shall be undertaken at the Contractor’s risk and 

 ✕  

 ✕  



Clinical Evaluation C310446 - November 2027 

  

 

13 

Conditions of Contract for the Provision of Services – Full Version (v2.2 – March 2023) 

expense and the Contractor shall only be entitled to invoice for Services covered by a valid 
Purchase Order. 

6. IMPLEMENTATION PHASE  

☐ (ONLY APPLICABLE TO THE CONTRACT IF THIS BOX IS CHECKED AND THE 
SCHEDULE INSERTED) 

6.1. This Clause, the following definitions shall apply: 

6.1.1. “Delay”: a delay in the successful achievement of a Milestone. 

6.1.2. “Detailed Implementation Plan”: the detailed plan for the implementation of the 
Services that is developed in accordance with Clause 6.3 of this Schedule 1, as 
amended from time to time in accordance with the Change Control Process. 

6.1.3. “Implementation Plan”:  the Outline Implementation Plan unless and until it is 
superseded by the Detailed Implementation Plan. 

6.1.4. “Key Milestone”: any Milestone which is identified as "key" in the Implementation 
Plan or by operation of the Change Control Process. 

6.1.5. “Key Milestone Date”:  the date for completion of any Key Milestone as set out in 
the Implementation Plan. 

6.1.6. “Milestone”:  an event or task described in the Implementation Plan which, if 
applicable, shall be completed by the relevant Milestone Date. 

6.1.7. “Milestone Date”: the date set against the relevant Milestone in the Implementation 
Plan by which the Milestone shall be completed. 

6.1.8.  “Outline Implementation Plan”: the outline plan set out in Schedule [insert 
schedule number] for the implementation of the Services 

 

Development of the Detailed Implementation Plan  

6.2. Prior to commencement of delivery of the Services, there is an implementation phase and 
therefore all references in Clause 1.5 (Provision of Services) of Schedule 2 to the 
Implementation Plan shall apply. 

6.3. The Detailed Implementation Plan shall be agreed as follows: 
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6.3.1. the Contractor shall prepare and deliver to the Authority for the Authority’s approval 
a draft of the Detailed Implementation Plan within [thirty (30)] Working Days of 
the Commencement Date; 

6.3.2. the Contractor shall not be entitled to propose any Variation to the Key Milestone 
Dates set out in the Outline Implementation Plan; 

6.3.3. the Authority shall review and comment on the draft Detailed Implementation Plan 
as soon as reasonably practicable. 

6.3.4. following such review and consultation, the Authority shall formally approve or reject 
the draft Detailed Implementation Plan no later than [twenty (20)] Working Days 
after the date on which the draft Detailed Implementation Plan is first delivered 
to the Authority. If the Authority rejects the draft Detailed Implementation Plan, 
the provision of Clause 6.4 (Rejection of Detailed Implementation Plan) of this 
Schedule 1 shall apply. 

6.3.5. Once the draft Detailed Implementation Plan is approved, it shall replace the Outline 
Implementation Plan. 

Rejection of Detailed Implementation Plan  

6.4. The following shall apply if the Authority rejects the draft Detailed Implementation Plan: 

6.4.1. the Authority shall inform the Contractor in writing of its reasons for its rejection. 

6.4.2. The Contractor shall then revise the draft Detailed Implementation Plan (taking 
reasonable account of the Authority's comments) and shall re-submit a revised 
draft Detailed Implementation Plan to the Authority for the Authority's approval 
within [20] Working Days of the date of the Authority’s notice of rejection. 

The provisions of Clause 6.3 (Development of the Implementation Plan) of this Schedule 
1 and this Clause 6.4 (Rejection of Detailed Implementation Plan) shall apply again to any 
resubmitted draft Detailed Implementation Plan, provided that either party may refer any 
disputed matters for resolution in accordance with Clause 19 (Dispute Resolution) of 
Schedule 2 at any time. 

Implementation  

6.5. The Contractor shall perform each of the tasks identified in the Implementation Plan by 
the applicable Milestone Date assigned to the particular task in the Implementation Plan. 
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6.6. If the Contractor is relying on a dependency to be performed by the Authority in order to 
achieve a Milestone or Key Milestone, the Contractor shall ensure that any such 
dependency is: 

6.6.1. incorporated into the Implementation Plan; and 

6.6.2. notified to the Authority at least ten (10) days prior to the date when the Contractor 
requires the dependency to be performed and completed by the Authority. 

6.7. In the event that the Contractor fails to comply with Clause 6.6, above, any non-
performance of a dependency by the Authority shall not be treated as a Default by the 
Authority and the Authority shall use reasonable endeavours to complete such 
dependency as soon as reasonably practicable.  

6.8. If, at any time, the Contractor becomes aware that it will not (or is unlikely to) successfully 
achieve any Milestone by the applicable Milestone Date, it shall immediately notify the 
Authority of the fact of the Delay, the reasons for the Delay, the consequences of the Delay 
for the rest of the Implementation Plan and how the Contractor proposes to mitigate the 
Delay. 

6.9. Subject to Clause 6.10.2 of this Schedule 1, the Parties acknowledge that the Contract 
Price shall not be increased as a result of a Delay. 

6.10. The Parties acknowledge that: 

6.10.1. where a Delay is caused by a Default of the Contractor, the Authority shall be 
entitled to claim any direct loss and/or expense that cannot be mitigated that it 
incurs as a result of the Default of the Contractor; and 

6.10.2. where a Delay is caused by a Default of the Authority (and for the purposes of 
this Clause 6.10.2, a Delay caused by a failure of the Authority to perform a 
dependency specified in the Implementation Plan shall only be treated as a 
Default of the Authority in accordance with the provisions of Clauses 6.6 and 
6.7 of this Schedule 1) and the Contractor has demonstrated to the Authority’s 
satisfaction that it has incurred a direct loss and/or expense as a result of the 
Default of the Authority, in which circumstance the Contractor shall be entitled 
to compensation to the extent that it cannot mitigate that loss or expense. 

6.11. Any disputes about or arising out of Delays shall be resolved through the dispute 
resolution procedure set out in Clause 19 (Dispute Resolution) of Schedule 2. Pending the 
resolution of the dispute, both parties shall continue to work together to resolve the causes 
of, and mitigate the effects of, the Delay. 
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7. SERVICES COMMENCEMENT DATE 

(ONLY APPLICABLE TO THE CONTRACT IF THIS BOX IS CHECKED AND THE 
DATE IS INSERTED IN CLAUSE 7.1 OF THIS Schedule 1)

7.1. The Services Commencement Date shall be on the commissioning of a Clinical Evaluation 
via a Statement Of Works, on the basis that this is a no work or value spend commitment 
Contract. 

8. PRICE ADJUSTMENT ON EXTENSION OF TERM 

☐ (ONLY APPLICABLE TO THE CONTRACT IF THIS BOX IS CHECKED)

8.1. The Contract Price shall apply for the initial Term (3 years). In the event that the Authority 
agrees to extend the Term pursuant to Clause 6.2 (Term) of Schedule 2 the Authority 
shall, in the six (6) Month period prior to the expiry of the Term or, as the case may be, in 
such other period as may be appropriate, enter into discussion, in good faith, with the 
Contractor (for a period of not more than thirty (30) Working Days) to agree a Variation to 
the Contract Price.

8.2. If the Parties are unable to agree a Variation to the Contract Price in accordance with 
Clause 8.1 of this Schedule 1, the Contract shall terminate at the end of the Term.

8.3. If a Variation in the Contract Price is agreed between the Authority and the Contractor, the 
revised Contract Price will take effect from the first day of any period of extension and 
shall apply during such period of extension.  

8.4. Any increase in the Contract Price pursuant to Clause 8.1 of this Schedule 1 shall not 
exceed the percentage change in the Office of National Statistics’ Consumer Prices Index 
or another such index as may be specified in Schedule 6 (Pricing).

9. OPTIONAL SERVICES 

☐ (ONLY APPLICABLE TO THE CONTRACT IF THIS BOX IS CHECKED)

9.1. The Authority may require the Contractor to provide any or all of the Optional Services at 
any time by giving notice to the Contractor in writing. The Contractor acknowledges that 
the Authority is not obliged to take any Optional Services from the Contractor and that 
nothing shall prevent the Authority from receiving services that are the same as or similar 
to the Optional Services from any third party.

9.2. If a Variation to the Contract is proposed, the Contractor shall, whether as part of the 
Change Control Process or otherwise, provide details of the impact (if any) that the 
proposed Variation will have on the relevant Optional Services.

✕

✕

777?.
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9.3. Following receipt of the Authority’s notice pursuant to Clause 9.1 of this Schedule 1: 

9.3.1. The Parties shall document the inclusion of the relevant Optional Services within the 
Services as a Variation or the Change Control Process, if applicable, modified 
to reflect the fact that the terms and conditions on which the Contractor shall 
provide the relevant Optional Services have already been agreed; 

9.3.2. any additional charges for the Optional Services shall be incorporated in the 
Contract Price as specified in Schedule 6 (Pricing); and 

9.3.3. the Contractor shall, from the date specified by the Authority provide the relevant 
Optional Services. 

10. TERMINATION FOR CONVENIENCE  

☐ (ONLY APPLICABLE TO THE CONTRACT IF THIS BOX IS CHECKED) 
 
10.1. The Authority may terminate this Contract at any time by issuing a Termination Notice to 

the Contractor giving one (1) Month’s written notice. The Authority may extend the period 
of notice at any time before it expires, subject to agreement on the level of Services to be 
provided by the Contractor during the period of extension of such notice.  

10.2. Subject to Clauses 14 (Indemnity and Limitation of Liability) and 15 (Insurance) of 
Schedule 2, should the Authority terminate this Contract in accordance with this Clause 
10 (Termination for Convenience) of this Schedule 1, then the Authority shall indemnify 
the Contractor against any commitments, liabilities or expenditure which represent an 
unavoidable direct loss to the Contractor by reason of the termination of the Contract, 
provided that the Contractor takes all reasonable steps to mitigate such loss. Where the 
Contractor holds insurance, the Authority shall only indemnify the Contractor for those 
unavoidable direct costs that are not covered by the insurance available. The Contractor 
shall submit a fully itemised and costed list of unavoidable direct loss which it is seeking 
to recover from the Authority, with supporting evidence, of losses reasonably and actually 
incurred by the Contractor as a result of termination under this Clause 10 (Termination for 
Convenience) of this Schedule 1. 

10.3. The Authority shall not be liable under this Clause 10 (Termination for Convenience) of 
this Schedule 1 to pay any sum which: 

10.3.1. was claimable under insurance held by the Contractor, and the Contractor has 
failed to make a claim on its insurance, or has failed to make a claim in 
accordance with the procedural requirements of the insurance policy;  

 ✕  
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10.3.2. when added to any sums paid or due to the Contractor under the Contract, 
exceeds the total sum that would have been payable to the Contractor if the 
Contract had not been terminated prior to the expiry of the Term; or 

10.3.3. is a claim by the Contractor for loss of profit, due to early termination of the 
Contract. 

11. DIFFERENT LEVELS AND/OR TYPES OF INSURANCE  
 
☐ (ONLY APPLICABLE TO THE CONTRACT IF THIS BOX IS CHECKED AND THE 
TABLE SETS OUT THE REQUIREMENTS) 
 

11.1. The Contractor shall put in place and maintain in force the following insurances with the 
following minimum cover per claim as out the Invitation to Tender pack as part of the 
Selection Questions and evidenced by the documentation provided by the Supplier:   

Type of insurance required Minimum cover 

Employer’s Liability 5 million  

Public Liability 5 million 

Professional Indemnity 5 million                             

Cyber Liability Insurance 5 million   

[Insert other types of insurance as 
appropriate] 

N/A  

11 A INSURANCE, CLAIM NOTIFICATIONS AND LIMITS 

☐ (ONLY APPLICABLE TO THE CONTRACT IF THIS BOX IS CHECKED AND THE TABLE 
SETS OUT THE REQUIREMENTS) 

PART A: INSURANCE CLAIM NOTIFICATION 

11 A. 1 Except where the Authority is the claimant party, the Contractor shall give the 
Authority notice within 20 Working Days after any insurance claim in excess of [£to be 
determined by the Authority] relating to or arising out of the provision of the Services or 
this Contract on any of the Insurances or which, but for the application of the applicable 
policy excess, would be made on any of the Insurances and (if required by the Authority) 
full details of the incident giving rise to the claim.   

 ✕  
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PART B: THIRD PARTY PUBLIC AND PRODUCTS LIABILITY INSURANCE 

11 A. 2 Insured  

11 A.2.1 The Contractor 

11 A. 3 Interest 

11 A. 3.1 To indemnify the Insured in respect of all sums which the Insured shall become 
legally liable to pay as damages, including claimant's costs and expenses, in respect 
of accidental: 

(a) death or bodily injury to or sickness, illness or disease contracted by any 
person; and 

(b) loss of or damage to physical property; 

happening during the period of insurance (as specified in Paragraph) and arising out of or 
in connection with the provision of the Services and in connection with this Contract. 

11 A. 3.2 Limit of indemnity 

11 A. 3.2.1 Not less than £ [to be determined by the Authority] in respect of any one 
occurrence, the number of occurrences being unlimited in any annual policy period, but £ 
[to be determined by the Authority] in the aggregate per annum in respect of products 
and pollution liability (to the extent insured by the relevant policy). 

11 A. 3.3 Territorial limits 

[United Kingdom] 

11 A. 3.4 Period of insurance 

From the date of this Contract for the period of the Contract and renewable on an annual 
basis unless agreed otherwise by the Authority in writing. 

11 A. 3.5 Cover features and extensions 

Indemnity to principals clause under which the Authority shall be indemnified in respect of 
claims made against the Authority in respect of death or bodily injury or third-party property 
damage arising out of or in connection with the Contract and for which the Contractor is 
legally liable. 

11 A. 3.6 Principal exclusions 

a) War and related perils. 

b) Nuclear and radioactive risks. 
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c) Liability for death, illness, disease or bodily injury sustained by employees of the Insured 
arising out of the course of their employment. 

d) Liability arising out of the use of mechanically propelled vehicles whilst required to be 
compulsorily insured by applicable Law in respect of such vehicles. 

e) Liability in respect of predetermined penalties or liquidated damages imposed under any 
contract entered into by the Insured. 

f) Liability arising out of technical or professional advice other than in respect of death or 
bodily injury to persons or damage to third party property. 

g) Liability arising from the ownership, possession or use of any aircraft or marine vessel. 

h) Liability arising from seepage and pollution unless caused by a sudden, unintended, 
unexpected and accidental occurrence. 

11 A. 3.7. Maximum deductible threshold 

Not to exceed £ [Insert: figure on contract award based on the Contractor’s acceptable 
response to the Invitation To Tender] for each and every third-party property damage claim 
(personal injury claims to be paid in full). 

PART C: UNITED KINGDOM COMPULSORY INSURANCES 

The Contractor shall meet its insurance obligations under applicable Law in full, including, 
United Kingdom employers' liability insurance and motor third party liability insurance. 

PART D: ADDITIONAL INSURANCES 

 

12. INCLUSION OF A CHANGE CONTROL PROCESS 
 
☐ (ONLY APPLICABLE TO THE CONTRACT IF THIS BOX IS CHECKED) 
 

12.1. Any changes to this Contract, including to the Services, may only be agreed in accordance 
with the Change Control Process set out in this Clause 12 (Inclusion of a Change Control 
Process) of this Schedule 1. 

12.2. Either Party may request a Variation to the Contract provided that such Variation does not 
amount to a substantial modification of the Contract within the meaning of the Regulations 
and the Law.  

12.3. A Party may request a Variation by completing a draft Variation Form to the other Party 
giving sufficient information for the receiving Party to assess the extent of the proposed 
Variation and any additional cost that may be incurred.  

 ✕  
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12.4. The Contractor must provide an Impact Assessment of the proposed Variation on the 
Services either: 

12.4.1. with the Variation Form, where the Contractor requests the Variation; or  

12.4.2. within 10 Working Days following receipt of a draft Variation Form requested by 
the Authority, or such other time agreed by the Parties.  

12.5. The Parties may agree to adjust the time limits specified in the Variation Form to allow for 
the preparation of the Impact Assessment. 

12.6. In the event that the Variation to the Contract cannot be agreed or resolved by the Parties, 
the Authority can either:  

12.6.1. agree that the Contract continues without the Variation;  

12.6.2. terminate the Contract with immediate effect, unless the Contractor has already 
provided part or all of the Services, or where the Contractor can show evidence 
of substantial work being carried out to provide the Services; or 

12.6.3. refer the matter to be resolved in accordance with the dispute resolution 
procedure in accordance with Clause 19 (Dispute Resolution) of Schedule 2. 

12.7. If the Parties agree the Variation, the Contractor shall implement such Variation and be 
bound by the same provisions so far as is applicable, as though such Variation was stated 
in the Contract. 

12.8. Within ten (10) Working Days of the Parties agreeing the Variation the Contractor shall 
deliver to the Authority a copy of this Contract updated to reflect all Variations agreed in 
the relevant Variation Form and annotated with a reference to the Variation Form pursuant 
to which the relevant Variations were agreed. Upon receipt of the updated Contract from 
the Contractor the Authority shall review such updated Contract to verify its accuracy and 
shall thereafter notify the Contractor whether such updated Contract is approved. 
Following approval, the Contractor shall provide to the Authority such further copies of the 
updated Contract as the Authority may from time-to-time request. 

13. GUARANTEE  

 ☐ (ONLY APPLICABLE TO THE CONTRACT IF THIS BOX IS CHECKED) 
13.1. Promptly following the execution of this Contract, the Contractor shall, if it has not already 

delivered an executed deed of guarantee to the Authority, deliver the executed deed of 
guarantee to the Authority as required by the procurement process followed by the 
Authority. Failure to comply with this Key Provision, if applicable, shall be an irremediable 
breach of this Contract. 
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14. MEASURES TO PROMOTE TAX COMPLIANCE 
 
☐ (ONLY APPLICABLE TO THE CONTRACT IF THIS BOX IS CHECKED) 

 
14.1. The Procurement Policy Note: Measures to Promote Tax Compliance Action 03/14 applies 

and therefore all references in Clauses 9.2 (Warranties) and 16.2.9 (Termination) of 
Schedule 2 together with the associated definitions in Schedule 3 (Definitions and 
Interpretation), shall apply. 

15. AUTHORITY STEP-IN RIGHTS  
 
☐ (ONLY APPLICABLE TO THE CONTRACT IF THIS BOX IS CHECKED AND THE 
SCHEDULE INSERTED) 

15.1. If the Contractor is unable to provide the Services then the Authority shall be entitled but 
not obliged to exercise Step-In Rights set out in Schedule 15. 

16. EXIT AND SERVICE TRANSFER 
 
 ☐  (ONLY APPLICABLE TO THE CONTRACT IF THIS BOX IS CHECKED) 
 

16.1. In the event of the termination or expiry of the Contract for any reason the Contractor shall 
provide the Transitional Assistance Services to the Authority in accordance with the 
requirements of the Exit Plan and both Parties shall comply with their respective 
obligations set out in Schedule 12 (Exit Plan and Service Transfer Arrangements). The 
Contractor shall co-operate with the Authority and/or the Replacement Contractor to the 
extent reasonably required to facilitate the smooth migration of the Services from the 
Contractor to the Authority or the Replacement Contractor. 

16.2. The Authority shall pay the Transitional Assistance Services Charges in respect of the 
provision of the Transitional Assistance Services, except in circumstances where the 
Authority has terminated the Contract pursuant to Clause 16 (Termination) of Schedule 2. 

16.3. The Contractor shall, within three (3) Months after the Commencement Date, produce an 
Exit Plan based on the principles set out in Schedule 12 (Exit Plan and Service Transfer 
Arrangements) for the orderly transition of the Services from the Contractor to the 
Authority or any Replacement Contractor in the event of any termination or expiry of the 
Contract. Within ten (10) Working Days after the submission of that Exit Plan, the Parties 
shall meet and use all reasonable endeavours to agree the contents of that Exit Plan, 
based on the principles set out in Schedule 12 (Exit Plan and Service Transfer 
Arrangements). If the Parties are unable to agree the contents of the Exit Plan within that 
ten (10) Working Day period, the principles set out in Schedule 12 (Exit Plan and Service 
Transfer Arrangements) shall apply and either Party may refer the dispute for resolution 

 ✕  

 ✕  

 ✕  
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in accordance with the dispute resolution procedure set out at Clause 19 (Dispute 
Resolution) of Schedule 2. 

16.4. The Contractor shall update the Exit Plan no less than once during each Contract Year to 
reflect changes in the Services and shall keep the Exit Plan under continuous review. 
Following each update, the Contractor shall:  

16.4.1. submit the revised Exit Plan to the Authority for review;  

16.4.2. within ten (10) Working Days after the submission of the revised Exit Plan, the 
Parties shall meet and use all reasonable endeavours to agree the contents of 
the revised Exit Plan, based on the principles set out in Schedule 12 (Exit Plan 
and Service Transfer Arrangements) and the changes that have occurred in the 
Services since the Exit Plan was last agreed; and 

16.4.3. if the Parties are unable to agree the contents of the revised Exit Plan within 
that ten (10) Working Day period, the previous version shall continue to apply 
and either Party may refer the dispute for resolution in accordance with the 
dispute resolution procedure set out at Clause 19 (Dispute Resolution) of 
Schedule 2. 

16.5. Until the agreement of the Exit Plan, the Contractor shall provide the Transitional 
Assistance Services in accordance with the principles set out in Schedule 12 (Exit Plan 
and Service Transfer Arrangements) and the last-approved version of the Exit Plan 
(insofar as this still applies) to the Authority in good faith. The Contractor shall ensure that 
it is able to implement the Exit Plan at any time. 

16.6. Within thirty (30) days after service of a Termination Notice by either Party or six (6) 
Months prior to the expiration of the Contract:  

16.6.1. the Contractor shall update the Exit Plan into a final form that could be 
implemented immediately and in doing so, provide as much detail as is 
appropriate given the nature of the termination or expiry and the timing of 
termination, so that such Exit Plan can be submitted to the Authority for review 
and approval; and 

16.6.2. the Parties shall meet and use their respective reasonable endeavours to agree 
the contents of such Exit Plan based on the principles set out in Schedule 12 
(Exit Plan and Service Transfer Arrangements); and  

16.6.3. until the agreement of the updated Exit Plan, the Contractor shall provide the 
Transitional Assistance Services in accordance with the last-approved version 
of the Exit Plan (insofar as this still applies) to the Authority in good faith. 
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17. SUPPLY CHAIN VISIBILITY 
 
☐ (ONLY APPLICABLE TO THE CONTRACT IF THIS BOX IS CHECKED) 
 

Visibility of Sub- Contract Opportunities in the Supply Chain 

17.1. The Contractor shall: 

17.1.1. subject to clause 17.3, advertise on Contracts Finder all Sub-Contract 
opportunities arising from or in connection with the provision of the Services 
above a minimum threshold of £25,000 that arise during the Term; 

17.1.2. within 90 days of awarding a Sub-Contract to a Sub-contractor, update the 
notice on Contract Finder with details of the successful Sub-contractor;  

17.1.3. monitor the number, type and value of the Sub-contract opportunities placed on 
Contracts Finder advertised and awarded in its supply chain during the Term; 

17.1.4. provide reports on the information at clause 17.1.3 to the Authority in the format 
and frequency as reasonably specified by the Authority; and  

17.1.5. promote Contracts Finder to its suppliers and encourage those organisations to 
register on Contracts Finder.  

17.2. Each advert referred to a clause 17.1.1 of this Schedule 1 shall provide a full and detailed 
description of the Sub-Contract opportunity with each of the mandatory fields being 
completed on Contracts Finder by the Contractor.  

17.3. The obligation on the Contractor set out at clause 17.1 shall only apply in respect of Sub-
Contract opportunities arising after the Commencement Date.  

17.4. Notwithstanding clause 17.1, the Authority may by giving its prior approval, agree that a 
Sub-Contract opportunity is not required to be advertised by the Contractor on Contracts 
Finder.   

Visibility of Supply Chain Spend 

17.5. In addition to any other management information requirements set out in the Contract, the 
Contractor agrees and acknowledges that it shall, at no charge, provide timely, full, 
accurate and complete SME management information reports (the “SME Management 
Information Reports”) to the Authority, which shall include:  

17.5.1. the total contract revenue received directly on the Contract; 

 ✕  
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17.5.2. the total value of sub-contracted revenues under the Contract (including 
revenues for non-SMEs/non-VCSEs); and 

17.5.3. the total value of sub-contracted revenues to SMEs and VCSEs. 

17.6. The SME Management Information Reports shall be provided by the Contractor in the 
correct format as required by the Authority from time to time. The Contractor agrees that 
it shall provide the information detailed at Clause 17.5, above, and acknowledges that the 
required information may be changed from time to time (including the data required and/or 
format) by the Authority. The Authority agrees to give at least thirty (30) days’ notice in 
writing of any such change. 

17.7. The Contractor further agrees and acknowledges that it may not make any amendment to 
any required Supply Chain Information Report template without the prior approval of the 
Authority.   

17.8. Without prejudice to Clause 25 (Assignment, Novation and Sub-contracting) of Schedule 
2, the Contractor shall: 

17.8.1. pay any sums which are due from it to any Sub-contractor or Unconnected Sub-
contractor pursuant to any invoice (or other notice of an amount for payment) 
on the earlier of: 

(a) the date set out for payment in the relevant Sub-contract or Unconnected 
Sub-contract; or 

(b) the date that falls 60 days after the day on which the Contractor receives 
an invoice (or otherwise has notice of an amount for payment); and 

17.8.2. include within the management information produced by it pursuant Clause 7 
(Contract Management and Monitoring of Contractor’s Performance) of 
Schedule 2 and Schedule 7 (Contract Monitoring) a summary of its compliance 
with this Clause 17.8, such data to be certified every six Months by a director of 
the Contractor as being accurate and not misleading. 

17.9. If the Contractor fails to pay 95% or above of all Sub-contractor or Unconnected Sub-
contractor invoices (or other notice of an amount for payment) within 60 days in either of 
the previous two six Month periods, the Contractor shall provide to the Authority within 15 
Working Days of submission of the management information required by Clause 17.8.2, 
above, an action plan (the “Action Plan”) for improvement. The Action Plan shall include, 
but not be limited to, the following: 
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17.9.1. identification of the primary causes of failure to pay 95% or above of all Sub-
contractor or Unconnected Sub-contractor invoices (or other notice of an 
amount for payment) within 60 days of receipt; 

17.9.2. actions to address each of the causes set out in sub-paragraph 17.9.1; and 

17.9.3. mechanism for and commitment to regular reporting on progress to the 
Contractor’s board of directors. 

17.10. The Action Plan shall be certificated by a director of the Contractor and the Action Plan or 
a summary of the Action Plan published on the Contractor’s website within 10 Working 
Days of the date on which the Action Plan is provided to the Authority. 

17.11. Where the Contractor fails to pay any sums due to any Sub-contractor or Unconnected 
Sub-contractor in accordance with the terms set out in the relevant Sub-contract or 
Unconnected Sub-contract, the Action Plan shall include details of the steps the 
Contractor will take to address this. 

17.12. The Contractor shall comply with the Action Plan or any similar action plan connected to 
the payment of Sub-contractors or Unconnected Sub-contractors which is required to be 
submitted to the Authority as part of the procurement process and such action plan shall 
be included as part of the Contractor’s Tender (to the extent it is not already included). 

18. TACKLING MODERN SLAVERY  

☐ (ONLY APPLICABLE TO THE CONTRACT IF THIS BOX IS CHECKED) 
18.1. The Contractor shall, and procure that each of its Sub-contractors shall, comply with any 

anti-slavery policy of the Authority that is notified to the Contractor as provided to the 
Contractor (“Authority’s Anti-slavery Policy”). 

18.2. The Contractor shall:  

18.2.1. implement due diligence procedures for its Sub-contractors and other 
participants in its supply chains, to ensure that there is no slavery or trafficking 
in its supply chains;  

18.2.2. respond promptly to all slavery and trafficking due diligence questionnaires or 
any modern slavery risk assessment or identification tools issued to it by the 
Authority from time to time and shall ensure that its responses to all such 
questionnaires are complete and accurate;  

18.2.3. shall comply with all reasonable supply chain information requests from the 
Authority and its modern slavery requirements and obligations; 
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18.2.4. maintain a complete set of records to trace the supply chain of all Services 
provided to the Authority regarding the Contract;   

18.2.5. permit the Authority and its third party representatives, on reasonable notice 
during normal business hours, but without notice in case of any reasonably 
suspected breach of this Clause 18 (Tackling Modern Slavery) of this Schedule 
1 or Clause 30.8 (Modern Slavery) of Schedule 2, to have access to and take 
copies of the Contractor’s records and any other information and to meet with 
the Contractor Personnel to audit the Contractor’s compliance with its 
obligations this clause;  

18.2.6. implement annual audits of its compliance and its Sub-contractors’ and 
contractor’s compliance with the Authority’s Anti-slavery Policy, either directly 
or through a third-party auditor. The first set of audits shall be completed by 
[DATE]; and  

18.2.7. implement a system of training for its employees to ensure compliance with the 
Modern Slavery Act 2015 and the Authority’s Anti-slavery policy.  

19. BUSINESS CONTINUITY AND DISASTER RECOVERY  
 

☐ (ONLY APPLICABLE TO THE CONTRACT IF THIS BOX IS CHECKED) 

19.1. At least ninety (90) Working Days prior to the Services Commencement Date the 
Contractor shall prepare and deliver to the Authority for the Authority’s written approval a 
BCDR Plan, which shall detail the processes and arrangements that the Contractor shall 
follow to: 

19.1.1. ensure continuity of the business processes and operations supported by the 
Services following any failure or disruption of any element of the Services; and 

19.1.2. the recovery of the provision of the Services in the event of a disaster 

19.2. Following receipt of the draft BCDR Plan from the Contractor, the Parties shall use 
reasonable endeavours to agree the contents of the BCDR Plan. If the Parties are unable 
to agree the contents of the BCDR Plan within twenty (20) Working Days of its submission, 
then such dispute shall be resolved in accordance with Clause 19 (Dispute Resolution) of 
Schedule 2. 

19.3. The Contractor shall test its BCDR Plan at reasonable intervals, and in any event no less 
than once every twelve (12) Months or such other period as may be agreed between the 
Parties taking into account the criticality of this Contract to the Authority and the size and 
scope of the Contractor’s business operations.  The Contractor shall promptly provide to 

 ✕  
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the Authority, at the Authority’s written request, copies of its BCDR Plan, reasonable and 
proportionate documentary evidence that the Contractor tests its BCDR Plan in 
accordance with the requirements of this Clause 19.3 of this Schedule 1 and reasonable 
and proportionate information regarding the outcome of such tests.  The Contractor shall 
provide to the Authority a copy of any updated or revised BCDR Plan within fourteen (14) 
Working Days of any material update or revision to the BCDR Plan.   

19.4. The Authority may suggest reasonable and proportionate amendments to the Contractor 
regarding the BCDR Plan at any time.  Where the Contractor, acting reasonably, deems 
such suggestions made by the Authority to be relevant and appropriate, the Contractor 
will incorporate into the BCDR Plan all such suggestions made by the Authority in respect 
of such BCDR Plan.  Should the Contractor not incorporate any suggestion made by the 
Authority into such BCDR Plan it will explain the reasons for not doing so to the Authority. 

19.5. Should a Business Continuity Event occur at any time, the Contractor shall implement and 
comply with its BCDR Plan and provide regular written reports to the Authority on such 
implementation. During and following a Business Continuity Event, the Contractor shall 
use reasonable endeavours to continue to supply the Services in accordance with this 
Contract. 

20. CARBON FOOTPRINT / NET ZERO OBLIGATIONS 
☐ (ONLY APPLICABLE TO THE CONTRACT IF THIS BOX IS CHECKED) 

 
In this clause, the following definition shall apply: 
 
“Carbon Reduction Plan” means the template at Annex below or otherwise agreed by 
the Authority.  

20.1. The parties acknowledge that the UK Government has committed to bring all greenhouse 
gas emissions to net zero by 2050 pursuant to the Climate Change Act 2008 (2050 
Amendment) Order 2019. 

20.2. As a condition of this Contract the Contractor warrants that: 

20.2.1. it has undertaken an assessment of the Carbon Footprint; and 

20.2.2. so far as it is aware, the Carbon Footprint projected to be incurred as set out in 
[Schedule/Annex] is true and accurate as at the date of this Contract. 

20.3. The Contractor undertakes: 

20.3.1. to develop and implement a Carbon Reduction Plan of continuous improvement 
with the objective of reducing the Carbon Footprint throughout the Term by [set 
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reduction target] [per Contract Year] and shall provide a copy of that plan to 
the Authority on request; 

20.3.2. to re-assess the Carbon Footprint and update the Carbon Reduction Plan every 
Contract Year; 

20.3.3. to provide the Authority with a written confirmation of the results of each 
assessment within one Month of the completion of each assessment under 
Clause 20.3.2 of this Schedule 1; 

20.4. The Contractor shall at the Authority’s request arrange for the Carbon Trust to undertake 
an independent assessment and verification of the Carbon Footprint and make a copy of 
the results of that assessment and verification available to the Purchaser as soon as 
reasonably practicable after receipt (but no more than once in any period of [two] Contract 
Years).]  

20.5. [Contractor acknowledges and understands the Authority’s Net Zero Target. Accordingly, 
the Contractor shall: 

20.5.1. set its own Net Zero target (the “Contractor NZ Target”) with a target 
achievement date the same as or earlier than the Net Zero Target Date (the 
“Contractor NZ Date”); 

20.5.2. agree the Contract Target with the Authority; 

20.5.3. achieve the Contract Target; 

20.5.4. ensure that this Clause 20 of this Schedule 1 will be copied into any and all of 
its supply chain contracts that relate to its obligations under this agreement; 

20.5.5. introduce emission reduction technologies, processes and policies as well as 
offsetting and, where technologically and commercially feasible, carbon 
removal initiatives, to achieve the Contractor NZ Date; 

20.5.6. undertake and keep up to date full and complete records of Carbon Reporting 
activity and data and provide the same to the Authority each year and more 
frequently as the Authority may reasonably request; 

20.5.7. attend, on reasonable notice, meetings with the Authority Representative or 
other nominated representative to present the Contractor’s plan to achieve, and 
current progress towards, the Contractor NZ Date; 
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20.5.8. not do or omit to do anything which could reasonably be expected to cause the 
Authority to miss its Net Zero Target Date, whether pursuant to this contract or 
otherwise. 

20.6. If: 

20.6.1. the Contractor fails to comply with any of the obligations in clause 20.5; or 

20.6.2. the Authority, having reviewed the Carbon Reporting and discussed with the 
Contractor its progress to achieve the Contractor NZ Date, determines (acting 
reasonably) that the Contractor is making insufficient progress towards 
achieving the Contractor NZ Date; or 

20.6.3. the Contractor fails to achieve the Contractor NZ Target by the Contractor NZ 
Date, the Authority may, without affecting any other right or remedy available to 
it: 

(a) terminate this agreement by giving one Month’s written notice to the 
Contractor; 

(b) require the Contractor to plant a number of Native Trees in the UK sufficient 
to compensate for the Authority’s shortfall in progress towards the 
Contractor NZ Date attributable to the delivery of the Services; and/or 

(c) recover from the Contractor any costs reasonably incurred by the Authority 
in achieving the Contract Target to the extent by which that Contract Target 
is missed by the Contractor by: 

i. obtaining carbon credits to offset the Contractor’s net Greenhouse Gas 
emissions footprint attributable to the delivery of the Services; or 

ii. planting, or arranging for the planting of, Native Trees to offset the 
Contractor’s net Greenhouse Gas emissions footprint attributable to 
the delivery of the Services. 

20.7. The Contractor shall, at its own cost, submit a report to the Authority within 20 Working 
Days identifying the emergence of new and evolving relevant technologies and processes 
which could accelerate the achievement of the Contractor NZ Date. Such report shall 
provide sufficient detail to enable the Authority to evaluate properly the benefits of the new 
technology or process. The Authority may only require the Contractor to provide such 
report no more than once in any period of [two] Contract Years.  

20.8. The Contractor warrants to Authority that: 
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20.8.1. it has sufficient resources, infrastructure and materials to achieve the Contract 
Target by the date of the expiry of the contract; 

20.8.2. none of the Services supplied under this agreement will be of lower quality as 
a result of working towards the Contract Target; 

20.8.3. it will not offer preferential terms to those other customers who do not require a 
Contract Target or similar obligations in their contracts. 

20.9. For the purposes of this Clause 20, the term Net Zero Target Date shall mean the first 
year by which the Authority aims to achieve the Net Zero Target, being 1 January [2050].] 

ANNEX – CARBON REDUCTION PLAN 

Contractor name: …………………………………………………………………. 

Publication date: ………………………….................................................... 

Commitment to achieving Net Zero 

[Contractor name] is committed to achieving Net Zero emissions by 20XX. 

Baseline Emissions Footprint 

Baseline emissions are a record of the greenhouse gases that have been produced in the 
past and were produced prior to the introduction of any strategies to reduce emissions. 
Baseline emissions are the reference point against which emissions reduction can be 
measured. 

[Instructions to Contractors: Please provide details of your organisation’s baseline 
emissions below. If your organisation has not previously assessed or reported emissions, 
please detail this below and use your first reporting period as your Baseline.] 
 
Baseline Year: [20xx] 
Additional Details relating to the Baseline Emissions calculations.  
[Instructions to Contractors: Add commentary regarding your Baseline Emissions as 
required: e.g. historic baseline which deviates from the requirements under this 
measure (e.g. no prior Scope 3 emissions reporting), where there is no previous 
reporting and the creation of a new baseline due to substantial organisational change 
or restructuring] 
Baseline year emissions:  
EMISSIONS TOTAL (tCO2e) 
Scope 1  



Clinical Evaluation C310446 - November 2027 

  

 

32 

Conditions of Contract for the Provision of Services – Full Version (v2.2 – March 2023) 

Scope 2  
Scope 3 
(Included Sources) 

 

Total Emissions   

Current Emissions Reporting  
Reporting Year: [20xx] 
EMISSIONS TOTAL (tCO2e) 
Scope 1  
Scope 2  
Scope 3 
(Include Sources) 

 

Total Emissions   

Emissions reduction targets 

[Instructions to Contractors: If existing emissions reduction targets are in place for your 
organisation, please provide details below. If you have no previous emissions reduction 
commitment, or if this is your organisation’s first carbon footprint, please provide targets 
for your organisation] 

In order to continue our progress to achieving Net Zero, we have adopted the following 
carbon reduction targets. We project that carbon emissions will decrease over the next 
five years to XX tCO2e by 20XX. This is a reduction of XX%. 

Carbon Reduction Projects 

Completed Carbon Reduction Initiatives 

The following environmental management measures and projects have been completed 
or implemented since the 20XX baseline. The carbon emission reduction achieved by 
these schemes equate to XX tCO2e, a XX% ge reduction against the 20XX baseline and 
the measures will be in effect when performing the contract 

[Instructions to Contractors: Briefly provide details of some of your completed carbon 
reduction projects. This is for information only. This may include environmental 
management measures such as certification schemes like ISO14001 or PAS 2060, 
signing up to SBTI or specific measures you have taken such as; the adoption of LED/PIR 
lighting controls, changes to policy resulting in a reduction in company travel and flights 
or the electrification of the company fleet.] 

In the future we hope to implement further measures such as: 
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[Instructions to Contractors: Briefly provide details of some of any likely/proposed future 
carbon reduction projects. This is for information only.] 

Declaration and Sign Off 

This Carbon Reduction Plan has been completed in accordance with PPN 06/21 and 
associated guidance and reporting standard for Carbon Reduction Plans. 

Emissions have been reported and recorded in accordance with the published reporting 
standard for Carbon Reduction Plans and the GHG Reporting Protocol corporate standard 
and uses the appropriate Government emission conversion factors for greenhouse gas 
company reporting. 

Scope 1 and Scope 2 emissions have been reported in accordance with SECR 
requirements, and the required subset of Scope 3 emissions have been reported in 
accordance with the published reporting standard for Carbon Reduction Plans and the 
Corporate Value Chain (Scope 3) Standard. 

This Carbon Reduction Plan has been reviewed and signed off by the board of directors 
(or equivalent management body). 

Signed on behalf of the Contractor: 

…………………………………………………………………. 

Date: ……………………….………. 
 

20 A. CARBON FOOTPRINT / NET ZERO OBLIGATIONS – KEY PERFORMANCE 
INDICATORS  

☐ (ONLY APPLICABLE TO THE CONTRACT IF THIS BOX IS CHECKED) 

20 A.1. The Contractor shall complete the table of Environmental Key Performance Indicators 
(“Environmental KPIs”) for [each Contract Year] in relation its provision of the Services 
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under this Contract and provide the Environmental KPIs to the Authority on the date and 
frequency outlined in Clause 20 A.4 of this Schedule 1. 

 Environmental KPIs 

20 A.2. The Contractor shall provide to the Authority the following Environmental KPIs [insert date 
of which KPIs are to be sent to the Authority]. The Contractor acknowledges that the 
Authority may make reasonable adjustments to the Environmental KPIs during the Term. 

20 A.3. The Contractor shall provide such Environmental KPIs in accordance with guidance 
provided by the Department for Environmental Food and Rural Affairs (“Defra”).  

20 A.4. Table of Environmental KPIs  
 

Environmental Key Performance Indicators – [for the Contract Year [x]] 
Direct Impacts (Operational)  

Greenhouse 
Gases  

Definition  Data source 
and 
Calculation 
Methods 

Quantity 

Absolute 
Tonnes CO2 

Normalised Tonnes CO2 per 
£M Turnover 

[insert 
year] 

[insert 
year] 

[insert 
year] 

Target [Insert 
year] 

Target  

[E.g. vehicle 
fuel 

E.g. Petrol 
and diesel 
used by staff 
and van hire 
fleet 

E.g. 
Expense 
claims and 
MOT 
recorded 
mileage, 
converted 
according to 
Defra 
Guidelines] 

      

Waste  Definition  Data source 
and 
Calculation 
Methods 

Quantity  
Absolute 
Tonnes  

Normalised Tonnes Waste per 
£M Turnover 

[insert 
year] 

[insert 
year] 

[insert 
year] 

Target [Insert 
year] 

Target  

[E.g. Recycled  E.g. General 
office waste 
recycled, 
primarily 
cardboard 

E.g. volume 
of waste 
recycled per 
annum, 
calculated by 
recording the 
number of 
bins and 
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skips 
removed for 
recycling, 
converted to 
tonnes 
according to 
Defra 
Guidelines] 

Acid Rain & 
Smog 
Precursors   

Definition  Data source 
and 
Calculation 
Methods 

Quantity  
Absolute 
Tonnes  

Normalised Tonnes per £M 
Turnover 

[insert 
year] 

[insert 
year] 

[insert 
year] 

Target [Insert 
year] 

Target  

         
Pesticides & 
Fertilisers  

Definition  Data source 
and 
Calculation 
Methods 

Quantity  
Absolute 
Tonnes  

Normalised Tonnes per £M 
Turnover 

[insert 
year] 

[insert 
year] 

[insert 
year] 

Target [Insert 
year] 

Target  

         
Agricultural 
Produce  

Definition  Data source 
and 
Calculation 
Methods 

Quantity  
Absolute 
Tonnes  

Normalised Tonnes per £M 
Turnover 

[insert 
year] 

[insert 
year] 

[insert 
year] 

Target [Insert 
year] 

Target  

         
Radioactive 
Waste  

Definition  Data source 
and 
Calculation 
Methods 

Quantity  
Absolute 
Tonnes  

Normalised Tonnes per £M 
Turnover 

[insert 
year] 

[insert 
year] 

[insert 
year] 

Target [Insert 
year] 

Target  

         
Oil  Definition  Data source 

and 
Calculation 
Methods 

Quantity  
Absolute 
Tonnes  

Normalised Tonnes per £M 
Turnover 

[insert 
year] 

[insert 
year] 

[insert 
year] 

Target [Insert 
year] 

Target  

         
Metal 
emissions to 
[land/water/air]  

Definition  Data source 
and 
Calculation 
Methods 

Quantity  
Absolute 
Tonnes  

Normalised Tonnes per £M 
Turnover 

[insert 
year] 

[insert 
year] 

[insert 
year] 

Target [Insert 
year] 

Target  

         
Indirect Impacts (Supply Chain) 
Greenhouse 
Gases  

Definition  Data source 
and 

Quantity 
Absolute 
Tonnes CO2 

Normalised Tonnes CO2 per 
£M Turnover 
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Calculation 
Methods 

[insert 
year] 

[insert 
year] 

[insert 
year] 

Target [Insert 
year] 

Target  

[E.g. Energy 
use 

E.g. Directly 
purchased 
electricity 
which 
generates 
Greenhouse 
Gases 

E.g. Yearly 
consumption 
of directly 
purchased 
electricity in 
kWh, 
converted 
according to 
Defra 
Guidelines] 

      

Water Definition  Data source 
and 
Calculation 
Methods 

Quantity 
Absolute 
Cubic Metres 

Normalised Cubic Metres 
Water per £M Turnover 

[insert 
year] 

[insert 
year] 

[insert 
year] 

Target [Insert 
year] 

Target  

[E.g. Supplied 
water 

E.g. 
Consumption 
of piped 
water 

E.g. Yearly 
consumption 
of purchased 
water] 

      

 

21. SUSTAINABILITY REPORTING 
 
☐ (ONLY APPLICABLE TO THE CONTRACT IF THIS BOX IS CHECKED) 

 Sustainability Reporting  

21.1. The Contractor shall complete the Sustainability Report in relation its provision of the 
Services under this Contract and provide the Sustainability Report to the Authority on the 
date and frequency outlined in Clause 21.2 of this Schedule 1. 

Reporting Requirements 

21.2. The Contractor shall provide to the Authority the following sustainability reporting 
requirements (the “Sustainability Report”) at the specified intervals.  The Contractor 
acknowledges that the Authority may make reasonable adjustments to the Sustainability 
Report reporting requirements during the Term.  

 

Sustainability 
Report Name 

Content of Report Frequency of 
Report 

[Sustainability] 
- General  

[as proportionate and relevant to the 
Contract 

[On the 
anniversary of 
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a. the key sustainability impacts 
identified; 

b. sustainability improvements 
planned or delivered; 

c. actions underway or planned to 
reduce sustainability impacts;  

d. contributions made to the 
Authority’s sustainability policies 
and objectives; 

e. sustainability policies, standards, 
targets and practices that have 
been adopted to reduce the 
environmental impact of the 
Contractor’s operations and 
evidence of these being actively 
pursued, indicating arrangements 
for engagement and 
achievements. This can also 
include where positive 
sustainability impacts have been 
delivered; and  

f. risks to the Service and Sub-
contractors of climate change and 
severe weather events such as 
flooding and extreme 
temperatures including mitigation, 
adaptation and continuity plans 
employed by the Contractor in 
response to those risks.] 
 

the Services 
Commencement 
Date]  

[Waste 
created] 

[By type of material the weight of waste 
categories by each means of disposal in 
the Waste Hierarchy with separate 
figures for disposal by incineration and 
landfill.] 

[Before contract 
award and on 
the anniversary 
of the Services 
Commencement 
Date.] 

[Waste 
permits] 

[Copies of relevant permits and 
exemptions for waste, handling, storage 
and disposal.] 

[Before the 
Services 
Commencement 
Date, on the 
anniversary of 
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the Services 
Commencement 
Date and within 
ten (10) Working 
Days of there is 
any change or 
renewal to 
license or 
exemption to 
carry, store or 
dispose waste] 

[Greenhouse 
Gas 
Emissions] 

[Indicate greenhouse gas emissions 
making use of the use of the most recent 
conversion guidance set out in 
'Greenhouse gas reporting – Conversion 
factors’ available online at 
https://www.gov.uk/guidance/measuring-
and-reporting-environmental-impacts-
guidance-for-businesses] 

[On the 
anniversary of 
the Services 
Commencement 
Date] 

[Water Use] [Volume in metres cubed.] [On the 
anniversary of 
the Services 
Commencement 
Date] 

[Energy Use] [Separate energy consumption figures 
for: 

a. assets deployed on the 
Contractor’s site; 

b. assets deployed on the Authority’s 
site; 

c. assets deployed off-site; and 
d. energy consumed by IT assets 

and by any cooling devices 
deployed.  

Power Usage Effectiveness (“PUE”) 
rating for each data centre/server room in 
accordance with ISO/IEC 31034-2/EN 
50600-4-2.] 

[On the 
anniversary of 
the Services 
Commencement 
Date] 
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[Transport 
Use] 

a. [miles travelled by transport and 
fuel type, for goods delivered to 
the Authority’s sites;  

b. miles travelled by staff when 
visiting the Authority’s sites from 
the Contractor’s sites or home; 

c. resulting Green House Gas 
(“GHG”) emissions using agreed 
Conversion Factors; and 

d. the number of multi-lateral e-
meetings i.e. with more than two 
attendees, held by type (audio, 
webinar, v/conferencing) their 
length and number of attendees] 
 

[On the 
anniversary of 
the Services 
Commencement 
Date] 

Prohibited 
Items 

[Materials usage, including: 

a. type of material used; 
b. quantity or volume of material 

used; and  
c. amount of recycled/recovered 

material used] 

[On the 
anniversary of 
the Services 
Commencement 
Date] 

Modern social  [Reporting on due diligence and 
compliance with modern slavery 
obligations included in the Contract in 
relation to the Contractor and its supply 
chain]. 

[Quarterly 
reporting 
throughout the 
Term] 

Social Value  [Include any relevant Social Value 
requirements from the Specification]  

 

 

 

 

[On the 
anniversary of 
the Services 
Commencement 
Date] 

Other [ ] [ ] 

 
22 A. SOCIAL VALUE – KEY PERFORMANCE INDICATORS  
☐ (ONLY APPLICABLE TO THE CONTRACT IF THIS BOX IS CHECKED)  ✕  
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22 A.1. The Contractor shall complete the table of Social Value Key Performance Indicators (“SV 
KPIs”) for each quarter of each Contract Year when a Statement of Works is active in 
relation its provision of the Services under this Contract and provide the SV KPIs to the 
Authority on the date and frequency outlined in Clause 21 A.4 of this Schedule 1. 

SV KPIs 

22 A.2. The Contractor shall provide to the Authority the following SV KPIs quarterly, on the 10th 
of the first month in each quarter when an active SOW is in place. The Contractor 
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acknowledges that the Authority may make reasonable adjustments to the SV KPIs during 
the Term. 

22 A.3. The Contractor shall provide such SV KPIs in accordance with guidance provided by the 
Guide to using the Social Value Model by the Government Commercial Function.    

22 A.4. Table of SV KPIs  
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22. SERVICE LEVELS – KEY PERFORMANCE INDICATORS  

☐ (ONLY APPLICABLE TO THE CONTRACT IF THIS BOX IS CHECKED) 

22.1. This Clause, the following definitions shall apply: 

22.1.1. “Critical Service Level Failure”: has the meaning given to it in the Order Form; 

22.1.2. “Escalation Meeting” means a meeting between the authorised representatives 
of the Contractor and the Authority to address issues that have arisen during 
the Rectification Plan Process;   

22.1.3. "Notifiable Default” means  

(a) the Contractor commits a material Default; and/or  

(b) the performance of the Contractor is likely to cause or causes a Critical 
Service Level Failure;  

22.1.4. "Rectification Plan” means the Contractor’s plan (or revised plan) to rectify its 
breach using the template at Annex to Part C which shall include: 

(a) full details of the Notifiable Default that has occurred, including a root cause 
analysis;  

 ✕  
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(b) the actual or anticipated effect of the Notifiable Default; and 

(c) the steps which the Contractor proposes to take to rectify the Notifiable 
Default (if applicable) and to prevent such Notifiable Default from recurring, 
including timescales for such steps and for the rectification of the Notifiable 
Default (where applicable); 

22.1.5. "Rectification Plan Process” means the process set out in the Annex to Part C; 

22.1.6. “Service Credits” any service credits specified in the Annex to Part A of this 
Clause 22 of this Schedule 1 being payable by the Contractor to the Authority 
in respect of any failure by the Contractor to meet one or more Service Levels; 

22.1.7. “Service Credits Cap” has the meaning given to it in the Order Form; 

22.1.8. “Service Level Failure” means a failure to meet the Service Level Performance 
Measure in respect of a Service Level; 

22.1.9. “Service Level Performance Measure” shall be as set out against the relevant 
Service Level in the Annex to Part A of this Clause 22 of this Schedule 1;  

22.1.10. “Service Level Threshold” shall be as set out against the relevant Service Level 
in the Annex to Part A of this Clause 22 of this Schedule 1; and  

22.1.11. “Service Period” has the meaning given to it in the Order Form.  

Service Levels  

22.2. The Contractor shall at all times provide the Services to meet or exceed the Service Level 
Performance Measure for each Service Level.  

22.3. The Contractor acknowledges that any Service Level Failure shall entitle the Authority to 
the rights set out in Part A of this Clause 22 of this Schedule 1 including the right to any 
Service Credits and that any Service Credit is a price adjustment and not an estimate of 
the Losses that may be suffered by the Authority as a result of the Contractor’s failure to 
meet any Service Level Performance Measure.  

22.4. The Contractor shall send Performance Monitoring Reports to the Authority detailing the 
level of service which was achieved in accordance with the provisions of Part B 
(Performance Monitoring) of this Clause 22 of this Schedule 1.  

22.5. A Service Credit shall be the Authority’s exclusive financial remedy for a Service Level 
Failure except where: 
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22.5.1. the Contractor has over the previous (twelve) 12 Month period exceeded the 
Service Credit Cap; and/or  

22.5.2. the Service Level Failure: 

(a) exceeds the relevant Service Level Threshold; 

(b) has arisen due to a Prohibited Act or wilful Default by the Contractor;  

(c) results in the corruption or loss of any Authority Data; and/or  

(d) results in the Authority being required to make a compensation payment to 
one or more third parties; and/or  

22.5.3. the Authority is otherwise entitled to or does terminate this Contract pursuant to 
Clause 16 of Schedule 2 (Termination).  

22.6. Not more than once in each Contract Year, the Authority may, on giving the Contractor at 
least three (3) Months’ notice, change the weighting of Service Level Performance 
Measure in respect of one or more Service Levels and the Contractor shall not be entitled 
to object to, or increase the Contract Price as a result of such changes, provided that:  

22.6.1. the total number of Service Levels for which the weighting is to be changed 
does not exceed the number applicable as at the commencement of the Term;  

22.6.2. the principal purpose of the change is to reflect changes in the Authority's 
business requirements and/or priorities or to reflect changing industry 
standards; and  

22.6.3. there is no change to the Service Credit Cap.  

Critical Service Level Failure  

22.7. On the occurrence of a Critical Service Level Failure:  

22.7.1. any Service Credits that would otherwise have accrued during the relevant 
Service Period shall not accrue; and  

22.7.2. the Authority shall (subject to the Service Credit Cap) be entitled to withhold 
and retain as compensation a sum equal to any Contract Price which would 
otherwise have been due to the Contractor in respect of that Service Period 
("Compensation for Critical Service Level Failure"),  
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provided that the operation of this Clause 22.7 of this Schedule 1 shall be 
without prejudice to the right of the Authority to terminate this Contract and/or 
to claim damages from the Contractor for material Default. 

Part A: Service Levels and Service Credits 

Service Levels  

22.8. If the level of performance of the Contractor:  

22.8.1. is likely to or fails to meet any Service Level Performance Measure; or  

22.8.2. is likely to cause or causes a Critical Service Level Failure to occur, the 
Contractor shall immediately notify the Authority in writing and the Authority, in 
its absolute discretion and without limiting any other of its rights, may:  

(A) require the Contractor to immediately take all remedial action that is 
reasonable to mitigate the impact on the Authority and to rectify or prevent 
a Service Level Failure or Critical Service Level Failure from taking place 
or recurring;  

(B) instruct the Contractor to comply with the Rectification Plan Process;  

(C) if a Service Level Failure has occurred, deduct the applicable Service Level 
Credits payable by the Contractor to the Authority; and/or  

(D) if a Critical Service Level Failure has occurred, exercise its right to 
Compensation for Critical Service Level Failure (including the right to 
terminate for material Default).  

Service Credits  

22.9. The Authority shall use the Performance Monitoring Reports supplied by the Contractor to 
verify the calculation and accuracy of the Service Credits, if any, applicable to each 
Service Period.  

22.10. Service Credits are a reduction of the amounts payable in respect of the Services and do 
not include VAT. The Contractor shall set-off the value of any Service Credits against the 
appropriate invoice in accordance with calculation formula in the Annex to Part A of this 
Clause 22 of this Schedule 1. 

 
ANNEX TO PART A: SERVICES LEVELS AND SERVICE  
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The SLA detailed below shall apply to each Statement of Work individually. For the avoidance of doubt, the 
SLAs Service Credit percentage (%) shall not be applied to the total Contract Value. Therefore, the Service 
Level Credits cap of 10% shall apply only to each Statement of Work. 
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The Service Credits shall be calculated on the basis of the following formula:  
 
Example: Formula:  

x% (Service Level Performance Measure) - x% (actual Service Level Performance) 
= 

x% of the Statement of Works Price payable to the Authority as Service Credits to be deducted 
from the next Invoice payable by the Authority 

Worked example:  
98% (e.g. Service Level Performance Measure requirement for accurate and timely billing 

Service Level) - 75% (e.g. actual performance achieved against this Service Level in a Service 
Period)   

=  
23% of the Statement of Works Price payable to the Authority as Service Credits to be deducted 

from the next Invoice payable by the Authority 
 
Part B: Performance Monitoring  
 
Performance Monitoring and Performance Review 

22.11. Within twenty (20) Working Days of the Commencement Date the Contractor shall provide 
the Authority with details of how the process in respect of the monitoring and reporting of 
Service Levels will operate between the Parties and the Parties will endeavour to agree 
such process as soon as reasonably possible.  

22.12. The Contractor shall provide the Authority with performance monitoring reports 
("Performance Monitoring Reports") in accordance with the process and timescales 
agreed pursuant to paragraph 22 of Part B of this Clause 22 of this Schedule 1 which shall 
contain, as a minimum, the following information in respect of the relevant Service Period 
just ended:  

22.12.1. for each Service Level, the actual performance achieved over the Service Level 
for the relevant Service Period;  
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22.12.2. a summary of all failures to achieve Service Levels that occurred during that 
Service Period;  

22.12.3. details of any Critical Service Level Failures;  

22.12.4. for any repeat failures, actions taken to resolve the underlying cause and 
prevent recurrence;  

22.12.5. the Service Credits to be applied in respect of the relevant period indicating the 
failures and Service Levels to which the Service Credits relate; and  

22.12.6. such other details as the Authority may reasonably require from time to time.  

22.13. The Parties shall attend meetings to discuss Performance Monitoring Reports 
("Performance Review Meetings") on a Monthly basis. The Performance Review Meetings 
will be the forum for the review by the Contractor and the Authority of the Performance 
Monitoring Reports. The Performance Review Meetings shall:  

22.13.1. take place within one (1) week of the Performance Monitoring Reports being 
issued by the Contractor at such location and time (within normal business 
hours) as the Authority shall reasonably require;  

22.13.2. be attended by the Contractor's Representative and the Authority’s 
Representative; and  

22.13.3. be fully minuted by the Contractor and the minutes will be circulated by the 
Contractor to all attendees at the relevant meeting and also to the Authority’s 
Representative and any other recipients agreed at the relevant meeting.  

22.14. The minutes of the preceding Month's Performance Review Meeting will be agreed and 
signed by both the Contractor's Representative and the Authority’s Representative at each 
meeting. 

22.15. The Contractor shall provide to the Authority such documentation as the Authority may 
reasonably require in order to verify the level of the performance by the Contractor and 
the calculations of the amount of Service Credits for any specified Service Period.  

Satisfaction Surveys  

22.16. The Authority may undertake satisfaction surveys in respect of the Contractor's provision 
of the Services. The Authority shall be entitled to notify the Contractor of any aspects of 
their performance of the provision of the Services which the responses to the Satisfaction 
Surveys reasonably suggest are not in accordance with this Contract. 
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ANNEX TO PART C: RECTIFICATION PLAN PROCESS 

Rectifying issues 

22.17. If there is a Notifiable Default, the Contractor must notify the Authority within 3 Working 
Days and the Authority can, without limiting its other rights, may request that the 
Contractor provide a Rectification Plan within 10 Working Days alongside any additional 
documentation that the Authority requires. 

22.18. When the Authority receives a requested Rectification Plan it can either: 

22.18.1. reject the Rectification Plan or revised Rectification Plan, giving reasons; or 

22.18.2. accept the Rectification Plan or revised Rectification Plan (without limiting its 
rights) in which case the Contractor must immediately start work on the actions 
in the Rectification Plan at its own cost, unless agreed otherwise by the Parties. 

22.19. Where the Rectification Plan or revised Rectification Plan is rejected, the Authority: 

22.19.1. will give reasonable grounds for its decision; and 

22.19.2. may request that the Contractor provides a revised Rectification Plan within 5 
Working Days. 

Escalating issues 

22.20. If the Contractor fails to: 

22.20.1. submit a Rectification Plan or a revised Rectification Plan within the timescales 
set out in Clauses 22.17 or 22.19; and 

22.20.2. adhere to the timescales set out in an accepted Rectification Plan to resolve the 
Notifiable Default. 

22.20.3. or if the Authority otherwise rejects a Rectification Plan, the Authority can 
require the Contractor to attend an Escalation Meeting on not less than 5 
Working Days’ notice. The Authority will determine the location, time and 
duration of the Escalation Meeting(s) and the Contractor must ensure that the 
authorised representative of the Contractor is available to attend.   

22.21. The Escalation Meeting(s) will continue until the Authority is satisfied that the Notifiable 
Default has been resolved, however, where an Escalation Meeting(s) has continued for 
more than 5 Working Days, either Party may treat the matter as a Dispute to be handled 
through the dispute resolution set out in Clause 19 (Dispute Resolution) of Schedule 2.   
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22.22. If the Contractor is in Default of any of its obligations under this Clause 22, the Authority 
shall be entitled to terminate this Agreement under Clause 16 Termination Schedule 2. 

 

The Rectification Plan 

Request for [Revised] Rectification Plan 
Details of the Default  [Guidance: Explain the Default, with clear schedule and clause 

references as appropriate] 
Deadline for receiving 
the [Revised] 
Rectification Plan 

[add date (minimum 10 days from request)] 

Signed by Authority   
Date  

Contractor [Revised] Rectification Plan 
Cause of the Default  [add cause] 
Anticipated impact 
assessment 

[add impact] 

Actual effect of Default  [add effect]  
Steps to be taken to 
rectification 

Steps Timescale 
1. [date] 
2. [date] 
3. [date] 

Timescale for 
complete Rectification 
of Default  

[X] Working Days 

Steps taken to prevent  
recurrence of Default 

Steps Timescale 
1. [date] 
2. [date] 
3. [date] 

Signed by the 
Contractor  

 

Date  
Review of Rectification Plan Contractor 

Outcome of review [Plan Accepted] [Plan Rejected] [Revised Plan Requested] 
Reasons for rejection 
(if applicable) 

[add reasons] 

Signed by Contractor  
Date  

 

23. THE COLLABORATIVE WORKING PRINCIPLES   
☐ (ONLY APPLICABLE TO THE CONTRACT IF THIS BOX IS CHECKED) 

23.1. The Parties agree that the Collaborative Working Principles will apply, the Contractor must 
co-operate and provide reasonable assistance to any Authority Third Party and act at all 
times in accordance with the following principles: 

 ✕  
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23.1.1. proactively leading on, mitigating and contributing to the resolution of problems 
or issues irrespective of its contractual obligations, acting in accordance with 
the principle of "fix first, settle later"; 

23.1.2. being open, transparent and responsive in sharing relevant and accurate 
information with Authority Third Parties; 

23.1.3.  adopting common working practices, terminology, standards and technology 
and a collaborative approach to service development and resourcing with 
Authority Third Parties; 

23.1.4. providing cooperation, support, information and assistance to Authority Third 
Parties in a proactive, transparent and open way and in a spirit of trust and 
mutual confidence; and 

23.1.5. identifying, implementing and capitalising on opportunities to improve Service 
and deliver better solutions and performance throughout the relationship 
lifecycle.  

24. INTELLECTUAL PROPERTY RIGHTS - OPTIONS   - NOT USED. CLAUSE 10 
(INTELLECTUAL PROPERTY) OF SCHEDULE 2 APPLIES.  

 
OPTION 2 ☐ (ONLY APPLICABLE TO THE CONTRACT AND REPLACES CLAUSE 
10 (INTELLECTUAL PROPERTY) BELOW IF THIS BOX IS CHECKED) 

Intellectual Property Rights 

24.1. Each Party keeps ownership of its own Existing IPR. Neither Party has the right to use the 
other Party’s IPR, including any use of the other Party’s names, logos or trademarks, 
except as expressly granted elsewhere under the Contract or otherwise agreed in writing. 

24.2. Except as expressly granted elsewhere under the Contract, neither Party acquires any 
right, title or interest in or to the IPR owned by the other Party or any third party. 

24.3. Licences granted by the Contractor: Contractor Existing IPR 

24.3.1. Where the Authority orders Services which contain or rely upon Contractor 
Existing IPR, the Contractor hereby grants the Authority a Contractor Existing 
IPR Licence on the terms set out in Paragraph 24.3.2. 

24.3.2. The Contractor Existing IPR Licence granted by the Contractor to the Authority 
is a non-exclusive, perpetual, royalty-free, irrevocable, transferable, worldwide 
licence to use, change and sub-license any Contractor Existing IPR which is 
reasonably required by the Authority to enable it: 
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(a) or any End User to use and receive the Services; or 

(b) to use, sub-licence or commercially exploit (including by publication under 
Open Licence) the New IPR and New IPR Items, 

for any purpose relating to the exercise of the Authority’s (or, if the Authority is a 
Public Sector Body, any other Public Sector Body’s) business or function. 

24.4. Licences granted by the Authority and New IPR 

24.4.1. Any New IPR created under the Contract is owned by the Authority.  The 
Authority gives the Contractor a [insert duration or delete if no duration required] 
licence to use the Authority Existing IPR and the New IPR which the Contractor 
reasonably requires for the purpose of fulfilling its obligations during the Term 
or using or exploiting the New IPR developed under the Contract, including (but 
not limited to) the right to grant sub-licences to Subcontractors provided that: 

(a) any relevant Subcontractor has entered into a confidentiality undertaking 
with the Contractor on the same terms as set out in this Contract; and 

(b) [Optional] [the Contractor shall not without Prior written consent of the 
Authority use the materials licensed under this clause for any other purpose 
or for the benefit of any person other than the Authority.]” Where a Party 
acquires ownership of IPR incorrectly under this Contract it must do 
everything reasonably necessary to complete a transfer assigning them in 
writing to the other Party on request and at its own cost.] 

24.4.2. Unless otherwise agreed in writing, the Contractor and the Authority will record 
any New IPR in the table at Annex 1 to this clause 24 and keep this updated 
throughout the Term.  

24.5. Third Party IPR 

24.5.1. The Contractor shall not use in the delivery of the Services any Third Party IPR 
unless Prior written consent of the Authority is granted by the Authority and it 
has procured that the owner or an authorised licensor of the relevant Third Party 
IPR has granted a Third Party IPR Licence on the terms set out in Paragraph 
24.5.2. If the Contractor cannot obtain for the Authority a licence on the terms 
set out in Paragraph 24.5.2 in respect of any Third Party IPR the Contractor 
shall: 

(a) notify the Authority in writing; and 
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(b) use the relevant Third Party IPR only if the Authority has provided 
authorisation in writing, with reference to the acts authorised and the 
specific IPR involved.   

24.5.2. In spite of any other provisions of the Contract and for the avoidance of doubt, 
award of this Contract by the Authority and the ordering of any Services under 
it does not constitute an authorisation by the Crown under Sections 55 and 56 
of the Patents Act 1977 Section 12 of the Registered Designs Act 1949 or 
Sections 240 – 243 of the Copyright, Designs and Patents Act 1988. 

24.5.3. The Third Party IPR Licence granted to the Authority shall be a non-exclusive, 
perpetual, royalty-free, irrevocable, transferable, worldwide licence to use, 
change and sub-licence any Third Party IPR which is reasonably required by 
the Authority to enable it or any End User to receive and use the Services and 
make use of the deliverables provided by a Replacement Contractor. 

24.6. Termination of licences 

24.6.1. The Contractor Existing IPR Licence granted pursuant to Paragraph 24.3 and 
the Third Party IPR Licence granted pursuant to Paragraph 24.5 shall survive 
the Expiry Date and termination of this Contract. 

24.6.2. The Contractor shall, if requested by the Authority in accordance with Schedule 
12 (Exit Plan and Service Transfer Arrangements) and to the extent reasonably 
necessary to ensure continuity of service during exit and transition to any 
Replacement Contractor, grant (or procure the grant) to the Replacement 
Contractor a licence to use any Contractor Existing IPR or Third Party IPR on 
terms equivalent to the Contractor Existing IPR Licence or Third Party IPR 
Licence (as applicable) subject to the Replacement Contractor entering into 
reasonable confidentiality undertakings with the Contractor. 

24.6.3. On expiry of the licence granted to the Contractor pursuant to Paragraph 24.4 
(Licence granted by the Authority) the Contractor shall: 

(a) immediately cease all use of the New IPR and Authority Existing IPR 
(including the Authority Data within which the Authority Existing IPR may 
subsist); 

(b) at the discretion of the Authority, return or destroy documents and other 
tangible materials that contain any of the New IPR, Authority Existing IPR 
and the Authority Data, provided that if the Authority has not made an 
election within six Months of the termination of the licence, the Contractor 
may destroy the documents and other tangible materials that contain any 
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of the New IPR, the Authority Existing IPR and the Authority Data (as the 
case may be); and 

(c) ensure, so far as reasonably practicable, that any new IPR, Authority 
Existing IPR and Authority Data that are held in electronic, digital or other 
machine-readable form ceases to be readily accessible from any computer, 
word processor, voicemail system or any other device of the Contractor 
containing such New IPR, Authority Existing IPR or Authority Data.” 

24.7. Contractor Exploitation of New IPR 

24.7.1. Notwithstanding the Contractor’s ownership of the New IPR or licence which 
allows it to exploit and commercialise the New IPR: 

(a) the Contractor must always offer a price and solution to the Authority which 
is in accordance with the Contract Price and must licence the New IPR and 
Contractor Existing IPR to the Authority on equivalent terms as apply under 
this Contract; 

(b) where the Contractor proposes to exploit the New IPR, that it provides a 
detailed proposal of its plans for exploitation of the New IPR and the 
forecast returns, including (but not limited to) details of the goods and 
services to be offered by the Contractor which use the New IPR, the target 
markets and territory, the estimated level of orders, the marketing strategy; 
full details of the estimated costs, prices, revenues and profits; impact 
assessment on services delivered under the Contract; and any other 
information that would reasonably be required by the Authority to enable it 
to consider the commercial, legal and financial implications to the Parties 
of the proposal and any further information which  the Authority may 
reasonably request; and 

(c) where the Contractor proposes to discount the prices offered to the 
Authority in return for the right to exploit the New IPR, that it provides clear 
evidence to demonstrate how the exploitation plans and financial 
information provided under Paragraph 24.7.1 above have been applied to 
the price for the Services offered to the Authority and other potential End 
Users; 

24.7.2. The Authority shall be under no obligation to: 

(a) offer the New IPR (where this is owned by the Authority) or the Authority 
Existing IPR on an exclusive licence basis or on any other alternative terms 
of licensing and ownership; or 
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(b) accept any alternative arrangement proposed by the Contractor under this 
Clause and the Authority shall be entitled to require the Contractor to 
deliver the solution on the basis of the same position on ownership and 
licensing of the New IPR (where this is owned by the Authority) or Authority 
Existing IPR applies as applies under this Contract. Such agreement does 
not confer any exclusive right on the Contractor to negotiate with the 
Authority in relation to the New IPR (where this is owned by the Authority), 
Authority Existing IPR or any Crown IPR and the Authority shall be entitled 
to licence, assign and otherwise deal with such IPR (where it owns such 
IPR) with any other person (except to the extent that the Authority has 
entered into an exclusive licence with the Contractor in respect of such IPR 
pursuant to this Contract). 

24.7.3. The Contractor acknowledges and agrees that the Authority is under an 
obligation to comply with procurement Laws and state aid rules when 
considering proposals for alternative IPR arrangements and the Authority will 
need to consider its position and approach on a case-by-case basis. 

 
OPTION 3 ☐ (ONLY APPLICABLE TO THE CONTRACT AND REPLACES CLAUSE 10 
(INTELLECTUAL PROPERTY) BELOW IF THIS BOX IS CHECKED) 

Intellectual Property Rights 

24.8. Each Party keeps ownership of its own Existing IPR.   Neither Party has the right to use 
the other Party’s IPR, including any use of the other Party’s names, logos or trademarks, 
except as expressly granted elsewhere under the Contract or otherwise agreed in writing. 

24.9. Except as expressly granted elsewhere under the Contract, neither Party acquires any 
right, title or interest in or to the IPR owned by the other Party or any third party. 

24.10. Licences granted by the Contractor: Contractor Existing IPR 

24.10.1. Where the Authority orders Services which contain or rely upon Contractor 
Existing IPR, the Contractor hereby grants the Authority a Contractor Existing 
IPR Licence on the terms set out in Paragraph 24.10.2. 

24.10.2. The Contractor Existing IPR Licence granted by the Contractor to the Authority 
is a non-exclusive, perpetual, royalty-free, irrevocable, transferable, worldwide 
licence to use, change and sub-license any Contractor Existing IPR which is 
reasonably required by the Authority to enable it: 

(a) or any End User to use and receive the Services; or 
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(b) to use, sub-licence or commercially exploit the New IPR and New IPR 
Items, 

for any purpose relating to the exercise of the Authority’s (or, if the Authority is a 
Public Sector Body, any other Public Sector Body’s) business or function. 

24.11. Licences granted by the Authority and New IPR 

24.11.1. Any New IPR created under the Contract is owned by the Contractor. The 
Authority gives the Contractor a licence to use any Authority Existing IPR for 
the purpose of fulfilling its obligations during the Term. 

24.11.2. Where a Party acquires ownership of IPR incorrectly under this Contract it must 
do everything reasonably necessary to complete a transfer assigning them in 
writing to the other Party on request and at its own cost. 

24.11.3. Unless otherwise agreed in writing, the Contractor and the Authority will record 
any New IPR in the table at Annex 1 to this clause 24 and keep this updated 
throughout the Term.  

24.11.4. The Contractor hereby grants the Authority a licence to the New IPR on the 
terms set out in Paragraph 24.11.5. 

24.11.5. The licence granted by the Contractor to the Authority pursuant to clause 
24.11.4 is a non-exclusive, perpetual, royalty-free, irrevocable, transferable, 
worldwide licence to use, change and sub-license any New IPR which is 
reasonably required by the Authority to enable it or any End User to use and 
receive the Services 

24.12. Third Party IPR 

24.12.1. The Contractor shall not use in the delivery of the Services any Third Party IPR 
unless Prior written consent of the Authority is granted by the Authority and it 
has procured that the owner or an authorised licensor of the relevant Third Party 
IPR has granted a Third Party IPR Licence on the terms set out in Paragraph 
24.12.2.  If the Contractor cannot obtain for the Authority a licence on the terms 
set out in Paragraph 24.12.2 in respect of any Third Party IPR the Contractor 
shall: 

(a) notify the Authority in writing; and 

(b) use the relevant Third Party IPR only if the Authority has provided 
authorisation in writing, with reference to the acts authorised and the 
specific IPR involved.   
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24.12.2. In spite of any other provisions of the Contract and for the avoidance of doubt, 
award of this Contract by the Authority and the ordering of any Services under 
it does not constitute an authorisation by the Crown under Sections 55 and 56 
of the Patents Act 1977 Section 12 of the Registered Designs Act 1949 or 
Sections 240 – 243 of the Copyright, Designs and Patents Act 1988. 

24.12.3. The Third Party IPR Licence granted to the Authority shall be a non-exclusive, 
perpetual, royalty-free, irrevocable, transferable, worldwide licence to use, 
change and sub-licence any Third Party IPR which is reasonably required by 
the Authority to enable it or any End User to receive and use the Services and 
make use of the deliverables provided by a Replacement Contractor. 

24.13. Termination of licences 

24.13.1. The Contractor Existing IPR Licence granted pursuant to Paragraph 24.10 and 
the Third Party IPR Licence granted pursuant to Paragraph 24.12 shall survive 
the Expiry Date and termination of this Contract. 

24.13.2. The Contractor shall, if requested by the Authority in accordance with Schedule 
12 (Exit Plan and Service Transfer Arrangements) and to the extent reasonably 
necessary to ensure continuity of service during exit and transition to any 
Replacement Contractor, grant (or procure the grant) to the Replacement 
Contractor a licence to use any Contractor Existing IPR or Third Party IPR on 
terms equivalent to the Contractor Existing IPR Licence or Third Party IPR 
Licence (as applicable) subject to the Replacement Contractor entering into 
reasonable confidentiality undertakings with the Contractor. 

24.13.3. Any licence granted to the Contractor pursuant to Paragraph 24.10 (Licence 
granted by the Authority) shall terminate automatically on the Expiry Date and 
the Contractor shall: 

(a) immediately cease all use of the Authority Existing IPR (including the 
Authority Data within which the Authority Existing IPR may subsist); 

(b) at the discretion of the Authority, return or destroy documents and other 
tangible materials that contain any of the Authority Existing IPR and the 
Authority Data, provided that if the Authority has not made an election 
within six Months of the termination of the licence, the Contractor may 
destroy the documents and other tangible materials that contain any of the 
Authority Existing IPR and the Authority Data (as the case may be); and 

(c) ensure, so far as reasonably practicable, that any Authority Existing IPR 
and Authority Data that are held in electronic, digital or other machine-
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readable form ceases to be readily accessible from any computer, word 
processor, voicemail system or any other device of the Contractor 
containing such Authority Existing IPR or Authority Data. 

24.14. Contractor Exploitation of New IPR 

24.14.1. Notwithstanding the Contractor’s ownership of the New IPR or licence which 
allows it to exploit and commercialise the New IPR: 

(a) the Contractor must always offer a price and solution to the Authority which 
is in accordance with the Contract Price and must licence the New IPR and 
Contractor Existing IPR to the Authority on equivalent terms as apply under 
this Contract; 

(b) where the Contractor proposes to exploit the New IPR, that it provides a 
detailed proposal of its plans for exploitation of the New IPR and the 
forecast returns, including (but not limited to) details of the goods and 
services to be offered by the Contractor which use the New IPR, the target 
markets and territory, the estimated level of orders, the marketing strategy; 
full details of the estimated costs, prices, revenues and profits; impact 
assessment on services delivered under the Contract; and any other 
information that would reasonably be required by the Authority to enable it 
to consider the commercial, legal and financial implications to the Parties 
of the proposal and any further information which  the Authority may 
reasonably request; and 

(c) where the Contractor proposes to discount the prices offered to the 
Authority in return for the right to exploit the New IPR, that it provides clear 
evidence to demonstrate how the exploitation plans and financial 
information provided under Paragraph 24.14.1 above have been applied to 
the price for the Services offered to the Authority and other potential End 
Users; 

24.14.2. The Authority shall be under no obligation to: 

(a) offer the New IPR (where this is owned by the Authority) or the 
Authority Existing IPR on an exclusive licence basis or on any 
other alternative terms of licensing and ownership; or 

(b) accept any alternative arrangement proposed by the Contractor 
under this Clause and the Authority shall be entitled to require the 
Contractor to deliver the solution on the basis of the same position 
on ownership and licensing of the New IPR (where this is owned 
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by the Authority) or Authority Existing IPR applies as applies under 
this Contract. 

24.14.3. Such agreement does not confer any exclusive right on the Contractor to 
negotiate with the Authority in relation to the New IPR (where this is owned by 
the Authority), Authority Existing IPR or any Crown IPR and the Authority shall 
be entitled to licence, assign and otherwise deal with such IPR (where it owns 
such IPR) with any other person (except to the extent that the Authority has 
entered into an exclusive licence with the Contractor in respect of such IPR 
pursuant to this Contract). 

24.14.4. The Contractor acknowledges and agrees that the Authority is under an 
obligation to comply with procurement Laws and state aid rules when 
considering proposals for alternative IPR arrangements and the Authority will 
need to consider its position and approach on a case-by-case basis. 

24.14.5. If within three years of its creation, any Intellectual Property in the New IPR has 
not been commercially exploited by the Contractor, and the Contractor is not 
using its best endeavours to do so, the Contractor shall on written request by 
the Authority promptly assign the Intellectual Property Rights in the New IPR to 
the Authority.  Each party shall bear its own costs in such assignment. 

 
OPTION 4 ☐ (ONLY APPLICABLE TO THE CONTRACT AND REPLACES CLAUSE 10 
(INTELLECTUAL PROPERTY) BELOW IF THIS BOX IS CHECKED) 

Intellectual Property Rights 

24.15. Each Party keeps ownership of its own Existing IPR. Neither Party has the right to use the 
other Party’s IPR, including any use of the other Party’s names, logos or trademarks, 
except as expressly granted elsewhere under the Contract or otherwise agreed in writing. 

24.16. Except as expressly granted elsewhere under the Contract, neither Party acquires any 
right, title or interest in or to the IPR owned by the other Party or any third party. 

24.17. Licences granted by the Contractor: Contractor Existing IPR 

24.17.1. Where the Authority orders Services which contain or rely upon Contractor 
Existing IPR, the Contractor hereby grants the Authority a Contractor Existing 
IPR Licence on the terms set out in Paragraph 24.17.2. 

24.17.2. The Contractor Existing IPR Licence granted by the Contractor to the Authority 
is a non-exclusive, perpetual, royalty-free, irrevocable, transferable, worldwide 
licence to use, change and sub-license any Contractor Existing IPR which is 
reasonably required by the Authority to enable it: 
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(a) or any End User to use and receive the Services; or 

(b) to use, sub-licence or commercially exploit (including by publication under 
Open Licence) the New IPR and New IPR Items, 

for any purpose relating to the exercise of the Authority’s (or, if the Authority is a 
Public Sector Body, any other Public Sector Body’s) business or function. 

24.18. Licences granted by the Authority and New IPR 

24.18.1. Any New IPR created under the Contract is owned by the Contractor. The 
Authority gives the Contractor a licence to use any Authority Existing IPR for 
the purpose of fulfilling its obligations during the Term. 

24.18.2. Where a Party acquires ownership of IPR incorrectly under this Contract it must 
do everything reasonably necessary to complete a transfer assigning them in 
writing to the other Party on request and at its own cost. 

24.18.3. Unless otherwise agreed in writing, the Contractor and the Authority will record 
any New IPR in the table at Annex 1 to this clause 24 and keep this updated 
throughout the Term.  

24.18.4. The Contractor hereby grants the Authority a licence to the New IPR on the 
terms set out in Paragraph 24.18.5. 

24.18.5. The licence granted by the Contractor to the Authority pursuant to Paragraph 
24.18.4 is a non-exclusive, perpetual, royalty-free, irrevocable, transferable, 
worldwide licence to use, change and sub-license any New IPR which is 
reasonably required by the Authority to enable it or any End User to use and 
receive the Services or for any purpose relating to the exercise of the Authority’s 
(or, if the Authority is a Public Sector Body, any other Public Sector Body’s) 
business or function. 

24.19. Third Party IPR 

24.19.1. The Contractor shall not use in the delivery of the Services any Third Party IPR 
unless Prior written consent of the Authority is granted by the Authority and it 
has procured that the owner or an authorised licensor of the relevant Third Party 
IPR has granted a Third Party IPR Licence on the terms set out in Paragraph 
24.19.2.  If the Contractor cannot obtain for the Authority a licence on the terms 
set out in Paragraph 24.19.2  in respect of any Third Party IPR the Contractor 
shall: 

(a) notify the Authority in writing; and 
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(b) use the relevant Third Party IPR only if the Authority has provided 
authorisation in writing, with reference to the acts authorised and the 
specific IPR involved.   

24.19.2. In spite of any other provisions of the Contract and for the avoidance of doubt, 
award of this Contract by the Authority and the ordering of any Services under 
it does not constitute an authorisation by the Crown under Sections 55 and 56 
of the Patents Act 1977 Section 12 of the Registered Designs Act 1949 or 
Sections 240 – 243 of the Copyright, Designs and Patents Act 1988. 

24.19.3. The Third Party IPR Licence granted to the Authority shall be a non-exclusive, 
perpetual, royalty-free, irrevocable, transferable, worldwide licence to use, 
change and sub-licence any Third Party IPR which is reasonably required by 
the Authority to enable it or any End User to receive and use the Services and 
make use of the deliverables provided by a Replacement Contractor. 

24.20. Termination of licences 

24.20.1. The Contractor Existing IPR Licence granted pursuant to Paragraph 24.17 and 
the Third Party IPR Licence granted pursuant to Paragraph 24.18 shall survive 
the Expiry Date and termination of this Contract. 

24.20.2. The Contractor shall, if requested by the Authority in accordance with Schedule 
12 (Exit Plan) and to the extent reasonably necessary to ensure continuity of 
service during exit and transition to any Replacement Contractor, grant (or 
procure the grant) to the Replacement Contractor a licence to use any 
Contractor Existing IPR or Third Party IPR on terms equivalent to the Contractor 
Existing IPR Licence or Third Party IPR Licence (as applicable) subject to the 
Replacement Contractor entering into reasonable confidentiality undertakings 
with the Contractor. 

24.20.3. Any licence granted to the Contractor pursuant to Paragraph 24.18 (Licence 
granted by the Authority) shall terminate automatically on the Expiry Date and 
the Contractor shall: 

(a) immediately cease all use of the Authority Existing IPR (including the 
Authority Data within which the Authority Existing IPR may subsist); 

(b) at the discretion of the Authority, return or destroy documents and other 
tangible materials that contain any of the Authority Existing IPR and the 
Authority Data, provided that if the Authority has not made an election 
within six Months of the termination of the licence, the Contractor may 
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destroy the documents and other tangible materials that contain any of the 
Authority Existing IPR and the Authority Data (as the case may be); and 

(c) ensure, so far as reasonably practicable, that any Authority Existing IPR 
and Authority Data that are held in electronic, digital or other machine-
readable form ceases to be readily accessible from any computer, word 
processor, voicemail system or any other device of the Contractor 
containing such Authority Existing IPR or Authority Data. 

24.21. Contractor Exploitation of New IPR 

24.21.1. Notwithstanding the Contractor’s ownership of the New IPR or licence which 
allows it to exploit and commercialise the New IPR: 

(a) the Contractor must always offer a price and solution to the Authority which 
is in accordance with the Contract Price and must licence the New IPR and 
Contractor Existing IPR to the Authority on equivalent terms as apply under 
this Contract; 

(b) where the Contractor proposes to exploit the New IPR, that it provides a 
detailed proposal of its plans for exploitation of the New IPR and the 
forecast returns, including (but not limited to) details of the goods and 
services to be offered by the Contractor which use the New IPR, the target 
markets and territory, the estimated level of orders, the marketing strategy; 
full details of the estimated costs, prices, revenues and profits; impact 
assessment on services delivered under the Contract; and any other 
information that would reasonably be required by the Authority to enable it 
to consider the commercial, legal and financial implications to the Parties 
of the proposal and any further information which  the Authority may 
reasonably request; and 

(c) where the Contractor proposes to discount the prices offered to the 
Authority in return for the right to exploit the New IPR, that it provides clear 
evidence to demonstrate how the exploitation plans and financial 
information provided under Paragraph 24.21.1 above have been applied to 
the price for the Services offered to the Authority and other potential End 
Users; 

24.21.2. The Authority shall be under no obligation to: 

(a) offer the New IPR (where this is owned by the Authority) or the Authority 
Existing IPR on an exclusive licence basis or on any other alternative terms 
of licensing and ownership; or 
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(b) accept any alternative arrangement proposed by the Contractor under this 
Clause and the Authority shall be entitled to require the Contractor to 
deliver the solution on the basis of the same position on ownership and 
licensing of the New IPR (where this is owned by the Authority) or Authority 
Existing IPR applies as applies under this Contract. 

24.21.3. Such agreement does not confer any exclusive right on the Contractor to 
negotiate with the Authority in relation to the New IPR (where this is owned by 
the Authority), Authority Existing IPR or any Crown IPR and the Authority shall 
be entitled to licence, assign and otherwise deal with such IPR (where it owns 
such IPR) with any other person (except to the extent that the Authority has 
entered into an exclusive licence with the Contractor in respect of such IPR 
pursuant to this Contract). 

24.21.4. The Contractor acknowledges and agrees that the Authority is under an 
obligation to comply with procurement Laws and state aid rules when 
considering proposals for alternative IPR arrangements and the Authority will 
need to consider its position and approach on a case-by-case basis. 

24.21.5. If within three years of its creation, any Intellectual Property in the New IPR has 
not been commercially exploited by the Contractor, and the Contractor is not 
using its best endeavours to do so, the Contractor shall on written request by 
the Authority promptly assign the Intellectual Property Rights in the New IPR to 
the Authority.  Each party shall bear its own costs in such assignment. 
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OPTION 5 ☐ (ONLY APPLICABLE TO THE IF THIS BOX IS CHECKED) 

24.22. Gain Share 

24.22.1. The Contractor is permitted to commercially exploit the New IPR or any material 
reproducing the New IPR provided that it pays to the Authority an amount to be 
calculated using one of the following options, such option to be agreed in writing 
by the parties prior to any commercial exploitation:  

(a) a levy for the use of the New IPR including copyright to be calculated at 
[....] % of the Contractor’s selling/licensing price; or  

(b) a profit-sharing arrangement on the basis of a levy payable to the Authority 
in respect of the Contractor’s exploitation of the New IPR. This levy 
expressed as a percentage of the profit and shall be determined as follows: 

gross sale or licence price, i.e. the price for which the Contractor invoices its 
customer 

minus 

the allowable costs as prescribed by the Authority for this purpose. 

The profit so determined shall be shared between the Contractor and the 
Authority as below, but in no circumstances will any loss be shared: 

The first [..............] per cent shall be retained by the Contractor; 

The next [...............] per cent shall be shared between the Contractor and 
the Authority in the ratio of [...........]; The remaining profit shall be shared 
between the Contractor and the Authority in the ratio of [.........].] 

 

24.22.2. The Contractor shall promptly inform the Authority if any of the New IPR is 
capable of exploitation outside of the Contract. 

24.22.3. Sales involving, or licences to reproduce, adaptations, extractions, translations 
or enhancements of the New IPR shall attract levy in accordance with the 
Contract unless the Authority agrees in writing that an allowance may be made 
for software that was not developed at the Crown’s or Authority’s expense. 

24.22.4. The following provisions shall apply to this Contract: 

(a) The Contractor shall provide as soon as possible after delivery of the 
sale/licensed articles a statement, in a form prescribed by the Authority, of 
the calculable profitability showing the gross selling/licence price and a 
summary of the allowable costs together with a certificate from its statutory 
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auditors that the statement is correct and complete and that it complies with 
the accounting conventions agreed by the Authority for the purpose. 

(b) The Contractor shall provide such facilities as may be necessary for the 
Authority, if it so desires, to verify the statements and for this purpose the 
Contractor shall maintain proper books of accounts and records at its 
premises and shall make them available for inspection whether physically 
or otherwise at all reasonable times by representatives of the Authority. 

(c) The liability of the Contractor to the Authority for any sum due under this 
Contract including interim payment of levy for exploitation of the New IPR 
shall accrue on the date of delivery to the third-party licensee/sub-licensee 
excluding the Contractor's works or, where the licence so prescribes, upon 
shipment. 
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ANNEX 1: NEW IPR 

Name of New IPR Details 
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 GENERAL TERMS AND CONDITIONS 

1. PROVISION OF SERVICES  

1.1. The Contractor shall ensure that the Services: 

1.1.1. comply in all respects with the Specification;  

1.1.2. are supplied promptly and in any event within any time limits as may be set out in 
this Contract;  

1.1.3. are supplied in accordance with the Contractor’s Tender and the provisions of this 
Contract. 

1.2. The Contractor shall:  

1.2.1. perform its obligations under this Contract, including in relation to the supply of the 
Services in accordance with:  

(a)  all applicable Law;  

(b) in accordance with the Anti-slavery Policy and if Key Provision 18 (Tackling 
Modern Slavery) shall apply in accordance with the Authority’s Anti-slavery 
Policy; and 

(c) Good Industry Practice;  

(d) any quality assurance standards as set out in the Key Provisions; and  

(e) the Contractor’s own established procedures and practices to the extent 
that the same do not conflict with the requirements of Clauses 1.2.1(a) to 
1.2.1(d), above; and  

1.2.2. deliver the Services using efficient business processes and ways of working having 
regard to the Authority’s obligation to ensure value for money.  

1.3. In the event that the Contractor becomes aware of any inconsistency between the 
requirements of Clauses 1.2.1(a) to 1.2.1(d) of this Schedule 2, the Contractor shall 
immediately notify the Authority Representative in writing of such inconsistency and the 
Authority Representative shall, as soon as practicable, notify the Contractor which 
requirement the Contractor shall comply with. 

1.4. The Authority may inspect and examine the manner in which the Contractor supplies the 
Services during normal business hours on reasonable notice. 
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1.5. Immediately following the Commencement Date, the Contractor shall, if specified in the 
Key Provisions, implement the Services fully in accordance with the Implementation Plan.  

1.6. The Contractor shall commence delivery of the Services on the Services Commencement 
Date, if specified in Clause 7 (Services Commencement Date) of Schedule 1.  

1.7. The Contractor shall comply fully with its obligations set out in the Specification and the 
Tender.  

1.8. If the Authority informs the Contractor in writing that the Authority reasonably believes that 
any part of the Services does not meet the requirements and/or standards of the Contract 
or differs in any way from those requirements, and this is other than as a result of a Default 
by the Authority, the Contractor shall at its own expense re-schedule and carry out the 
Services in accordance with the requirements of the Contract within such reasonable time 
as may be specified by the Authority. 

1.9. The Contractor shall notify the Authority as soon as it becomes aware of: 

1.9.1. any breach, or potential breach, of the Anti-slavery Policy and if Key Provision 18 
applies, any breach, or potential breach, of the Authority’s Anti-slavery Policy; 
or 

1.9.2. any actual or suspected slavery or human trafficking in a supply chain which has a 
connection with this Contract. 

2. KEY PERSONNEL 

2.1. The Contractor acknowledges that the Key Personnel are essential to the proper provision 
of the Services to the Authority.  

2.2. The Contractor shall not remove or replace any Key Personnel unless: 

2.2.1. requested to do so by the Authority; 

2.2.2. the person concerned resigns, retires or dies or is on maternity or long-term sick 
leave;  

2.2.3. the person’s employment or contractual arrangement with the Contractor or a Sub-
contractor is terminated for material breach of contract by the employee; or 

2.2.4. the Contractor obtains the Authority’s prior written consent. 

2.3. The Authority shall not unreasonably withhold its consent under Clause 2.2.4 of this 
Schedule 2. Such consent shall be conditional on appropriate arrangements being made 
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by the Contractor to minimise any adverse impact on the Contract which could be caused 
by a change in Key Personnel. 

3. CONTRACTOR PERSONNEL 

3.1. At all times, the Contractor shall ensure that: 

3.1.1. each of the Contractor Personnel responsible for providing the Services is suitably 
qualified, adequately trained and capable of providing the applicable Services 
in respect of which they are engaged; 

3.1.2. there is an adequate number of Contractor Personnel to provide the Services 
properly and in accordance with the Contract; 

3.1.3. only those people who are authorised by the Contractor are involved in providing 
the Services; and 

3.1.4. all of the Contractor Personnel comply with all of the Authority's policies, rules, 
regulations and requirements (including those relating to security 
arrangements) as may be in force from time to time for conduct when at or 
outside the Premises of the Authority. 

3.2. The Authority may refuse to grant access to and remove any of the Contractor Personnel 
who do not comply with Clause 3.1 of this Schedule 2 or if they otherwise present a 
security threat or the Authority reasonably determines their presence to be undesirable. 

3.3. The Contractor shall replace any of the Contractor Personnel who the Authority 
reasonably decides have failed to carry out their duties with reasonable skill and care to a 
professional standard. Following the removal of any of the Contractor Personnel for any 
reason, the Contractor shall ensure such person is replaced promptly with another person 
with the necessary training and skills to meet the requirements of the Services. 

3.4. At the Authority’s written request, the Contractor shall provide a list of the names and 
addresses of all persons who may require admission in connection with the Contract to 
the Premises, specifying the capacities in which they are concerned with the Contract and 
the Services and giving such other particulars as the Authority may reasonably request. 
The Contractor shall ensure at all times that it has the right to provide these records under 
Data Protection Legislation. 

3.5. The Contractor shall comply with the Authority's procedures for the vetting of personnel 
and as advised to the Contractor by the Authority in respect of all persons employed or 
engaged in the provision of the Services. The Contractor confirms that all persons 
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employed or engaged by the Contractor were vetted and recruited on a basis that is 
equivalent to and no less strict than the Authority's procedures for the vetting of personnel. 

3.6. If the Contractor fails to comply with Clause 3.4 of this Schedule 2 within one (1) Month of 
the date of the request and, in the reasonable opinion of the Authority, such failure may 
be prejudicial to the interests of the Crown, then the Authority may terminate the Contract 
with immediate effect by giving written notice to the Contractor at any time after the end 
of that one (1) Month period, such termination shall not prejudice or affect any right of 
action or remedy which shall have accrued or shall thereafter accrue to the Authority.   

3.7. The decision of the Authority as to whether any person is to be refused access to the 
Premises and/or as to whether the Contractor has failed to comply with Clause 3.4 of this 
Schedule 2 shall be final and conclusive. 

Income Tax and National Insurance Contributions  

3.8. Where the Contractor or any Contractor Personnel are liable to be taxed in the UK or to 
pay national insurance contributions in respect of consideration received under the 
Contract, the Contractor shall: 

3.8.1. at all times comply with the Income Tax (Earnings and Pensions) Act 2003 and all 
other statutes and regulations relating to income tax, and the Social Security 
Contributions and Benefits Act 1992 and all other statutes and regulations 
relating to national insurance contributions, in respect of that consideration; and 

3.8.2. indemnify the Authority against any income tax, national insurance and social 
security contributions and any other liability, deduction, contribution, 
assessment or claim arising from or made (whether before or after the making 
of a demand pursuant to the indemnity hereunder) in connection with the 
provision of the Services by the Contractor or any Contractor Personnel. 

3.9. In the event that any one of the Contractor Personnel is a Worker as defined in Clause 1 
of Schedule 3 (Definitions and Interpretation) who receives consideration relating to the 
Services, then the Contractor shall ensure that its contract with the Worker contains the 
following requirements: 

3.9.1. that the Authority may, at any time during the Term, request that the Worker provides 
information which demonstrates how the Worker complies with the 
requirements of Clause 3.8 of this Schedule 2, or why those requirements do 
not apply to it. In such case, the Authority may specify the information which the 
Worker must provide and the period within which that information must be 
provided;  
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3.9.2. that the Worker’s contract may be terminated at the Authority’s request if: 

(a) the Worker fails to provide the information requested by the Authority within 
the time specified by the Authority under Clause 3.9.1 of this Schedule 2; 
and/or 

(b) the Worker provides information which the Authority considers is 
inadequate to demonstrate how the Worker complies with Clause 3.8 of 
this Schedule 2 or confirms that the Worker is not complying with those 
requirements; and  

3.9.3. that the Authority may supply any information it receives from the Worker to HMRC 
for the purpose of the collection and management of revenue for which they are 
responsible.  

4. MANNER OF CARRYING OUT THE SERVICES 

4.1. The Contractor shall begin performing the Services on the Services Commencement Date 
and continue to perform them for the Term. The Authority may, by written notice, require 
the Contractor to execute the Services in such order as the Authority may decide. In the 
absence of such notice the Contractor shall submit such detailed programmes of work and 
progress reports as the Authority may from time to time require. 

4.2. The Contractor shall at all times comply with the Quality Standards. To the extent that the 
standard of Services has not been specified in the Contract, the Contractor shall agree 
the relevant standard of the Services with the Authority prior to the supply of the Services 
and, in any event, the Contractor shall perform its obligations under the Contract in 
accordance with the Law and Good Industry Practice.   

4.3. The Contractor shall ensure that all Contractor Personnel supplying the Services shall do 
so with all due skill, care and diligence and shall possess such qualifications, skills and 
experience as are necessary for the proper supply of the Services. 

4.4. The Contractor will be responsible for providing and delivering the Services in each and 
every respect with all relevant provisions of the Contract at all times and will ensure 
continuity of supply (at no extra cost to the Authority) in accordance with Schedule 4. 

5. USE OF AUTHORITY EQUIPMENT 

5.1. Where the Authority issues Property free of charge to the Contractor such Property shall 
be and remain the property of the Authority. The Contractor irrevocably licences the 
Authority and its agents to enter upon any premises of the Contractor during normal 
business hours on reasonable notice to recover any such Property. The Contractor shall 
take all reasonable steps to ensure that the title of the Authority to the Property and the 
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exclusion of any such lien or other interest are brought to the notice of all Sub-contractors 
and other appropriate persons and shall, at the Authority’s request, store the Property 
separately and ensure that it is clearly identifiable as belonging to the Authority.  

5.2. The Property shall be deemed to be in good condition when received by or on behalf of 
the Contractor unless the Contractor notifies the Authority otherwise within five (5) 
Working Days of receipt. 

5.3. Upon receipt of the Property the Contractor shall subject it to: 

5.3.1. a reasonable visual inspection, and 

5.3.2. such additional inspection and testing as may be necessary and practicable in order 
to check that the Property is not defective or deficient for the purpose for which 
it has been provided. 

5.4. The Authority shall replace or re-issue issued Property agreed by the Parties to be 
defective within a reasonable period. 

5.5. The Contractor shall ensure the security of all the Property whilst in its possession.  

5.6. The Contractor shall be liable for all loss of, or damage to, the Property (excluding fair 
wear and tear), unless such loss or damage was caused by the Default of the Authority. 
The Contractor shall inform the Authority within two (2) Working Days of any loss of, or 
damage to, the Property occurring. 

6. TERM  

6.1. This Contract shall commence on the Services Commencement Date and, unless 
terminated earlier in accordance with the terms of this Contract or the general law, shall 
continue until the end of the Term. 

6.2. The Authority shall be entitled to extend the Term on one or more occasions by giving the 
Contractor written notice not less than three (3) Months prior to the date on which this 
Contract would otherwise have expired, provided that the duration of this Contract shall 
be no longer than the total term specified in the Order Form. The provisions of the Contract 
will apply and take effect mutatis mutandis (subject to any Variation or adjustment to the 
Contract Price pursuant to Clause 8 (Price Adjustment on Extension of Term) of the Key 
Provisions, if applicable) throughout any such extended period.  

7. CONTRACT MANAGEMENT AND MONITORING OF CONTRACTOR’S 
PERFORMANCE 

7.1. The Parties shall each appoint a contract manager to be known respectively as the 
Authority Representative and the Contractor Representative. The Authority 
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Representative and the Contractor Representative shall meet at least Monthly (unless 
otherwise notified by the Authority) to discuss the Contractor's performance and other 
matters connected to the delivery of the Contract. 

7.2. The Contractor shall comply, as the Authority shall require, with the monitoring 
arrangements set out in Schedule 7 (Contract Monitoring) including, but not limited to, 
providing such data and information as the Contractor may be required to produce under 
the Contract. 

7.3. The Contractor shall comply with any and all of the monitoring arrangements that the 
Authority shall reasonably require from time to time. This shall include, but shall not be 
limited to, providing such information as the Authority may require the Contractor to 
produce under the Contract. 

7.4. At the Authority's request, within five (5) Working Days of such request, the Contractor 
shall supply such management information to the Authority as the Authority may 
reasonably request from time to time (including without limit any information about the 
Contractor’s supply chain and its compliance in relation to sustainability requirements). 

7.5. The Contractor shall provide the Authority with such supporting documentation as the 
Authority may require to establish and verify the Contractor's levels of performance. 

7.6. The Contractor shall meet with the Authority following the completion of the provision of 
the Services to discuss:  

7.6.1. whether the Contractor believes the objectives of the Contract were achieved; 

7.6.2. how far the intended benefits sought in the Authority's Specification and that had 
been forecast in the Tender were achieved; and  

7.6.3. to identify any lessons learnt for future projects. 

7.7. The Authority shall be able to share and use any information arising from such meetings 
referred to in Clause 7.6 of this Schedule 2 as it sees fit. 

8. PRICE AND PAYMENT   

Contract Price/Statement of Works Price 

8.1. In consideration of the Contractor carrying out its obligations under the Contract, including 
the provision of the Services, the Authority shall pay the Contractor the Contract Price in 
accordance with this Clause 8 (Price and Payment) of this Schedule 2. The Contract Price 
shall remain fixed for the Term. 
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8.2. The Contractor shall not suspend the supply of the Services unless the Contractor is 
entitled to terminate the Contract under Clause 16.5 (Termination) of this Schedule 2 for 
failure to pay undisputed sums of money. Interest shall be payable by the Authority on the 
late payment of any undisputed sums of money properly invoiced in accordance with the 
Late Payment of Commercial Debts (Interest) Act 1998. 

8.3. The Authority may retain or set-off any amount owed by the Contractor to the Crown or 
any part of the Crown (including the Authority) against any amount due to the Contractor 
under this Contract or under any agreement between the Contractor and the Authority. 

VAT 

8.4. The Contract Price is stated exclusive of VAT, which shall be added at the prevailing rate 
as applicable and paid by the Authority following delivery of a valid VAT invoice. 

8.5. The Contractor shall indemnify the Authority on a continuing basis against any liability, 
including any interest, penalties or costs incurred, that is levied, demanded or assessed 
on the Authority at any time in respect of the Contractor's failure to account for or to pay 
any VAT relating to payments made to the Contractor under this Contract. Any amounts 
due under this Clause 8.5 shall be paid in cleared funds by the Contractor to the Authority 
not less than five Working Days before the date upon which the tax or other liability is 
payable by the Authority. 

Invoicing  

8.6. The Contractor shall submit an invoice to the Authority Monthly in arrears. The Contractor 
shall ensure that each invoice contains all appropriate references and a detailed 
breakdown of the Services supplied and that it is supported by any other documentation 
as may be reasonably required by the Authority to substantiate such invoice. Where travel 
and subsistence are claimed, all claims must comply with the provisions set out in the 
Schedule 6 and must be accompanied by appropriate receipts to cover the total amount 
claimed. 

8.7. The Authority shall verify and pay each valid and undisputed invoice received in 
accordance with Clause 8.6 of this Schedule 2 within thirty (30) days of receipt of such 
invoice at the latest. If there is undue delay in verifying the invoice in accordance with this 
Clause 8.7 of this Schedule 2, the invoice shall be regarded as valid and undisputed for 
the purposes this Clause 8.7 after a reasonable time has passed 

Recovery of Sums Due  

8.8. The Authority shall be entitled to withhold payment due under this Clause 8 (Price and 
Payment) of this Schedule 2 for so long as the Contractor, in the Authority’s reasonable 
opinion, has failed to comply with its obligations to pay any Sub-contractors promptly in 
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accordance with Clause 25.11 (Assignment, Novation and Sub-contracting) of this 
Schedule 2. For the avoidance of doubt the Authority shall not be liable to pay any interest 
or penalty in withholding such payment.   

Electronic Invoicing  

8.9. The Authority shall accept for processing any electronic invoice submitted by the 
Contractor that complies with the standard on electronic invoicing provided that it is valid 
and undisputed. 

8.10. For the purpose of clause 8.9 above, an electronic invoice complies with the standard of 
electronic invoicing where it complies with the standard and any of the syntaxes published 
in the UK version of Commission Implementing Decision (EU) 2017/1870 as it forms part 
of English law under the European Union (Withdrawal) Act 2018 

8.11. Not used  

9. WARRANTIES 

9.1. The Contractor represents and warrants that: 

9.1.1. it is validly incorporated, organised and subsisting in accordance with the Laws of 
its place of incorporation; 

9.1.2. it has full capacity and authority (including, where its procedures so require, the 
consent of its parent company) to enter into and perform its obligations under 
the Contract;  

9.1.3. this Contract is executed by a duly authorised representative of the Contractor; 

9.1.4. all necessary rights, authorisations, licences, consents and regulatory approvals 
(including in relation to IPR) are in place to enter into this Contract, enable the 
Contractor to perform its obligations under the Contract and for the Authority to 
receive the Services; 

9.1.5. in entering the Contract it has not committed any Fraud; 

9.1.6. all written statements and representations in any written submissions made by the 
Contractor as part of the procurement process, including without limitation its 
response to the selection questionnaire and invitation to tender (if applicable), 
its tender and any other documents submitted remain true, accurate and not 
misleading, save as may have been specifically disclosed in writing to the 
Authority prior to execution of the Contract;  
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9.1.7. it has notified the Authority in writing of any actions, suits or proceedings or 
regulatory investigations before any court or administrative body or arbitration 
tribunal pending or, to its knowledge any threatened against it or any of its 
Affiliates that might affect its ability to perform its obligations under the Contract; 

9.1.8. its execution, delivery and performance of its obligations under this Contract will not 
constitute a breach of any Law or obligation applicable to it and will not cause 
or result in a default under any agreement by which it is bound; 

9.1.9. its obligations under this Contract constitute its legal, valid and binding obligations, 
enforceable in accordance with their respective terms subject to applicable 
bankruptcy, reorganisation, insolvency, moratorium or similar Laws affecting 
creditors’ rights generally and subject, as to enforceability, to equitable 
principles of general application (regardless of whether enforcement is sought 
in a proceeding in equity or law); 

9.1.10. it is not subject to any contractual obligation, compliance with which is likely to 
have a material adverse effect on its ability to perform its obligations under the 
Contract; 

9.1.11. no proceedings or other steps have been taken and not discharged (nor, to the 
best of its knowledge, are threatened) for the winding up of the Contractor or 
for its dissolution or for the appointment of a receiver, administrative receiver, 
liquidator, manager, administrator or similar officer in relation to any of the 
Contractor’s assets or revenue; 

9.1.12. it owns, has obtained, valid licences for all Intellectual Property Rights that are 
necessary for the performance of its obligations under the Contract and/or the 
receipt of the Services by the Authority; 

9.1.13. in the three (3) years prior to the Commencement Date: 

(a) it has conducted all financial accounting and reporting activities in 
compliance in all material respects with the generally accepted accounting 
principles that apply to it in any country where it files accounts; 

(b) it has been in full compliance with all applicable securities and tax laws and 
regulations in the jurisdiction in which it is established; and 

(c) it has not done or omitted to do anything which could have a material 
adverse effect on its assets, financial condition or position as an ongoing 
business concern, ability to fulfil its obligations under the Contract or 
provide the Services; and 
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9.2. The Contractor warrants and undertakes to the Authority that as at the Commencement 
Date, it has notified the Authority in writing of any Occasions of Tax Non-Compliance or 
any litigation that it is involved in that is in connection with any Occasions of Tax Non-
Compliance. If, at any point during the Term, an Occasion of Tax Non-Compliance occurs, 
the Contractor shall:  

9.2.1. notify the Authority in writing of such fact within five (5) Working Days of its 
occurrence; and 

9.2.2. promptly provide to the Authority:  

(a) details of the steps which the Contractor is taking to address the Occasion 
of Tax Non-Compliance and to prevent the same from recurring, together 
with any mitigating factors that it considers relevant; and  

(b) such other information in relation to the Occasion of Tax Non-Compliance 
as the Authority may reasonably require. 

9.3. The Contractor warrants and undertakes to the Authority that: 

9.3.1. its responses to the Authority's slavery and human trafficking due diligence 
questionnaire, if any, are complete and accurate; and 

9.3.2. neither the Contractor nor any of its Contractor Personnel: 

(a) has been convicted of any offence involving slavery and human trafficking; 
and 

(b) having made reasonable enquiries, so far as it is aware, has been or is the 
subject of any investigation, inquiry or enforcement proceedings by any 
governmental, administrative or Regulatory Body regarding any offence or 
alleged offence of or in connection with slavery and human trafficking; and 

9.3.3. it shall at all times conduct its business in a manner that is consistent with any anti-
slavery policy of the Authority that is notified to the Contractor and shall provide 
to the Authority any reports or other information that the Authority may request 
as evidence of the Contractor’s compliance with this Clause 9.3.3 and/or as 
may be requested or otherwise required by the Authority in accordance with its 
anti-slavery policy.  

9.4. The Contractor shall implement due diligence procedures for its own suppliers, Sub-
contractors and other participants in its supply chains, to ensure that there is no slavery 
or human trafficking in its supply chains. 
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9.5. The representations and warranties set out in this Clause 9 (Warranties) of this Schedule 
2 shall be deemed to be repeated by the Contractor on the Services Commencement Date 
(if later than the date of signature of this Contract) by reference to the facts then existing. 

9.6. Each of the representations and warranties set out in this Clause 9 (Warranties) of this 
Schedule 2 shall be construed as a separate representation and warranty and shall not 
be limited or restricted by reference to, or inference from, the terms of any other 
representation, warranty or any other undertaking in this Contract. 

9.7. If at any time the Contractor becomes aware that a representation or warranty given by it 
under this Clause 9 (Warranties) has been breached, is untrue or is misleading, it shall 
immediately notify the Authority of the relevant occurrence in sufficient detail to enable the 
Authority to make an accurate assessment of the situation. 

9.8. For the avoidance of doubt, the fact that any provision within this Contract is expressed 
as a warranty shall not preclude any right of termination which the Authority may have in 
respect of breach of that provision by the Contractor. 

9.9. Except as expressly stated in this Contract, all warranties and conditions whether express 
or implied by statute, common law or otherwise are hereby excluded to the extent 
permitted by Law. 

10. INTELLECTUAL PROPERTY 

10.1. Each Party keeps ownership of its own Existing IPR.   Neither Party has the right to use 
the other Party’s IPR, including any use of the other Party’s names, logos or trademarks, 
except as expressly granted elsewhere under the Contract or otherwise agreed in writing. 

10.2. Except as expressly granted elsewhere under the Contract, neither Party acquires any 
right, title or interest in or to the IPR owned by the other Party or any third party. 

10.3. Licences granted by the Contractor: Contractor’s Existing IPR 

10.3.1. Where the Authority orders Services which contain or rely upon Contractor’s 
Existing IPR, the Contractor hereby grants the Authority a Contractor’s Existing 
IPR Licence on the terms set out in Paragraph 10.3.2. 

10.3.2. The Contractor gives the Authority a non-exclusive, perpetual, royalty-free, 
irrevocable, transferable, worldwide licence to use, change and sub-license the 
Contractor’s Existing IPR which is reasonably required by the Authority to 
enable it: 

(A) or any End User to use and receive the Services; or 
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(b) to use, sub-licence or commercially exploit (including by publication under 
Open Licence) the New IPR and New IPR Items, for any purpose relating 
to the exercise of the Authority’s or any other Public Sector Body’s) 
business or function. 

10.4. Licences granted by the Authority and New IPR 

10.4.1. Any New IPR created under the Contract is owned by the Authority. The 
Authority gives the Contractor a licence to use any Existing IPRs and New IPRs 
for the purpose of fulfilling its obligations during the Term. 

10.4.2. Where a Party acquires ownership of IPR incorrectly under this Contract it must 
do everything reasonably necessary to complete a transfer assigning them in 
writing to the other Party on request and at its own cost. 

10.4.3. Unless otherwise agreed in writing, the Contractor and the Authority will record 
any New IPR in the table at Annex 1 to this Clause 10 of this Schedule 2 and 
keep this updated throughout the   Term.  

10.5. Open Licence Publication 

10.5.1. Subject to Paragraph 10.5.4, the Contractor agrees that the Authority may at its 
sole discretion publish under Open Licence all or part of the New IPR Items. 

10.5.2. Subject to Paragraph 10.5.4, the Contractor hereby warrants that the New IPR 
Items are suitable for release under Open Licence. 

10.5.3. The Contractor will supply any or all New IPR Items in a format suitable for 
publication under Open Licence (“the Open Licence Publication Material”) 
within 30 days of written request from the Contractor (“Authority Open Licence 
Request”). 

10.5.4. The Contractor may within 15 days of an Authority Open Licence Request under 
Paragraph 10.5.3 request in writing that the Contractor excludes all or part of: 

(a) the New IPR; or 

(b) Contractor’s Existing IPR or Third Party IPR that would otherwise be 
included in the Open Licence Publication Material supplied to the Authority 
pursuant to Paragraph 10.5.3, from Open Licence publication. 

10.5.5. Any decision to Approve any such request from the Contractor pursuant to 
Paragraph 10.5.4 shall be at the Authority’s sole discretion, not to be 
unreasonably withheld, delayed or conditioned. 



Clinical Evaluation C310446 - November 2027 

  

 

86 

Conditions of Contract for the Provision of Services – Full Version (v2.2 – March 2023) 

10.5.6. Subject to Clauses 14 (Indemnity and Limitation of Liability) and 15 (Insurance) 
of Schedule 2, the Authority will not be liable in the event that any Contractor’s 
Existing IPR or Third Party IPR is included in the Open Licence Publication 
Material published by the Contractor. 

10.6. Third Party IPR 

10.6.1. The Contractor shall not use in the delivery of the Services any Third Party IPR 
unless Prior written consent of the Authority is granted by the Authority and it 
has procured that the owner or an authorised licensor of the relevant Third Party 
IPR has granted a Third Party IPR Licence on the terms set out in Paragraph 
10.6.3.  If the Contractor cannot obtain for the Authority a licence on the terms 
set out in Paragraph 10.6.3  in respect of any Third Party IPR the Contractor 
shall: 

(a) notify the Authority in writing; and 

(b) use the relevant Third Party IPR only if the Authority has provided 
authorisation in writing, with reference to the acts authorised and the 
specific IPR involved.   

10.6.2. In spite of any other provisions of the Contract and for the avoidance of doubt, 
award of this Contract by the Authority and the ordering of any Services under 
it does not constitute an authorisation by the Crown under Sections 55 and 56 
of the Patents Act 1977 Section 12 of the Registered Designs Act 1949 or 
Sections 240 – 243 of the Copyright, Designs and Patents Act 1988. 

10.6.3. The Third Party IPR Licence granted to the Authority shall be a non-exclusive, 
perpetual, royalty-free, irrevocable, transferable, worldwide licence to use, 
change and sub-licence any Third Party IPR which is reasonably required by 
the Authority to enable it or any End User to receive and use the Services and 
make use of the Services provided by a Replacement Contractor. 

10.7. Termination of licences 

10.7.1. The Contractor’s Existing IPR Licence granted pursuant to Paragraph 10.3 and 
the Third Party IPR Licence granted pursuant to Paragraph 10.6 shall survive 
the Expiry Date and termination of this Contract. 

10.7.2. The Contractor shall, if requested by the Authority in accordance with Schedule 
12 (Exit Plan and Service Transfer Arrangements) and to the extent reasonably 
necessary to ensure continuity of service during exit and transition to any 
Replacement Contractor, grant (or procure the grant) to the Replacement 
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Contractor a licence to use any Contractor’s Existing IPR or Third Party IPR on 
terms equivalent to the Contractor’s Existing IPR Licence or Third Party IPR 
Licence (as applicable) subject to the Replacement Contractor entering into 
reasonable confidentiality undertakings with the Contractor. 

10.7.3. Any licence granted to the Contractor pursuant to Paragraph 10.4 (Licence 
granted by the Authority) shall terminate automatically on the Expiry Date and 
the Contractor shall: 

(a) immediately cease all use of the Authority’s Existing IPR (including the 
Authority Data within which the Authority’s Existing IPR may subsist); 

(b) at the discretion of the Authority, return or destroy documents and other 
tangible materials that contain any of the Authority’s Existing IPR and the 
Authority Data, provided that if the Authority has not made an election 
within six Months of the termination of the licence, the Contractor may 
destroy the documents and other tangible materials that contain any of the 
Authority’s Existing IPR and the Authority Data (as the case may be); and 

(c) ensure, so far as reasonably practicable, that any Authority’s Existing IPR 
and Authority Data that are held in electronic, digital or other machine-
readable form ceases to be readily accessible from any computer, word 
processor, voicemail system or any other device of the Contractor 
containing such Authority’s Existing IPR or Authority Data. 

 

ANNEX 1: NEW IPR 

Name of New IPR Details 

To be confirmed  

  

 

11. AUTHORITY DATA  

11.1. The Contractor shall not delete or remove any proprietary notices contained within or 
relating to the Authority Data.   

11.2. The Contractor shall not store, copy, disclose, or use the Authority Data except as 
necessary for the performance by the Contractor of its obligations under the Contract or 
as otherwise expressly authorised in writing by the Authority. 
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11.3. To the extent that Authority Data is held and/or processed by the Contractor, the 
Contractor shall supply that Authority Data to the Authority as requested by the Authority 
in the format the Authority specifies. 

11.4. Upon receipt or creation by the Contractor of any Authority Data and during any collection, 
Processing, storage and transmission by the Contractor of any Authority Data, the 
Contractor shall take all precautions necessary to preserve the integrity of the Authority 
Data and to prevent any corruption or loss of the Authority Data. 

11.5. The Contractor shall perform secure back-ups of all Authority Data. The Contractor shall 
ensure that such back-ups are available to the Authority at all times upon request. 

11.6. The Contractor shall ensure that any system on which the Contractor holds any Authority 
Data, including back-up data, is a secure system that complies with the Security Policy. 

11.7. If the Authority Data is corrupted, lost or sufficiently degraded as a result of the 
Contractor's Default so as to be unusable, the Authority may: 

11.7.1. require the Contractor (at the Contractor's expense) to restore or procure the 
restoration of the Authority Data and the Contractor shall do so as soon as 
practicable; and/or 

11.7.2. itself restore or procure the restoration of the Authority Data and shall be repaid 
by the Contractor any reasonable expenses incurred in doing so. 

11.8. If at any time the Contractor suspects or has reason to believe that Authority Data has or 
may become corrupted, lost or sufficiently degraded in any way for any reason, then the 
Contractor shall notify the Authority immediately and inform the Authority of the remedial 
action the Contractor proposes to take. 

12. PROTECTION OF PERSONAL DATA  

Status of the Controller  

12.1. The Parties acknowledge that for the purposes of the Data Protection Legislation, the 
nature of the activity carried out by each of them in relation to their respective obligations 
under this Contract will determine the status of each Party under the Data Protection 
Legislation. A Party may act as:  

12.1.1. “Controller” (where the other Party acts as the “Processor”);  

12.1.2. “Processor” (where the other Party acts as the “Controller”);  
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12.1.3. “Joint Controller” (where both Parties are considered to jointly control the same 
Personal Data);  

12.1.4. “Independent Controller” of the Personal Data where the other Party is also 
“Controller” of the same Personal Data in its own right (but there is no element 
of joint control);  

and the Parties shall set out in Schedule 13 (Processing, Personal Data and Data 
Subjects) which scenario or scenarios are intended to apply under this Contract. 

Where one Party is Controller and the other Party its Processor 

12.2. Where a Party is a Processor, the only Processing that it is authorised to do is listed in 
Schedule 13 (Processing, Personal Data and Data Subjects) by the Controller.  

12.3. The Processor shall notify the Controller immediately if it considers that any of the 
Controller’s instructions infringe the Data Protection Legislation.  

12.4. The Processor shall provide all reasonable assistance to the Controller in the preparation 
of any Data Protection Impact Assessment prior to commencing any Processing. Such 
assistance may, at the discretion of the Controller, include:  

12.4.1. a systematic description of the envisaged Processing operations and the 
purpose of the Processing;  

12.4.2. an assessment of the necessity and proportionality of the Processing 
operations in relation to the Services;  

12.4.3. an assessment of the risks to the rights and freedoms of Data Subjects; and  

12.4.4. the measures envisaged to address the risks, including safeguards, security 
measures and mechanisms to ensure the protection of Personal Data. 

12.5. The Processor shall, in relation to any Personal Data processed in connection with its 
obligations under this Contract:  

12.5.1. process that Personal Data only in accordance with Schedule 13 (Processing, 
Personal Data and Data Subjects), unless the Processor is required to do 
otherwise by Law. If it is so required the Processor shall promptly notify the 
Authority before Processing the Personal Data unless prohibited by Law;  

12.5.2. ensure that it has in place Protective Measures, including in the case of the 
Controller the measures set out in Clause 10 (Authority Data), which the 
Controller may reasonably reject (but failure to reject shall not amount to 
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approval by the Controller of the adequacy of the Protective Measures) having 
taken account of the:  

(a) nature of the data to be protected;  

(b) harm that might result from a Data Loss Event;  

(c) state of technological development; and  

(d) cost of implementing any measures; 

12.5.3. ensure that:  

(a) the Processor Personnel do not process Personal Data except in 
accordance with this Contract (and in particular Schedule 13 (Processing, 
Personal Data and Data Subjects));  

(b) it takes all reasonable steps to ensure the reliability and integrity of any 
Processor Personnel who have access to the Personal Data and ensure 
that they:  

i. are aware of and comply with the Processor’s duties under this Clause 
12 (Protection of Personal Data), Clause 10 (Authority Data) and 
Clause 27 (Confidential Information) of this Schedule 2;  

ii. are subject to appropriate confidentiality undertakings with the 
Processor or any Sub-processor; 

iii. are informed of the confidential nature of the Personal Data and do not 
publish, disclose or divulge any of the Personal Data to any third Party 
unless directed in writing to do so by the Controller or as otherwise 
permitted by this Contract; and  

iv. have undergone adequate training in the use, care, protection and 
handling of Personal Data; 

(c) not transfer Personal Data outside of the UK, other than to the Controller, 
unless the prior written consent of the Controller has been obtained and 
the following conditions are fulfilled:  

i. the destination country has been recognised as adequate by the UK 
government in accordance with Article 45 UK GDPR or section 74 of 
the DPA 2018;  
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ii. the Controller or the Processor has provided appropriate safeguards 
in relation to the transfer (whether in accordance with UK GDPR Article 
46 or section 75 DPA 2018) as determined by the Controller;  

iii. the Data Subject has enforceable rights and effective legal remedies; 

iv. the Processor complies with its obligations under Data Protection 
Legislation by providing an appropriate level of protection to any 
Personal Data that is transferred (or, if it is not so bound, uses its best 
endeavours to assist the Controller in meeting its obligations); and 

v. the Processor complies with any reasonable instructions notified to it 
in advance by the Controller with respect to the Processing of the 
Personal Data; and  

(d) at the written direction of the Controller, delete or return Personal Data (and 
any copies of it) to the Controller on termination of the Contract unless the 
Processor is required by Law to retain the Personal Data. 

12.6. Subject to Clause 12.7 of this Schedule 2, the Processor shall notify the Controller 
immediately if it:  

12.6.1. receives a Data Subject Request (or purported Data Subject Request);  

12.6.2. receives a request to rectify, block or erase any Personal Data;  

12.6.3. receives any other request, complaint or communication relating to either 
Party's obligations under the Data Protection Legislation;  

12.6.4. receives any communication from the Information Commissioner or any other 
regulatory authority in connection with Personal Data processed under this 
Contract;  

12.6.5. receives a request from any third Party for disclosure of Personal Data where 
compliance with such request is required or purported to be required by Law; 
or  

12.6.6. becomes aware of a Data Loss Event. 

12.7. The Processor’s obligation to notify under Clause 12.6 of this Schedule 2 shall include the 
provision of further information to the Controller in phases, as details become available. 

12.8. Taking into account the nature of the Processing, the Processor shall provide the 
Controller with reasonable assistance in relation to either Party's obligations under Data 
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Protection Legislation and any complaint, communication or request made under Clause 
12.6 of this Schedule 2 (and insofar as possible within the timescales reasonably required 
by the Controller) including by promptly providing:  

12.8.1. the Controller with full details and copies of the complaint, communication or 
request;  

12.8.2. such assistance as is reasonably requested by the Controller to enable it to 
comply with a Data Subject Request within the relevant timescales set out in 
the Data Protection Legislation;  

12.8.3. the Controller, at its request, with any Personal Data it holds in relation to a Data 
Subject;  

12.8.4. assistance as requested by the Controller following any Data Loss Event; 
and/or 

12.8.5.  assistance as requested by the Controller with respect to any request from the 
Information Commissioner’s Office, or any consultation by the Controller with 
the Information Commissioner's Office. 

12.9. The Processor shall maintain complete and accurate records and information to 
demonstrate its compliance with this Clause. This requirement does not apply where the 
Processor employs fewer than 250 staff, unless: 

12.9.1. the Controller determines that the Processing is not occasional;  

12.9.2. the Controller determines the Processing includes special categories of data as 
referred to in Article 9(1) of the GDPR or Personal Data relating to criminal 
convictions and offences referred to in Article 10 of the GDPR; or  

12.9.3. the Controller determines that the Processing is likely to result in a risk to the 
rights and freedoms of Data Subjects.  

12.10. The Processor shall allow for audits of its Processing activity by the Controller or the 
Controller’s designated auditor.  

12.11. The Parties shall designate a Data Protection Officer if required by the Data Protection 
Legislation.  

12.12. Before allowing any Sub-processor to process any Personal Data related to this Contract, 
the Processor must:  

12.12.1. notify the Controller in writing of the intended Sub-processor and Processing; 
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12.12.2. obtain the written consent of the Controller;  

12.12.3. enter into a written agreement with the Sub-processor which give effect to the 
terms set out in this Clause 12 (Protection of Personal Data) such that they 
apply to the Sub-processor; and  

12.12.4. provide the Controller with such information regarding the Sub-processor as the 
Controller may reasonably require. 

12.12.5. Those Sub-processors approved as at the commencement of this Agreement 
are as set out in Schedule 13. The Processor must list all approved Sub-
processors in Schedule 13 and include their name and location and the contact 
information for the person responsible for privacy and data protection 
compliance. The Processor shall inform the Controller of any intended changes 
concerning the addition or replacement of Sub-processors so that the Controller 
can reject or approve such changes. 

12.13. The Processor shall remain fully liable for all acts or omissions of any of its Sub-
processors. 

12.14. The Authority may, at any time on not less than 30 Working Days’ notice, revise this 
Clause by replacing it with any applicable controller to processor standard clauses or 
similar terms forming part of an applicable certification scheme (which shall apply when 
incorporated by attachment to this Contract).  

12.15. The Parties agree to take account of any guidance issued by the Information 
Commissioner’s Office. The Authority may on not less than 30 Working Days’ notice to the 
Contractor amend this Contract to ensure that it complies with any guidance issued by the 
Information Commissioner’s Office. 

 

Where the Parties are Joint Controllers of Personal Data  

12.16. In the event that the Parties are Joint Controllers in respect of Personal Data under this 
Contract, the Parties shall implement Clauses that are necessary to comply with Article 
26 of the GDPR based on the terms set out in Annex 1 to Schedule 13 (Processing, 
Personal Data and Data Subjects).  

Where the Parties are Independent Controllers of Personal Data  

12.17. With respect to Personal Data provided by one Party to another Party for which each Party 
acts as Controller but which is not under a Joint Controller arrangement of the Parties, 
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each Party undertakes to comply with the applicable Data Protection Legislation in respect 
of their Processing of such Personal Data as Controller.  

12.18. Each Party shall process the Personal Data in compliance with its obligations under the 
Data Protection Legislation and not do anything to cause the other Party to be in breach 
of it. 

12.19. Where a Party has provided Personal Data to the other Party in accordance with Clause 
12.17 of this Schedule 2, the recipient of the Personal Data will provide all such relevant 
documents and information relating to its data protection policies and procedures as the 
other Party may reasonably require.  

12.20. The Parties shall be responsible for their own compliance with Articles 13 and 14 of the 
GDPR in respect of the Processing of Personal Data for the purposes of this Contract. 

12.21. The Parties shall only provide Personal Data to each other:  

12.21.1. to the extent necessary to perform the respective obligations under this 
Contract;  

12.21.2. in compliance with the Data Protection Legislation (including by ensuring all 
required fair processing information has been given to affected Data Subjects); 
and  

12.21.3. where it has recorded it in Schedule 13 (Processing, Personal Data and Data 
Subjects).  

12.22. Taking into account the state of the art, the costs of implementation and the nature, scope, 
context and purposes of Processing as well as the risk of varying likelihood and severity 
for the rights and freedoms of natural persons, each Party shall, with respect to its 
Processing of Personal Data as independent Controller, implement and maintain 
appropriate technical and organisational measures to ensure a level of security 
appropriate to that risk, including, as appropriate, the measures referred to in Article 
32(1)(a), (b), (c) and (d) of the GDPR, and the measures shall, at a minimum, comply with 
the requirements of the Data Protection Legislation, including Article 32 of the GDPR.  

12.23. A Party Processing Personal Data for the purposes of this Contract shall maintain a record 
of its Processing activities in accordance with Article 30 of the GDPR and shall make the 
record available to the other Party upon reasonable request.  

12.24. Where a Party receives a request by any Data Subject to exercise any of their rights under 
the Data Protection Legislation in relation to the Personal Data provided to it by the other 
Party pursuant to this Contract (“the Request Recipient”):  
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12.24.1. the other Party shall provide any information and/or assistance as reasonably 
requested by the Request Recipient to help it respond to the request or 
correspondence, at the cost of the Request Recipient; or  

12.24.2. where the request or correspondence is directed to the other Party and/or 
relates to the other Party's Processing of the Personal Data, the Request 
Recipient will:  

(a) promptly, and in any event within five (5) Working Days of receipt of the 
request or correspondence, inform the other Party that it has received the 
same and shall forward such request or correspondence to the other Party; 
and  

(b) provide any information and/or assistance as reasonably requested by the 
other Party to help it respond to the request. 

12.25. Each Party shall promptly notify the other Party upon it becoming aware of any Personal 
Data Breach relating to Personal Data provided by the other Party pursuant to this 
Contract and shall:  

12.25.1. do all such things as reasonably necessary to assist the other Party in mitigating 
the effects of the Personal Data Breach;  

12.25.2. implement any measures necessary to restore the security of any compromised 
Personal Data;  

12.25.3. work with the other Party to make any required notifications to the Information 
Commissioner’s Office and affected Data Subjects in accordance with the Data 
Protection Legislation (including the timeframes set out therein); and  

12.25.4. not do anything which may damage the reputation of the other Party or that 
Party's relationship with the relevant Data Subjects, save as required by Law.  

12.26. Personal Data provided by one Party to the other Party may be used exclusively to 
exercise rights and obligations under this Contract as specified in Schedule 13 
(Processing, Personal Data and Data Subjects).  

12.27. Personal Data shall not be retained or processed for longer than is necessary to perform 
each Party’s obligations under this Contract which is specified in Schedule 13 (Processing, 
Personal Data and Data Subjects).  

12.28. Notwithstanding the general application of Clauses 12.2 to 12.15 of this Schedule 2 to 
Personal Data, where the Contractor is required to exercise its regulatory and/or legal 
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obligations in respect of Personal Data, it shall act as an independent Controller of 
Personal Data in accordance with Clauses 12.16 to 12.27 of this Schedule 2. 

13. RECORDS RETENTION AND RIGHT OF AUDIT 

13.1. The Contractor shall in accordance with the GDPR keep secure and maintain until six (6) 
years after the final payment of all sums due under the Contract, or such longer period as 
may be agreed between the Parties, full and accurate records of the Services, all 
expenditure reimbursed by the Authority and all payments made by the Authority including 
records and accounts which the Authority has a right to audit. 

13.2. The Contractor shall grant to the Authority, or its authorised agents, such access to those 
records as they may reasonably require in order to check the Contractor's compliance with 
the Contract. 

13.3. For the purpose of: 

13.3.1. the examination and certification of the Authority's accounts; or 

13.3.2. any examination pursuant to Section 6(1) of the National Audit Act 1983 of the 
economy, efficiency and effectiveness with which the Authority has used its 
resources 

13.4. the Comptroller and Auditor General may examine such documents as he may reasonably 
require which are owned, held or otherwise within the control of the Contractor and may 
require the Contractor to provide such oral and/or written explanations as he considers 
necessary. This Clause does not constitute a requirement or agreement for the 
examination, certification or inspection of the accounts of the Contractor under Section 
6(3)(d) and (5) of the National Audit Act 1983.The Parties will bear their own costs when 
an audit is undertaken unless the audit identifies a material Default by the Contractor, in 
which case the Contractor will repay the Authority's reasonable costs in connection with 
the audit. 

14. INDEMNITY AND LIMITATION OF LIABILITY 

14.1. Subject to the limitations of liability set out in this Clause 14 (Indemnity and Limitation of 
Liability) and without prejudice to any rights and remedies of the Authority, the Contractor 
shall indemnify the Authority, and keep it indemnified, from and against any and all Losses 
whatsoever and howsoever to the extent arising directly (but not indirectly or 
consequentially) out of the act, default, negligence, breach of contract, breach of statutory 
or statutory duty by the Contractor or any of its employees or agents acting within the 
course of their employment or any of its Sub-contractors and their employees or agents.  

Unlimited liability 
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14.2. Neither Party excludes or limits liability to the other Party for: 

14.2.1. death or personal injury caused by its negligence, or that of its employees, 
agents or Sub-contractors (as applicable);  

14.2.2. bribery or Fraud or fraudulent misrepresentation by it or its employees;  

14.2.3. breach of any obligation as to title implied by section 12 of the Sale of Goods 
Act 1979 or section 2 of the Supply of Goods and Services Act 1982; or; or 

14.2.4. any liability to the extent it cannot be limited or excluded by Law. 

14.3. The Contractor’s liability in respect of the indemnities in Clauses 3.8 (Income Tax and 
National Insurance Contributions), Clause 8.4 (VAT), Clause 10.4.3 (Intellectual Property), 
of Schedule 2, Schedule 10 (Staff Transfer) and the Annexes to Schedule 10 (Staff 
Transfer) shall be unlimited.   

14.4. The Authority’s liability in respect of the indemnities in Schedule 10 (Staff Transfer) and 
the Annexes to Schedule 10 (Staff Transfer) shall be unlimited.  

Financials and other limits  

14.5. Subject to Clauses 14.2, 14.3, 14.4 (Unlimited liability) and Clause 14.7 (Consequential 
Losses) of this Schedule 2: 

14.5.1. the Contractor’s aggregate liability in respect of loss of or damage to the 
Authority Premises or other property or assets of the Authority (including 
technical infrastructure, assets or equipment but excluding any loss or damage 
to the Authority Data or any other data) that is caused by Defaults of the 
Contractor occurring in each and any Contract Year shall in no event exceed 
£10 million; 

14.5.2. the Contractor’s aggregate liability in respect of: 

(a) loss or damage to Authority Data; and  

(b) breach of the Data Protection Legislation; 

(c) that is caused by Default of the Contractor occurring in each and any 
Contract Year shall in no event exceed £10 million; 

14.5.3. in respect of all other Losses, the aggregate liability of each Party to the other 
under or in connection with this Contract whether arising in contract, tort, 
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negligence, breach of statutory duty or otherwise shall in no event exceed the 
greater of: 

(a) £5,000,000; or 

(b) one hundred and twenty-five per cent (125%) of the total Contract Price 
paid or payable by the Authority to the Contractor for the Services. 

14.6. If the total Contract Price paid or payable by the Authority to the Contractor over the Term: 

14.6.1. is less than or equal to £1,000,000 then the figure of £5,000,000 at Clause 
14.5.3 of this Schedule 2 shall be replaced with £1,000,000; 

14.6.2. is less than or equal to £3,000,000 but greater than £1,000,000, then the figure 
of £5,000,000 at Clause 14.5.3 of this Schedule 2 shall be replaced with 
£3,000,000 

14.6.3. is equal to, exceeds or will exceed £10,000,000 then the figure of £5,000,000 
at Clause 14.5.3 of this Schedule 2 shall be replaced with £10,000,000 and the 
figure of one hundred and twenty five percent (125%) at Clause 14.5.3 of this 
Schedule 2 shall be deemed to have been deleted and replaced with one 
hundred and fifteen percent (115%). 

Consequential loss  

14.7. Subject always to Clauses 14.2, 14.3, 14.4 (Unlimited liability) and Clause 14.7 of this 
Schedule 2 neither Party shall be liable to the other Party for: 

 

14.7.1. any indirect, special or consequential loss; 

14.7.2. loss of profits, turnover, business opportunities or damage to goodwill (in each 
case whether direct or indirect).  

14.8. Notwithstanding Clause 14.7 but subject to Clause 14.5 the Contractor acknowledges that 
the Authority may, amongst other things, recover from the Contractor the following losses 
incurred by the Authority to the extent that they arise as a result of a Default by the 
Contractor: 

14.8.1. any additional operational and/or administrative costs and expenses incurred 
by the Authority, including costs relating to time spent by or on behalf of the 
Authority in dealing with the consequences of the Default; 

14.8.2. any wasted expenditure or Contract Price; 
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14.8.3. the additional costs of procuring Replacement Services for the remainder of the 
Term, which shall include any incremental costs associated with such 
Replacement Services above those which would have been payable under the 
Contract; 

14.8.4. any compensation or interest paid to a third party by the Authority; and 

14.8.5. any fine, penalty or costs incurred by the Authority pursuant to Law any costs 
incurred by the Authority in defending any proceedings which result in such fine 
or penalty. 

14.9. Each Party shall use its respective reasonable endeavours to mitigate any loss or damage 
suffered arising out of or connection with the Contract. 

14.10. Where the Contractor is a consortium, for the avoidance of doubt, the organisations 
comprising the Contractor shall be jointly and severally liable with regard to the 
performance by the Contractor of any and all of its obligations under the Contract and in 
respect of any Losses incurred by the Authority under or in connection with this Contract 
as a result of Defaults by the Contractor. 

15. INSURANCE 

15.1. The Contractor shall effect and maintain with a reputable insurance company a policy or 
policies of insurance providing an adequate level of cover in respect of all risks which may 
be incurred by the Contractor, arising out of the Contractor’s performance of its obligations 
under the Contract, including death or personal injury, loss of or damage to property or 
any other loss. Such insurance shall be maintained for the duration of the Term and for a 
minimum of six (6) years following the expiration or earlier termination of the Contract. 

15.2. The Contractor shall hold employer’s liability insurance in respect of Contractor Personnel 
in accordance with any legal requirement from time to time in force. 

15.3. Without limitation to any insurance arrangements as required by Law, the Contractor shall 
put in place and/or maintain the different types and/or levels of indemnity arrangements 
explicitly required by the Authority, if specified in the Key Provisions.  

15.4. The Contractor shall from time to time and in any event within five (5) Working Days of 
written demand provide documentary evidence to the Authority that insurance 
arrangements taken out by the Contractor pursuant to this Clause 15 (Insurance) of this 
Schedule 2 and the Key Provisions are fully maintained and that any premiums on them 
and/or contributions in respect of them (if any) are fully paid. 
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15.5. If, for whatever reason, the Contractor fails to give effect to and maintain the insurances 
required by the provisions of the Contract the Authority may make alternative 
arrangements to protect its interests and may recover the costs of such arrangements 
from the Contractor. 

15.6. The provisions of any insurance or the amount of cover shall not relieve the Contractor of 
any liabilities under the Contract. It shall be the responsibility of the Contractor to 
determine the amount of insurance cover that will be adequate to enable the Contractor 
to satisfy any liability referred to in Clause 14 (Indemnity and Limitation of Liability) of this 
Schedule 2.    

16. TERMINATION 

16.1. In the case of a breach of any of the terms of this Contract by the Contractor that is capable 
of remedy (including, without limitation any failure to pay any sums due under this 
Contract), the Authority may, without prejudice to its other rights and remedies under this 
Contract, issue a Breach Notice and shall allow the Contractor the opportunity to remedy 
such breach in the first instance via a remedial proposal put forward by the Contractor 
(“Remedial Proposal”) before exercising any right to terminate this Contract. Such 
Remedial Proposal must be agreed with the Authority (such agreement not to be 
unreasonably withheld or delayed) and must be implemented by the Contractor in 
accordance with the timescales referred to in the agreed Remedial Proposal. Once 
agreed, any changes to a Remedial Proposal must be approved by the Parties in writing. 
Any failure by the Contractor to: 

16.1.1. put forward and agree a Remedial Proposal with the Authority in relation to the 
relevant Default or breach within a period of ten (10) Working Days (or such 
other period as the Authority may agree in writing) from the deemed date of 
receipt of the Breach Notice;  

16.1.2. comply with such Remedial Proposal (including, without limitation, as to its 
timescales for implementation, which shall be ten (10) days unless otherwise 
agreed between the Parties); and/or 

16.1.3. remedy the Default or breach notwithstanding the implementation of such 
Remedial Proposal in accordance with the agreed timescales for 
implementation,  

shall be deemed, for the purposes of Clause 16.2.1(b) (Termination) of this Schedule 2, a 
material breach of this Contract by the Contractor not remedied in accordance with an 
agreed Remedial Proposal.   
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16.2. The Authority may terminate the Contract, or terminate the provision of any part of the 
Services, with immediate effect by serving a Termination Notice to the Contractor:  

16.2.1. if the Contractor commits a material breach of any of the terms of this Contract 
which is:  

(a) not capable of remedy; or  

(b) in the case of a breach capable of remedy, which is not remedied in 
accordance with a Remedial Proposal; or 

16.2.2. if the Contractor has been served with a valid Breach Notice having already 
been served with at least two (2) previous valid Breach Notices within the last 
twelve (12) Month rolling period as a result of any previous material breaches 
of this Contract which are capable of remedy (whether or not the Contractor has 
remedied the breach in accordance with a Remedial Proposal). The twelve (12) 
Months rolling period is the twelve (12) Months immediately preceding the date 
of the third Breach Notice. 

16.2.3. if the Contractor does not commence delivery of the Services by the Services 
Commencement Date; 

16.2.4. if the Contractor, or any third party guaranteeing the obligations of the 
Contractor under this Contract, ceases or threatens to cease carrying on its 
business; suspends making payments on any of its debts or announces an 
intention to do so; is, or is deemed for the purposes of any Law to be, unable to 
pay its debts as they fall due or insolvent; enters into or proposes any 
composition, assignment or arrangement with its creditors generally; takes any 
step or suffers any step to be taken in relation to its winding-up, dissolution, 
administration (whether out of court or otherwise) or reorganisation (by way of 
voluntary arrangement, scheme of arrangement or otherwise) otherwise than 
as part of, and exclusively for the purpose of, a bona fide reconstruction or 
amalgamation; has a liquidator, trustee in bankruptcy, judicial custodian, 
compulsory manager, receiver, administrative receiver, administrator or similar 
officer appointed (in each case, whether out of court or otherwise) in respect of 
it or any of its assets; has any security over any of its assets enforced; or any 
analogous procedure or step is taken in any jurisdiction; 

16.2.5. if the Contractor purports to assign, Sub-contract, novate, create a trust in or 
otherwise transfer or dispose of this Contract in breach of Clause 25 
(Assignment, Novation and Sub-contracting) of this Schedule 2; 
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16.2.6. if the Contractor undergoes a change of control within the meaning of sections 
450 and 451 of the Corporation Tax Act 2010 (other than for an intra-group 
change of control) without the prior written consent of the Authority and the 
Authority shall be entitled to withhold such consent if, in the reasonable opinion 
of the Authority, the proposed change of control will have a material impact on 
the performance of this Contract or the reputation of the Authority; or 

16.2.7. pursuant to and in accordance with Clause 20.6.3(a) (Carbon Footprint / Net 
Zero Obligations) of Schedule 1, Clause 3.6 (Contractor Personnel), Clause 24 
(Intellectual Property Rights), Clause 20.5 (Conflict of Interest), Clause 22.7 
(Force Majeure), Clause 27.10 (Confidential Information), Clause 31.2 (Official 
Secrets Acts and Finance Act), Clause 32.4 (Disruption) and Clause 33.5 
(Complaints), of this Schedule 2;  

16.2.8. where the warranty given by the Contractor pursuant to Clause 9 (Warranties) 
of this Schedule 2 is materially untrue; 

16.2.9. where 

(a) the warranty given by the Contractor pursuant to Clause 9.2 of this 
Schedule 2 is materially untrue; or 

(b) the Contractor commits a material breach of its obligation to notify the 
Authority of any Occasion of Tax Non-Compliance as required by Clause 
9.2.1 of this Schedule 2; or 

(c) the Contractor fails to provide details of proposed mitigating factors 
required by Clause 9.2.2 of this Schedule 2 which in the reasonable opinion 
of the Authority, are acceptable; or  

16.2.10. on the occurrence of any of the statutory provisions contained in Regulation 
73(1)(a) to (c) of the Regulations; or 

16.2.11. if the Contractor commits a breach of the Anti-slavery Policy or the Authority’s 
Anti-slavery Policy. 

16.3. If the Authority, acting reasonably, has good cause to believe that there has been a 
material deterioration in the financial circumstances of the Contractor and/or any third 
party guaranteeing the obligations of the Contractor under this Contract and/or any 
material Sub-contractor of the Contractor when compared to any information provided to 
and/or assessed by the Authority as part of any procurement process or other due 
diligence leading to the award of this Contract to the Contractor or the entering into a Sub-
contract by the Contractor, the following process shall apply: 
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16.3.1. the Authority may (but shall not be obliged to) give notice to the Contractor 
requesting adequate financial or other security and/or assurances for due 
performance of its material obligations under this Contract on such reasonable 
and proportionate terms as the Authority may require within a reasonable time 
period as specified in such notice; and 

16.3.2. a failure or refusal by the Contractor to provide the financial or other security 
and/or assurances requested in accordance with Clause 16.3 of this Schedule 
2 in accordance with any reasonable timescales specified in any such notice 
issued by the Authority shall be deemed a breach of this Contract by the 
Contractor and shall be referred to and resolved in accordance with the Dispute 
Resolution Procedure. 

16.4. Notwithstanding any other provision in the Contract, the Authority shall be entitled to 
terminate this Contract with immediate notice should any information supplied by the 
Contractor, contained in this Contract or obtained by the Authority (including but not limited 
to financial or other due diligence information provided by the Contractor or obtained by 
the Authority) be inaccurate, misleading and/or otherwise give rise to reasonable suspicion 
by the Authority of fraud. 

16.5. The Contractor may, by issuing a Termination Notice to the Authority, terminate this 
Contract if the Authority fails to pay an undisputed sum due to the Contractor under this 
Contract which in aggregate exceeds £264,000.00 (equivalent to one (1) Month’s 
average charges) and such amount remains outstanding 40 Working Days after the 
receipt by the Authority of a notice of non-payment from the Contractor, save that such 
right of termination shall not apply where the failure to pay is due to the Authority exercising 
its rights under Clause 8.8 (Recovery of Sums Due) of this Schedule 2.  

17. CONSEQUENCES OF EXPIRY OR EARLY TERMINATION OF THE CONTRACT 

17.1.  Where the Authority terminates the Contract under Clause 16 (Termination) of this 
Schedule 2 and then makes other arrangements for the supply of Services, the Authority 
may recover from the Contractor the cost reasonably incurred of making those other 
arrangements and any additional expenditure incurred by the Authority throughout the 
remainder of the Term. These costs shall be limited to the value of the Contract. The 
Authority shall take all reasonable steps to mitigate such additional expenditure. Where 
the Contract is terminated under Clause 16 (Termination) of this Schedule 2 no further 
payments shall be made by the Authority to the Contractor (for Services supplied by the 
Contractor prior to termination and in accordance with the Contract but where the payment 
has yet to be made by the Authority), until the Authority has established the final cost of 
arranging an alternative supplier of the Services. 

17.2.  Save as otherwise expressly provided in the Contract: 
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17.2.1. termination or expiry of the Contract shall be without prejudice to any rights, 
remedies or obligations accrued under the Contract prior to termination or 
expiration and nothing in the Contract shall prejudice the right of either Party to 
recover any amount outstanding at such termination or expiry; and 

17.2.2. termination of the Contract shall not affect the continuing rights, remedies or 
obligations of the Authority or the Contractor under Clause 8 (Price and 
Payment), Clause 10 (Intellectual Property), Clause 12 (Protection of Personal 
Data), Clause 13 (Records Retention and Right of Audit), Clause 14 (Indemnity 
and Limitation of Liability), Clause 15 (Insurance), Clause 17 (Consequences 
of Expiry or Early Termination of the Contract), Clause 18 (Recovery upon 
Expiry or Early Termination of the Contract), Clause 26 (Prevention of Fraud 
and Bribery), Clause 27 (Confidential Information), Clause 28 (Freedom of 
Information Act), Clause 31 (Official Secrets Acts and Finance Act), Clauses 
37.2 to 37.4  (Waiver), Clause 37.5 (Cumulative Remedies) and Clauses 37.10 
to 37.11 (Law and Jurisdiction) of Schedule 2. 

18. RECOVERY UPON EXPIRY OR EARLIER TERMINATION OF THE CONTRACT 

18.1. Upon expiry or earlier termination (for any reason) of this Contract, the Contractor shall at 
the request of the Authority and at the Contractor’s cost: 

18.1.1. immediately return to the Authority all Confidential Information, Personal Data, 
Authority Existing IPR and any New IPR in its possession or in the possession 
or under the control of any permitted suppliers or Sub-contractors, which was 
obtained or produced in the course of providing the Services (but excluding 
copies of such Confidential Information, Personal Data or other information that 
the Contractor is required to retain pursuant to the Law or for regulatory 
purposes); 

18.1.2. except where the retention of Personal Data is required by Law or regulatory 
purposes, promptly destroy all copies of the Personal Data and provide written 
confirmation to the Authority that the data has been destroyed; 

18.1.3. immediately deliver to the Authority all Property (including materials, 
documents, information and access keys) provided to the Contractor under 
Clause 5 (Use of Authority Equipment) of this Schedule 2. Such property shall 
be handed back in good working order (allowance shall be made for reasonable 
wear and tear); 

18.1.4. vacate and procure that the Contractor Personnel vacate any premises of the 
Authority occupied for the purposes of providing the Services; 
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18.1.5. return to the Authority any sums prepaid in respect of the Services not provided 
by the date of expiry or termination (howsoever arising);  

18.1.6. comply with its obligations under any agreed Exit Plan; and 

18.1.7. promptly provide all information concerning the provision of the Services which 
may reasonably be requested by the Authority for the purposes of adequately 
understanding the manner in which the Services have been provided or for the 
purpose of allowing the Authority or any Replacement Contractor to conduct 
due diligence.  

18.2. If the Contractor fails to comply with Clause 18.1.1 and 18.1.2 of this Schedule 2, the 
Authority may recover possession of the items mentioned in those Clauses. The 
Contractor shall grant, and shall procure that any Sub-contractor shall grant, a licence to 
the Authority for its appointed agents to enter (for the purposes of such recovery) any 
premises of the Contractor or its Sub-contractors where any such items may be held. 

19. DISPUTE RESOLUTION 

19.1.  The Authority and the Contractor shall attempt in good faith to negotiate a settlement to 
any dispute between them arising out of or in connection with the Contract within twenty 
(20) Working Days of either notifying the other Party of the dispute and such efforts shall 
involve the escalation of the dispute to senior management of each Party.  

19.2. Nothing in this dispute resolution procedure shall prevent the Authority or the Contractor 
from seeking from any court of competent jurisdiction an interim order restraining the other 
Party from doing any act or compelling the other Party to do any act. 

19.3. If the dispute cannot be resolved by the Authority and the Contractor pursuant to Clause 
19.1 of this Schedule 2, the Authority and the Contractor shall refer it to mediation pursuant 
to the procedure set out in Clause 19.5 of this Schedule 2 unless: 

19.3.1. the Authority considers that the dispute is not suitable for resolution by 
mediation; or 

19.3.2. the Contractor does not agree to mediation. 

19.4. The obligations of the Authority and the Contractor under the Contract shall not be 
suspended, cease or be delayed by the reference of a dispute to mediation and the 
Contractor and the Contractor Personnel shall comply fully with the requirements of the 
Contract at all times. 

19.5. The procedure for mediation is as follows: 
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19.5.1. a neutral adviser or mediator (the “Contract Mediator") shall be chosen by 
agreement between the Authority and the Contractor or, if they are unable to 
agree upon a Contract Mediator within ten (10) Working Days after a request 
by one Party to the other or if the Contract Mediator agreed upon is unable or 
unwilling to act, either Party shall within ten (10) Working Days from the date of 
the proposal to appoint a Contract Mediator or within ten (10) Working Days of 
notice to either Party that he is unable or unwilling to act, apply to the CEDR to 
appoint a Contract Mediator; 

19.5.2. the Authority and the Contractor shall within ten (10) Working Days of the 
appointment of the Contract Mediator meet with him in order to agree a 
programme for the exchange of all relevant information and the structure to be 
adopted for negotiations to be held. If considered appropriate, the Authority and 
the Contractor may at any stage seek assistance from the CEDR to provide 
guidance on a suitable procedure;  

19.5.3. unless otherwise agreed, all negotiations connected with the dispute and any 
settlement agreement relating to it shall be conducted in confidence and without 
prejudice to the rights of the Parties in any future proceedings;  

19.5.4. if the Parties reach agreement on the resolution of the dispute, the agreement 
shall be reduced to writing and shall be binding on the Parties once it is signed 
by their duly authorised representatives;  

19.5.5. failing agreement, either of the Parties may invite the Contract Mediator to 
provide a non-binding but informative opinion in writing. Such an opinion shall 
be provided on a without prejudice basis and shall not be used in evidence in 
any proceedings relating to the Contract without the prior written consent of both 
Parties; and 

19.5.6. if the Parties fail to reach agreement in the structured negotiations within sixty 
(60) Working Days of the Contract Mediator being appointed, or such longer 
period as may be agreed by the Parties, then any dispute or difference between 
them may be referred to the courts. 

20. CONFLICT OF INTEREST 

20.1. The Contractor recognises that the Authority is subject to PPN 01/19: Applying Exclusions 
in Public Procurement, Managing Conflicts of Interest and Whistleblowing:  
(https://www.gov.uk/government/publications/procurement-policy-note-0119-applying-
exclusions-in-public-procurement-managing-conflicts-of-interest-and-whistleblowing). 
The Contractor shall comply with the provision of this Clause 20 (Conflict of Interest) in 
order to assist the Authority with its compliance with its obligations under that PPN. 
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20.2. The Contractor shall take appropriate steps to ensure that neither the Contractor nor the 
Contractor Personnel are placed in a position where (in the reasonable opinion of the 
Authority) there is or may be an actual conflict, or a potential conflict, between the 
pecuniary or personal interest of the Contractor or the Contractor Personnel and the duties 
owed to the Authority and other Contracting Authorities under the provisions of the 
Contract. 

20.3. The Contractor shall promptly notify and provide full particulars to the Authority or the 
relevant other Contracting Authority if such conflict arises or may reasonably be foreseen 
as arising.  

20.4. Without prejudice to the foregoing, the Contractor shall not knowingly act at any time 
during the Term of the Contract in any capacity for any person, firm or company in 
circumstances where a conflict of interest between such person, firm or company and the 
Authority shall thereby exist in relation to the Services. The Contractor shall immediately 
report to the Authority Representative any matters which involve or could potentially 
involve a conflict of interest as referred to in this Clause 20 (Conflict of Interest). 

20.5. The Authority reserves the right to terminate the Contract with immediate effect by giving 
written notice to the Contractor and/or take such other steps it deems necessary where, 
in the reasonable opinion of the Authority, there is or may be an actual conflict, or a 
potential conflict, between the pecuniary or personal interests of the Contractor and the 
duties owed to the Authority under the provisions of the Contract. The action of the 
Authority pursuant to this Clause 20 (Conflict of Interest) shall not prejudice or affect any 
right of action or remedy which shall have accrued or shall thereafter accrue to the 
Authority. 

21. CHANGE MANAGEMENT 

21.1. The Contractor acknowledges to the Authority that the Authority’s requirements for the 
Services may change during the Term and the Contractor shall not unreasonably withhold 
or delay its consent to any reasonable Variation or addition to the Specification and 
Tender, as may be requested by the Authority from time to time. 

21.2. Any change to the Services or other Variation to this Contract shall only be binding once 
it has been agreed either:  

21.2.1. in accordance with the Change Control Process if the Key Provisions specify 
that changes are subject to a formal change control process; or  

21.2.2. if the Key Provisions make no such reference, in writing and signed by an 
authorised representative of both Parties.  
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Change in Law  

21.3. The Contractor shall neither be relieved of its obligations to supply the Services in 
accordance with the terms and conditions of this Contract nor be entitled to an increase in 
the Contract Price as the result of: 

21.3.1. a General Change in Law; or 

21.3.2. a Specific Change in Law where the effect of that Specific Change in Law on 
the Services is reasonably foreseeable at the Commencement Date. 

21.4. If a Specific Change in Law occurs or will occur during the Term (other than as referred to 
in Clause 21.3.2 of this Schedule 2), the Contractor shall: 

21.4.1. notify the Authority as soon as reasonably practicable of the likely effects of that 
change, including: 

(a) whether any Variation is required to the Services, the Contract Price or this 
Contract; and 

(b) whether any relief from compliance with the Contractor's obligations is 
required; and 

21.4.2. provide the Authority with evidence: 

(a) that the Contractor has minimised any increase in costs or maximised any 
reduction in costs, including in respect of the costs of its Sub-contractors; 

(b) as to how the Specific Change in Law has affected the cost of providing the 
Services; and 

(c) demonstrating that any expenditure that has been avoided has been taken 
into account in amending the Contract Price. 

21.5. Any Variation in the Contract Price or relief from the Contractor's obligations resulting from 
a Specific Change in Law (other than as referred to in Clause 21.3.2 of this Schedule 2) 
shall be implemented in accordance with the Clause 21.2 of this Schedule 2. 

22. FORCE MAJEURE 

22.1. Subject to the remaining provisions of this Clause 22 (Force Majeure) (and, in relation to 
the Contractor, subject to its compliance with its obligations in Clause 19 (Business 
Continuity and Disaster Recovery) of Schedule 1 and Schedule 14 (Business Continuity 
and Disaster Recovery Plan), if applicable), a Party may claim relief under this Clause 22 
(Force Majeure) from liability for failure to meet its obligations under this Contract for as 
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long as and only to the extent that the performance of those obligations is directly affected 
by a Force Majeure Event. Any failure or delay by the Contractor in performing its 
obligations under this Contract which results from a failure or delay by an agent, Sub-
contractor or supplier shall be regarded as due to a Force Majeure Event only if that agent, 
Sub-contractor or supplier is itself impeded by a Force Majeure Event from complying with 
an obligation to the Contractor. 

22.2. The Affected Party shall as soon as reasonably practicable issue a Force Majeure Notice, 
which shall include details of the Force Majeure Event, its effect on the obligations of the 
Affected Party and any action the Affected Party proposes to take to mitigate its effect. 

22.3. If the Contractor is the Affected Party, it shall not be entitled to claim relief under this 
Clause 22 (Force Majeure) to the extent that consequences of the relevant Force Majeure 
Event: 

22.3.1. are capable of being mitigated, but the Contractor has failed to do so; 

22.3.2. should have been foreseen and prevented or avoided by a prudent provider of 
services similar to the Services, operating to the standards required by this 
Contract; or 

22.3.3. are the result of the Contractor’s failure to comply with its BCDR Plan (except 
to the extent that such failure is also due to a Force Majeure Event that affects 
the execution of the BCDR Plan). 

22.4. Subject to Clause 22.5, as soon as practicable after the Affected Party issues the Force 
Majeure Notice, and at regular intervals thereafter, the Parties shall consult in good faith 
and use reasonable endeavours to agree any steps to be taken and an appropriate 
timetable in which those steps should be taken, to enable continued provision of the 
Services affected by the Force Majeure Event. 

22.5. The Parties shall at all times following the occurrence of a Force Majeure Event and during 
its subsistence use their respective reasonable endeavours to prevent and mitigate the 
effects of the Force Majeure Event. Where the Contractor is the Affected Party, it shall 
take all steps in accordance with Good Industry Practice to overcome or minimise the 
consequences of the Force Majeure Event. 

22.6. Where, as a result of a Force Majeure Event: 

22.6.1. an Affected Party fails to perform its obligations in accordance with this 
Contract, then during the continuance of the Force Majeure Event: 
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(a) the other Party shall not be entitled to exercise any rights to terminate this 
Contract in whole or in part as a result of such failure other than pursuant 
to Clause 22.7; and 

(b) neither Party shall be liable for any Default arising as a result of such failure;  

22.6.2. the Contractor fails to perform its obligations in accordance with this Contract: 

(a) the Authority shall not be entitled during the continuance of the Force 
Majeure Event to exercise its rights under Clause 15 (Authority Step-In 
Rights) of Schedule 1 (if applicable) as a result of such failure; and 

(b) the Contractor shall be entitled to receive payment of the Contract Price (or 
a proportional payment of them) only to the extent that the Services (or part 
of the Services) continue to be performed in accordance with the terms of 
this Contract during the occurrence of the Force Majeure Event. 

22.7. Either Party may terminate this Contract by issuing a Termination Notice to the other Party 
if a Force Majeure Event endures for a continuous period of ninety (90) days and this 
Contract shall terminate on the date specified in the Termination Notice.   

22.8. The Affected Party shall notify the other Party as soon as practicable after the Force 
Majeure Event ceases or no longer causes the Affected Party to be unable to comply with 
its obligations under this Contract. 

22.9. Relief from liability for the Affected Party under this Clause 22 (Force Majeure) shall end 
as soon as the Force Majeure Event no longer causes the Affected Party to be unable to 
comply with its obligations under this Contract and shall not be dependent on the serving 
of notice under Clause 22.8. 

23. EQUALITY AND DIVERSITY  

23.1. The Contractor shall: 

23.1.1. ensure that (a) it does not, whether as employer or as supplier of the Services, 
engage in any act or omission that would contravene the Equality Legislation, 
and (b) it complies with all its obligations as an employer or supplier of the 
Services as set out in the Equality Legislation and take reasonable endeavours 
to ensure the Contractor Personnel do not unlawfully discriminate within the 
meaning of the Equality Legislation; 

23.1.2. in the management of its affairs and the development of its equality and diversity 
policies, cooperate with the Authority in light of the Authority’s obligations to 
comply with its statutory equality duties whether under the Equality Act 2010 or 
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otherwise. The Contractor shall take such reasonable and proportionate steps 
as the Authority considers appropriate to promote equality and diversity, 
including race equality, equality of opportunity for disabled people, gender 
equality, and equality relating to religion and belief, sexual orientation and age; 
and 

23.1.3. impose on all its Sub-contractors and suppliers, obligations substantially similar 
to those imposed on the Contractor by this Clause 23 (Equality and Diversity). 

23.1.4. The Contractor shall meet reasonable requests by the Authority for information 
evidencing the Contractor’s compliance with the provisions of this Clause 23 
(Equality and Diversity). 

24. NOTICE 

24.1. Any notice required to be given by either Party under this Contract shall be in writing 
quoting the date of the Contract and shall be delivered by hand or sent by prepaid 
first class recorded delivery or by email to the person referred to in the Order Form 
or such other person as one Party may inform the other Party in writing from time to 
time. 

24.2. A notice shall be treated as having been received: 

24.2.1. if delivered by hand within normal business hours when so delivered or, if 
delivered by hand outside normal business hours, at the next start of normal 
business hours; or 

24.2.2. if sent by first class recorded delivery mail on a normal Working Day, at 9.00 
am on the second Working Day subsequent to the day of posting, or, if the 
notice was not posted on a Working Day, at 9.00 am on the third Working Day 
subsequent to the day of posting; or  

24.2.3. if sent by email, if sent within normal business hours when so sent or, if sent 
outside normal business hours, at the next start of normal business hours 
provided the sender has either received an electronic confirmation of delivery 
or has telephoned the recipient to inform the recipient that the email has been 
sent. 

25. ASSIGNMENT, NOVATION AND SUB-CONTRACTING 

25.1. The Contractor shall not assign, novate, sub-contract or otherwise dispose of or create 
any trust in relation to any or all of its rights, obligations or liabilities under the Contract or 
any part of it without the prior written consent of the Authority.  
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25.2. The Authority may assign, novate or otherwise dispose of any or all of its rights, liabilities 
and obligations under the Contract or any part thereof to: 

25.2.1. any other body established by the Crown; or 

25.2.2. under statute in order substantially to perform any of the functions that had 
previously been performed by the Authority; or 

25.2.3. any private sector body which substantially performs the functions of the 
Authority,  

and the Contractor shall, at the Authority’s request, enter into a novation agreement in 
such form as the Authority shall reasonably specify in order to enable the Authority to 
exercise its rights pursuant to this Clause 25 (Assignment, Novation and Sub-contracting). 

25.3. A change in the legal status of the Authority shall not, subject to Clause 25.2 of this 
Schedule 2 affect the validity of the Contract and the Contract shall be binding on any 
successor body to the Authority. 

25.4. If the Authority assigns, novates or otherwise disposes of any of its rights, obligations or 
liabilities under the Contract to a private sector body in accordance with Clause 25.2 of 
this Schedule 2 (the “Transferee” in the rest of this Clause) the right of termination of the 
Authority in Clause 16.2.4 (Termination) of this Schedule 2 shall be available to the 
Contractor in the event of insolvency of the Transferee (as if the references to Contractor 
in Clause 16.2.4 (Termination) of this Schedule 2 were references to the Transferee). 

25.5. The Contractor shall exercise due skill and care in the selection of any Sub-contractors to 
ensure that the Contractor is able to: 

25.5.1. manage any Sub-contractors in accordance with Good Industry Practice; 

25.5.2. comply with its obligations under the Contract in the provision of the Services; 
and 

25.5.3. assign, novate or otherwise transfer to the Authority or any Replacement 
Contractor any of its rights and/or obligations under each Sub-contract that 
relates exclusively to the Contract. 

25.6. Prior to sub-contracting any of its obligations under the Contract, the Contractor shall notify 
the Authority and provide the Authority with: 

25.6.1.  the proposed Sub-contractor’s name, registered office and company 
registration number; and 



Clinical Evaluation C310446 - November 2027 

  

 

113 

Conditions of Contract for the Provision of Services – Full Version (v2.2 – March 2023) 

25.6.2. the scope of any Services to be provided by the proposed Sub-contractor. 

25.7. If requested by the Authority within ten (10) Working Days of receipt of the Contractor’s 
notice issued pursuant to Clause 25.6 of this Schedule 2, the Contractor shall also provide: 

25.7.1. a copy of the proposed Sub-contract; and 

25.7.2. any further information reasonably requested by the Authority. 

25.8. The Authority may, within ten (10) Working Days of receipt of the Contractor’s notice 
issued pursuant to Clause 25.6 of this Schedule 2 (or, if later, receipt of any further 
information requested pursuant to Clause 25.7 of this Schedule 2), object to the 
appointment of the relevant Sub-contractor if they consider that: 

25.8.1. the appointment of a proposed Sub-contractor may prejudice the provision of 
the Services or may be contrary to the interests respectively of the Authority 
under the Contract;  

25.8.2. the proposed Sub-contractor is unreliable and/or has not provided reliable 
goods and or reasonable services to its other customers;  

25.8.3. the proposed Sub-contractor employs unfit persons; and/or 

25.8.4. the proposed Sub-contractor should be excluded in accordance with Clause 25.14 
of this Schedule 2, 

in which case, the Contractor shall not proceed with the proposed appointment. 

25.9. If the Authority has not notified the Contractor that it objects to the proposed Sub-
contractor’s appointment by the later of ten (10) Working Days of receipt of: 

25.9.1. the Contractor’s notice issued pursuant to Clause 25.6 of this Schedule 2; and 

25.9.2. any further information requested by the Authority pursuant to Clause 25.7 of 
this Schedule 2, 

the Contractor may proceed with the proposed appointment. 

25.10. The Contractor shall ensure that all Sub-contracts (which in this sub-clause includes any 
contract in the Contractor’s supply chain made wholly or substantially for the purpose of 
performing or contributing to the performance of the whole or any part of this Contract) 
contain provisions: 
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25.10.1.  requiring the Contractor or other party receiving goods or services under the 
contract to consider and verify invoices under that contract in a timely fashion; 

25.10.2.  that if the Contractor or other party fails to consider and verify an invoice in 
accordance with Clause 25.10.1 of this Schedule 2, the invoice shall be 
regarded as valid and undisputed for the purpose of Clause 25.10.3 of this 
Schedule 2 after a reasonable time has passed; 

25.10.3.  requiring the Contractor or other party to pay any undisputed sums which are 
due from it to the Sub-contractor within a specified period not exceeding thirty 
(30) days of verifying that the invoice is valid and undisputed; and 

25.10.4.  giving the Authority a right to publish the Contractor’s compliance with its 
obligation to pay undisputed invoices within the specified payment period; and 

25.10.5.  requiring the Sub-contractor to include a clause to the same effect as this 
Clause 25.10 in any contracts it enters into wholly or substantially for the 
purpose of performing or contributing to the performance of the whole or any 
part of this Contract. 

25.11. The Contractor shall pay any undisputed sums which are due from it to a Sub-contractor 
within thirty (30) days of verifying that the invoice is valid and undisputed. 

25.12. Notwithstanding any provision of Clause 27 (Confidential Information) of this Schedule 2 
and Clause 36 (Publicity) of this Schedule 2, if the Contractor notifies the Authority that 
the Contractor has failed to pay an undisputed Sub-contractor’s invoice within thirty (30) 
days of receipt, or, where Clauses 17.8 to 17.12 (Supply Chain Visibility) of Schedule 1 
(Key Provisions) apply, that it has failed to pay 95% or above of its Sub-Contractors or 
Unconnected Sub-contractors within 60 days after the day on which the Contractor 
receives an invoice or otherwise has notice of an amount for payment, or the Authority 
otherwise discovers the same, the Authority shall be entitled to publish the details of the 
late or non-payment (including on government websites and in the press). 

25.13. Notwithstanding the Contractor’s right to sub-contract pursuant to this Clause 25 
(Assignment, Novation and Sub-contracting), the Contractor shall remain responsible for 
all acts and omissions of its Sub-contractors and the acts and omissions of those 
employed or engaged by the Sub-contractors as if they were its own. 

25.14. The Authority may require the Contractor to terminate a Sub-contract where: 

25.14.1. the acts or omissions of the relevant Sub-contractor have caused or materially 
contributed to the Authority's right of termination pursuant to Clause 16  
(Termination) of this Schedule 2; 
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25.14.2. the relevant Sub-contractor or any of its Affiliates have embarrassed the 
Authority or otherwise brought the Authority into disrepute by engaging in any 
act or omission which is reasonably likely to diminish the trust that the public 
places in the Authority, regardless of whether or not such act or omission is 
related to the Sub-contractor’s obligations in relation to the Services or 
otherwise; 

25.14.3. the relevant Sub-contractor has failed to comply in the performance of its Sub-
contract with legal obligations in the fields of environmental, social or labour 
law; and/or 

25.14.4. the Authority has found grounds for exclusion of the Sub-contractor in 
accordance with Clause 25.15. 

25.15. Where the Authority considers whether there are grounds for exclusion of a Sub-contractor 
under Regulation 57 of the Regulations, then: 

25.15.1.  if the Authority finds there are compulsory grounds for exclusion, the Contractor 
shall replace or shall not appoint the Sub-contractor; 

25.15.2.  if the Authority finds there are non-compulsory grounds for exclusion, the 
Authority may require the Contractor to replace or not appoint the Sub-
contractor and the Contractor shall comply with such a requirement. 

26. PREVENTION OF FRAUD AND BRIBERY 

26.1. The Contractor warrants and represents to the Authority that neither it, nor to the best of 
its knowledge any Contractor Personnel, have at any time prior to the Commencement 
Date: 

26.1.1. committed a Prohibited Act or been formally notified that it is subject to an 
investigation or prosecution which relates to an alleged Prohibited Act; and/or 

26.1.2. been listed by any government department or agency as being debarred, 
suspended, proposed for suspension or debarment, or otherwise ineligible for 
participation in government procurement programmes or contracts on the 
grounds of a Prohibited Act. 

26.2. The Contractor shall not during the Term: 

26.2.1. commit a Prohibited Act; and/or 

26.2.2. do or suffer anything to be done which would cause the Authority or any of the 
Authority’s employees, consultants, contractors, Sub-contractors or agents to 
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contravene any of the Relevant Requirements or otherwise incur any liability in 
relation to the Relevant Requirements. 

26.3. The Contractor shall during the Term: 

26.3.1. establish, maintain and enforce, and require that its Sub-contractors establish, 
maintain and enforce, policies and procedures which are adequate to ensure 
compliance with the Relevant Requirements and prevent the occurrence of a 
Prohibited Act; 

26.3.2. keep appropriate records of its compliance with its obligations under Clause 
26.3.1 (Prevention of Fraud and Bribery) of this Schedule 2 and make such 
records available to the Authority on request; 

26.3.3. if so required by the Authority, within twenty (20) Working Days of the 
Commencement Date, and annually thereafter, certify in writing to the Authority, 
the compliance with this Clause of all persons associated with the Contractor 
or its Sub-contractors who are responsible for supplying the Services in 
connection with the Contract. The Contractor shall provide such supporting 
evidence as the Authority may reasonably request; and 

26.3.4. have, maintain and, where appropriate, enforce an anti-bribery policy (which 
shall be disclosed to the Authority on request) to prevent it and any Contractor 
Personnel or any person acting on the Contractor’s behalf from committing a 
Prohibited Act. 

26.4. The Contractor shall immediately notify the Authority in writing if it becomes aware of any 
breach of Clause 26.1 (Prevention of Fraud and Bribery) of this Schedule 2, or has reason 
to believe that it has or any of the Contractor Personnel has: 

26.4.1. been subject to an investigation or prosecution which relates to an alleged 
Prohibited Act; 

26.4.2. been listed by any government department or agency as being debarred, 
suspended, proposed for suspension or debarment, or otherwise ineligible for 
participation in government procurement programmes or contracts on the 
grounds of a Prohibited Act; and/or 

26.4.3. received a request or demand for any undue financial or other advantage of any 
kind in connection with the performance of the Contract or otherwise suspects 
that any person or party directly or indirectly connected with the Contract has 
committed or attempted to commit a Prohibited Act. 
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26.5. If the Contractor makes a notification to the Authority pursuant to Clause 26.4 (Prevention 
of Fraud and Bribery) of this Schedule 2, the Contractor shall respond promptly to the 
Authority’s enquiries, co-operate with any investigation, and allow the Authority to audit 
any books, records and/or any other relevant documentation in accordance with Clause 
13 (Records Retention and Right of Audit) of this Schedule 2. 

26.6. If the Contractor breaches Clause 26.1 (Prevention of Fraud and Bribery) of this Schedule 
2, the Authority may by notice: 

26.6.1. require the Contractor to remove from the performance of the Contract any 
Contractor Personnel whose acts or omissions have caused the Contractor’s 
breach; or 

26.6.2. immediately terminate the Contract pursuant to Clause 16.2.1(a) (Termination) 
of this Schedule 2. 

26.7. Any notice served by the Authority under Clause 26.6 of this Schedule 2 shall specify the 
nature of the Prohibited Act, the identity of the party who the Authority believes has 
committed the Prohibited Act and the action that the Authority has elected to take 
(including, where relevant, the date on which the Contract shall terminate). 

27. CONFIDENTIAL INFORMATION 

27.1. For the purposes of this Clause 27 (Confidential Information), the term: 

27.1.1. “Disclosing Party” shall mean a Party which discloses or makes available 
directly or indirectly its Confidential Information; and  

27.1.2. “Recipient” shall mean the Party which receives or obtains directly Confidential 
Information. 

27.2. Except to the extent set out in this Clause 27 (Confidential Information) or where disclosure 
is expressly permitted elsewhere in the Contract, the Recipient shall: 

27.2.1. treat the Disclosing Party's Confidential Information as confidential and 
safeguard it accordingly (which is appropriate depending on the form in which 
such materials are stored and the nature of the Confidential Information 
contained in those materials);  

27.2.2. not disclose the Disclosing Party's Confidential Information to any other person 
except as expressly set out in the Contract or without the Disclosing Party's 
prior written consent; 
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27.2.3. not use or exploit the Disclosing Party’s Confidential Information in any way 
except for the purposes anticipated under the Contract; and 

27.2.4. immediately notify the Disclosing Party if its suspects or becomes aware of any 
unauthorised access, copying, use or disclosure in any form of any of the 
Disclosing Party’s Confidential Information. 

27.3. Clause 27.1 of this Schedule 2 shall not apply to the extent that: 

27.3.1. Law requires such disclosure by the Party making the disclosure, including any 
requirements for disclosure under FOIA, the Regulations or the Environmental 
Information Regulations; 

27.3.2. such information is required in relation to the examination and certification of 
the Authority’s accounts (provided that the disclosure is made on a confidential 
basis) or for any examination pursuant to Section 6(1) of the National Audit Act 
1983 of the economy, efficiency and effectiveness with which the Authority is 
making use of its resources; 

27.3.3. the Recipient has reasonable grounds to believe that the Disclosing Party is 
involved in activity that may constitute a criminal offence under the Bribery Act 
2010 and the disclosure is being made to the Serious Fraud Office;  

27.3.4. such information was already in the public domain at the time of disclosure 
otherwise than by a breach of the Contract; or 

27.3.5. it is independently developed without access to the other Party's Confidential 
Information. 

27.4. If the Recipient is required by Law to make a disclosure of Confidential Information, the 
Recipient shall, as soon as reasonably practicable and to the extent permitted by Law, 
notify the Disclosing Party of the full circumstances of the required disclosure including 
the relevant Law and/or Regulatory Body requiring such disclosure and the Confidential 
Information to which such disclosure would apply. 

27.5. The Contractor may only disclose the Confidential Information of the Authority to the 
Contractor Personnel directly involved in the provision of the Services and who need to 
know the information and shall ensure that such Contractor Personnel are aware of and 
shall comply with these obligations as to confidentiality. 

27.6. The Contractor shall not, and shall procure that the Contractor Personnel do not, use any 
of the Confidential Information of the Authority received otherwise than for the purposes 
of the Contract and the provision of the Services. 
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27.7. At the written request of the Authority, the Contractor shall procure that Contractor 
Personnel identified in the Authority's request shall sign a confidentiality undertaking (in a 
form acceptable to the Authority) prior to commencing any work in accordance with the 
Contract. 

27.8. The Authority may disclose the Confidential Information of the Contractor:  

27.8.1. on a confidential basis to any Central Government Body for any proper purpose 
of the Authority or of the relevant Central Government Body;  

27.8.2. to Parliament and Parliamentary Committees or if required by any 
Parliamentary reporting requirement;  

27.8.3. to the extent that the Authority (acting reasonably) deems disclosure necessary 
or appropriate in the course of carrying out its public functions;  

27.8.4. on a confidential basis to a professional adviser, consultant, supplier or other 
person engaged by any of the entities described in Clause 27.8.1 of this 
Schedule 2 including any benchmarking organisation for any purpose relating 
to or connected with the Contract;  

27.8.5. on a confidential basis for the purpose of the exercise of its rights under the 
Contract; or  

27.8.6. on a confidential basis to a proposed successor body in connection with any 
assignment, novation or disposal of any of its rights, obligations or liabilities 
under the Contract,  

and for the purposes of the foregoing, references to disclosure on a confidential basis shall 
mean disclosure subject to a confidentiality agreement or arrangement containing terms 
no less stringent than those placed on the Authority under this Clause 27 (Confidential 
Information). 

27.9. Nothing in this Clause 27 (Confidential Information) shall prevent either Party from using 
any techniques, ideas or Know-How gained during the performance of the Contract in the 
course of its normal business to the extent that this use does not result in a disclosure of 
the other Party's Confidential Information or an infringement of Intellectual Property 
Rights. 

27.10. Failure by the Contractor to comply with any of its obligations under this Clause 27 
(Confidential Information) shall be an irremediable material breach of this Contract and 
the Authority shall be entitled to terminate the Contract pursuant to Clause 16.2.1(a) 
(Termination) of this Schedule 2. 
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28. FREEDOM OF INFORMATION ACT 

28.1.  The Contractor acknowledges that the Authority is subject to the requirements of the FOIA 
and the Environmental Information Regulations and shall: 

28.1.1. provide all necessary assistance and cooperation as reasonably requested by 
the Authority, at the Contractor’s expense, to enable the Authority to comply 
with its obligations under the FOIA and the Environmental Information 
Regulations; 

28.1.2. transfer to the Authority all requests for information that it receives under the 
FOIA and the Environmental Information Regulations (“Requests for 
Information”) relating to the Contract that it receives as soon as practicable 
and in any event within two (2) Working Days of receipt; 

28.1.3. provide the Authority with a copy of all Information belonging to the Authority 
requested in the Request for Information which is in the Contractor’s possession 
or control in the form that the Authority requires within five (5) Working Days (or 
such other period as the Authority may reasonably specify) of the Authority’s 
request for such Information; and 

28.1.4. not respond directly to a Request for Information unless authorised in writing to 
do so by the Authority. 

28.2. The Contractor acknowledges that the Authority may be required under the FOIA and the 
Environmental Information Regulations to disclose Information (including Commercially 
Sensitive Information) without consulting or obtaining consent from the Contractor. The 
Authority shall take reasonable steps to notify the Contractor of a Request For Information 
(in accordance with the Secretary of State’s section 45 Code of Practice on the Discharge 
of the Functions of Public Authorities under Part 1 of the FOIA) to the extent that it is 
permissible and reasonably practical for it to do so but (notwithstanding any other 
provision in this Contract) the Authority shall be responsible for determining in its absolute 
discretion whether any Commercially Sensitive Information and/or any other information 
is exempt from disclosure in accordance with the FOIA and/or the Environmental 
Information Regulations. 

28.3. The Contractor shall ensure that all Information is retained for disclosure in accordance 
with Clause 13 (Records Retention and Right of Audit) of this Schedule 2 and shall permit 
the Authority to inspect such records as the Authority requests from time to time. 

28.4. The Contractor acknowledges that the Commercially Sensitive Information is of indicative 
value only and that such information may be disclosed pursuant to Clause 13 (Records 
Retention and Right of Audit) of this Schedule 2. 
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29. TRANSPARENCY 

29.1.  The Contractor recognises that the Authority is subject to PPN 01/17: Update to 
Transparency Principles (https://www.gov.uk/government/publications/procurement-
policy-note-0117-update-to-transparency-principles). The Contractor shall comply with the 
provision of this Clause 29 (Transparency) in order to assist the Authority with its 
compliance with its obligations under that PPN.  

29.2. The Parties agree and acknowledge that the content of this Contract is not Confidential 
Information, except for:  

29.2.1. any information which is exempt from disclosure in accordance with the 
provisions of the FOIA, which shall be determined by the Authority; and 

29.2.2.   Commercially Sensitive Information. 

29.3. Notwithstanding any other provision of this Contract, the Contractor hereby gives consent 
for the Authority to publish to the general public this Contract in its entirety (but with any 
information which is exempt from disclosure in accordance with the provisions of the FOIA 
redacted), including any changes to this Contract agreed from time to time. The Authority 
may consult with the Contractor to inform its decision regarding any redactions but shall 
have the final decision in its absolute discretion. 

29.4. The Contractor shall assist and cooperate with the Authority to enable the Authority to 
publish this Contract. 

30. SUSTAINABILITY   

30.1. The HM Government published a Contractor Code of Conduct setting out the standards 
and behaviours expected of suppliers who work with government shall apply for the 
purposes of this Contract (20190220-Supplier_Code_of_Conduct.pdf) (the “Code”). In 
addition to the obligations under the Contract, the Authority expects the Contractor and 
any Sub-contractors to meet the standards set out in that Code.  

30.2. The Contractor acknowledges that the Authority may have additional requirements in 
relation to corporate social responsibility. The Authority expects that the Contractor and 
its Sub-contractors will comply with such corporate social responsibility requirements as 
the Authority may notify to the Contractor from time to time. 

30.3. The Contractor shall comply with reasonable requests by the Authority for information 
evidencing compliance with the provisions of this Clause 30 (Sustainability) within fourteen 
(14) days of such request, provided that such requests are limited to two per Contract 
Year.  
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Equality and Accessibility 

30.4. The Contractor shall support the Authority in fulfilling its Public Sector Equality duty under 
section 149 of the Equality Act 2010 by ensuring that it fulfils its obligations under the 
Contract in a way that seeks to: 

30.4.1. eliminate discrimination, harassment or victimisation and any other conduct 
prohibited by the Equality Act 2010; and 

30.4.2. advance equality of opportunity and good relations between those with a 
protected characteristic (age, disability, gender reassignment, pregnancy and 
maternity, race, religion or belief, sex, sexual orientation, and marriage and civil 
partnership) and those who do not share it. 

30.5. In delivering the Services, the Contractor shall comply with the Authority’s equality, 
diversity and inclusion requirements, to be provided to the Contractor by the Authority.  

30.6. The Contractor shall ensure that it fulfils its obligations under the Contract in a way that 
does not discriminate against individuals because of socio-economic background, working 
pattern or having parental or other caring responsibilities.  

Employment Law 

30.7. The Contractor must perform its obligations meeting the requirements of all applicable 
Law regarding employment.  

Modern Slavery 

30.8. The Contractor: 

30.8.1. shall, and shall procure that each of its Sub-contractors shall, comply with the 
Modern Slavery Act 2015; 

30.8.2. shall not use, nor allow its Sub-contractors to use forced, bonded or involuntary 
prison labour or any practice that is considered to be an indicator of forced 
labour as defined by the International Labour Organisation; 

30.8.3. shall not require any Contractor Personnel or Sub-contractor staff to lodge 
deposits or identify papers with the employer and shall be free to leave their 
employer after reasonable notice;   

30.8.4. warrants and represents that it has not been convicted of any slavery or human 
tracking offences anywhere around the world.   
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30.8.5. warrants that to the best of its knowledge it is not currently under investigation, 
inquiry or enforcement proceedings in relation to any allegation of slavery or 
human tracking offenses anywhere around the world.   

30.8.6. shall make reasonable enquires to ensure that its officers, employees and Sub-
contractors have not been convicted of slavery or human tracking offenses 
anywhere around the world. 

30.8.7. shall have and maintain throughout the term of each Contract its own policies 
and procedures to ensure its compliance with the Modern Slavery Act 2015 and 
include in its contracts with its Sub-contractors anti-slavery and human 
trafficking provisions; 

30.8.8. shall implement due diligence procedures to ensure that there is no slavery or 
human trafficking in any part of its supply chain performing obligations under a 
Contract; 

30.8.9. shall prepare and deliver to the Authority an annual slavery and human 
trafficking report setting out the steps it has taken to ensure that slavery and 
human trafficking is not taking place in any of its supply chains or in any part of 
its business with its annual certification of compliance with this Paragraph;  

30.8.10. shall not use, nor allow its employees or Sub-contractors to use physical abuse 
or discipline, the threat of physical abuse, sexual or other harassment and 
verbal abuse or other forms of intimidation of its employees or Sub-contractors; 

30.8.11. shall not use or allow child or slave labour to be used by its Sub-contractors; 
and 

30.8.12. shall report the discovery or suspicion of any slavery or trafficking by it or its 
Sub-contractors to the Authority and Modern Slavery Helpline. 

30.9. The Contractor shall indemnify the Authority against any losses, liabilities, damages, costs 
(including but not limited to legal fees) and expenses incurred by, or awarded against, the 
Authority as a result of any breach of the Anti-slavery Policy and if Key Provision 18 
applies, as a result of any breach of the Authority’s Anti-slavery Policy. 

Environmental Requirements  

30.10. The Contractor shall comply in all material respects with all applicable environmental laws, 
permits and regulations in force in relation to the Contract.  

30.11. The Contractor warrants that it has obtained ISO 14001 certification from an accredited 
body and shall comply with and maintain certification requirements throughout the Term.  
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30.12. The Contractor shall meet the applicable Government Buying Standards applicable to 
services which can be found online at: 
https://www.gov.uk/government/collections/sustainable-procurement-the-
government-buying-standards-gbs  

30.13. The Contractor must have a documented management system and controls in place to 
manage the environmental impacts of delivering the Services. 

30.14. The Contractor shall ensure that any Services are designed, sourced and delivered in a 
manner which is environmentally and socially responsible. 

30.15. In delivering the Services, the Contractor must comply with the Authority’s sustainability 
requirements, to be provided to the Contractor by the Authority. 

30.16. In performing its obligations under the Contract, the Contractor shall to the reasonable 
satisfaction of the Authority: 

30.16.1. avoid consumable single use items (including packaging) unless otherwise 
agreed with the Authority, and unless the use is primarily related to the 
management of the Contractor’s own facilities or internal operations as opposed 
to the provision of Services; 

30.16.2. [demonstrate that the whole life cycle impacts (including end of use) associated 
with the Services that extend beyond direct operations into that of the supply 
chain have been considered and reduced; 

30.16.3. minimise the consumption of resources and use them efficiently (including 
water and energy), working towards a circular economy including designing out 
waste and non-renewable resources, using re-use and closed loop systems; 

30.16.4. demonstrate protection of the environment including understanding and 
reduction of biosecurity risks (which include risks to plant and tree health from 
harmful pests and diseases), and reducing and eliminating hazardous/harmful 
substances to the environment and preventing pollution; 

30.16.5. enhance the natural environment and connecting communities with the 
environment; and 

30.16.6. achieve continuous improvement in environmental (and social) performance. 

30.17. The Contractor shall inform the Authority within one Working Day in the event that a permit, 
licence or exemption to carry or send waste generated under this Contract is revoked.  

Sustainability 
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30.18. The Contractor shall:  

30.18.1. comply with all applicable Government Buying Standards which can be found 
online at: Sustainable procurement: the Government Buying Standards (GBS) 
- GOV.UK;  

30.18.2. perform its obligations under the Contract in a way that:   

(a) conserves energy, water, wood, paper and other resources; 

(b) reduces waste and avoids the use of ozone depleting substances; and 

(c) minimises the release of greenhouse gases, volatile organic compounds 
and other substances damaging to health and the environment; and 

30.18.3. use reasonable endeavours to avoid the use of paper and card in carrying out 
its obligations under this Contract. Where unavoidable under reasonable 
endeavours, the Contractor shall ensure that any paper or card deployed in the 
performance of the Services consists of one hundred percent (100%) recycled 
content and used on both sides where feasible to do so. 

30.19. The Contractor must demonstrate its progress on climate change adaptation, mitigation 
and sustainable development, including performance against carbon reduction 
management plans, and must provide an annual summary of that progress to the 
Authority.  

31. OFFICIAL SECRETS ACTS AND FINANCE ACT 

31.1. The Contractor shall comply with, and shall ensure the Contractor Personnel comply with, 
the provisions of: 

31.1.1. the Official Secrets Acts 1911 to 1989; and 

31.1.2. section 182 of the Finance Act 1989. 

31.2. The Authority may terminate the Contract with immediate effect by giving written notice to 
the Contractor if the Contractor or any of the Contractor Personnel do not comply with 
Clause 31.1 (Official Secrets Acts and Finance Act) of this Schedule 2. 

32. DISRUPTION 

32.1. The Contractor shall take reasonable skill and care to a professional standard to ensure 
that, in the performance of its obligations under the Contract, it does not disrupt the 
operations of the Authority, its employees or any other contractor employed or engaged 
by the Authority. 
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32.2. The Contractor shall immediately inform the Authority of any actual or potential industrial 
action, whether such action be by their own employees or others, which affects or might 
affect its ability at any time to perform its obligations under the Contract. 

32.3. In the event of industrial action by the Contractor Personnel, the Contractor shall prepare 
proposals for the continuation of its obligations under the Contract for the Authority to 
approve. 

32.4. If the Contractor’s proposals referred to in Clause 32.3 (Disruption) of this Schedule 2 are 
considered insufficient or unacceptable by the Authority, acting reasonably, then the 
Contract may be terminated with immediate effect by the Authority by written notice.  

32.5. If the Contractor is temporarily unable to fulfil the requirements of the Contract owing to 
disruption of normal business of the Authority, the Contractor may request a reasonable 
allowance of time and in addition, the Authority will reimburse any additional expense 
reasonably incurred by the Contractor as a direct result of such disruption. 

33. COMPLAINTS 

33.1. Where a complaint is received about the standard of Services or about the manner in 
which any Services have been supplied or work has been performed or about the materials 
or procedures used or about any other matter connected with the performance of the 
Contractor’s obligations under the Contract, then the Authority shall notify the Contractor, 
and where considered appropriate by the Authority, investigate the complaint. The 
Authority may, in its sole discretion, uphold the complaint and take further action in 
accordance with Clause 16 (Termination) of this Schedule 2. 

33.2. Should the Authority be of the view, acting reasonably, that the Contractor can no longer 
provide the Services, then without prejudice to the Authority’s rights and remedies under 
this Contract, the Authority shall be entitled to exercise its Step-In Rights if the Key 
Provisions refer to the Authority having such rights under this Contract.   

33.3. Without prejudice to its right under Clause 8.8 (Recovery of Sums Due) of this Schedule 
2, the Authority may charge the Contractor for any costs reasonably incurred and any 
reasonable administration costs in respect of the supply of any part of the Services by the 
Authority or a third party to the extent that such costs exceed the payment which would 
otherwise have been payable to the Contractor for such part of the Services and provided 
that the Authority uses its reasonable endeavours to mitigate any additional expenditure 
in obtaining replacement Services.   

33.4. If the Contractor fails to supply any of the Services in accordance with the provisions of 
the Contract and such failure is capable of remedy, then the Authority shall instruct the 
Contractor to remedy the failure and the Contractor shall, at its own cost and expense, 
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remedy such failure (and any damage resulting from such failure) within ten (10) Working 
Days or such other period of time as the Authority may direct. 

33.5. In the event that: 

33.5.1. the Contractor fails to comply with Clause 33.4 (Complaints) of this Schedule 2 
and the failure is materially adverse to the interests of the Authority or prevents 
the Authority from discharging a statutory duty; or  

33.5.2. the Contractor persistently fails to comply with Clause 33.4 (Complaints) of this 
Schedule 2; 

the Authority may terminate the Contract with immediate effect by giving written notice. 

34. NON-SOLICITATION 

34.1. Except in respect of any transfer of staff pursuant to Schedule 10 (Staff Transfer), neither 
Party shall (except with the prior written consent of the other Party) directly or indirectly 
solicit or entice away (or attempt to solicit or entice away) from the employment of the 
other Party any person employed or engaged by such other Party in the provision of the 
Services or (in the case of the Authority) in the receipt of the Services at any time during 
the Term or for a further period of twelve (12) Months after the termination of the Contract 
other than by means of a national advertising campaign open to all comers and not 
specifically targeted at any of the employees of the other Party. 

34.2. If either the Contractor or the Authority commits any breach of Clause 34.1 (Non-
Solicitation) of this Schedule 2 the breaching Party shall, on demand, pay to the claiming 
Party a sum equal to one year’s basic salary or the annual fee that was payable by the 
claiming Party to that employee, worker or independent contractor plus the recruitment 
costs incurred by the claiming Party in replacing such person. 

35. HEALTH AND SAFETY 

35.1. The Contractor shall take all measures necessary to comply with the requirements of the 
Health and Safety at Work etc. Act 1974 and any other Laws and codes of practice relating 
to health and safety, which may apply to Contractor Personnel in the performance of the 
Services. 

35.2. The Contractor shall promptly notify the Authority of any health and safety hazards which 
may arise in connection with the performance of the Services. 

35.3. The Authority shall promptly notify the Contractor of any health and safety hazards which 
may exist or arise at the Premises of the Authority and which may affect the Contractor in 
the performance of the Services. 
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35.4. The Contractor shall inform all Contractor Personnel engaged in the provision of Services 
at the Premises of the Authority of all known health and safety hazards and shall instruct 
those Contractor Personnel in connection with any necessary safety measures. 

35.5. Whilst on the Premises of the Authority, the Contractor shall comply, and shall procure 
that the Contractor Personnel comply, with any health and safety measures implemented 
by the Authority in respect of persons working on those Premises. 

35.6. The Contractor shall notify the Authority Representative immediately in the event of any 
incident occurring in the performance of the Services on the Premises of the Authority 
where that incident causes any personal injury or any damage to property which could 
give rise to personal injury. 

35.7. The Contractor shall ensure that its health and safety policy statement (as required by the 
Health and Safety at Work etc. Act 1974) is made available to the Authority on request. 

36. PUBLICITY  

36.1. The Contractor shall not and shall procure that its Sub-contractors shall not: 

36.1.1. make any press announcements or publicise the Contract in any way; or 

36.1.2. use the Authority’s name or brand in any promotion or marketing or 
announcement, 

without the prior written consent of the Authority. 

36.2. The Authority shall be entitled to publicise the Contract in accordance with any legal 
obligation upon the Authority, including any examination of the Contract, by the National 
Audit Office pursuant to the National Audit Act 1983 or otherwise. 

36.3. The provisions of this Clause 36 (Publicity) shall apply during the Term and indefinitely 
after its expiry or the earlier termination of the Contract. 

37. GENERAL  

Relationship of the Parties  
37.1. Except as expressly provided otherwise in the Contract, nothing in the Contract, nor any 

actions taken by the Parties pursuant to the Contract shall create a partnership, joint 
venture or relationship of employer and employee or principal and agent between the 
Parties, or authorise either Party to make representations or enter into any commitments 
for or on behalf of any other Party. 

Waiver  



Clinical Evaluation C310446 - November 2027 

  

 

129 

Conditions of Contract for the Provision of Services – Full Version (v2.2 – March 2023) 

37.2. The failure of either Party to insist upon strict performance of any provision of the Contract, 
or the failure of either Party to exercise, or any delay in exercising, any right or remedy 
shall not constitute a waiver of that right or remedy and shall not cause a diminution of the 
obligations established by the Contract. 

37.3. No waiver shall be effective unless it is expressly stated to be a waiver and communicated 
to the other Party in writing in accordance with Clause 24 (Notice) of this Schedule 2. 

37.4. A waiver of any right or remedy arising from a breach of contract shall not constitute a 
waiver of any right or remedy arising from any other breach of the Contract. 

Cumulative Remedies  
37.5. Except as otherwise expressly provided by the Contract, all remedies available to either 

Party for breach of the Contract are cumulative and may be exercised concurrently or 
separately, and the exercise of any one remedy shall not be deemed an election of such 
remedy to the exclusion of other remedies. 

Severability 
37.6. If any provision of the Contract is held invalid, illegal or unenforceable for any reason by 

any court of competent jurisdiction, such provision shall be severed and the remainder of 
the provisions of the Contract shall continue in full force and effect as if the Contract had 
been executed with the invalid, illegal or unenforceable provision eliminated. In the event 
of a holding of invalidity so fundamental as to prevent the accomplishment of the purpose 
of the Contract, the Parties shall immediately commence negotiations in good faith to 
remedy the invalidity. 

Entire agreement 
37.7. The Contract constitutes the entire agreement between the Parties in respect of the 

matters dealt with herein. The Contract supersedes all prior negotiations between the 
Parties and all representations and undertakings made by one Party to the other, whether 
written or oral, except that this Clause 37.537.7 (Entire Agreement) shall not exclude 
liability in respect of any Fraud or fraudulent misrepresentation. 

Further assurances 
37.8. Each Party undertakes at the request of the other, and at the cost of the requesting Party, 

to do all acts and execute all documents which may be necessary to give effect to the 
meaning of the Contract. 

The Contracts (Rights of Third Parties) Act 1999 
37.9. A person who is not a Party to the Contract shall have no right to enforce any of its 

provisions which, expressly or by implication, confer a benefit on him, without the prior 
written agreement of both Parties. This Clause 37.9 (The Contracts (Rights of Third 
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Parties) Act 1999) does not affect any right or remedy of any person which exists or is 
available apart from the Contracts (Rights of Third Parties) Act 1999 and does not apply 
to the Crown. 

Law and Jurisdiction 
37.10. This Contract, and any dispute or claim arising out of or in connection with it or its subject 

matter (including any non-contractual claims), shall be governed by, and construed in 
accordance with, the laws of England and Wales. 

37.11.  Subject to Clause 19 (Dispute Resolution) of this Schedule 2, the Parties irrevocably 
agree that the courts of England and Wales shall have exclusive jurisdiction to settle any 
dispute or claim that arises out of or in connection with this Contract or its subject matter. 
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DEFINITIONS AND INTERPRETATION

1. DEFINITIONS

1.1. In the Contract unless the context requires otherwise the following definitions shall be 
used for the purposes of interpreting the Contract. Other definitions that are not of general 
application are stated in the Clause where the definition first appears and shall apply only 
to that Clause unless otherwise shown below:

“Affected Party” the Party seeking to claim relief in respect of a Force 
Majeure Event;

“Affiliate” means in relation to a body corporate, any other entity 
which directly or indirectly Controls, is Controlled by, or is 
under direct or indirect common Control of that body 
corporate from time to time;

“Anti-slavery Policy” means the Contractor’s slavery and human trafficking 
policy, if any, as amended by notification to the Authority 
from time to time;

“Authority” means the Secretary of State for Health acting as part of the 
Crown;

“Authority’s Anti-
slavery Policy”

means the Authority’s slavery and human trafficking policy, 
if any, as amended by notification to the Contractor from 
time to time;

“Authority Data” means the data, text, drawings, diagrams, images or 
sounds (together with any database made up of any of 
these) which are embodied in any electronic, magnetic, 
optical or tangible media, and which are:

a. supplied to the Contractor by or on behalf of the 
Authority; or 

b. which the Contractor is required to generate, 
process, store or transmit pursuant to the Contract; 
or

c. any Personal Data for which the Authority is the 
Controller;
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“Authority Existing 
IPR" 

means any and all IPR that are owned by or licensed to the 
Authority, and where the Authority is a Central Government 
Body, any Crown IPR, and which are or have been 
developed independently of the Contract (whether prior to 
the Commencement Date or otherwise); 

"Authority 
Representative" 

means the person authorised to act for the Authority for the 
purposes of the Contract, being the person specified in the 
Key Provisions; 

“Authority Third Party" means any supplier to the Authority (other than the 
Contractor), which is notified to the Contractor from time to 
time and/or of which the Contractor should have been 
aware; 

“BCDR Plan”   means the Contractor’s business continuity and disaster 
recovery plan prepared in accordance with Schedule 14 
(Business continuity and disaster recovery plan) as 
amended from time to time 

“Biometric Data” means Personal Data resulting from specific technical 
Processing relating to the physical, physiological or 
behavioural characteristics of a natural person, which allow 
or confirm the unique identification of that natural person, 
such as facial images or dactyloscopy data; 

“Breach Notice” means a written notice of breach given by one Party to 
the other, notifying the Party receiving the notice of its 
breach of this Contract; 

“Business Continuity 
Event” 

means any event or issue that could impact on the 
operations of the Contractor and its ability to supply the 
Services; 

“Carbon Footprint” means the amount of carbon dioxide equivalent 
emissions that will be released into the atmosphere as a 
result of the supply of the Services determined in 
accordance with international carbon reporting practice, 
being the accepted practice from time to time in relation 
to reporting for the purposes of the protocols to the 
United Nations Framework Convention on Climate 
Change. 

“Carbon Reporting” means reporting of an organisation’s greenhouse gas 
emissions and extraction to a standard not less than that 
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required by the UK government’s Streamlined Energy 
and Carbon Reporting (SECR). 

“Central Government 
Body” 

means a body listed in one of the following sub-
categories of the Central Government classification of the 
Public Sector Classification Guide, as published and 
amended from time to time by the Office for National 
Statistics: 

a. Government Department; 

b. Non-Departmental Public Body or Assembly 
Sponsored Public Body (advisory, executive, or 
tribunal); 

c. Non-Ministerial Department; or 

d. Executive Agency; 

“Change Control 
Process” 

means the change control process, if any, referred to in the 
Key Provisions; 

“Change in Law” means any change in Law which impacts on the 
performance of the Services which comes into force after 
the Commencement Date; 

“Commencement 
Date” 

means the date of this Contract; 

“Commercially 
Sensitive Information” 

means the information listed in Schedule 8 (Commercially 
Sensitive Information) comprising the information of a 
commercially sensitive nature relating to the Contractor, its 
business or which the Contractor has indicated to the 
Authority that, if disclosed by the Authority, would cause the 
Contractor significant commercial disadvantage or material 
financial loss; 

“Comparable Supply” means the supply of services to another customer of the 
Contractor that are the same or similar to any of the 
Services; 

“Confidential 
Information” 

means any information which has been designated as 
confidential by either Party in writing or that ought 
reasonably to be considered as confidential (however it is 
conveyed or on whatever media it is stored) including 
information the disclosure of which would, or would be likely 
to, prejudice the commercial interests of any person, trade 
secrets, Intellectual Property Rights and Know-How of 
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either Party and all Personal Data and sensitive Personal 
Data within the meaning of the GDPR. Confidential 
Information shall not include information which: 

a. was public knowledge at the time of disclosure 
(otherwise than by breach of Clause 27 (Confidential 
Information) of Schedule 2);  

b. was in the possession of the receiving Party, without 
restriction as to its disclosure, before receiving it 
from the disclosing Party;  

c. is received from a third party (who lawfully acquired 
it) without restriction as to its disclosure; or 

d. is independently developed without access to the 
Confidential Information; 

“Contract” means the form of contract at the front of this document and 
all Schedules attached to the form of contract; 

“Contract Price” means the price (exclusive of any applicable VAT), payable 
to the Contractor by the Authority under the Contract, as set 
out in the Order Form or Schedule 6 (Pricing) (as applicable) 
for the full and proper performance by the Contractor of its 
obligations under the Contract but before taking into 
account the effect of any adjustment of price in accordance 
with Clause 8 (Price Adjustment on Extension of Term) of 
Schedule 1, if applicable and includes the Statement of 
Work Price; 

“Contract Target” the proportion of the Authority’s Net Zero Target which will 
be achieved under this Contract. 

“Contract Year” means: 

a. a period of 12 Months commencing on the 
Services Commencement Date; or 

b. thereafter a period of 12 Months commencing on 
each anniversary of the Services 
Commencement Date; 

provided that the final Contract Year shall end on the 
expiry or termination of the Term; 
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“Contracting 
Authority” 

means any contracting authority as defined in Regulation 2 
of the Regulations; 

“Contractor” means the contractor named on the form of Contract on the 
second page; 

“Contractor Existing 
IPR” 

any and all IPR that are owned by or licensed to the 
Contractor and which are or have been developed 
independently of the Contract (whether prior to the 
Commencement Date or otherwise) 

“Contractor Existing 
IPR Licence” 

means a licence to be offered by the Contractor to the 
Contractor Existing IPR; 

“Contractor 
Personnel” 

means all directors, officers, employees, agents, 
consultants and contractors of the Contractor and/or of any 
Sub-contractor engaged in the performance of the 
Contractor’s obligations under the Contract from time to 
time; 

“Contractor 
Representative” 

means the individual authorised to act for the Contractor for 
the purposes of the Contract, being the person specified in 
the Key Provisions; 

“Contracts Finder” means the facility provided by the Cabinet Office to 
advertise contract opportunities available at 
https://www.gov.uk/contracts-finder and any successor 
facility or website; 

"Control" means the beneficial ownership of more than 50% of the 
issued share capital of a company or the legal power to 
direct or cause the direction of the management of the 
company and "Controls" and "Controlled" shall be 
interpreted accordingly; 

“Controller”, 
“Processor”, “Data 
Subject”, “Personal 
Data”, “Personal Data 
Breach”, “Data 
Protection Officer” 

take the meaning given in the GDPR; 

“Crown” means the government of the United Kingdom (including the 
Northern Ireland Assembly and Executive Committee, the 
Scottish Executive and the National Assembly for Wales), 
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including, but not limited to, government ministers and 
government departments and particular bodies, persons, 
commissions or agencies from time to time carrying out 
functions on its behalf; 

“Crown IPR” means any IPR which is owned by or licensed to the Crown, 
and which are or have been developed independently of the 
Contract (whether prior to the Commencement Date or 
otherwise); 

“Data Concerning 
Health” 

 

“Data Lock” 

means Personal Data related to the physical or mental 
health of a natural person, including the provision of health 
care services, which reveal information about his or her 
health status; 

means when the full data set is cleaned and ready for data 
analysis: 

“Data Loss Event” any event that results, or may result, an unauthorised 
access to Personal Data held by the Contractor under 
this Contract, and/or actual or potential loss and/or 
destruction of Personal Data in breach of this Contract, 
including any Personal Data Breach; 

“Data Protection 
Impact Assessment” 

means an assessment by the Controller of the impact of the 
envisaged Processing on the protection of Personal Data; 

“Data Protection 
Legislation” 

means (i) the GDPR, (ii) Data Protection Act 2018 to the 
extent that it relates to processing of Personal Data and 
privacy; (iii) the Privacy and Electronic Communications 
Regulations 2003 (SI 2003/2426); and (iv) all applicable 
Law about the processing of Personal Data and privacy; 

“Data Subject Access 
Request” 

means a request made by, or on behalf of, a Data Subject 
in accordance with rights granted pursuant to the Data 
Protection Legislation to their Personal Data; 

“Default” means any breach of the obligations of the relevant Party 
(including but not limited to fundamental breach or breach 
of a fundamental term) or any other default, act, omission, 
negligence or negligent statement: 

a. in the case of the Authority, of its employees, 
servants or agents; or 
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b. in the case of the Contractor, of its Sub-contractors 
or any Contractor Personnel, 

c. in connection with or in relation to the subject matter 
of the Contract and in respect of which such Party is 
liable to the other; 

“DELIVERABLES” 

 

 

“DOTAS” 

means the Services to be provided by the Contractor under 
this Contract including but not limited to those contained 
within the Statements of Works and applicable Service 
Levels.  

 

if applicable means the Disclosure of Tax Avoidance 
Schemes rules which require a promoter of tax schemes to 
tell HM Revenue & Customs of any specified notifiable 
arrangements or proposals and to provide prescribed 
information on those arrangements or proposals within set 
time limits as contained in Part 7 of the Finance Act 2004 
and in secondary legislation made under vires contained in 
Part 7 of the Finance Act 2004 and as extended to national 
insurance contributions by the National Insurance 
Contributions (Application of Part 7 of the Finance Act 2004) 
Regulations 2012, SI 2012/1868 made under s.132A Social 
Security Administration Act 1992; 

“End User” means a party that is accessing the Services provided 
pursuant to this Contract (including the Authority where it is 
accessing services on its own account as a user); 

“Environmental 
Information 
Regulations” 

means the Environmental Information Regulations 2004 
and any guidance and/or codes of practice issued by the 
Information Commissioner or relevant government 
department in relation to such regulations; 

“Equality Legislation” means any and all legislation, applicable guidance and 
statutory codes of practice relating to equality, diversity, 
non-discrimination and human rights as may be in force in 
England and Wales from time to time including, but not 
limited to, the Equality Act 2010, the Part-time Workers 
(Prevention of Less Favourable Treatment) Regulations 
2000 and the Fixed-term Employees (Prevention of Less 
Favourable Treatment) Regulations 2002 (SI 2002/2034) 
and the Human Rights Act 1998; 
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“Existing IPRs” 

 

means any and all Intellectual Property Rights that are 
owned by or licensed to either Party and which are or 
have been developed independently of the Contract 
(whether prior to the Commencement Date or otherwise); 

“Exit Day” shall have the meaning in the European Union (Withdrawal) 
Act 2018; 

“Exit Plan” means the plan for the provisions of the Transitional 
Assistance Services in the event of the expiry or termination 
of the Contract, which is to be developed by the Parties 
pursuant to Clause 16 (Exit and Service Transfer) of 
Schedule 1; 

“Expiry Date” means the date upon which the Contract shall end as 
specified in the Key Provisions; 

“FOIA” means the Freedom of Information Act 2000 and any 
subordinate legislation made under this Act from time to 
time together with any guidance and/or codes of practice 
issued by the Information Commissioner or relevant 
government department in relation to such legislation; 

“Force Majeure Event” any event outside the reasonable control of either Party 
affecting its performance of its obligations under the 
Contract arising from acts, events, omissions, happenings 
or non-happenings beyond its reasonable control and which 
are not attributable to any wilful act, neglect or failure to take 
reasonable preventative action by that Party, including acts 
of God, riots, war or armed conflict, acts of terrorism, acts of 
government, local government or Regulatory Bodies, fire, 
flood, storm or earthquake, or disaster but excluding any 
industrial dispute relating to the Contractor or the Contractor 
Personnel or any other failure in the Contractor’s or a Sub-
contractor’s supply chain or, for the avoidance of doubt, the 
withdrawal of the United Kingdom from the European Union 
and any related circumstances, events, changes or 
requirements; 

“Force Majeure Notice” a written notice served by the Affected Party on the other 
Party stating that the Affected Party believes that there is 
a Force Majeure Event; 

“Fraud” means any offence under Laws creating offences in respect 
of fraudulent acts (including the Misrepresentation Act 
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1967) or at common law in respect of fraudulent acts 
including acts of forgery; 

“GDPR” means the UK GDPR as defined in section 3(10) (as 
supplemented by section 205(4)) of the Data Protection Act 
2018; 

“General Anti-Abuse 
Rule” 

if applicable, means (a) the legislation in Part 5 of the 
Finance Act 2013; and (b) any future legislation introduced 
into parliament to counteract tax advantages arising from 
abusive arrangements to avoid national insurance 
contributions; 

“General Change in 
Law” 

means a Change in Law where the change is of a general 
legislative nature (including taxation or duties of any sort 
affecting the Contractor) or which affects or relates to a 
Comparable Supply; 

“Good Industry 
Practice” 

means standards, practices, methods and procedures 
conforming to the Law and the degree of skill and care, 
diligence, prudence and foresight which would reasonably 
and ordinarily be expected from a skilled and experienced 
person or body engaged in a similar type of undertaking 
under the same or similar circumstances;   

“Greenhouse Gas” means gases that contribute to or accelerate the 
greenhouse effect by absorbing infrared radiation, including 
but not limited to: carbon dioxide, methane, nitrous oxide, 
sulphur hexafluoride, hydrofluorocarbons, perfluorocarbons 
and chlorofluorocarbons; 

“Halifax Abuse 
Principle” 

if applicable, means the principle explained in the CJEU 
Case C-255/02 Halifax and others; 
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“Impact Assessment” an assessment of the impact of a Variation request, 
completed in good faith, including:  

a. details of the impact of the proposed Variation on the 
Services and the Contractor’s ability to meet its other 
obligations under the Contract;  

b. details of the cost of implementing the proposed 
Variation; 

c. details of the ongoing costs required by the proposed 
Variation when implemented, including any increase or 
decrease in the Contract Price, any alteration in the 
resources and/or expenditure required by either Party, 
and any alteration to the working practices of either 
Party; 

d. a timetable for the implementation, together with any 
proposals for the testing of the Variation; and 

e. such other information as the Authority may reasonably 
request in (or in response to) the Variation request. 

“Implementation Plan” means the implementation plan, if any, referred to in the Key 
Provisions; 

“Information” means all information of whatever nature, however 
conveyed and in whatever form, including in writing, orally, 
by demonstration, electronically and in a tangible, visual or 
machine-readable medium (including CD-ROM, magnetic 
and digital form); 

“Intellectual Property 
Rights” or “IPR(s)” 

includes:  

a. copyright, rights related to or affording protection 
similar to copyright, rights in databases, patents and 
rights in inventions, semi-conductor topography 
rights, trademarks, rights in internet domain names 
and website addresses and other rights in trade or 
business names, goodwill, designs, Know-How, 
trade secrets and other rights in Confidential 
Information; 

b. applications for registration, and the right to apply for 
registration, for any of the rights listed at (a) that are 
capable of being registered in any country or 
jurisdiction; and 
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c. all other rights having equivalent or similar effect in 
any country or jurisdiction; 

“Joint Controllers” means where two or more Controllers jointly determine the 
purposes and means of Processing; 

“Key Personnel” means those persons named in Schedule 11 as being key 
personnel or such persons as shall be agreed in writing by 
the Authority from time to time; 

“Key Provisions” means the Key Provisions and Optional Key Provisions 
(as applicable) set out in Schedule 1; 

“Know-How” 

 

means all ideas, concepts, schemes, information, 
knowledge, techniques, methodology, and anything else 
in the nature of know-how relating to the Services but 
excluding know-how already in the other Party’s 
possession before the applicable Commencement Date; 

“Law” means any law, subordinate legislation within the meaning 
of Section 21(1) of the Interpretation Act 1978, byelaw, 
enforceable right within the meaning of Section 2 of the 
European Communities Act 1972, regulation, order, 
regulatory policy, mandatory guidance or code of practice, 
judgment of a relevant court of law, or directives or 
requirements with which the Contractor is bound to comply 
including but not limited to the Modern Slavery Act 2015; 

“Losses” losses, liabilities, damages, costs and expenses 
(including legal fees on a solicitor/client basis) and 
disbursements and costs of investigation, litigation, 
settlement, judgment interest and penalties whether 
arising in contract, tort (including negligence), breach of 
statutory duty or otherwise; 

“Month” means calendar Month; 

“Native Trees” those species of trees that are native to the United 
Kingdom since the last ice age and listed as such on the 
Forestry Commission Website; 
 

“Net Zero Target” a net reduction of Greenhouse Gas emissions from all 
operations including value and supply chains to zero by 
a specified date so there is a balance between sources 
and sinks of Greenhouse Gases in a calendar year and 
for each subsequent year thereafter; 
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“New IPR” means: 

a. Intellectual Property Rights in items created by 
the Contractor (or by a third party on behalf of the 
Contractor) specifically for the purposes of the 
Contract and updates and amendments of these 
items including (but not limited to) database 
schema; and/or 

b. Intellectual Property Rights in or arising as a 
result of the performance of the Contractor’s 
obligations under the Contract and all updates 
and amendments to the same; 

But shall not include the Contractor’s Existing IPR; 

“New IPR Item” means a deliverable, document, product or other item 
within which New IPR subsists; 

  

“Occasion of Tax Non-
Compliance” 

means: 

a. any tax return of the Contractor submitted to a 
Relevant Tax Authority on or after 1 October 2012 is 
found on or after 1 April 2013 to be incorrect as a 
result of:  

i) a Relevant Tax Authority successfully 
challenging the Contractor under the 
General Anti-Abuse Rule or the Halifax 
Abuse Principle or under any tax rules or 
legislation that have an effect equivalent or 
similar to the General Anti-Abuse Rule or the 
Halifax Abuse Principle;  

ii) the failure of an avoidance scheme which the 
Contractor was involved in, and which was, 
or should have been, notified to a Relevant 
Tax Authority under the DOTAS or any 
equivalent or similar regime; and/or  

b. any tax return of the Contractor submitted to a 
Relevant Tax Authority on or after 1 October 2012 
gives rise, on or after 1 April 2013, to a criminal 
conviction in any jurisdiction for tax related offences 
which is not spent at the Commencement Date or to 
a civil penalty for fraud or evasion; 
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“Open Licence” means any material that is published for use, with rights to 
access and modify, by any person for free, under a 
generally recognised open licence including Open 
Government Licence as set out at 
http://www.nationalarchives.gov.uk/doc/open-government-
licence/version/3/ and the Open Standards Principles 
documented at 
https://www.gov.uk/government/publications/open-
standards-principles/open-standards-principles ; 

"Open Licence 
Publication Material" 

means items created pursuant to the Contract which the 
Authority may wish to publish as Open Licence which are 
supplied in a format suitable for publication under Open 
Licence; 

“Optional Services” means the services described as such in Schedule 4 
(Specification), if any, which are to be provided by the 
Contractor if required by the Authority in accordance with 
Clause 8 (Optional Services) of the Key Provisions; 

"Party" means a party to the Contract; 

“Premises” means, where applicable, the location where the 
Services are to be supplied, as set out in the Schedule 4 
(Specification); 

“Processing” means any operation or set of operations which is 
performed on Personal Data or on sets of Personal Data, 
whether or not by automated means, such as collection, 
recording, organisation, structuring, storage, adaptation or 
alteration, retrieval, consultation, use, disclosure by 
transmission, dissemination or otherwise making available, 
alignment or combination, restriction, erasure or 
destruction; 

“Processor Personnel” means all directors, officers, employees, agents, 
consultants and contractors of the Processor and/or of any 
Sub-Processor engaged in the performance of its 
obligations under this Contract; 

“Protective Measures” means appropriate technical and organisational measures 
which may include: pseudonymising and encrypting 
Personal Data, ensuring confidentiality, integrity, availability 
and resilience of systems and services, ensuring that 
availability of and access to Personal Data can be restored 
in a timely manner after an incident, and regularly assessing 
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and evaluating the effectiveness of such measures adopted 
by it; 

“Profiling” means any form of automated Processing of Personal Data 
consisting of the use of Personal Data to evaluate certain 
personal aspects relating to a natural person, in particular 
to analyse or predict aspects concerning that natural 
person’s performance at work, economic situation, health, 
personal preferences, interests, reliability, behaviour, 
location or movements; 

“Prohibited Act” means: 

a. to directly or indirectly offer, promise or give any 
person working or engaged by a Contracting 
Authority and/or the Authority a financial or other 
advantage to: 

i) induce that person to perform improperly a 
relevant function or activity; or 

ii) reward that person for improper performance 
of a relevant function or activity; 

b. committing any offence: 

i) under the Bribery Act 2010; 

ii) under legislation creating offences 
concerning Fraud; or 

iii) at common level concerning Fraud; or 

c. committing (or attempting or conspiring to commit) 
Fraud; 

“Property” means the property, other than real property, issued or 
made available to the Contractor by the Authority in 
connection with the Contract;   

“Pseudonymising” means the Processing of Personal Data in such a manner 
that the Personal Data can no longer be attributed to a 
specific Data Subject without the use of additional 
information, provided that such additional information is 
kept separately and is subject to technical and 
organisational measures to ensure that the Personal Data 
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are not attributed to an identified or identifiable natural 
person; 

“Public Sector Body” means a formally established organisation that is (at least in 
part) publicly funded to deliver a public or government 
service; 

“Purchase Order” means the purchase order required by the Authority’s 
financial systems, if a purchase order is referred to in the 
Key Provisions; 

“Quality Standards” means the quality standards published by BSI British 
Standards, the National Standards Body of the United 
Kingdom, the International Organisation for Standardization 
or other reputable or equivalent body, (and their successor 
bodies) that a skilled and experienced operator in the same 
type of industry or business sector as the Contractor would 
reasonably and ordinarily be expected to comply with, and 
as may be further detailed in the Schedule 4 (Specification) 
and where applicable shall maintain accreditation with the 
relevant Quality Standards authorisation body;  

“Regulations” means the Public Contracts Regulations 2015 as amended 
from time to time; 

“Regulatory Bodies” means government departments and regulatory, statutory 
and other entities, committees, ombudsman and bodies 
which, whether under statute, rules, regulations, codes of 
practice or otherwise, are entitled to regulate, investigate or 
influence the matters dealt with in the Contract and 
“Regulatory Body” shall be construed accordingly; 

“Relevant 
Requirements” 

means all applicable Law relating to bribery, corruption and 
fraud, including the Bribery Act 2010 and any guidance 
issued by the Secretary of State for Justice pursuant to 
section 9 of the Bribery Act 2010; 

“Relevant Tax 
Authority” 

if applicable, means HM Revenue & Customs, or, if 
applicable, a tax authority in the jurisdiction in which the 
Contractor is established; 

“Relevant Transfer” shall have the meaning ascribed in Schedule 10 (Staff 
Transfer); 
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"Replacement 
Contractor" 

means any third-party contractor of Replacement Services 
appointed by the Authority from time to time and in 
accordance with the terms of the Contract; 

"Replacement 
Services" 

 

 

“Statement of Works 
Price” 

means any services which are identical or substantially 
similar to any of the Services and which the Authority 
receives in substitution for any of the Services following the 
termination or expiry of the Contract, whether those services 
are provided by the Authority itself or by any Replacement 
Contractor; 

means the price as set out in the Statemen of Works for the 
Services/Deliverables and as further defined by the 
‘Contract Price’; 

“Security Policy” means the HMG Security Policy Framework (April 2014) 
available at 
https://www.gov.uk/government/publications/security-
policy-framework, as amended by notification to the 
Contractor from time to time; 

“Services” means the services to be supplied as specified in Schedule 
4 (Specification) and each Statement of Work and the 
Deliverables within; 

“Services 
Commencement Date” 

means the services commencement date, if any, referred to 
in the Clause 7 (Services Commencement Date) of 
Schedule 1. If Clause 7 (Services Commencement Date) of 
Schedule 1 is not applicable, references in the Contract to 
the Services Commencement Date shall refer to the 
Commencement Date; 

“SME” means an enterprise falling within the category of micro, 
small and medium-sized enterprises 
(http://ec.europa.eu/growth/smes/business-friendly-
environment/sme-definition_en) defined by the Commission 
Recommendation of 6 May 2003 concerning the definition 
of micro, small and medium-sized enterprises; 

“Specific Change in 
Law” 

 

a Change in Law that relates specifically to the business 
of the Authority and which would not affect a Comparable 
Supply; 
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“Specification” 

 

“Statement of Works” 

means the Specification set out in the Order Form or 
Schedule 4 (Specification), as applicable. 

means the call off from this contract. The Parties will 
execute a SOW for each set of Deliverables required 
using Schedule 16 (Statement Of Works)  

“Step-In Rights” means the step-in rights, if any, referred to in the Key 
Provisions; 

“Sub-contract” means the Contractor’s contract with a Sub-contractor 
whereby that Sub-contractor agrees to provide to the 
Contractor the Services (or any part thereof) or facilities or 
services necessary for the provision of the Services (or any 
part thereof) or necessary for the management, direction or 
control of the Services;  

“Sub-contractor” means any person appointed by the Contractor to carry out 
any and/or all of the Contractor’s obligations under the 
Contract;  

“Sub-processor” 

 

“Supplier” 

means any third party appointed to process Personal Data 
on behalf of the Contractor related to this Contract; 

means the Contractor named on the form of Contract on the 
second page 

“Tender” means the tender submitted by the Contractor to the 
Authority and annexed to Schedule 5 (Tender); 

“Term” means the term as set out in the Key Provisions and/or the 
Order Form; 

“Termination Notice” means any notice to terminate this Contract which is 
given by either Party in accordance with the provisions of 
the Contract; 

“Termination Period” means the period specified in the Termination Notice during 
which period the Authority may require the Contractor to 
continue to provide the Services after a Termination Notice 
has been given provided always that such period may not 
extend the Term (as extended by Clause 6.2 (Term) of 
Schedule 2) by more than six (6) Months; 
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"Third Party IPR" Intellectual Property Rights owned by a third party which is 
or will be used by the Contractor for the purpose of providing 
the Services; 

"Third Party IPR 
Licence” 

 

“Timeline” 

means a licence to the Third Party IPR;  

 

 

means the date(s) and milestones for Deliverables 
contained within the Gantt Chart provided by the Contractor 
for each Statement of Works during each Clinical 
Evaluation.  

 

“Transferring Authority 
Employees” 

shall have the meaning ascribed in Schedule 10 (Staff 
Transfer); 

“Transferring Former 
Contractor Employees” 

shall have the meaning ascribed in Schedule 10 (Staff 
Transfer); 

“Transitional 
Assistance Service 
Charges” 

means the charges, if any, payable by the Authority to the 
Contractor for the provision of the Transitional Assistance 
Services, which shall be calculated in accordance with 
Schedule 6; 

“Transitional 
Assistance Services” 

means the services to be provided by the Contractor to the 
Authority pursuant to Clause 16 (Exit and Service Transfer) 
of Schedule 1 in order to facilitate the transfer of the 
Services to the Authority or a Replacement Contractor; 

“Unconnected Sub-
contract” 

means any contract or agreement which is not a Sub-
contract and is between the Contractor and a third party 
(which is not an Affiliate of the Contractor) and is a 
qualifying contract under regulation 6 of the Reporting on 
Payment Practices and Performance Regulations 2017 

“Unconnected Sub-
contractor” 

means any third party with whom the Contractor enters 
into an Unconnected Sub-contract 

"Variation" means any variation to this Contract; 
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“Variation Form” means the form set out in Schedule 9 (Variation Form); 

“VAT” means value added tax in accordance with the provisions of 
the Value Added Tax Act 1994; 

“Voluntary, Community 
and Social Enterprise” 
or “VCSE” 

means a non-governmental organisation that is value-
driven, and which principally reinvests its surpluses to 
further social, environmental or cultural objectives; 

“Worker” means any one of the Contractor Personnel which the 
Authority, in its reasonable opinion, considers is an 
individual to which Procurement Policy Note 08/15 (Tax 
Arrangements of Public Appointees) applies in respect of 
the Services;   

“Working Day” means any day other than a Saturday or Sunday or public 
holiday in England and Wales. 

1.2. The interpretation and construction of the Contract shall be subject to the following 
provisions: 

1.2.1. words importing the singular meaning include, where the context so admits, the 
plural meaning and vice versa; 

1.2.2. words importing the masculine include the feminine and the neuter;  

1.2.3. reference to a Clause is a reference to the whole of that Clause unless stated 
otherwise; 

1.2.4. reference to any statute, enactment, order, regulation or other similar instrument 
shall be construed as a reference to the statute, enactment, order, regulation or 
instrument as amended by any subsequent enactment, modification, order, 
regulation or instrument as subsequently amended or re-enacted; 

1.2.5. reference to any person shall include natural persons and partnerships, firms and 
other incorporated bodies and all other legal persons of whatever kind and 
however constituted and their successors and permitted assigns or transferees; 

1.2.6. the words “include”, “includes” and “including” are to be construed as if they were 
immediately followed by the words “without limitation”; and 

1.2.7. headings are included in the Contract for ease of reference only and shall not affect 
the interpretation or construction of this Contract. 
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1.3. Where a standard, policy or document is referred to in this Contract by reference to a 
hyperlink, then if the hyperlink is changed or no longer provides access to the relevant 
standard, policy or document, the Contractor shall notify the Authority, and the Parties 
shall update this Contract with a reference to the replacement hyperlink. 

1.4. Any Breach Notice issued by a Party in connection with this Contract shall not be invalid 
due to it containing insufficient information. A Party receiving a Breach Notice (“Receiving 
Party”) may ask the Party that issued the Breach Notice (“Issuing Party”) to provide any 
further information in relation to the subject matter of the Breach Notice that it may 
reasonably require to enable it to understand the Breach Notice and/or to remedy the 
breach. The Issuing Party shall not unreasonably withhold or delay the provision of such 
further information as referred to above as may be requested by the Receiving Party, but 
no such withholding or delay shall invalidate the Breach Notice. 

1.5. In entering into this Contract the Authority is acting as part of the Crown.  

1.6. Any reference in this Contract which immediately before Exit Day was a reference to (as 
it has effect from time to time):  

1.6.1. any EU regulation, EU decision, EU tertiary legislation or provision of the European 
Economic Area (“EEA”) agreement (“EU References”) which is to form part 
of domestic Law by application of section 3 of the European Union (Withdrawal) 
Act 2018 shall be read on and after Exit Day as a reference to the EU 
References as they form part of domestic Law by virtue of section 3 of the 
European Union (Withdrawal) Act 2018 as modified by domestic Law from time 
to time; and  

1.6.2. any EU institution or EU authority or other such EU body shall be read on and after 
Exit Day as a reference to the UK institution, authority or body to which its 
functions were transferred. 
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SPECIFICATION

LSRS321 Clinical Evaluations Specification of requirement as issued as part of the Invitation to 
tender for Project C243903: 

2. LSRS321 Clinical 
Evaluation Specificat
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TENDER

Tender response submitted by Contractor 02/207/24  via Atamis  Project C243903

1. MAC LSRS321 
Quality Response Q1

MAC LSRS321 Gantt 
Chart Case Study Sce

1. MAC LSRS321 
Quality Response Q2

MAC 
LSRS321_Clarification

1. MAC LSRS321 
Quality Response Q3

5. MAC (COSTS) 
LSRS321 Clinical Eval

1. MAC LSRS321 
Quality Response Q4

MAC 
LSRS321_Clarification

1. MAC LSRS321 
Social Value Respons

4. MAC LSRS321 
Quality Response Ass

MAC LSRS321_Cyber 
Essentials Certificate 

ICO Registration 
Certificate - ZA19132

environmental-polic
y.pdf

MAC's Health & 
Safety Statement.pdf
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PRICING

Bidder Name: 
MAC Clinical 
Research

CAQ4 Rate Card

Include standard day rates for all those who are likely 
to work on the account, along with their job role

Example roles have been provided please edit, add or 
delete as appropriate 

Role Qualificatio
n/                    
Relevant 
Industry 
Experience 

Key tasks Name Discounted 
Daily Rate

£

Senior 
Biostatistician 

Professor 
level 10-15 
years

Advisory role of
statistical planning,
SAPs, results and
reporting

 

Biostats Team 
Manager

Post 
doctorate 
level or 5-10 
years

Overview, 
management, training 
& conduct of statistical 
planning, SAPs, results 
and reporting

 

Biostats Junior PhD 
graduate 
level or 2-5 
years

Responsible for
statistical analysis,
SAPs, results and
reporting

  

Senior Project 
Manager 

Overall responsibility,
training & oversight of 
clinical evaluations
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Project 
Manager  

  Day-to-day 
responsibility &
oversight of clinical
evaluations 

    

Medical Writer   Responsible for study 
documentation (e.g.
ICF/PIS, protocol etc.) 
and report writing 

    

Data Manger 
Lead  

  Overview, 
management, training
& conduct of data
management activities 
related to clinical
evaluations 

    

Data Manger 
Support  

  Responsible for data 
management activities 
related to clinical
evaluations 

    

Recruitment 
and 
Engagement 
Team Lead 

  Overview, 
management, training 
& conduct of 
recruitment for clinical 
evaluations 

  

Recruitment 
and 
Engagement 
Team Support 

  Conduct of recruitment 
for clinical evaluations 

  

Site Delivery 
Lead  

  Overview, 
management, training 
& conduct of site 
activities for clinical 
evaluations 

  

Site Delivery 
Support  

  Conduct of site 
activities for clinical 
evaluations 
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Supply and 
Logistics 
Support  

  Conduct of supply & 
logistics matters
aligned to clinical
evaluations 

 

   
     

Notes: 
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CONTRACT MONITORING

Exit Plan 

The Contractor shall, within three (3) Months after the Commencement Date, produce an Exit 
Plan based on the principles set out in Schedule 12 (Exit Plan and Service Transfer 
Arrangements) for the orderly transition of the Services from the Contractor to the Authority or 
any Replacement Contractor in the event of any termination or expiry of the Contract. 

Within ten (10) Working Days after the submission of that Exit Plan, the Parties shall meet and 
use all reasonable endeavours to agree the contents of that Exit Plan, based on the principles set 
out in Schedule 12 (Exit Plan and Service Transfer Arrangements). 

The Contractor shall update the Exit Plan no less than once during each Contract Year to reflect 
changes in the Services and shall keep the Exit Plan under continuous review.

The Contract terms and conditions shall be complied with including Schedule 12 and Schedule 1 
provisions. 

Contract and Service Management 

As outlined in Specification of Requirements 

Reporting 

As outlined in Specification of Requirements 
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COMMERCIALLY SENSITIVE INFORMATION
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VARIATION FORM

No of Contract being varied:C310446

Variation Form No: V-

BETWEEN:

UK Health Security Agency acting as agents of the Secretary of State for Health and 
Social Care as part of the Crown 10 South Colonnade London E14 4PU ("the Authority")

and

MAC Clinical Research Finance Ltd, which is a company, registered in England and Wales 
under company number 09518942 and whose registered office is at 19 Park Road, Lytham St 
Annes, Lancashire. FY8 1PW ("the Contractor")

1. The Contract is varied as follows and shall take effect on the date signed by both Parties: 

[Insert details of the Variation]  

2. Words and expressions in this Variation shall have the meanings given to them in the 
Contract.

3. The Contract, including any previous Variations, shall remain effective and unaltered 
except as amended by this Variation.

Signed by: 

For and behalf of the Contractor: For and behalf of the Contracting Authority:



Clinical Evaluation C310446 - November 2027

159

Conditions of Contract for the Provision of Services – Full Version (v2.2 – March 2023)

STAFF TRANSFER

1. DEFINITIONS

1.1. In this Schedule, the following definitions shall apply:

“Admission Contract” The agreement to be entered into by which the Contractor 
agrees to participate in the Schemes as amended from time 
to time’

“Contractor’s Final 
Contractor”

a list provided by the Contractor of all Contractor Personnel 
who will transfer under the Employment Regulations on the 
Relevant Transfer Date;

“Contractor’s 
Provisional Contractor 
Personnel List”

a list prepared and updated by the Contractor of all 
Contractor Personnel who are engaged in or wholly or mainly 
assigned to the provision of the Services or any relevant part 
of the Services which it is envisaged as at the date of such 
list will no longer be provided by the Contractor

“Eligible Employee” any Fair Deal Employee who at the relevant time is an 
eligible employee as defined in the Admission Contract;

“Employee Liabilities” all claims, actions, proceedings, orders, demands, 
complaints, investigations (save for any claims for 
personal injury which are covered by insurance) and any 
award, compensation, damages, tribunal awards, fine, 
loss, order, penalty, disbursement, payment made by way 
of settlement and costs, expenses and legal costs 
reasonably incurred in connection with a claim or 
investigation related to employment including in relation 
to the following:

a. redundancy payments including 
contractual or enhanced redundancy 
costs, termination costs and notice 
payments;

b. unfair, wrongful or constructive 
dismissal compensation;
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c. compensation for discrimination on 
grounds of sex, race, disability, age, 
religion or belief, gender reassignment, 
marriage or civil partnership, pregnancy 
and maternity or sexual orientation or 
claims for equal pay; 

d. compensation for less favourable 
treatment of part-time workers or fixed 
term employees; 

e. outstanding employment debts and 
unlawful deduction of wages including 
any PAYE and national insurance 
contributions; 

f. employment claims whether in tort, 
contract or statute or otherwise; 

g. any investigation relating to 
employment matters by the Equality 
and Human Rights Commission or 
other enforcement, regulatory or 
supervisory body and of implementing 
any requirements which may arise from 
such investigation; 

“Fair Deal 
Employee(s)” 

those Transferring Authority Employees who are on the 
Relevant Transfer Date entitled to the protection of New Fair 
Deal and any Transferring Former Contractor Employees 
who originally transferred pursuant to a Relevant Transfer 
under the Employment Regulations (or the predecessor 
legislation to the Employment Regulations), from 
employment with a public sector employer and who were 
once eligible to participate in the Schemes and who at the 
Relevant Transfer Date become entitled to the protection of 
New Fair Deal; 

“Former Contractor” a supplier supplying services to the Authority before the 
Relevant Transfer Date that are the same as or substantially 
similar to the Services (or any part of the Services) and shall 
include any sub-contractor of such supplier (or any sub-
contractor of any such sub-contractor); 



Clinical Evaluation C310446 - November 2027 

  

 

161 

Conditions of Contract for the Provision of Services – Full Version (v2.2 – March 2023) 

“New Fair Deal” the revised Fair Deal position set out in the HM Treasury 
guidance: “Fair Deal for staff pensions: staff transfer from 
central government” issued in October 2013; 

“Notified Sub-
contractor” 

a Sub-contractor identified in the Annex to this Schedule to 
whom Transferring Authority Employees and/or Transferring 
Former Contractor Employees will transfer on a Relevant 
Transfer Date; 

“Old Fair Deal” means HM Treasury Guidance “Staff Transfers from 
Central Government: A Fair Deal for Staff Pensions” 
issued in June 1999 including the supplementary 
guidance “Fair Deal for Staff Pensions: Procurement of 
Bulk Transfer Agreements and Related Issues” issued in 
June 2004; 

“Relevant Transfer” a transfer of employment to which the Employment 
Regulations applies; 

“Relevant Transfer 
Date” 

in relation to a Relevant Transfer, the date upon which the 
Relevant Transfer takes place; 

“Replacement Sub-
contractor” 

a sub-contractor of the Replacement Contractor to whom 
Transferring Contractor Employees will transfer on a 
Service Transfer Date (or any sub-contractor of any such 
Sub-contractor); 

“Schemes” the Principal Civil Service Pension Scheme available to 
employees of the civil service and employees of bodies 
under the Superannuation Act 1972, as governed by rules 
adopted by Parliament; the Partnership Pension Account 
and its (i) Ill health Benefits Scheme and (ii) Death Benefits 
Scheme; the Civil Service Additional Voluntary Contribution 
Scheme; and the 2015 New Scheme (with effect from a date 
to be notified to the Contractor by the Minister for the Cabinet 
Office); 

“Service Transfer” any transfer of the Services (or any part of the Services), for 
whatever reason, from the Contractor or any Sub-contractor 
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to a Replacement Contractor or a Replacement Sub-
contractor; 

“Service Transfer 
Date” 

The date of a Service Transfer; 

“Staffing Information” in relation to all persons identified on the Contractor's 
Provisional Contractor Personnel List or Contractor's Final 
Contractor Personnel List, as the case may be, such 
information as the Authority may reasonably request (subject 
to all applicable provisions of the Data Protection 
Legislation), but including in an anonymised format: 

a. their ages, dates of commencement of 
employment or engagement and gender; 

b. details of whether they are employed, self-
employed contractors or consultants, 
agency workers or otherwise; 

c. the identity of the employer or relevant 
contracting Party; 

d. their relevant contractual notice periods and any other 
terms relating to termination of employment, including 
redundancy procedures, and redundancy payments; 

e. their wages, salaries and profit-sharing arrangements 
as applicable; 

f. details of other employment-related benefits, including 
(without limitation) medical insurance, life assurance, 
pension or other retirement benefit schemes, share 
option schemes and company car schedules applicable 
to them; 

g. any outstanding or potential contractual, statutory or 
other liabilities in respect of such individuals (including 
in respect of personal injury claims); 

h. details of any such individuals on long term sickness 
absence, parental leave, maternity leave or other 
authorised long-term absence; 
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i. copies of all relevant documents and materials relating 
to such information, including copies of relevant 
contracts of employment (or relevant standard contracts 
if applied generally in respect of such employees); and 

j. any other “employee liability information” as such term 
is defined in Regulation 11 of the Employment 
Regulations; 

“Transferring 
Authority Employees” 

those employees of the Authority to whom the Employment 
Regulations will apply on the Relevant Transfer Date; 

“Transferring 
Contractor 
Employees” 

those employees of the Contractor and/or the Contractor’s 
Sub-contractors to whom the Employment Regulations will 
apply on the Service Transfer Date; and 

“Transferring Former 
Contractor 
Employees” 

in relation to a Former Contractor, those employees of the 
Former Contractor to whom the Employment Regulations 
will apply on the Relevant Transfer Date. 

2. INTERPRETATION 

Where a provision in this Schedule imposes an obligation on the Contractor to provide an 
indemnity, undertaking or warranty, the Contractor shall procure that each of its Sub-
contractors shall comply with such obligation and provide such indemnity, undertaking or 
warranty to the Authority, Former Contractor, Replacement Contractor or Replacement 
Sub-contractor, as the case may be. 

PART A: TRANSFERRING AUTHORITY EMPLOYEES AT COMMENCEMENT OF SERVICES: 
N/A 

1. RELEVANT TRANSFERS 

1.1. The Authority and the Contractor agree that: 

1.1.1. the commencement of the provision of the Services or of each relevant part of the 
Services will be a Relevant Transfer in relation to the Transferring Authority 
Employees; and 

1.1.2. as a result of the operation of the Employment Regulations, the contracts of 
employment between the Authority and the Transferring Authority Employees 
(except in relation to any terms dis-applied through operation of Regulation 
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10(2) of the Employment Regulations) will have effect on and from the Relevant 
Transfer Date as if originally made between the Contractor and/or any Notified 
Sub-contractor and each such Transferring Authority Employee. 

1.2. The Authority shall comply with all its obligations under the Employment Regulations and 
shall perform and discharge all its obligations in respect of the Transferring Authority 
Employees in respect of the period arising up to (but not including) the Relevant Transfer 
Date (including the payment of all remuneration, benefits, entitlements and outgoings, all 
wages, accrued but untaken holiday pay, bonuses, commissions, payments of PAYE, 
national insurance contributions and pension contributions which in any case are 
attributable in whole or in part to the period up to (but not including) the Relevant Transfer 
Date) and any necessary apportionments in respect of any periodic payments shall be 
made between: (i) the Authority; and (ii) the Contractor and/or any Notified Sub-contractor 
(as appropriate). 

2. AUTHORITY INDEMNITIES 

2.1. Subject to Paragraph 2.2, the Authority shall indemnify the Contractor and any Notified 
Sub-contractor against any Employee Liabilities in respect of any Transferring Authority 
Employee (or, where applicable any employee representative as defined in the 
Employment Regulations) arising from or as a result of: 

2.1.1. any act or omission by the Authority occurring before the Relevant Transfer Date; 

2.1.2. the breach or non-observance by the Authority before the Relevant Transfer Date 
of: 

(a) any collective agreement applicable to the Transferring Authority 
Employees; and/or 

(b) any custom or practice in respect of any Transferring Authority Employees 
which the Authority is contractually bound to honour; 

2.1.3. any claim by any trade union or other body or person representing the Transferring 
Authority Employees arising from or connected with any failure by the Authority 
to comply with any legal obligation to such trade union, body or person arising 
before the Relevant Transfer Date; 

2.1.4. any proceeding, claim or demand by HMRC or other statutory authority in respect of 
any financial obligation including, but not limited to, PAYE and primary and 
secondary national insurance contributions: 
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(a) in relation to any Transferring Authority Employee, to the extent that the 
proceeding, claim or demand by HMRC or other statutory authority relates 
to financial obligations arising before the Relevant Transfer Date; and 

(b) in relation to any employee who is not a Transferring Authority Employee 
and in respect of whom it is later alleged or determined that the 
Employment Regulations applied so as to transfer his/her employment from 
the Authority to the Contractor and/or any Notified Sub-contractor as 
appropriate, to the extent that the proceeding, claim or demand by the 
HMRC or other statutory authority relates to financial obligations arising 
before the Relevant Transfer Date. 

2.1.5. a failure of the Authority to discharge, or procure the discharge of, all wages, salaries 
and all other benefits and all PAYE tax deductions and national insurance 
contributions relating to the Transferring Authority Employees arising before the 
Relevant Transfer Date;  

2.1.6. any claim made by or in respect of any person employed or formerly employed by 
the Authority other than a Transferring Authority Employee for whom it is alleged 
the Contractor and/or any Notified Sub-contractor as appropriate may be liable 
by virtue of the Employment Regulations and/or the Acquired Rights Directive; 
and 

2.1.7. any claim made by or in respect of a Transferring Authority Employee or any 
appropriate employee representative (as defined in the Employment 
Regulations) of any Transferring Authority Employee relating to any act or 
omission of the Authority in relation to its obligations under Regulation 13 of the 
Employment Regulations, except to the extent that the liability arises from the 
failure by the Contractor or any Sub-contractor to comply with Regulation 13(4) 
of the Employment Regulations. 

2.2. The indemnities in Paragraph 2.1 shall not apply to the extent that the Employee Liabilities 
arise or are attributable to an act or omission of the Contractor or any Sub-contractor 
(whether or not a Notified Sub-contractor) whether occurring or having its origin before, 
on or after the Relevant Transfer Date including any Employee Liabilities: 

2.2.1. arising out of the resignation of any Transferring Authority Employee before the 
Relevant Transfer Date on account of substantial detrimental changes to his/her 
working conditions proposed by the Contractor and/or any Sub-contractor to 
occur in the period from (and including) the Relevant Transfer Date; or 

2.2.2. arising from the failure by the Contractor or any Sub-contractor to comply with its 
obligations under the Employment Regulations. 
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2.3. If any person who is not identified by the Authority as a Transferring Authority Employee 
claims, or it is determined in relation to any person who is not identified by the Authority 
as a Transferring Authority Employee, that his/her contract of employment has been 
transferred from the Authority to the Contractor and/or any Notified Sub-contractor 
pursuant to the Employment Regulations or the Acquired Rights Directive then: 

2.3.1. the Contractor shall, or shall procure that the Notified Sub-contractor shall, within 
five (5) Working Days of becoming aware of that fact, give notice in writing to 
the Authority; and 

2.3.2. the Authority may offer (or may procure that a third party may offer) employment to 
such person within fifteen (15) Working Days of receipt of the notification by the 
Contractor and/or any Notified Sub-contractor or take such other reasonable 
steps as the Authority considers appropriate to deal with the matter provided 
always that such steps are in compliance with Law. 

2.4. If an offer referred to in Paragraph 2.3.2 is accepted, or if the situation has otherwise been 
resolved by the Authority, the Contractor shall, or shall procure that the Notified Sub-
contractor shall, immediately release the person from his/her employment or alleged 
employment. 

2.5. If by the end of the fifteen (15) Working Day period specified in Paragraph 2.3.2: 

2.5.1. no such offer of employment has been made; 

2.5.2. such offer has been made but not accepted; or 

2.5.3. the situation has not otherwise been resolved, the Contractor and/or any Notified 
Sub-contractor may within five (5) Working Days give notice to terminate the 
employment or alleged employment of such person. 

2.6. Subject to the Contractor and/or any Notified Sub-contractor acting in accordance with the 
provisions of Paragraphs 2.3 to 2.5 and in accordance with all applicable proper 
employment procedures set out in applicable Law, the Authority shall indemnify the 
Contractor and/or any Notified Sub-contractor (as appropriate) against all Employee 
Liabilities arising out of the termination pursuant to the provisions of Paragraph 2.5 
provided that the Contractor takes, or procures that the Notified Sub-contractor takes, all 
reasonable steps to minimise any such Employee Liabilities. 

2.7. The indemnity in Paragraph 2.6: 

2.7.1. shall not apply to: 

(a) any claim for: 
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i. discrimination, including on the grounds of sex, race, disability, age, 
gender reassignment, marriage or civil partnership, pregnancy and 
maternity or sexual orientation, religion or belief; or 

ii. equal pay or compensation for less favourable treatment of part-time 
in any case in relation to any alleged act or omission of the Contractor 
and/or any Sub-contractor; or 

2.7.2. any claim that the termination of employment was unfair because the Contractor 
and/or Notified Sub-contractor neglected to follow a fair dismissal procedure; 
and 

2.7.3. shall apply only where the notification referred to in Paragraph 2.3.1 is made by the 
Contractor and/or any Notified Sub-contractor (as appropriate) to the Authority 
within six (6) Months of the Services Commencement Date. 

2.8. If any such person as is referred to in Paragraph 2.3 is neither re-employed by the 
Authority nor dismissed by the Contractor and/or any Notified Sub-contractor within the 
time scales set out in Paragraph 2.5 such person shall be treated as having transferred to 
the Contractor and/or any Notified Sub-contractor and the Contractor shall, or shall 
procure that the Notified Sub-contractor shall, comply with such obligations as may be 
imposed upon it under applicable Law. 

3. CONTRACTOR INDEMNITIES AND OBLIGATIONS 

3.1. Subject to Paragraph 3.2, the Contractor shall indemnify the Authority against any 
Employee Liabilities in respect of any Transferring Authority Employee (or, where 
applicable any employee representative as defined in the Employment Regulations) 
arising from or as a result of: 

3.1.1. any act or omission by the Contractor or any Sub-contractor whether occurring 
before, on or after the Relevant Transfer Date; 

3.1.2. the breach or non-observance by the Contractor or any Sub-contractor on or after 
the Relevant Transfer Date of: 

(a) any collective agreement applicable to the Transferring Authority 
Employees; and/or 

(b) any custom or practice in respect of any Transferring Authority Employees 
which the Contractor or any Sub-contractor is contractually bound to 
honour; 



Clinical Evaluation C310446 - November 2027 

  

 

168 

Conditions of Contract for the Provision of Services – Full Version (v2.2 – March 2023) 

3.1.3. any claim by any trade union or other body or person representing any Transferring 
Authority Employees arising from or connected with any failure by the 
Contractor or any Sub-contractor to comply with any legal obligation to such 
trade union, body or person arising on or after the Relevant Transfer Date; 

3.1.4. any proposal by the Contractor or a Sub-contractor made before the Relevant 
Transfer Date to make changes to the terms and conditions of employment or 
working conditions of any Transferring Authority Employees to their material 
detriment on or after their transfer to the Contractor or the relevant Sub-
contractor (as the case may be) on the Relevant Transfer Date, or to change 
the terms and conditions of employment or working conditions of any person 
who would have been a Transferring Authority Employee but for their 
resignation (or decision to treat their employment as terminated under 
Regulation 4(9) of the Employment Regulations) before the Relevant Transfer 
Date as a result of or for a reason connected to such proposed changes; 

3.1.5. any statement communicated to, or action undertaken by the Contractor or any Sub-
contractor to, or in respect of, any Transferring Authority Employee before the 
Relevant Transfer Date regarding the Relevant Transfer which has not been 
agreed in advance with the Authority in writing; 

3.1.6. any proceeding, claim or demand by HMRC or other statutory authority in respect of 
any financial obligation including, but not limited to, PAYE and primary and 
secondary national insurance contributions:  

(a) in relation to any Transferring Authority Employee, to the extent that the 
proceeding, claim or demand by HMRC or other statutory authority relates 
to financial obligations arising on or after the Relevant Transfer Date; and 

(b) in relation to any employee who is not a Transferring Authority Employee, 
and in respect of whom it is later alleged or determined that the 
Employment Regulations applied so as to transfer his/her employment from 
the Authority to the Contractor or a Sub-contractor, to the extent that the 
proceeding, claim or demand by HMRC or other statutory authority relates 
to financial obligations arising on or after the Relevant Transfer Date; 

3.1.7. a failure of the Contractor or any Sub-contractor to discharge or procure the 
discharge of all wages, salaries and all other benefits and all PAYE tax 
deductions and national insurance contributions relating to the Transferring 
Authority Employees in respect of the period from (and including) the Relevant 
Transfer Date; and 
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3.1.8. any claim made by or in respect of a Transferring Authority Employee or any 
appropriate employee representative (as defined in the Employment 
Regulations) of any Transferring Authority Employee relating to any act or 
omission of the Contractor or any Sub-contractor in relation to their obligations 
under Regulation 13 of the Employment Regulations, except to the extent that 
the liability arises from the Authority's failure to comply with its obligations under 
Regulation 13 of the Employment Regulations.  

3.2. The indemnities in Paragraph 3.1 shall not apply to the extent that the Employee Liabilities 
arise or are attributable to an act or omission of the Authority whether occurring or having 
its origin before, on or after the Relevant Transfer Date including, without limitation, any 
Employee Liabilities arising from the Authority’s failure to comply with its obligations under 
the Employment Regulations. 

3.3. The Contractor shall comply, and shall procure that each Sub-contractor shall comply, 
with all its obligations under the Employment Regulations (including its obligation to inform 
and consult in accordance with Regulation 13 of the Employment Regulations) and shall 
perform and discharge, and shall procure that each Sub-contractor shall perform and 
discharge, all its obligations in respect of the Transferring Authority Employees, from (and 
including) the Relevant Transfer Date (including the payment of all remuneration, benefits, 
entitlements and outgoings, all wages, accrued but untaken holiday pay, bonuses, 
commissions, payments of PAYE, national insurance contributions and pension 
contributions which in any case are attributable in whole or in part to the period from and 
including the Relevant Transfer Date) and any necessary apportionments in respect of 
any periodic payments shall be made between the Authority and the Contractor.  

4. INFORMATION 

The Contractor shall, and shall procure that each Sub-contractor shall, promptly provide 
to the Authority in writing such information as is necessary to enable the Authority to carry 
out its duties under Regulation 13 of the Employment Regulations. The Authority shall 
promptly provide to the Contractor and each Notified Sub-contractor in writing such 
information as is necessary to enable the Contractor and each Notified Sub-contractor to 
carry out their respective duties under Regulation 13 of the Employment Regulations. 

5. PRINCIPLES OF GOOD EMPLOYMENT PRACTICE 

5.1. The Parties agree that the Principles of Good Employment Practice issued by the Cabinet 
Office in December 2010 apply to the treatment by the Contractor of employees whose 
employment begins after the Relevant Transfer Date, and the Contractor undertakes to 
treat such employees in accordance with the provisions of the Principles of Good 
Employment Practice. 
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5.2. The Contractor shall, and shall procure that each Sub-contractor shall, comply with any 
requirement notified to it by the Authority relating to pensions in respect of any Transferring 
Authority Employee as set down in:  

5.2.1. the Cabinet Office Statement of Practice on Staff Transfers in the Public Sector of 
January 2000, revised December 2013; 

5.2.2. Old Fair Deal; and/or 

5.2.3. the New Fair Deal. 

5.3. Any changes embodied in any statement of practice, paper or other guidance that replaces 
any of the documentation referred to in Paragraphs 5.1 or 5.2 shall be agreed in 
accordance with the Change Control Process. 

6. PENSIONS 

6.1. The Contractor shall, and shall procure that each of its Sub-contractors shall, comply 
with the pensions provisions in the following Annex.  
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ANNEX TO PART A: PENSIONS 

1. PARTICIPATION 

1.1. The Contractor undertakes to enter into the Admission Contract. 

1.2. The Contractor and the Authority undertake to do all such things and execute any 
documents (including the Admission Contract) as may be required to enable the 
Contractor to participate in the Schemes in respect of the Fair Deal Employees. 

1.3. The Contractor shall bear its own costs and all costs that the Authority reasonably incurs 
in connection with the negotiation, preparation and execution of documents to facilitate 
the Contractor participating in the Schemes. 

2. FUTURE SERVICE BENEFITS 

2.1. The Contractor shall procure that the Fair Deal Employees, shall be either admitted into, 
or offered continued membership of, the relevant section of the Schemes that they 
currently contribute to, or were eligible to join immediately prior to the Relevant Transfer 
Date and the Contractor shall procure that the Fair Deal Employees continue to accrue 
benefits in accordance with the provisions governing the relevant section of Schemes for 
service from (and including) the Relevant Transfer Date. 

2.2. The Contractor undertakes that should it cease to participate in the Schemes for whatever 
reason at a time when it has Eligible Employees, that it will, at no extra cost to the 
Authority, provide to any Fair Deal Employee who immediately prior to such cessation 
remained an Eligible Employee with access to an occupational pension scheme certified 
by the Government Actuary’s Department or any actuary nominated by the Authority in 
accordance with relevant guidance produced by the Government Actuary’s Department 
as providing benefits which are broadly comparable to those provided by the Schemes at 
the relevant date. 

2.3. The Parties acknowledge that the Civil Service Compensation Scheme and the Civil 
Service Injury Benefit Scheme (established pursuant to section 1 of the Superannuation 
Act 1972) are not covered by the protection of New Fair Deal.  

3. FUNDING 

3.1. The Contractor undertakes to pay to the Schemes all such amounts as are due under the 
Admission Contract and shall deduct and pay to the Schemes such employee 
contributions as are required by the Schemes. 

3.2. The Contractor shall indemnify and keep indemnified the Authority on demand against any 
claim by, payment to, or loss incurred by, the Schemes in respect of the failure to account 
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to the Schemes for payments received and the non-payment or the late payment of any 
sum payable by the Contractor to or in respect of the Schemes. 

4. PROVISION OF INFORMATION 

4.1. The Contractor and the Authority respectively undertake to each other: 

4.1.1. to provide all information which the other Party may reasonably request concerning 
matters (i) referred to in this Annex and (ii) set out in the Admission Contract, 
and to supply the information as expeditiously as possible; and 

4.1.2. not to issue any announcements to the Fair Deal Employees prior to the Relevant 
Transfer Date concerning the matters stated in this Annex without the consent 
in writing of the other Party (not to be unreasonably withheld or delayed). 

5. INDEMNITY 

The Contractor undertakes to the Authority to indemnify and keep indemnified the 
Authority on demand from and against all and any Losses whatsoever arising out of or in 
connection with any liability towards the Fair Deal Employees arising in respect of service 
on or after the Relevant Transfer Date which relate to the payment of benefits under an 
occupational pension scheme (within the meaning provided for in section 1 of the Pension 
Schemes Act 1993) or the Schemes. 

6. EMPLOYER OBLIGATION 

The Contractor shall comply with the requirements of [Part 1 of] the Pensions Act 2008 
and the Transfer of Employment (Pension Protection) Regulations 2005. 

7. SUBSEQUENT TRANSFERS 

7.1. The Contractor shall: 

7.1.1. not adversely affect pension rights accrued by any Fair Deal Employee in the period 
ending on the date of the relevant future transfer;  

7.1.2. provide all such co-operation and assistance as the Schemes and the Replacement 
Contractor and/or the Authority may reasonably require to enable the 
Replacement Contractor to participate in the Schemes in respect of any Eligible 
Employee and to give effect to any transfer of accrued rights required as part of 
participation under New Fair Deal; and 

7.1.3. for the period either: 
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(a) after notice (for whatever reason) is given, in accordance with the other 
provisions of this Contract, to terminate the Contract or any part of the 
Services; or 

(b) after the date which is two (2) years prior to the date of expiry of this 
Contract, ensure that no change is made to pension, retirement and death 
benefits provided for or in respect of any person who will transfer to the 
Replacement Contractor or the Authority, no category of earnings which 
were not previously pensionable are made pensionable and the 
contributions (if any) payable by such employees are not reduced without 
(in any case) the prior approval of the Authority (such approval not to be 
unreasonably withheld). Save that this sub-paragraph shall not apply to any 
change made as a consequence of participation in an Admission Contract. 
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PART B: TRANSFERRING FORMER CONTRACTOR EMPLOYEES AT COMMENCEMENT 
OF SERVICES: N/A 

1. RELEVANT TRANSFERS 

1.1. The Authority and the Contractor agree that: 

1.1.1. the commencement of the provision of the Services or of any relevant part of the 
Services will be a Relevant Transfer in relation to the Transferring Former 
Contractor Employees; and 

1.1.2. as a result of the operation of the Employment Regulations, the contracts of 
employment between each Former Contractor and the Transferring Former 
Contractor Employees (except in relation to any terms disapplied through the 
operation of Regulation 10(2) of the Employment Regulations) shall have effect 
on and from the Relevant Transfer Date as if originally made between the 
Contractor and/or Notified Sub-contractor and each such Transferring Former 
Contractor Employee. 

1.2. The Authority shall procure that each Former Contractor shall comply with all its 
obligations under the Employment Regulations and shall perform and discharge all its 
obligations in respect of all the Transferring Former Contractor Employees in respect of 
the period up to (but not including)the Relevant Transfer Date (including the payment of 
all remuneration, benefits, entitlements and outgoings, all wages, accrued but untaken 
holiday pay, bonuses, commissions, payments of PAYE, national insurance contributions 
and pension contributions which in any case are attributable in whole or in part in respect 
of the period up to (but not including) the Relevant Transfer Date) and the Contractor shall 
make, and the Authority shall procure that each Former Contractor makes, any necessary 
apportionments in respect of any periodic payments. 

2. FORMER CONTRACTOR INDEMNITIES 

2.1. Subject to Paragraph 2.2 the Authority shall procure that each Former Contractor shall 
indemnify the Contractor and any Notified Sub-contractor against any Employee Liabilities 
in respect of any Transferring Former Contractor Employee (or, where applicable any 
employee representative as defined in the Employment Regulations) arising from or as a 
result of: 

2.1.1. any act or omission by the Former Contractor arising before the Relevant Transfer 
Date; 

2.1.2. the breach or non-observance by the Former Contractor arising before the Relevant 
Transfer Date of: 
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(a) any collective agreement applicable to the Transferring Former Contractor 
Employees; and/or 

(b) any custom or practice in respect of any Transferring Former Contractor 
Employees which the Former Contractor is contractually bound to honour; 

2.1.3. any proceeding, claim or demand by HMRC or other statutory authority in respect of 
any financial obligation including, but not limited to, PAYE and primary and 
secondary national insurance contributions: 

(a) in relation to any Transferring Former Contractor Employee, to the extent 
that the proceeding, claim or demand by HMRC or other statutory authority 
relates to financial obligations arising before the Relevant Transfer Date; 
and 

(b) in relation to any employee who is not a Transferring Former Contractor 
Employee and in respect of whom it is later alleged or determined that the 
Employment Regulations applied so as to transfer his/her employment from 
the Former Contractor to the Contractor and/or any Notified Sub-contractor 
as appropriate, to the extent that the proceeding, claim or demand by 
HMRC or other statutory authority relates to financial obligations in respect 
of the period to (but excluding) the Relevant Transfer Date; 

2.1.4. a failure of the Former Contractor to discharge or procure the discharge of all wages, 
salaries and all other benefits and all PAYE tax deductions and national 
insurance contributions relating to the Transferring Former Contractor 
Employees in respect of the period to (but excluding) the Relevant Transfer 
Date; 

2.1.5. any claim made by or in respect of any person employed or formerly employed by 
the Former Contractor other than a Transferring Former Contractor Employee 
for whom it is alleged the Contractor and/or any Notified Sub-contractor as 
appropriate may be liable by virtue of this Contract and/or the Employment 
Regulations and/or the Acquired Rights Directive; and 

2.1.6. any claim made by or in respect of a Transferring Former Contractor Employee or 
any appropriate employee representative (as defined in the Employment 
Regulations) of any Transferring Former Contractor Employee relating to any 
act or omission of the Former Contractor in relation to its obligations under 
Regulation 13 of the Employment Regulations, except to the extent that the 
liability arises from the failure by the Contractor or any Sub-contractor to comply 
with Regulation 13(4) of the Employment Regulations. 
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2.2. The indemnities in Paragraph 2.1 shall not apply to the extent that the Employee Liabilities 
arise or are attributable to an act or omission of the Contractor or any Sub-contractor 
whether occurring or having its origin before, on or after the Relevant Transfer Date 
including, without limitation, any Employee Liabilities: 

2.2.1. arising out of the resignation of any Transferring Former Contractor Employee 
before the Relevant Transfer Date on account of substantial detrimental 
changes to his/her working conditions proposed by the Contractor or any Sub-
contractor to occur in the period from (and including) the Relevant Transfer 
Date; or 

2.2.2. arising from the failure by the Contractor and/or any Sub-contractor to comply with 
its obligations under the Employment Regulations. 

2.3. If any person who is not identified by the Authority as a Transferring Former Contractor 
Employee claims, or it is determined in relation to any person who is not identified by the 
Authority as a Transferring Former Contractor Employee, that his/her contract of 
employment has been transferred from a Former Contractor to the Contractor and/or any 
Notified Sub-contractor pursuant to the Employment Regulations or the Acquired Rights 
Directive then: 

2.3.1. the Contractor shall, or shall procure that the Notified Sub-contractor shall, within 
five (5) Working Days of becoming aware of that fact, give notice in writing to 
the Authority and, where required by the Authority, to the Former Contractor; 
and 

2.3.2. the Former Contractor may offer (or may procure that a third party may offer) 
employment to such person within fifteen (15) Working Days of the notification 
by the Contractor and/or the Notified Sub-contractor or take such other 
reasonable steps as the Former Contractor considers appropriate to deal with 
the matter provided always that such steps are in compliance with applicable 
Law. 

2.4. If an offer referred to in Paragraph 2.3.2 is accepted, or if the situation has otherwise been 
resolved by the Former Contractor and/or the Authority, the Contractor shall, or shall 
procure that the Notified Sub-contractor shall, immediately release the person from his/her 
employment or alleged employment. 

2.5. If by the end of the fifteen (15) Working Day period specified in Paragraph 2.3.2:  

2.5.1. no such offer of employment has been made; 

2.5.2. such offer has been made but not accepted; or 
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2.5.3. the situation has not otherwise been resolved, the Contractor and/or any Notified 
Sub-contractor may within five (5) Working Days give notice to terminate the 
employment or alleged employment of such person. 

2.6. Subject to the Contractor and/or any Notified Sub-contractor acting in accordance with the 
provisions of Paragraphs 2.3 to 2.5 and in accordance with all applicable proper 
employment procedures set out in Law, the Authority shall procure that the Former 
Contractor indemnifies the Contractor and/or any Notified Sub-contractor (as appropriate) 
against all Employee Liabilities arising out of the termination pursuant to the provisions of 
Paragraph 2.5 provided that the Contractor takes, or shall procure that the Notified Sub-
contractor takes, all reasonable steps to minimise any such Employee Liabilities. 

2.7. The indemnity in Paragraph 2.6: 

2.7.1. shall not apply to: 

(a) any claim for: 

i. discrimination, including on the grounds of sex, race, disability, age, 
gender reassignment, marriage or civil partnership, pregnancy and 
maternity or sexual orientation, religion or belief; or 

ii. equal pay or compensation for less favourable treatment of part-time 
workers or fixed-term employees, 

in any case in relation to any alleged act or omission of the 
Contractor and/or any Sub-contractor; or 

(b) any claim that the termination of employment was unfair because the 
Contractor and/or Notified Sub-contractor neglected to follow a fair 
dismissal procedure; and 

2.7.2. shall apply only where the notification referred to in Paragraph 2.3.1 is made by the 
Contractor and/or any Notified Sub-contractor (as appropriate) to the Authority 
and, if applicable, the Former Contractor, within six (6) Months of the Services 
Commencement Date.  

2.8. If any such person as is described in Paragraph 2.3 is neither re-employed by the Former 
Contractor nor dismissed by the Contractor and/or any Notified Sub-contractor within the 
time scales set out in Paragraph 2.5, such person shall be treated as having transferred 
to the Contractor or Notified Sub-contractor and the Contractor shall, or shall procure that 
the Notified Sub-contractor shall, comply with such obligations as may be imposed upon 
it under the Law. 
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3. CONTRACTOR INDEMNITIES AND OBLIGATIONS 

3.1. Subject to Paragraph 3.2, the Contractor shall indemnify the Authority and/or the Former 
Contractor against any Employee Liabilities in respect of any Transferring Former 
Contractor Employee (or, where applicable any employee representative as defined in the 
Employment Regulations) arising from or as a result of: 

3.1.1. any act or omission by the Contractor or any Sub-contractor whether occurring 
before, on or after the Relevant Transfer Date; 

3.1.2. the breach or non-observance by the Contractor or any Sub-contractor on or after 
the Relevant Transfer Date of: 

(a) any collective agreement applicable to the Transferring Former Contractor 
Employee; and/or 

(b) any custom or practice in respect of any Transferring Former Contractor 
Employees which the Contractor or any Sub-contractor is contractually 
bound to honour; 

3.1.3. any claim by any trade union or other body or person representing any Transferring 
Former Contractor Employees arising from or connected with any failure by the 
Contractor or a Sub-contractor to comply with any legal obligation to such trade 
union, body or person arising on or after the Relevant Transfer Date; 

3.1.4. any proposal by the Contractor or a Sub-contractor prior to the Relevant Transfer 
Date to make changes to the terms and conditions of employment or working 
conditions of any Transferring Former Contractor Employees to their material 
detriment on or after their transfer to the Contractor or a Sub-contractor (as the 
case may be) on the Relevant Transfer Date, or to change the terms and 
conditions of employment or working conditions of any person who would have 
been a Transferring Former Contractor Employee but for their resignation (or 
decision to treat their employment as terminated under Regulation 4(9) of the 
Employment Regulations) before the Relevant Transfer Date as a result of or 
for a reason connected to such proposed changes;  

3.1.5. any statement communicated to or action undertaken by the Contractor or a Sub-
contractor to, or in respect of, any Transferring Former Contractor Employee 
before the Relevant Transfer Date regarding the Relevant Transfer which has 
not been agreed in advance with the Authority and/or the Former Contractor in 
writing; 
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3.1.6. any proceeding, claim or demand by HMRC or other statutory authority in respect of 
any financial obligation including, but not limited to, PAYE and primary and 
secondary national insurance contributions: 

(a) in relation to any Transferring Former Contractor Employee, to the extent 
that the proceeding, claim or demand by HMRC or other statutory authority 
relates to financial obligations arising on or after the Relevant Transfer 
Date; and 

(b) in relation to any employee who is not a Transferring Former Contractor 
Employee, and in respect of whom it is later alleged or determined that the 
Employment Regulations applied so as to transfer his/her employment from 
the Former Contractor to the Contractor or a Sub-contractor, to the extent 
that the proceeding, claim or demand by the HMRC or other statutory 
authority relates to financial obligations arising on or after the Relevant 
Transfer Date; 

3.1.7. a failure of the Contractor or any Sub-contractor to discharge or procure the 
discharge of all wages, salaries and all other benefits and all PAYE tax 
deductions and national insurance contributions relating to the Transferring 
Former Contractor Employees in respect of the period from (and including) the 
Relevant Transfer Date; and 

3.1.8. any claim made by or in respect of a Transferring Former Contractor Employee or 
any appropriate employee representative (as defined in the Employment 
Regulations) of any Transferring Former Contractor Employee relating to any 
act or omission of the Contractor or any Sub-contractor in relation to obligations 
under Regulation 13 of the Employment Regulations, except to the extent that 
the liability arises from the Former Contractor's failure to comply with its 
obligations under Regulation 13 of the Employment Regulations. 

3.2. The indemnities in Paragraph 3.1 shall not apply to the extent that the Employee Liabilities 
arise or are attributable to an act or omission of the Former Contractor whether occurring 
or having its origin before, on or after the Relevant Transfer Date including, without 
limitation, any Employee Liabilities arising from the Former Contractor’s failure to comply 
with its obligations under the Employment Regulations. 

3.3. The Contractor shall comply, and shall procure that each Sub-contractor shall comply, 
with all its obligations under the Employment Regulations (including without limitation its 
obligation to inform and consult in accordance with Regulation 13 of the Employment 
Regulations) and shall perform and discharge, and shall procure that each Sub-contractor 
shall perform and discharge, all its obligations in respect of all the Transferring Former 
Contractor Employees, on and from the Relevant Transfer Date (including the payment of 
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all remuneration, benefits, entitlements and outgoings, all wages, accrued but untaken 
holiday pay, bonuses, commissions, payments of PAYE, national insurance contributions 
and pension contributions which in any case are attributable in whole or in part to the 
period from (and including) the Relevant Transfer Date) and any necessary 
apportionments in respect of any periodic payments shall be made between the Contractor 
and the Former Contractor. 

4. INFORMATION 

4.1. The Contractor shall, and shall procure that each Sub-contractor shall, promptly provide 
to the Authority and/or at the Authority’s direction, the Former Contractor, in writing such 
information as is necessary to enable the Authority and/or the Former Contractor to carry 
out their respective duties under Regulation 13 of the Employment Regulations. The 
Authority shall procure that the Former Contractor shall promptly provide to the Contractor 
and each Notified Sub-contractor in writing such information as is necessary to enable the 
Contractor and each Notified Sub-contractor to carry out their respective duties under 
Regulation 13 of the Employment Regulations. 

5. PRINCIPLES OF GOOD EMPLOYMENT PRACTICE 

5.1. The Contractor shall, and shall procure that each Sub-contractor shall, comply with any 
requirement notified to it by the Authority relating to pensions in respect of any Transferring 
Former Contractor Employee as set down in: 

5.1.1. the Cabinet Office Statement of Practice on Staff Transfers in the Public Sector of 
January 2000, revised December 2013;  

5.1.2. Old Fair Deal; and/or 

5.1.3. the New Fair Deal. 

5.2. Any changes embodied in any statement of practice, paper or other guidance that replaces 
any of the documentation referred to in Paragraph 5.1 shall be agreed in accordance with 
the Change Control Process. 

6. PROCUREMENT OBLIGATIONS 

Notwithstanding any other provisions of this Part B, where in this Part B the Authority 
accepts an obligation to procure that a Former Contractor does or does not do something, 
such obligation shall be limited so that it extends only to the extent that the Authority's 
contract with the Former Contractor contains a contractual right in that regard which the 
Authority may enforce, or otherwise so that it requires only that the Authority must use 
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reasonable endeavours to procure that the Former Contractor does or does not act 
accordingly. 

7. PENSIONS 

The Contractor shall, and shall procure that each Sub-contractor shall, comply with the 
pensions provisions in the following Annex in respect of any Transferring Former 
Contractor Employees who transfer from the Former Contractor to the Contractor. 
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ANNEX TO PART B: PENSIONS 

1. PARTICIPATION 

1.1. The Contractor undertakes to enter into the Admission Agreement. 

1.2. The Contractor and the Authority: 

1.2.1. undertake to do all such things and execute any documents (including the Admission 
Agreement) as may be required to enable the Contractor to participate in the 
Schemes in respect of the Fair Deal Employees; 

1.2.2. agree that the Authority is entitled to make arrangements with the body responsible 
for the Schemes for the Authority to be notified if the Contractor breaches the 
Admission Agreement; and 

1.2.3. agree that notwithstanding sub-paragraph 1.2.2 of this Annex to Part B: Pensions 
the Contractor shall notify the Authority in the event that it breaches the 
Admission Agreement.  

1.3. The Contractor shall bear its own costs and all costs that the Authority reasonably incurs 
in connection with the negotiation, preparation and execution of documents to facilitate 
the Contractor participating in the Schemes.  

2. FUTURE SERVICE BENEFITS 

2.1. If the Contractor is rejoining the Schemes for the first time, the Contractor shall procure 
that the Fair Deal Employees shall be either admitted to or offered continued membership 
of the relevant section of the Schemes that they became eligible to join on the Relevant 
Transfer Date and shall continue to accrue or accrue benefits in accordance with the 
provisions governing the relevant section of the Schemes for service from (and including) 
the Relevant Transfer Date. 

2.2. If staff have already been readmitted to the Schemes, the Contractor shall procure that 
the Fair Deal Employees, shall be either admitted into, or offered continued membership 
of, the relevant section of the Schemes that they currently contribute to, or were eligible 
to join immediately prior to the Relevant Transfer Date and the Contractor shall procure 
that the Fair Deal Employees continue to accrue benefits in accordance with the provisions 
governing the relevant section of the Schemes for service from (and including) the 
Relevant Transfer Date. 

2.3. The Contractor undertakes that should it cease to participate in the Schemes for whatever 
reason at a time when it has Eligible Employees, that it will, at no extra cost to the 
Authority, provide to any Fair Deal Employee who immediately prior to such cessation 



Clinical Evaluation C310446 - November 2027 

  

 

183 

Conditions of Contract for the Provision of Services – Full Version (v2.2 – March 2023) 

remained an Eligible Employee with access to an occupational pension scheme certified 
by the Government Actuary’s Department or any actuary nominated by the Authority in 
accordance with relevant guidance produced by the Government Actuary’s Department 
as providing benefits which are broadly comparable to those provided by the Schemes at 
the relevant date. 

2.4. The Parties acknowledge that the Civil Service Compensation Scheme and the Civil 
Service Injury Benefit Scheme (established pursuant to section 1 of the Superannuation 
Act 1972) are not covered by the protection of New Fair Deal.    

3. FUNDING 

3.1. The Contractor undertakes to pay to the Schemes all such amounts as are due under the 
Admission Agreement and shall deduct and pay to the Schemes such employee 
contributions as are required by the Schemes. 

3.2. The Contractor shall indemnify and keep indemnified the Authority on demand against any 
claim by, payment to, or loss incurred by the Schemes in respect of the failure to account 
to the Schemes for payments received and the non-payment or the late payment of any 
sum payable by the Contractor to or in respect of the Schemes.   

4. PROVISION OF INFORMATION 

4.1. The Contractor and the Authority respectively undertake to each other: 

4.1.1. to provide all information which the other Party may reasonably request concerning 
matters (i) referred to in this Annex and (ii) set out in the Admission Agreement, 
and to supply the information as expeditiously as possible; and 

4.1.2. not to issue any announcements to the Fair Deal Employees prior to the Relevant 
Transfer Date concerning the matters stated in this Annex without the consent 
in writing of the other Party (not to be unreasonably withheld or delayed). 

5. INDEMNITY 

5.1. The Contractor undertakes to the Authority to indemnify and keep indemnified the 
Authority on demand from and against all and any Losses whatsoever arising out of or in 
connection with any liability towards the Fair Deal Employees arising in respect of service 
on or after the Relevant Transfer Date which relate to the payment of benefits under an 
occupational pension scheme (within the meaning provided for in section 1 of the Pension 
Schemes Act 1993) or the Schemes. 
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6. EMPLOYER OBLIGATION 

6.1. The Contractor shall comply with the requirements of [Part 1 of] the Pensions Act 2008 
and the Transfer of Employment (Pension Protection) Regulations 2005. 

7. SUBSEQUENT TRANSFERS 

7.1. The Contractor shall:  

7.1.1. not adversely affect pension rights accrued by any Fair Deal Employee in the period 
ending on the date of the relevant future transfer;  

7.1.2. provide all such co-operation and assistance as the Schemes and the Replacement 
Contractor and/or the Authority may reasonably require to enable the 
Replacement Contractor to participate in the Schemes in respect of any Eligible 
Employee and to give effect to any transfer of accrued rights required as part of 
participation under the New Fair Deal; and 

7.1.3. for the period either: 

(a) after notice (for whatever reason) is given, in accordance with the other 
provisions of this Contract, to terminate the Contract or any part of the 
Services; or 

(b) after the date which is two (2) years prior to the date of expiry of this 
Contract, 

7.2. ensure that no change is made to pension, retirement and death benefits provided 
for or in respect of any person who will transfer to the Replacement Contractor or 
the Authority, no category of earnings which were not previously pensionable are 
made pensionable and the contributions (if any) payable by such employees are not 
reduced without (in any case) the prior approval of the Authority (such approval not 
to be unreasonably withheld). Save that this sub-paragraph shall not apply to any 
change made as a consequence of participation in an Admission Agreement. 
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PART C: NO TRANSFER OF EMPLOYEES AT COMMENCEMENT OF SERVICES - YES 

1. PROCEDURE IN THE EVENT OF TRANSFER 

1.1. The Authority and the Contractor agree that the commencement of the provision of the 
Services or of any part of the Services will not be a Relevant Transfer in relation to any 
employees of the Authority and/or any Former Contractor.   

1.2. If any employee of the Authority and/or a Former Contractor claims, or it is determined in 
relation to any employee of the Authority and/or a Former Contractor, that his/her contract 
of employment has been transferred from the Authority and/or the Former Contractor to 
the Contractor and/or any Sub-contractor pursuant to the Employment Regulations or the 
Acquired Rights Directive then: 

1.2.1. the Contractor shall, and shall procure that the relevant Sub-contractor shall, within 
five (5) Working Days of becoming aware of that fact, give notice in writing to 
the Authority and, where required by the Authority, give notice to the Former 
Contractor; and 

1.2.2. the Authority and/or the Former Contractor may offer (or may procure that a third 
party may offer) employment to such person within fifteen (15) Working Days of 
the notification by the Contractor or the Sub-contractor (as appropriate) or take 
such other reasonable steps as the Authority or Former Contractor (as the case 
may be) considers appropriate to deal with the matter provided always that such 
steps are in compliance with applicable Law. 

1.3. If an offer referred to in Paragraph 1.2.2 is accepted (or if the situation has otherwise been 
resolved by the Authority and/or the Former Contractor), the Contractor shall, or shall 
procure that the Sub-contractor shall, immediately release the person from his/her 
employment or alleged employment. 

1.4. If by the end of the fifteen (15) Working Day period specified in Paragraph 1.2.2:  

1.4.1. no such offer of employment has been made;  

1.4.2. such offer has been made but not accepted; or 

1.4.3. the situation has not otherwise been resolved, 

the Contractor and/or the Sub-contractor may within five (5) Working Days give notice to 
terminate the employment or alleged employment of such person. 
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2. INDEMNITIES 

2.1. Subject to the Contractor and/or the relevant Sub-contractor acting in accordance with the 
provisions of Paragraphs 1.2 to 1.4 and in accordance with all applicable employment 
procedures set out in applicable Law and subject also to Paragraph 2.4, the Authority 
shall: 

2.1.1. indemnify the Contractor and/or the relevant Sub-contractor against all Employee 
Liabilities arising out of the termination of the employment of any employees of 
the Authority referred to in Paragraph 1.2 made pursuant to the provisions of 
Paragraph 1.4 provided that the Contractor takes, or shall procure that the 
Notified Sub-contractor takes, all reasonable steps to minimise any such 
Employee Liabilities; and  

2.1.2. procure that the Former Contractor indemnifies the Contractor and/or any Notified 
Sub-contractor against all Employee Liabilities arising out of termination of the 
employment of the employees of the Former Contractor made pursuant to the 
provisions of Paragraph 1.4 provided that the Contractor takes, or shall procure 
that the relevant Sub-contractor takes, all reasonable steps to minimise any 
such Employee Liabilities. 

2.2. If any such person as is described in Paragraph 1.2 is neither re employed by the Authority 
and/or the Former Contractor as appropriate nor dismissed by the Contractor and/or any 
Sub-contractor within the fifteen (15) Working Day period referred to in Paragraph 1.4 
such person shall be treated as having transferred to the Contractor and/or the Sub-
contractor (as appropriate) and the Contractor shall, or shall procure that the Sub-
contractor shall, comply with such obligations as may be imposed upon it under Law. 

2.3. Where any person remains employed by the Contractor and/or any Sub-contractor 
pursuant to Paragraph 2.2, all Employee Liabilities in relation to such employee shall 
remain with the Contractor and/or the Sub-contractor and the Contractor shall indemnify 
the Authority and any Former Contractor, and shall procure that the Sub-contractor shall 
indemnify the Authority and any Former Contractor, against any Employee Liabilities that 
either of them may incur in respect of any such employees of the Contractor and/or 
employees of the Sub-contractor. 

2.4. The indemnities in Paragraph 2.1:  

2.4.1. shall not apply to: 

(a) any claim for: 
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i. discrimination, including on the grounds of sex, race, disability, age, 
gender reassignment, marriage or civil partnership, pregnancy and 
maternity or sexual orientation, religion or belief; or 

ii. equal pay or compensation for less favourable treatment of part-time 
workers or fixed-term employees, 

in any case in relation to any alleged act or omission of the Contractor 
and/or any Sub-contractor; or 

(b) any claim that the termination of employment was unfair because the 
Contractor and/or any Sub-contractor neglected to follow a fair dismissal 
procedure; and 

2.4.2. shall apply only where the notification referred to in Paragraph 1.2.1 is made by the 
Contractor and/or any Sub-contractor to the Authority and, if applicable, Former 
Contractor within six (6) Months of the Services Commencement Date.  

3. PROCUREMENT OBLIGATIONS 

Where in this Part C the Authority accepts an obligation to procure that a Former 
Contractor does or does not do something, such obligation shall be limited so that it 
extends only to the extent that the Authority's contract with the Former Contractor contains 
a contractual right in that regard which the Authority may enforce, or otherwise so that it 
requires only that the Authority must use reasonable endeavours to procure that the 
Former Contractor does or does not act accordingly. 

PART D: EMPLOYMENT EXIT PROVISIONS 

1. PRE-SERVICE TRANSFER OBLIGATIONS 

1.1. The Contractor agrees that within twenty (20) Working Days of the earliest of: 

1.1.1. receipt of a notification from the Authority of a Service Transfer or intended Service 
Transfer;  

1.1.2. receipt of the giving of notice of early termination of this Contract;  

1.1.3. the date which is twelve (12) Months before the end of the Term; and 

1.1.4. receipt of a written request of the Authority at any time (provided that the Authority 
shall only be entitled to make one such request in any six (6) Month period), 

it shall provide in a suitably anonymised format so as to comply with the Data Protection 
Legislation, the Contractor's Provisional Contractor Personnel List, together with the 
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Staffing Information in relation to the Contractor's Provisional Contractor Personnel List 
and it shall provide an updated Contractor's Provisional Contractor Personnel List at such 
intervals as are reasonably requested by the Authority. 

1.2. At least twenty (20) Working Days prior to the Service Transfer Date, the Contractor 
shall provide to the Authority or at the direction of the Authority to any Replacement 
Contractor and/or any Replacement Sub-contractor:  

1.2.1. the Contractor's Final Contractor Personnel List, which shall identify which of the 
Contractor Personnel are Transferring Contractor Employees; and 

1.2.2. the Staffing Information in relation to the Contractor’s Final Contractor Personnel 
List (insofar as such information has not previously been provided). 

1.3. The Authority shall be permitted to use and disclose information provided by the 
Contractor under Paragraphs 1.1 and 1.2 for the purpose of informing any 
prospective Replacement Contractor and/or Replacement Sub-contractor.  

1.4. The Contractor warrants, for the benefit of the Authority, any Replacement 
Contractor, and any Replacement Sub-contractor that all information provided 
pursuant to Paragraphs 1.1 and 1.2 shall be true and accurate in all material 
respects at the time of providing the information. 

1.5. From the date of the earliest event referred to in Paragraph 1.1, the Contractor 
agrees, that it shall not, and agrees to procure that each Sub-contractor shall not, 
assign any person to the provision of the Services who is not listed on the 
Contractor’s Provisional Contractor Personnel List and shall not without the approval 
of the Authority (not to be unreasonably withheld or delayed): 

1.5.1. replace or re-deploy any Contractor Personnel listed on the Contractor Provisional 
Contractor Personnel List other than where any replacement is of equivalent 
grade, skills, experience and expertise and is employed on the same terms and 
conditions of employment as the person he/she replaces; 

1.5.2. make, promise, propose or permit any material changes to the terms and conditions 
of employment of the Contractor Personnel (including any payments connected 
with the termination of employment);  

1.5.3. increase the proportion of working time spent on the Services (or the relevant part 
of the Services) by any of the Contractor Personnel save for fulfilling 
assignments and projects previously scheduled and agreed; 
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1.5.4. introduce any new contractual or customary practice concerning the making of any 
lump sum payment on the termination of employment of any employees listed 
on the Contractor's Provisional Contractor Personnel List;  

1.5.5. increase or reduce the total number of employees so engaged, or deploy any other 
person to perform the Services (or the relevant part of the Services); or 

1.5.6. terminate or give notice to terminate the employment or contracts of any persons on 
the Contractor's Provisional Contractor Personnel List save by due disciplinary 
process, 

and shall promptly notify, and procure that each Sub-contractor shall promptly notify, the 
Authority or, at the direction of the Authority, any Replacement Contractor and any 
Replacement Sub-contractor of any notice to terminate employment given by the 
Contractor or relevant Sub-contractor or received from any persons listed on the 
Contractor's Provisional Contractor Personnel List regardless of when such notice takes 
effect. 

1.6. During the Term, the Contractor shall provide, and shall procure that each 
Sub-contractor shall provide, to the Authority any information the Authority may 
reasonably require relating to the manner in which the Services are organised, which 
shall include: 

1.6.1. the numbers of employees engaged in providing the Services; 

1.6.2. the percentage of time spent by each employee engaged in providing the Services; 
and 

1.6.3. a description of the nature of the work undertaken by each employee by location. 

1.7. The Contractor shall provide, and shall procure that each Sub-contractor shall 
provide, all reasonable cooperation and assistance to the Authority, any 
Replacement Contractor and/or any Replacement Sub-contractor to ensure the 
smooth transfer of the Transferring Contractor Employees on the Service Transfer 
Date including providing sufficient information in advance of the Service Transfer 
Date to ensure that all necessary payroll arrangements can be made to enable the 
Transferring Contractor Employees to be paid as appropriate. Without prejudice to 
the generality of the foregoing, within five (5) Working Days following the Service 
Transfer Date, the Contractor shall provide, and shall procure that each Sub-
contractor shall provide, to the Authority or, at the direction of the Authority, to any 
Replacement Contractor and/or any Replacement Sub-contractor (as appropriate), 
in respect of each person on the Contractor's Final Contractor Personnel List who 
is a Transferring Contractor Employee: 
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1.7.1. the most recent Month's copy pay slip data; 

1.7.2. details of cumulative pay for tax and pension purposes; 

1.7.3. details of cumulative tax paid; 

1.7.4. tax code; 

1.7.5. details of any voluntary deductions from pay; and 

1.7.6. bank/building society account details for payroll purposes. 

2. EMPLOYMENT REGULATIONS EXIT PROVISIONS 

2.1. The Authority and the Contractor acknowledge that subsequent to the 
commencement of the provision of the Services, the identity of the provider of the 
Services (or any part of the Services) may change (whether as a result of termination 
of this Contract or otherwise) resulting in the Services being undertaken by a 
Replacement Contractor and/or a Replacement Sub-contractor. Such change in the 
identity of the supplier of such services may constitute a Relevant Transfer to which 
the Employment Regulations and/or the Acquired Rights Directive will apply. The 
Authority and the Contractor further agree that, as a result of the operation of the 
Employment Regulations, where a Relevant Transfer occurs, the contracts of 
employment between the Contractor and the Transferring Contractor Employees 
(except in relation to any contract terms disapplied through operation of 
Regulation 10(2) of the Employment Regulations) will have effect on and from the 
Service Transfer Date as if originally made between the Replacement Contractor 
and/or a Replacement Sub-contractor (as the case may be) and each such 
Transferring Contractor Employee. 

2.2. The Contractor shall, and shall procure that each Sub-contractor shall, comply with 
all its obligations in respect of the Transferring Contractor Employees arising under 
the Employment Regulations in respect of the period up to (and including) the 
Service Transfer Date and shall perform and discharge, and procure that each Sub-
contractor shall perform and discharge, all its obligations in respect of all the 
Transferring Contractor Employees arising in respect of the period up to (and 
including) the Service Transfer Date (including the payment of all remuneration, 
benefits, entitlements and outgoings, all wages, accrued but untaken holiday pay, 
bonuses, commissions, payments of PAYE, national insurance contributions and 
pension contributions which in any case are attributable in whole or in part to the 
period ending on (and including) the Service Transfer Date) and any necessary 
apportionments in respect of any periodic payments shall be made between: (i) the 
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Contractor and/or the Sub-contractor (as appropriate); and (ii) the Replacement 
Contractor and/or Replacement Sub-contractor.   

2.3. Subject to Paragraph 2.4 the Contractor shall indemnify the Authority and/or the 
Replacement Contractor and/or any Replacement Sub-contractor against any 
Employee Liabilities in respect of any Transferring Contractor Employee (or, where 
applicable any employee representative as defined in the Employment Regulations) 
arising from or as a result of: 

2.3.1. any act or omission of the Contractor or any Sub-contractor whether occurring 
before, on or after the Service Transfer Date; 

2.3.2. the breach or non-observance by the Contractor or any Sub-contractor occurring on 
or before the Service Transfer Date of:  

(a) any collective agreement applicable to the Transferring Contractor 
Employees; and/or 

(b) any other custom or practice with a trade union or staff association in 
respect of any Transferring Contractor Employees which the Contractor or 
any Sub-contractor is contractually bound to honour; 

2.3.3. any claim by any trade union or other body or person representing any Transferring 
Contractor Employees arising from or connected with any failure by the 
Contractor or a Sub-contractor to comply with any legal obligation to such trade 
union, body or person arising on or before the Service Transfer Date; 

2.3.4. any proceeding, claim or demand by HMRC or other statutory authority in respect of 
any financial obligation including, but not limited to, PAYE and primary and 
secondary national insurance contributions: 

(a) in relation to any Transferring Contractor Employee, to the extent that the 
proceeding, claim or demand by HMRC or other statutory authority relates 
to financial obligations arising on and before the Service Transfer Date; and 

(b) in relation to any employee who is not a Transferring Contractor Employee, 
and in respect of whom it is later alleged or determined that the 
Employment Regulations applied so as to transfer his/her employment from 
the Contractor to the Authority and/or Replacement Contractor and/or any 
Replacement Sub-contractor, to the extent that the proceeding, claim or 
demand by HMRC or other statutory authority relates to financial 
obligations arising on or before the Service Transfer Date; 
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2.3.5. a failure of the Contractor or any Sub-contractor to discharge or procure the 
discharge of all wages, salaries and all other benefits and all PAYE tax 
deductions and national insurance contributions relating to the Transferring 
Contractor Employees in respect of the period up to and including the Service 
Transfer Date; 

2.3.6. any claim made by or in respect of any person employed or formerly employed by 
the Contractor or any Sub-contractor other than a Transferring Contractor 
Employee for whom it is alleged the Authority and/or the Replacement 
Contractor and/or any Replacement Sub-contractor may be liable by virtue of 
this Contract and/or the Employment Regulations and/or the Acquired Rights 
Directive; and 

2.3.7. any claim made by or in respect of a Transferring Contractor Employee or any 
appropriate employee representative (as defined in the Employment 
Regulations) of any Transferring Contractor Employee relating to any act or 
omission of the Contractor or any Sub-contractor in relation to its obligations 
under Regulation 13 of the Employment Regulations, except to the extent that 
the liability arises from the failure by the Authority and/or Replacement 
Contractor to comply with Regulation 13(4) of the Employment Regulations. 

2.4. The indemnities in Paragraph 2.3 shall not apply to the extent that the Employee 
Liabilities arise or are attributable to an act or omission of the Replacement 
Contractor and/or any Replacement Sub-contractor whether occurring or having its 
origin before, on or after the Service Transfer Date, including any Employee 
Liabilities:  

2.4.1. arising out of the resignation of any Transferring Contractor Employee before the 
Service Transfer Date on account of substantial detrimental changes to his/her 
working conditions proposed by the Replacement Contractor and/or any 
Replacement Sub-contractor to occur in the period on or after the Service 
Transfer Date; or 

2.4.2. arising from the Replacement Contractor’s failure, and/or Replacement Sub-
contractor’s failure, to comply with its obligations under the Employment 
Regulations. 

2.5. If any person who is not a Transferring Contractor Employee claims, or it is 
determined in relation to any person who is not a Transferring Contractor Employee, 
that his/her contract of employment has been transferred from the Contractor or any 
Sub-contractor to the Replacement Contractor and/or Replacement Sub-contractor 
pursuant to the Employment Regulations or the Acquired Rights Directive, then: 
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2.5.1. the Authority shall procure that the Replacement Contractor shall, or any 
Replacement Sub-contractor shall, within five (5) Working Days of becoming 
aware of that fact, give notice in writing to the Contractor; and 

2.5.2. the Contractor may offer (or may procure that a Sub-contractor may offer) 
employment to such person within fifteen (15) Working Days of the notification 
by the Replacement Contractor and/or any and/or Replacement Sub-contractor 
or take such other reasonable steps as it considers appropriate to deal with the 
matter provided always that such steps are in compliance with Law. 

2.6. If such offer is accepted, or if the situation has otherwise been resolved by the 
Contractor or a Sub-contractor, the Authority shall procure that the Replacement 
Contractor shall, or procure that the Replacement Sub-contractor shall, immediately 
release or procure the release of the person from his/her employment or alleged 
employment. 

2.7. If after the fifteen (15) Working Day period specified in Paragraph 2.5.2 has elapsed: 

2.7.1. no such offer of employment has been made;  

2.7.2. such offer has been made but not accepted; or 

2.7.3. the situation has not otherwise been resolved 

the Authority shall advise the Replacement Contractor and/or Replacement Sub-
contractor, as appropriate that it may within five (5) Working Days give notice to terminate 
the employment or alleged employment of such person. 

2.8. Subject to the Replacement Contractor and/or Replacement Sub-contractor acting 
in accordance with the provisions of Paragraphs 2.5 to 2.7, and in accordance with 
all applicable proper employment procedures set out in applicable Law, the 
Contractor shall indemnify the Replacement Contractor and/or Replacement Sub-
contractor against all Employee Liabilities arising out of the termination pursuant to 
the provisions of Paragraph 2.7 provided that the Replacement Contractor takes, or 
shall procure that the Replacement Sub-contractor takes, all reasonable steps to 
minimise any such Employee Liabilities. 

2.9. The indemnity in Paragraph 2.8: 

2.9.1. shall not apply to: 

(a) any claim for: 
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i. discrimination, including on the grounds of sex, race, disability, age, 
gender reassignment, marriage or civil partnership, pregnancy and 
maternity or sexual orientation, religion or belief; or 

ii. equal pay or compensation for less favourable treatment of part-time 
workers or fixed-term employees, 

in any case in relation to any alleged act or omission of the Replacement 
Contractor and/or Replacement Sub-contractor; or 

(b) any claim that the termination of employment was unfair because the 
Replacement Contractor and/or Replacement Sub-contractor neglected to 
follow a fair dismissal procedure; and 

2.9.2. shall apply only where the notification referred to in Paragraph 2.5.1 is made by the 
Replacement Contractor and/or Replacement Sub-contractor to the Contractor 
within six (6) Months of the Service Transfer Date. 

2.10. If any such person as is described in Paragraph 2.5 is neither re-employed by the 
Contractor or any Sub-contractor nor dismissed by the Replacement Contractor 
and/or Replacement Sub-contractor within the time scales set out in Paragraphs 2.5 
to 2.7, such person shall be treated as a Transferring Contractor Employee and the 
Replacement Contractor and/or Replacement Sub-contractor shall comply with such 
obligations as may be imposed upon it under applicable Law. 

2.11. The Contractor shall comply, and shall procure that each Sub-contractor shall 
comply, with all its obligations under the Employment Regulations and shall perform 
and discharge, and shall procure that each Sub-contractor shall perform and 
discharge, all its obligations in respect of the Transferring Contractor Employees 
before and on the Service Transfer Date (including the payment of all remuneration, 
benefits, entitlements and outgoings, all wages, accrued but untaken holiday pay, 
bonuses, commissions, payments of PAYE, national insurance contributions and 
pension contributions which in any case are attributable in whole or in part in respect 
of the period up to (and including) the Service Transfer Date) and any necessary 
apportionments in respect of any periodic payments shall be made between:  

2.11.1. the Contractor and/or any Sub-contractor; and 

2.11.2. the Replacement Contractor and/or the Replacement Sub-contractor. 

2.12. The Contractor shall, and shall procure that each Sub-contractor shall, promptly 
provide to the Authority and any Replacement Contractor and/or Replacement Sub-
contractor, in writing such information as is necessary to enable the Authority, the 
Replacement Contractor and/or Replacement Sub-contractor to carry out their 
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respective duties under Regulation 13 of the Employment Regulations. The 
Authority shall procure that the Replacement Contractor and/or Replacement Sub-
contractor, shall promptly provide to the Contractor and each Sub-contractor in 
writing such information as is necessary to enable the Contractor and each Sub-
contractor to carry out their respective duties under Regulation 13 of the 
Employment Regulations. 

2.13. Subject to Paragraph 2.14, the Authority shall procure that the Replacement 
Contractor indemnifies the Contractor on its own behalf and on behalf of any 
Replacement Sub-contractor and its sub-contractors against any Employee 
Liabilities in respect of each Transferring Contractor Employee (or, where applicable 
any employee representative (as defined in the Employment Regulations) of any 
Transferring Contractor Employee) arising from or as a result of: 

2.13.1. any act or omission of the Replacement Contractor and/or Replacement Sub-
contractor; 

2.13.2. the breach or non-observance by the Replacement Contractor and/or 
Replacement Sub-contractor on or after the Service Transfer Date of:  

(a) any collective agreement applicable to the Transferring Contractor 
Employees; and/or  

(b) any custom or practice in respect of any Transferring Contractor 
Employees which the Replacement Contractor and/or Replacement Sub-
contractor is contractually bound to honour; 

2.13.3. any claim by any trade union or other body or person representing any 
Transferring Contractor Employees arising from or connected with any failure 
by the Replacement Contractor and/or Replacement Sub-contractor to comply 
with any legal obligation to such trade union, body or person arising on or after 
the Relevant Transfer Date; 

2.13.4. any proposal by the Replacement Contractor and/or Replacement Sub-
contractor to change the terms and conditions of employment or working 
conditions of any Transferring Contractor Employees on or after their transfer 
to the Replacement Contractor or Replacement Sub-contractor (as the case 
may be) on the Relevant Transfer Date, or to change the terms and conditions 
of employment or working conditions of any person who would have been a 
Transferring Contractor Employee but for their resignation (or decision to treat 
their employment as terminated under Regulation 4(9) of the Employment 
Regulations) before the Relevant Transfer Date as a result of or for a reason 
connected to such proposed changes;  



Clinical Evaluation C310446 - November 2027 

  

 

196 

Conditions of Contract for the Provision of Services – Full Version (v2.2 – March 2023) 

2.13.5. any statement communicated to or action undertaken by the Replacement 
Contractor or Replacement Sub-contractor to, or in respect of, any Transferring 
Contractor Employee on or before the Relevant Transfer Date regarding the 
Relevant Transfer which has not been agreed in advance with the Contractor 
in writing; 

2.13.6. any proceeding, claim or demand by HMRC or other statutory authority in 
respect of any financial obligation including, but not limited to, PAYE and 
primary and secondary national insurance contributions: 

(a) in relation to any Transferring Contractor Employee, to the extent that the 
proceeding, claim or demand by HMRC or other statutory authority relates 
to financial obligations arising after the Service Transfer Date; and 

(b) in relation to any employee who is not a Transferring Contractor Employee, 
and in respect of whom it is later alleged or determined that the 
Employment Regulations applied so as to transfer his/her employment from 
the Contractor or Sub-contractor, to the Replacement Contractor or 
Replacement Sub-contractor to the extent that the proceeding, claim or 
demand by HMRC or other statutory authority relates to financial 
obligations arising after the Service Transfer Date; 

2.13.7. a failure of the Replacement Contractor or Replacement Sub-contractor to 
discharge or procure the discharge of all wages, salaries and all other benefits 
and all PAYE tax deductions and national insurance contributions relating to the 
Transferring Contractor Employees in respect of the period from (and including) 
the Service Transfer Date; and 

2.13.8. any claim made by or in respect of a Transferring Contractor Employee or any 
appropriate employee representative (as defined in the Employment 
Regulations) of any Transferring Contractor Employee relating to any act or 
omission of the Replacement Contractor or Replacement Sub-contractor in 
relation to obligations under Regulation 13 of the Employment Regulations. 

2.14. The indemnities in Paragraph 2.13 shall not apply to the extent that the Employee 
Liabilities arise or are attributable to an act or omission of the Contractor and/or any Sub-
contractor (as applicable) whether occurring or having its origin before, on or after the 
Relevant Transfer Date, including any Employee Liabilities arising from the failure by the 
Contractor and/or any Sub-contractor (as applicable) to comply with its obligations under 
the Employment Regulations. 
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ANNEX: LIST OF NOTIFIED SUB-CONTRACTORS 

 

 N/A - TO BE CONFIRMED 
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KEY PERSONNEL

Key Role Name of Key 
Personnel

Responsibilities / 
Authorities

Minimum period in Key Role



Clinical Evaluation C310446 - November 2027

199

Conditions of Contract for the Provision of Services – Full Version (v2.2 – March 2023)

EXIT PLAN AND SERVICE TRANSFER ARRANGEMENTS

1. DEFINITIONS

1.1. In this Schedule, the following definitions shall apply:

"Documentation" any descriptions of the Services, technical specifications, 
user manuals, training manuals, operating manuals, 
process definitions and procedures, system environment 
descriptions and all such other documentation (whether in 
hardcopy or electronic form) which is required to be 
supplied by the Contractor to the Authority under the 
Contract as:

a) would reasonably be required by a competent third 
party capable of Good Industry Practice contracted 
by the Authority to develop, configure, build, 
deploy, run, maintain, upgrade and test the 
individual systems that provide the Services;

b) is required by the Contractor in order to provide the 
Services; and/or

c) has been or shall be generated for the purpose of 
providing the Services;

“Ethical Wall 
Agreement”

means an ethical wall agreement in a form similar to the 
draft ethical wall agreement set out in the Model 
Services Contract at Schedule 8.5 (Exit Management) 
Annex 2 (Draft Ethical Wall Agreement) or an alternative 
form of ethical wall agreement agreed between the 
Parties;

“Model Services 
Contract”

means the Model Services Contract published and 
maintained by Cabinet Office, as update from time to time, 
the current version of which is published at  
https://www.gov.uk/government/publications/model-
services-contract

“Registers” means the registers and database referred to in Paragraph 
4.2.1 and Paragraph 4.2.2 of this Schedule 12;

"Transferable 
Contracts"

Sub-contracts, licences or other agreements which are 
necessary to enable the Authority or any Replacement 
Contractor to provide the Replacement Services, 
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including in relation to licences all relevant 
Documentation; 

“Transitional 
Assistance Notice” 

has the meaning set out in Paragraph 5.1 of this Schedule 
12; 

“Transitional 
Assistance Period” 

has the meaning set out in Paragraph 5.1.3 of this 
Schedule 12. 

2. PURPOSE OF THIS SCHEDULE 

2.1. The Contractor is required to ensure the orderly transition of the Services from the 
Contractor to the Authority or any Replacement Contractor in the event of any termination 
(including partial termination) or expiry of this Contract. This Schedule sets out the 
principles of the exit and service transition arrangements which are intended to achieve 
this and upon which the Exit Plan shall be based. 

2.2. For the avoidance of doubt the Contractor is responsible for the overall management of 
the exit and Service transfer arrangements. 

3. EXIT 

3.1. The Exit Plan shall: 

3.1.1. address each of the issues set out in this Schedule 12 (Exit Plan and Service 
Transfer Arrangements) to facilitate the transition of the Services from the 
Contractor to the Replacement Contractor and/or the Authority and shall ensure 
that there is no disruption in the supply of the Services and no deterioration in 
the quality of delivery of the Services; 

3.1.2. detail how the Services will transfer to the Replacement Contractor and/or the 
Authority including details of the processes, documentation, data transfer, 
systems migration, security and the segregation of the Authority's technology 
components from any technology components run by the Contractor or any of 
its Sub-contractors (where applicable); 

3.1.3. specify the scope of the Transitional Assistance Services that may be required by 
the Authority, any charges that would be payable for the provision of 
Transitional Assistance Services and detail how such services would be 
provided (if required) during the Termination Period; 

3.1.4. provide a timetable and identify critical issues for carrying out the Transitional 
Assistance Services; and 
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3.1.5. set out the management structure to be put in place and employed during the 
Termination Period. 

4. OBLIGATIONS DURING THE TERM 

4.1. The Contractor and the Authority shall each appoint an exit manager and provide written 
notification of such appointment to each other within six (6) Months after the 
Commencement Date. The Contractor's exit manager shall be responsible for ensuring 
that the Contractor and its employees, agents and Sub-contractors comply with this 
Schedule. The Contractor shall ensure that its exit manager has the requisite authority to 
arrange and procure any resources of the Contractor as are reasonably necessary to 
enable the Contractor to comply with this Paragraph 4.1. The exit managers shall liaise 
with one another in relation to all issues relevant to termination or expiry and all matters 
connected with this Schedule 12 and each Party's compliance with it. 

4.2. During the Term, the Contractor shall: 

4.2.1. create and maintain a register of: 

(a) all assets, detailing their ownership status; and 

(b) all Sub-contracts and other agreements required to perform the Services; 

4.2.2. create and maintain a database setting out the Contractor's technical infrastructure 
through which the Services are delivered. Such database shall be capable of 
allowing staff of the Replacement Contractor and/or the Authority to acquire 
sufficient technical understanding of how the Contractor provides the Services 
to ensure the smooth transition of the Services with the minimum of disruption; 
and 

4.2.3. at all times keep the Registers up to date and shall maintain copies of any 
agreements referred to in any Register. 

4.3. The Parties shall agree the format of the Registers as part of the process of agreeing the 
first Exit Plan.  

4.4. At the same time as the Contractor submits a revised Exit Plan, it shall also submit to the 
Authority up-to-date Registers.  

4.5. On reasonable notice, the Contractor shall provide to the Authority and/or to its 
Replacement Contractor (subject to the Replacement Contractor entering into reasonable 
written confidentiality undertakings with the Contractor), such material and information as 
the Authority shall reasonably require in order to facilitate the preparation by the Authority 
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of any invitation to tender and/or to facilitate any potential Replacement Contractor 
undertaking due diligence. 

5. TRANSITIONAL ASSISTANCE SERVICES 

5.1. The Authority shall be entitled to require the provision of Transitional Assistance Services 
by sending the Contractor a notice to that effect (a “Transitional Assistance Notice”) at 
any time prior to the termination or expiry of the Contract. The Transitional Assistance 
Notice shall specify: 

5.1.1. the date from which Transitional Assistance Services are required; 

5.1.2. the nature and extent of the Transitional Assistance Services required; and 

5.1.3. the period during which it is anticipated that Transitional Assistance Services will be 
required (“Transitional Assistance Period”) which shall continue no longer 
than twelve (12) Months after the date that the Contractor ceases to provide the 
Services. 

5.2. The Authority shall have an option to extend the Transitional Assistance Period beyond 
the period specified in the Transitional Assistance Notice by written notice to the 
Contractor provided that such extension shall not extend beyond six (6) Months after the 
expiry of the period referred to in Paragraph 5.1.3 (Transitional Assistance Services) of 
this Schedule 12 (Exit Plan and Service Transfer Arrangements). 

5.3. The Authority shall have the right to terminate its requirement for Transitional Assistance 
Services by serving not less than twenty (20) days' notice upon the Contractor to such 
effect. 

5.4. The Transitional Assistance Services shall be provided in good faith and in accordance 
with Good Industry Practice.  

5.5. During the Transitional Assistance Period, the Contractor shall, in addition to providing the 
Services and the Transitional Assistance Services, provide to the Authority any 
reasonable assistance requested by the Authority to allow the Services to continue without 
interruption and to facilitate the orderly transfer of the Services. The Contractor shall use 
all reasonable endeavours to reallocate resources to provide these services without 
additional costs. However, if this is not possible, any additional reasonable costs incurred 
by the Contractor in this regard which are not already in the scope of the Transitional 
Assistance Services or the Exit Plan shall be provided on a time-and-materials basis in 
accordance with the applicable rates set out in Schedule 6 and subject to agreement under 
the Change Control Process. 
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5.6. The Authority and the Contractor acknowledge that the transition of the Services to the 
Replacement Contractor may be phased over a period of time so that certain identified 
Services are transferred to the Replacement Contractor before others. 

5.7. The Authority shall, at the Contractor's reasonable request, require the Replacement 
Contractor and any agent or personnel of the Replacement Contractor, to enter into an 
appropriate confidentiality undertaking with the Contractor. 

5.8. The Contractor shall comply with all of its obligations contained in the Exit Plan.  

5.9. From the date six (6) Months before expiry or from the service by either Party of any 
Termination Notice (whichever is the earlier) and during any Termination Period, the 
Contractor shall not terminate or vary in any material respect any Transferable Contract 
without the Authority's prior written consent, such consent not to be unreasonably withheld 
or delayed. 

5.10. The Contractor shall comply with all of its obligations regarding the Contractor Personnel 
in accordance with Clause 3 (Application of TUPE at the Commencement of the Provision 
of the Services) of Schedule 1 and Schedule 10 (Staff Transfer). 

5.11. Upon the termination or expiry of the Contract (as the case may be) or upon expiration of 
the Termination Period or, provided that it does not have an adverse impact on the ability 
of the Contractor to provide the Services or the Transitional Assistance Services, at any 
time during the Termination Period (as the Authority shall require): 

5.11.1. the Contractor shall cease to use the Authority Data and, at the direction of the 
Authority either: 

(a) provide the Authority or Replacement Contractor with a complete and 
uncorrupted version of the Authority Data in electronic form (or such other 
format as reasonably required by the Authority); or 

(b) destroy (including removal from any hard disk) or return (at the Authority's 
option) all copies of the Authority Data not required to be retained by the 
Contractor for statutory compliance purposes and confirm in writing that 
such destruction has taken place; 

5.11.2. the Contractor shall erase from any computers, storage devices and storage 
media that are to be retained by the Contractor after the end of the Termination 
Period any software containing the Intellectual Property Rights owned by the 
Authority; 

5.11.3. the Contractor shall return to the Authority such of the following as are in the 
Contractor's possession or control: 
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(a) all materials created by the Contractor under this Contract, the Intellectual 
Property Rights in which are owned by the Authority; 

(b) any other equipment which belongs to the Authority; and 

(c) any items that have been on-charged to the Authority, such as 
consumables; 

5.11.4. the Contractor shall vacate any Authority's Premises; and 

5.11.5. each Party shall return to the other Party all Confidential Information of the other 
Party and shall certify that it does not retain the other Party's Confidential 
Information. 

5.12. The Transitional Assistance Services to be provided by the Contractor shall include 
(without limitation) such of the following services as the Authority may specify: 

5.12.1. providing assistance and expertise as necessary to examine all operational and 
business processes (including all supporting documentation) in place and re-
writing and implementing processes and procedures such that they are 
appropriate for use by the Authority or Replacement Contractor after the end of 
the Termination Period; 

5.12.2. providing details of work volumes and staffing requirements over the preceding 
twelve (12) Months; 

5.12.3. analysing and providing information about capacity and performance 
requirements, processor requirements and bandwidth requirements, and 
known planned requirements for capacity growth; 

5.12.4. transferring all training material and providing appropriate training to those 
Authority and/or Replacement Contractor staff responsible for internal training 
in connection with the provision of the Services; 

5.12.5. providing for transfer to the Authority and/or the Replacement Contractor of all 
knowledge reasonably required for the provision of the Services which may, as 
appropriate, include information, records and documents; and 

5.12.6. answering all reasonable questions from the Authority and/or the Replacement 
Contractor regarding the Services. 
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6. OBLIGATION TO ENTER INTO AN ETHICAL WALL AGREEMENT ON RE-
TENDERING OF SERVICES 

6.1. The Authority may require the Contractor to enter into the Ethical Wall Agreement at any 
point during a re-tendering or contemplated re-tendering of the Services or any part of the 
Services. 

6.2. If required to enter into the Ethical Wall Agreement, the Contractor will return a signed 
copy of the Ethical Wall Agreement within 10 Working Days of receipt. The Contractor’s 
costs of entering into the Ethical Wall Agreement will be borne solely by the Contractor. 
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PROCESSING, PERSONAL DATA AND DATA SUBJECTS

ANNEX 1: PROCESSING PERSONAL DATA

This Schedule shall be completed by the Controller, who may take account of the view of the 
Processors, however the final decision as to the content of this Schedule shall be with the 
Controller at its absolute discretion.  

Prior to the execution of a Statement Of Works, the parties shall review this Annex adequately 
covers the Processor/ Controller arrangements covered by the Statement Of Works and amend 
to apply to the specific Statement Of Works, where this differs.  
The contact details of the Controller’s Data Protection Officer are: 

The contact details of the Processor’s Data Protection Officer are: 

The Processor shall comply with any further written instructions with respect to Processing by the 
Controller.

Any such further instructions shall be incorporated into this Schedule.

Description Details

Identity of 
Controller for 
each Category of 
Personal Data 

The Authority is Controller and the Contractor is Processor

The Parties acknowledge that in accordance with Clause 12.2 to 12.15
(Protection of Personal Data) and for the purposes of the Data Protection 
Legislation, the Authority is the Controller and the Contractor is the 
Processor of the following Personal Data:

Subject matter of 
the processing

The purpose of processing is to evaluate the individual testing experience 
of Service Evaluation Participants in line with the Study Manual/ Study 
Guidance sheet. Processing is needed to ensure the Processor can 
effectively deliver the contract to provide a report on the findings of the 
contracted Service Evaluation.

Duration of the 
processing

The duration of the processing of data will be in line with the duration of 
the contract and any extensions applied.

Nature and 
purposes of the 
processing

The purpose of the processing activities is to enable the United Kingdom 
Health and Security Agency (UKHSA) (and relevant applicable 
authorised organisations) to identify trends and analyse the effectiveness 
of the testing, devices, new pathogens and other research initiatives part 
of UKHSA Clinical and Public Health objectives.
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Participation in a service evaluation is completely voluntary. Each 
evaluation participant is provided with a Participant  
Information Leaflet which provides details on the evaluation and 
information on data processing, including a link to the UKHSA privacy 
notice. 
 
Service Evaluation data is typically held in a pseudonymised form and is 
aggregated for any reporting purposes. 
 
The nature of the processing means any operation such as 
collection, recording, organisation, structuring, storage, 
adaptation or alteration, retrieval, consultation, use disclosure 
by transmission, dissemination or otherwise making available, 
alignment or combination, restriction, erasure or destruction of data 
(whether or not by automated means) etc. 
 

Type of Personal 
Data being 
Processed 

The type of Personal Data to be processed includes but is not limited to:  
• Name 
• Subject ID 
• Year of birth 
• Gender 
• Information relating to a person’s physical and /or mental health such 
as medical sample results and associated information  
• Consent to study 
• Qualitative feedback on a ranking scale regarding test experience 

 

Categories of 
Data Subject 

Data Subjects (participants) will vary depending on the Service 
Evaluation Study. Data Subjects will primarily be members of the public 
and patients from at least one of the Healthcare settings: Namely 
Primary, Secondary & Tertiary and Community/Organisation settings, 
Data Subjects may also include: staff (including volunteers, agents, and 
temporary workers), customers/ clients, suppliers, users of a particular 
service.  

Locations at 
which the 
Contractor and/or 
its Sub-
contractors 
process Personal 
Data under this 
Contract and 
International 
transfers and 
legal gateway 

The Contractor and its sub- contractors will only process Personal Data 
under this Contract in the UK in accordance with Clause 12.2 to 12.15 
of Schedule 2 (Protection of Personal Data). 
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Protective 
Measures that the 
Contractor and, 
where applicable, 
its Sub-
contractors have 
implemented to 
protect Personal 
Data processed 
under this 
Contract against 
a breach of 
security (insofar 
as that breach of 
security relates to 
data) or a 
Personal Data 
Breach 

The Contractor has the following Protective Measures in place:  

Staff complete refresher data protection training each year  

Policies that cover the protection of Personal Data including System 
Level Security Policy, Data Protection, Information Technology Policy, 
Network Security Policy, Retention Policy. These policies are 
accessible to all employees, reviewed regularly and kept up to date.  

Robust personal data breach procedures in place. Serious breaches 
are reported to the Data Protection Officer (DPO) and Senior 
Information Risk Owner (SIRO), who would then inform the Board and 
clients, where appropriate.  Minor breaches are handled by MAC's IT 
Department 

Data Protection Impact Assessments (DPIA’s) complete. Where 
appropriate.  

 
Across the business, there is an internal project governance structure 
involving the Heads of Departments, which provides overall visibility for 
project scope and deliverables and any project risks or issues are 
managed through appropriate escalation channels. At a project level, 
the Project Manager maintains a project plan (including risk and issues 
log, timelines, KPIs) and reports project status, risks, and issues on an 
ongoing basis to the Head of Global Project Management, so there is 
real-time governance. Where necessary this is escalated to the Vice 
President (VP) of Contract Research Services for input and resolution 

Plan for return 
and destruction of 
the data once the 
processing is 
complete 

UNLESS 
requirement 
under law to 
preserve that type 
of data 

Data shall be returned or destroyed as instructed in writing by the 
Authority. All data held by the contractor will be transferred to UKHSA 
and deleted from contractor systems at the end of each study. A data 
destruction certificate will be sent to UKHSA to this effect. All data on the 
Contractor’s system will be destroyed upon expiry of the Contract, which 
will also be confirmed by a data destruction certificate.  
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ANNEX 2: JOINT CONTROLLER AGREEMENT (NOT USED)  

1. JOINT CONTROLLER STATUS AND ALLOCATION OF RESPONSIBILITIES  

1.1. With respect to Personal Data for which the Parties are Joint Controllers, the Parties 
envisage that they shall each be a Data Controller in respect of that Personal Data in 
accordance with the terms of this Annex 2 (Joint Controller Agreement) in replacement of 
Clauses 12.2 to 12.15 of Schedule 2 (Protection of Personal Data) (Where one Party is 
Controller and the other Party is Processor) and Clauses 12.17 to 12.27 (Protection of 
Personal Data) of Schedule 2 (Independent Controllers of Personal Data). Accordingly, 
the Parties each undertake to comply with the applicable Data Protection Legislation in 
respect of their Processing of such Personal Data as Data Controllers.  

1.2. The Parties agree that the [Contractor/Authority]:  

1.2.1. is the exclusive point of contact for Data Subjects and is responsible for all steps 
necessary to comply with the GDPR regarding the exercise by Data Subjects 
of their rights under the GDPR;  

1.2.2. shall direct Data Subjects to its Data Protection Officer or suitable alternative in 
connection with the exercise of their rights as Data Subjects and for any 
enquiries concerning their Personal Data or privacy;  

1.2.3. is solely responsible for the Parties’ compliance with all duties to provide information 
to Data Subjects under Articles 13 and 14 of the GDPR;  

1.2.4. is responsible for obtaining the informed consent of Data Subjects, in accordance 
with the GDPR, for Processing in connection with the Services where consent 
is the relevant legal basis for that Processing; and  

1.2.5. shall make available to Data Subjects the essence of this Joint Controller Agreement 
(and notify them of any changes to it) concerning the allocation of 
responsibilities as Joint Controller and its role as exclusive point of contact, the 
Parties having used their best endeavours to agree the terms of that essence. 
This must be outlined in the [Contractor’s/Authority’s] privacy policy (which must 
be readily available by hyperlink or otherwise on all of its public facing services 
and marketing).  

1.3. Notwithstanding the terms of paragraph 1.2, the Parties acknowledge that a Data Subject 
has the right to exercise their legal rights under the Data Protection Legislation as against 
the relevant Party as Data Controller.  
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2. UNDERTAKINGS OF BOTH PARTIES  

2.1. The Contractor and the Authority each undertake that they shall:  

2.1.1. report to the other Party every [x] Months on:  

(a) the volume of Data Subject Access Requests (or purported Data Subject 
Access Requests) from Data Subjects (or third parties on their behalf);  

(b) the volume of requests from Data Subjects (or third parties on their behalf) 
to rectify, block or erase any Personal Data;  

(c) any other requests, complaints or communications from Data Subjects (or 
third parties on their behalf) relating to the other Party’s obligations under 
applicable Data Protection Legislation;  

(d) any communications from the Information Commissioner or any other 
regulatory authority in connection with Personal Data; and  

(e) any requests from any third party for disclosure of Personal Data where 
compliance with such request is required or purported to be required by 
Law; that it has received in relation to the subject matter of the Contract 
during that period;  

2.1.2. notify each other immediately if it receives any request, complaint or communication 
made as referred to in Paragraphs 2.1.1(a) to 2.1.1(e); and  

2.1.3. provide the other Party with full cooperation and assistance in relation to any 
request, complaint or communication made as referred to in Paragraphs 2.1.1 
2.1.1(c) to 2.1.1(e) to enable the other Party to comply with the relevant 
timescales set out in the Data Protection Legislation.  

2.1.4. not disclose or transfer the Personal Data to any third party unless necessary for the 
provision of the Services and, for any disclosure or transfer of Personal Data to 
any third party, save where such disclosure or transfer is specifically authorised 
under this Contract or is required by Law. For the avoidance of doubt to which 
Personal Data is transferred must be subject to equivalent obligations which are 
no less onerous than those set out in this Annex.  

2.1.5. request from the Data Subject only the minimum information necessary to provide 
the Services and treat such extracted information as Confidential Information.  

2.1.6. ensure that at all times it has in place appropriate Protective Measures to guard 
against unauthorised or unlawful Processing of the Personal Data and/or 
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accidental loss, destruction or damage to the Personal Data and unauthorised 
or unlawful disclosure of or access to the Personal Data  

2.1.7. take all reasonable steps to ensure the reliability and integrity of any of its Personnel 
who have access to the Personal Data and ensure that its Personnel:  

(a) are aware of and comply with their duties under this Annex 1 (Joint 
Controller Agreement) and those in respect of Confidential Information  

(b) are informed of the confidential nature of the Personal Data, are subject to 
appropriate obligations of confidentiality and do not publish, disclose or 
divulge any of the Personal Data to any third party where that Party would 
not be permitted to do so;  

(c) have undergone adequate training in the use, care, protection and handling 
of Personal Data as required by the applicable Data Protection Legislation;  

2.1.8. ensure that it has in place Protective Measures as appropriate to protect against a 
Data Loss Event having taken account of the:  

(a) nature of the data to be protected;  

(b) harm that might result from a Data Loss Event;  

(c) state of technological development; and  

(d) cost of implementing any measures.  

2.1.9. ensure that it has the capability (whether technological or otherwise), to the extent 
required by Data Protection Legislation, to provide or correct or delete at the 
request of a Data Subject all the Personal Data relating to that Data Subject 
that the Contractor holds; and  

2.1.10. ensure that it notifies the other Party as soon as it becomes aware of a Data 
Loss Event.  

2.1.11. For the purposes of this Joint Controller Agreement “Personnel” means all 
directors, officers, employees, agents, consultants and suppliers of the Parties 
and/or of any Sub-Processor engaged in the performance of its obligations 
under this Contract; 

2.2. Each Joint Controller shall use its reasonable endeavours to assist the other Controller to 
comply with any obligations under applicable Data Protection Legislation and shall not 
perform its obligations under this Annex in such a way as to cause the other Joint 
Controller to breach any of its’ obligations under applicable Data Protection Legislation to 
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the extent it is aware, or ought reasonably to have been aware, that the same would be a 
breach of such obligations.  

3. DATA PROTECTION BREACH  

3.1. Without prejudice to Paragraph 3.2, each Party shall notify the other Party promptly and 
without undue delay, and in any event within 48 hours, upon becoming aware of any 
Personal Data Breach or circumstances that are likely to give rise to a Personal Data 
Breach, providing the other Party and its advisors with:  

3.1.1. sufficient information and in a timescale which allows the other Party to meet any 
obligations to report a Personal Data Breach under the Data Protection 
Legislation;  

3.1.2. all reasonable assistance, including:  

(a) co-operation with the other Party and the Information Commissioner 
investigating the Personal Data Breach and its cause, containing and 
recovering the compromised Personal Data and compliance with the 
applicable guidance;  

(b) co-operation with the other Party including taking such reasonable steps 
as are directed by the Authority to assist in the investigation, mitigation and 
remediation of a Personal Data Breach;  

(c) co-ordination with the other Party regarding the management of public 
relations and public statements relating to the Personal Data Breach;  

(d) providing the other Party and to the extent instructed by the other Party to 
do so, and/or the Information Commissioner investigating the Personal 
Data Breach, with complete information relating to the Personal Data 
Breach, including, without limitation, the information set out in Paragraph 
3.2.  

3.2. Each Party shall take all steps to restore, re-constitute and/or reconstruct any Personal 
Data where it has lost, damaged, destroyed, altered or corrupted as a result of a Personal 
Data Breach as if it was that Party’s own data at its own cost with all possible speed and 
shall provide the other Party with all reasonable assistance in respect of any such Personal 
Data Breach, including providing the other Party, as soon as possible and within 48 hours 
of the Personal Data Breach relating to the Personal Data Breach, in particular:  

3.2.1. the nature of the Personal Data Breach;  

3.2.2. the nature of Personal Data affected;  
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3.2.3. the categories and number of Data Subjects concerned;  

3.2.4. the name and contact details of the Contractor’s Data Protection Officer or other 
relevant contact from whom more information may be obtained;  

3.2.5. measures taken or proposed to be taken to address the Personal Data Breach; and 

3.2.6. describe the likely consequences of the Personal Data Breach.  

4. AUDIT  

4.1. The Contractor shall permit:  

4.1.1. the Authority, or a third-party auditor acting under the Authority’s direction, to 
conduct, at the Authority’s cost, data privacy and security audits, assessments 
and inspections concerning the Contractor’s data security and privacy 
procedures relating to Personal Data, its compliance with this Annex 1 and the 
Data Protection Legislation.  

4.1.2. the Authority, or a third-party auditor acting under the Authority’s direction, access 
to premises at which the Personal Data is accessible or at which it is able to 
inspect any relevant records, including the record maintained under Article 30 
of the GDPR by the Contractor so far as relevant to the Contract, and 
procedures, including premises under the control of any third party appointed 
by the Contractor to assist in the provision of the Services.  

4.2. The Authority may, in its sole discretion, require the Contractor to provide evidence of the 
Contractor’s compliance with Paragraph 4.1 in lieu of conducting such an audit, 
assessment or inspection.  

5. IMPACT ASSESSMENTS  

5.1. The Parties shall:  

5.1.1. provide all reasonable assistance to each other to prepare any Data Protection 
Impact Assessment as may be required (including provision of detailed 
information and assessments in relation to Processing operations, risks and 
measures);  

5.1.2. maintain full and complete records of all Processing carried out in respect of the 
Personal Data in connection with this Contract, in accordance with the terms of 
Article 30 of the GDPR.  
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6. ICO GUIDANCE  

The Parties agree to take account of any guidance issued by the Information 
Commissioner and/or any relevant Central Government Body. The Authority may on not 
less than thirty (30) Working Days’ notice to the Contractor amend this Contract to ensure 
that it complies with any guidance issued by the Information Commissioner and/or any 
relevant Central Government Body.  

7. LIABILITIES FOR DATA PROTECTION BREACH   

7.1. If financial penalties are imposed by the Information Commissioner on either the Authority 
or the Contractor for a Personal Data Breach ("Financial Penalties") then the following 
shall occur:  

7.1.1. If in the view of the Information Commissioner, the Authority is responsible for the 
Personal Data Breach, in that it is caused as a result of the actions or inaction 
of the Authority, its employees, agents, contractors (other than the Contractor) 
or systems and procedures controlled by the Authority, then the Authority shall 
be responsible for the payment of such Financial Penalties. In this case, the 
Authority will conduct an internal audit and engage at its reasonable cost, when 
necessary, an independent third party to conduct an audit of any such data 
incident. The Contractor shall provide to the Authority and its third-party 
investigators and auditors, on request and at the Contractor's reasonable cost, 
full cooperation and access to conduct a thorough audit of such data incident;  

7.1.2. If in the view of the Information Commissioner, the Contractor is responsible for the 
Personal Data Breach, in that it is not a breach that the Authority is responsible 
for, then the Contractor shall be responsible for the payment of these Financial 
Penalties. The Contractor will provide to the Authority and its auditors, on 
request and at the Contractor’s sole cost, full cooperation and access to conduct 
a thorough audit of such data incident.  

7.1.3. If no view as to responsibility is expressed by the Information Commissioner, then 
the Authority and the Contractor shall work together to investigate the relevant 
data incident and allocate responsibility for any Financial Penalties as outlined 
above, or by agreement to split any Financial Penalties equally if no 
responsibility for the Personal Data Breach can be apportioned. In the event 
that the Parties do not agree such apportionment then such dispute shall be 
referred to the dispute resolution procedure Clause 19 (Dispute Resolution) of 
Schedule 2.  

7.2. If either the Authority or the Contractor is the defendant in a legal claim brought before a 
court of competent jurisdiction (“Court”) by a third party in respect of a Personal Data 
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Breach, then unless the Parties otherwise agree, the Party that is determined by the final 
decision of the Court to be responsible for the Personal Data Breach shall be liable for the 
losses arising from such breach. Where both Parties are liable, the liability will be 
apportioned between the Parties in accordance with the decision of the Court.  

7.3. In respect of any losses, cost claims or expenses incurred by either Party as a result of a 
Personal Data Breach (the “Claim Losses”):  

7.3.1. if the Authority is responsible for the relevant breach, then the Authority shall be 
responsible for the Claim Losses;  

7.3.2. if the Contractor is responsible for the relevant breach, then the Contractor shall be 
responsible for the Claim Losses: and  

7.3.3. if responsibility is unclear, then the Authority and the Contractor shall be responsible 
for the Claim Losses equally.  

7.4. Nothing in Paragraphs 7.2-7.3 shall preclude the Authority and the Contractor reaching 
any other agreement, including by way of compromise with a third party complainant or 
claimant, as to the apportionment of financial responsibility for any Claim Losses as a 
result of a Personal Data Breach, having regard to all the circumstances of the breach and 
the legal and financial obligations of the Authority.  

8. TERMINATION  

If the Contractor is in material Default under any of its obligations under this Annex 2 (Joint 
Controller Agreement), the Authority shall be entitled to terminate this Contract by issuing 
a Termination Notice to the Contractor in accordance with Clause 16 (Termination) of 
Schedule 2.  

9. SUB-PROCESSING  

9.1. In respect of any Processing of Personal Data performed by a third party on behalf of a 
Party, that Party shall:  

9.1.1. carry out adequate due diligence on such third party to ensure that it is capable of 
providing the level of protection for the Personal Data as is required by this 
Contract, and provide evidence of such due diligence to the other Party where 
reasonably requested; and  

9.1.2. ensure that a suitable agreement is in place with the third party as required under 
applicable Data Protection Legislation.  
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10. DATA RETENTION 

10.1. The Parties agree to erase Personal Data from any computers, storage devices and 
storage media that are to be retained as soon as practicable after it has ceased to be 
necessary for them to retain such Personal Data under applicable Data Protection 
Legislation and their privacy policy (save to the extent (and for the limited period) that such 
information needs to be retained by a Party for statutory compliance purposes or as 
otherwise required by this Contract), and taking all further actions as may be necessary 
to ensure its compliance with Data Protection Legislation and its privacy policy.

BUSINESS CONTINUITY AND DISASTER RECOVERY PLAN

1. BUSINESS CONTINUITY AND DISASTER RECOVERY PLAN 

1.1. The Contractor shall ensure that the BCDR Plan shall include:

1.1.1.details of how the Contractor will implement the BCDR Plan;

1.1.2.details of how the BCDR Plan inter-operates with any other disaster recovery and 
business continuity plan of the Authority (as notified by the Authority from time 
to time);

1.1.3.details as to how the invocation of any element of the BCDR Plan may impact on 
the operation of the Services and a full analysis of the risks to the operation of 
the services; and

1.1.4.identification of all reasonably possible failures of or disruptions to the Services.

1.2. The Contractor shall ensure that the BCDR Plan shall also include:

1.2.1.back-up methodology;

1.2.2.data verification procedures;

1.2.3.identification of all potential disaster recovery scenarios;

1.2.4.provision of appropriate levels of spares, maintenance equipment and test 
equipment;

1.2.5.responsibilities of the Sub-contractors in the event of a disaster;

1.2.6.hardware configuration details, network planning and invocation rules and 
procedures;
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1.2.7. data centre site audits; 

1.2.8. Authority obligations and dependencies. 

1.3. The BCDR Plan shall be designed so as to ensure that: 

1.3.1. the Services are provided in accordance with this Contract at all times during and 
after the invocation of the BCDR Plan; 

1.3.2. the adverse impact of any disaster is minimised as far as reasonably possible; 

1.3.3. it complies with the relevant provisions of ISO/IEC 27002; ISO22301/ISO22313 and 
all other industry standards from time to time in force; and 

1.3.4. it details a process for the management of disaster recovery testing. 

1.4. The Contractor shall also ensure that the BCDR Plan defines the processes, activities and 
responsibilities relating to the application of emergency fixes in business-critical 
emergency situations. It shall also define the rules for storing data, the required availability 
for that data and the mechanisms for making that data available. It shall also include: 

1.4.1. risk analysis (including failure scenarios, assessments, identification of single points 
of failure and ways to manage such failure and business impact analysis); 

1.4.2. possible areas where system critical elements can be ''dual sourced'' so as to 
eliminate or minimise single points of failure; 

1.4.3. business continuity maintenance; 

1.4.4. documentation of business processes, procedures and responsibilities; 

1.4.5. a communications strategy; and 

1.4.6. procedures for reverting to normal service. 
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STEP-IN RIGHTS 

1. STEP-IN RIGHTS

1.1. In this Schedule, the following definitions shall apply:

“Deductions” means any service credits, compensation for unacceptable KPI 
failure, delay payments or any other deduction which is paid or 
payable to the Authority under this Contract;

“Sites” means any premises (including the Premises, the Contractor’s 
premises or third-party premises) from, to or at which: 

(a) the Services are (or are to be) provided; or

(b) the Contractor manages, organises or otherwise directs the 
provision or the use of the Services.

“Step-In Notice” has the meaning given in Clause 1.2 of this Schedule 15 (Step-In 
Rights);

“Step-In Trigger 
Event” 

means:

(a) a condition occurs that triggers the Authority's right to terminate 
the Contract under Clause 16 (Termination) of Schedule 2;

(b) a Default by the Contractor that is materially preventing or 
materially delaying the performance of the Services or any 
material part of the Services;

(c) the Authority considers that the circumstances constitute an 
emergency despite the Contractor not being in breach of its 
obligations under this Contract;

(d) the Authority being advised by a regulatory body that the 
exercise by the Authority of its rights under Clause 1.2 of this
Schedule 15 (Step-In Rights) is necessary;

(e) the existence of a serious risk to the health or safety of persons, 
property or the environment in connection with the Services; 
and/or
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(f) a need by the Authority to take action to discharge a statutory 
duty. 

“Step-Out Date” has the meaning given in Clause 1.6.2 of this Schedule 15 (Step-In 
Rights); 

“Step-Out 
Notice” 

has the meaning given in Clause 1.6 of this Schedule 15 (Step-In 
Rights); 

“Step-Out Plan” has the meaning given in Clause 1.7 of this Schedule 15 (Step-In 
Rights); 

“Required 
Action” 

has the meaning given in Clause 1.2.1 of this Schedule 15 (Step-In 
Rights); 

1.2. On the occurrence of a Step-In Trigger Event, the Authority may serve notice on the 
Contractor (a “Step-In Notice”) that it will be taking action under this Schedule 15 (Step-
In Rights), either itself or with the assistance of a third party (provided any third parties 
appointed by the Authority shall be subject to the same confidentiality obligations as the 
Authority under Clause 27 (Confidential Information) of Schedule 2). The Step-In Notice 
shall set out the following: 

1.2.1. the action the Authority wishes to take and in particular the Services that it wishes 
to control (the “Required Action”); 

1.2.2. the Step-In Trigger Event that has occurred and whether the Authority believes that 
the Required Action is due to the Contractor’s Default; 

1.2.3. the date on which it wishes to commence the Required Action; 

1.2.4. the time period which it believes will be necessary for the Required Action; 

1.2.5. whether the Authority will require access to the Contractor's premises and/or the 
Sites; and 

1.2.6. to the extent practicable, the impact that the Authority anticipates the Required 
Action will have on the Contractor’s obligations to provide the Services during 
the period that the Required Action is being taken. 

1.3. Following service of a Step-In Notice, the Authority shall: 
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1.3.1. take the Required Action set out in the Step-In Notice and any consequential 
additional action as it reasonably believes is necessary to achieve the Required 
Action; 

1.3.2. keep records of the Required Action taken and provide information about the 
Required Action to the Contractor; 

1.3.3. co-operate wherever reasonable with the Contractor in order to enable the 
Contractor to continue to provide the Services in relation to which the Authority 
is not assuming control; and 

1.3.4. act reasonably in mitigating the cost that the Contractor will incur as a result of the 
exercise of the Authority's rights under this Schedule 15 (Step-In Rights). 

1.4. For so long as and to the extent that the Required Action is continuing, then: 

1.4.1. the Contractor shall not be obliged to provide the Services to the extent that they 
are the subject of the Required Action; 

1.4.2. no Deductions shall be applicable in relation to the Contract Price in respect of 
Services that are the subject of the Required Action and the provisions of 
Clause 1.5 of this Schedule 15 (Step-In Rights) shall apply to Deductions from 
Contract Price in respect of other Services; and 

1.4.3. the Authority shall pay to the Contractor the Contract Price after subtracting any 
applicable Deductions and the Authority's costs of taking the Required Action. 

1.5. If the Contractor demonstrates to the reasonable satisfaction of the Authority that the 
Required Action has resulted in the degradation of any Services not subject to the 
Required Action beyond that which would have been the case had the Authority not taken 
the Required Action, then the Contractor shall be entitled to an agreed adjustment of the 
Contract Price. 

1.6. Before ceasing to exercise its Step-In rights under this Schedule 15 (Step-In Rights) the 
Authority shall deliver a written notice to the Contractor (a “Step-Out Notice”), specifying: 

1.6.1. the Required Action it has actually taken; and 

1.6.2. the date on which the Authority plans to end the Required Action (the “Step-Out 
Date”) subject to the Authority being satisfied with the Contractor's ability to 
resume the provision of the Services and the Contractor's plan developed in 
accordance with Clause 1.7 of this Schedule 15 (Step-In Rights). 
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1.7. The Contractor shall, following receipt of a Step-Out Notice and not less than 20 Working 
Days prior to the Step-Out Date, develop for the Authority's approval a draft plan (a “Step-
Out Plan”) relating to the resumption by the Contractor of the Services, including any 
action the Contractor proposes to take to ensure that the affected Services satisfy the 
requirements of this Contract. 

1.8. If the Authority does not approve the draft Step-Out Plan, the Authority shall inform the 
Contractor of its reasons for not approving it. The Contractor shall then revise the draft 
Step-Out Plan taking those reasons into account and shall re-submit the revised plan to 
the Authority for the Authority’s approval. The Authority shall not withhold or delay its 
approval of the draft Step-Out Plan unnecessarily. 

1.9. The Contractor shall bear its own costs in connection with any step-in by the Authority 
under this Schedule 15 (Step-In Rights), provided that the Authority shall reimburse the 
Contractor's reasonable additional expenses incurred directly as a result of any step-in 
action taken by the Authority under: 

1.9.1. limbs (c) or (d) of the definition of a Step-In Trigger Event; or 

1.9.2. limbs (e) and (f) of the definition of a Step-in Trigger Event (insofar as the primary 
cause of the Authority serving the Step-In Notice is identified as not being the 
result of the Contractor’s Default). 
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SCHEDULE 16: STATEMENT OF WORKS 

1.Statement Of Works (SOW) Details  

Upon execution, this SOW forms a Call-Off from Contract C310446  

The Parties will execute a SOW for each set of Authority Deliverables required. Any ad-
hoc Deliverables requirements are to be treated as individual requirements in their own 
right and the Parties should execute a separate SOW in respect of each, or alternatively 
agree a Variation to an existing SOW.  

All SOWs must fall within the Specification and provisions of the Contact.  

The details set out within this SOW apply only in relation to the Deliverables detailed herein 
and will not apply to any other SOWs executed or to be executed under this Contract, 
unless otherwise agreed by the Parties in writing.  

Date of SOW:  

SOW Title:  

SOW Reference: V – [To be added by UKHSA Commercial]   

Commercial Contract Reference:  Workplan: [To be added by UKHSA Commercial]  / 
Contract:310446 

Authority: UK Health Security Agency acting as agents Secretary of State for Health and 
Social Care acting as part of the Crown  

Contractor:  

 

Requesting UKHSA Team name: 

 

UKHSA Team Budget code:  

SOW Start Date:  

 

SOW End Date:  

Duration of SOW:  
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UKHSA Key Personnel (Authority):  

Key Personnel (Contractor): 

 

2. Contract call off- Statement Of Works Specification  

 Overview of Requirements and SOW Deliverables Background: 

[Provide brief description]  

Annex 1 – Authority brief provides full details  

Outcome Description:  

[Provide brief outcome description]  

Annex 1 – Authority brief provides full details 

 

3. Authority Requirements 

Description:  

[Provide brief description]  

 

Milestone Description  Acceptance Criteria  Due Date  

   

 

Delivery Plan: 

Annex 2 – Contractor proposal provides full details  

 

Dependencies:  

SOW Reporting Requirements:  
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Further to the Contractor providing the management information detailed the Statement 
of Requirements (Schedule 4) the Contractor shall also provide the following additional 
management information under and applicable to this SOW only:  

. Type of Information Which Services does this 
requirement apply to? 

Required regularity of 
Submission 

   

   

4.Charges  

[Provide description]  

The maximum value of this SOW is £ 

Daily rates used as set out in the Tender submission for this contract Schedule 6 (Pricing). 

4. Signature  

Agreement of this SOW  

BY SIGNING this Statement Of Works, the Parties agree that it shall be incorporated into 
the Order Form and incorporated into the Call-Off from this Contract and be legally binding 
on the Parties 

 

For and on behalf of the Contractor:  
 

For and on behalf of the Authority:  
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