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Project Ref: A77

Proposed alterations for Action Homeless, at Mayfield House, St James
Terrace, Mayfield Road, Leicester.

Tender Clarifications

No.

10.

Question

SOW item 1.2 refers to Topo and Measured
Building Surveys prepared by Castle Surveys
drawing numbers 20119-20-01, 2002 & 2003 -
Please could this information be prepared?

Architects floor finishes dwg’s state MDF
skirtings however SOWSs and stud detail dwg
shows coved skirting. We presume new coved
skirtings throughout where new vinyl flooring is
shown?

Please confirm the number of courses for the
tiled splash backs above WHBs?

Please confirm the number of courses for the
tiled splash backs above Kitchen worktops?

Please confirm upstand detail above Bedroom
kitchenettes?

Please confirm date of possession?

Item 49.3.5 states new handrail to match
exiting, to the alignment of item 49.2.9, which is
the removal of external lighting. no external
lighting is shown on any drawings. Could you
please advise on where the new handrails are
to be?

The client on the site visit mentioned a
structural engineer’s survey, which is to be sent
over. With the submission date only being in a
week’s time, we could really do with these
details now.

Is there any specification as to the painting for
the joinery items. | understand that the ceilings
and walls are to be Dulux vinyl matt emulsion
but has there been any agreement as to the
colours of the rooms at all, e.g. are all rooms to
be painted white, since a difference in colours
can make a difference in price.

Response
Attached / uploaded to the contract’s finder
portal.

Coving to areas of vinyl flooring.

MDF skirting to any areas of barrier matting.

One course of tiles above WHB’s

To be formed from worktop upstand,
60mm(min) to match worktop finish.

To be formed from worktop upstand,
60mm(min) to match worktop finish.

Monday 9" of September 2024.

The new section of handrail is indicated on
the external works drawing, to the small

flight of steps leading down to the “Cottage”

(unit 1).

Item 49.3.5 will be corrected to read as
follows;

New “key clamp” style handrail to match
existing to suit the alignment of the existing
steps. To be contractor designed in
accordance with the building regulations

This may have been advised in error. We
are not aware of or in receipt of a structural
engineer’s survey.

Joinery — Existing rub down as necessary &

undercoat. New to be primed / undercoat.
All followed by 2 No. topcoat. Typically to
existing window boards, architraves etc,
Colour white gloss.
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