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Standardised Contracting Terms 

SC2 (Edn 06/22) 

General Conditions  

1.      General 

a.      The defined terms in the Contract shall be as set out in Schedule 1. 

b.      The Contractor shall comply with all applicable Legislation, whether specifically 
referenced in this Contract or not. 

c.      The Contractor warrants and represents, that: 

(1)      they have the full capacity and authority to enter into, and to exercise their rights 
and perform their obligations under, the Contract; 

(2)      from the Effective Date of Contract and for so long as the Contract remains in force 
it shall give the Authority Notice of any litigation, arbitration (unless expressly prohibited 
from doing so in accordance with the terms of the arbitration), administrative or 
adjudication or mediation proceedings before any court, tribunal, arbitrator, administrator 
or adjudicator or mediator or relevant authority against themselves or a Subcontractor 
which would adversely affect the Contractor's ability to perform their obligations under the 
Contract; 

(3)      as at the Effective Date of Contract no proceedings or other steps have been taken 
and not discharged (nor, to the best of the knowledge of the Contractor, threatened) for 
the winding-up of the company or dissolution or for the appointment of a receiver, 
administrative receiver, administrator, liquidator, trustee or similar officer in relation to any 
of its assets or revenues; 

(4)      for so long as the Contract remains in force they shall give the Authority Notice of 
any proceedings or other steps that have been taken but not discharged (nor to the best 
of the knowledge of the Contractor, threatened) for the winding-up of the company or 
dissolution or for the appointment of a receiver, administrator, liquidator, trustee or similar 
officer in relation to any of its assets or revenues. 

d.      Unless the context otherwise requires: 

(1)      The singular includes the plural and vice versa, and the masculine includes the 
feminine and vice versa. 

(2)      The words “include”, “includes”, “including” and “included” are to be construed as if 
they were immediately followed by the words “without limitation”, except where explicitly 
stated otherwise.  

(3)      The expression “person” means any individual, firm, body corporate, 
unincorporated association or partnership, government, state or agency of a state or joint 
venture. 

(4)      References to any statute, enactment, order, regulation, or other similar instrument 
shall be construed as a reference to the statute, enactment, order, regulation, or 
instrument as amended, supplemented, replaced or consolidated by any subsequent 
statute, enactment, order, regulation, or instrument. 

(5)      The heading to any Contract provision shall not affect the interpretation of that 
provision. 

(6)      Any decision, act or thing which the Authority is required or authorised to take or 
do under the Contract may be taken or done only by the person (or its nominated deputy) 
authorised in Schedule 3 (Contract Data Sheet) to take or do that decision, act, or thing 
on behalf of the Authority. 
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(7)      Unless excluded within the Conditions of the Contract or required by law, 
references to submission of documents in writing shall include electronic submission. 

 

2. Duration of Contract 

This Contract comes into effect on the Effective Date of Contract and will expire automatically 
on the date identified in Schedule 3 (Contract Data Sheet) unless it is otherwise terminated in 
accordance with the provisions of the Contract, or otherwise lawfully terminated. 

 

3. Entire Agreement         

This Contract constitutes the entire agreement between the Parties relating to the subject 
matter of the Contract.  The Contract supersedes, and neither Party has relied upon, any prior 
negotiations, representations and undertakings, whether written or oral, except that this 
Condition shall not exclude liability in respect of any fraudulent misrepresentation. 

 

4. Governing Law   

a.      Subject to clause 4.d, the Contract shall be considered as a contract made in England 
and subject to English Law.   

b.      Subject to clause 4.d and Condition 39 (Dispute Resolution) and without prejudice to the 
dispute resolution process set out therein, each Party submits and agrees to the exclusive 
jurisdiction of the Courts of England to resolve, and the laws of England to govern, any 
actions proceedings, controversy or claim of whatever nature arising out of or relating to the 
Contract or breach thereof.  

c.      Subject to clause 4.d any dispute arising out of or in connection with the Contract shall 
be determined within the English jurisdiction and to the exclusion of all other jurisdictions save 
that other jurisdictions may apply solely for the purpose of giving effect to this Condition 4 and 
for the enforcement of any judgment, order or award given under English jurisdiction.  

d.      If the Parties pursuant to the Contract agree that Scots Law should apply then the 
following amendments shall apply to the Contract:  

(1)      Clause 4.a, 4.b and 4.c shall be amended to read: 

“a.      The Contract shall be considered as a contract made in Scotland and subject to 
Scots Law.  

b.      Subject to Condition 39 (Dispute Resolution) and without prejudice to the dispute 
resolution process set out therein, each Party submits and agrees to the exclusive 
jurisdiction of the Courts of Scotland to resolve, and the laws of Scotland to govern, any 
actions, proceedings, controversy or claim of whatever nature arising out of or relating to 
the Contract or breach thereof.  

c.      Any dispute arising out of or in connection with the Contract shall be determined 
within the Scottish jurisdiction and to the exclusion of all other jurisdictions save that other 
jurisdictions may apply solely for the purpose of giving effect to this Condition 4 and for 
the enforcement of any judgment, order or award given under Scottish jurisdiction.” 

(2)      Clause 39.b shall be amended to read: 

“In the event that the dispute or claim is not resolved pursuant to clause 39.a the dispute 
shall be referred to arbitration.  Unless otherwise agreed in writing by the Parties, the 
arbitration and this clause 39.b shall be governed by the Arbitration (Scotland) Act 2010.  
The seat of the arbitration shall be Scotland.  For the avoidance of doubt, for the purpose 
of arbitration the tribunal shall have the power to make provisional awards pursuant to 
Rule 53 of the Scottish Arbitration Rules, as set out in Schedule 1 to the Arbitration 
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(Scotland) Act 2010.” 

e.      Each Party warrants to each other that entry into the Contract does not, and the 
performance of the Contract will not, in any way violate or conflict with any provision of law, 
statute, rule, regulation, judgement, writ, injunction, decree or order applicable to it.  Each 
Party also warrants that the Contract does not conflict with or result in a breach or termination 
of any provision of, or constitute a default under, any mortgage, contract or other liability, 
charge or encumbrance upon any of its properties or other assets. 

f.      Each Party agrees with each other Party that the provisions of this Condition 4 shall 
survive any termination of the Contract for any reason whatsoever and shall remain fully 
enforceable as between the Parties notwithstanding such a termination. 

g.      Where the Contractor’s place of business is not in England or Wales (or Scotland where 
the Parties agree pursuant to the Contract that Scots Law should apply), the Contractor 
irrevocably appoints the solicitors or other persons in England and Wales (or Scotland where 
the Parties agree pursuant to the Contract that Scots Law should apply) detailed in Schedule 
3 (Contract Data Sheet) as their agents to accept on their behalf service of all process and 
other documents of whatever description to be served on the Contractor in connection with 
any litigation or arbitration within the English jurisdiction (or Scottish jurisdiction where the 
Parties agree pursuant to the Contract that Scots Law should apply) arising out of or relating 
to the Contract or any issue connected therewith. 

 

5. Precedence 

a.      If there is any inconsistency between the different provisions of the Contract the 
inconsistency shall be resolved according to the following descending order of precedence: 

(1)      Conditions 1 - 43 (and 44 - 46, if included in the Contract) of the Conditions of the 
Contract shall be given equal precedence with Schedule 1 (Definitions of Contract) and 
Schedule 3 (Contract Data Sheet); 

(2)      Schedule 2 (Schedule of Requirements) and Schedule 8 (Acceptance Procedure); 

(3)      the remaining Schedules; and 

(4)      any other documents expressly referred to in the Contract. 

b.      If either Party becomes aware of any inconsistency within or between the documents 
referred to in clause 5.a such Party shall notify the other Party forthwith and the Parties will 
seek to resolve that inconsistency on the basis of the order of precedence set out in clause 
5.a. Where the Parties fail to reach agreement, and if either Party considers the inconsistency 
to be material to its rights and obligations under the Contract, then the matter will be referred 
to the dispute resolution procedure in accordance with Condition 40 (Dispute Resolution). 

 

6. Formal Amendments to the Contract 

a.      Except as provided in Condition 30 and subject to clause 6.c, the Contract may only be 
amended by the written agreement of the Parties (or their duly authorised representatives 
acting on their behalf). Such written agreement shall consist of: 

(1)      the Authority Notice of Change under Schedule 4 (Contract Change Control 
Procedure) (where used) and; 

(2)      the Contractor's unqualified acceptance of the contractual amendments as 
evidenced by the DEFFORM 10B duly signed by the Contractor. 

b.      Where required by the Authority in connection with any such amendment, the 
Contractor shall (as so required) confirm that any existing Parent Company Guarantee is 
sufficiently comprehensive so as to cover and support all of the Contractor's liabilities and 
obligations under and in connection with the Contract (as amended by such amendment) or 
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provide a revised Parent Company Guarantee with such DEFFORM 10B to achieve the same 
purposes.   

c.      Where the Authority wishes to amend the Contract to incorporate any work that is 
unpriced at the time of amendment: 

(1)      if the Contract is not a Qualifying Defence Contract, the Authority shall have the 
right to settle with the Contractor a price for such work under the terms of DEFCON 643 
(SC2) or DEFCON 127. Where DEFCON 643 (SC2) is used, the Contractor shall make 
all appropriate arrangements with all its Subcontractors affected by the Change or 
Changes in accordance with clause 5 of DEFCON 643 (SC2); or 

(2)      if the Contract is a Qualifying Defence Contract, the Contract Price shall be 
redetermined on amendment in accordance with the Defence Reform Act 2014 and 
Single Source Contract Regulations 2014 (each as amended from time to time).    

Changes to the Specification 

d.      The Specification forms part of the Contract and all Contract Deliverables to be supplied 
by the Contractor under the Contract shall conform in all respects with the Specification. 

e.      The Contractor shall use a configuration control system to control all changes to the 
Specification. The configuration control system shall be compatible with ISO 9001 (latest 
published version) or as specified in the Contract.  

 

7. Authority Representatives 

a.      Any reference to the Authority in respect of: 

(1)      the giving of consent; 

(2)      the delivering of any Notices; or 

(3)      the doing of any other thing that may reasonably be undertaken by an individual 
acting on behalf of the Authority,  

shall be deemed to be references to the Authority's Representatives in accordance with this 
Condition 7.  

b.      The Authority’s Representatives detailed in Schedule 3 (Contract Data Sheet) (or their 
nominated deputy) shall have full authority to act on behalf of the Authority for all purposes of 
the Contract.  Unless notified in writing before such act or instruction, the Contractor shall be 
entitled to treat any act of the Authority’s Representatives which is authorised by the Contract 
as being expressly authorised by the Authority and the Contractor shall not be required to 
determine whether authority has in fact been given. 

c.      In the event of any change to the identity of the Authority’s Representatives, the 
Authority shall provide written confirmation to the Contractor, and shall update Schedule 3 
(Contract Data Sheet) in accordance with Condition 6 (Formal Amendments to the Contract). 

 

8. Severability 

a.      If any provision of the Contract is held to be invalid, illegal or unenforceable to any 
extent then: 

(1)      such provision shall (to the extent that it is invalid, illegal or unenforceable) be 
given no effect and shall be deemed not to be included in the Contract but without 
invalidating any of the remaining provisions of the Contract; and 

(2)      the Parties shall use all reasonable endeavours to replace the invalid, illegal or 
unenforceable provision by a valid, legal and enforceable substitute provision the effect of 
which is as close as possible to the intended effect of the invalid, illegal or unenforceable 
provision. 
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9. Waiver 

a.      No act or omission of either Party shall by itself amount to a waiver of any right or 
remedy unless expressly stated by that Party in writing.  In particular, no reasonable delay in 
exercising any right or remedy shall by itself constitute a waiver of that right or remedy. 

b.      No waiver in respect of any right or remedy shall operate as a waiver in respect of any 
other right or remedy. 

 

10. Assignment of Contract 

Neither Party shall be entitled to assign the Contract (or any part thereof) without the prior 
written consent of the other Party. 

 

11. Third Party Rights 

Notwithstanding anything to the contrary elsewhere in the Contract, no right is granted to any 
person who is not a Party to the Contract to enforce any term of the Contract in its own right 
and the Parties to the Contract declare that they have no intention to grant any such right. 

 

12. Transparency 

a.              Notwithstanding any other term of this Contract, including Condition 13 (Disclosure 
of Information), the Contractor understands that the Authority may publish the Transparency 
Information and Publishable Performance Information to the general public.  

b.              Subject to clause 12.c the Authority shall publish and maintain an up-to-date 
version of the Transparency Information and Publishable Performance Information in a format 
readily accessible and reusable by the general public under an open licence where 
applicable. 

c.              If, in the Authority's reasonable opinion, publication of any element of the 
Transparency Information and Publishable Performance Information would be contrary to the 
public interest, the Authority shall be entitled to exclude such Information from publication. 
The Authority acknowledges that it would expect the public interest by default to be best 
served by publication of the Transparency Information and Publishable Performance 
Information in its entirety. Accordingly, the Authority acknowledges that it shall only exclude 
Transparency Information and Publishable Performance Information from publication in 
exceptional circumstances and agrees that where it decides to exclude Information from 
publication on that basis, it will provide a clear statement to the general public explaining the 
categories of information that have been excluded from publication and reasons for 
withholding that information. 

d.              The Contractor shall assist and co-operate with the Authority as reasonably 
required to enable the Authority to publish the Transparency Information and Publishable 
Performance Information, in accordance with the principles set out above, including through 
compliance with the requirements relating to the preparation of Publishable Performance 
Information set out in clause 12.e to 12.i.  Where the Authority publishes Transparency 
Information, it shall: 

(1)        before publishing, redact any Information that would be exempt from 
disclosure if it was the subject of a request for information under the Freedom of 
Information Act 2000 (FOIA) or the Environmental Information Regulations 2004 (EIR),  
for the avoidance of doubt, including Sensitive information; 
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(2)        taking account the Sensitive Information set out in Schedule 5, consult with the 
Contractor where the Authority intends to publish Information which has been 
identified as Sensitive Information. For the avoidance of doubt the Authority, acting 
reasonably, shall have absolute discretion to decide what information shall be 
published or be exempt from disclosure in accordance with the FOIA and/or the EIR; 
and 

(3)        present information in a format that assists the general public in understanding 
the relevance and completeness of the information being published to ensure the 
public obtain a fair view on how this Contract is being performed. 

 

Publishable Performance Information 

e.        Within three (3) months of the effective date of Contract the Contractor shall provide to 
the Authority for its approval (such approval shall not be unreasonably withheld or delayed) a 
draft Publishable Performance Information KPI Data Report consistent with the content 
requirements of Schedule 9. 

f.        If the Authority rejects any draft Publishable Performance Information the Contractor 
shall submit a revised version of the relevant KPI Data Report for further approval by the 
Authority with five (5) business days of receipt of any notice or rejection, taking account of any 
recommendations for revision and improvement to the report provided by the Authority. This 
process shall be repeated until the parties have an agreed version of the Publishable 
Performance Information. 

g.        The Contractor shall provide an accurate and up-to-date version of the KPI Data 
Report to the Authority for each quarter at the frequency referred to in the agreed Schedule 9. 

h.        Any dispute in connection with the preparation and/or approval of Publishable 
Performance Information, other than under clause 12.f, shall be resolved in accordance with 
the dispute resolution procedure provided for in this Contract. 

i.        The requirements of this Condition are in addition to any other reporting requirements in 
this Contract.     

 

13. Disclosure of Information 

a.      Subject to clauses 13.d to 13.i and Condition 12 each Party: 

(1)      shall treat in confidence all Information it receives from the other; 

(2)      shall not disclose any of that Information to any third party without the prior written 
consent of the other Party, which consent shall not unreasonably be withheld, except that 
the Contractor may disclose Information in confidence, without prior consent, to such 
persons and to such extent as may be necessary for the performance of the Contract; 

(3)      shall not use any of that Information otherwise than for the purpose of the 
Contract; and  

(4)      shall not copy any of that Information except to the extent necessary for the 
purpose of exercising its rights of use and disclosure under the Contract. 

b.      The Contractor shall take all reasonable precautions necessary to ensure that all 
Information disclosed to the Contractor by or on behalf of the Authority under or in connection 
with the Contract: 

(1)      is disclosed to their employees and Subcontractors, only to the extent necessary 
for the performance of the Contract; and 

(2)      is treated in confidence by them and not disclosed except with the prior written 
consent of the Authority or used otherwise than for the purpose of performing work or 
having work performed for the Authority under the Contract or any subcontract. 
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c.      The Contractor shall ensure that their employees are aware of the Contractor’s 
arrangements for discharging the obligations at clauses 13.a and 13.b before receiving 
Information and shall take such steps as may be reasonably practical to enforce such 
arrangements. 

d.      A Party shall not be in breach of Clauses 13.a, 13.b, 13.f, 13.g and 13.h to the extent 
that either Party: 

(1)      exercises rights of use or disclosure granted otherwise than in consequence of, or 
under, the Contract; 

(2)      has the right to use or disclose the Information in accordance with other Conditions 
of the Contract; or  

(3)      can show: 

(a)      that the Information was or has become published or publicly available for 
use otherwise than in breach of any provision of the Contract or any other 
agreement between the Parties; 

(b)      that the Information was already known to it (without restrictions on 
disclosure or use) prior to receiving the Information under or in connection with the 
Contract; 

(c)      that the Information was received without restriction on further disclosure 
from a third party which lawfully acquired the Information without any restriction on 
disclosure; or 

(d)      from its records that the same Information was derived independently of that 
received under or in connection with the Contract; 

provided that the relationship to any other Information is not revealed. 

e.      Neither Party shall be in breach of this Condition where it can show that any disclosure 
of Information was made solely and to the extent necessary to comply with a statutory, judicial 
or parliamentary obligation.  Where such a disclosure is made, the Party making the 
disclosure shall ensure that the recipient of the Information is made aware of and asked to 
respect its confidentiality.  Such disclosure shall in no way diminish the obligations of the 
Parties under this Condition. 

f.      The Authority may disclose the Information:  

(1)      to any Central Government Body for any proper purpose of the Authority or of the 
relevant Central Government Body, which shall include: disclosure to the Cabinet Office 
and/or HM Treasury for the purpose of ensuring effective cross-Government procurement 
processes, including value for money and related purposes.  Where such a disclosure is 
made the Authority shall ensure that the recipient is made aware of its confidentiality;  

(2)      to Parliament and Parliamentary Committees or if required by any Parliamentary 
reporting requirement;  

(3)      to the extent that the Authority (acting reasonably) deems disclosure necessary or 
appropriate in the course of carrying out its public functions;  

(4)      subject to clause 13.g below, on a confidential basis to a professional adviser, 
consultant or other person engaged by any of the entities defined in Schedule 1 
(including benchmarking organisations) for any purpose relating to or connected with the 
Contract; 

(5)      subject to clause 13.g below, on a confidential basis for the purpose of the 
exercise of its rights under the Contract; or 

(6)      on a confidential basis to a proposed body in connection with any assignment, 
novation or disposal of any of its rights, obligations or liabilities under the Contract;  

and for the purposes of the foregoing, references to disclosure on a confidential basis shall 
mean disclosure subject to a confidentiality agreement or arrangement containing terms no 
less stringent than those placed on the Authority under this Condition.  
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g.      Where the Authority intends to disclose Information to a commercial entity which is not a 
Central Government Body in accordance with clauses 13.f.(4) or 13.f.(5) above, the Authority 
will endeavour to provide the Contractor with 3 Business Days' notice in advance of such 
disclosure.  In relation to a disclosure of Information made under clause 13.f.(3) above, if 
reasonably requested by the Contractor within 2 Business Days of such notice being given, 
where the Authority has not already done so, it will endeavour to procure from the intended 
recipient of the Information an agreement containing confidentiality terms the same as, or 
substantially similar to, those placed on the Authority under this Condition. 

h.      Before sharing any Information in accordance with clause 13.f, the Authority may redact 
the Information.  Any decision to redact Information made by the Authority shall be final. 

i.      The Authority shall not be in breach of the Contract where disclosure of Information is 
made solely and to the extent necessary to comply with the Freedom of Information Act 2000 
(the “Act”) or the Environmental Information Regulations 2004 (the “Regulations”). To the 
extent permitted by the time for compliance under the Act or the Regulations, the Authority 
shall consult the Contractor where the Authority is considering the disclosure of Information 
under the Act or the Regulations and, in any event, shall provide prior notification to the 
Contractor of any decision to disclose the Information. The Contractor acknowledges and 
accepts that their representations on disclosure during consultation may not be determinative 
and that the decision whether to disclose Information in order to comply with the Act or the 
Regulations is a matter in which the Authority shall exercise its own discretion, subject always 
to the provisions of the Act or the Regulations.  

j.      Nothing in this Condition shall affect the Parties' obligations of confidentiality where 
Information is disclosed orally in confidence. 

 

14. Publicity and Communications with the Media 

The Contractor shall not and shall ensure that any employee or Subcontractor shall not 
communicate with representatives of the press, television, radio or other media on any matter 
concerning the Contract unless the Authority has given its prior written consent. 

 

15. Change of Control of Contractor 

a.      The Contractor shall notify the Representative of the Authority at the address given in 
clause 15.b, as soon as practicable, in writing of any intended, planned or actual change in 
control of the Contractor, including any Subcontractors. The Contractor shall not be required 
to submit any notice which is unlawful or is in breach of either any pre-existing non-disclosure 
agreement or any regulations governing the conduct of the Contractor in the UK or other 
jurisdictions where the Contractor may be subject to legal sanction arising from issuing such a 
notice.  

b.      Each notice of change of control shall be taken to apply to all contracts with the 
Authority. Notices shall be submitted to:  

Mergers & Acquisitions Section  

Strategic Supplier Management Team  

Spruce 3b # 1301  

MOD Abbey Wood,  

Bristol, BS34 8JH 

and emailed to: DefComrclSSM-MergersandAcq@mod.gov.uk 

c.      The Representative of the Authority shall consider the notice of change of control and 
advise the Contractor in writing of any concerns the Authority may have. Such concerns may 
include but are not limited to potential threats to national security, the ability of the Authority to 
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comply with its statutory obligations or matters covered by the declarations made by the 
Contractor prior to contract award. 

d.      The Authority may terminate the Contract by giving written notice to the Contractor 
within six months of the Authority being notified in accordance with clause 15.a. The Authority 
shall act reasonably in exercising its right of termination under this Condition. 

e.      If the Authority exercises its right to terminate in accordance with clause 15.d the 
Contractor shall be entitled to request the Authority to consider making a payment 
representing any commitments, liabilities or expenditure incurred by the Contractor in 
connection with the Contract up to the point of termination. Such commitments, liabilities or 
expenditure shall be reasonably and properly chargeable by the Contractor, and shall 
otherwise represent an unavoidable loss by the Contractor by reason of the termination of the 
Contract. Any payment under this clause 15.e must be fully supported by documentary 
evidence. The decision whether to make such a payment shall be at the Authority’s sole 
discretion. 

f.      Notification by the Contractor of any intended, planned or actual change of control shall 
not prejudice the existing rights of the Authority or the Contractor under the Contract nor 
create or imply any rights of either the Contractor or the Authority additional to the Authority’s 
rights set out in this Condition. 

 

16. Environmental Requirements 

The Contractor shall in all their operations to perform the Contract, adopt a sound proactive 
environmental approach that identifies, considers, and where possible, mitigates the 
environmental impacts of their supply chain.  The Contractor shall provide evidence of so 
doing to the Authority on demand. 

 

17. Contractor’s Records 

a.      The Contractor and their Subcontractors shall maintain all records specified in and 
connected with the Contract (expressly or otherwise) and make them available to the 
Authority when requested on reasonable notice.  

b.      The Contractor and their Subcontractors shall also permit access to relevant records 
that relate to the contractual obligations to supply goods or services under the Contract, held 
by or controlled by them and reasonably required by the Comptroller and Auditor General, 
their staff and any appointed representative of the National Audit Office, and provide such 
explanations and information as reasonably necessary for the following purposes: 

(1)      to enable the National Audit Office to carry out the Authority’s statutory audits and 
to examine and/or certify the Authority’s annual and interim report and accounts; and 

(2)      to enable the National Audit Office to carry out an examination pursuant to Part II 
of the National Audit Act 1983 of the economy, efficiency and effectiveness with which 
the Authority has used its resources. 

c.      With regard to the records made available to the Authority under clause 17.a of this 
Condition, and subject to the provisions of Condition 13 (Disclosure of Information), the 
Contractor shall permit records to be examined and if necessary copied, by the Authority, or 
Representative of the Authority, as the Authority may require. 

d.      Unless the Contract specifies otherwise the records referred to in this Condition shall be 
retained for a period of at least 6 years from: 

(1)      the end of the Contract term; 

(2)      the termination of the Contract; or  

(3)      the final payment, 
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whichever occurs latest. 

 

18. Notices 

a.      A Notice served under the Contract shall be: 

(1)      in writing in the English language; 

(2)      authenticated by signature or such other method as may be agreed between the 
Parties; 

(3)      sent for the attention of the other Party’s Representative, and to the address set 
out in Schedule 3 (Contract Data Sheet); 

(4)      marked with the number of the Contract; and 

(5)      delivered by hand, prepaid post (or airmail), facsimile transmission or, if agreed in 
Schedule 3 (Contract Data Sheet), by electronic mail. 

b.      Notices shall be deemed to have been received: 

(1)      if delivered by hand, on the day of delivery if it is the recipient’s Business Day and 
otherwise on the first Business Day of the recipient immediately following the day of 
delivery; 

(2)      if sent by prepaid post, on the fourth Business Day (or the tenth Business Day in 
the case of airmail) after the day of posting; 

(3)      if sent by facsimile or electronic means:  

(a)      if transmitted between 09:00 and 17:00 hours on a Business Day (recipient’s 
time) on completion of receipt by the sender of verification of the transmission from 
the receiving instrument; or 

(b)      if transmitted at any other time, at 09:00 on the first Business Day (recipient’s 
time) following the completion of receipt by the sender of verification of 
transmission from the receiving instrument. 

 

19. Progress Monitoring, Meetings and Reports 

a.      The Contractor shall attend progress meetings at the frequency or times (if any) 
specified in Schedule 3 (Contract Data Sheet) and shall ensure that their Contractor’s 
representatives are suitably qualified to attend such meetings. 

b.      The Contractor shall submit progress reports to the Authority’s Representatives at the 
times and in the format (if any) specified in Schedule 3 (Contract Data Sheet). The reports 
shall detail as a minimum: 

(1)      performance/Delivery of the Contractor Deliverables; 

(2)      risks and opportunities; 

(3)      any other information specified in Schedule 3 (Contract Data Sheet); and 

(4)      any other information reasonably requested by the Authority. 

 

Supply of Contractor Deliverables  

20. Supply of Contractor Deliverables and Quality Assurance 

a.      The Contractor shall provide the Contractor Deliverables to the Authority, in accordance 
with the Schedule of Requirements and the Specification, and shall allocate sufficient 
resource to the provision of the Contractor Deliverables to enable it to comply with this 
obligation. 

b.      The Contractor shall: 
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(1)      comply with any applicable quality assurance requirements specified in Schedule 3 
(Contract Data Sheet) in providing the Contractor Deliverables; and 

(2)      discharge their obligations under the Contract with all due skill, care, diligence and 
operating practice by appropriately experienced, qualified and trained personnel. 

c.      The provisions of clause 20.b. shall survive any performance, acceptance or payment 
pursuant to the Contract and shall extend to any remedial services provided by the 
Contractor. 

d.      The Contractor shall: 

(1)      observe, and ensure that the Contractor’s Team observe, all health and safety 
rules and regulations and any other security requirements that apply at any of the 
Authority’s premises; 

(2)      notify the Authority as soon as they become aware of any health and safety 
hazards or issues which arise in relation to the Contractor Deliverables; and 

(3)      before the date on which the Contractor Deliverables are to start, obtain, and at all 
times maintain, all necessary licences and consents in relation to the Contractor 
Deliverables. 

 

21. Marking of Contractor Deliverables 

a.      Each Contractor Deliverable shall be marked in accordance with the requirements 
specified in Schedule 3 (Contract Data Sheet), if no such requirement is specified, the 
Contractor shall mark each Contractor Deliverable clearly and indelibly in accordance with the 
requirements of the relevant DEF-STAN 05-132 as specified in the contract or specification. 
In the absence of such requirements, the Contractor Deliverables shall be marked with the 
MOD stock reference, NATO Stock Number (NSN) or alternative reference number specified 
in Schedule 2 (Schedule of Requirements). 

b.      Any marking method used shall not have a detrimental effect on the strength, 
serviceability or corrosion resistance of the Contractor Deliverables. 

c.      The marking shall include any serial numbers allocated to the Contractor Deliverable. 

d.      Where because of its size or nature it is not possible to mark a Contractor Deliverable 
with the required particulars, the required information should be included on the package or 
carton in which the Contractor Deliverable is packed, in accordance with Condition 22 
(Packaging and Labelling (excluding Contractor Deliverables containing Munitions)). 

 

22. Packaging and Labelling (excluding Contractor Deliverables containing 
Munitions) 

a.      Packaging responsibilities are as follows: 

(1)      The Contractor shall be responsible for providing Packaging which fully complies 
with the requirements of the Contract. 

(2)      The Authority shall indicate in the Contract the standard or level of Packaging 
required for each Contractor Deliverable, including the PPQ.  If a standard or level of 
Packaging (including the PPQ) is not indicated in the Contract, the Contractor shall 
request such instructions from the Authority before proceeding further. 

(3)      The Contractor shall ensure all relevant information necessary for the effective 
performance of the Contract is made available to all Subcontractors. 

(4)      Where the Contractor or any of their Subcontractors have concerns relating to the 
appropriateness of the Packaging design and or MPL prior to manufacture or supply of 
the Contractor Deliverables they shall use DEFFORM 129B to feedback these concerns 
to the Contractor or Authority, as appropriate.    
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b.      The Contractor shall supply Commercial Packaging meeting the standards and 
requirements of Def Stan 81-041 (Part 1).  In addition, the following requirements apply: 

(1)      The Contractor shall provide Packaging which: 

(a)      will ensure that each Contractor Deliverable may be transported and 
delivered to the consignee named in the Contract in an undamaged and 
serviceable condition; and 

(b)      is labelled to enable the contents to be identified without need to breach the 
package; and  

(c)      is compliant with statutory requirements and this Condition.  

(2)      The Packaging used by the Contractor to supply identical or similar Contractor 
Deliverables to commercial customers or to the general public (i.e. point of sale 
packaging) will be acceptable, provided that it complies with the following criteria: 

(a)      reference in the Contract to a PPQ means the quantity of a Contractor 
Deliverable to be contained in an individual package, which has been selected as 
being the most suitable for issue(s) to the ultimate user; 

(b)      Robust Contractor Deliverables, which by their nature require minimal or no 
packaging for commercial deliveries, shall be regarded as "PPQ packages" and 
shall be marked in accordance with clauses 22.i to 22.l. References to "PPQ 
packages" in subsequent text shall be taken to include Robust Contractor 
Deliverables; and 

(c)      for ease of handling, transportation and delivery, packages which contain 
identical Contractor Deliverables may be bulked and overpacked, in accordance 
with clauses 22.i to 22.k. 

c.      The Contractor shall ascertain whether the Contractor Deliverables being supplied are, 
or contain, Dangerous Goods, and shall supply the Dangerous Goods in accordance with: 

(1)      The Health and Safety At Work Act 1974 (as amended); 

(2)       The Classification Hazard Information and Packaging for Supply Regulations 
(CHIP4) 2009 (as amended); 

(3)       The REACH Regulations 2007 (as amended); and 

(4)       The Classification, Labelling and Packaging Regulations (CLP) 2009 (as 
amended). 

d.      The Contractor shall package the Dangerous Goods as limited quantities, excepted 
quantities or similar derogations, for UK or worldwide shipment by all modes of transport in 
accordance with the regulations relating to the Dangerous Goods and: 

(1)      The Safety Of Lives At Sea Regulations (SOLAS) 1974 (as amended); and 

(2)      The Air Navigation (Amendment) Order 2019. 

e.      As soon as possible, and in any event no later than one month before delivery is due, 
the Contractor shall provide a Safety Data Sheet in respect of each Dangerous Good in 
accordance with the REACH Regulations 2007 (as amended) and the Health and Safety At 
Work Act 1974 (as amended) and in accordance with Condition 23 (Supply of Hazardous 
Materials or Substances in Contractor Deliverables).  

f.      The Contractor shall comply with the requirements for the design of MLP which include 
clauses 22.f and 22.g as follows: 

(1)      Where there is a requirement to design UK or NATO MLP, the work shall be 
undertaken by an MPAS registered organisation, or one that although non-registered is 
able to demonstrate to the Authority that their quality systems and military package 
design expertise are of an equivalent standard. 

(a)      The MPAS certification (for individual designers) and registration (for 
organisations) scheme details are available from: 
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DES LSOC SpSvcs--SptEng-Pkg1 

MOD Abbey Wood  

Bristol, BS34 8JH  

Tel. +44(0)30679-35353 

DESLSOC-SpSvcs-SptEng-Pkg1@mod.gov.uk 

(b)      The MPAS Documentation is also available on the DStan website. 

(2)      MLP shall be designed to comply with the relevant requirements of Def Stan 81-
041, and be capable of meeting the appropriate test requirements of Def Stan 81-041 
(Part 3).  Packaging designs shall be prepared on a SPIS, in accordance with Def Stan 
81-041 (Part 4). 

(3)      The Contractor shall ensure a search of the SPIS index (the ‘SPIN’) is carried out 
to establish the SPIS status of each requirement (using DEFFORM 129a ‘Application for 
Packaging Designs or their Status’). 

(4)      New designs shall not be made where there is an existing usable SPIS, or one that 
may be easily modified.  

(5)      Where there is a usable SFS, it shall be used in place of a SPIS design unless 
otherwise stated by the Contract.  When an SFS is used or replaces a SPIS design, the 
Contractor shall upload this information on to SPIN in Adobe PDF. 

(6)      All SPIS, new or modified (and associated documentation), shall, on completion, 
be uploaded by the Contractor on to SPIN.  The format shall be Adobe PDF.   

(7)      Where it is necessary to use an existing SPIS design, the Contractor shall ensure 
the Packaging manufacturer is a registered organisation in accordance with clause 
22.f.(1) above, or if un-registered, is compliant with MPAS ANNEX A Supplement (Code) 
M.  The Contractor shall ensure, as far as possible, that the SPIS is up to date. 

(8)      The documents supplied under clause 22.f.(6) shall be considered as a contract 
data requirement and be subject to the terms of DEFCON 15 and DEFCON 21. 

g.      Unless otherwise stated in the Contract, one of the following procedures for the 
production of new or modified SPIS designs shall be applied: 

(1)      If the Contractor or their Subcontractor is the PDA they shall: 

(a)      On receipt of instructions received from the Authority’s representative 
nominated in Box 2 Annex A to Schedule 3 (Contract Data Sheet), prepare the 
required package design in accordance with clause 22.f. 

(b)       Where the Contractor or their Subcontractor is registered, they shall, on 
completion of any design work, provide the Authority with the following documents 
electronically: 

i.      a list of all SPIS which have been prepared or revised against the 
Contract; and 

ii.      a copy of all new / revised SPIS, complete with all continuation sheets 
and associated drawings, where applicable, to be uploaded onto SPIN. 

(c)      Where the PDA is not a registered organisation, then they shall obtain 
approval for their design from a registered organisation before proceeding, then 
follow clause 22.g.(1)(b). 

(2)      Where the Contractor or their Subcontractor is not the PDA and is un-registered, 
they shall not produce, modify, or update SPIS designs.  They shall obtain current SPIS 
design(s) from the Authority or a registered organisation before proceeding with 
manufacture of Packaging.  To allow designs to be provided in ample time, they should 
apply for SPIS designs as soon as practicable. 

(3)      Where the Contractor or their Subcontractor is un-registered and has been given 
authority to produce, modify, and update SPIS designs by the Contract, they shall obtain 
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approval for their design from a registered organisation using DEFFORM 129a before 
proceeding, then follow clause 22.g.(1)(b). 

(4)      Where the Contractor or their Subcontractor is not a PDA but is registered, they 
shall follow clauses 22.g.(1)(a) and 22.g.(1)(b). 

h.      If special jigs, tooling etc., are required for the production of MLP, the Contractor shall 
obtain written approval from the Commercial Officer before providing them.  Any approval 
given will be subject to the terms of DEFCON 23 (SC2) or equivalent condition, as 
appropriate. 

i.      In addition to any marking required by international or national legislation or regulations, 
the following package labelling and marking requirements apply: 

(1)      If the Contract specifies UK or NATO MPL, labelling and marking of the packages 
shall be in accordance with Def Stan 81-041 (Part 6) and this Condition as follows: 

(a)      Labels giving the mass of the package, in kilograms, shall be placed such 
that they may be clearly seen when the items are stacked during storage. 

(b)      Each consignment package shall be marked with details as follows: 

i.      name and address of consignor; 

ii.      name and address of consignee (as stated in the Contract or order); 

iii.      destination where it differs from the consignee's address, normally 
either: 

(i).      delivery destination / address; or 

(ii).       transit destination, where delivery address is a point for 
aggregation / disaggregation and / or onward shipment elsewhere, e.g. 
railway station, where that mode of transport is used; 

iv.      the unique order identifiers and the CP&F Delivery Label / Form which 
shall be prepared in accordance with DEFFORM 129J. 

(i).      If aggregated packages are used, their consignment marking and 
identification requirements are stated at clause 22.l. 

(2)      If the Contract specifies Commercial Packaging, an external surface of each PPQ 
package and each consignment package, if it contains identical PPQ packages, shall be 
marked, using details of the Contractor Deliverables as shown in the Contract schedule, 
to state the following: 

(a)      description of the Contractor Deliverable; 

(b)      the full thirteen digit NATO Stock Number (NSN);  

(c)      the PPQ; 

(d)      maker's part / catalogue, serial and / or batch number, as appropriate; 

(e)      the Contract and order number when applicable; 

(f)      the words “Trade Package” in bold lettering, marked in BLUE in respect of 
trade packages, and BLACK in respect of export trade packages; 

(g)      shelf life of item where applicable; 

(h)      for rubber items or items containing rubber, the quarter and year of 
vulcanisation or manufacture of the rubber product or component (marked in 
accordance with Def Stan 81-041); 

(i)      any statutory hazard markings and any handling markings, including the mass 
of any package which exceeds 3kg gross; and 

(j)      any additional markings specified in the Contract. 

j.      Bar code marking shall be applied to the external surface of each consignment package 
and to each PPQ package contained therein.  The default symbology shall be as specified in 
Def Stan 81-041 (Part 6).  As a minimum the following information shall be marked on 
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packages:  

(1)      the full 13-digit NSN; 

(2)      denomination of quantity (D of Q); 

(3)      actual quantity (quantity in package); 

(4)      manufacturer's serial number and / or batch number, if one has been allocated; 
and 

(5)      the CP&F-generated unique order identifier. 

k.      Requirements for positioning bar codes in relation to related text, as well as positioning 
on package etc., are defined in Def Stan 81-041 (Part 6).  If size of the bar code does not 
allow a label to be directly attached, then a tag may be used.  Any difficulties over size or 
positioning of barcode markings shall initially be referred to the organisation nominated in Box 
3 of Annex A to Schedule 3 (Contract Data Sheet). 

l.      The requirements for the consignment of aggregated packages are as follows: 

(1)      With the exception of packages containing Dangerous Goods, over-packing for 
delivery to the consignee shown in the Contract may be used by the consignor to 
aggregate a number of packages to different Packaging levels, provided that the package 
contains Contractor Deliverables of only one NSN or class group.  Over-packing shall be 
in the cheapest commercial form consistent with ease of handling and protection of over-
packed items. 

(2)      Two adjacent sides of the outer container shall be clearly marked to show the 
following: 

(a)      class group number; 

(b)      name and address of consignor; 

(c)      name and address of consignee (as stated on the Contract or order); 

(d)      destination if it differs from the consignee's address, normally either: 

i.      delivery destination / address; or 

ii.      transit destination, if the delivery address is a point of aggregation / 
disaggregation and / or onward shipment e.g. railway station, where that 
mode of transport is used;  

(e)      where applicable, the reference number of the delivery note produced by 
CP&F relating to the contents.  The consignee's copy of each delivery note shall be 
placed in the case / container.  If the Contractor Deliverables listed in the delivery 
note are packed in several cases, the consignee's copy shall be placed in the first 
case and a separate list detailing the contents shall be prepared for each case after 
the first and placed in the case to which it relates.  Each case is to be numbered to 
indicate both the number of the case and the total number of cases concerned e.g. 
1/3, 2/3, 3/3;  

(f)      the CP&F-generated shipping label; and 

(g)      any statutory hazard markings and any handling markings. 

m.      Authorisation of the Contractor to undertake Packaging design, or to use a packaging 
design, that was not part of the original requirement under the Contract, shall be considered 
as an alteration to the specification in accordance with Condition 6 (Formal Amendments to 
the Contract). 

n.      The Contractor shall ensure that timber and wood-containing products supplied under 
the Contract comply with the provisions of Condition 24 (Timber and Wood-Derived Products) 
and Annex I and Annex II of the International Standards for Phytosanitary Measures, 
"Guidelines for Regulating Wood Packaging Material in International Trade", Publication No 
15 (ISPM 15).  

o.      All Packaging shall meet the requirements of the Packaging (Essential Requirements) 



OFFICIAL 

 

21 

 

Regulations 2003 (as amended) where applicable. 

p.      In any design work the Contractor shall comply with the Producer Responsibility 
Obligations (Packaging Waste) Regulations 2007 (as amended) or equivalent legislation.  
Evidence of compliance shall be a contractor record in accordance with Condition 17 
(Contractor’s Records). 

q.      This Condition is concerned with the supply of Packaging suitable to protect and ease 
handling, transport and storage of specified items.  Where there is a failure of suitable 
Packaging (a design failure), or Packaging fails and this is attributed to the Packaging 
supplier, then the supplier shall be liable for the cost of replacing the Packaging. 

r.      Liability for other losses resulting from Packaging failure or resulting from damage to 
Packaging, (such as damage to the packaged item etc.), shall be specified elsewhere in the 
Contract. 

s.      General requirements for service Packaging, including details of UK and NATO MLP 
and Commercial Packaging descriptions, are contained in Def Stan 81-041 (Part 1) 
"Packaging of Defence Materiel".  Def Stans, NATO Standardisation Agreements 
(STANAGs), and further information are available from the DStan internet site at: 
https://www.dstan.mod.uk/ 

t.      Unless specifically stated otherwise in the invitation to tender or the Contract, reference 
to any standard including Def Stans or STANAGs in any invitation to tender or Contract 
document means the edition and all amendments extant at the date of such tender or 
Contract. 

u.      In the event of conflict between the Contract and Def Stan 81-041, the Contract shall 
take precedence.  

 

23. Supply of Data for Hazardous Materials or Substances in Contractor Deliverables 

a.      The Contractor shall provide to the Authority:  

(1)      for each hazardous material or substance supplied, a Safety Data Sheet (SDS) in 
accordance the extant Classification, Labelling and Packaging (GB CLP) Regulation; and 

(2)      for each Contractor Deliverable containing hazardous materials or substances, 
safety information as required by the Health and Safety at Work, etc Act 1974, at the time 
of supply. 

Nothing in this Condition shall reduce or limit any statutory duty or legal obligation of the 
Authority or the Contractor.  

b.      If the Contractor Deliverable contains hazardous materials or substances, or is a 
substance falling within the scope of the extant UK REACH Regulation: 

(1)      the Contractor shall provide to the Authority an SDS for the substance in 
accordance with the Regulation. If the Contractor becomes aware of new information 
which may affect the risk management measures or new information on the hazard, the 
Contractor shall update the SDS and forward it to the Authority and to the address listed 
in clause 23.h below; and 

(2)      the Authority, if it becomes aware of new information regarding the hazardous 
properties of the substance, or any other information that might call into question the 
appropriateness of the risk management measures identified in the SDS supplied, shall 
report this information in writing to the Contractor.  

c.      If the Contractor is required, under, or in connection with the Contract, to supply 
Contractor Deliverables or components of Contractor Deliverables that, in the course of their 
use, maintenance, disposal, or in the event of an accident, may release hazardous materials 
or substances, they shall provide to the Authority a list of those hazardous materials or 
substances, and for each hazardous material or substance listed, provide an SDS. 

https://www.dstan.mod.uk/
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d.      The Contractor shall provide to the Authority a completed Schedule 6 (Hazardous 
Contractor Deliverables, Materials or Substances Supplied under the Contract: Data 
Requirements) in accordance with Schedule 3 (Contract Data Sheet). 

e.      If the Contractor Deliverables, materials or substances are ordnance, munitions or 
explosives, in addition to the requirements of the GB CLP and UK REACH the Contractor 
shall comply with hazard reporting requirements of DEF STAN 07-085 Design Requirements 
for Weapons and Associated Systems. 

f.      If the Contractor Deliverables, materials or substances are or contain or embody a 
radioactive substance as defined in the extant Ionising Radiation Regulations, the Contractor 
shall additionally provide details of: 

(1)      activity; and 

(2)      the substance and form (including any isotope);  

g.      If the Contractor Deliverables, materials or substances have magnetic properties, the 
Contractor shall additionally provide details of the magnetic flux density at a defined distance, 
for the condition in which it is packed.  

h.      Any SDS to be provided in accordance with this Condition, including any related 
information to be supplied in compliance with the Contractor’s statutory duties under clause 
23.a.(1) and 23.b.(1), any information arising from the provisions of clauses 23.e, 23.f and 
23.g and the completed Schedule 6, shall be sent directly to the Authority’s Representative 
(Commercial) as soon as practicable, and no later than one (1) month prior to the Contract 
delivery date, unless otherwise stated in Schedule 3 (Contract Data Sheet). In addition, so 
that the safety information can reach users without delay, a copy shall be sent preferably as 
an email with attachment(s) in Adobe PDF or MS WORD format, or, if only hardcopy is 
available, to the addresses below: 

(1)      Hard copies to be sent to:  

Hazardous Stores Information System (HSIS)  

Department of Safety & Environment, Quality and Technology (DS & EQT)  

Spruce 2C, #1260,  

MOD Abbey Wood (South)  

Bristol BS34 8JH 

(2)      Emails to be sent to:  

DESTECH-QSEPEnv-HSISMulti@mod.gov.uk 

i.      Failure by the Contractor to comply with the requirements of this Condition shall be 
grounds for rejecting the affected Contractor Deliverables. Any withholding of information 
concerning Hazardous Contractor Deliverables, materials or substances shall be regarded as 
a material breach of Contract under Condition 42 (Material Breach) for which the Authority 
reserves the right to require the Contractor to rectify the breach immediately at no additional 
cost to the Authority or to terminate the Contract in accordance with Condition 42. 

j.      Where delivery is made to the Defence Fulfilment Centre (DFC) and / or other Team 
Leidos location / building, the Contractor must comply with the Logistic Commodities and 
Services Transformation (LCST) Supplier Manual.    

 

24. Timber and Wood-Derived Products 

a.      All Timber and Wood-Derived Products supplied by the Contractor under the Contract:  

(1)      shall comply with the Contract Specification; and  

(2)      must originate either:  

(a)      from a Legal and Sustainable source; or 

(b)      from a FLEGT-licensed or equivalent source. 

mailto:DESTECH-QSEPEnv-HSISMulti@mod.gov.uk
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b.      In addition to the requirements of clause 24.a, all Timber and Wood-Derived Products 
supplied by the Contractor under the Contract shall originate from a forest source where 
management of the forest has full regard for: 

(1)      identification, documentation and respect of legal, customary and traditional tenure 
and use rights related to the forest; 

(2)      mechanisms for resolving grievances and disputes including those relating to 
tenure and use rights, to forest management practices and to work conditions; and  

(3)      safeguarding the basic labour rights and health and safety of forest workers. 

c.      If requested by the Authority, the Contractor shall provide to the Authority Evidence that 
the Timber and Wood-Derived Products supplied to the Authority under the Contract comply 
with the requirements of clause 24.a or 24.b or both. 

d.      The Authority reserves the right at any time during the execution of the Contract and for 
a period of five (5) years from final Delivery under the Contract to require the Contractor to 
produce the Evidence required for the Authority’s inspection within fourteen (14) days of the 
Authority’s request. 

e.      If the Contractor has already provided the Authority with the Evidence required under 
clause 24.c, the Contractor may satisfy these requirements by giving details of the previous 
notification and confirming the Evidence remains valid and satisfies the provisions of clauses 
24.a or 24.b or both. 

f.      The Contractor shall maintain records of all Timber and Wood-Derived Products 
delivered to and accepted by the Authority, in accordance with Condition 17 (Contractor’s 
Records). 

g.      Notwithstanding clause 24.c, if exceptional circumstances render it strictly impractical 
for the Contractor to record Evidence of proof of timber origin for previously used Recycled 
Timber, the Contractor shall support the use of this Recycled Timber with: 

(1)      a record tracing the Recycled Timber to its previous end use as a standalone 
object or as part of a structure; and 

(2)      an explanation of the circumstances that rendered it impractical to record Evidence 
of proof of timber origin. 

h.      The Authority reserves the right to decide, except where in the Authority’s opinion the 
timber supplied is incidental to the requirement and from a low risk source, whether the 
Evidence submitted to it demonstrates compliance with clause 24.a or 24.b, or both.  In the 
event that the Authority is not satisfied, the Contractor shall commission and meet the costs of 
an Independent Verification and resulting report that will: 

(1)      verify the forest source of the timber or wood; and  

(2)      assess whether the source meets the relevant criteria of clause 24.b. 

i.      The statistical reporting requirement at clause 24.j applies to all Timber and Wood-
Derived Products delivered under the Contract.  The Authority reserves the right to amend the 
requirement for statistical reporting, in the event that the UK Government changes the 
requirement for reporting compliance with the Government Timber Procurement Policy.  
Amendments to the statistical reporting requirement will be made in accordance with 
Condition 6 (Formal Amendments to the Contract). 

j.      The Contractor shall provide to the Authority, a completed Schedule 7 (Timber and 
Wood-Derived Products Supplied under the Contract: Data Requirements), the data or 
Information the Authority requires in respect of Timber and Wood-Derived Products delivered 
to the Authority under the Contract, or in respect of each order in the case of a Framework 
Agreement, or at such other frequency as stated in the Contract.  The Contractor shall send 
all completed Schedule 7s (Timber and Wood-Derived Products Supplied under the Contract: 
Data Requirements), including nil returns where appropriate, to the Authority’s Representative 
(Commercial). 
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k.      The Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data 
Requirements) may be amended by the Authority from time to time, in accordance with 
Condition 6 (Formal Amendments to the Contract). 

l.      The Contractor shall obtain any wood, other than processed wood, used in Packaging 
from: 

(1)      companies that have a full registered status under the Forestry Commission and 
Timber Packaging and Pallet Confederation’s UK Wood Packaging Material Marking 
Programme (more detailed information can be accessed at www.forestry.gov.uk) and all 
such wood shall be treated for the elimination of raw wood pests and marked in 
accordance with that Programme; or 

(2)      sources supplying wood treated and marked so as to conform to Annex I and 
Annex II of the International Standard for Phytosanitary Measures, “Guidelines for 
Regulating Wood Packaging Material in International Trade”, Publication No 15 published 
by the Food and Agricultural Organisation of the United Nations (ISPM15) (more detailed 
information can be accessed at www.fao.org).  

 

25. Certificate of Conformity 

a.      Where required in Schedule 3 (Contract Data Sheet) the Contractor shall provide a 
Certificate of Conformity (CofC) in accordance with Schedule 2 (Schedule of Requirements) 
and any applicable Quality Plan.  One copy of the CofC shall be sent to the Authority’s 
Representative (Commercial) upon Delivery, and one copy shall be provided to the 
Consignee upon Delivery. 

b.      Each CofC should include the wording "Certificate of Conformity" in the title of the 
document to allow for easy identification.  One CofC is to be used per NSN/part number; a 
CofC must not cover multiple line items. 

c.      The Contractor shall consider the CofC to be a record in accordance with Condition 17 
(Contractor’s Records). 

d.      The Information provided on the CofC shall include: 

(1)      Contractor’s name and address; 

(2)      Contractor unique CofC number; 

(3)      Contract number and where applicable Contract amendment number; 

(4)      details of any approved concessions; 

(5)      acquirer name and organisation; 

(6)      Delivery address;  

(7)      Contract Item Number from Schedule 2 (Schedule of Requirements); 

(8)      description of Contractor Deliverable, including part number, specification and 
configuration status; 

(9)      NATO Stock Number (NSN) (where allocated); 

(10)      identification marks, batch and serial numbers in accordance with the 
Specification; 

(11)      quantities; 

(12)      a signed and dated statement by the Contractor that the Contractor Deliverables 
comply with the requirements of the Contract and approved concessions. 

Exceptions or additions to the above are to be documented. 

e.      Where Schedule 2 (Schedule of Requirements) and any applicable Quality Plan require 
demonstration of traceability and design provenance through the supply chain the Contractor 
shall include in any relevant subcontract the requirement for the Information called for at 
clause 25.d. The Contractor shall ensure that this Information is available to the Authority 
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through the supply chain upon request in accordance with Condition 17 (Contractor Records). 

 

26. Access to Contractor’s Premises 

a.      The Contractor shall provide to the Authority’s Representatives following reasonable 
Notice, relevant accommodation/facilities, at no direct cost to the Authority, and all reasonable 
access to their premises for the purpose of monitoring the Contractor’s progress and quality 
standards in performing the Contract. 

b.      As far as reasonably practical, the Contractor shall ensure that the provisions of clause 
26.a are included in their subcontracts with those suppliers identified in the Contract. The 
Authority, through the Contractor, shall arrange access to such Subcontractors.  

 

27. Delivery / Collection 

a.      Schedule 3 (Contract Data Sheet) shall specify whether the Contractor Deliverables are 
to be Delivered to the Consignee by the Contractor or Collected from the Consignor by the 
Authority. 

b.      Where the Contractor Deliverables are to be Delivered by the Contractor (or a third 
party acting on behalf of the Contractor), the Contractor shall, unless otherwise stated in 
writing: 

(1)      contact the Authority’s Representative as detailed in Schedule 3 (Contract Data 
Sheet) in advance of the Delivery Date in order to agree administrative arrangements for 
Delivery and provide any Information pertinent to Delivery requested; 

(2)      comply with any special instructions for arranging Delivery in Schedule 3 (Contract 
Data Sheet); 

(3)      ensure that each consignment of the Contractor Deliverables is accompanied by, 
(as specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance 
with the instructions;  

(4)      be responsible for all costs of Delivery; and 

(5)      Deliver the Contractor Deliverables to the Consignee at the address stated in 
Schedule 2 (Schedule of Requirements) by the Delivery Date between the hours agreed 
by the Parties. 

c.      Where the Contractor Deliverables are to be Collected by the Authority (or a third party 
acting on behalf of the Authority), the Contractor shall, unless otherwise stated in writing: 

(1)      contact the Authority’s Representative (Transport) as detailed in box 10 of Annex A 
to Schedule 3 (Contract Data Sheet) in advance of the Delivery Date in order to agree 
specific arrangements for Collection and provide any Information pertinent to the 
Collection requested; 

(2)      comply with any special instructions for arranging Collection in Schedule 3 
(Contract Data Sheet); 

(3)      ensure that each consignment of the Contractor Deliverables is accompanied by, 
(as specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance 
with the instructions;  

(4)      ensure that the Contractor Deliverables are available for Collection by the Authority 
from the Consignor (as specified in Schedule 3 (Contract Data Sheet)) by the Delivery 
Date between the hours agreed by the Parties; and 

(5)      in the case of Overseas consignments, ensure that  the Contractor Deliverables 
are accompanied by the necessary transit documentation.  All Customs clearance shall 
be the responsibility of the Authority’s Representative (Transport). 
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d.      Title and risk in the Contractor Deliverables shall only pass from the Contractor to the 
Authority: 

(1)      on the Delivery of the Contractor Deliverables by the Contractor to the Consignee 
in accordance with clause 27.b; or 

(2)      on the Collection of the Contractor Deliverables from the Consignor by the 
Authority once they have been made available for Collection by the Contractor in 
accordance with clause 27.c.  

 

28. Acceptance  

a.      Acceptance of the Contractor Deliverables shall occur in accordance with any 
acceptance procedure specified in Schedule 8 (Acceptance Procedure).  If no acceptance 
procedure is so specified acceptance shall occur when either: 

(1)      the Authority does any act in relation to the Contractor Deliverable which is 
inconsistent with the Contractor’s ownership; or 

(2)      the time limit in which to reject the Contractor Deliverables defined in clause 29.b 
has elapsed.  

 

29. Rejection and Counterfeit Materiel  

Rejection: 

a.      If any of the Contractor Deliverables Delivered to the Authority do not conform to the 
Specification or any other terms of the Contract, then (without limiting any other right or 
remedy that the Authority may have) the Authority may reject the Contractor Deliverables (in 
whole or in part).  The Authority shall return these Contractor Deliverables to the Contractor at 
the Contractor’s risk and cost.   

b.      Rejection of any of the Contractor Deliverables under clause 29.a30.a shall take place 
by the time limit for rejection specified in Schedule 3 (Contract Data Sheet), or if no such 
period is specified, the Contractor Deliverables shall be deemed to be accepted within a 
reasonable period of time. 

Counterfeit Materiel: 

c.      Where the Authority suspects that any Contractor Deliverable or consignment of 
Contractor Deliverables contains Counterfeit Materiel, it shall: 

(1)      notify the Contractor of its suspicion and reasons therefore; 

(2)      where reasonably possible, and if requested by the Contractor within 10 Business 
Days of such notification, (at the Contractor’s own risk and expense and subject to any 
reasonable controls specified by the Authority) afford the Contractor the facility to (i) 
inspect the Contractor Deliverable or consignment and/or (ii) obtain a sample thereof for 
validation or testing purposes. 

(3)      give the Contractor a further 20 Business Days or such other reasonable period 
agreed by the Authority, from the date of the inspection at 29.c.(2).(i) or the provision of a 
sample at 29.c.(2).(ii), to comment on whether the Contractor Deliverable or consignment 
meets the definition of Counterfeit Materiel; and 

(4)      determine, on the balance of probabilities and strictly on the evidence available to 
it at the time, whether the Contractor Deliverable or consignment meets the definition of 
Counterfeit Materiel 

Where the Authority has determined that the Contractor Deliverable, part or consignment 
of Contractor Deliverables contain Counterfeit Material then it may reject the Contractor 
Deliverable, part or consignment under 29.a and 29.b (Rejection). 
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d.      In addition to its rights under 29.a and 29.b (Rejection), where the Authority reasonably 
believes that any Contractor Deliverable or consignment of Contractor Deliverables contains 
Counterfeit Materiel, it shall be entitled to: 

(1)      retain any Counterfeit Materiel; and/or 

(2)      retain the whole or any part of such Contractor Deliverable or consignment where 
it is not possible to separate the Counterfeit Materiel from the rest of the Contractor 
Deliverable, or consignment; 

and such retention shall not constitute acceptance under Condition 28 (Acceptance).  

e.      Where the Authority intends to exercise its rights under clause 29.d, it shall where 
reasonable permit the Contractor, within a period specified by the Authority, to arrange at their 
own risk and expense and subject to any reasonable controls specified by the Authority, for: 

(1)      the separation of Counterfeit Materiel from any Contractor Deliverable or part of a 
Contractor Deliverable; and/or 

(2)      the removal of any Contractor Deliverable or part of a Contractor Deliverable that 
the Authority is satisfied does not contain Counterfeit Materiel. 

f.      In respect of any Contractor Deliverable, consignment or part thereof that is retained in 
accordance with clause 29.d, including where the Authority permits the Contractor to remove 
non-Counterfeit Materiel under clause 29.e but the Contractor fails to do so within the period 
specified by the Authority and subject to clause 29.j, the Authority shall be entitled to exercise 
any, all, or any combination of, the following rights: 

(1)      to dispose of it responsible, and in a manner that does not permit its reintroduction 
into the supply chain or market; 

(2)      to pass it to a relevant investigatory or regulatory authority; 

(3)      to retain conduct or have conducted further testing including destructive testing, for 
further investigatory, regulatory or risk management purposes. Results from any such 
tests shall be shared with the Contractor; and/or 

(4)      to recover the reasonable costs of testing, storage, access, and/or disposal of it 
from the Contractor. 

Exercise of the rights granted at clauses 29.f.(1) to 29.f.(3) shall not constitute 
acceptance under Condition 28 (Acceptance). 

g.      Any scrap or other disposal payment received by the Authority shall be off set against 
any amount due to the Authority under clause 29.f.(4). If the value of the scrap or other 
disposal payment exceeds the amount due to the Authority under clause 29.f.(4) then the 
balance shall accrue to the Contractor. 

h.      The Authority shall not use a retained Article or consignment other than as permitted in 
clauses 29.c – 29.j. 

i.      The Authority may without restriction report a discovery of Counterfeit Materiel and 
disclose information necessary for the identification of similar materiel and its possible 
sources.  

j.      The Contractor shall not be entitled to any payment or compensation from the Authority 
as a result of the Authority exercising the rights set out in clauses 29.c – 29.j except where it 
has been determined in accordance with Condition 39 (Dispute Resolution) that the Authority 
has made an incorrect determination in accordance with clause 20.c.(4). In such 
circumstances the Authority shall reimburse the Contractors reasonable costs of complying 
with clause 29.c. 

 

30. Diversion Orders 

a.      The Authority shall notify the Contractor at the earliest practicable opportunity if it 
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becomes aware that a Contractor Deliverable is likely to be subject to a Diversion Order. 

b.      The Authority may issue a Diversion Order for the urgent delivery of the Contractor 
Deliverables identified in it. These Contractor Deliverables are to be delivered by the 
Contractor using the quickest means available as agreed by the Authority.  

c.      The Authority reserves the right to cancel the Diversion Order.  

d.      If the terms of the Diversion Order are unclear, the Contractor shall immediately contact 
the Representative of the Authority who issued it for clarification and/or further instruction.  

e.      If the Diversion Order increases the quantity of Contractor Deliverables beyond the 
scope of the Contract, it is to be returned immediately to the Authority’s Commercial Officer 
with an appropriate explanation.  

f.      The Contractor shall be entitled to reasonable additional delivery and packaging costs 
incurred in complying with the Diversion Order or cancellation. Claims are to be submitted by 
the Contractor to the Authority’s Commercial Officer together with applicable receipts and 
agreed as an amendment to the Contract in accordance with Condition 6 (Formal 
Amendments to the Contract). The Contractor shall comply with the requirements of the 
Diversion Order upon receipt of the Diversion Order.  

 

31. Self-to-Self Delivery 

Where it is stated in Schedule 3 (Contract Data Sheet) that any Contractor Deliverable is to 
be Delivered by the Contractor to their own premises, or to those of a Subcontractor (‘self-to-
self delivery’), the risk in such a Contractor Deliverable shall remain vested in the Contractor 
until such time as it is handed over to the Authority. 

Licences and Intellectual Property  

 

32. Import and Export Licences 

a.      If, in the performance of the Contract, the Contractor needs to import into the UK or 
export out of the UK anything not supplied by or on behalf of the Authority and for which a UK 
import or export licence is required, the responsibility for applying for the licence shall rest 
with the Contractor.  The Authority shall provide the Contractor with sufficient information, 
certification, documentation and other reasonable assistance in obtaining any necessary UK 
import or export licence. 

b.      When an export licence or import licence or authorisation either singularly or in 
combination is required from a foreign government for the performance of the Contract, the 
Contractor shall as soon as reasonably practicable consult with the Authority on the licence 
requirements.  Where the Contractor is the applicant for the licence or authorisation the 
Contractor shall: 

(1)      ensure that when end use or end user restrictions, or both, apply to all or part of 
any Contractor Deliverable (which for the purposes of this Condition shall also include 
information, technical data and software), the Contractor, unless otherwise agreed with 
the Authority, shall identify in the application: 

(a)      the end user as: Her Britannic Majesty’s Government of the United Kingdom 
of Great Britain and Northern Ireland (hereinafter “HM Government”); and 

(b)      the end use as: For the Purposes of HM Government; and 

(2)      include in the submission for the licence or authorisation a statement that 
"information on the status of processing this application may be shared with the Ministry 
of Defence of the United Kingdom". 

c.      If the Contractor or any Subcontractor in the performance of the Contract needs to 
export materiel not previously supplied by or on behalf of the Authority for which an export 
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licence or import licence or authorisation from a foreign government is required, the 
responsibility for instituting expeditious action to apply for and obtain the licence shall rest 
with the Contractor or that Subcontractor.  For the purposes of this Condition materiel shall 
mean information, technical data and items, including Contractor Deliverables, components of 
Contractor Deliverables and software. 

d.      Where the Contract performance requires the export of materiel for which a foreign 
export licence or import licence or authorisation is required, the Contractor shall include the 
dependencies for the export licence or import licence or authorisation application, grant and 
maintenance in the Contract risk register and in the risk management plan for the Contract, 
with appropriate review points.  Where there is no requirement under the Contract for a risk 
management plan the Contractor shall submit this information to the Authority’s 
representative. 

e.      During the term of the Contract and for a period of up to 2 years from completion of the 
Contract, the Authority may make a written request to the Contractor to seek a variation to the 
conditions to a foreign export licence or import licence or authorisation to enable the Authority 
to re-export or re-transfer a licensed or authorised item or licensed or authorised information 
from the UK to a non-licensed or unauthorised third party.  If the Authority makes such a 
request it will consult with the Contractor before making a determination of whether the 
Authority or the Contractor is best placed in all the circumstance to make the request.  Where, 
subsequent to such consultation the Authority notifies the Contractor that the Contractor is 
best placed to make such request: 

(1)      the Contractor shall, or procure that the Contractor’s Subcontractor shall, 
expeditiously consider whether or not there is any reason why it should object to making 
the request and, where it has no objection, file an application to seek a variation of the 
applicable export licence or import licence or authorisation in accordance with the 
procedures of the licensing authority.  Where the Contractor has an objection, the Parties 
shall meet within five (5) working days to resolve the issue and should they fail the matter 
shall be escalated to an appropriate level within both Parties’ organisations, to include 
their respective export licensing subject matter experts; and 

(2)      the Authority shall provide sufficient information, certification, documentation and 
other reasonable assistance as may be necessary to support the application for the 
requested variation.  

f.      Where the Authority determines that it is best placed to make such request the 
Contractor shall provide sufficient information, certification, documentation and other 
reasonable assistance as may be necessary to support the Authority to make the application 
for the requested variation. 

g.      Where the Authority invokes clause 32.e or 32.f the Authority will pay the Contractor a 
fair and reasonable charge for this service based on the cost of providing it.   

h.      Where the Contractor subcontracts work under the Contract, which is likely to be subject 
to foreign export control, import control or both the Contractor shall use reasonable 
endeavours to incorporate in each subcontract equivalent obligations to those set out in this 
Condition.  Where it is not possible to include equivalent terms to those set out in this 
Condition, the Contractor shall report that fact and the circumstances to the Authority. 

i.      Without prejudice to HM Government's position on the validity of any claim by a foreign 
government to extra-territoriality, the Authority shall provide the Contractor with sufficient 
information, certification, documentation and other reasonable assistance to facilitate the 
granting of export licences or import licences or authorisations by a foreign Government in 
respect of the performance of the Contract. 

j.      The Authority shall provide such assistance as the Contractor may reasonably require in 
obtaining any UK export licences necessary for the performance of the Contract. 

k.      The Contractor shall use reasonable endeavours to identify whether any Contractor 
Deliverable is subject to:  
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(1)      a non-UK export licence, authorisation or exemption; or 

(2)      any other related transfer or export control, 

that imposes or will impose end use, end user or re-transfer or re-export restrictions, or 
restrictions on disclosure to individuals based upon their nationality.  This does not include the 
Intellectual Property-specific restrictions of the type referred to in Condition 33 (Third Party 
Intellectual Property – Rights and Restrictions). 

l.      If at any time during the term of the Contract the Contractor becomes aware that all or 
any part of the Contractor Deliverables are subject to clause 32.k.(1) or 32.k.(2), they shall 
notify the Authority of this as soon as reasonably practicable by providing details in the 
DEFFORM 528 or other mutually agreed alternative format. Such notification shall be no later 
than thirty (30) days of knowledge of any affected Contractor Deliverable and in any event 
such notification shall be not less than thirty (30) days prior to delivery of the Contractor 
Deliverables. 

m.      If the information to be provided under clause 32.l has been provided previously to the 
Authority by the Contractor under the Contract, the Contractor may satisfy these requirements 
by giving details of the previous notification and confirming they remain valid and satisfy the 
provisions of clause 32.l. 

n.      During the term of the Contract, the Contractor shall notify the Authority as soon as 
reasonably practicable of any changes in the information notified previously under clauses 
32.l or 32.m of which they become or are aware that would affect the Authority’s ability to use, 
disclose, re-transfer or re-export an item or part of it as is referred to in those clauses by 
issuing an updated DEFFORM 528 to the Authority. 

o.      For a period of up to 2 years from completion of the Contract and in response to a 
specific request by the Authority, the Contractor shall notify the Authority as soon as 
reasonably practicable of any changes in the information notified previously under clause 32.l 
or 32.m of which they become aware that would affect the Authority’s ability to use, disclose, 
re-transfer or re-export an item or part of it as is referred to in those clauses by issuing an 
updated DEFFORM 528 to the Authority. 

p.      Where following receipt of materiel from a Subcontractor or any of their other suppliers 
restrictions are notified to the Contractor by that Subcontractor, supplier or other third party or 
are identified by the Contractor, the Contractor shall immediately inform the Authority by 
issuing an updated DEFFORM 528.  Within [X] days of such notification, the Contractor shall 
propose to the Authority actions to mitigate the impact of such restrictions.  Such proposals 
may include, where appropriate, mutually supported attempts to obtain removal or 
modification to the restrictions or to obtain appropriate authorisations from the relevant foreign 
government. The Authority shall notify the contractor within [X] days of receipt of a proposal 
whether it is acceptable and where appropriate the Contract shall be modified in accordance 
with its terms to implement the proposal. 

q.      If the restrictions prevent the Contractor from performing their obligations under the 
Contract and have not been removed, modified or otherwise satisfactorily managed within a 
reasonable time, the Authority may at its absolute discretion elect to amend the contract in 
accordance with Condition 6 or as otherwise may be provided by the Contract, or to terminate 
the Contract.  Except as set out in clause 32.r, in the event of termination in these 
circumstances termination shall be on fair and reasonable terms having regard to all the 
circumstances including payments already made and that would otherwise be due under the 
Contract, costs incurred by the Contractor and benefits received by the Authority. The Parties, 
acting in good faith, will use all reasonable endeavours to agree such fair and reasonable 
terms failing which either Party may refer the matter to dispute resolution in accordance with 
the provisions in the Contract. 

r.      In the event that the restrictions notified to the Authority pursuant to clause 32.l were 
known or ought reasonably have been known by the Contractor (but were not disclosed) at 
contract award or if restrictions notified to the Authority pursuant to clauses 32.n or 32.p were 
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known or ought reasonably to have been known by the Contractor at the date of submission 
of the most recent DEFFORM 528 submitted to the Authority in accordance with clause 32.l, 
termination under clause 32.t will be in accordance with Condition 42 (Material Breach) and 
the provisions of clause 33.v will not apply.  

s.      The Authority shall use reasonable endeavours to identify any export control restrictions 
applying to materiel to be provided to the Contractor as Government Furnished Assets (GFA).  
Where the Authority is to provide materiel necessary to enable the Contractor to perform the 
Contract or in respect of which the Services are to be provided, and that materiel is subject to 
a non-UK export licence, authorisation, exemption or other related transfer or export control 
as described in the provisions of clause 32.k, the Authority shall provide a completed 
DEFFORM 528 or will provide a new or updated DEFFORM 528 to the Contractor within thirty 
(30) days of the date of knowledge and in any case not later than thirty (30) days prior to the 
delivery of such materiel to the Contractor.     

t.      In the event that the Authority becomes aware that the DEFFORM 528 disclosure was 
incomplete or inaccurate or in the event additional such materiel is identified then the 
Authority shall provide, as soon as reasonably practicable a new or revised DEFFORM 528.  
In the event that the Authority becomes aware that a prior disclosure included in DEFFORM 
528 submitted to the Contractor was incomplete or inaccurate less than thirty (30) days prior 
to the delivery to the Contractor of any material to which the updated or new disclosure 
relates, the Parties will meet as soon as reasonably practicable to discuss how to mitigate the 
impact of the incomplete or inaccurate disclosure.  

u.      Where: 

(1)      restrictions are advised by the Authority to the Contractor in a DEFFORM 528 
provided pursuant to clauses 32.s or 32.t or both; or  

(2)      any of the information provided by the Authority in any DEFFORM 528 proves to 
be incorrect or inaccurate;  

the Authority and the Contractor shall act promptly to mitigate the impact of such restrictions 
or incorrect or inaccurate information.  Such mitigation shall include, where appropriate, 
mutually supported attempts to obtain removal or modification to the restrictions or to obtain 
appropriate authorisations from the relevant foreign government.  If the restrictions or 
incorrect or inaccurate information adversely affect the ability of the Contractor to perform 
their obligations under the Contract, the matter shall be handled under the terms of Condition 
6 (Formal Amendments to the Contract) or as may otherwise be provided by the Contract as 
appropriate and if no alternative solution satisfies the essential terms of the Contract and the 
restrictions have not been removed, modified or otherwise satisfactorily managed within a 
reasonable time the Authority may terminate the Contract.  Termination under these 
circumstances will be under the terms of Condition 41 (Termination for Convenience) and as 
referenced in the Contract. 

v.      Pending agreement of any amendment of the Contract as set out in clause 32.q or 32.u, 
provided the Contractor takes such steps as are reasonable to mitigate the impact, the 
Contractor shall be relieved from their obligations to perform those elements of the Contract 
directly affected by the restrictions or provision of incorrect or incomplete information.  

 

33. Third Party Intellectual Property – Rights and Restrictions 

a.      The Contractor and, where applicable any Subcontractor, shall promptly notify the 
Authority as soon as they become aware of: 

(1)      any invention or design the subject of patent or registered Design Rights (or 
application thereof) owned by a third party which appears to be relevant to the 
performance of the Contract or to use by the Authority of anything required to be done or 
delivered under the Contract;  
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(2)      any restriction as to disclosure or use, or obligation to make payments in respect of 
any other intellectual property (including technical Information) required for the purposes 
of the Contract or subsequent use by the Authority of anything delivered under the 
Contract and, where appropriate, the notification shall include such Information as is 
required by Section 2 of the Defence Contracts Act 1958;  

(3)      any allegation of infringement of intellectual property rights made against the 
Contractor and which pertains to the performance of the Contract or subsequent use by 
the Authority of anything required to be done or delivered under the Contract. 

clause 33.a does not apply in respect of Contractor Deliverables normally available from the 
Contractor as a Commercial Off The Shelf (COTS) item or service. 

b.      If the Information required under clause 33.a has been notified previously, the 
Contractor may meet their obligations by giving details of the previous notification. 

c.      For COTS Contractor Deliverables patents and registered designs in the UK,  in respect 
of any question arising (by way of an allegation made to the Authority or Contractor, or 
otherwise) that the manufacture or provision under the Contract of Contractor Deliverables 
normally available from the Contractor as a COTS item or service is an infringement of a UK 
patent or registered design not owned or controlled by the Contractor or the Authority, the 
Contractor shall, subject to the agreement of the third party owning such patent or registered 
design, be given exclusive conduct of any and all negotiations for the settlement of any claim 
or the conduct of any litigation arising out of such question.  The Contractor shall indemnify 
the Authority, its officers, agents and employees against any liability and cost arising from 
such allegation.  This Condition shall not apply if: 

(1)      the Authority has made or makes an admission of any sort relevant to such 
question;  

(2)      the Authority has entered or enters into any discussions on such question with any 
third party without the prior written agreement of the Contractor;  

(3)      the Authority has entered or enters into negotiations in respect of any relevant 
claim for compensation in respect of Crown Use under Section 55 of the Patents Act 
1977 or Section 12 of the Registered Designs Act 1949;  

(4)      legal proceedings have been commenced against the Authority or the Contractor 
in respect of Crown Use, but only to the extent of such Crown Use that has been properly 
authorised.  

d.      The indemnity in clause 33.c does not extend to use by the Authority of anything 
supplied under the Contract where that use was not reasonably foreseeable at the time of the 
Contract.  

e.       In the event that the Authority has entered into negotiation in respect of a claim for 
compensation, or legal proceedings in respect of the Crown Use have commenced, the 
Authority shall forthwith authorise the Contractor for the purposes of performing the Contract 
(but not otherwise) to utilise a relevant invention or design in accordance with Sections 55 
and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949 and to use 
any model, document or information relating to any such invention or design which may be 
required for that purpose. 

f.      For all other Contractor Deliverables patents and registered designs in the UK, if a 
relevant invention or design has been notified to the Authority by the Contractor prior to the 
Effective Date of Contract, then unless it has been otherwise agreed, under the provisions of 
Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 
1949, the Contractor is hereby authorised to utilise that invention or design, notwithstanding 
the fact that it is the subject of a UK Patent or UK Registered Design, for the purpose of 
performing the Contract.  

g.      If, under clause 33.a, a relevant invention or design is notified to the Authority by the 
Contractor after the Effective Date of Contract, then:  
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(1)      if the owner (or its exclusive licensee) takes or threatens in writing to take any 
relevant action against the Contractor, the Authority shall issue to the Contractor a written 
authorisation in accordance with the provisions of Sections 55 and 56 of the Patents Act 
1977 or Section 12 of the Registered Designs Act 1949, and  

(2)      in any event, unless the Contractor and the Authority can agree an alternative 
course of action, the Authority shall not unreasonably delay the issue of a written 
authorisation in accordance with the provisions of Sections 55 and 56 of the Patents Act 
1977 or Section 12 of the Registered Designs Act 1949.  

h.      The Authority shall assume all liability and shall indemnify the Contractor, their officers, 
agents and employees against liability, including the Contractor’s costs, as a result of 
infringement by the Contractor or their suppliers of any patent, utility model, registered design 
or like protection outside the United Kingdom in the performance of the Contract when such 
infringement arises from or is incurred by reason of the Contractor following any specification, 
statement of work or instruction in the Contract or using, keeping or disposing of any item 
given by the Authority for the purpose of the Contract in accordance with the Contract. 

i.      The Contractor shall assume all liability and shall indemnify the Authority, its officers, 
agents and employees against liability, including the Authority’s costs, as a result of 
infringement by the Contractor or their suppliers of any patent, utility model, registered design 
or like protection outside the UK in the performance of the Contract when such infringement 
arises from or is incurred otherwise than by reason of the Contractor following any 
specification, statement of work or instruction in the Contract or using, keeping or disposing of 
any item given by the Authority for the purpose of the Contract in accordance with the 
Contract.  

j.      The Contractor shall not be entitled to any reimbursement of any royalty, licence fee or 
similar expense incurred in respect of anything to be done under the Contract, where:  

(1)      a relevant discharge has been given under Section 2 of the Defence Contracts Act 
1958, or relevant authorisation in accordance with Sections 55 or 57 of the Patents Act 
1977, Section 12 of the Registered Designs Act 1949 or Section 240 of the Copyright, 
Designs and Patents Act 1988 in respect of any intellectual property; or  

(2)      any obligation to make payments for intellectual property has not been promptly 
notified to the Authority under clause 33.a.  

k.      Where authorisation is given by the Authority under clause 33.e, 33.f or 33.g, to the 
extent permitted by Section 57 of the Patents Act 1977, Section 12 of the Registered Designs 
Act 1949 or Section 240 of the Copyright, Designs and Patents Act 1988, the Contractor shall 
also be:  

(1)      released from payment whether by way of royalties, licence fees or similar 
expenses in respect of the Contractor's use of the relevant invention or design, or the use 
of any relevant model, document or information for the purpose of performing the 
Contract; and  

(2)      authorised to use any model, document or information relating to any such 
invention or design which may be required for that purpose.  

l.      The Contractor shall assume all liability and indemnify the Authority and its officers, 
agents and employees against liability, including costs as a result of:  

(1)      infringement or alleged infringement by the Contractor or their suppliers of any 
copyright, database right, Design Right or the like protection in any part of the world in 
respect of any item to be supplied under the Contract or otherwise in the performance of 
the Contract;  

(2)      misuse of any confidential information, trade secret or the like by the Contractor in 
performing the Contract;  

(3)      provision to the Authority of any Information or material which the Contractor does 
not have the right to provide for the purpose of the Contract.  
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m.      The Authority shall assume all liability and indemnify the Contractor, their officers, 
agents and employees against liability, including costs as a result of:  

(1)      infringement or alleged infringement by the Contractor or their suppliers of any 
copyright, database right, Design Right or the like protection in any part of the world in 
respect of any item provided by the Authority for the purpose of the Contract but only to 
the extent that the item is used for the purpose of the Contract;  

(2)      alleged misuse of any confidential Information, trade secret or the like by the 
Contractor as a result of use of Information provided by the Authority for the purposes of 
the Contract, but only to the extent that Contractor’s use of that Information is for the 
purposes intended when it was disclosed by the Authority.  

n.      The general authorisation and indemnity is: 

(1)      clauses 33.a – 33.m represents the total liability of each Party to the other under 
the Contract in respect of any infringement or alleged infringement of patent or other 
Intellectual Property Right (IPR) owned by a third party;  

(2)      neither Party shall be liable, one to the other, for any consequential loss or 
damage arising as a result, directly or indirectly, of a claim for infringement or alleged 
infringement of any patent or other IPR owned by a third party;  

(3)      a Party against whom a claim is made or action brought, shall promptly notify the 
other Party in writing if such claim or action appears to relate to an infringement which is 
the subject of an indemnity or authorisation given under this Condition by such other 
Party.  The notification shall include particulars of the demands, damages and liabilities 
claimed or made of which the notifying Party has notice;  

(4)      the Party benefiting from the indemnity or authorisation shall allow the other Party, 
at its own expense, to conduct any negotiations for the settlement of the same, and any 
litigation that may arise therefrom and shall provide such information as the other Party 
may reasonably require;  

(5)      following a notification under clause 33.n.(3), the Party notified shall advise the 
other Party in writing within thirty (30) Business Days whether or not it is assuming 
conduct of the negotiations or litigation.  In that case the Party against whom a claim is 
made or action brought shall not make any statement which might be prejudicial to the 
settlement or defence of such a claim without the written consent of the other Party;  

(6)      the Party conducting negotiations for the settlement of a claim or any related 
litigation shall, if requested, keep the other Party fully informed of the conduct and 
progress of such negotiations.  

o.      If at any time a claim or allegation of infringement arises in respect of copyright, 
database right, Design Right or breach of confidence as a result of the provision of any 
Contractor Deliverable by the Contractor to the Authority, the Contractor may at their own 
expense replace the item with an item of equivalent functionality and performance so as to 
avoid infringement or breach.  The Parties will co-operate with one another to mitigate any 
claim or damage which may arise from use of third party IPR.  

p.      Nothing in Condition 33 shall be taken as an authorisation or promise of an 
authorisation under Section 240 of the Copyright, Designs and Patents Act 1988. 

q.      Notwithstanding any other provisions of the Contract and for the avoidance of doubt, 
award of the Contract by the Authority and placement of any contract task under it does not 
constitute an authorisation by the Crown under Sections 55 and 56 of the Patents Act 1977 or 
Section 12 of the Registered Designs Act 1949. The Contractor acknowledges that any such 
authorisation by the Authority under its statutory powers must be expressly provided in 
writing, with reference to the acts authorised and the specific intellectual property involved.  

 

Notification of Intellectual Property Rights (IPR) Restrictions  
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r.      Where any of the conditions listed below (1 to 3) have been added to the Conditions of 
the Contract as project specific DEFCONs at Clause 44, or where required by Clauses 33.a. - 
33.q., the Contractor warrants and confirms that all Intellectual Property Rights restrictions 
and associated export restrictions relating to the use or disclosure of the Contractor 
Deliverables that are notifiable under those Conditions, or of which the Contractor is or should 
reasonably be aware as at Effective Date of Contract, are disclosed in Schedule 10 
(Notification of Intellectual Property Rights (IPR) Restrictions). 

         (1)     DEFCON 15 - including notification of any self-standing background Intellectual 
Property;  

         (2)     DEFCON 90 - including copyright material supplied under clause 5;  

         (3)     DEFCON 91 - limitations of Deliverable Software under clause 3b.  

s.      The Contractor shall promptly notify the Authority in writing if they become aware during 
the performance of the Contract of any required additions, inaccuracies or omissions in 
Schedule 10. 

t.       Any amendment to Schedule 10 shall be made in accordance with Condition 6. 

 

Pricing and Payment  

34. Contract Price 

a.      The Contractor shall provide the Contractor Deliverables to the Authority at the Contract 
Price.  The Contract Price shall be a Firm Price unless otherwise stated in Schedule 3 
(Contract Data Sheet). 

b.      Subject to clause 34.a the Contract Price shall be inclusive of any UK custom and 
excise or other duty payable.  The Contractor shall not make any claim for drawback of UK 
import duty on any part of the Contract Deliverables supplied which may be for shipment 
outside of the UK.  

 

35. Payment and Recovery of Sums Due 

a.      Payment for Contractor Deliverables will be made by electronic transfer and prior to 
submitting any claims for payment under clause 35.b the Contractor will be required to 
register their details (Supplier on-boarding) on the Contracting, Purchasing and Finance 
(CP&F) electronic procurement tool. 

b.      Where the Contractor submits an invoice to the Authority in accordance with clause 
35.a, the Authority will consider and verify that invoice in a timely fashion. 

c.      The Authority shall pay the Contractor any sums due under such an invoice no later 
than a period of 30 days from the date on which the Authority has determined that the invoice 
is valid and undisputed. 

d.      Where the Authority fails to comply with clause 35.b and there is undue delay in 
considering and verifying the invoice, the invoice shall be regarded as valid and undisputed 
for the purpose of clause 35.c after a reasonable time has passed. 

e.      The approval for payment of a valid and undisputed invoice by the Authority shall not be 
construed as acceptance by the Authority of the performance of the Contractor’s obligations 
nor as a waiver of its rights and remedies under the Contract. 

f.      Without prejudice to any other right or remedy, the Authority reserves the right to set off 
any amount owing at any time from the Contractor to the Authority against any amount 
payable by the Authority to the Contractor under the Contract or under any other contract with 
the Authority, or with any other Government Department. 
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36.        Value Added Tax 

a.      The Contract Price excludes any UK output Value Added Tax (VAT) and any similar EU 
(or non-EU) taxes chargeable on the supply of Contractor Deliverables by the Contractor to 
the Authority. 

b.      If the Contractor is required by UK VAT law to be registered for UK VAT (or has 
registered voluntarily) in respect of their business activities at the time of any supply, and the 
circumstances of any supply are such that the Contractor is liable to pay the tax due to HM 
Revenue and Customs (HMRC), the Authority shall pay to the Contractor in addition to the 
Contract Price (or any other sum due to the Contractor) a sum equal to the output VAT 
chargeable on the tax value of the supply of Contractor Deliverables, and all other payments 
under the Contract according to the law at the relevant tax point. 

c.      The Contractor is responsible for the determination of VAT liability. The Contractor shall 
consult their Client Relationship Manager or the HMRC Enquiries Desk (and not the 
Authority’s Representative (Commercial)) in cases of doubt. The Contractor shall notify the 
Authority’s Representative (Commercial) of the Authority’s VAT liability under the Contract, 
and any changes to it, within twenty (20) Business Days of becoming aware the liability is 
other than at the standard rate of VAT. In the event of any doubt about the applicability of the 
tax in such cases, the Authority may require the Contractor to obtain, and pass to the 
Authority, a formal ruling from HMRC. The Contractor shall comply promptly with any such 
requirement. Where the Contractor obtains a ruling from HMRC, they shall supply a copy to 
the Authority within three (3) Business Days of receiving that ruling unless they propose to 
challenge the ruling. Where the Contractor challenges the ruling they shall supply to the 
Authority a copy of any final decisions issued by HMRC on completion of the challenge within 
three (3) Business Days of receiving the decision. 

d.      Where supply of Contractor Deliverables comes within the scope of UK VAT, but the 
Contractor is not required by UK VAT law to be registered for UK VAT (and has not registered 
voluntarily), the Authority shall be responsible for assessing and paying over directly to HMRC 
any UK output VAT due in respect of the Contractor Deliverables. The Contractor shall be 
responsible for ensuring they take into account any changes in VAT law regarding 
registration. 

e.      Where Contractor Deliverables are deemed to be supplied to the Authority outside the 
UK, the Contractor may be required by the laws of the country where the supply takes place 
to register there for EU (or non-EU) turnover or similar tax. In that event, the Authority shall 
pay to the Contractor in addition to the Contract Price (and any other sum due to the 
Contractor under the Contract) a sum equal to the tax the Contractor is liable to pay to the tax 
authorities of the country in question in relation to the Contractor Deliverables within thirty (30) 
calendar days of a written request for payment of any such sum by the Contractor. 

f.      In relation to the Contractor Deliverables supplied under the Contract the Authority shall 
not be required to pay any sum in respect of the Contractor’s input VAT (or similar EU or non-
EU or both input taxes). However, these input taxes will be allowed where it is established 
that, despite the Contractor having taken all reasonable steps to recover them, it has not been 
possible to do so. Where there is any doubt that the Contractor has complied with this 
requirement the matter shall be resolved in accordance with Condition 39 (Dispute 
Resolution). 

g.      Should HMRC decide that the Contractor has incorrectly determined the VAT liability, in 
accordance with clause 36.b above, the Authority will pay the VAT assessed by HMRC. In the 
event that HMRC so determines, the Contractor shall pay any interest charged on any 
assessment or penalties or both directly to HMRC. Such interest or penalties or both shall not 
be recoverable from the Authority under the Contract or any other contract. The Contractor 
shall supply the Authority with a copy of all correspondence between HMRC and the 
Contractor’s advisors regarding the VAT assessment within three (3) Business Days of a 
written request from the Authority for such correspondence. 
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37. Debt Factoring 

a.      Subject to the Contractor obtaining the prior written consent of the Authority in 
accordance with Condition 11 (Assignment of Contract), the Contractor may assign to a third 
Party (“the Assignee”) the right to receive payment of the Contract Price or any part thereof 
due to the Contractor under the Contract (including interest which the Authority incurred 
through late payment under the Late Payment of Commercial Debts (Interest) Act 1998 (“the 
Act”)).  Any assignment of the right to receive payment of the Contract Price (or any part 
thereof) under this Condition 37 shall be subject to: 

(1)      reduction of any sums in respect of which the Authority exercises its right of 
recovery under clause 35.f; 

(2)      all related rights of the Authority under the Contract in relation to the recovery of 
sums due but unpaid; and 

(3)      the Authority receiving notification under both clauses 37.b and 37.c.(2). 

b.      In the event that the Contractor obtains from the Authority the consent to assign the 
right to receive the Contract Price (or any part thereof) under clause 37.a, the Contractor shall 
notify the Authority in writing of the assignment and the date upon which the assignment 
becomes effective. 

c.      The Contractor shall ensure that the Assignee: 

(1)      is made aware of the Authority’s continuing rights under clauses 37.a.(1) and 
37.a.(2); and 

(2)      notifies the Authority of the Assignee’s contact information and bank account 
details to which the Authority shall make payment, subject to any reduction made by the 
Authority in accordance with clauses 37.a.(1) and 37.a.(2).  

d.      The provisions of Condition 35 (Payment and Recovery of Sums Due) shall continue to 
apply in all other respects after the assignment and shall not be amended without the prior 
approval of the Authority. 

 

38. Subcontracting and Prompt Payment 

a.      Subcontracting any part of the Contract shall not relieve the Contractor of any of the 
Contractor’s obligations, duties or liabilities under the Contract. 

b.      Where the Contractor enters into a subcontract, they shall cause a term to be included 
in such subcontract: 

(1)      providing that where the Subcontractor submits an invoice to the Contractor, the 
Contractor will consider and verify that invoice in a timely fashion; 

(2)      providing that the Contractor shall pay the Subcontractor any sums due under 
such an invoice no later than a period of thirty (30) days from the date on which the 
Contractor has determined that the invoice is valid and undisputed; 

(3)      providing that where the Contractor fails to comply with clause 38.b.(1) above, and 
there is an undue delay in considering and verifying the invoice, that the invoice shall be 
regarded as valid and undisputed for the purposes of clause 38.b.(2) after a reasonable 
time has passed; and 

(4)      requiring the counterparty to that subcontract to include in any subcontract which it 
awards, provisions having the same effect as clauses 38.b.(1) to 38.b.(4).  

Termination  
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39. Dispute Resolution 

a.      The Parties will attempt in good faith to resolve any dispute or claim arising out of or 
relating to the Contract through negotiations between the respective representatives of the 
Parties having authority to settle the matter, which attempts may include the use of any 
alternative dispute resolution procedure on which the Parties may agree. 

b.      In the event that the dispute or claim is not resolved pursuant to clause 39.a the dispute 
shall be referred to arbitration.  Unless otherwise agreed in writing by the Parties, the 
arbitration and this clause 39.b shall be governed by the Arbitration Act 1996.  For the 
purposes of the arbitration, the arbitrator shall have the power to make provisional awards 
pursuant to Section 39 of the Arbitration Act 1996. 

c.      For the avoidance of doubt, anything said, done or produced in or in relation to the 
arbitration process (including any awards) shall be confidential between the Parties, except as 
may be lawfully required in judicial proceedings relating to the arbitration or otherwise. 

 

40.        Termination for Insolvency or Corrupt Gifts  

Insolvency: 

a.      The Authority may terminate the Contract, without paying compensation to the 
Contractor, by giving written Notice of such termination to the Contractor at any time after any 
of the following events:  

Where the Contractor is an individual or a firm: 

(1)      the application by the individual or, in the case of a firm constituted under English 
law, any partner of the firm to the court for an interim order pursuant to Section 253 of the 
Insolvency Act 1986; or  

(2)      the court making an interim order pursuant to Section 252 of the Insolvency Act 
1986; or  

(3)      the individual, the firm or, in the case of a firm constituted under English law, any 
partner of the firm making a composition or a scheme of arrangement with them or their 
creditors; or  

(4)      the presentation of a petition for bankruptcy order against the individual or, in the 
case of a firm constituted under English law, any partner of the firm unless it is withdrawn 
within three (3) Business Days from the date on which the Contractor is notified of the 
presentation; or  

(5)      the court making a bankruptcy order in respect of the individual or, in the case of a 
firm constituted under English law, any partner of the firm; or  

(6)      where the Contractor is either unable to pay their debts as they fall due or has no 
reasonable prospect of being able to pay debts which are not immediately payable. The 
Authority shall regard the Contractor as being unable to pay their debts if: 

(a)      they have failed to comply with or to set aside a Statutory demand under 
Section 268 of the Insolvency Act 1986 within twenty-one (21) days of service of 
the Statutory Demand on them; or  

(b)      execution or other process to enforce a debt due under a judgement or order 
of the court has been returned unsatisfied in whole or in part.  

(7)      the presentation of a petition for sequestration in relation to the Contractor's 
estates unless it is withdrawn within three (3) Business Days from the date on which the 
Contractor is notified of the presentation; or  

(8)      the court making an award of sequestration in relation to the Contractor’s estates. 

Where the Contractor is a company registered in England: 

(9)      the presentation of a petition for the appointment of an administrator; unless it is 



OFFICIAL 

 

39 

 

withdrawn within three (3) Business Days from the date on which the Contractor is 
notified of the presentation; or  

(10)      the court making an administration order in relation to the company; or  

(11)      the presentation of a petition for the winding-up of the company unless it is 
withdrawn within three (3) Business Days from the date on which the Contractor is 
notified of the presentation; or  

(12)      the company passing a resolution that the company shall be wound-up; or 

(13)      the court making an order that the company shall be wound-up; or  

(14)      the appointment of a Receiver or manager or administrative Receiver.  

Where the Contractor is a company registered other than in England, events occur or are 
carried out which, within the jurisdiction to which they are subject, are similar in nature or 
effect to those specified in clauses 40.a.(9) to 40.a.(14) inclusive above.  

b.      Such termination shall be without prejudice to and shall not affect any right of action or 
remedy which shall have accrued or shall accrue thereafter to the Authority and the 
Contractor. 

Corrupt Gifts: 

c.      The Contractor shall not do, and warrants that in entering the Contract they have not 
done any of the following (hereafter referred to as 'prohibited acts'): 

(1)      offer, promise or give to any Crown servant any gift or financial or other advantage 
of any kind as an inducement or reward; 

(a)      for doing or not doing (or for having done or not having done) any act in 
relation to the obtaining or execution of this or any other Contract with the Crown; 
or  

(b)      for showing or not showing favour or disfavour to any person in relation to 
this or any other Contract with the Crown. 

(2)      enter into this or any other Contract with the Crown in connection with which 
commission has been paid or has been agreed to be paid by them or on their behalf, or 
to their knowledge, unless before the Contract is made particulars of any such 
commission and of the terms and conditions of any such agreement for the payment 
thereof have been disclosed in writing to the Authority.  

d.      If the Contractor, their employees, agents or any Subcontractor (or anyone acting on 
their behalf or any of their employees) does any of the prohibited acts or commits any offence 
under the Bribery Act 2010 with or without the knowledge or authority of the Contractor in 
relation to this Contract or any other contract with the Crown, the Authority shall be entitled: 

(1)      to terminate the Contract and recover from the Contractor the amount of any loss 
resulting from the termination;  

(2)      to recover from the Contractor the amount or value of any such gift, consideration 
or commission; and  

(3)      to recover from the Contractor any other loss sustained in consequence of any 
breach of this Condition, where the Contract has not been terminated.  

e.      In exercising its rights or remedies under this Condition, the Authority shall: 

(1)      act in a reasonable and proportionate manner having regard to such matters as 
the gravity of, and the identity of the person performing, the prohibited act; 

(2)      give all due consideration, where appropriate, to action other than termination of 
the Contract, including (without being limited to):  

(a)      requiring the Contractor to procure the termination of a subcontract where 
the prohibited act is that of a Subcontractor or anyone acting on their behalf;  

(b)      requiring the Contractor to procure the dismissal of an employee (whether 
their own or that of a Subcontractor or anyone acting on their behalf) where the 
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prohibited act is that of such employee.  

f.      Recovery action taken against any person in Her Majesty's service shall be without 
prejudice to any recovery action taken against the Contractor pursuant to this Condition. 

 

41. Termination for Convenience  

a.      The Authority shall have the right to terminate the Contract in whole or in part at any 
time by giving the Contractor at least twenty (20) Business Cays written notice (or such other 
period as may be stated in Schedule 3 (Contract Data Sheet)). Upon expiry of the notice 
period the Contract, or relevant part thereof, shall terminate without prejudice to the rights of 
the parties already accrued up to the date of termination.  Where only part of the Contract is 
being terminated, the Authority and the Contractor shall owe each other no further obligations 
in respect of the part of the Contract being terminated, but will continue to fulfil their 
respective obligations on all other parts of the Contract not being terminated. 

b.      Following the above notification the Authority shall be entitled to exercise any of the 
following rights in relation to the Contract (or part being terminated) to direct the Contractor to: 

(1)      not start work on any element of the Contractor Deliverables not yet started; 

(2)      complete in accordance with the Contract the provision of any element of the 
Contractor Deliverables; 

(3)      as soon as may be reasonably practicable take such steps to ensure that the 
production rate of the Contractor Deliverables is reduced as quickly as possible; 

(4)      terminate on the best possible terms any subcontracts in support of the Contractor 
Deliverables that have not been completed, taking into account any direction given under 
clauses 41.b.(2) and 41.b.(3) of this Condition. 

c.      Where this Condition applies (and subject always to the Contractor’s compliance with 
any direction given by the Authority under clause 41.b): 

(1)      The Authority shall take over from the Contractor at a fair and reasonable price all 
unused and undamaged materiel and any Contractor Deliverables in the course of 
manufacture that are: 

(a)      in the possession of the Contractor at the date of termination; and 

(b)      provided by or supplied to the Contractor for the performance of the 
Contract, 

except such materiel and Contractor Deliverables in the course of manufacture as the 
Contractor shall, with the agreement of the Authority, choose to retain; 

(2)      the Contractor shall deliver to the Authority within an agreed period, or in absence 
of such agreement within a period as the Authority may specify, a list of: 

(a)      all such unused and undamaged materiel; and 

 

that are liable to be taken over by, or previously belonging to the Authority, and shall 
deliver such materiel and Contractor Deliverables in accordance with the directions of the 
Authority; 

(3)      in respect of Services, the Authority shall pay the Contractor fair and reasonable 
prices for each Service performed, or partially performed, in accordance with the 
Contract. 

d.      The Authority shall (subject to clause 41.e below and to the Contractor’s compliance 
with any direction given by the Authority in clause 41.b above) indemnify the Contractor 
against any commitments, liabilities or expenditure which would otherwise represent an 
unavoidable loss by the Contractor by reason of the termination of the Contract, subject to: 

(1)      the Contractor taking all reasonable steps to mitigate such loss; and 
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(2)      the Contractor submitting a fully itemised and costed list of such loss, with 
supporting evidence, reasonably and actually incurred by the Contractor as a result of the 
termination of the Contract or relevant part. 

e.      The Authority’s total liability under the provisions of this Condition shall be limited to the 
total price of the Contractor Deliverables payable under the contract (or relevant part), 
including any sums paid, due or becoming due to the Contractor at the date of termination. 

f.      The Contractor shall include in any subcontract over £250,000 which it may enter into for 
the purpose of the Contract, the right to terminate the subcontract under the terms of clauses 
41.a to 41.e except that: 

(1)      the name of the Contractor shall be substituted for the Authority except in clause 
41.c.(1); 

(2)      the notice period for termination shall be as specified in the subcontract, or if no 
period is specified twenty (20) Business Days; and 

(3)      the Contractor’s right to terminate the subcontract shall not be exercised unless 
the main Contract, or relevant part, has been terminated by the Authority in accordance 
with the provisions of this Condition 41.  

g.      Claims for payment under this Condition shall be submitted in accordance with the 
Authority’s direction. 

 

42. Material Breach 

a.      In addition to any other rights and remedies, the Authority shall have the right to 
terminate the Contract (in whole or in part) with immediate effect by giving written Notice to 
the Contractor where the Contractor is in material breach of their obligations under the 
Contract. 

b.      Where the Authority has terminated the Contract under clause 42.a the Authority shall 
have the right to claim such damages as may have been sustained as a result of the 
Contractor’s material breach of the Contract, including but not limited to any costs and 
expenses incurred by the Authority in: 

(1)      carrying out any work that may be required to make the Contractor Deliverables 
comply with the Contract; or 

(2)      obtaining the Contractor Deliverable in substitution from another supplier. 

 

43. Consequences of Termination 

The termination of the Contract, however arising, shall be without prejudice to the rights and 
duties of either Party accrued prior to termination.  The Conditions that expressly or by 
implication have effect after termination shall continue to be enforceable even after 
termination. 

44. The Project specific DEFCONs and DEFCON SC variants that apply to this Contract 

are: 

DEFCON 023 (SC2) 

DEFCON 023 (SC2) (Edn. 06/21) - Special Jigs, Tooling and Test Equipment 

DEFCON 076 (SC2) 

DEFCON 076 (SC2) (Edn. 11/22) - Contractor's Personnel at Government Establishments 
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DEFCON 117 (SC2) 

DEFCON 117 (SC2) (Edn. 11/17) - Supply Of Information For NATO Codification And Defence 
Inventory Introduction 

DEFCON 126 

DEFCON 126 (Edn. 06/21) - International Collaboration Clause 

DEFCON 130 (SC2) 

DEFCON 130 (SC2) (Edn. 11/21) - Packaging for Explosives 

DEFCON 514A 

DEFCON 514A (Edn. 03/16) - Failure of Performance under Research and Development 
Contracts 

DEFCON 532A 

DEFCON 532A (Edn. 05/22) -Protection Of Personal Data (Where Personal Data is not being 
processed on behalf of the Authority) 

DEFCON 601 (SC) 

DEFCON 601 (SC) (Edn. 03/15) - Redundant Material 

DEFCON 605 (SC2) 

DEFCON 605 (SC2) (Edn. 11/17) - Financial Reports 

DEFCON 611 (SC2) 

DEFCON 611 (SC2) (Edn. 02/16) - Issued Property 

DEFCON 624 (SC2) 

DEFCON 624 (SC2) (Edn. 08/22) - Use of Asbestos 

DEFCON 645 

DEFCON 645 (Edn. 12/21) - Export Potential 

DEFCON 647 (SC2) 

DEFCON 647 (SC2) (Edn. 05/21) - Financial Management Information 

DEFCON 649 (SC2) 

DEFCON 649 (SC2) (Edn. 12/21) - Vesting 
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DEFCON 658 (SC2) 

DEFCON 658 (SC2) (Edn. 10/22) - Cyber  

Text has been redacted  

Text has been redacted  

Text has been redacted  

DEFCON 670 (SC2) 

DEFCON 670 (SC2) (Edn. 11/17) - Tax Compliance 

 

DEFCON 671 

DEFCON 671 (Edn. 10/22) – Plastic Packaging Tax 

DEFCON 694 (SC2) 

DEFCON 694 (SC2) (Edn. 07/21) - Accounting For Property of the Authority 

DEFCON 703 

DEFCON 703 (Edn. 06/21) - Intellectual Property Rights - Vesting in the Authority 

DEFCON 800 

DEFCON 800 (Edn. 12/14) - Qualifying Defence Contract 

DEFCON 801 (SC2) 

DEFCON 801 (SC2) (Edn. 11/17) - Amendments to Qualifying Defence Contracts – 
Consolidated Versions 

DEFCON 802 

DEFCON 802 (Edn. 12/14) - QDC: Open Book on sub-contracts that are not Qualifying Sub-
contracts 

DEFCON 804 (SC2) 

DEFCON 804 (SC2) (Edn. 11/17) - QDC: Confidentiality of Single Source Contract Regulations 
Information 
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Special conditions that apply to this Contract 

45. General Conditions 

Third Party IPR Authorisation 

AUTHORISATION BY THE CROWN FOR USE OF THIRD PARTY INTELLECTUAL 
PROPERTY RIGHTS 

  

Notwithstanding any other provisions of the Contract and for the avoidance of doubt, award 

of the Contract by the Authority and placement of any contract task under it does not 

constitute an authorisation by the Crown under Sections 55 and 56 of the Patents Act 1977 

or Section 12 of the Registered Designs Act 1949. The Contractor acknowledges that any 

such authorisation by the Authority under its statutory powers must be expressly provided in 

writing, with reference to the acts authorised and the specific intellectual property involved. 

46. Contract Item 1 Profit Rate 

Text has been redacted 

47. Pricing Method 

a. Contract Item 1 has been priced using the Cost-plus Pricing Method.  

b. The total amount to be paid by the Authority to the Contractor under the Contract shall 

not, without the authority in writing of the Director Commercial, exceed £14,649,572 

(Fourteen Million, Six Hundred and Forty-Nine Thousand, Five Hundred and Seventy-

Two Pounds Sterling) excluding VAT.  

c. The Contractor shall notify the Authority in writing when the total value of spend on the 

Contract reaches 15% from the sum mentioned in clause b above. 

d. If at any time the Contractor considers that the contract cannot be completed for the sum 

mentioned in clause b above, the contractor shall, immediately inform the Authority and at 

the same time provide an explanation of the circumstances.  

e. The Contractor’s price estimate is based on an estimate of forward pricing rates and other 

economic assumptions which have not been assessed by the Authority. The final contract 

price shall be determined with reference to Actual Rates. The Contractor shall provide a 

2022 to 2024 Actual Rates claim by 30 September 2025. If requested, Actual rates can be 

provided annually throughout the duration of the contract by 30 September of each year, 

commencing 30 September 2023 for the accounting period up to 31 December 2022. These 

rates shall reconcile to the statutory accounts and shall be submitted to the DNO 

Commercial Officer identified in the DEFFORM 111 for assessment in the format of the 

Contractor Data Book. This shall be accompanied by the Contractor’s completed 

Questionnaire of Method of Allocation of Costs (QMAC) for the relevant accounting period. 

48. Payment Terms 

a. DEFCON 35 – in accordance with DEFCON 35 clause 7, the profit element of each 

monthly invoice will be retained by the Authority. The retention will be paid annually at the 

end of each calendar year, or at contract end, for all eligible completed and accepted tasks 
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under this contract. 

b. Payment will be made in accordance with the rates agreed at Annex D. 

49. Research and Development  

The nature of Research and Development activities means there is a potential that specific 

lines of research may not mature as predicated at the outset and planned activities may not 

be possible or may need to be altered to continue to be suitable. In this event the way 

forward will be discussed with the Authority and if required a contract change proposal 

submitted. 

50. Text has been redacted 

51. Government Furnished Assets 

a. In support of the Contractor's obligations under this Contract the Authority shall provide 
free of charge to the Contractor the Government Furnished Assets listed in Annex C of this 
Contract. 

 

b. The Authority does not give any warranty or undertaking as to the completeness, accuracy, 
or fitness for any purpose of any of the Authority provided information. Neither the Authority 
nor its agent or employees shall be liable to the contractor in contract (save as expressly 
provided elsewhere in the Contract), tort, statute nor otherwise, as a result of any inaccuracy, 
omission, unfitness for any purpose, or inadequacy of any kind, the in Authority provided 
information. 

52. Key Performance Indicators 

a. This clause sets out the Measures of Performance that will be used as a means of 

monitoring performance against delivery of the Services for Contract Item 1. 

b. The monitoring of performance shall commence on contract award and shall run for the 

remaining Term of this Contract. 

c. The Measures of Performance are entirely independent of each other. 

KPI ID 1 

KPI Description Deliverables delivered on time and in accordance with agreed 

specification. 

Measure Activities, deliverables, and milestones meet the programme 

plan/ schedule and to the required quality. Assessed through 

monthly reports and routine engagement with Approving 

Authorities  

Monitoring Frequency  At the Quarterly Review Meetings 

Performance Bands 

Rating Description  Threshold 
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Good  Contractual Target All activities, deliverables and 

milestones achieved on time 

and approved in line with the 

agreed schedule 

Approaching Target Performance just below 

contractual target but not a 

major cause for concern unless 

underperformance is sustained 

The activities, deliverables 

and/or milestones have been 

delivered and approved but up 

to two weeks behind the 

agreed schedule  

Requires Improvement Interventions required The activities, deliverables 

and/ or milestones have been 

delivered and approved but 

two to six weeks behind the 

agreed schedule. 

Inadequate Major interventions or 

contractual rectifications plans 

required  

The activities, deliverables 

and/ or milestones have been 

delivered and approved but 

more than six weeks behind 

the agreed schedule 

 

OR 

 

An activity, deliverable or 

milestone is not agreed or 

approved. 

 

KPI ID 2 

KPI Description All timescales agreed between the parties met or exceeded 

Measure Activities, deliverables, and milestones on time against the 

programme plan/ schedule. Assessed through monthly reports 

and routine engagement with Approving Authorities  

Monitoring Frequency  At the Quarterly Review Meetings 

Performance Bands 

Rating Description  Threshold 

Good  Contractual Target All activities, deliverables and 

milestones achieved on time 

and approved in line with the 

agreed schedule 
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Approaching Target Performance just below 

contractual target but not a 

major cause for concern unless 

underperformance is sustained 

The activities, deliverables 

and/or milestones have been 

delivered and approved but up 

to two weeks behind the 

agreed schedule  

Requires Improvement Interventions required The activities, deliverables 

and/ or milestones have been 

delivered and approved but 

two to six weeks behind the 

agreed schedule. 

Inadequate Major interventions or 

contractual rectifications plans 

required  

The activities, deliverables 

and/ or milestones have been 

delivered and approved but 

more than six weeks behind 

the agreed schedule 

 

OR 

 

An activity, deliverable or 

milestone is not agreed or 

approved. 

 

KPI ID 3 

KPI Description Governance procedures complied with. Relevant meetings being 

scheduled, held and minuted in accordance with agreed 

processes and timeframes. 

Measure All meetings scheduled in advance to enable maximum 

attendance by key personnel.  

Minutes are issued 2 weeks after the Quarterly Contract 

meeting  

Monitoring Frequency  At the Quarterly Review Meetings 

Performance Bands 

Rating Description  Threshold 

Good  Meets the 2 weeks target The quality and accuracy of 

the deliverable meets 

Approving Authority 

requirements 
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Approaching Target Delivery Performance just 

below 2-week target but not a 

major cause for concern unless 

key information is missing 

The Quarterly has been 

delivered and approved but up 

to two weeks behind the 

agreed schedule  

Requires Improvement Interventions required The deliverable have been 

delivered and approved but 

two to six weeks behind the 

agreed schedule. 

Inadequate Major interventions required  The deliverables and/have 

been delivered and approved 

but more than six weeks 

behind the agreed schedule 

 

OR 

 

An activity, deliverable or 

milestone is not agreed or 

approved. 

 

53. Key Personnel 

a. For the purpose of this Contract, the term, Key Personnel, shall include those employees 

detailed at Annex F to the Contract. The Contractors shall bear full responsibility for the 

actions of its personnel throughout the duration of the Contract. The Contractor warrants that 

it will provide and maintain suitably qualified and competent personnel for the purpose of 

completing the Contract for its entire duration. 

b. As soon as the Contractor becomes aware of a possible change to Key Personnel, 

however arising, the Contractor shall notify the Authority’s Commercial Branch in writing and 

shall use all reasonable endeavours as soon as reasonably practical to find a suitable 

person to perform the role of the member of Key Personnel who is being replaced and to 

avoid any vacancy in such role. 

c. Within five Business Days of identifying any proposed replacement of Key Personnel, the 

Contractor shall provide evidence to the Authority’s Commercial Branch that the proposed 

replacement holds qualifications and experience relevant for the role. 

d. Where it is a statutory requirement that an employee be of a required clearance level 

before undertaking particular work, the Contractor will need to ensure the validity of the 

clearance throughout the term of employment. 

54. Master Data Assumptions List (MDAL) 

The Contractor shall deliver the requirement under the Contract detailed at Annex A in 
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accordance with and subject to the terms and conditions of the Contract and subject to the 

assumptions set out in the MDAL at Annex E. In the event that any of the details in the 

MDAL are shown to be inaccurate, or cease to be accurate, and have an impact on cost 

and/or programme, the Contract shall be amended in accordance with Condition 6 

(Amendments to Contract). 

55. Text has been redacted 

56. Intellectual Property Rights 

DEFCON 126 

DEFCON 126 (Edn. 06/21) - International Collaboration Clause 

57. Quality Assurance Conditions 

AQAP 2070 

NATO Mutual Government Quality Assurance (GQA) Process. Edition B Version 4. 

AQAP 2105 

NATO Requirements for Deliverable Quality Plans. Edition 2 

AQAP 2110 

NATO Quality Assurance Requirements for Design, Development and Production. Edition D 

Version 1 

AQAP 2210 

NATO Supplementary Software Quality Assurance Requirements to AQAP 2110 and AQAP 

2310. Edition A Version 2 

DEFSTAN 05-061 Pt 1 

Quality Assurance Procedural Requirements – Concessions. Issue 6  

DEFSTAN 05-061 Pt 4 

Quality Assurance Procedural Requirements - Contractor Working Parties. Issue 3 

DEFSTAN 05-061 Pt 9 

Quality Assurance Procedural Requirements - Independent Inspection Requirements for 

Safety Critical Items. Issue 5 

DEFSTAN 05-135 

Avoidance of Counterfeit materiel 
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58. Supply Chain Data 

Supply Chain Data - Narrative 

 

1. Definitions 
1.1 In this Condition ‘Subcontractor’ means any subcontractor engaged by the Contractor or by 
any other subcontractor of the Contractor at any level of subcontracting to provide Contractor 
Deliverables wholly or substantially for the purpose of performing (or contributing to the 
performance of) the whole or any part of this Contract and ‘Subcontract’ shall be interpreted 
accordingly.  

 

2.  Contractor Obligations 
 

2.1 The Contractor shall provide a list in Microsoft Excel format of each 
Subcontract worth more than £1m. For each Subcontract, the list shall include, in 
so far as is reasonably practicable: 

 
a. The registered name of the Subcontractor; 
b. The company registration number and DUNS number; 
c. Value, for all Subcontracts over £1m; 
d. A description of the goods or services provided; 
e. In respect of the DEFCONs that are included in this Contract and which require 

the Contractor to include equivalent terms in Subcontracts, confirmation, in 
respect of each such DEFCON, that such terms have been so included; and  

f. In respect of the DEFCONs that are included in this Contract and which require 
information to be provided by the Contractor to the Authority, such information 
may be provided by being included in this list unless it is specifically stated in the 
DEFCON or elsewhere in this Contract that it should be provided separately, or 
through a specified tool, or online portal. 

 

2.2 The information listed in Condition 2.1 above shall be provided within 30 days of the Contract 
start date and thereafter updated annually to reflect any changes to the accuracy of the 
information. 
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59. The processes that apply to this Contract are: 

Travel and Subsistence 

a. The Contractor shall not claim for Travel and Subsistence when the Authority attends 

events held at Ampthill. 

b. Subsistence shall not exceed the limits detailed in Annex G.  
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Contract DNO/110 for the provision of Aeroshell Development Phase 2 Further De-Risking 
  
This Contract shall come into effect on the date of signature by both parties.  
  
For and on behalf of Lockheed Martin UK Ampthill Limited  
  

Name, Title and Company 
Position  

 Text has been redacted 

Signature    
Date    
  
For and on behalf of the Secretary of State for Defence  
  

Name and Title  Text has been redacted 

Signature    
Date    
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SC2 Schedules 

  

Schedule 1 - Definitions of Contract 

Articles means the Contractor Deliverables (goods and/or 
the services), including Packaging (and 
Certificate(s) of Conformity and supplied in 
accordance with any QA requirements if 
specified) which the Contractor is required to 
provide under the Contract in accordance with 
Schedule 2 (Schedule of Requirements), but 
excluding incidentals outside Schedule 2 
(Schedule of Requirements) such as progress 
reports. (This definition only applies when 
DEFCONs are added to these Conditions); 

 
Authority means the Secretary of State for Defence acting 

on behalf of the Crown; 

 
Authority’s Representative(s) shall be those person(s) defined in Schedule 3 

(Contract Data Sheet) who will act as the 
Authority’s Representative(s) in connection with 
the Contract.  Where the term “Authority’s 
Representative(s)” in the Conditions is 
immediately followed by a functional description in 
brackets, the appropriate Authority’s 
Representative(s) shall be the designated 
person(s) for the purposes of Condition 7; 

 
Business Day means 09:00 to 17:00 Monday to Friday, 

excluding public and statutory holidays; 

 
Central Government Body a body listed in one of the following sub-

categories of the Central Government 
classification of the Public Sector Classification 
Guide, as published and amended from time to 
time by the Office for National Statistics: 

a.      Government Department; 

b.      Non-Departmental Public Body or Assembly 
Sponsored Public Body (advisory, executive, or 
tribunal); 

c.      Non-Ministerial Department; or 

d.      Executive Agency; 

 
Collect means pick up the Contractor Deliverables from 

the Consignor.  This shall include loading, and 
any other specific arrangements, agreed in 
accordance with Clause 28.c and Collected and 
Collection shall be construed accordingly; 
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Commercial Packaging means commercial Packaging for military use as 

described in Def Stan 81-041 (Part 1) 

 
Conditions means the terms and conditions set out in this 

document; 

 
Consignee means that part of the Authority identified in 

Schedule 3 (Contract Data Sheet) to whom the 
Contractor Deliverables are to be Delivered or on 
whose behalf they are to be Collected at the 
address specified in Schedule 3 (Contract Data 
Sheet) or such other part of the Authority as may 
be instructed by the Authority by means of a 
Diversion Order; 

 
Consignor means the name and address specified in 

Schedule 3 (Contract Data Sheet) from whom the 
Contractor Deliverables will be dispatched or 
Collected; 

 
Contract means the Contract including its Schedules and 

any amendments agreed by the Parties in 
accordance with condition 6 ( Formal 
Amendments to the Contract); 

 
Contract Price means the amount set out in Schedule 2 

(Schedule of Requirements) to be paid (inclusive 
of Packaging and exclusive of any applicable 
VAT) by the Authority to the Contractor, for the full 
and proper performance by the Contractor of its 
obligations under the Contract. 

 
Contractor means the person who, by the Contract, 

undertakes to supply the Contractor Deliverables, 
for the Authority as is provided by the Contract.  
Where the Contractor is an individual or a 
partnership, the expression shall include the 
personal representatives of the individual or of the 
partners, as the case may be, and the expression 
shall also include any person to whom the benefit 
of the Contract may be assigned by the 
Contractor with the consent of the Authority; 

 
Contractor Deliverables means the goods and/or the services, including 

Packaging (and Certificate(s) of Conformity and 
supplied in accordance with any QA requirements 
if specified) which the Contractor is required to 
provide under the Contract; 

 
Control means the power of a person to secure that the 
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affairs of the Contractor are conducted in 
accordance with the wishes of that person: 

a.      by means of the holding of shares, or the 
possession of voting powers in, or in relation to, 
the Contractor; or 

b.      by virtue of any powers conferred by the 
constitutional or corporate documents, or any 
other document, regulating the Contractor; 

and a change of Control occurs if a person who 
Controls the Contractor ceases to do so or if 
another person acquires Control of the 
Contractor; 

 
CPET means the UK Government’s Central Point of 

Expertise on Timber, which provides a free 
telephone helpline and website to support 
implementation of the UK Government timber 
procurement policy; 

 
Crown Use in relation to a patent means the doing of anything 

by virtue of Sections 55 to 57 of the Patents Act 
1977 which otherwise would be an infringement of 
the patent and in relation to a Registered Design 
has the meaning given in paragraph 2A(6) of the 
First Schedule to the Registered Designs Act 
1949;  

 

Dangerous Goods means those substances, preparations and 
articles that are capable of posing a risk to health, 
safety, property or the environment which are 
prohibited by regulation, or classified and 
authorised only under the conditions prescribed 
by the: 

a.      Carriage of Dangerous Goods and Use of 
Transportable Pressure Equipment Regulations 
2009 (CDG) (as amended 2011); 

b.      European Agreement Concerning the 
International Carriage of Dangerous Goods by 
Road (ADR); 

c.      Regulations Concerning the International 
Carriage of Dangerous Goods by Rail (RID); 

d.      International Maritime Dangerous Goods 
(IMDG) Code; 

e.      International Civil Aviation Organisation 
(ICAO) Technical Instructions for the Safe 
Transport of Dangerous Goods by Air; 

f.      International Air Transport Association 
(IATA) Dangerous Goods Regulations. 

 
DBS Finance means Defence Business Services Finance, at 
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the address stated in Schedule 3 (Contract Data 
Sheet); 

 
DEFFORM means the MOD DEFFORM series which can be 

found at https://www.aof.mod.uk; 

 
DEF STAN means Defence Standards which can be 

accessed at https://www.dstan.mod.uk; 

 
Deliver means hand over the Contractor Deliverables to 

the Consignee.  This shall include unloading, and 
any other specific arrangements, agreed in 
accordance with Condition 28 and Delivered and 
Delivery shall be construed accordingly; 

 
Delivery Date means the date as specified in Schedule 2 

(Schedule of Requirements) on which the 
Contractor Deliverables or the relevant portion of 
them are to be Delivered or made available for 
Collection; 

 
Denomination of Quantity (D of Q) means the quantity or measure by which an item 

of material is managed; 

 

 
Design Right(s) has the meaning ascribed to it by Section 213 of 

the Copyright, Designs and Patents Act 1988; 

 
Diversion Order means the Authority’s written instruction (typically 

given by MOD Form 199) for urgent Delivery of 
specified quantities of Contractor Deliverables to 
a Consignee other than the Consignee stated in 
Schedule 3 (Contract Data Sheet); 

 
Effective Date of Contract means the date upon which both Parties have 

signed the Contract; 

 

 
Evidence means either: 

a.      an invoice or delivery note from the timber 
supplier or Subcontractor to the Contractor 
specifying that the product supplied to the 
Authority is FSC or PEFC certified; or 

b.      other robust Evidence of sustainability or 
FLEGT licensed origin, as advised by CPET; 

 
Firm Price means a price (excluding VAT) which is not 

subject to variation; 

 

https://www.aof.mod.uk/
http://www.dstan.mod.uk/
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FLEGT means the Forest Law Enforcement, Governance 
and Trade initiative by the European Union to use 
the power of timber-consuming countries to 
reduce the extent of illegal logging; 

 
Government Furnished Assets (GFA) is a generic term for any MOD asset such as 

equipment, information or resources issued or 
made available to the Contractor in connection 
with the Contract by or on behalf of the Authority; 

 
Hazardous Contractor Deliverable means a Contractor Deliverable or a component 

of a Contractor Deliverable that is itself a 
hazardous material or substance or that may in 
the course of its use, maintenance, disposal, or in 
the event of an accident, release one or more 
hazardous materials or substances and each 
material or substance that may be so released; 

 
Independent Verification means that an evaluation is undertaken and 

reported by an individual or body whose 
organisation, systems and procedures conform to 
“ISO Guide 65:1996 (EN 45011:1998) General 
requirements for bodies operating product 
certification systems or equivalent”, and who is 
accredited to audit against forest management 
standards by a body whose organisation, systems 
and procedures conform to “ISO 17011: 2004 
General Requirements for Providing Assessment 
and Accreditation of Conformity Assessment 
Bodies or equivalent”; 

 
Information means any Information in any written or other 

tangible form disclosed to one Party by or on 
behalf of the other Party under or in connection 
with the Contract; 

 
Issued Property means any item of Government Furnished Assets 

(GFA), including any materiel issued or otherwise 
furnished to the Contractor in connection with the 
Contract by or on behalf of the Authority; 

 
Legal and Sustainable means production and process methods, also 

referred to as timber production standards, as 
defined by the document titled “UK Government 
Timber Production Policy: Definition of legal and 
sustainable for timber procurement".  The edition 
current on the day the Contract documents are 
issued by the Authority shall apply; 

 
Legislation means in relation to the United Kingdom any Act 

of Parliament, any subordinate legislation within 
the meaning of section 21 of the Interpretation Act 
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1978, or any exercise of Royal Prerogative; 

 
Military Level Packaging (MLP) means Packaging that provides enhanced 

protection in accordance with Def Stan 81-041 
(Part 1), beyond that which Commercial 
Packaging normally provides for the military 
supply chain; 

 
Military Packager 

Approval Scheme (MPAS) 

 

is a MOD sponsored scheme to certify military 
Packagingdesigners and register organisations, 
as capable of producing acceptable Services 
Packaging Instruction Sheet (SPIS) designs in 
accordance with Defence Standard (Def Stan) 81-
041 (Part 4); 

 

Military Packaging Level (MPL) shall have the meaning described in Def Stan 81-
041 (Part 1); 

 

 
MPAS Registered Organisation is a packaging organisation having one or more 

MPAS Certificated Designers capable of Military 
Level designs.  A company capable of both 
Military Level and commercial Packaging designs 
including MOD labelling requirements; 

 
MPAS Certificated Designer shall mean an experienced Packaging designer 

trained and certified to MPAS requirements; 

 
NATO means the North Atlantic Treaty Organisation 

which is an inter-governmental military alliance 
based on the North Atlantic Treaty which was 
signed on 4 April 1949; 

 
Notices shall mean all Notices, orders, or other forms of 

communication required to be given in writing 
under or in connection with the Contract; 

 
Overseas shall mean non UK or foreign; 

 
Packaging Verb.  The operations involved in the preparation 

of materiel for; transportation, handling, storage 
and Delivery to the user;  

Noun.  The materials and components used for 
the preparation of the Contractor Deliverables for 
transportation and storage in accordance with the 
Contract; 

 
Packaging Design Authority (PDA) shall mean the organisation that is responsible for 

the original design of the Packaging except where 
transferred by agreement.  The PDA shall be 
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identified in the Contract, see Annex A to 
Schedule 3 (Appendix – Addresses and Other 
Information), Box 3; 

 
Parties means the Contractor and the Authority, and 

Party shall be construed accordingly; 

 
Primary Packaging Quantity (PPQ) means the quantity of an item of material to be 

contained in an individual package, which has 
been selected as being the most suitable for 
issue(s) to the ultimate user, as described in Def 
Stan 81-041 (Part 1); 

 
Publishable Performance Information means any of the Information in Schedule 9 (KPI 

Data Report) as it relates to Key Performance 
Indicator where it is expressed as publishable in 
the table in Schedule 9 which shall not contain 
any Information which is exempt from disclosure 
which shall be determined by the Authority; and 
which shall not constitute Sensitive Information; 

 
Recycled Timber means recovered wood that prior to being 

supplied to the Authority had an end use as a 
standalone object or as part of a structure.  
Recycled Timber covers: 

a. pre-consumer reclaimed wood and wood fibre 
and industrial by-products;  

b. post-consumer reclaimed wood and wood fibre, 
and driftwood;  

c.reclaimed timber abandoned or confiscated at 
least ten years previously; 

it excludes sawmill co-products; 

 
Safety Data Sheet has the meaning as defined in the Registration, 

Evaluation, Authorisation and Restriction of 
Chemicals (REACH) Regulations 2007 (as 
amended); 

 
Schedule of Requirements means Schedule 2 (Schedule of Requirements), 

which identifies, either directly or by reference, 
Contractor Deliverables to be provided, the 
quantities and dates involved and the price or 
pricing terms in relation to each Contractor 
Deliverable; 

 
Sensitive Information means the Information listed in the completed 

Schedule 5 (Contractor’s  Sensitive Information), 
which is Information notified by the Contractor to 
the Authority, which is acknowledged by the 
Authority as being sensitive, at the point at which 
the Contract is entered into or amended (as 
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relevant) and remains sensitive information at the 
time of publication; 

 
Short-Rotation Coppice means a specific management regime whereby 

the poles of trees are cut every one to two years 
and which is aimed at producing biomass for 
energy.  It is exempt from the UK Government 
timber procurement policy.  For avoidance of 
doubt, Short-Rotation Coppice is not conventional 
coppice, which is subject to the timber policy; 

 
Specification means the description of the Contractor 

Deliverables, including any specifications, 
drawings, samples and / or patterns, and shall 
include any document or item which, individually 
or collectively is referred to in Schedule 2 
(Schedule of Requirements). The Specification 
forms part of the Contract and all Contractor 
Deliverables to be supplied by the Contractor 
under the Contract shall conform in all respects 
with the Specification; 

 
STANAG4329 means the publication NATO Standard Bar Code 

Symbologies which can be sourced at 
https://www.dstan.mod.uk/faqs.html; 

 
Subcontractor means any subcontractor engaged by the 

Contractor or by any other subcontractor of the 
Contractor at any level of subcontracting to 
provide Contractor Deliverables wholly or 
substantially for the purpose of performing (or 
contributing to the performance of) the whole or 
any part of this Contract and ‘Subcontract’ shall 
be interpreted accordingly; 

 
Timber and Wood-Derived Products means timber (including Recycled Timber and 

Virgin Timber but excluding Short-Rotation 
Coppice) and any products that contain wood or 
wood fibre derived from those timbers.  Such 
products range from solid wood to those where 
the manufacturing processes obscure the wood 
element; 

 
Transparency Information means the content of this Contract in its entirety, 

including from time to time agreed changes to the 
Contract, except for (i) any Information which is 
exempt from disclosure in accordance with the 
provisions of the Freedom of Information Act 2000 
(FOIA) or the Environmental Information 
Regulations 2004 (EIR), which shall be 
determined by the Authority, and (ii) any Sensitive 
Information; 

http://www.dstan.mod.uk/faqs.html
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Virgin Timber means Timber and Wood-Derived Products that 

do not include Recycled Timber. 

 

Annex to Schedule 1 

Additional Definitions of Contract iaw. Conditions 44 - 46 (Additional Conditions) 

 

Cost-Plus means the contract price is calculated using the 

total actual Allowable Costs incurred by the 

contractor at the completion of the contract. Interim 

calculations may occur through the life of the 

contract, if appropriate. 
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Schedule 2 - Schedule of Requirements 

Item 
No. 

Item Details Total 
Qty 

Price (£) Ex VAT 

   Per Item Total Inc. 
packaging and 

Delivery** 

1 Aeroshell Development Further De-Risking 
in accordance with the Statement of 
Requirement at Annex A. Limit of Liability. 

 

1 £14,649,572 £14,649,572 

 

 

*as detailed in DEFFORM 96         

**and Delivery if specified in 
Schedule 3 (Contract Data Sheet) 

Total Price Inc. Packaging and 
Delivery ** 

£14,649,572 
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Schedule 3 - Contract Data Sheet 

General Conditions 

Condition 2 – Duration of Contract: 

 

The Contract expiry date shall be: 12/12/24 

Condition 4 – Governing Law: 

 

Contract to be governed and construed in accordance with: English Law 

 

Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) 
irrevocably appointed for Contractors without a place of business in England (or Scotland, 
if Scots Law applies) in accordance with clause 4.g (if applicable) are as follows: 

 

Condition 7 – Authority’s Representatives: 

 

The Authority’s Representatives for the Contract are as follows: 

 

Commercial: as per DEFFORM 111 

 

Project Manager: as per DEFFORM 111 

Condition 18 – Notices: 

 

Notices served under the Contract shall be sent to the following address: 

 

Text has been redacted 

 

Notices can be sent by electronic mail?  Yes 

Condition 19.a – Progress Meetings: 

 

The Contractor shall be required to attend the following meetings: Quarterly Progress 
Reviews 

 

The Authority’s representatives will comply with the reasonable directions of the 
Contractor, in particular for security reasons, when on the Contractor’s premises. 

 

Condition 19.b – Progress Reports: 

 

The Contractor is required to submit the following Reports: Quarterly Progress Reports 

 

Reports shall be Delivered to the following address: Commercial as per DEFFORM 111 
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Supply of Contractor Deliverables 

Condition 20 – Quality Assurance: 

 

Is a Deliverable Quality Plan required for this Contract? Yes 

 

If required, the Deliverable Quality Plan must be set out as defined in AQAP 2105 and 
delivered to the Authority (Quality) within 60 Business Days of Contract Award.  Once 
agreed by the Authority the Quality Plan shall be incorporated into the Contract.  The 
Contractor shall remain at all times solely responsible for the accuracy, suitability and 
applicability of the Deliverable Quality Plan. 

 

Other Quality Assurance Requirements: AQAP 2070, AQAP 2105, AQAP 2110, AQAP 
2210, DEFSTAN 05-061 Pt 1, DEFSTAN 05-061 Pt 4, DEFSTAN 05-061 Pt 9 and 
DEFSTAN 05-135 

 

Condition 21 – Marking of Contractor Deliverables: 

 

Special Marking requirements: N/A 

 

Condition 23 - Supply of Data for Hazardous Contractor Deliverables, Materials and 
Substances: 

 

A completed Schedule 6 (Hazardous Contractor Deliverables, Materials or Substance 
Statement), and if applicable, Safety Data Sheet(s) are to be provided by e-mail with 
attachments in Adobe PDF or MS WORD format to: 

 

a)  The Authority’s Representative (Commercial) 

 

b)  Defence Safety Authority – DESTECH-QSEPEnv-HSISMulti@mod.gov.uk 

 

to be Delivered no later than one (1) month prior to the Delivery Date for the Contract 
Deliverable or by the following date:  

Condition 24 – Timber and Wood-Derived Products: 

 

A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the 
Contract: Data Requirements) is to be provided by e-mail with attachments in Adobe PDF 
or MS WORD format to the Authority’s Representative (Commercial) 

 

to be Delivered by the following date: 12th September 2022. 

Condition 25 – Certificate of Conformity: 

 

Is a Certificate of Conformity required for this Contract? Yes 

Applicable to Line Items: 1 

 

If required, does the Contractor Deliverables require traceability throughout the supply 
chain? Yes     

Applicable to Line Items: 1 

mailto:DESTECH-QSEPEnv-HSISMulti@mod.gov.uk
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Condition 27.b – Delivery by the Contractor: 

 

The following Line Items are to be Delivered by the Contractor: 1 

      

Text has been redacted 

 

Each consignment is to be accompanied by a DEFFORM 129J. 

Condition 27.c - Collection by the Authority: 

 

The following Line Items are to be Collected by the Authority: N/A 

 

Special Delivery Instructions: N/A     

 

Each consignment is to be accompanied by a DEFFORM 129J. 

 

 

Consignor details (in accordance with Condition 27.c.(4)): 

 

Line Items:    Address:  

 

Line Items:    Address:  

 

 

Consignee details (in accordance with condition 22): 

 

Line Items: 1    Address: Ministry of Defence, Abbey Wood, Spruce 3b #1301, Bristol. 
BS34 8JH 

 

Condition 29 – Rejection: 

 

The default time limit for rejection of the Contractor Deliverables is thirty (30) days unless 
otherwise specified here: 

 

The time limit for rejection shall be twenty (20) Business Days. 

Condition 31 – Self-to-Self Delivery: 

 

Self-to-Self Delivery required?  Yes 

 

If required, Delivery address applicable: N/A 

 

Pricing and Payment 

Condition 34 – Contract Price: 

 

All Schedule 2 line items shall be FIRM Price other than those stated below: 
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Line Items; Schedule 2 line items shall be priced as COST PLUS.   

 

Clause 46.  refers 

 

Termination 

Condition 41 – Termination for Convenience: 

 

The Notice period for terminating the Contract shall be twenty (20) days unless otherwise 
specified here: 

 

The Notice period for termination shall be sixty (60) Business Days 

 

Other Addresses and Other Information (forms and publications addresses and official 
use information) 

See Annex A to Schedule 3 (DEFFORM 111) 
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Schedule 3 – Annex A  

DEFFORM 111 

Appendix - Addresses and Other Information 

 

1. Commercial Officer 

Text has been redacted 

 

 

2. Project Manager, Equipment Support Manager or PT Leader (from whom technical 
information is available) 

Text has been redacted 

 

 

3. Packaging Design Authority Organisation & point of contact: 

(Where no address is shown please contact the Project Team in Box 2)  

 

 

4. (a) Supply / Support Management Branch or Order Manager: 

Branch/Name:  

 

(b) U.I.N.   Text has been redacted 

 

5. Intentionally Blank 

 

6. Intentionally Blank 

 

7. Quality Assurance Representative:    

Text has been redacted  

 

AQAPS and DEF STANs are available from UK Defence Standardization, for access to the 
documents and details of the helpdesk visit http://dstan.gateway.isg-
r.r.mil.uk/index.html  [intranet] or https://www.dstan.mod.uk/ [extranet, registration needed]. 

 

8.  Public Accounting Authority 

1.  Returns under DEFCON 694 (or SC equivalent) should be sent to DBS Finance ADMT – 
Assets In Industry 1, Level 4 Piccadilly Gate, Store Street, Manchester, M1 2WD 

 44 (0) 161 233 5397 

 

2.  For all other enquiries contact DES Fin FA-AMET Policy, Level 4 Piccadilly Gate, Store 
Street, Manchester, M1 2WD 

 44 (0) 161 233 5394 

 

9.  Consignment Instructions The items are to be consigned as follows:  

http://dstan.gateway.isg-r.r.mil.uk/
http://dstan.gateway.isg-r.r.mil.uk/
https://modgovuk-my.sharepoint.com/u07/appmprod/log/C:.html¿
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10.  Transport. The appropriate Ministry of Defence Transport Offices are: 

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail Point 3351, BRISTOL BS34 
8JH                       

Air Freight Centre 

IMPORTS  030 679 81113 / 81114   Fax 0117 913 8943 

EXPORTS  030 679 81113 / 81114   Fax 0117 913 8943 

Surface Freight Centre 

IMPORTS  030 679 81129 / 81133 / 81138   Fax 0117 913 8946 

EXPORTS  030 679 81129 / 81133 / 81138   Fax 0117 913 8946 

B.JSCS 

JSCS Helpdesk No. 01869 256052 (select option 2, then option 3) 

JSCS Fax No. 01869 256837 

Users requiring an account to use the MOD Freight Collection Service should contact 
UKStratCom-DefSp-RAMP@mod.gov.uk in the first instance. 

 

11. The Invoice Paying Authority 

Ministry of Defence, DBS Finance, Walker House, Exchange Flags Liverpool, L2 3YL                     

 0151-242-2000 Fax:  0151-242-2809 

Website is: https://www.gov.uk/government/organisations/ministry-of-
defence/about/procurement#invoice-processing 

 

12.  Forms and Documentation are available through *: 

Ministry of Defence, Forms and Pubs Commodity Management PO Box 2, Building C16, C 
Site, Lower Arncott, Bicester, OX25 1LP  (Tel. 01869 256197  Fax: 01869 256824) 

Applications via fax or email: Leidos-FormsPublications@teamleidos.mod.uk 

 

* NOTE 

1. Many DEFCONs and DEFFORMs can be obtained from the MOD Internet Site: 
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm 

 

2. If the required forms or documentation are not available on the MOD Internet site requests 
should be submitted through the Commercial Officer named in Section 1.   

 

mailto:UKStratCom-DefSp-RAMP@mod.gov.uk
mailto:Leidos-FormsPublications@teamleidos.mod.uk
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm
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Schedule 4 - Contract Change Control Procedure (i.a.w. Clause 6.d) for Contract No: 

704002450 DNO/110 

 

Authority Changes 

1. The Authority shall be entitled to propose any change to the Contract (a " Change") or (subject to 
Clause 2) Changes in accordance with this Schedule 4.   

2. Nothing in this Schedule shall operate to prevent the Authority from specifying more than one 
Change in any single proposal, provided that such changes are related to the same or similar matter 
or matters. 

 

Notice of Change 

3. If the Authority wishes to propose a Change or Changes, it shall serve a written notice (an "Authority 
Notice of Change") on the Contractor. 

4. The Authority Notice of Change shall set out the Change(s) proposed by the Authority in sufficient 

detail to enable the Contractor to provide a written proposal (a "Contractor Change Proposal") in 
accordance with clauses 7 to 9 (inclusive).  

5. The Contractor may only refuse to implement a Change or Changes proposed by the Authority, if 

such change(s):  

a. would, if implemented, require the Contractor to deliver any Contractor Deliverables under the 
Contract in a manner that infringes any applicable law relevant to such delivery; and/or 

b. would, if implemented, cause any existing consent obtained by or on behalf of the Contractor in 
connection with their obligations under the Contract to be revoked (or would require a new necessary 
consent to be obtained to implement the Change(s) which, after using reasonable efforts, the 
Contractor has been unable to obtain or procure and reasonably believes it will be unable to obtain or 
procure using reasonable efforts); and/or 

c. would, if implemented, materially change the nature and scope of the requirement (including its 
risk profile) under the Contract;    

and: 

d. the Contractor notifies the Authority within 10 (ten) Business Days (or such longer period as 
shall have been agreed in writing by the parties) after the date of the Authority Notice of Change that 
the relevant proposed Change or Changes is/are a Change(s) falling within the scope of Clauses 5.a, 
5.b and/or 5.c providing written evidence for the Contractor's reasoning on the matter; and  

e. further to such notification:  

(1) either the Authority notifies the Contractor in writing that the Authority agrees, or 

(where the Authority (acting reasonably) notifies the Contractor that the Authority 
disputes the Contractor's notice under Clause 5.d) it is determined in accordance 
with Condition 40 (Dispute Resolution), that the relevant Change(s) is/are a 
Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c; and 

(2) (where the Authority either agrees or it is so determined that the relevant Change(s) 
is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c) the 
Authority fails to make sufficient adjustments to the relevant Authority Notice of 
Change (and issue a revised Authority Notice of Change) to remove the 
Contractor's grounds for refusing to implement the relevant Change under Clauses 
5.a, 5.b and/or 5.c within 10 (ten) Business Days (or such longer period as shall 
have been agreed in writing by the parties) after:  

i) the date on which the Authority notifies in writing the Contractor that the Authority agrees that 
the relevant Change(s) is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c); or  
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ii) the date of such determination.  

 
6. The Contractor shall at all times act reasonably, and shall not seek to raise unreasonable 
objections, in respect of any such adjustment.  

 

Contractor Change Proposal 

7. As soon as practicable, and in any event within: 

a. (where the Contractor has not notified the Authority that the relevant Change or Changes is/are 
a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c in accordance with Clause 5) fifteen 
(15) Business Days (or such other period as the Parties agree (acting reasonably) having regard to the 
nature of the Change(s)) after the date on which the Contract shall have received the Authority Notice 
of Change; or  
b. (where the Contractor has notified the Authority that the relevant Change or Changes is/are a 
Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c in accordance with Clause 5 and: 

(1) the Authority has agreed with the Contractor's conclusion so notified or it is determined under 

Condition 40 (Dispute Resolution) that the relevant Change(s) is/are a Change(s) falling within the 
scope of Clauses 5.a, 5.b and/or 5.c and the Authority has made sufficient adjustments to the relevant 
Authority Notice of Change (and issued a revised Authority Notice of Change(s)) to remove the 
Contractor's grounds for refusing to implement the relevant Change(s) under Clauses 5.a, 5.b and/or 
5.c) fifteen (15) Business Days (or such other period as the parties shall have agreed (both parties 
acting reasonably) having regard to the nature of the Change(s)) after the date on which the Contractor 
shall have received such revised Authority Notice of Change; or   
(2) the Authority has disputed such conclusion and it has been determined in accordance with 
Condition 40 (Dispute Resolution) that the relevant Change(s) is/are not a Change(s) falling within the 
scope of Clauses 5.a, 5.b and/or 5.c) fifteen (15) Business Days (or such other period as the parties 
shall have agreed (both parties acting reasonably) having regard to the nature of the Change(s)) after 
the date of such determination, 

the Contractor shall deliver to the Authority a Contractor Change Proposal. For the 
avoidance of doubt, the Contractor shall not be obliged to deliver to the Authority a 
Contractor Change Proposal where the Contractor notifies the Authority, and the 
Authority agrees or it is determined further to such notification in accordance with 
Clause 5, that the relevant Change or Changes is/are a Change(s) falling within the 
scope of Clauses 5.a, 5.b and/or 5.c.   

8. The Contractor Change Proposal shall comprise in respect of each and all Change(s) proposed: 

a. the effect of the Change(s) on the Contractor’s obligations under the Contract; 

b. a detailed breakdown of any costs which result from the Change(s); 

c. the programme for implementing the Change(s); 

d. any amendment required to this Contract as a result of the Change(s), including, where 

appropriate, to the Contract Price; and  

e. such other information as the Authority may reasonably require. 

9. The price for any Change(s) shall be based on the prices (including rates) already agreed for the 
Contract and shall include, without double recovery, only such charges that are fairly and properly 
attributable to the Change(s). 

 

Contractor Change Proposal – Process and Implementation 

10. As soon as practicable after the Authority receives a Contractor Change Proposal, the Authority 
shall:  

a. evaluate the Contractor Change Proposal; and 
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b. where necessary, discuss with the Contractor any issues arising (and (in relation to a Change(s) 
proposed by the Authority) following such discussions the Authority may modify the Authority Notice of 
Change) and the Contractor shall as soon as practicable, and in any event not more than ten (10) 
Business Days (or such other period as the Parties shall have agreed in writing) after receipt of such 
modification, submit an amended Contractor Change Proposal. 

11. As soon as practicable after the Authority has evaluated the Contractor Change Proposal 

(amended as necessary) the Authority shall: 

a. either indicate its acceptance of the Change Proposal by issuing a DEFFORM10B in 
accordance with Condition 6 (Formal Amendments to the Contract), whereupon the Contractor shall 
promptly sign and return to the Authority the Contractor's DEFFORM 10B indicating their unqualified 
acceptance of such amendment in accordance with, and otherwise discharge their obligations under, 
such Condition and implement the relevant Change(s) in accordance with such proposal; or 

b. serve  Notice on the Contractor rejecting the Contractor Change Proposal and withdrawing 

(where issued in relation to a Change or Changes proposed by the Authority) the Authority Notice of 
Change (in which case such notice of change shall have no further effect). 

12. If the Authority rejects the Contractor Change Proposal, it shall not be obliged to give its reasons 

for such rejection. 

13. The Authority shall not be liable to the Contractor for any additional work undertaken or expense 
incurred in connection with the implementation of any Change(s), unless a Contractor Change 
Proposal has been accepted by the Authority in accordance with Clause 11a. and then subject 
only to the terms of the Contractor Change proposal so accepted. 

 

Contractor Changes 

14. If the Contractor wishes to propose a Change or Change(s), they shall serve a Contractor Change 

Proposal on the Authority. Such proposal shall be prepared and reviewed in accordance with and 
otherwise be subject to the provisions of Clauses 8 to 13 (inclusive). 
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Schedule 5 - Contractor's Commercial Sensitive Information Form (i.a.w. condition 12) 

Contract No: 704002450 DNO/110      

 

Table has been redacted in its entirety 
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Schedule 6 - Hazardous Contractor Deliverables, Materials or Substances Supplied 

under the Contract 

 

Data Requirements for Contract No:  704002450 DNO/110     

 

Hazardous Contractor Deliverables, Materials or Substances 

Statement by the Contractor 

 

 
Contract No: 704002450 DNO/110      

 

Contract Title: Aeroshell Development Further De-Risking 

 
Contractor: Lockheed Martin UK Ampthill Ltd       

 
Date of Contract: 01/12/22        

 

* To the best of our knowledge there are no hazardous Contractor Deliverables, materials or 
substances to be supplied.   

 
* To the best of our knowledge the hazards associated with materials or substances to be 
supplied under the Contract are identified in the Safety Data Sheets (Qty:     ) attached in 
accordance with condition 23.    

 

 
Text has been redacted 

 
Date: 09 November 2022        

 

* check box () as appropriate  

 ......................................................................................  
 

To be completed by the Authority  

 
Domestic Management Code (DMC):        

 
NATO Stock Number:        

 
Contact Name:        

 
Contact Address:        

 

Copy to be forwarded to: 
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Hazardous Stores Information System (HSIS) 

Defence Safety Authority (DSA)  

Movement Transport Safety Regulator (MTSR)  

Hazel Building Level 1, #H019 

MOD Abbey Wood (North) 

Bristol BS34 8QW 
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Schedule 7 - Timber and Wood- Derived Products Supplied under the Contract 

 
Data Requirements for Contract No: 704002450 DNO/110      

 

The following information is provided in respect of Condition 24 (Timber and Wood-Derived 
Products): 

 

Schedule of 
Requirements 

item and 
timber product 

type 

Volume of 
timber 

Delivered to 
the Authority 

with FSC, 
PEFC or 

equivalent 
evidence 

Volume of 
timber 

Delivered to 
the Authority 

with other 
evidence 

Volume (as Delivered 
to the Authority) of 

timber without 
evidence of 

compliance with 
Government Timber 
Procurement Policy 

Total volume 
of timber 

Delivered to 
the Authority 

under the 
Contract 

     N/A                         
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Schedule 8 - Acceptance Procedure (i.a.w. condition 28) for Contract No: 704002450 

DNO/110      


