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Schedule of Works

Pellows WDS – New Office Building 

	1.0
	Site preparation


	

	1.01

	Scope of Works

The works involve the provision of a new Two storey office building.
The works comprise the following:

New raft foundation
Cavity construction with render and slate tile finish
Slate roof with PV
Surface water drainage
Aluminium double-glazed windows

Aluminium double-glazed doors 

New entrance ramp
Plasterboard ceilings
Vinyl, carpet and barrier mat flooring

Plasterboard and painted wall finishes

Lighting

Electric space and water heating

Small power and data

Fire Detection, Emergency Lighting and Alarm
Soakaway 

Radon sump 

Disabled Parking Bays with electric vehicle charging.  
Note: Existing Portcabins to be relocated by Employer

	

	1.02
	Drawings

This schedule is to be read in conjunction with the following drawing numbers and documents.

Drawings

3942 10 

3942 11

3942 12

3942 13 

Schedule of works

Schedule of doors

Schedule of finishes 


	

	1.03
	Site Visit

The Contractor must, during their site inspection, make all necessary measurements and allowances to undertake and complete the works. No claims will be entertained that result from the Contractor's failure to undertake a Pre-tender inspection and fully familiarise themselves with the Scope of the Works.


	

	1.04
	Existing Health & Safety File

In order to view the existing Health & Safety file please contact: jo@pellows.co.uk 

	


	1.05
	Schedule of Conditions

Prior to the works commencing, it will be the Contractor's responsibility to draw to the attention of the Contract Administrator any areas of damage to the work areas, site compound area and access routes and for recording such damage.  Should damage result during the course of the works it will be made good at no cost to the Contract.


	

	1.06
	Programme of Works

At Tender stage, the Contractor shall prepare a detailed programme as to how they propose to undertake and complete the works within the specified Contract period. Two copies of the Contractor's programme will be required for the Contract Documents.

	

	1.07
	Site Access
The Contractor is to have made due allowance for local conditions, the nature and accessibility of the site, the nature and extent of the operations and storage space for materials, including all handling and transporting due to site conditions, the nature of the ground and limited head room. 


	

	1.08
	Protection of Surfaces
The Contractor is to adequately protect any existing surfaces being retained in areas adjacent to the works or used for access through to the works. 


	

	1.09
	Scaffolding/Access Platforms

Provide and erect as necessary all access platforms, scaffolding, special scaffolding, etc, raised from ground or floor level to ensure the proper and safe execution of the works in accordance with BS5973-Code of Practice for Access on Working Scaffolds and Special Scaffold structures in steel, which should be read in conjunction with the Construction (Health & Safety and Welfare) regulations 1996. 


	

	1.10

	Excavations 

Allow to adequately protect all excavations during and whilst open for the duration of works.  Excavations to be made safe immediately for both site operatives but also the general public, staff and visitors etc. 


	

	1.11

	Site Setup
Working hours are to be between 06:00 – 18:00 Monday to Friday, should the contractor wish to undertake any out of hours working or weekend working, prior written consent is required from the Contract Administrator. Part of this will include any necessary health and safety precautions required to be set up and other local considerations that need to be accessed.


	

	1.12
	Temporary Signs


The contractor is to provide and erect all necessary signage to adequately warn operatives, visitors and staff on the adjacent site of all construction related risks for the duration of the works.

Notices t
	

	1.13
	Security

The contractor must ensure the site is kept secure from unauthorised access and tidy at the end of each day, the site manager is to ensure that these duties are meet.

The contractor is to provide adequate protection to all sections of the site where works are undertaken throughout the duration of the project and upon completion of the works ensure that all areas affected by the works are left in a clean and tidy condition. Throughout the project, all associated materials and deliveries are to be kept within the confines of the contractor’s compound and regular removal of surplus building materials removed from site to a suitable registered waste facility.


	

	1.14
	Contractors Compound and Welfare Facilities

The contractor will be able to utilise an external area of the facility to act as their site compound for the storage of materials.  The Employer will make available adequate provision for toilet facilities, washing and welfare facilities for the full duration of the works. Exact areas to be agreed with contract administrator prior to commencement of works. The Contractor shall be permitted to use the on-site water and power supplies for the purposes of undertaking the works and providing Health, Safety and Welfare. The Contractor will be responsible for providing all trailing leads and temporary connections. 

All skips are to be lockable and are to be locked when not in use overnight.

	

	1.15
	Asbestos

The existing temporary building on site will be removed by the Employer and the site left clear and ready for works to commence.  Therefore it is assumed that any asbestos risk will be removed also.  However, should any suspect materials be uncovered during the works the contractor is to stop works and call in a specialist to confirm and advise on the appropriate remedial action.  

	

	1.16
	Products

In all cases products referred to in this schedule of works are equivalent approved


	

	1.17
	Site Services Scan

Allow to undertake a full buried services scan of all work areas at the outset of the works and as excavation works commence.  Allow to identify with marker tape any unidentified services discovered throughout the course of the works. 


	

	1.18
	Overhead cables 

Please be advised, there are overhead cables in close proximity to the works area.  Please bear this in mind when lifting materials (craneage) and erecting scaffolding etc.


	


	2.0
	Ground Works

	

	2.01
	Disconnect/isolate services to work areas and generally prepare for demolition/strip out works.


	

	2.02
	Carry out GPR survey of the works area to locate underground services including surface and foul water drainage routes.

	

	2.03
	Allow a provisional sum of £5,000 to redirect any services as required.  

	£5,000.00

	2.04
	Before starting work check invert levels and positions of existing surface water drain, inspection chambers and manholes. Scan area to confirm no obstruction to new route. Allow to saw cut tarmacadam which will form new drainage routes. Hand dig trench routes as indicated on drawing. Allow to set aside suitable materials for backfilling and remove unwanted arisings from site.

	

	2.05
	Allow to install all new foul and surface water drainage as per drawings and notes under “foul and surface water drainage” on drawing 3942.


	

	2.06
	Allow to supply and install soakaway as per drawings and notes under “foul and surface water drainage” on drawing 3942. 


	


	3.0
	Raft slab and foundations 

	


	3.01
	Allow to form new solid suspended raft slab and foundation in accordance with drawings and “Raft slab and foundation notes” on drawing 3942 12.
To include horizontal flexible DPC as per “DPC” notes on the same drawing.


	

	3.02
	Allow to form radon sumps as indicated as raft/slab works proceed.  

	

	4.0
	Roof Construction


	

	4.01
	Allow to provide and install new roof construction in accordance with drawings and construction notes on section drawing 3942 12.  


	

	4.02


	Allow for any works associated with PV installation.   


	

	4.03
	Rainwater goods – to include 125mm half round gutters and 75mm diameter downpipes in black UPVC. 

	

	5.0
	Wall Construction


	

	5.01
	New cavity wall construction to be formed in accordance with all drawings and in accordance with notes on section drawing 3942 13

Cavity wall construction to be formed centrally on foundations to consist of 100mm blockwork outer skin, Cavity filled with 100mm Celotex CW4000 Insulation or similar approved. Block to be 1.13 W/mK dense concrete blockwork 100mm inner leaf or equivalent approved.

External wall construction to achieve minimum U-value of 0.18W/m2K.

Wall ties to be provided at 900mm horizontal and 450mm vertical centres.  At vertical edges of an opening, additional ties to be used at a rate of one per 300mm height and located at not more than 225mm from the edge.  Wall ties to be Staifix RT2 Type 2 Tie (200mm by Ancon or equivalent approved with insulation retaining clips.  

DPC to be formed as wall is built at least 150mm above level of adjacent ground.  All DPC’s should be laid continuous and lapped or welted at joins with 100mm lap where required.  A clear cavity at least 225mm to be maintained below DPC level to ensure that the cavity can drain freely.

Close all cavities to openings using 100mm insulated cavity closers or equivalent.

Provide cavity trays above and all openings incorporating cavity wall weep vents.

Movement joints in masonry walls to be provided in accordance with BS 5628-3 at 6000mm centres, with the first movement joint to be approximately 3000mm from the corner.  Movement joints to be built in as work proceeds to comprise vertical butt joint to be filled with compressible joint filler.  
	

	5.02
	Allow to supply and install render finish in accordance with notes on section drawings 3942 13.

Render Finish to comprise 19mm thick sand/cement render to BS 5262 with Belcast formed all around base above DPC.  Render to be painted.  


	

	5.03
	Allow to supply and install handing slate finish in accordance with notes on section drawings 3942 13.

Slate hanging on horizontal treated battens onto 50mm treated vertical battens.  Installed in accordance with manufacturers instructions.  50mm batten vented at the top and bottom, install inspect proof mesh.  

Slates fixed to support battens in order to provide a drained and vented cavity whilst closing the cavity in the event of a fire.  Open state intumescent battens as required in accordance with manufacturers instructions.  


	

	6.0
	Interim Floor Construction 


	

	6.01
	Provide and install new 253 x 47mm Possi joists at 400mm centres as indicated on the plans and in accordance with “Intermediate floor” nots on drawing 3942 13.  New engineered joists to be supported off external and internal load bearing walls.

Floor deck to comprise 22mm thick chipboard Type P5 or P7.  

Where indicated allow to supply and install 100mm thick mineral wool insulation into the floor void. 


	

	7.0
	External Windows and Doors


	

	7.01
	Allow to provide and install extruded profiled aluminium double-glazed external doors and fixed lights as per drawings. Doors to be commercial grade and have factory fitted draught strips, level threshold, weathered bottom, EPDM rubber weather seal and floor spring closer.  Door to be powder coated to match existing.  Door to be factory fitted with mortice lock to be suited to existing college keys.  All glazing below 800mm of finished floor level, included within doors or within 300mm horizontally of a door opening to be toughened. Fixed light over door.
Doors to achieve current U value of 2.2W/m2K. 
Allow for galvanized door stops to all doors.  
Allow for insulated cavity closers to all structural openings. 


	

	7.02
	Allow to provide and install extruded profiled aluminium double-glazed windows and vent lights as per drawing no. KW-153-22. to proposed extension. Windows to provide current U-values with all glazing below 800mm of finished floor level to be toughened or similar.  Windows to be powder coated finish to match existing.  Windows to have factory fitted ironmongery, trickle vents and sills.  Windows to provide background ventilation via trickle vents of 8000mm2 per room typically 1.75m above floor level.  Allow to install DPC to window sill and seal entire perimeter with mastic.  Allow for MDF or similar approved internal window cills. 
Allow for insulated cavity closers to all structural openings. 
	


	8.0
	Internal Partitions

	

	8.01
	Allow to construct new internal partitions in accordance with drawings and “Internal non-load bearing partition walls” notes on drawing 3942 11.  

New internal non-load bearing walls to be constructed using 90x40mm C.L.S softwood studs at 400mm centres with matching head and sole plates finished either side with 1 layer of 15mm Gyproc plaster board, finished with a 3mm skim ready to receive decoration. 
Where required all to insulate between studs as indicated on drawings.  
Form internal door openings as works progress.  

	

	8.02
	Supply and fit 25mm thick white primed MDF bull nosed window board to form window sills

	

	8.03


	Supply and fit new door-set, ironmongery and accessories to door positions as per door schedule. 


	

	9.0
	New Staircase


	

	9.01
	Supply and fit new staircase and balustrade as shown.  Staircase to be MDF/softwood and constructed in accordance with drawings 3942 11, 12 and 13 and as per “Stairs” notes on drawing 3942 13.  

	

	10.0
	New Ceilings

	

	10.01
	Allow to provide and install new 15mm plasterboard ceiling to both intermediate floor and first floor.  All joints taped and finished with a 3mm skim finish in readiness to receive decoration.  

	

	10.02
	To first floor ceiling allow to supply and install new loft access hatch and drop down ladder.  

Form new loft hatch. Cut plaster board ceiling and modify ceiling joists and trim new opening to allow for new hatch, size approx. 850mm x 850mm.  Allow to provide and install new proprietary loft hatch.  Example product https://accesspanelsdirect.com/product/made-to-measure-loft-hatch/?gclid=EAIaIQobChMIweaKuZ3o_wIV9gWiAx0ojQQXEAQYBCABEgIBkPD_BwE

	

	10.03
	In accordance with manufacturers instruction supply and fit concertina loft ladder to suit existing floor to ceiling height (circa 9ft).  Example product 

https://www.laddersandscaffoldtowers.co.uk/acatalog/Concertina-Loft-Ladders.html?gad=1&gclid=EAIaIQobChMIkPS-_Zzo_wIVh9LtCh3QegtBEAQYASABEgIYmPD_BwE

	


	11.0
	Surface Finishes

	

	
	Flooring
	

	11.01
	Allow to provide and install non-slip safety vinyl Altro Walkway 20 flooring to all areas indicated in finishes schedule.  All vinyl floor coverings and to be installed in accordance with manufacturers’ guidelines, including provision of plywood sheeting or latex coating substrate.  Supply and fit threshold strips to doorways. Tackifier adhesive to be used to lay in accordance with manufacturers guidelines.  

	

	11.02
	Allow to provide and install lay-in flexible vinyl skirting to all vinyl floor areas.  Vinyl skirting to be hot-welded to new floor covering.  Skirting to be 100mm high and colour to be black. 

	

	11.03
	Allow to provide and install new Burmatex carpet tiles flooring to all areas indicated in finishes schedule.  
All carpet floor coverings and to be installed in accordance with manufacturers’ guidelines.

Supply and fit threshold strips to doorways. 


	

	11.04
	Allow to supply and install timber skirting, 100mm high in white to all carpeted areas.

	

	11.05
	All to supply and fit, Burmatex 7700 grimebuster entrance matting or equivalent, deep heavy duty carpet sheet, all in accordance with the manufacturer’s instructions.  Assumed size, width of corridor by entrance door, depth 1.5m deep.  

	

	
	Walls

	

	11.06
	Decorate newly plastered surfaces with Dulux vinyl emulsion or equivalent.  Decoration to be in accordance with manufacturer’s guidelines. Colour TBC

	

	11.07
	Allow to decorate all new timber work, including, sills, architraves, staircase, timber sills etc using Dulux Water Based Gloss or equivalent in accordance with manufacturer’s guidelines.  Colour to be white.

	

	
	Wall Protection (Whiterock and tiling) 


	

	11.08
	Allow a £2,000.00 provisional sum for Whiterock installation as required to locker rooms and WCs
Allow for all junction and termination strips, adhesives etc and generally install in accordance with manufacturers recommendations.  

https://www.altro.com/uk/products/altro-whiterock-white 

	£2,000.00

	11.09
	Allow provisional sum of £1,500 for tiling to WC and kitchen splashbacks as required.  

	£1,500.00


	
	Ceiling 


	

	11.10
	Decorate newly plastered surfaces with Dulux vinyl emulsion or equivalent.  Decoration to be in accordance with manufacturer’s guidelines. Colour to be white

	

	
	Kitchen installation 

	

	
	Ground Floor Staff Room


	

	11.11
	To staff room supply and fit new Witney Dove Grey Howdens kitchen as per drawing 3942 11. Base unit as shown, wall units maximised along long wall only. Contractor to perform all associated M&E work.
To include integrated under counter fridge

To include integrated under counter dishwasher


	

	11.12
	Allow to supply and install new Howdens 3m x 38mm Square Edge White Sparkle Quartz Effect Laminate worktops, mitred and glued joints. All exposed cut edges of worktops not abutting a wall to receive stainless steel capping trim piece.

All worktops to be receive mastic sealant to walls in readiness for Whiterock splash backs

	

	11.13
	Allow to supply and install Ashworth 1.5 Bowl Reversible Inset Stainless Steel Kitchen Sink.  Allow to supply and install hands-free infra-red operation tap.

	

	
	First Floor Staff Room


	

	11.14
	To staff room supply and fit new Witney Dove Grey Howdens kitchen as per drawing 3942 11. Base unit as shown, wall units maximised along long wall only. Contractor to perform all associated M&E work.
To include integrated under counter fridge

To include integrated under counter dishwasher


	

	11.15
	Allow to supply and install new Howdens 3m x 38mm Square Edge White Sparkle Quartz Effect Laminate worktops, mitred and glued joints. All exposed cut edges of worktops not abutting a wall to receive stainless steel capping trim piece.

All worktops to be receive mastic sealant to walls in readiness for Whiterock splash backs

	

	11.16
	Allow to supply and install Ashworth 1.5 Bowl Reversible Inset Stainless Steel Kitchen Sink.  Allow to supply and install hands-free infra-red operation tap.

	


	
	Sanitary installation

	

	11.17
	To WCs, allow to supply and fit new WC’s as shown on drawings.  WCs to be ideal standard contour 21 WC and 4.5L cistern.  WC  to be close coupled, wall mounted with grey toilet seat and spatula lever.  WC to be bolted to floor and walls and sealed with mastic.


	

	11.18
	To WC’s, allow to supply and fit washbasins and taps as shown on drawings. Ideal Standard Contour 21 basin 1 Tap hole short projection, wall hung with chrome bottle trap with no pedestal. Taps: Armitage Shanks Contour 21 TMV3 Thermostatic mixer tap with extender lever handle


	

	11.19
	To disabled WC allow to provide and install new Part M pack to disabled WC comprising

Two vertical grab rails (either side of basin) 

One vertical grab rail (adjacent to WC) 

One fixed horizontal grab rails adjacent to WC

1 drop-down handrail to WC
Fold up shower seat 
Doc M colour TBC.

	

	11.20
	Allow to form sloped floor (level access) shower tray to corner floor gulley and provide corner shower curtain (with tie-back)

Provide and install Mira Print 9.5kW  white electric shower


	

	
	Final finishes

	

	11.21
	Supply and fit Coat Hooks as per door and Ironmongery schedule to be Assa Abloy Union Robe Hook AL8723AS.

Specific number and locations TBC by client.  Allow provisional sum of £1,000.00 to supply and install

	£1000,.00



	11.22
	Allow to provide and install new door stops to all internal doors, new door stops to be Assa Abloy Aluminium Half Moon Door Stop.

	

	11.23
	Allow a £500.00 Provisional Sum to supply and install Fire Safety Signage  
                                   
	£500.00

	11.24
	Allow a provisional sum of £3,000 for new MDF/whiterock boxings and/or repairs to existing service pipework boxings as required

	£3,000.00

	11.25
	Allow a provisional sum of £2,000 for new shatter resistant/laminated mirrors to WC's, toilet roll holders, soap dispensers etc.


	£2,000.00

	11.26

	Allow a PS of £5,000 for internal blinds to client specification.


	£5,000.00


	12.0
	Services installation – Employers Requirements

	

	12.01
	General

The Contractor is expected to design, install and commission the mechanical and electrical services of the project. The Employer’s Requirements are set out as follows in the schedule and as per indicative drawings 

Mechanical and Electrical working drawings will need to be prepared by the contractor, fully co-ordinated with the existing building layout, architecture, structure and services. The drawings and documentation produced by the contractor shall be an all-encompassing package of information, with all relevant items incorporated to allow the client’s representative to comment effectively on all aspects of the works. 

The Employer’s representative shall be allowed 2 weeks to comment on the Contractor’s proposals. This shall be incorporated in the programme. Should amendments be required the client’s representative shall ensure the contractor incorporates these prior to passing to the client.
The Contractor shall include for everything necessary to form a complete design and working installation in every aspect. The installations will require detailed thought and planning, and a high degree of co-ordination with the client. It should be noted that the structure may dictate the service routes, which may not necessarily be the most direct.

The positions and arrangement of all equipment identified on the contractor’s drawings, shall be agreed with the client, prior to installation.

The design, installation and commissioning shall be carried out to the full requirements of industry guides, specifications, standards, regulations and codes of practice.


	

	12.02
	Lighting

Allow to design, provide and install new lighting system in accordance with drawings and “Light fittings” notes on drawing 3942 11.  

Lighting to be provided by means of LED luminaries as manufactured by Thorn to provide luminaire efficiency not less than values stated in HM Government Non-domestic Building Services Compliance Guide, selected to harmonise with room décor and function.
All new LED lighting and standalone emergency lighting to include all controls, switching and key test switching.

The setting out of the final locations of all luminaries and other accessories shall be agreed with the Contract Administrator.

All lighting controls shall be in accordance with Building Regulations Part L.

The installation of the works shall be undertaken by a National Inspection Council for Electrical Installation Contracting (NICEIC) approved and registered contactor.

	

	12.03
	External Lighting
Scope to be agreed, but all lighting to be bat friendly.  Allow £1,000.00 provisional sum.  


	£1,000.00

	12.04
	Fire Detection, Emergency Lighting and Alarm
Allow to design, provide and install new fire detection system in accordance with drawings and “Smoke Detection and Carbon monoxide alarm” and “Fire alarm system” notes on drawing 3942 11.  

Generally the Services Contractor shall appoint a BAFE approved Fire Alarm specialist to design, manage and co-ordinate, supply, offload store, install, protect and commission all necessary components to modify the existing system to suit the refurbished scheme will include all new sounders beacons, manual call points, void detection and remote indication in accordance with the latest requirements of BS 5839. Design, extend and modify the existing fire alarm system including all new interfaces, call points and sounder beacons.
Emergency lighting shall be by use of key-test standalone decorative LED emergency downlights and bulkheads. Emergency lighting supply and installation should be of the non-maintained type as per BS 5266 Part 1:2003.

The installation of the works shall be undertaken by a National Inspection Council for Electrical Installation Contracting (NICEIC) approved and registered contactor.

Test and commission the fire alarm system and provide certification.


	

	12.05
	Small Power
Allow to design, provide and install new small power installation in accordance with drawings and “Electrical” notes on drawing 3492 11, installation contained in 2-compartmnent white PVC dado trunking to the following rooms
Allow for (final positions to be agreed with employers) 
Ground Floor 

3 no. single cleaners sockets (hallway and locker room)

4 no. double sockets to Reception 

2 no. double sockets to Store 

8 no. double sockets to Meeting Room

Shaving socket to disabled WC

3 no. double sockets to staff room with power for fridge and dishwasher 

Power for extract fans, ASHP etc as required. 

First floor 

1no. single cleaners socket to landing

4 no. double sockets to office

4 no. double sockets to office

4 no. double sockets to office 

4 no. double sockets to office

3 no. double sockets to staff room with power for fridge and dishwasher 

Power for extract fan as required.  

The complete installation shall be undertaken by an NICEIC approved and registered contractor.

	

	12.06
	PV installation 

Allow a provisional sum to design, provide and install new roof mounted solar panel (PV) installation.  The system size, type etc is yet to be agreed, but provisional sum is based upon a 10Kw, with 3 Phases Solis Inverter and 28no 425w Panels.  

	£20,000.00

	12.07
	Data

Allow to design, provide and install new small power installation in accordance with drawings and “Electrical” notes on drawing 3492 11, all to be installed in 2-compartmnent white PVC dado trunking to the following rooms
Ground Floor 

4 no. double sockets to Reception 

2 no. double sockets to Store 

8 no. double sockets to Meeting Room

First floor 

4 no. double sockets to office

4 no. double sockets to office

4 no. double sockets to office 

4 no. double sockets to office

Allow infrastructure for wireless access point in ceiling.

The complete installation shall be undertaken by an NICEIC approved and registered contractor.


	

	12.08
	Heating

Allow £25,000.000 provisional sum to design and install new electric heat pump and radiator installation throughout, to include BWIC, bases, drainage etc.  

	£25,000.00

	12.09


	Water heating 

Allow to provide the following water hearing provision 
Zip aqua point 3 15L instantaneous water heater to feed Kitchen sink, and three WC sinks.  Boiler to be located in kitchen base unit on GF.  

	

	12.10
	Security Provision
Extent of new security provision not yet determined.  Allow provisional sum of £2,500 to provide security alarm as required by the Employer.  Scope TBC.  

	£2,500.00

	12.11
	Ventilation 
Allow to design, provide and install the following mechanical extraction in accordance with drawings and the “Ventilation Systems” notes on drawing 3942 11.  
GF – disabled WC – 15 L/S extraction 

GF – WC – 15 L/S extraction 

GF – Kitchen C – 15 L/S extraction 

FF – WC – 15 L/S extraction 


	

	12.12
	Allow to a Stannah Midilift SL platform lift.  Lift to be 950x1400mm carriage with two stops at ground and first floor.  The lift is to be hydraulic constant pressure type.  Finish to be powder coated steel infill panels as per standard specification.  

To feature emergency telephone handset with call out function.  

Standard specification required only, no additional features specified.  


	

	12.13
	Allow £5,000.00 provisional sum for the installation of an electric vehicle charging point


	£5,000.00


	13.0
	External Works


	

	13.01


	Allow to form new ramped access and handrail in accordance with drawings and “Ramped Access” notes on drawing 3942 11 as follows;

Ramp gradient to be 1:15 with a 333mm rise and 2m headroom. Surface width between building and kerb of 1500mm.  Top landing to have cross gradient back towards building of 1:60 to Aco drain.  Brick built retaining wall to extend 100mm above FFL of ramp to form kerb edge and base for handrail.  Ramp finish to be tarmac to match existing.

Continuous handrails to ramp to be provided to both sides, formed off building to building side and 100mm brick-built upstand on ramp edge at open side of ramp.  Powder coated stell handrail to be 900-1100mm above pitch line of ramp and have a diameter of 40-50mm. Colour TBA with CA.  Handrail to include 300mm projection beyond end of ramp. 

Ramp handrails to generally be in accordance with the requirements of Part M2 of the building regulations. 


	

	13.02


	Allow to form Stepped access to rear entrance formed, as above and in accordance with building regulations part M and K.


	

	13.03
	Allow to reinstate tarmac to all areas affected by the works to match existing.


	

	13.04
	Allow for line-marking/hatching to outline disabled parking bays and electronic vehicle charging in accordance with drawing 3942 11 
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