

Framework Schedule 6 (Order Form Template and Call-Off Schedules) Crown
Copyright 2018

Framework Schedule 6 (Order Form and Call-Off Schedules)

Part A

Order Form Template

CALL-OFF REFERENCE:	
THE BUYER:	NHS Midlands and Lancashire CSU
BUYER ADDRESS	Heron House, 120 Grove Road, Stoke-on-Trent, ST4 4LX
THE SUPPLIER:	Trustmarque Solutions Limited
SUPPLIER ADDRESS:	85 Great Portland Street, London. W1W 7LT
REGISTRATION NUMBER:	
DUNS NUMBER:	
SID4GOV ID:	N/A

APPLICABLE FRAMEWORK CONTRACT

This Order Form is for the provision of the Call-Off Deliverables and dated 6th March 2023

It's issued under the Framework Contract with the reference number RM3821 for the provision of Data and Applications Solutions.

CALL-OFF LOT(S):
Lot 1d

CALL-OFF INCORPORATED TERMS

The following documents are incorporated into this Call-Off Contract. Where numbers are missing, we are not using those schedules. If the documents conflict, the following order of precedence applies:

1. This Order Form including the Call-Off Special Terms and Call-Off Special Schedules.
2. Joint Schedule 1(Definitions and Interpretation) RM3821
3. The following Schedules in equal order of precedence:

Framework Schedule 6 (Order Form Template and Call-Off Schedules) Crown
Copyright 2018

- Joint Schedules for framework reference number RM3821
 - Joint Schedule 2 (Variation Form)
 - Joint Schedule 3 (Insurance Requirements)
 - Joint Schedule 10 (Rectification Plan)
 - Joint Schedule 11 (Processing Data)
- Call-Off Schedules for
 - Call-Off Schedule 1 (Transparency Reports)
 - Call-Off Schedule 2 (Staff Transfer)
 - Call-Off Schedule 6 (ICT Services)

4. CCS Core Terms (version 3. 0.3)

5. Joint Schedule 5 (Corporate Social Responsibility) RM3821

No other Supplier terms are part of the Call-Off Contract. That includes any terms written on the back of, added to this Order Form, or presented at the time of delivery.

CALL-OFF SPECIAL TERMS

None

CALL-OFF START DATE: 24th March 2023

CALL-OFF EXPIRY DATE: 23rd March 2024

CALL-OFF INITIAL PERIOD: 12 months

CALL-OFF DELIVERABLES

Tableau - 8 Core Base - Perpetual Renewal (Server) (LP) - 1

Tableau - Creator (Server) – 5

Tableau - Pro - Perpetual Renewal (LP) - 68

Tableau - Advanced Management - 8 Core Base (Server) (LP) – 1


MAXIMUM LIABILITY

Framework Schedule 6 (Order Form Template and Call-Off Schedules) Crown
Copyright 2018


CALL-OFF CHARGES

TOTAL COST **£88,192.38 + VAT** ()

REIMBURSABLE EXPENSES
NOT APPLICABLE




BUYER'S AUTHORISED REPRESENTATIVE




BUYER'S ENVIRONMENTAL POLICY
N/A

BUYER'S SECURITY POLICY
N/A

SUPPLIER'S AUTHORISED REPRESENTATIVE



SUPPLIER'S CONTRACT MANAGER




PROGRESS REPORT FREQUENCY
N/A

Framework Schedule 6 (Order Form Template and Call-Off Schedules) Crown
Copyright 2018

PROGRESS MEETING FREQUENCY
N/A

KEY STAFF



KEY SUBCONTRACTOR(S)
NOT APPLICABLE



COMMERCIALLY SENSITIVE INFORMATION
NOT APPLICABLE

SERVICE CREDITS
NOT APPLICABLE

GUARANTEE
NOT APPLICABLE

SOCIAL VALUE COMMITMENT
NOT APPLICABLE

MINIMUM PERIOD OF NOTICE FOR NO_FAULT TERMINATION
NOT APPLICABLE

For and on behalf of the Supplier:		For and on behalf of the Buyer:	
Signature:		Signature:	
Name:		Name:	
Role:		Role:	
Date:	09/03/2023	Date:	09.03.2023

Framework Schedule 6 (Order Form Template and Call-Off Schedules) Crown
Copyright 2018

Part B

Call-Off Schedules

- Call-Off Schedule 1 (Transparency Reports)
- Call-Off Schedule 2 (Staff Transfer)
- Call-Off Schedule 6 (ICT Services)
- Call-Off Schedule 15 (Call-Off Contract Management)
- [Call-Off Schedule 21 (DAS)]
- Joint Schedule 1 (Definitions)
- Joint Schedule 2 (Variation Form)
- Joint Schedule 3 (Insurance Requirements)
- Joint Schedule 10 (Rectification Plan)
- Joint Schedule 11 (Processing of Data)

Quote Total: £88,192.38