

Horniman Museum and Gardens – Aquarium Chiller (302807)

Tender Summary

Preliminaries and General Conditions		Sum (£/p)
A10	Project Particulars	
A11	Tender and Contract Documents	
A12	The Site/Existing Buildings	
A13	Description of the works	
A20	JCT Standard Building Contract without quantities. The Contract: JCT Standard Building Contract without Quantities	
A30	Tendering/ Subletting/ Supply	
A31	Provision, Content and Use of Documents	
A32	Management of Works	
A33	Quality Standards/ Control	
A34	Security/ Safety/ Protection	
A35	Specific Limitations on Method/ Sequence/ Timing	
A36	Facilities/ Temporary Works/ Services	
A37	Operation/ Maintenance of the finished building	
A40	Contractor's General Cost Items: Management and Staff	
A41	Contractor's General Cost Items: Site Accommodation	
A42	Contractor's General Cost Items: Services and Facilities	
A43	Contractor's General Cost Items: Mechanical Plant	
A44	Contractor's General Cost Items: Temporary Works	
Total		

Works Sections	Sum (£/p)
Existing Chiller Enclosure Removal	
Existing Chiller Plant Area – Modification and tidy up of existing MEP Services	
Design & Construction of Chiller Plantroom Base	
Design & Construction of Chiller Plantroom Superstructure	

Mechanical Plantroom Works (Chiller Works)	
Mechanical Plantroom Works (Thermal Insulation)	
Mechanical Plantroom Works (Controls)	
Mechanical Plantroom Works (O&M's, Testing, Demonstrations etc)	
Electrical Plantroom Works	
Works to Reef PHE	
Works to Jellyfish PHE	
Works to Pond PHE	
Works to Chilled Water Pipework local to pond to facilitate later reed PHE move (by others)	
Total	

Construction Design Management	Sum (£/p)
Requirements of Construction Design Management Plan	
Total	

Total for Preliminaries and General Conditions	£
Total for Works Sections	£
Total for Construction Design Management	£
Grand Total	£