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  MOD Conditions for the Hire of St Martin-in-the-Fields Church and additional catering services    
  2017-2021     
Contract No: FLEET/00637 

 
A General Contract Provisions 

 
A1. Interpretation 

 
a. The defined terms in the Contract shall be as set out in Schedule b.

 Unless the context otherwise requires: 

(1)        The singular includes the plural and vice versa, and the masculine includes the 
feminine and vice versa. 

 
(2)        The words “include”, “includes”, “including” and “included” are to be construed as if 
they were immediately followed by the words “without limitation”, except where explicitly 
stated otherwise. 

 
(3)       The  expression  “person”  means  any  individual,  firm,  body  corporate, 
unincorporated association or partnership, government, state or agency of a state or joint 
venture. 

 
(4)        References  to  any  statute,  enactment,  order,  regulation,  or  other  similar 
instrument shall be construed as a reference to the statute, enactment, order, regulation, or 
instrument as amended, supplemented, replaced or consolidated by any subsequent statute, 
enactment, order, regulation, or instrument. 

 
(5)        The heading to any Contract provision shall not affect the interpretation of that 
provision. 

 
(6)        Any decision, act or thing which the Authority is required or authorised to take or do 
under the Contract may be taken or done only by the person (or their nominated deputy) 
authorised in Schedule 3 (Contract Data Sheet) to take or do that decision, act, or thing on 
behalf of the Authority. 

 
(7)        Unless excluded within the terms of the Contract or required by law, references to 

submission of documents in writing shall include electronic submission. 

A2. Amendments to Contract 
 

a.         All amendments to this Contract shall be serially numbered, in writing, issued only by the 
Authority’s Representative (Commercial), and agreed by both Parties. 

 
b.         Where the Authority or the Contractor wishes to introduce a change which is not Minor or 
which is likely to involve a change to the Contract Price, the provisions of Schedule 4 (Change 
Process) shall apply.  The Contractor shall not carry out any work until any necessary change to the 
Contract Price has been agreed and a written amendment in accordance with clause A2.a above 
has been issued. 

 
A3. Variations to Specification 

 
a.         The Authority’s Representative may, by Notice (following consultation with the Contractor as 
necessary), alter the Specification as from a date agreed by both Parties and to the extent 
specified by the Authority, provided that any such variations shall be limited to the extent that they do 
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not alter the fit, form, function or characteristics of the Contractor Deliverables to be supplied under 
the Contract.  The Contractor shall ensure that the Contractor Deliverables take account of any such 
variations.  Such variations shall not require formal amendment of the Contract in accordance with 
the process set out in condition A2 (Amendments to Contract) and shall be implemented upon 
receipt, or at the date specified in the Authority’s Notice, unless otherwise specified. 

 
b.         Any variations that cause a change to: 

 
(1) fit, form, function or characteristics of the Contractor Deliverables; (2)

 the cost; 

(3)        Delivery Dates; 
 

(4)        the period required for the production or completion; or 
 

(5)        other work caused by the alteration, 
 

shall be the subject to condition A2 (Amendments to Contract).  Each amendment under 
condition A2 shall be classed as a formal change. 

 
A4. Precedence 

 
a.        If there is any inconsistency between the different provisions of the Contract the 
inconsistency shall be resolved according to the following descending order of precedence: 

 
(1)        Sections A - H (and J - L, if sections J - L are included in this Contract) of the 
Conditions of the Contract shall be given equal precedence with Schedule 1 (Definitions of 
Contract) and Schedule 3 (Contract Data Sheet); 

 
(2) Schedule  2  (Schedule  of  Requirements)  and,  where  included,  Schedule  8 
(Acceptance Procedure); 

 
(3)        the remaining Schedules; and 

 
(4)        any other documents expressly referred to in the Contract. 

 
b.         If either Party becomes aware of any inconsistency, within or between the documents 
referred to in clause A4.a such Party shall notify the other Party forthwith and the Parties will seek to 
resolve that inconsistency on the basis of the order of precedence set out in clause A4.a. Where 
the Parties fail to reach agreement, and if either Party considers the inconsistency to be material to 
its rights and obligations under the Contract, then the matter will be referred to the dispute 
resolution procedure in accordance with condition A21 (Dispute Resolution). 

 
A5. Severability 

 
If any provision of the Contract is held to be invalid, illegal or unenforceable to any extent then: 

 
a.         such provision shall (to the extent that it is invalid, illegal or unenforceable) be given no 
effect and shall be deemed not to be included in the Contract but without invalidating any of the 
remaining provisions of the Contract; and 

 
b.         the  Parties  shall  use  all  reasonable  endeavours  to  replace  the  invalid,  illegal  or 
unenforceable provision by a valid, legal and enforceable substitute provision the effect of which is as 
close as possible to the intended effect of the invalid, illegal or unenforceable provision. 
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A6.       Assignment of Contract 
 

Neither Party shall be entitled to assign the Contract (or any part thereof) without the prior written consent of 
the other Party. 

 
A7.       Waiver 

 
a.         No act or omission of either Party shall by itself amount to a waiver of any right or remedy 
unless expressly stated by that Party in writing.  In particular, no reasonable delay in exercising any 
right or remedy shall by itself constitute a waiver of that right or remedy. 

 
b.         No waiver in respect of any right or remedy shall operate as a waiver in respect of any 
other right or remedy. 

 
A8.       Third Party Rights 

 
Notwithstanding anything to the contrary elsewhere in the Contract, no right is granted to any person who is 
not a Party to the Contract to enforce any term of the Contract in its own right and the Parties to the Contract 
declare that they have no intention to grant any such right. 

 
A9.       Governing Law 

 
a.         Subject to clause A9.d, the Contract shall be considered as a contract made in England and 
subject to English Law. 

 
b.         Subject to clause A9.d and A21 (Dispute Resolution) and without prejudice to the dispute 
resolution process set out therein, each Party submits and agrees to the exclusive jurisdiction of the 
Courts of England to resolve, and the laws of England to govern, any actions proceedings, 
controversy or claim of whatever nature arising out of or relating to the Contract or breach thereof. 

 
c.          Subject to clause A.9.d any dispute arising out of or in connection with the Contract shall be 
determined within the English jurisdiction and to the exclusion of all other jurisdictions save that other 
jurisdictions may apply solely for the purpose of giving effect to this clause A9 and for the 
enforcement of any judgment, order or award given under English jurisdiction. 

 
d.         If the Parties agree pursuant to the Contract that Scots Law should apply then the 
following amendments shall apply to the Contract: 

 
(1) Clause A9.a, A9.b and A9.c shall be amended to read: 

 
“a. The Contract shall be considered as a contract made in Scotland and 
subject to Scots Law. 

 
b.         Subject to clause A21 (Dispute Resolution) and without prejudice to the dispute resolution 
process set out therein, each Party submits and agrees to the exclusive jurisdiction of the Courts of 
Scotland to resolve, and the laws of Scotland to govern, any actions, proceedings, controversy or 
claim of whatever nature arising out of or relating to the Contract or breach thereof. 

 
c.          Any dispute arising out of or in connection with the Contract shall be determined within the 
Scottish jurisdiction and to the exclusion of all other jurisdictions save that other jurisdictions may 
apply solely for the purpose of giving effect to this clause A9 and for the enforcement of any 
judgment, order or award given under Scottish jurisdiction.” 

 
(2) Clause A21.b shall be amended to read: 

 
“In the event that the dispute or claim is not resolved pursuant to clause A21.a the 
dispute shall be referred to arbitration. Unless otherwise agreed in writing by the 
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Parties, the arbitration and this clause A21.b shall be governed by the Arbitration 
(Scotland) Act 2010.  The seat of the arbitration shall be Scotland.  For the 
avoidance of doubt, for the purpose of arbitration the tribunal shall have the 
power to make provisional awards pursuant to Rule 53 of the Scottish Arbitration 
Rules, as set out in Schedule 1 to the Arbitration (Scotland) Act 2010.” 

 
e.         Each  Party  warrants  to  each  other  that  entry  into  the  Contract  does  not,  and  the 
performance of the Contract will not, in any way violate or conflict with any provision of law, 
statute, rule, regulation, judgement, writ, injunction, decree or order applicable to it. Each Party also 
warrants that the Contract does not conflict with or result in a breach or termination of any provision 
of, or constitute a default under, any mortgage, contract or other liability, charge or encumbrance 
upon any of its properties or other assets. 

 
f.          Each Party agrees with each other Party that the provisions of this clause A9 shall survive any 
termination of the Contract for any reason whatsoever and shall remain fully enforceable as between 
the Parties notwithstanding such a termination. 

 
g.         Where the Contractor’s place of business is not in England or Wales (or Scotland where the 
Parties agree pursuant to this Contract that Scots Law should apply), the Contractor irrevocably 
appoints the solicitors or other persons in England and Wales (or Scotland where the Parties agree 
pursuant to the Contract that Scots Law should apply) detailed in Schedule 3 (Contract Data Sheet) 
as its agents to accept on its behalf service of all process and other documents of whatever 
description to be served on the Contractor in connection with any litigation or arbitration within the 
English jurisdiction (or Scottish jurisdiction where the Parties agree pursuant to this Contract that 
Scots Law should apply) arising out of or relating to the Contract or any issue connected therewith. 

 
A10.     Entire Agreement 

 
This Contract constitutes the entire agreement between the Parties relating to the subject matter of the 
Contract.   The Contract supersedes, and neither Party has relied upon, any prior negotiations, 
representations and undertakings, whether written or oral, except that this condition shall not exclude 
liability in respect of any fraudulent misrepresentation. 

 
A11.     Disclosure of Information 

 
a.         Subject to clauses A11.d, A11.e, A11.h and A14 each Party: 

 
(1)        shall treat in confidence all Information it receives from the other; 

 
(2)        shall not disclose any of that Information to any third party without the prior written 
consent of the other Party, which consent shall not unreasonably be withheld, except that the 
Contractor may disclose Information in confidence, without prior consent, to such persons 
and to such extent as may be necessary for the performance of the Contract; 

 
(3)        shall not  use  any of  that  Information otherwise than for  the  purpose of  the 
Contract; and 

 
(4)        shall not copy any of that Information except to the extent necessary for the 
purpose of exercising its rights of use and disclosure under the Contract. 

 
b.         The  Contractor  shall  take  all  reasonable  precautions  necessary  to  ensure  that  all 
Information disclosed to the Contractor by or on behalf of the Authority under or in connection with the 
Contract: 

 
(1)        is disclosed to its employees and Subcontractors, only to the extent necessary for the 
performance of the Contract; and 
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(2)        is treated in confidence by them and not disclosed except with the prior written consent 
of the Authority or used otherwise than for the purpose of performing work or having work 
performed for the Authority under the Contract or any subcontract. 

 
c.          The  Contractor  shall  ensure  that  its  employees  are  aware  of  the  Contractor’s 
arrangements for discharging the obligations at clauses A11.a and A11.b before receiving Information and 
shall take such steps as may be reasonably practical to enforce such arrangements. 

d. Clauses A11.a and A11.b shall not apply to any Information to the extent that either Party: (1)

 exercises rights of use or disclosure granted otherwise than in consequence of, or 
under, the Contract; 

 
(2)        has  the  right  to  use  or  disclose  the  Information  in  accordance  with  other 
Conditions of the Contract; or 

 
(3)        can show: 

 
(a)        that the Information was or has become published or publicly available for use 
otherwise than in breach of any provision of the Contract or any other agreement between 
the Parties; 

 
(b)       that the Information was already known to it (without restrictions on disclosure or 
use) prior to receiving the Information under or in connection with the Contract; 

 
(c)        that the Information was received without restriction on further disclosure from a 
third party which lawfully acquired the Information without any restriction on disclosure; 
or 

 
(d)        from its records that the same Information was derived independently of that 
received under or in connection with the Contract; 

 
provided that the relationship to any other Information is not revealed. 

 
e.         Neither Party shall be in breach of this condition where it can show that any disclosure of 
Information was made solely and to the extent necessary to comply with a statutory, judicial or 
parliamentary obligation.  Where such a disclosure is made, the Party making the disclosure shall ensure 
that the recipient of the Information is made aware of and asked to respect its confidentiality.  Such 
disclosure shall in no way diminish the obligations of the Parties under this condition. 

 
f.          The Authority may disclose the Information: 

 
(1)        on a confidential basis to any central government body for any proper purpose of the 
Authority or of the relevant central government body, which shall include: disclosure to the Cabinet 
Office and / or HM Treasury for the purpose of ensuring effective cross- Government procurement 
processes, including value for money and related purposes; 

 
(2)        to Parliament and Parliamentary Committees or if required by any Parliamentary 
reporting requirement; 

 
(3)        to the extent that the Authority (acting reasonably) deems disclosure necessary or 
appropriate in the course of carrying out its public functions; 
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                           (4)         on a confidential basis to a professional adviser, consultant or other person 
engaged by any of the entities defined in Schedule 1 (including benchmarking organisations) 
for any purpose relating to or connected with this Contract; 

 
(5)        on a confidential basis for the purpose of the exercise of its rights under the 
Contract; or 

 
(6)        on a confidential basis to a proposed body in connection with any assignment, 
novation or disposal of any of its rights, obligations or liabilities under the Contract; 

 
and for the purposes of the foregoing, references to disclosure on a confidential basis 
shall mean disclosure subject to a confidentiality agreement or arrangement containing 
terms no less stringent than those placed on the Authority under this condition. 

 
g.         Before sharing any Information in accordance with sub-clause A11.f above, the Authority 
may redact the Information.  Any decision to redact Information made by the Authority shall be 
final. 

 
h.         The Authority shall not be in breach of the Contract where disclosure of Information is 
made solely and to the extent necessary to comply with the Freedom of Information Act 2000 (the 
“Act”) or the Environmental Information Regulations 2004 (the “Regulations”).  To the extent 
permitted by the time for compliance under the Act or the Regulations, the Authority shall consult the 
Contractor where the Authority is considering the disclosure of Information under the Act or the 
Regulations and, in any event, shall provide prior notification to the Contractor of any decision to 
disclose the Information. The Contractor acknowledges and accepts that its representations on 
disclosure during consultation may not be determinative and that the decision whether to disclose 
Information in order to comply with the Act or the Regulations is a matter in which the Authority shall 
exercise its own discretion, subject always to the provisions of the Act or the Regulations. 

 
i.           Nothing  in  this  condition shall  affect  the  Parties'  obligations of  confidentiality where 
Information is disclosed orally in confidence. 

 
A12.     Publicity and Communications with the Media 

 
The Contractor shall not, and shall ensure that any employee or Subcontractor shall not, communicate with 
representatives of the press, television, radio or other media on any matter concerning the Contract unless 
the Authority has given its prior written consent. 

 
A13.     Protection of Personal Data 

 
In the performance of the Contract, both Parties shall comply with their obligations as a data controller, as 
defined in the Data Protection Act 1998. 

 
A14.     Transparency 

 
a.         Subject to clause A14.b but notwithstanding condition A11, the Contractor understands that 
the Authority may publish the Transparency Information to the general public. The Contractor shall 
assist and cooperate with the Authority to enable the Authority to publish the Transparency 
Information. 

 
b.         Before publishing the Transparency Information to the general public in accordance with 
clause A14.a, the Authority shall redact any Information that would be exempt from disclosure if it was 
the subject of a request for Information under the Freedom of Information Act 2000 or the 
Environmental Information Regulations 2004, and any Information which has been acknowledged by 
the Authority at Schedule 6 (Contractor’s Commercially Sensitive Information). 
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              c.             The Authority may consult with the Contractor before redacting any Information from the 
Transparency Information in accordance with clause A14.b. The Contractor acknowledges and 
accepts that its representations on redactions during consultation may not be determinative and that 
the decision whether to redact Information is a matter in which the Authority shall exercise its own 
discretion, subject always to the provisions of the Freedom of Information Act 2000 or the 
Environmental Information Regulations 2004. 

 
d.         For the avoidance of doubt, nothing in this condition A14 shall affect the Contractor’s 
rights at law. 

 
A15. Equality 

 
a.         The Contractor shall not unlawfully discriminate either directly or indirectly on the grounds of 
age, disability, gender (including re-assignment), sex or sexual orientation, marital status (including 
civil partnerships), pregnancy and maternity, race, or religion or belief. 

 
b.         Without prejudice to the generality of the obligation in clause A15.a, the Contractor shall not 
unlawfully discriminate within the meaning and  scope of  the Equality Act  2010 (or any 
statutory modification or re-enactment thereof) or other relevant or equivalent Legislation in the 
country where the Contract is being performed. 

 
c.          The  Contractor  agrees  to  take  reasonable  efforts  to  secure  the  observance  of  the 
provisions of this condition A15 by any of its employees, agents, or other persons acting under its 
direction or Control who are engaged in the performance of the Contract. 

 
d.         The Contractor agrees to take reasonable efforts to reflect this condition A15 in any 
subcontract that it enters into to satisfy the requirements of the Contract and to require its 
Subcontractors to reflect this condition A15 in their subcontracts that they enter into to satisfy the 
requirements of the Contract. 

 
A16. Child Labour and Employment Law 

 
a.         In performing the Contract, the Contractor shall comply in all material respects with Child 
Labour Legislation and applicable employment legislation of those jurisdiction(s) where the Contract 
is being performed. 

 
b.         The  Contractor  agrees  to  use  reasonable  efforts  to  reflect  this  Condition  in  any 
subcontract that it enters into to satisfy the requirements of the Contract and to require its 
Subcontractors to reflect this Condition in their subcontracts that they enter into to satisfy the 
requirements of the Contract. 

 
A17. Subcontracting and Prompt Payment 

 
a.         Subcontracting any part of the Contract shall not relieve the Contractor of any obligation, 
duty or liability attributable to the Contractor under the Contract. 

 
b.         The Contractor shall ensure, to the extent that they are applicable, that the Conditions of the 
Contract are reflected in any subcontracts for any part of the Contractor Deliverables. 

 
c.          In all circumstances the Contractor shall ensure that all subcontracts in relation to this 
Contract include: 

 
(1)        a requirement that either party to the subcontract may release to the Authority any 
of those parts of the subcontract documentation as are necessary to demonstrate the 
Contractor’s compliance with the provisions of the Contract and that any such release 
shall not amount to a breach of any provision of confidentiality contained within the 
subcontract; and 
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                           (2)          a term which requires payment to be made to the Subcontractor within a specified 
period not exceeding thirty (30) calendar days from receipt of a valid and undisputed 
invoice as defined by the subcontract requirements. 

 
d.         Where the Contractor places any subcontract with a value of more than £50,000 in connection 
with this Contract, it shall ensure that it has the right to terminate that subcontract for convenience 
giving  twenty (20)  Business  Days’  notice  (or  such  other  notice  period  as  the Authority shall 
give under this Contract). 

 
e.         When placing subcontracts, the Contractor is  asked to give consideration, as far as 
possible, to placing work on a competitive basis with Subcontractors that are Supported Businesses.  
The Contractor can find details of Supported Businesses in the United Kingdom on the Supported 
Business Directory that is British Association for Supported Employment at Unit 4, 
200 Bury Road, Tottington, Lancashire BL8 3DX (Telephone: 01204 880733) or http://business.base-
uk.org/procurement. 

 
f.         Where the Contractor subcontracts work under the Contract, which is likely to be subject to 
foreign export control, the Contractor shall use reasonable endeavours to incorporate in each subcontract the 
terms set out in Schedule 5 to this Contract. Where it is not practicable to include the terms set out in 
Schedule 5, the Contractor shall report that fact and the circumstances to the Authority. 

 
A18.     Change of Control of Contractor 

 
a.         The Contractor shall inform the Mergers & Acquisitions section, Supplier Relations Team, 
Poplar Level 1 # 2119, MOD Abbey Wood South, Bristol BS34 8JH as soon as practicable of any 
intended, planned or actual change of Control. The Contractor shall not be required to submit any 
notice which is unlawful or is in breach of either any pre-existing non-disclosure agreement or any 
regulations governing the change of Control of the Contractor in the UK or other jurisdictions. The 
Authority’s  Representative  shall  consider  the  potential  change  of  Control  and  advise  the 
Contractor in writing of any concerns that the Authority may have. Such concerns may include but are 
not limited to potential threats to national security, the ability of the Authority to comply with its 
statutory obligations or matters covered by the declarations made by the Contractor prior to Contract 
Award. 

b.         Each notice of change of Control shall be taken to apply to all contracts with the Authority. c.          

The Authority may, acting reasonably, terminate the Contract by giving written notice to 
the Contractor within six (6) months of the Authority being notified or becoming aware that the 
Contractor has undergone a change of Control where the Contractor has failed to address the 
Authority’s concerns to the Authority’s satisfaction in accordance with clause A18.a, or has failed to 
supply or withheld the Information required under clause A18.a. 

 
d.         If the Authority exercises its right to terminate in accordance with clause F1.a.(4) the 
Contractor shall be entitled to request the Authority to consider making a payment to represent any 
commitments, liabilities or expenditure which are reasonable and properly chargeable by the 
Contractor in connection with the Contract and which would otherwise represent an unavoidable loss 
by the Contractor by reason of the termination of the Contract.  Any request for payment under 
this clause A18.d must be fully supported by documentary evidence. The decision whether to make 
such a payment shall be at the Authority’s sole discretion. 

 
A19.     Termination for Insolvency or Corrupt Gifts 

 
The Authority may terminate the Contract with immediate effect, without compensation, by giving written 
Notice to the Contractor at any time after any of the following events: 

 
Insolvency 

 
a. where the Contractor is an individual: 

http://business.base-uk.org/procurement
http://business.base-uk.org/procurement
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(1)        the application by the Contractor for an interim order pursuant to Section 252 of the 
Insolvency Act 1986 (the “IA 86”) or the court making an interim order pursuant to Section 253 of 
the IA 86; 

 
(2)        any composition, compromise, assignment, assignation or arrangement is made with any 
of the Contractor’s creditors (including, without limitation, an individual voluntary arrangement 
under IA 86 and a trust deed for the benefit of any of the Contractor’s creditors) or a moratorium 
on any of the Contractor’s indebtedness comes into force; 

 
(3)        a  debt  payment  programme  under  the  Debt  Arrangement  and  Attachment 
(Scotland) Act 2002 (the “DAAS Act”) is approved in respect of a Contractor, an application  is  
made  by  a  Contractor  to  the  Debt  Arrangement  Scheme  (DAS) Administrator under the 
DAAS Act for approval of a debt payment programme or a Contractor gives written intimation to 
the DAS Administrator of their intention to make such an application; 

 
(4)        the presentation of a petition or other application for the appointment of any 
liquidator  (whether  provisional,  interim  or  otherwise),  administrator,  receiver, administrative 
receiver, compulsory manager, trustee (in sequestration or otherwise), insolvency official or other 
similar officer in respect of the Contractor or any of its assets, unless  it  is  withdrawn  within  
three  (3)  Business  Days  from  the  date  on  which  the Contractor is notified of it; 

 
(5)       the appointment of any liquidator (whether provisional, interim or otherwise) administrator, 
receiver, administrative receiver, compulsory manager, trustee (in sequestration or otherwise), 
insolvency official or other similar officer in respect of the Contractor or any of its assets; 

 
(6)        where the Contractor is either unable to pay its debts as they fall due or has no 
reasonable prospect of being able to pay debts which are not immediately payable.  The 
Authority shall regard the Contractor as being unable to pay its debts if: 

 
(a)        it has failed to comply with or to set aside a statutory demand under section 
268 of the Insolvency Act 1986 or section 7 of the Bankruptcy (Scotland) Act  1985  
within  twenty-one  (21)  Business  Days  of  service  of  the  statutory demand on it; 

 
(b)        an execution or other process to enforce a debt due under a judgment or order of 
the court has been returned unsatisfied in whole or in part; 

 
(c)        a charge for payment of a debt has been served on the Contractor and has not 
been satisfied, returned or avoided within fourteen (14) Business Days of service; or 

 
(d)        it is apparently insolvent within the meaning of the Bankruptcy (Scotland) Act 
1985; or 

 
(7)        any analogous procedure or step is taken in any jurisdiction; 

 
b.         where the Contractor is a firm: 

 
(1)        the Contractor preparing and submitting documents to a nominee or filing or lodging 
documents in court, in each case in respect of a moratorium on creditor action under schedule A1 
of IA 86 in respect of the Contractor; 

 
(2)        any composition, compromise, assignment, assignation or arrangement is made 
with any of the Contractor’s creditors (including, without limitation, an individual voluntary 
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arrangement under IA 86 and a trust deed for the benefit of any of the Contractor’s creditors) or a 
moratorium on any of the Contractor’s indebtedness comes into force; 

 
(3)        any event listed in clause A19.a occurs in respect of any partner of the Contractor who is 
an individual in connection with a liability or debt of the Contractor; 

 
(4)        any event listed in clause A19.c occurs in respect of any partner of the Contractor which is 
a company or limited liability partnership registered in England and Wales or Scotland in 
connection with a liability or debt of the Contractor; 

 
(5)        an event listed in clause A19.e in respect of any partner of the Contractor which is a 
company or similar entity (including any incorporated entity) registered other than in England 
and Wales or Scotland in connection with a liability or debt of the Contractor; 

 
(6)        any event listed in this clause A19.b occurs in respect of any partner of the 
Contractor which is itself a firm in connection with a liability or debt of the Contractor; 

 
(7)        the presentation of a petition or other application for the appointment of any 
liquidator  (whether  provisional,  interim  or  otherwise),  administrator,  receiver, administrative 
receiver, compulsory manager, trustee (in sequestration or otherwise), insolvency official or other 
similar officer in respect of the Contractor or any of its assets, unless it is withdrawn within three 
(3) Business Days from the date on which the Contractor is notified of it; 

 
(8)       the appointment of any liquidator (whether provisional, interim or otherwise) administrator, 
receiver, administrative receiver, compulsory manager, trustee (in sequestration or otherwise), 
insolvency official or other similar officer in respect of the Contractor or any of its assets; 

 
(9)        any  resolution  is  passed  or  order  made  for  the  winding  up,  dissolution, 
administration or reorganisation of (or the institution of any other insolvency proceedings or 
procedure in relation to) the Contractor; 

 
(10)      where the Contractor is either unable to pay its debts as they fall due or has no 
reasonable prospect of being able to pay debts which are not immediately payable.  The 
Authority shall regard the Contractor as being unable to pay its debts if: 

 
(a) it is apparently insolvent within the meaning of the Bankruptcy (Scotland) Act 
1985; or 

 
(b) it is unable to pay its debts in terms of section 221 of IA 86; or 

 
(11)      any analogous procedure or step is taken in any jurisdiction; 

 
c. where the Contractor is a company or limited liability partnership registered in England and 
Wales or Scotland: 

 
(1)        the Contractor preparing and submitting documents to a nominee or filing or lodging 
documents in court in each case in respect of a moratorium on creditor action under schedule 
A1 of IA 86; 

 
(2)        any composition, compromise, assignment, assignation or arrangement is made with any 
of its creditors (including, without limitation, a company voluntary arrangement under IA 86) or a 
moratorium on any of the Contractors indebtedness comes into force; 

 
(3)        the presentation of a petition or other application for the appointment of any 
liquidator    (whether    provisional,    interim    or    otherwise),    administrator,   receiver, 
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administrative receiver, compulsory manager, trustee (in sequestration or otherwise), insolvency 
official or other similar officer in respect of the Contractor or any of its assets, unless it is 
withdrawn within three (3) Business Days from the date on which the Contractor is notified of it; 

 
(4)       the appointment of any liquidator (whether provisional, interim or otherwise) administrator, 
receiver, administrative receiver, compulsory manager, trustee (in sequestration or otherwise), 
insolvency official or other similar officer in respect of the Contractor or any of its assets; 

 
(5)        any  resolution  is  passed  or  order  made  for  the  winding  up,  dissolution, 
administration or reorganisation of (or the institution of any other insolvency proceedings or 
procedure in relation to) the Contractor; 

 
(6)        where the Contractor is either unable to pay its debts as they fall due or has no 
reasonable prospect of being able to pay debts which are not immediately payable.  The 
Authority shall regard the Contractor as being unable to pay its debts if the Contractor is unable to 
pay its debts in terms of section 123 of IA 86; or 

 
(7)        any analogous procedure or step is taken in any jurisdiction; 

 
d.         where the Contractor is unable or admits inability to pay its debts as they fall due or is deemed 
to be or declared to be unable to pay its debts, suspends or threatens to suspend making payments or any 
of its debts or, by reason of actual or anticipated financial difficulties, or commences negotiations with one 
or more of its creditors with a view to rescheduling any of its indebtedness; 

 
e.         where the Contractor is a company or similar entity (including any incorporated entity) 
registered other than in England and Wales or Scotland, events occur or are carried out which, within the 
jurisdiction to which it is subject, are similar in nature or effect to those specified above; 

 
Corrupt Gifts 

 
f. where the Authority becomes aware that the Contractor, its employees, agents or any 
Subcontractor (or anyone acting on its behalf or any of its or their employees): 

 
(1)        has offered, promised or given to any Crown servant any gift or financial or other 
advantage of any kind as an inducement or reward: 

 
(a)        for doing or not doing (or for having done or not having done) any act in relation 
to the obtaining or execution of this Contract or any other contract with the Crown; or 

 
(b)        for showing or not showing favour or disfavour to any person in relation to this 
Contract or any other contract with the Crown; 

 
(2)        commits or has committed any prohibited act or any offence under the Prevention of 
Corruption Acts 1889 – 1916, under sub sections 108 – 109 of the Anti-Terrorism or Crime and 
Security Act 2001 before these Acts or sub sections are revoked or an offence under the Bribery 
Act 2010 with or without the knowledge or authority of the Contractor in relation to this Contract or 
any other contract with the Crown; 

 
(3)        has entered into this Contract or any other contract with the Crown in connection with 
which commission has been paid or has been agreed to be paid by it or on its behalf, or to its 
knowledge, unless before the Contract is made particulars of any such commission and of the 
conditions of any such agreement for the payment thereof have been disclosed in writing to the 
Authority. 
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g.         In exercising its rights or remedies to terminate the Contract under A19 f. the Authority 
shall: 

 
(1) act in a reasonable and proportionate manner having regard to such matters as the 
gravity of, and the identity of the person committing the prohibited act; 

 
(2) give due consideration, where appropriate, to action other than termination of the 
Contract, including (without being limited to): 

 
(a)        requiring the Contractor to procure the termination of a subcontract where the 
prohibited act is that of a Subcontractor or anyone acting on its or their behalf; 

 
(b)        requiring  the  Contractor  to  procure  the  dismissal  of  an  employee 
(whether its own or that of a Subcontractor or anyone acting on its behalf) where the 
prohibited act is that of such employee. 

 
h.         Where the Contract has been terminated under clause A19 f. of this Condition, the 
Authority shall be entitled to purchase substitute Contractor Deliverables from elsewhere and recover 
from the Contractor any costs and expenses incurred by the Authority in obtaining the Contractor 
Deliverables in substitution from another supplier. 

 
A20.     Consequences of Termination 

 
The termination of the Contract, however arising, shall be without prejudice to the rights and duties of 
either Party accrued prior to termination.  The Conditions that expressly or by implication have effect after 
termination shall continue to be enforceable even after termination. 

 
A21.     Dispute Resolution 

 
a.         The Parties will attempt in good faith to resolve any dispute or claim arising out of or 
relating to the Contract through negotiations between the respective representatives of the Parties 
having authority to settle the matter, which attempts may include the use of any alternative dispute 
resolution procedure on which the Parties may agree. 

 
b.         In the event that the dispute or claim is not resolved pursuant to clause A21.a the dispute 
shall be referred to arbitration.  Unless otherwise agreed in writing by the Parties, the arbitration and 
this clause A21.b shall be governed by the Arbitration Act 1996.  For the purposes of the 
arbitration, the arbitrator shall have the power to make provisional awards pursuant to Section 39 of 
the Arbitration Act 1996. 

 
c.          For the avoidance of doubt, anything said, done or produced in or in relation to the 
arbitration process (including any awards) shall be confidential between the Parties, except as 
may be lawfully required in judicial proceedings relating to the arbitration or otherwise. 

 
A22.     Termination for Convenience 

 
a.         The Authority shall have the right at any time to terminate the Contract in whole or in part by 
giving the Contractor written Notice to expire at the end of the period specified in Schedule 3 
(Contract Data Sheet) or if no such period is specified at the end of twenty (20) Business Days. 

 
b.         In the event that the Authority exercises its rights in accordance with clause A22.a, the 
Authority shall indemnify the Contractor against any commitments, liabilities or expenditure which are 
reasonably and properly chargeable by the Contractor in connection with the Contract and which 
would otherwise represent an unavoidable loss by the Contractor by reason of termination of the 
Contract or the relevant part thereof. 
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c.          The Authority’s total liability under clause A22.b shall be limited to the total price of the 
Contractor Deliverables payable under the Contract or the relevant part thereof, including any 
sums paid, due or becoming due to the Contractor at the date of termination. 

 
A23.     Contractor’s Records 

 
The Contractor shall maintain all records in connection with the Contract (expressly or otherwise), and 
without prejudice to condition A11 (Disclosure of Information), make them available to be examined or 
copied, by or on behalf of the Authority, as the Authority may require.  These records shall be retained for a 
period of at least six (6) years from: 

 
(1) the end of the Contract term; (2)

 termination of the Contract; or (3)

 the final payment, 

whichever occurs latest. 
 

A24.     Duration of Contract 
 

This Contract comes into effect on the Effective Date of Contract and will expire automatically on the date 
identified in Schedule 3 (Contract Data Sheet) unless it is otherwise terminated in accordance with the 
provisions of the Contract, or otherwise lawfully terminated. 

 
A25.     Contractor’s Warranties 

 
a.         The Contractor warrants and represents, that: 

 
(1)        it has the full capacity and authority to enter into, and to exercise its rights and 
perform its obligations under, the Contract; 

 
(2)        from the Effective Date of Contract and for so long as the Contract remains in 
force it shall give the Authority Notice of any litigation, arbitration (unless expressly prohibited 
from doing so in accordance with the terms of the arbitration), administrative or adjudication or 
mediation proceedings before any court, tribunal, arbitrator, administrator or adjudicator or 
mediator or relevant authority against itself or a Subcontractor which would  adversely  
affect  the  Contractor's  ability  to  perform  its  obligations  under  the Contract; 

 
(3)        as at the Effective Date of Contract no proceedings or other steps have been 
taken and not discharged (nor, to the best of the knowledge of the Contractor, threatened) for 
its winding-up or dissolution or for the appointment of a receiver, administrative receiver, 
administrator, liquidator, trustee or similar officer in relation to any of its assets or revenues; 

 
(4)        for so long as the Contract remains in force it shall give the Authority Notice of any 
proceedings or other steps that have been taken but not discharged (nor to the best of the 
knowledge of the Contractor, threatened) for its winding-up or dissolution or for the 
appointment of a receiver, administrator, liquidator, trustee or similar officer in relation to any 
of its assets or revenues. 
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B          The Contractor Deliverables 
 

B1.       Supply of Contractor Deliverables and Quality Assurance 
 

a.         The Contractor shall provide the Contractor Deliverables to the Authority, in accordance with 
the Schedule of Requirements and the Specification, and shall allocate sufficient resource to the 
provision of the Contractor Deliverables to enable it to comply with this obligation. 

 
b.         The Contractor shall: 

 
(1)        comply with any applicable quality assurance requirements specified in Schedule 
3 (Contract Data Sheet) in providing the Contractor Deliverables; (2)

 comply with all applicable Legislation; and 

(3)        discharge its obligations under the Contract with all due skill, care, diligence and 
operating practice by appropriately experienced, qualified and trained personnel. 

 
c.          The provisions of clause B1.b. shall survive any performance, acceptance or payment 
pursuant to the Contract and shall extend to any remedial services provided by the Contractor. 

 
d.         The Contractor shall: 

 
(1)        observe, and ensure that the Contractor’s Team observe, all health and safety 
rules and regulations and any other security requirements that apply at any of the Authority’s 
premises; 

 
(2)        notify the  Authority as  soon as  it  becomes aware  of  any health and  safety 
hazards or issues which arise in relation to the Contractor Deliverables; and 

 
(3)        before the date on which the Contractor Deliverables are to start, obtain, and at all 
times maintain, all necessary licences and consents in relation to the Contractor 
Deliverables. 

 
B2.       Environmental Requirements 

 
The Contractor shall in all its operations to perform the Contract, adopt a sound proactive environmental 
approach that identifies, considers, and where possible, mitigates the environmental impacts of its supply 
chain. The Contractor shall provide evidence of so doing to the Authority on demand. 

 
B3.       Disruption 

 
a.         The Contractor shall take  reasonable care  to  ensure that  in  the  performance of  its 
obligations under this Contract it does not disrupt the operations of the Authority, its employees or any 
other contractor employed by the Authority. 

 
b.         The Contractor shall inform the Authority of any actual or potential industrial action which 
affects or might affect its ability at any time to perform its obligations under the Contract as soon as it 
becomes aware of the actual or potential industrial action and certainly no later than seven (7) 
Business Days before the action is due to take place, whether such action be by its own employees 
or others. 

 
c.          The Contractor shall have robust contingency plans in place to ensure that, in the event of 
industrial action by the Contractor’s Team, provision of the Contractor Deliverables is maintained and 
such contingency plans shall be available for the Authority to inspect and / or comment on at any 
reasonable time and shall be updated and revised as necessary by the Contractor throughout the 
contract period. 
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C Price 
 

C1. Contract Price 
 

a.         The Contractor shall provide the Contractor Deliverables to the Authority at the Contract 
Price.  The Contract Price shall be a Firm Price unless otherwise stated in Schedule 3 (Contract Data 
Sheet). 

 
b.         Subject to condition G2 the Contract Price shall be inclusive of any UK custom and excise or 
other duty payable.  The Contractor shall not make any claim for drawback of UK import duty on any 
part of the Contract Deliverables supplied which may be for shipment outside of the UK. 

 
D Intellectual Property 

 
D1. Third Party Intellectual Property – Rights and Restrictions 

 
a.         The  Contractor and,  where  applicable any  Subcontractor,   shall  promptly notify the 
Authority as soon as they become aware of: 

 
(1)       any invention or design the subject of patent or registered Design Rights (or 
application thereof) owned by a third party which appears to be relevant to the performance 
of the Contract or to use by the Authority of anything required to be done or delivered under 
the Contract; 

 
(2)        any restriction as to disclosure or use, or obligation to make payments in respect of  
any  other  intellectual  property  (including  technical  Information)  required  for  the 
purposes of the Contract or subsequent use by the Authority of anything Delivered under the 
Contract and, where appropriate, the notification shall include such Information as is required 
by Section 2 of the Defence Contracts Act 1958; 

 
(3)       any allegation of infringement of intellectual property rights made against the 
Contractor and which pertains to the performance of the Contract or subsequent use by the 
Authority of anything required to be done or delivered under the Contract. 

 
Clause D1.a does not apply in respect of Contractor Deliverables normally available from the 
Contractor as a commercial off the shelf (COTS) item or service. 

 
b.         If the Information required under clause D1.a has been notified previously, the Contractor 
may meet its obligations by giving details of the previous notification. 

 
c.          For COTS Contractor Deliverables patents and registered designs in the UK,  in respect of 
any question arising (by way of an allegation made to the Authority or Contractor, or otherwise) that 
the manufacture or provision under the Contract of Contractor Deliverables normally available from the 
Contractor as a COTS item or service is an infringement of a UK patent or registered design not 
owned or controlled by the Contractor or the Authority, the Contractor shall, subject to the agreement 
of the third party owning such patent or registered design, be given exclusive conduct of any and all 
negotiations for the settlement of any claim or the conduct of any litigation arising out of such 
question. The Contractor shall indemnify the Authority, its officers, agents and employees against any 
liability and cost arising from such allegation.  This clause shall not apply if: 

 
(1)        the Authority has made or makes an admission of any sort relevant to such 
question; 

 
(2)        the Authority has entered or enters into any discussions on such question with any 
third party without the prior written agreement of the Contractor; 
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(3)        the Authority has entered or enters into negotiations in respect of any relevant claim for 
compensation in respect of Crown Use under Section 55 of the Patents Act 1977 or Section 12 of 
the Registered Designs Act 1977; 

 
(4)        legal proceedings have been commenced against the Authority or the Contractor in 
respect of Crown Use, but only to the extent of such Crown Use that has been properly authorised. 

 
d.         The indemnity in clause D1.c does not extend to use by the Authority of anything supplied under 
the Contract where that use was not reasonably foreseeable at the time of the Contract. 

 
e.         In the event that the Authority has entered into negotiation in respect of a claim for compensation, 
or legal proceedings in respect of the Crown Use have commenced, the Authority shall forthwith authorise 
the Contractor for the purposes of performing the Contract (but not otherwise) to utilise a relevant 
invention or design in accordance with Sections 55 and 56 of the Patents Act 1977 or Section 12 of the 
Registered Designs Act 1949 and to use any model, document or information relating to any such 
invention or design which may be required for that purpose. 

 
f.          For all other Contractor Deliverables patents and registered designs in the UK, if a relevant 
invention or design has been notified to the Authority by the Contractor prior to the Effective Date of the 
Contract, then unless it has been otherwise agreed, under the provisions of Sections 55 and 56 of the 
Patents Act 1977 or Section 12 of the Registered Designs Act 1949, the Contractor is hereby authorised to 
utilise that invention or design, notwithstanding the fact that it is the subject of a UK Patent or UK 
Registered Design, for the purpose of performing the Contract. 

 
g.         If, under clause D.1a, a relevant invention or design is notified to the Authority by the 
Contractor after the Effective Date of Contract, then: 

 
(1)        if the owner (or its exclusive licensee) takes or threatens in writing to take any relevant 
action against the Contractor, the Authority shall issue to the Contractor a written authorisation in 
accordance with the provisions of Sections 55 and 56 of the Patents Act 
1977 or Section 12 of the Registered Designs Act 1949, and 

 
(2)        in any event, unless the Contractor and the Authority can agree an alternative course 
of action, the Authority shall not unreasonably delay the issue of a written authorisation in 
accordance with the provisions of Sections 55 and 56 of the Patents Act 
1977 or Section 12 of the Registered Designs Act 1949. 

 
h.         The Authority shall assume all liability and shall indemnify the Contractor, its officers, agents 
and employees against liability, including the Contractor’s costs, as a result of infringement by the 
Contractor or their suppliers of any patent, utility model, registered design or like protection outside the 
United Kingdom in the performance of the Contract when such infringement arises from or is incurred 
by reason of the Contractor following any specification, statement of work or instruction in the Contract or 
using, keeping or disposing of any item given by the Authority for the purpose of the Contract in 
accordance with the Contract. 

 
i.           The Contractor shall assume all liability and shall indemnify the Authority, its officers, agents 
and employees against liability, including the Authority’s costs, as a result of infringement by the 
Contractor or their suppliers of any patent, utility model, registered design or like protection outside the UK 
in the performance of the Contract when such infringement arises from or is incurred otherwise than by 
reason of the Contractor following any specification, statement of work or instruction in the Contract or 
using, keeping or disposing of any item given by the Authority for the purpose of the Contract in 
accordance with the Contract. 

 
j.           The Contractor shall not be entitled to any reimbursement of any royalty, licence fee or similar 
expense incurred in respect of anything to be done under the Contract, where: 
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(1)        a relevant discharge has been given under Section 2 of the Defence Contracts Act 
1958, or relevant authorisation in accordance with Sections 55 or 57 of the Patents Act 1977, 
Section 12 of the Registered Designs Act 1949 or Section 240 of the Copyright, Designs and 
Patents Act 1988 in respect of any intellectual property; or 

 
(2)        any obligation to make payments for intellectual property has not been promptly notified 
to the Authority under clause D1.a. 

 
k. Where authorisation is given by the Authority under clause D1.e, D1.f or D1.g, to the extent 
permitted by Section 57 of the Patents Act 1977, Section 12 of the Registered Designs Act 
1949 or Section 240 of the Copyright, Designs and Patents Act 1988, the Contractor shall also be: 

 
(1)        released  from  payment  whether  by  way  of  royalties,  licence  fees  or  similar 
expenses in respect of the Contractor's use of the relevant invention or design, or the use of  any  
relevant  model,  document  or  information  for  the  purpose  of  performing  the Contract; and 

 
(2)        authorised to  use  any model, document or  information relating to  any such 
invention or design which may be required for that purpose. 

 
l. The Contractor shall assume all liability and indemnify the Authority and its officers, agents 
and employees against liability, including costs as a result of: 

 
(1)        infringement or alleged infringement by the Contractor or their suppliers of any 
copyright, database right, Design Right or the like protection in any part of the world in respect of 
any item to be supplied under the Contract or otherwise in the performance of the Contract; 

 
(2)        misuse of any confidential information, trade secret or the like by the Contractor in 
performing the Contract; 

 
(3)        provision to the Authority of any information or material which the Contractor does not have 
the right to provide for the purpose of the Contract. 

 
m. The Authority shall assume all liability and indemnify the Contractor, its officers, agents and 
employees against liability, including costs as a result of: 

 
(1)        infringement or alleged infringement by the Contractor or their suppliers of any 
copyright, database right, Design Right or the like protection in any part of the world in respect of 
any item provided by the Authority for the purpose of the Contract but only to the extent that the 
item is used for the purpose of the Contract; 

 
(2)       alleged misuse of any confidential Information, trade secret or the like by the Contractor 
as a result of use of information provided by the Authority for the purposes of the Contract, but 
only to the extent that Contractor’s use of that Information is for the purposes intended when it 
was disclosed by the Authority. 

 
n. The general authorisation and indemnity is: 

 
(1)        Clauses D1.a – D.1.m represents the total liability of each Party to the other under 
the Contract in respect of any infringement or alleged infringement of patent or other 
Intellectual Property Right (IPR) owned by a third party; 

 
(2)        Neither Party shall be liable, one to the other, for any consequential loss or damage 
arising as a result, directly or indirectly, of a claim for infringement or alleged infringement of 
any patent or other IPR owned by a third party; 



  

      OFFICIAL-SENSITIVE COMMERCIAL                                 FLEET/00637                    
                                                                                                               As at Contract Commencement  
 

Page 22 of 40 
21 September 2017            OFFICIAL-SENSITIVE COMMERCIAL           

(3)        A Party against whom a claim is made or action brought, shall promptly notify the 
other Party in writing if such claim or action appears to relate to an infringement which is the 
subject of an indemnity or authorisation given under this Condition by such other Party.  
The notification shall include particulars of the demands, damages and liabilities claimed or 
made of which the notifying Party has notice; 

 
(4)        The Party benefiting from the indemnity or authorisation shall allow the other 
Party, at its own expense, to conduct any negotiations for the settlement of the same, and any 
litigation that may arise therefrom and shall provide such information as the other Party 
may reasonably require; 

 
(5)        Following a notification under clause D1.n.(3), the Party notified shall advise the 
other Party in writing within thirty (30) Business Days whether or not it is assuming 
conduct of the negotiations or litigation.  In that case the Party against whom a claim is 
made or action brought shall not make any statement which might be prejudicial to the 
settlement or defence of such a claim without the written consent of the other Party; 

 
(6)        The Party conducting negotiations for the settlement of a claim or any related 
litigation shall, if requested, keep the other Party fully informed of the conduct and progress 
of such negotiations. 

 
o.         If at any time a claim or allegation of infringement arises in respect of copyright, database 
right, Design Right or breach of confidence as a result of the provision of any Contractor Deliverable 
by the Contractor to the Authority, the Contractor may at its own expense replace the item with an 
item of equivalent functionality and performance so as to avoid infringement or breach.  The Parties 
will co-operate with one another to mitigate any claim or damage which may arise from use of third 
party IPR. 

 
p.         Nothing in condition D1 shall be taken as an authorisation or promise of an authorisation 
under Section 240 of the Copyright, Designs and Patents Act 1988. 

 
E          Facilities And Assets 

 
E1.       Access to Contractor’s Premises 

 
The Contractor shall provide to the Authority’s Representatives following reasonable notice, relevant 
accommodation / facilities, at no direct cost to the Authority, and all reasonable access to its premises for the 
purpose of monitoring the Contractor’s progress and quality standards in performing the Contract. 

 
F          Delivery 

 
F1.       Authority’s Remedies for Breach of Contract 

 
a.         If the Contractor: 

 
(1)        fails to provide the Contractor Deliverables (or any part thereof) by the relevant 
date specified in Schedule of Requirements and / or the Specification; 

 
(2)        provides Contractor Deliverables (or any part thereof) that are not in accordance 
with, or the Contractor fails to comply with, any terms of the Contract; 

 
(3)        supplies Contractor Deliverables that do not comply with clause B1.b; 

 
(4)        fails  to  address  the  Authority’s  concerns  to  the  Authority’s  satisfaction  in 
accordance with condition A18, or fails to supply or withholds the Information required 
under clause A18.a; 
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(5) commits a persistent failure by failing to meet either: 
 

(a) a single Key Performance Indicator (KPI) on     [INSERT NUMBER] 
or more occasions in a rolling    [INSERT NUMBER] month period; or 

 
(b)    [INSERT NUMBER] or more KPIs on a rolling    [INSERT 
NUMBER] month period, 

 
where this Contract includes Core+ condition “Key Performance Indicators and 
Performance Management"; or 

 
(6) otherwise commits a material breach of its obligations under the Contract, the 

Authority shall have the right to exercise one or more of the following remedies: 

(7)        where the Contractor commits a persistent failure in accordance with clause F1.a.(5) 
or where the breach is material in accordance with clause F1.a.(6), to terminate the Contract or 
the relevant part thereof, with immediate effect and without liability to the Authority, by giving 
written Notice to the Contractor; 

 
(8)       refuse to accept the provision of any further Contractor Deliverables by the Contractor and 
the Contractor shall refund to the Authority any sums paid in respect of the Contractor Deliverables 
that fail to comply with the terms of the Contract; 

 
(9)        give the Contractor the opportunity at the Contractor’s expense to carry out such remedial 
services as is necessary to correct the Contractor’s failure or otherwise to rectify the breach within 
the Authority-specified time limits; 

 
(10)      purchase substitute services from elsewhere; 

 
(11)      claim such damages as may have been sustained as a result of the Contractor’s breach 
or breaches of the Contract, including but not limited to any costs and expenses incurred by the 
Authority in: 

 
(a) carrying out  any work  that may be  required to  make the  Contractor 
Deliverables comply with the Contract; or 

 
(b) obtaining  the  Contractor  Deliverables  in  substitution  from  another supplier. 

 
b.         In addition to the Authority’s rights in clause F1.a., if the Authority reasonably believes at any time 
before the Contract Implementation Date that the Contractor will not be able to achieve Full Service 
Provision by the Contract Implementation Date then the Authority shall be entitled to terminate the 
Contract in whole or in part with immediate effect and without liability by giving written Notice to the 
Contractor. 

 
c.          In the event that the Authority terminates the Contract in whole or in part pursuant to clause 
F1.a.(7) or F1.b. or for any other lawful reason, the Authority shall also have the right to require the 
Contractor to transfer any or all of the Assets to the Authority, wherever they are located, upon the 
payment of a sum  representing the market value of those Assets which the Contractor has purchased 
but not recovered the cost of from the Authority. 

 
d.         This condition F1 shall also apply to any remedial services carried out by the Contractor in 
accordance with clause F1.a.(9). 

 
e.         The Authority’s rights and remedies under this condition F1 are in addition to its rights and 
remedies implied by statute and common law. 
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G           Payment And Receipts 
 
G1. Payment and Recovery of Sums Due 

 
a.         Payment  for  Contractor  Deliverables  under  the  Contract  shall  be  made  via  the 
Contracting, Purchasing & Finance (CP&F) electronic procurement tool. 

 
b.         The Authority shall pay all valid and undisputed claims for payment submitted by the 
Contractor to DBS Finance on or before the day which is thirty (30) days after the later of: 

 
(1) the day upon which a valid request for approval of payment is received by the 
Authority; and 

 
(2) the  date  of  completion of  the  part  of  the  Contract to  which the  request for 
approval of payment relates. 

 
c.          The approval for payment of a valid and undisputed invoice by the Authority shall not be 
construed as acceptance by the Authority of the performance of the Contractor’s obligations nor as a 
waiver of its rights and remedies under this Contract. 

 
d.         Without prejudice to any other right or remedy, the Authority reserves the right to set off any 
amount owing at any time from the Contractor to the Authority against any amount payable by the 
Authority to the Contractor under the Contract or under any other contract with the Authority, or with 
any other Government Department. 

 
G2. Value Added Tax 

 
a.         The Contract Price excludes any UK output Value Added Tax (VAT) and any similar EU (or 
non-EU) taxes chargeable on the provision of any Contractor Deliverables by the Contractor to the 
Authority. 

 
b.         If the Contractor is required by UK VAT law to be registered for UK VAT (or has registered 
voluntarily) in respect of its business activities at the time of any supply, the Contractor shall include 
separately in any claim for payment a sum equal to any VAT chargeable at the prevailing rate on the 
Contract Price claimed and the Authority shall pay it.  In the event of any doubt about the applicability 
of the tax in such cases, the Authority may require the Contractor to obtain and pass to the Authority 
a formal ruling from HM Revenue and Customs (HMRC). 

 
c.          The Contractor is responsible for the determination of VAT liability.  In cases of doubt, the 
Contractor shall consult HMRC and not the Authority’s Representative.   The Contractor shall 
notify the Authority’s Representative (Commercial) of the Authority’s VAT liability under this Contract, 
when the liability is other than at the standard rate of VAT, and any changes to it. 

 
d.         Where the provision of any Contractor Deliverables comes within the scope of UK VAT, but 
the Contractor is not required by UK VAT law to be registered for UK VAT (and has not registered 
voluntarily), the Authority shall be responsible for assessing and paying over directly to HMRC any UK 
output VAT due in respect of the Contractor Deliverables. 

 
e.         Where Contractor Deliverables are deemed to be supplied to the Authority outside the UK, 
the Contractor may be required by the laws of the country where the supply takes place to register 
there for EU (or non-EU) turnover or similar tax.  In that event, the Authority shall pay to the 
Contractor in addition to the Contract Price (and any other sum due to the Contractor under the 
Contract) a sum equal to the tax the Contractor is liable to pay to the tax authorities of the country in 
question in relation to the Contractor Deliverables. 



 

.  
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  G3.   Debt Factoring 
 

a.         Subject  to  the  Contractor  obtaining  the  prior  written  consent  of  the  Authority  in 
accordance with condition A6 (Assignment of Contract), the Contractor may assign to a third Party 
(“the Assignee”) the right to receive payment of the Contract Price or any part thereof due to the 
Contractor  under  the  Contract  (including  interest  which  the  Authority  incurred  through  late 
payment under the Late Payment of Commercial Debts (Interest) Act 1998 (‘the Act’)).  Any 
assignment of the right to receive payment of the Contract Price (or any part thereof) under this 
condition G3 shall be subject to: 

 
(1) reduction of any sums in respect of which the Authority exercises its right of 
recovery under clause G1.d; 

 
(2) all related rights of the Authority under the Contract in relation to the recovery of 
sums due but unpaid; and 

 
(3)        the Authority receiving notification under both clauses G3.b and G3.c.(2). 

 
b.         In the event that the Contractor obtains from the Authority the consent to assign the right to 
receive the Contract Price (or any part thereof) under clause G3.a, the Contractor shall notify the 
Authority in writing of the assignment and the date upon which the assignment becomes effective. 

 
c.          The Contractor shall ensure that the Assignee: 

 
(1)        is made aware of the Authority’s continuing rights under clauses G3.a.1 and 
G3.a.2; and 

 
(2)        notifies the Authority of the Assignee’s contact information and bank account 
details to which the Authority shall make payment, subject to any reduction made by the 
Authority in accordance with sub-clauses G3.a.(1) and G3.a.(2). 

 
d.         The provisions of condition G1 (Payment) shall continue to apply in all other respects after the 
assignment and shall not be amended without the prior approval of the Authority. 

 
H Contract Administration 

 
H1. Progress Monitoring, Meetings and Reports 

 
a.         The Contractor shall attend progress meetings at the frequency or times (if any) specified in 
Schedule 3 (Contract Data Sheet) and shall ensure that its Contractor’s Representatives are suitably 
qualified to attend such meetings. 

 
b.         The Contractor shall submit progress reports to the Authority’s Representatives at the 
times and in the format (if any) specified in Schedule 3 (Contract Data Sheet).  The reports shall 
detail as a minimum: 

 
(1) performance/Delivery of the Contractor Deliverables; (2)

 risks and opportunities; 

(3)        any other information specified in Schedule 3 (Contract Data Sheet); and 
 

(4)        any other information reasonably requested by the Authority. 
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H2. Authority Representatives 
 

a. Any reference to the Authority in respect of: (1)

 the giving of consent; 

(2)        the delivering of any Notices; or 
 

(3) the doing of any other thing that may reasonably be undertaken by an individual 
acting on behalf of the Authority, 

 
shall be deemed to be references to the Authority's Representatives in accordance with this 
condition H2. 

 
b.         The Authority’s Representatives detailed in Schedule 3 (Contract Data Sheet) (or their 
nominated deputy) shall have full authority to act on behalf of the Authority for all purposes of the 
Contract.  Unless notified in writing before such act or instruction, the Contractor shall be entitled to 
treat any act of the Authority’s Representatives which is authorised by the Contract as being 
expressly authorised by the Authority and the Contractor shall not be required to determine whether 
authority has in fact been given. 

 
c.          In the event of any change to the identity of the Authority’s Representatives, the Authority 
shall provide written confirmation to the Contractor, and shall update Schedule 3 (Contract Data 
Sheet) in accordance with condition A2 (Amendments to Contract). 

 
H3. Notices 

 
a. A Notice served under the Contract shall be: (1)

 in writing in the English Language; 

(2)        authenticated by signature or such other method as may be agreed between the 
Parties; 

 
(3) sent for the attention of the other Party’s representative, and to the address set out 
in Schedule 3 (Contract Data Sheet); 

 
(4)        marked with the number of the Contract; and 

 
(5)        delivered by hand, prepaid post (or airmail), facsimile transmission or, if agreed in 
Schedule 3 (Contract Data Sheet), by electronic mail. b.

 Notices shall be deemed to have been received: 

(1)        if delivered by hand, on the day of delivery if it is a Business Day in the place of 
receipt, and otherwise on the first Business Day in the place of receipt following the day of 
delivery; 

 
(2) if sent by prepaid post, on the fourth Business Day (or the tenth Business Day in the 
case of airmail) after the day of posting; 

 
(3)        if sent by facsimile or electronic means: 

 
(a)        if  transmitted  between  09:00  and  17:00  hours  on  a  Business  Day 
(recipient’s time) on completion of receipt by the sender of verification of the 
transmission from the receiving instrument; or 
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(b)        if  transmitted at  any other  time,  at  09:00 on  the  first  Business Day 
(recipient’s time) following the completion of receipt by the sender of verification of 
transmission from the receiving instrument. 
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Schedule 1 - Definitions of Contract 
Core Definitions 
Assets means items/materials which the Contractor has acquired for the purposes of 

performing their obligations under the Contract; 

Authority means the Secretary of State for Defence acting on behalf of the Crown; 

Authority’s Representative(s) shall be those person(s) defined in Schedule 3 (Contract Data Sheet) who 
will act as the Authority’s Representative(s) in connection with the Contract.  
Where the term “Authority’s Representative(s)” in the Conditions is 
immediately followed by a functional description in brackets, the appropriate 
Authority’s Representative(s) shall be the designated person(s) for the 
purposes of clause H2.b; 

Business Day means any day excluding: 

a.   Saturdays, Sundays and public and statutory holidays in the 
jurisdiction of either Party; 

b.   privilege days notified in writing by the Authority to the Contractor at 
least ten (10) Business Days in advance; and 

c.   such periods of holiday closure of the Contractor’s premises of which 
the Authority is given written Notice by the Contractor at least ten (10) 
Business Days in advance; 

Central Government Body a body listed in one of the following sub-categories of the Central 
Government classification of the Public Sector Classification Guide, as 
published and amended from time to time by the Office for National Statistics: 

a. Government Department; 

b. Non-Departmental Public Body or Assembly Sponsored Public Body 
(advisory, executive, or tribunal); 

c. Non-Ministerial Department; or 

d. Executive Agency.  

Child Labour Legislation means those International Labour Law Conventions concerning economic 
exploitation of children through the performance of work which is likely to be 
hazardous or to interfere with a child's health or development, including but 
not limited to slavery, trafficking, debt bondage or forced labour, which are 
ratified and enacted into domestic law and directly applicable to the 
Contractor in the jurisdiction(s) in which it performs the Contract. 

Conditions means the terms and conditions set out in this document; 

Consignee means that part of the Authority identified in Schedule 3 (Contract Data 
Sheet) to whom the Contractor Deliverables are to be supplied; 

Contract means the Contract including its Schedules and any amendments agreed by 
the Parties in accordance with condition A2 (Amendments); 

Contract Implementation Date means the day upon which the Contractor is fully responsible for the 
provision of all of the Contractor Deliverables required; 

Contract Price means the amount set out in Schedule 2 (Schedule of Requirements) to be 
paid (inclusive of packaging and exclusive of any applicable VAT) by the 
Authority to the Contractor, for the full and proper performance by the 
Contractor of its obligations under the Contract; 
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Contractor means the person who, by the Contract, undertakes to provide the Contractor 
Deliverables, for the Authority as is provided by the Contract.  Where the 
Contractor is an individual or a partnership, the expression shall include the 
personal representatives of the individual or of the partners, as the case may 
be, and the expression shall also include any person to whom the benefit of 
the Contract may be assigned by the Contractor with the consent of the 
Authority; 

 
Contractor Commercially  means the Information listed in the completed Schedule 6 -  
Sensitive Information Contractor’s Commercially Sensitive Information Form, which is Information 

notified by the Contractor to the Authority, which is acknowledged by the 
Authority as being commercially sensitive; 

Contractor Deliverables means the services and, where appropriate the documents, which the 
Contractor is required to provide under the Contract in accordance with the 
Schedule of Requirements and the Specification; 

Contractor’s Representative means a person or persons employed by the Contractor in connection with 
the provision of the Contractor Deliverables and in connection with this 
Contract; 

Contractor’s Team means all employees, consultants, agents and Subcontractors which the 
Contractor engages in relation to the Contract; 

Control means the power of a person to secure that the affairs of the Contractor are 
conducted in accordance with the wishes of that person: 

a.     by means of the holding of shares, or the possession of voting powers 
in, or in relation to, the Contractor; or 

b.    by virtue of any powers conferred by the constitutional or corporate 
documents, or any other document, regulating the Contractor; 

and a change of Control occurs if a person who Controls the Contractor 
ceases to do so or if another person acquires Control of the Contractor; 

Crown Use in relation to a patent means the doing of anything by virtue of Sections 55 to 
57 of the Patents Act 1977 which otherwise would be an infringement of the 
patent and in relation to a Registered Design has the meaning given in 
paragraph 2A(6) of the First Schedule to the Registered Designs Act 1949;  

DEFFORM means the MOD DEFFORM series which can be found at 
https://www.gov.uk/acquisition-operating-framework  

DEF STAN means Defence Standards which can be accessed at 
https://www.dstan.mod.uk; 

Deliver means hand over the Contractor Deliverables to the Consignee.  This shall 
include unloading, and any other specific arrangements, agreed in 
accordance with SC3 Condition “Delivery/Collection” and Delivered and 
Delivery shall be construed accordingly; 

Delivery Date means the date as specified in Schedule 2 (Schedule of Requirements) on 
which the Contractor Deliverables, or the relevant portion of them are to be 
Delivered or made available for Collection; 

Design Right(s) has the meaning ascribed to it by Section 213 of the Copyright, Designs and 
Patents Act 1988; 

Effective Date of Contract means the date specified on the Authority’s acceptance letter.  For example 
the DEFFORM 159, or where the standstill period applies, the relevant Notice 
of Entry into Contract letter; 

Firm Price means a price (Excl. VAT) which is not subject to variation; 

https://www.gov.uk/acquisition-operating-framework
http://www.dstan.mod.uk/
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Full Service Provision means the provision by the Contractor of all of the Contractor Deliverables in 
accordance with the Conditions of this Contract; 

Information means any Information in any written or other tangible form disclosed to one 
Party by or on behalf of the other Party under or in connection with the 
Contract, including information provided in the tender or negotiations which 
preceded the award of the Contract; 

Key Performance Indicators means the agreed method of monitoring and measuring the Contractor’s 
performance against the Contract as set out in Section L (Porcesses) where 
this Contract includes Core+ condition “Key Performance Indicators and 
Performance Management”; 

Legislation means in relation to the United Kingdom: 

a.   any Act of Parliament; 

b. any subordinate Legislation within the meaning of section 21 of the 
Interpretation Act 1978; 

c. any exercise of the Royal Prerogative; or 

d.  any enforceable community right within the meaning of section 2 of 
the European Communities Act 1972; 

Minor Change means any change that does not significantly/materially affect the nature of 
the Contractor Deliverables; 

Notices shall mean all notices, orders, or other forms of communication required to 
be given in writing under or in connection with the Contract; 

Overseas Contractor shall mean a Contractor that is registered and/or based outside of the UK; 

Parties means the Contractor and the Authority, and Party shall be construed 
accordingly; 

Schedule of Requirements means Schedule 2 (Schedule of Requirements) and Annex A to Schedule 2, 
which identifies, either directly or by reference, Contractor Deliverables to be 
provided, the performance dates involved and the price or pricing terms in 
relation to each Contractor Deliverable; 

Specification means Schedule 5 (Specification) which provides the detailed description of 
the Contractor Deliverables and sets out any performance dates by which the 
Contractor shall provide such Contractor Deliverables; 

Subcontractor  means any person engaged by the Contractor from time to time as may be 
permitted by the Contract to provide the Contractor Deliverables (or any part 
thereof); 

Supported Businesses means establishments or services where more than 50% of the workers are 
disabled persons who by reason of the nature or severity of their disability 
are unable to take up work in the open labour market; 

Transparency Information means the content of this Contract in its entirety, including from time to time 
agreed changes to the Contract, and details of any payments made by the 
Authority to the Contractor under the Contract. 
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Schedule 3 - Contract Data Sheet for Contract No: 
FLEET/00637 

 
 
Condition A9  Governing Law  

 
Contract to be governed and construed in accordance with:  
(one must be chosen) 
 
  English Law   
 
  Scots Law      Clause A9.b shall apply 
 
 
Solicitors or other persons based in England and Wales (or Scotland if 
Scots Law applies) irrevocably appointed for Overseas Contractors in 
accordance with clause A9.f (if applicable) are as follows: 
 
         

 
Condition A22  Termination 
for Convenience 

 
The Notice period for terminating the Contract shall be 90 Business Days. 

 
Condition A24  Contract 
Period 

 
The Contract expiry date shall be: 31/12/21 

 
Clause B1.b.(1)  Contractor’s 
Obligations – Quality 
Assurance 

 
Is a Deliverable Quality Plan required for this Contract?  
 
Yes     
 
No      
 
If Yes the Deliverable Quality Plan must be set out as defined in AQAP 
2105 and delivered to the Authority (Quality) within       Business Days 
of Contract Award.  Once agreed by the Authority the Quality Plan shall be 
incorporated into the Contract.  The Contractor shall remain at all times, 
solely responsible for the accuracy, suitability and applicability of the 
Deliverable Quality Plan. 
 
Other Quality Assurance Requirements: 
 
AQAP 2120 
 
 
 

 
Condition C1  Contract Price 
(Excl. Vat) 

 
All Schedule 2 line items shall be Firm Price other than those stated 
below: 
 
Line Items        Clause K       refers 
 
Line Items        Clause K       refers 
 
Line Items            Clause K       refers 

 
Clause H1.a  Progress 
Monitoring 

 
The Contractor shall be required to attend the following meetings: 
 
Type: ,  
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Frequency: ,  
 
Location: ,  
 

 
Clause H1.b  Progress 
Reports 

 
The Contractor is required to submit the following Reports: 
 
Type:  
 
Frequency:  
 
Content:  (to include but not be limited to:  Performance against PIs, costs 
incurred to date against work undertaken) 
 
Method of Delivery:  
 
Delivery Address:   
 

 
Clause H2.b Authority’s 
Representatives 

 
The Authority’s Representatives for the Contract are as follows: 
 
Commercial: Lee Culshaw 
 
Project Manager: Cdr Jane Allen RD RNR (Naval Command HQ Domestic 
Engagement Team Leader) 
 
 

 
Clause H3.a.(3) Notices 

 
Notices served under the Contract shall be sent to the following address: 
 
Authority: 
 
Contractor: 
 

 
Clause H3.a.(5) Notices 

 
Notices served under the Contract can be transmitted by electronic mail: 
 
Yes  
 
No     
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DEFFORM 111 
(Edn 11/16) 

Appendix - Addresses and Other Information 
 

1. Commercial Officer: 

Name: Lee Culshaw 
 
Address: Room 303, Building 1/080, Jago Road, HMNB Portsmouth, 
PO1 3LU 
 
Email:  defcomrclcc-navy13@mod.uk 
 
 02392 727818 
 

 8. Public Accounting Authority: 
 
1. Returns under DEFCON 694 (or SC equivalent) should be sent 

to DBS Finance ADMT – Assets In Industry 1, Level 4 
Piccadilly Gate, Store Street, Manchester, M1 2WD 
 44 (0) 161 233 5397 

 
2. For all other enquiries contact DES Fin FA-AMET Policy, Level 

4 Piccadilly Gate, Store Street, Manchester, M1 2WD 
 44 (0) 161 233 5394 

 

 
 

2. Project Manager, Equipment Support Manager or PT Leader 
(from whom technical information is available): 

Name: Cdr Carolyn Jones (Naval Command HQ Domestic Engagement 
Team Leader) 
 
Address: MP1-3 Navy Command HQ, Leach Building HMS 
EXCELLENT, Whale Island, Portsmouth PO2 8BY 
 
Email:  NAVYMEDIACOMMS-ENGAGEMENTTL@MOD.UK 
 
 02392 625054 

 9.  Consignment Instructions: 
 
The items are to be consigned as follows: 
 
See Schedule of Requirement 

 

 
 

3. Packaging Design Authority: 
 
Organisation and point of contact: 

DES IMOC SCP TLS Packaging 

MOD Abbey Wood, 

Bristol, BS34 8JH 

Tel: +44(0)30 679 35353 

DESIMOCSCP-TLS-Pkg@mod.uk 

(where no address is shown please contact the Project Team in Box 2) 
 
 
 

 10. Transport. The appropriate Ministry of Defence Transport 
Offices are: 
 
A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail 
Point 3351, BRISTOL BS34 8JH 

Air Freight Centre 
IMPORTS  030 679 81113 / 81114   Fax 0117 913 8943 
EXPORTS  030 679 81113 / 81114  Fax 0117 913 8943 

Surface Freight Centre 
IMPORTS  030 679 81129 / 81133 / 81138   Fax 0117 913 
8946 
EXPORTS 030 679 81129 / 81133 / 81138   Fax 0117 913 8946 
 
B. JSCS  
 
JSCS Helpdesk  01869 256052 (option 2, then option 3); JSCS Fax 
No 01869 256837 www.freightcollection.com 

 

 
 

4. (a) Supply/Support Management Branch or Order Manager 
Branch/Name: 
 
 
 
   (b) U.I.N.  

 

 
 

5. Drawings/Specifications are available from: 
 
 

 
11. The Invoice Paying Authority: 
Ministry of Defence    0151-242-2000 
DBS Finance 
Walker House, Exchange Flags Fax:  0151-242-2809 
Liverpool, L2 3YL   Website is: 
https://www.gov.uk/government/organisations/ministry-of-
defence/about/procurement#invoice-processing  

 

 

 

6. Intentionally Left Blank 
 

 
 

7. Quality Assurance Representative: 
 
Commercial staff are reminded that all Quality Assurance requirements 
should be listed under the General Contract Conditions. 

 

AQAPS and DEF STANs are available from UK Defence 
Standardization, for access to the documents and details of the 
helpdesk visit http://dstan.uwh.diif.r.mil.uk/ [intranet] or 
https://www.dstan.mod.uk/ [extranet, registration needed] 

 
12. Forms and Documentation are available through *: 
Ministry of Defence, Forms and Pubs Commodity Management  
PO Box 2, Building C16, C Site 
Lower Arncott 
Bicester, OX25 1LP  (Tel. 01869 256197   Fax: 01869 256824) 
Applications via fax or email: DESLCSLS-
OpsFormsandPubs@mod.uk. 

 

  
 

 
NOTES 
* Many DEFCONs and DEFFORMs can be obtained from the 
MOD Internet Website [extranet, registration needed]:  
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm  

 

 

 

https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement#invoice-processing
https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement#invoice-processing
http://dstan.uwh.diif.r.mil.uk/
https://www.dstan.mod.uk/
mailto:DESLCSLS-OpsFormsandPubs@mod.uk
mailto:DESLCSLS-OpsFormsandPubs@mod.uk
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm
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Schedule 4 - Contract Change Process (i.a.w. clause A2.b) 
for Contract No: FLEET/00637 

1. Authority Changes 
a. Subject always to condition A2 (Amendments to Contract), the Authority shall be entitled, 
acting reasonably, to require changes to the Contractor Deliverables (a "Change") in 
accordance with this Schedule 4.   

2. Notice of Change 
a. If the Authority requires a Change, it shall serve a Notice (an "Authority Notice of 
Change") on the Contractor. 

b. The Authority Notice of Change shall set out the change required to the Contractor 
Deliverables in sufficient detail to enable the Contractor to provide a written proposal (a 
"Contractor Change Proposal") in accordance with condition 3 below.  

3. Contractor Change Proposal 
a. As soon as practicable, and in any event within fifteen (15) Business Days (or such other 
period as the Parties may agree) after having received the Authority Notice of Change, the 
Contractor shall deliver to the Authority a Contractor Change Proposal. 

b. The Contractor Change Proposal shall include: 

(1) the effect of the Change on the Contractor’s obligations under the Contract; 

(2) a detailed breakdown of any costs which result from the Change; 

(3) the programme for implementing the Change; 

(4) any amendment required to this Contract as a result of the Change, including, 
where appropriate, to the Contract Price; and  

(5) such other information as the Authority may reasonably require. 

c. The price for any Change shall be based on the prices (including all rates) already agreed 
for the Contract and shall include, without double recovery, only such charges that are fairly and 
properly attributable to the Change. 

4. Contractor Change Proposal – Process and Implementation 
a. As soon as practicable after the Authority receives a Contractor Change Proposal, the 

Authority shall:  

(1) evaluate the Contractor Change Proposal; 

(2) where necessary, discuss with the Contractor any issues arising and, following 
such discussions, the Authority may modify the Authority Notice of Change and the 
Contractor shall, as soon as practicable, and in any event not more than ten (10) 
Business Days (or such other period as the Parties may agree) after receipt of 
such modification, submit an amended Contractor Change Proposal. 

b. As soon as practicable after the Authority has evaluated the Contractor Change Proposal 
(amended as necessary) the Authority shall: 

(1) indicate its acceptance of the Change Proposal by issuing an amendment to the 
Contract in accordance with condition A2 (Amendments to Contract); or  

(2) serve a Notice on the Contractor rejecting the Contractor Change Proposal and 
withdrawing (where issued) the Authority Notice of Change. 

c. If the Authority rejects the Change Proposal it shall not be obliged to give its reasons for such 
rejection. 



 

   OFFICIAL-SENSITIVE COMMERCIAL                     FLEET/00637                    
                                                                                                As at Contract Commencement  
 

Page 6 of 40 
21 September 2017            OFFICIAL-SENSITIVE COMMERCIAL           

d. The Authority shall not be liable to the Contractor for any additional work undertaken or 
expense incurred unless a Contractor Change Proposal has been accepted in accordance 
with clause 4b(1).   

5. Contractor Changes 
a. If the Contractor wishes to propose a Change, it shall serve a Contractor Change Proposal on 

the Authority, which shall include all of the information required by clause 3b., and the 
process at condition 4 shall apply. 
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Schedule 5 – Statement of Requirements for Contract No: 
FLEET/00637 

 
Background 
 
The Admiralty Service, held annually at St Martin’s in the Fields Church, Trafalgar Square every first 
Monday in Advent (1700-2030pm) is a Priority Public Engagement event set by the Navy Board. It is a 
central part of the ‘RN in the Public Eye’ (RNIPE) plans to further the understanding of RN activity within 
our significant relationships amongst UK decision makers, opinion leaders and media advocates.  
 
Description of Work 
 
1. To secure the services of the Verger, Minister and Stewarding at St Martin-in-the-Fields on the day 
of the Admiralty Service. The core times for availability are from 1700-2030. Timings for access to the 
church facilities for deliveries/set up on the day will be confirmed and agreed in advance. 
 
2. To secure the hire of the Admiralty Church venue (St Martin-in-the-Fields) in Central London, 
provisionally for every first Monday in advent from 1700-2030, but with a final date between the last week 
of November and first two weeks of December to be agreed annually by both parties within the first two 
months of the year. Alternatively, agreement can be made between both parties for no event to take place 
during that or future years.  
 
This will include ground floor seating for 550 guests and the additional hire of six (6) extra rooms - to 
include the following rooms: 

• Neville Marriner room  
• Archbishop Desmond Tutu room 
• Peter Benenson room  
• Florence Li Tim-Oi room  
• Music Practice/Changing rooms 
• St Martin’s Hall – for sandwich buffet (choir and band dining facility) 

 
3. Use of the church organ and their dedicated PA system. 
 
4. Dedicated SMITF-employed security services to secure access points. (SMITF Estates manager will 
advise) 
 
5. To provide a standard sandwich buffet to feed the Royal Hospital School Choir, choirmaster and 
organist, the RM Band quintet, Sea Cadets, Naval Service ushers and security teams, following their 
contribution to the Admiralty Service. 
 
Deliverables – Church Hire 
 
6.  The following deliverables are required: 

a. Access to the church to be guaranteed by 1700. Earlier access for deliveries by Charity 
partners/ and RN set-up requirements (e.g. dressing the church with White Ensigns) to be 
agreed prior to the date of the Service. 

   b.         Guests to be provided with seating. 
   c.      Organ and PA system to be serviceable. 

d. Minister, Verger and Stewards to be available throughout the times agreed.  
e. Changing rooms/facilities to be clean and clear of debris/stored items. 
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f. Sufficient church security to protect guests/choir/RN/RM staff attending. 
 
 
 
 
Deliverables – Catering 
 
7. A fresh standard sandwich buffet to be available on the evening of the Admiralty Service. To 

include the following: 
 a. Sandwich/soft drinks – no tea/coffee. 
 b. Serving tables/seating to be available. 
 c. Catering delivery access to the church on the day. 

d. The Choir, organist, choirmaster and RM Band quintet to be fed before the event. All other 
personnel to be fed on completion of the Admiralty Service. 

 
Contract Start Date and Duration 
 
8. 2017 event: 4 December 2017 and as directed in each future year of the Admiralty Service on the 
First Monday of Advent iaw calendar year. This contract is to run for an initial period of five years. 
 
Security Considerations 
 
9. Dedicated SMITF-employed security services on the premises.  Additional security may be provided 
by notifying Civilian Police. 
 
Government Furnished Equipment/Information (GFE/GFI) 
 
10. Not applicable. 
 
Points of Contact: 
 
Cdr Jane Allen RD RNR (Naval Command HQ Domestic Engagement Team Leader) 
Email: NAVYMEDIACOMMS-ENGAGEMENTTL@MOD.UK   
Tel: 02392 625054 
Address: MP1-3 Navy Command HQ, Leach Building HMS EXCELLENT, Whale Island, Portsmouth PO2 
8BY 
 
 
 

 

mailto:NAVYMEDIACOMMS-ENGAGEMENTTL@MOD.UK
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Schedule 6 - Contractor’s Commercially Sensitive Information Form 

(i.a.w Condition A14) 

 
Contract  No: FLEET/00637 
 
Description of Contractor’s Commercially Sensitive Information: 
 
 
 
 
 
 
 

Cross Reference(s) to location of sensitive information: 
 
 
 
 
 
 
Explanation of Sensitivity: 
 
 
 
 
 
 
  
Details of potential harm resulting from disclosure: 
 
 
 
 
 
 

Period of Confidence (if applicable): 

Contact Details for Transparency / Freedom of Information matters: 
Name: 
Position: 
Address: 
Telephone Number: 
email Address: 
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Appendix A – St Martin-in-the-Fields Terms 
 
 
 
 
In line with Condition A4, if and to the extent that any terms in Appendix A conflict with the 
MoD Conditions of the Contract Sections A to H or Schedules 1 to 6, the MoD Conditions 
and Schedules shall take precedence. 

 
 
St Martin-in-the-Fields belongs to the Church of England, which in turn is part of the Anglican 
Communion.  We hold around 20 services a week and many additional festivals, celebrations, 
memorials and commemorations.  There are also around 7 concerts and musical events in the 
church weekly, together with many rehearsals. 
 
 
Our clergy, musicians and administrative team will work with you as your particular service is put 
together.  We will strive to ensure that it reflects your own individual needs and desires and the 
Christian context in which you have chosen to hold the occasion. 
 
 
If you would like a visiting minister to take part in the service the agreement of the Vicar of St 
Martin's must be obtained.  This can be done through the member of the St Martin's clergy who is 
coordinating the service. 
 
 
We try to be flexible in our response, for example, to requests for the use of audio-visuals, more 
unusual music, and secular as well as biblical readings.  We are open to the possibility of the 
contribution of people of other religious faiths to the service itself. 
 
The member of clergy responsible for your service, together with our Director of Music, our Head 
Verger and our Church Coordinator will guide you through the process of preparation.  This will 
begin with a meeting with the member of clergy, during which your ideas and requirements will 
be discussed in full, and we will complete this form together. 
 
Contact telephone numbers for the above people are all given on the back page of this form. 
 
We hope to enable the service to be, for you, a good experience of church. 
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