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Call-Off Schedule 1 (Transparency Reports)

1.1 The Supplier recognises that the Buyer is subject to PPN 01/17 (Updates to
transparency principles v1.1
(https://www.gov.uk/government/publications/procurement-policy-note-0117-
update-to-transparency-principles). The Supplier shall comply with the provisions
of this Schedule in order to assist the Buyer with its compliance with its
obligations under that PPN.

1.2Without prejudice to the Supplier's reporting requirements set out in the
Framework Contract, within three (3) Months of the Start Date the Supplier shall
submit to the Buyer for Approval (such Approval not to be unreasonably withheld
or delayed) draft Transparency Reports consistent with the content requirements
and format set out in the Annex of this Schedule.

1.3 If the Buyer rejects any proposed Transparency Report submitted by the
Supplier, the Supplier shall submit a revised version of the relevant report for
further Approval within five (5) days of receipt of any notice of rejection, taking
account of any recommendations for revision and improvement to the report
provided by the Buyer. If the Parties fail to agree on a draft Transparency Report
the Buyer shall determine what should be included. Any other disagreement in
connection with Transparency Reports shall be treated as a Dispute.

1.4 The Supplier shall provide accurate and up-to-date versions of each
Transparency Report to the Buyer at the frequency referred to in the Annex of
this Schedule.
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Annex A: List of Transparency Reports

inclusive of any amendments

Call-off Schedules

Title Content Frequency

Contract Documentation Order Form Following award of
Call-off Schedules Contract

Contract Documentation Order Form Following any

amendment(s) to
Contract.
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Call-Off Schedule 2 (Staff Transfer)

Not applicable to Contract ref 705979452.
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Call-Off Schedule 3 (Continuous Improvement)

1. Buyer’s Rights

1.1 The Buyer and the Supplier recognise that, where specified in Framework
Schedule 4 (Framework Management), the Buyer may give CCS the right to
enforce the Buyer's rights under this Schedule.

2. Supplier’s Obligations

2.1 The Supplier must, throughout the Contract Period, identify new or potential
improvements to the provision of the Deliverables with a view to reducing
the Buyer’s costs (including the Charges) and/or improving the quality and
efficiency of the Deliverables and their supply to the Buyer.

2.2 The Supplier must adopt a policy of continuous improvement in relation to
the Deliverables, which must include regular reviews with the Buyer of the
Deliverables and the way it provides them, with a view to reducing the
Buyer's costs (including the Charges) and/or improving the quality and
efficiency of the Deliverables. The Supplier and the Buyer must provide
each other with any information relevant to meeting this objective.

2.3 Not used
2.4 Not used
2.5 Not used
2.6 Not used
2.7 Not used
2.8 Not used
2.9 Not used
2.10 Not used
2.11 Not used
2.12 Not used
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Call-Off Schedule 4 (Call Off Tender)

Not used, quote for a non-modified vehicle provided using the CCS Fleet Portal.

Call-Off Schedule 5 (Pricing Details)

Pricing information held in the Call-Off Order Form.

Call-Off Schedule 6 (ICT Services) — Not Used
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Call-Off Schedule 7 (Key Supplier Staff)

1.1 The Annex 1 to this Schedule lists the key roles (“Key Roles”) and names of
the persons who the Supplier shall appoint to fill those Key Roles at the Start
Date.

1.2 The Supplier shall ensure that the Key Staff fulfil the Key Roles at all times
during the Contract Period.

1.3 The Buyer may identify any further roles as being Key Roles and, following
agreement to the same by the Supplier, the relevant person selected to fill
those Key Roles shall be included on the list of Key Staff.

1.4 The Supplier shall not and shall procure that any Subcontractor shall not
remove or replace any Key Staff unless:

1.4.1 requested to do so by the Buyer or the Buyer Approves such removal
or replacement (not to be unreasonably withheld or delayed);

1.4.2 the person concerned resigns, retires or dies or is on maternity or long-
term sick leave; or

1.4.3 the person’s employment or contractual arrangement with the Supplier
or Subcontractor is terminated for material breach of contract by the
employee.

1.5 The Supplier shall:

1.5.1 notify the Buyer promptly of the absence of any Key Staff (other than
for short-term sickness or holidays of two (2) weeks or less, in which
case the Supplier shall ensure appropriate temporary cover for that Key
Role);

1.5.2 ensure that any Key Role is not vacant for any longer than ten (10)
Working Days;

1.5.3 give as much notice as is reasonably practicable of its intention to
remove or replace any member of Key Staff and, except in the cases of
death, unexpected ill health or a material breach of the Key Staff’s
employment contract, this will mean at least three (3) Months’ notice;

1.5.4 ensure that all arrangements for planned changes in Key Staff provide
adequate periods during which incoming and outgoing staff work
together to transfer responsibilities and ensure that such change does
not have an adverse impact on the provision of the Deliverables; and

1.5.5 ensure that any replacement for a Key Role has a level of qualifications
and experience appropriate to the relevant Key Role and is fully
competent to carry out the tasks assigned to the Key Staff whom he or
she has replaced.

1.6  The Buyer may require the Supplier to remove or procure that any
Subcontractor shall remove any Key Staff that the Buyer considers in any
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respect unsatisfactory. The Buyer shall not be liable for the cost of replacing
any Key Staff.
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Annex 1- Key Roles

Key Role

Key Staff

Contact Details

Isuzu — Contract Manager

[REDACTED]

[REDACTED]
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Call-Off Schedule 8 (Business Continuity and

Disaster Recovery)

1. Definitions

1.1 In this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

"BCDR Plan"
"Business Continuity
Plan"

"Disaster Recovery Plan”

"Disaster Recovery
System"

"Disaster Recovery
Deliverables"

"Related Supplier”

"Review Report"

"Supplier's Proposals"

2. BCDR Plan

has the meaning given to it in Paragraph
2.2 of this Schedule;

has the meaning given to it in Paragraph
2.3.2 of this Schedule;

has the meaning given to it in Paragraph
2.3.3 of this Schedule;

the system embodied in the processes and
procedures for restoring the provision of
Deliverables following the occurrence of a
Disaster;

the Deliverables embodied in the processes
and procedures for restoring the provision
of Deliverables following the occurrence of
a Disaster;

any person who provides Deliverables to
the Buyer which are related to the
Deliverables from time to time;

has the meaning given to it in Paragraph
6.2 of this Schedule; and

has the meaning given to it in Paragraph
6.3 of this Schedule;

2.1 The Buyer and the Supplier recognise that, where specified in Schedule 4
(Framework Management), CCS shall have the right to enforce the Buyer's

rights under this Schedule.

2.2 At least ninety (90) Working Days prior to the Start Date the Supplier shall
prepare and deliver to the Buyer for the Buyer’s written approval a plan,
which shall detail the processes and arrangements that the Supplier shall

follow to:

2.2.1 ensure continuity of the business processes and operations
supported by the Services following any failure or disruption of any
element of the Deliverables; and

2.2.2 the recovery of the Deliverables in the event of a Disaster
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2.3 The BCDR Plan shall be divided into three sections:

2.3.1 Section 1 which shall set out general principles applicable to the
BCDR Plan;

2.3.2 Section 2 which shall relate to business continuity (the "Business
Continuity Plan"); and

2.3.3 Section 3 which shall relate to disaster recovery (the "Disaster
Recovery Plan").

2.4 Following receipt of the draft BCDR Plan from the Supplier, the Parties shall
use reasonable endeavours to agree the contents of the BCDR Plan. If the
Parties are unable to agree the contents of the BCDR Plan within twenty
(20) Working Days of its submission, then such Dispute shall be resolved in
accordance with the Dispute Resolution Procedure.

3. General Principles of the BCDR Plan (Section 1)

3.1 Section 1 of the BCDR Plan shall:

3.1.1 set out how the business continuity and disaster recovery elements
of the BCDR Plan link to each other;

3.1.2 provide details of how the invocation of any element of the BCDR
Plan may impact upon the provision of the Deliverables and any
goods and/or services provided to the Buyer by a Related Supplier;

3.1.3 contain an obligation upon the Supplier to liaise with the Buyer and
any Related Suppliers with respect to business continuity and
disaster recovery;

3.1.4 detail how the BCDR Plan interoperates with any overarching
disaster recovery or business continuity plan of the Buyer and any of
its other Related Supplier in each case as notified to the Supplier by
the Buyer from time to time;

3.1.5 contain a communication strategy including details of an incident and
problem management service and advice and help desk facility which
can be accessed via multiple channels;

3.1.6 contain a risk analysis, including:

(a) failure or disruption scenarios and assessments of likely
frequency of occurrence;

(b) identification of any single points of failure within the
provision of Deliverables and processes for managing those
risks;

(c) identification of risks arising from the interaction of the

provision of Deliverables with the goods and/or services
provided by a Related Supplier; and

(d) a business impact analysis of different anticipated failures or
disruptions;
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3.2

3.3

3.4

3.1.7 provide for documentation of processes, including business
processes, and procedures;

3.1.8 set out key contact details for the Supplier (and any Subcontractors)
and for the Buyer;

3.1.9 identify the procedures for reverting to "normal service";

3.1.10 set out method(s) of recovering or updating data collected (or which
ought to have been collected) during a failure or disruption to
minimise data loss;

3.1.11 identify the responsibilities (if any) that the Buyer has agreed it will
assume in the event of the invocation of the BCDR Plan; and

3.1.12 provide for the provision of technical assistance to key contacts at
the Buyer as required by the Buyer to inform decisions in support of
the Buyer’s business continuity plans.

The BCDR Plan shall be designed so as to ensure that:

3.2.1 the Deliverables are provided in accordance with this Contract at all
times during and after the invocation of the BCDR Plan;

3.2.2 the adverse impact of any Disaster is minimised as far as reasonably
possible;

3.2.3 it complies with the relevant provisions of ISO/IEC 27002;
1SO22301/IS0O22313 and all other industry standards from time to
time in force; and

3.2.4 it details a process for the management of disaster recovery testing.

The BCDR Plan shall be upgradeable and sufficiently flexible to support any
changes to the Deliverables and the business operations supported by the
provision of Deliverables.

The Supplier shall not be entitled to any relief from its obligations under the
KPIs or to any increase in the Charges to the extent that a Disaster occurs
as a consequence of any breach by the Supplier of this Contract.

4. Business Continuity (Section 2)

4.1

The Business Continuity Plan shall set out the arrangements that are to be
invoked to ensure that the business processes facilitated by the provision of
Deliverables remain supported and to ensure continuity of the business
operations supported by the Services including:

4.1.1 the alternative processes, options and responsibilities that may be
adopted in the event of a failure in or disruption to the provision of
Deliverables; and

4.1.2 the steps to be taken by the Supplier upon resumption of the
provision of Deliverables in order to address the effect of the failure
or disruption.
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4.2

The Business Continuity Plan shall:

4.2.1 address the various possible levels of failures of or disruptions to the
provision of Deliverables;

4.2.2 set out the goods and/or services to be provided and the steps to be
taken to remedy the different levels of failures of and disruption to the
Deliverables;

4.2.3 specify any applicable KPIs with respect to the provision of the
Business Continuity Services and details of any agreed relaxation to
the KPIs in respect of the provision of other Deliverables during any
period of invocation of the Business Continuity Plan; and

4.2.4 set out the circumstances in which the Business Continuity Plan is
invoked.

5. Disaster Recovery (Section 3)

5.1

5.2

The Disaster Recovery Plan (which shall be invoked only upon the
occurrence of a Disaster) shall be designed to ensure that upon the
occurrence of a Disaster the Supplier ensures continuity of the business
operations of the Buyer supported by the Services following any Disaster or
during any period of service failure or disruption with, as far as reasonably
possible, minimal adverse impact.

The Supplier's BCDR Plan shall include an approach to business continuity
and disaster recovery that addresses the following:

5.2.1 loss of access to the Buyer Premises;

5.2.2 loss of utilities to the Buyer Premises;

5.2.3 loss of the Supplier's helpdesk or CAFM system;
5.2.4 loss of a Subcontractor;

5.2.5 emergency notification and escalation process;
5.2.6 contact lists;

5.2.7 staff training and awareness;

5.2.8 BCDR Plan testing;

5.2.9 post implementation review process;

5.2.10 any applicable KPI with respect to the provision of the disaster
recovery services and details of any agreed relaxation to the KPIs in
respect of the provision of other Deliverables during any period of
invocation of the Disaster Recovery Plan;

5.2.11 details of how the Supplier shall ensure compliance with security
standards ensuring that compliance is maintained for any period
during which the Disaster Recovery Plan is invoked;

5.2.12 access controls to any disaster recovery sites used by the Supplier in
relation to its obligations pursuant to this Schedule; and

5.2.13 testing and management arrangements.
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6. Review and changing the BCDR Plan

6.1 The Supplier shall review the BCDR Plan:
6.1.1 on aregular basis and as a minimum once every six (6) Months;

6.1.2 within three (3) calendar Months of the BCDR Plan (or any part)
having been invoked pursuant to Paragraph 7; and

6.1.3 where the Buyer requests in writing any additional reviews (over and
above those provided for in Paragraphs 6.1.1 and 6.1.2 of this
Schedule) whereupon the Supplier shall conduct such reviews in
accordance with the Buyer’s written requirements. Prior to starting its
review, the Supplier shall provide an accurate written estimate of the
total costs payable by the Buyer for the Buyer’s approval. The costs
of both Parties of any such additional reviews shall be met by the
Buyer except that the Supplier shall not be entitled to charge the
Buyer for any costs that it may incur above any estimate without the
Buyer’s prior written approval.

6.2 Each review of the BCDR Plan pursuant to Paragraph 6.1 shall assess its
suitability having regard to any change to the Deliverables or any underlying
business processes and operations facilitated by or supported by the
Services which have taken place since the later of the original approval of
the BCDR Plan or the last review of the BCDR Plan, and shall also have
regard to any occurrence of any event since that date (or the likelihood of
any such event taking place in the foreseeable future) which may increase
the likelihood of the need to invoke the BCDR Plan. The review shall be
completed by the Supplier within such period as the Buyer shall reasonably
require.

6.3 The Supplier shall, within twenty (20) Working Days of the conclusion of
each such review of the BCDR Plan, provide to the Buyer a report (a
"Review Report") setting out the Supplier's proposals (the "Supplier's
Proposals") for addressing any changes in the risk profile and its proposals
for amendments to the BCDR Plan.

6.4 Following receipt of the Review Report and the Supplier's Proposals, the
Parties shall use reasonable endeavours to agree the Review Report and
the Supplier's Proposals. If the Parties are unable to agree Review Report
and the Supplier's Proposals within twenty (20) Working Days of its
submission, then such Dispute shall be resolved in accordance with the
Dispute Resolution Procedure.

6.5 The Supplier shall as soon as is reasonably practicable after receiving the
approval of the Supplier's Proposals effect any change in its practices or
procedures necessary so as to give effect to the Supplier's Proposals. Any
such change shall be at the Supplier’s expense unless it can be reasonably
shown that the changes are required because of a material change to the
risk profile of the Deliverables.
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7. Testing the BCDR Plan

7.1

7.2

7.3

7.4

7.5

7.6

The Supplier shall test the BCDR Plan:
7.1.1 regqularly and in any event not less than once in every Contract Year;
7.1.2 in the event of any major reconfiguration of the Deliverables;

7.1.3 at any time where the Buyer considers it necessary (acting in its sole
discretion).

If the Buyer requires an additional test of the BCDR Plan, it shall give the
Supplier written notice and the Supplier shall conduct the test in accordance
with the Buyer’s requirements and the relevant provisions of the BCDR
Plan. The Supplier's costs of the additional test shall be borne by the Buyer
unless the BCDR Plan fails the additional test in which case the Supplier's
costs of that failed test shall be borne by the Supplier.

The Supplier shall undertake and manage testing of the BCDR Plan in full
consultation with and under the supervision of the Buyer and shall liaise
with the Buyer in respect of the planning, performance, and review, of each
test, and shall comply with the reasonable requirements of the Buyer.

The Supplier shall ensure that any use by it or any Subcontractor of "live"
data in such testing is first approved with the Buyer. Copies of live test data
used in any such testing shall be (if so required by the Buyer) destroyed or
returned to the Buyer on completion of the test.

The Supplier shall, within twenty (20) Working Days of the conclusion of
each test, provide to the Buyer a report setting out:

7.5.1 the outcome of the test;

7.5.2 any failures in the BCDR Plan (including the BCDR Plan's
procedures) revealed by the test; and

7.5.3 the Supplier's proposals for remedying any such failures.

Following each test, the Supplier shall take all measures requested by the
Buyer to remedy any failures in the BCDR Plan and such remedial activity
and re-testing shall be completed by the Supplier, at its own cost, by the
date reasonably required by the Buyer.

8. Invoking the BCDR Plan

8.1

9.1

In the event of a complete loss of service or in the event of a Disaster, the
Supplier shall immediately invoke the BCDR Plan (and shall inform the
Buyer promptly of such invocation). In all other instances the Supplier shall
invoke or test the BCDR Plan only with the prior consent of the Buyer.

Circumstances beyond your control

The Supplier shall not be entitled to relief under Clause 20 (Circumstances
beyond your control) if it would not have been impacted by the Force
Majeure Event had it not failed to comply with its obligations under this
Schedule.
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Call-Off Schedule 9 (Security)

Part A: Short Form Security Requirements

1. Definitions

1.1 Inthis Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

"Breach of the occurrence of:

Security a) any unauthorised access to or use of the

Deliverables, the Sites and/or any Information
and Communication Technology ("ICT"),
information or data (including the Confidential
Information and the Government Data) used by
the Buyer and/or the Supplier in connection with
this Contract; and/or

b) the loss and/or unauthorised disclosure of any
information or data (including the Confidential
Information and the Government Data),
including any copies of such information or data,
used by the Buyer and/or the Supplier in
connection with this Contract,

in either case as more particularly set out in the
Security Policy;

"Security the Supplier's security management plan prepared
Management pursuant to this Schedule, a draft of which has been
Plan" provided by the Supplier to the Buyer and as updated

from time to time;

2. Complying with security requirements and updates to them

2.1 The Buyer and the Supplier recognise that, where specified in Framework
Schedule 4 (Framework Management), CCS shall have the right to enforce
the Buyer's rights under this Schedule.

2.2 The Supplier shall comply with the Security Policy and the requirements in
this Schedule including the Security Management Plan and shall ensure
that the Security Management Plan produced by the Supplier fully complies
with the Security Policy.

2.3 The Buyer shall notify the Supplier of any changes or proposed changes to
the Security Policy.

2.4 If the Supplier believes that a change or proposed change to the Security
Policy will have a material and unavoidable cost implication to the provision
of the Deliverables it may propose a Variation to the Buyer. In doing so, the
Supplier must support its request by providing evidence of the cause of any
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4.

2.5

increased costs and the steps that it has taken to mitigate those costs. Any
change to the Charges shall be subject to the Variation Procedure.

Until and/or unless a change to the Charges is agreed by the Buyer
pursuant to the Variation Procedure the Supplier shall continue to provide
the Deliverables in accordance with its existing obligations.

Security Standards

3.1

3.2

3.3

3.4

The Supplier acknowledges that the Buyer places great emphasis on the
reliability of the performance of the Deliverables, confidentiality, integrity
and availability of information and consequently on security.

The Supplier shall be responsible for the effective performance of its
security obligations and shall at all times provide a level of security which:

3.2.1 isin accordance with the Law and this Contract;
3.2.2 as a minimum demonstrates Good Industry Practice;

3.2.3 meets any specific security threats of immediate relevance to the
Deliverables and/or the Government Data; and

3.2.4 complies with the Security Policy and the ICT Policy.

The references to standards, guidance and policies contained or set out in
Paragraph 3.2 shall be deemed to be references to such items as
developed and updated and to any successor to or replacement for such
standards, guidance and policies, as notified to the Supplier from time to
time.

In the event of any inconsistency in the provisions of the above standards,
guidance and policies, the Supplier should notify the Buyer's Representative
of such inconsistency immediately upon becoming aware of the same, and
the Buyer's Representative shall, as soon as practicable, advise the
Supplier which provision the Supplier shall be required to comply with.

Security Management Plan

4.1

4.2

Introduction

4.1.1 The Supplier shall develop and maintain a Security Management
Plan in accordance with this Schedule. The Supplier shall thereafter
comply with its obligations set out in the Security Management Plan.

Content of the Security Management Plan
4.2.1 The Security Management Plan shall:

(a) comply with the principles of security set out in Paragraph 3 and
any other provisions of this Contract relevant to security;

(b) identify the necessary delegated organisational roles for those
responsible for ensuring it is complied with by the Supplier;

(c) detail the process for managing any security risks from
Subcontractors and third parties authorised by the Buyer with
access to the Deliverables, processes associated with the
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provision of the Deliverables, the Buyer Premises, the Sites and
any ICT, Information and data (including the Buyer’s
Confidential Information and the Government Data) and any
system that could directly or indirectly have an impact on that
Information, data and/or the Deliverables;

(d) be developed to protect all aspects of the Deliverables and all
processes associated with the provision of the Deliverables,
including the Buyer Premises, the Sites, and any ICT,
Information and data (including the Buyer’s Confidential
Information and the Government Data) to the extent used by the
Buyer or the Supplier in connection with this Contract or in
connection with any system that could directly or indirectly have
an impact on that Information, data and/or the Deliverables;

(e) set out the security measures to be implemented and
maintained by the Supplier in relation to all aspects of the
Deliverables and all processes associated with the provision of
the Goods and/or Services and shall at all times comply with
and specify security measures and procedures which are
sufficient to ensure that the Deliverables comply with the
provisions of this Contract;

(f)  set out the plans for transitioning all security arrangements and
responsibilities for the Supplier to meet the full obligations of the
security requirements set out in this Contract and the Security
Policy; and

(g) be written in plain English in language which is readily
comprehensible to the staff of the Supplier and the Buyer
engaged in the provision of the Deliverables and shall only
reference documents which are in the possession of the Parties
or whose location is otherwise specified in this Schedule.

4.3 Development of the Security Management Plan

4.3.1

4.3.2

Within twenty (20) Working Days after the Start Date and in
accordance with Paragraph 4.4, the Supplier shall prepare and
deliver to the Buyer for Approval a fully complete and up to date
Security Management Plan which will be based on the draft Security
Management Plan.

If the Security Management Plan submitted to the Buyer in
accordance with Paragraph 4.3.1, or any subsequent revision to it in
accordance with Paragraph 4.4, is Approved it will be adopted
immediately and will replace the previous version of the Security
Management Plan and thereafter operated and maintained in
accordance with this Schedule. If the Security Management Plan is
not Approved, the Supplier shall amend it within ten (10) Working
Days of a notice of non-approval from the Buyer and re-submit to the
Buyer for Approval. The Parties will use all reasonable endeavours
to ensure that the approval process takes as little time as possible,
and in any event, no longer than fifteen (15) Working Days from the
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4.3.3

4.3.4
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date of its first submission to the Buyer. If the Buyer does not
approve the Security Management Plan following its resubmission,
the matter will be resolved in accordance with the Dispute Resolution
Procedure.

The Buyer shall not unreasonably withhold or delay its decision to
Approve or not the Security Management Plan pursuant to Paragraph
4.3.2. However a refusal by the Buyer to Approve the Security
Management Plan on the grounds that it does not comply with the
requirements set out in Paragraph 4.2 shall be deemed to be
reasonable.

Approval by the Buyer of the Security Management Plan pursuant to
Paragraph 4.3.2 or of any change to the Security Management Plan
in accordance with Paragraph 4.4 shall not relieve the Supplier of its
obligations under this Schedule.

4.4 Amendment of the Security Management Plan

441

4.4.2

4.4.3

4.4.4

The Security Management Plan shall be fully reviewed and updated
by the Supplier at least annually to reflect:

(a) emerging changes in Good Industry Practice;

(b) any change or proposed change to the Deliverables and/or
associated processes;

(c) any change to the Security Policy;
(d) any new perceived or changed security threats; and
(e) any reasonable change in requirements requested by the Buyer.

The Supplier shall provide the Buyer with the results of such reviews
as soon as reasonably practicable after their completion and
amendment of the Security Management Plan at no additional cost to
the Buyer. The results of the review shall include, without limitation:

(a) suggested improvements to the effectiveness of the Security
Management Plan;

(b) updates to the risk assessments; and

(c) suggested improvements in measuring the effectiveness of
controls.

Subject to Paragraph 4.4.4, any change or amendment which the
Supplier proposes to make to the Security Management Plan (as a
result of a review carried out in accordance with Paragraph 4.4.1, a
request by the Buyer or otherwise) shall be subject to the Variation
Procedure.

The Buyer may, acting reasonably, Approve and require changes or
amendments to the Security Management Plan to be implemented on
timescales faster than set out in the Variation Procedure but, without
prejudice to their effectiveness, all such changes and amendments
shall thereafter be subject to the Variation Procedure for the purposes
of formalising and documenting the relevant change or amendment.
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5. Security breach

5.1

5.2

5.3

Either Party shall notify the other in accordance with the agreed security
incident management process (as detailed in the Security Management
Plan) upon becoming aware of any Breach of Security or any potential or
attempted Breach of Security.

Without prejudice to the security incident management process, upon
becoming aware of any of the circumstances referred to in Paragraph 5.1,
the Supplier shall:

5.2.1 immediately take all reasonable steps (which shall include any action
or changes reasonably required by the Buyer) necessary to:

(a) minimise the extent of actual or potential harm caused
by any Breach of Security;

(b) remedy such Breach of Security to the extent possible
and protect the integrity of the Buyer and the provision of
the Goods and/or Services to the extent within its control
against any such Breach of Security or attempted
Breach of Security;

(c) prevent an equivalent breach in the future exploiting the
same cause failure; and

(d) as soon as reasonably practicable provide to the Buyer,
where the Buyer so requests, full details (using the
reporting mechanism defined by the Security
Management Plan) of the Breach of Security or
attempted Breach of Security, including a cause analysis
where required by the Buyer.

In the event that any action is taken in response to a Breach of Security or
potential or attempted Breach of Security that demonstrates non-
compliance of the Security Management Plan with the Security policy or the
requirements of this Schedule, then any required change to the Security
Management Plan shall be at no cost to the Buyer.
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Call-Off Schedule 10 (Exit Management)

1. DEFINITIONS

1.1 In this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

"Exclusive Assets"

Supplier Assets used exclusively by the
Supplier or a Key Subcontractor in the
provision of the Deliverables;

"Exit Information"

has the meaning given to it in
Paragraph 3.1 of this Schedule;

"Exit Manager"

the person appointed by each Party to
manage their respective obligations under
this Schedule;

"Net Book Value"

the current net book value of the relevant
Supplier Asset(s) calculated in accordance
with the Framework Tender or Call-Off
Tender (if stated) or (if not stated) the
depreciation policy of the Supplier (which
the Supplier shall ensure is in accordance
with Good Industry Practice);

"Non-Exclusive Assets"

those Supplier Assets used by the
Supplier or a Key Subcontractor in
connection with the Deliverables but which
are also used by the Supplier or Key
Subcontractor for other purposes;

"Registers"

the register and configuration database
referred to in Paragraph 2.2 of this
Schedule;

"Replacement Goods"

any goods which are substantially similar
to any of the Goods and which the Buyer
receives in substitution for any of the
Goods following the End Date, whether
those goods are provided by the Buyer
internally and/or by any third party;

"Replacement Services"

any services which are substantially
similar to any of the Services and which
the Buyer receives in substitution for any
of the Services following the End Date,
whether those goods are provided by the
Buyer internally and/or by any third party;

"Termination Assistance"

the activities to be performed by the
Supplier pursuant to the Exit Plan, and
other assistance required by the Buyer
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pursuant to the Termination Assistance

Notice;
"Termination Assistance has the meaning given to it in Paragraph
Notice" 5.1 of this Schedule;
"Termination Assistance the period specified in a Termination
Period" Assistance Notice for which the Supplier is

required to provide the Termination
Assistance as such period may be
extended pursuant to Paragraph 5.2 of
this Schedule;

"Transferable Assets" Exclusive Assets which are capable of
legal transfer to the Buyer;

"Transferable Contracts” Sub-Contracts, licences for Supplier's
Software, licences for Third Party
Software or other agreements which are
necessary to enable the Buyer or any
Replacement Supplier to provide the
Deliverables or the Replacement Goods
and/or Replacement Services, including in
relation to licences all relevant
Documentation;

"Transferring Assets"” has the meaning given to it in Paragraph
8.2.1 of this Schedule;
"Transferring Contracts” has the meaning given to it in

Paragraph 8.2.3 of this Schedule.

2. Supplier must always be prepared for contract exit

2.1 The Supplier shall within 30 days from the Start Date provide to the Buyer a
copy of its depreciation policy to be used for the purposes of calculating Net
Book Value.

2.2 During the Contract Period, the Supplier shall promptly:

2.2.1 create and maintain a detailed register of all Supplier Assets
(including description, condition, location and details of ownership
and status as either Exclusive Assets or Non-Exclusive Assets and
Net Book Value) and Sub-contracts and other relevant agreements
required in connection with the Deliverables; and

2.2.2 create and maintain a configuration database detailing the technical
infrastructure and operating procedures through which the Supplier
provides the Deliverables

("Registers").
2.3 The Supplier shall:

2.3.1 ensure that all Exclusive Assets listed in the Registers are clearly
physically identified as such; and
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2.4

2.3.2 procure that all licences for Third Party Software and all Sub-
Contracts shall be assignable and/or capable of novation (at no cost
or restriction to the Buyer) at the request of the Buyer to the Buyer
(and/or its nominee) and/or any Replacement Supplier upon the
Supplier ceasing to provide the Deliverables (or part of them) and if
the Supplier is unable to do so then the Supplier shall promptly notify
the Buyer and the Buyer may require the Supplier to procure an
alternative Subcontractor or provider of Deliverables.

Each Party shall appoint an Exit Manager within three (3) Months of the
Start Date. The Parties' Exit Managers will liaise with one another in relation
to all issues relevant to the expiry or termination of this Contract.

3. Assisting re-competition for Deliverables

3.1

3.2

3.3

3.4

The Supplier shall, on reasonable notice, provide to the Buyer and/or its
potential Replacement Suppliers (subject to the potential Replacement
Suppliers entering into reasonable written confidentiality undertakings),
such information (including any access) as the Buyer shall reasonably
require in order to facilitate the preparation by the Buyer of any invitation to
tender and/or to facilitate any potential Replacement Suppliers undertaking
due diligence (the "Exit Information").

The Supplier acknowledges that the Buyer may disclose the Supplier's
Confidential Information (excluding the Supplier’s or its Subcontractors’
prices or costs) to an actual or prospective Replacement Supplier to the
extent that such disclosure is necessary in connection with such
engagement.

The Supplier shall provide complete updates of the Exit Information on an
as-requested basis as soon as reasonably practicable and notify the Buyer
within five (5) Working Days of any material change to the Exit Information
which may adversely impact upon the provision of any Deliverables (and
shall consult the Buyer in relation to any such changes).

The Exit Information shall be accurate and complete in all material respects
and shall be sufficient to enable a third party to prepare an informed offer for
those Deliverables; and not be disadvantaged in any procurement process
compared to the Supplier.

4. Exit Plan

4.1

4.2

The Supplier shall, within three (3) Months after the Start Date, deliver to
the Buyer an Exit Plan which complies with the requirements set out in
Paragraph 4.3 of this Schedule and is otherwise reasonably satisfactory to
the Buyer.

The Parties shall use reasonable endeavours to agree the contents of the
Exit Plan. If the Parties are unable to agree the contents of the Exit Plan
within twenty (20) Working Days of the latest date for its submission
pursuant to Paragraph 4.1, then such Dispute shall be resolved in
accordance with the Dispute Resolution Procedure.
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4.3 The Exit Plan shall set out, as a minimum:

4.3.1 a detailed description of both the transfer and cessation processes,
including a timetable;

4.3.2 how the Deliverables will transfer to the Replacement Supplier and/or
the Buyer,

4.3.3 details of any contracts which will be available for transfer to the
Buyer and/or the Replacement Supplier upon the Expiry Date
together with any reasonable costs required to effect such transfer;

4.3.4 proposals for the training of key members of the Replacement
Supplier’s staff in connection with the continuation of the provision of
the Deliverables following the Expiry Date;

4.3.5 proposals for providing the Buyer or a Replacement Supplier copies
of all documentation relating to the use and operation of the
Deliverables and required for their continued use;

4.3.6 proposals for the assignment or novation of all services utilised by
the Supplier in connection with the supply of the Deliverables;

4.3.7 proposals for the identification and return of all Buyer Property in the
possession of and/or control of the Supplier or any third party;

4.3.8 proposals for the disposal of any redundant Deliverables and
materials;

4.3.9 how the Supplier will ensure that there is no disruption to or
degradation of the Deliverables during the Termination Assistance
Period; and

4.3.10 any other information or assistance reasonably required by the Buyer
or a Replacement Supplier.

4.4 The Supplier shall:

4.4.1 maintain and update the Exit Plan (and risk management plan) no
less frequently than:

(a) every six (6) months throughout the Contract Period; and

(b) no later than twenty (20) Working Days after a request from
the Buyer for an up-to-date copy of the Exit Plan;

(c) as soon as reasonably possible following a Termination
Assistance Notice, and in any event no later than ten (10)
Working Days after the date of the Termination Assistance
Notice;

(d) as soon as reasonably possible following, and in any event
no later than twenty (20) Working Days following, any
material change to the Deliverables (including all changes
under the Variation Procedure); and

4.4.2 jointly review and verify the Exit Plan if required by the Buyer and
promptly correct any identified failures.
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4.5 Only if (by notification to the Supplier in writing) the Buyer agrees with a
draft Exit Plan provided by the Supplier under Paragraph 4.2 or 4.4 (as the
context requires), shall that draft become the Exit Plan for this Contract.

4.6 A version of an Exit Plan agreed between the parties shall not be
superseded by any draft submitted by the Supplier.

5. Termination Assistance

5.1 The Buyer shall be entitled to require the provision of Termination
Assistance at any time during the Contract Period by giving written notice to
the Supplier (a "Termination Assistance Notice") at least four (4) Months
prior to the Expiry Date or as soon as reasonably practicable (but in any
event, not later than one (1) Month) following the service by either Party of a
Termination Notice. The Termination Assistance Notice shall specify:

5.1.1 the nature of the Termination Assistance required; and

5.1.2 the start date and period during which it is anticipated that
Termination Assistance will be required, which shall continue no
longer than twelve (12) Months after the date that the Supplier
ceases to provide the Deliverables.

5.2 The Buyer shall have an option to extend the Termination Assistance Period
beyond the Termination Assistance Notice period provided that such
extension shall not extend for more than six (6) Months beyond the end of
the Termination Assistance Period and provided that it shall notify the
Supplier of such this extension no later than twenty (20) Working Days prior
to the date on which the provision of Termination Assistance is otherwise
due to expire. The Buyer shall have the right to terminate its requirement for
Termination Assistance by serving not less than (20) Working Days' written
notice upon the Supplier.

5.3 Inthe event that Termination Assistance is required by the Buyer but at the
relevant time the parties are still agreeing an update to the Exit Plan
pursuant to Paragraph 4, the Supplier will provide the Termination
Assistance in good faith and in accordance with the principles in this
Schedule and the last Buyer approved version of the Exit Plan (insofar as it
still applies).

6. Termination Assistance Period

6.1 Throughout the Termination Assistance Period the Supplier shall:

6.1.1 continue to provide the Deliverables (as applicable) and otherwise
perform its obligations under this Contract and, if required by the
Buyer, provide the Termination Assistance;

6.1.2 provide to the Buyer and/or its Replacement Supplier any reasonable
assistance and/or access requested by the Buyer and/or its
Replacement Supplier including assistance and/or access to facilitate
the orderly transfer of responsibility for and conduct of the
Deliverables to the Buyer and/or its Replacement Supplier;
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6.1.3 use all reasonable endeavours to reallocate resources to provide
such assistance without additional costs to the Buyer;

6.1.4 subject to Paragraph 6.3, provide the Deliverables and the
Termination Assistance at no detriment to the KPlIs, the provision of
the Management Information or any other reports nor to any other of
the Supplier's obligations under this Contract;

6.1.5 at the Buyer's request and on reasonable notice, deliver up-to-date
Registers to the Buyer;

6.1.6 seek the Buyer's prior written consent to access any Buyer Premises
from which the de-installation or removal of Supplier Assets is
required.

6.2 If itis not possible for the Supplier to reallocate resources to provide such
assistance as is referred to in Paragraph 6.1.2 without additional costs to
the Buyer, any additional costs incurred by the Supplier in providing such
reasonable assistance shall be subject to the Variation Procedure.

6.3 If the Supplier demonstrates to the Buyer's reasonable satisfaction that the
provision of the Termination Assistance will have a material, unavoidable
adverse effect on the Supplier's ability to meet one or more particular
KPI(s), the Parties shall vary the relevant KPI(s) and/or the applicable KPI
Credits accordingly.

7. Obligations when the contract is terminated

7.1 The Supplier shall comply with all of its obligations contained in the Exit
Plan.

7.2 Upon termination or expiry or at the end of the Termination Assistance
Period (or earlier if this does not adversely affect the Supplier's performance
of the Deliverables and the Termination Assistance), the Supplier shall:

7.2.1 vacate any Buyer Premises;

7.2.2 remove the Supplier Equipment together with any other materials
used by the Supplier to supply the Deliverables and shall leave the
Sites in a clean, safe and tidy condition. The Supplier is solely
responsible for making good any damage to the Sites or any objects
contained thereon, other than fair wear and tear, which is caused by
the Supplier;

7.2.3 provide access during normal working hours to the Buyer and/or the
Replacement Supplier for up to twelve (12) Months after expiry or
termination to:

(a) such information relating to the Deliverables as remains in
the possession or control of the Supplier; and

(b) such members of the Supplier Staff as have been involved
in the design, development and provision of the Deliverables
and who are still employed by the Supplier, provided that the
Buyer and/or the Replacement Supplier shall pay the
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7.3

reasonable costs of the Supplier actually incurred in
responding to such requests for access.

Except where this Contract provides otherwise, all licences, leases and
authorisations granted by the Buyer to the Supplier in relation to the
Deliverables shall be terminated with effect from the end of the Termination
Assistance Period.

8. Assets, Sub-contracts and Software

8.1

8.2

8.3

8.4

Following notice of termination of this Contract and during the Termination
Assistance Period, the Supplier shall not, without the Buyer's prior written
consent:

8.1.1 terminate, enter into or vary any Sub-contract or licence for any
software in connection with the Deliverables; or

8.1.2 (subject to normal maintenance requirements) make material
modifications to, or dispose of, any existing Supplier Assets or
acquire any new Supplier Assets.

Within twenty (20) Working Days of receipt of the up-to-date Registers
provided by the Supplier, the Buyer shall notify the Supplier setting out:

8.2.1 which, if any, of the Transferable Assets the Buyer requires to be
transferred to the Buyer and/or the Replacement Supplier
("Transferring Assets");

8.2.2 which, if any, of:
(a) the Exclusive Assets that are not Transferable Assets; and
(b) the Non-Exclusive Assets,

the Buyer and/or the Replacement Supplier requires the continued
use of; and

8.2.3 which, if any, of Transferable Contracts the Buyer requires to be
assigned or novated to the Buyer and/or the Replacement Supplier
(the "Transferring Contracts"),

in order for the Buyer and/or its Replacement Supplier to provide the
Deliverables from the expiry of the Termination Assistance Period. The
Supplier shall provide all reasonable assistance required by the Buyer
and/or its Replacement Supplier to enable it to determine which
Transferable Assets and Transferable Contracts are required to provide the
Deliverables or the Replacement Goods and/or Replacement Services.

With effect from the expiry of the Termination Assistance Period, the
Supplier shall sell the Transferring Assets to the Buyer and/or the
Replacement Supplier for their Net Book Value less any amount already
paid for them through the Charges.

Risk in the Transferring Assets shall pass to the Buyer or the Replacement
Supplier (as appropriate) at the end of the Termination Assistance Period
and title shall pass on payment for them.
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8.5 Where the Buyer and/or the Replacement Supplier requires continued use
of any Exclusive Assets that are not Transferable Assets or any Non-
Exclusive Assets, the Supplier shall as soon as reasonably practicable:

8.5.1 procure a non-exclusive, perpetual, royalty-free licence for the Buyer
and/or the Replacement Supplier to use such assets (with a right of
sub-licence or assignment on the same terms); or failing which

8.5.2 procure a suitable alternative to such assets, the Buyer or the
Replacement Supplier to bear the reasonable proven costs of
procuring the same.

8.6 The Supplier shall as soon as reasonably practicable assign or procure the
novation of the Transferring Contracts to the Buyer and/or the Replacement
Supplier. The Supplier shall execute such documents and provide such
other assistance as the Buyer reasonably requires to effect this novation or
assignment.

8.7 The Buyer shall:

8.7.1 accept assignments from the Supplier or join with the Supplier in
procuring a novation of each Transferring Contract; and

8.7.2 once a Transferring Contract is novated or assigned to the Buyer
and/or the Replacement Supplier, discharge all the obligations and
liabilities created by or arising under that Transferring Contract and
exercise its rights arising under that Transferring Contract, or as
applicable, procure that the Replacement Supplier does the same.

8.8 The Supplier shall hold any Transferring Contracts on trust for the Buyer
until the transfer of the relevant Transferring Contract to the Buyer and/or
the Replacement Supplier has taken place.

8.9 The Supplier shall indemnify the Buyer (and/or the Replacement Supplier,
as applicable) against each loss, liability and cost arising out of any claims
made by a counterparty to a Transferring Contract which is assigned or
novated to the Buyer (and/or Replacement Supplier) pursuant to
Paragraph 8.6 in relation to any matters arising prior to the date of
assignment or novation of such Transferring Contract. Clause 19 (Other
people's rights in this contract) shall not apply to this Paragraph 8.9 which is
intended to be enforceable by Third Parties Beneficiaries by virtue of the
CRTPA.

9. No charges

9.1 Unless otherwise stated, the Buyer shall not be obliged to pay for costs
incurred by the Supplier in relation to its compliance with this Schedule.

10.Dividing the bills

10.1 All outgoings, expenses, rents, royalties and other periodical payments
receivable in respect of the Transferring Assets and Transferring Contracts
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shall be apportioned between the Buyer and/or the Replacement and the
Supplier as follows:

10.1.1 the amounts shall be annualised and divided by 365 to reach a daily
rate;

10.1.2 the Buyer or Replacement Supplier (as applicable) shall be
responsible for or entitled to (as the case may be) that part of the
value of the invoice pro rata to the number of complete days
following the transfer, multiplied by the daily rate; and

10.1.3 the Supplier shall be responsible for or entitled to (as the case may
be) the rest of the invoice.
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Call-Off Schedule 11 (Installation Works) — Not Used
Call-Off Schedule 12 (Clustering)

Not applicable to Contract ref 705979452.

Call-Off Schedule 13 (Implementation Plan &
Testing) — Not Used
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Call-Off Schedule 14 (Service Levels)

1. Definitions

11

In this Schedule, the following words shall have the following meanings
and they shall supplement Joint Schedule 1 (Definitions):

"Service Credits” any service credits specified in the Annex to Part A of

this Schedule being payable by the Supplier to the
Buyer in respect of any failure by the Supplier to meet
one or more Service Levels;

"Service Credit has the meaning given to it in the Order Form;
Cap

"Service Level means a failure to meet the Service Level
Failure" Performance Measure in respect of a Service Level;

"Service Level shall be as set out against the relevant Service Level
Performance in the Annex to Part A of this Schedule; and
Measure"

"Service Level shall be as set out against the relevant Service Level
Threshold" in the Annex to Part A of this Schedule.

2. What happens if you don’t meet the Service Levels

2.1

2.2

2.3

2.4

The Supplier shall at all times provide the Deliverables to meet or
exceed the Service Level Performance Measure for each Service
Level.

The Supplier acknowledges that any Service Level Failure shall entitle
the Buyer to the rights set out in Part A of this Schedule including the
right to any Service Credits and that any Service Credit is a price
adjustment and not an estimate of the Loss that may be suffered by the
Buyer as a result of the Supplier’s failure to meet any Service Level
Performance Measure.

The Supplier shall send Performance Monitoring Reports to the Buyer
detailing the level of service which was achieved in accordance with
the provisions of Part B (Performance Monitoring) of this Schedule.

A Service Credit shall be the Buyer’s exclusive financial remedy for a
Service Level Failure except where:

2.4.1 the Supplier has over the previous (twelve) 12 Month period
exceeded the Service Credit Cap; and/or

2.4.2 the Service Level Failure:

(a) exceeds the relevant Service Level Threshold;

(b) has arisen due to a Prohibited Act or wilful Default by the
Supplier;

(c) results in the corruption or loss of any Government Data,;
and/or
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(d) results in the Buyer being required to make a
compensation payment to one or more third parties;
and/or

2.4.3 the Buyer is otherwise entitled to or does terminate this Contract
pursuant to Clause 10.4 (CCS and Buyer Termination Rights).

2.5 Not more than once in each Contract Year, the Buyer may, on giving
the Supplier at least three (3) Months’ notice, change the weighting of
Service Level Performance Measure in respect of one or more Service
Levels and the Supplier shall not be entitled to object to, or increase
the Charges as a result of such changes, provided that:

2.5.1 the total number of Service Levels for which the weighting is to
be changed does not exceed the number applicable as at the
Start Date,

2.5.2 the principal purpose of the change is to reflect changes in the
Buyer's business requirements and/or priorities or to reflect
changing industry standards; and

2.5.3 there is no change to the Service Credit Cap.

3. Critical Service Level Failure — Not used
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Part A: Service Levels and Service Credits

1. Service Levels

If the level of performance of the Supplier:

1.1 s likely to or fails to meet any Service Level Performance Measure; or

1.2 s likely to cause or causes a Critical Service Failure to occur,

the Supplier shall immediately notify the Buyer in writing and the Buyer,
in its absolute discretion and without limiting any other of its rights,

may:
121

1.2.2

1.2.3

1.2.4

require the Supplier to immediately take all remedial action that
IS reasonable to mitigate the impact on the Buyer and to rectify
or prevent a Service Level Failure or Critical Service Level
Failure from taking place or recurring;

instruct the Supplier to comply with the Rectification Plan
Process;

if a Service Level Failure has occurred, deduct the applicable
Service Level Credits payable by the Supplier to the Buyer;
and/or

if a Critical Service Level Failure has occurred, exercise its right
to Compensation for Critical Service Level Failure (including the
right to terminate for material Default).

2. Service Credits — Not applicable
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Annex A to Part A: Services Levels and Service
Credits Table

KPI/SLA Service Area KPI/SLA Performance Measure

1 Customer Service Response to BFC emails within 2
working days

2 Contract Delivery Delivery of both vehicles to Marchwood
by 17/12/2022

Due to the low value and complexity of this Contract service credits have not been
included, however the Supplier should note the critical importance of these vehicles
and the Buyers expectations of the above KPI/SLAs.
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Part B: Performance Monitoring

1. Performance Monitoring and Performance Review

11

1.2

1.3

1.4

Within twenty (20) Working Days of the Start Date the Supplier shall
provide the Buyer with details of how the process in respect of the
monitoring and reporting of Service Levels will operate between the
Parties and the Parties will endeavour to agree such process as soon
as reasonably possible.

The Supplier shall provide the Buyer with performance monitoring
reports ("Performance Monitoring Reports") in accordance with the
process and timescales agreed pursuant to paragraph 1 of Part B of
this Schedule which shall contain, as a minimum, the following
information in respect of the relevant Service Period just ended:

1.2.1 for each Service Level, the actual performance achieved over
the Service Level for the relevant Service Period;

1.2.2 a summary of all failures to achieve Service Levels that occurred
during that Service Period;

1.2.3 details of any Critical Service Level Failures;

1.2.4 for any repeat failures, actions taken to resolve the underlying
cause and prevent recurrence;

1.2.5 the Service Credits to be applied in respect of the relevant
period indicating the failures and Service Levels to which the
Service Credits relate; and

1.2.6 such other details as the Buyer may reasonably require from
time to time.

The Parties shall attend meetings to discuss Performance Monitoring
Reports ("Performance Review Meetings") on a Monthly basis. The
Performance Review Meetings will be the forum for the review by the
Supplier and the Buyer of the Performance Monitoring Reports. The
Performance Review Meetings shall:

1.3.1 take place within one (1) week of the Performance Monitoring
Reports being issued by the Supplier at such location and time
(within normal business hours) as the Buyer shall reasonably
require;

1.3.2 be attended by the Supplier's Representative and the Buyer’s
Representative; and

1.3.3 be fully minuted by the Supplier and the minutes will be
circulated by the Supplier to all attendees at the relevant
meeting and also to the Buyer’'s Representative and any other
recipients agreed at the relevant meeting.

The minutes of the preceding Month's Performance Review Meeting
will be agreed and signed by both the Supplier's Representative and
the Buyer’'s Representative at each meeting.
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1.5 The Supplier shall provide to the Buyer such documentation as the
Buyer may reasonably require in order to verify the level of the
performance by the Supplier and the calculations of the amount of
Service Credits for any specified Service Period.
2. Satisfaction Surveys
2.1  The Buyer may undertake satisfaction surveys in respect of the

Supplier's provision of the Deliverables. The Buyer shall be entitled to
notify the Supplier of any aspects of their performance of the provision
of the Deliverables which the responses to the Satisfaction Surveys
reasonably suggest are not in accordance with this Contract.
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Call-Off Schedule 15 (Call-Off Contract Management)

1. Definitions

1.1 In this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

"Operational the board established in accordance with paragraph 2.1
Board" of this Schedule;

"Project the manager appointed in accordance with paragraph
Manager" 2.1 of this Schedule;

2. Project Management

2.1 The Supplier and the Buyer shall each appoint a Project Manager for the
purposes of this Contract through whom the provision of the Services and the
Deliverables shall be managed day-to-day.

2.2 The Parties shall ensure that appropriate resource is made available on a
regular basis such that the aims, objectives and specific provisions of this
Contract can be fully realised.

2.3 Without prejudice to paragraph 4 below, the Parties agree to operate the
boards specified as set out in the Annex to this Schedule.

3. Role of the Supplier Contract Manager

3.1 The Supplier's Contract Manager's shall be:

3.1.1 the primary point of contact to receive communication from the
Buyer and will also be the person primarily responsible for
providing information to the Buyer;

3.1.2 able to delegate his position to another person at the Supplier but
must inform the Buyer before proceeding with the delegation and
it will be delegated person's responsibility to fulfil the Contract
Manager's responsibilities and obligations;

3.1.3 able to cancel any delegation and recommence the position
himself; and
3.14 replaced only after the Buyer has received natification of the

proposed change.

3.2 The Buyer may provide revised instructions to the Supplier's Contract
Manager's in regards to the Contract and it will be the Supplier's Contract
Manager's responsibility to ensure the information is provided to the
Supplier and the actions implemented.
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3.3

Receipt of communication from the Supplier's Contract Manager's by the
Buyer does not absolve the Supplier from its responsibilities, obligations or
liabilities under the Contract.

4. Role of the Operational Board — not used

5.

5.1

5.2

5.3

5.4

CONTRACT RISK MANAGEMENT

Both Parties shall pro-actively manage risks attributed to them under the
terms of this Call-Off Contract.

The Supplier shall develop, operate, maintain and amend, as agreed with
the Buyer, processes for:

521 the identification and management of risks;
5.2.2 the identification and management of issues; and
5.2.3 monitoring and controlling project plans.

The Supplier allows the Buyer to inspect at any time within working hours
the accounts and records which the Supplier is required to keep.

The Supplier will maintain a risk register of the risks relating to the Call-Off
Contract which the Buyer's and the Supplier have identified.
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Call-Off Schedule 16 (Benchmarking)

Not applicable to Contract ref 705979452 as deliverables are due within 1 month of
order placement.
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Call-Off Schedule 17 (MOD Terms)

1 Definitions

11

In this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

"MOD Terms and | the terms and conditions listed in this Schedule;
Conditions"
"MOD Site" shall include any of Her Majesty's Ships or Vessels
and Service Stations;

"Officer in shall include Officers Commanding Service Stations,
charge" Ships' Masters or Senior Officers, and Officers
superintending Government Establishments;

2 Access to MOD sites

2.1

2.2

2.3

2.4

The Buyer shall issue passes for those representatives of the Supplier who
are approved for admission to the MOD Site and a representative shall not
be admitted unless in possession of such a pass. Passes shall remain the
property of the Buyer and shall be surrendered on demand or on completion
of the supply of the Deliverables.

The Supplier's representatives when employed within the boundaries of a
MOD Site, shall comply with such rules, regulations and requirements
(including those relating to security arrangements) as may be in force for
the time being for the conduct of staff at that MOD Site. When on board
ship, compliance shall be with the Ship's Regulations as interpreted by the
Officer in charge. Details of such rules, regulations and requirements shall
be provided, on request, by the Officer in charge.

The Supplier shall be responsible for the living accommodation and
maintenance of its representatives while they are employed at a MOD Site.
Sleeping accommodation and messing facilities, if required, may be
provided by the Buyer wherever possible, at the discretion of the Officer in
charge, at a cost fixed in accordance with current Ministry of Defence
regulations. At MOD Sites overseas, accommodation and messing
facilities, if required, shall be provided wherever possible. The status to be
accorded to the Supplier's staff for messing purposes shall be at the
discretion of the Officer in charge who shall, wherever possible give his
decision before the commencement of this Contract where so asked by the
Supplier. When sleeping accommodation and messing facilities are not
available, a certificate to this effect may be required by the Buyer and shall
be obtained by the Supplier from the Officer in charge. Such certificate
shall be presented to the Buyer with other evidence relating to the costs of
this Contract.

Where the Supplier's representatives are required by this Contract to join or
visit a Site overseas, transport between the United Kingdom and the place
of duty (but excluding transport within the United Kingdom) shall be
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2.5

2.6

2.7

2.8

provided for them free of charge by the Ministry of Defence whenever
possible, normally by Royal Air Force or by MOD chartered aircraft. The
Supplier shall make such arrangements through the Technical Branch
named for this purpose in the Buyer Contract Details. When such transport
is not available within a reasonable time, or in circumstances where the
Supplier wishes its representatives to accompany material for installation
which it is to arrange to be delivered, the Supplier shall make its own
transport arrangements. The Buyer shall reimburse the Supplier's
reasonable costs for such transport of its representatives on presentation of
evidence supporting the use of alternative transport and of the costs
involved. Transport of the Supplier's representatives locally overseas which
is necessary for the purpose of this Contract shall be provided wherever
possible by the Ministry of Defence, or by the Officer in charge and, where
so provided, shall be free of charge.

Out-patient medical treatment given to the Supplier's representatives by a
Service Medical Officer or other Government Medical Officer at a Site
overseas shall be free of charge. Treatment in a Service hospital or
medical centre, dental treatment, the provision of dentures or spectacles,
conveyance to and from a hospital, medical centre or surgery not within the
Site and transportation of the Supplier's representatives back to the United
Kingdom, or elsewhere, for medical reasons, shall be charged to the
Supplier at rates fixed in accordance with current Ministry of Defence
regulations.

Accidents to the Supplier's representatives which ordinarily require to be
reported in accordance with Health and Safety at Work etc. Act 1974, shall
be reported to the Officer in charge so that the Inspector of Factories may
be informed.

No assistance from public funds, and no messing facilities, accommodation
or transport overseas shall be provided for dependants or members of the
families of the Supplier's representatives. Medical or necessary dental
treatment may, however, be provided for dependants or members of
families on repayment at current Ministry of Defence rates.

The Supplier shall, wherever possible, arrange for funds to be provided to
its representatives overseas through normal banking channels (e.g. by
travellers' cheques). If banking or other suitable facilities are not available,
the Buyer shall, upon request by the Supplier and subject to any limitation
required by the Supplier, make arrangements for payments, converted at
the prevailing rate of exchange (where applicable), to be made at the Site to
which the Supplier's representatives are attached. All such advances made
by the Buyer shall be recovered from the Supplier
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3 DEFCONS AND DEFFORMS

3.1 The DEFCONS and DEFORMS listed in Annex 1 to this Schedule are
incorporated into this Contract.

3.2 Inthe event of a conflict between any DEFCONs and DEFFORMS listed in the
Order Form and the other terms in a Call-Off Contract, the DEFCONs and
DEFFORMS shall prevail.
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Annex 1 - DEFCONS & DEFFORMS

The full text of Defence Conditions (DEFCONSs) and Defence Forms (DEFFORMS)
are available electronically via https://www.gov.uk/acquisition-operating-framework

OFFICIAL-SENSITIVE COMMERCIAL

The following MOD DEFCONs and DEFFORMs form part of this contract:

DEFCONs
DEFCON No | Version Description
68 Edn 05/21 Supply of Hazard Data for Articles, Materials
and Substances
520 Edn 08/21 Corrupt Gifts and Payments of Commission
522 Edn (11/21) Payment and Recovery of Sums Due
524 Edn 12/21 Rejection
524A Edn 02/20 Counterfeit Material
525 Edn 10/98 Acceptance
534 Edn 06/21 Subcontracting and Prompt Payment
656A Edn 08/16 Termination for Convenience
658 Edn 09/21 Cyber — Further to DEFCON 658 the Cyber

Risk Profile of the Contract is ‘Very Low’, as
defined in Def Stan 05-138.

DEFFORMs (Ministry of Defence Forms)

DEFFORM No

Version

Description
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Call-Off Schedule 18 (Background Checks) — Not

Used

Call-Off Schedule 19 (Scottish Law)

Not applicable to Contract ref 705979452.

Call-Off Schedule 20 (Call-Off Specification)

Vehicle details:

Make

ISUZU

Model Description

D-MAX Double Cab Utility

Transmission

Manual

Fuel

Diesel

Colour

Mercury Silver (Metallic)

Optional Extras

Not applicable

Conversion details

Not applicable

Quantity

2
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