

Highways England

Technical Surveys and Testing Engineering and Construction Short Contract for

569243 - A45 Gt Doddington EB/WB Drainage Survey

Site Information

1 SITE INFORMATION

The principle objective of this project is to undertake a drainage survey in accordance with the following documents, as supplemented or amended by this Schedule of Requirements:

- CS 551 Drainage Surveys;
- CD 535 Drainage asset data and risk management;
- Asset Data Management Manual (ADMM).

1.1 Site boundary, extents and access arrangements

The principal objective of the works is to undertake a full asset inventory and condition survey of the drainage network pertaining to the A45 Great Doddington scheme as outlined in the schedule of requirements document and drawing HE569243-KIER-HGT-A45MP179-DR-CE-0600_001.

The *Contractor's* working hours for site works shall be night time, between 20.00 – 06.00 (times specified are first cone on, last cone off and may vary due to traffic counts, weather constraints, etc.)

Works along the A45 will be carried out under the protection of Lane closures

1.2 Drainage

See Schedule of Requirements