



SCHEDULE L: ASSET REGISTER

1. This Schedule shall be updated during the Contract Period as additional information is made available by the Parties and if there are any changes to the Authority's Assets or Provider's Assets after the Commencement Date.
2. Any such updates in accordance with paragraph 1 above shall be subject to the document change procedure for Contract Controlled Documents set out in paragraph 8 of Schedule I (Change Mechanism) but will not be processed as a Contract Change under the Change Mechanism specified in Schedule I.

APPENDIX A: AUTHORITY'S ASSETS

PART 1



Schedule L Asset
Register -CapEx Cost



CONTRACT FOR PROVISION OF EMPLOYMENT POSITIONS FOR PRISONERS AT HMP BERWYN

PART 2

Full details will be inserted during the Mobilisation Period and will include the basic infrastructure and utilities (including heating, lighting and power supply) to be provided by the Authority in the Workshops.

In addition, the Authority shall provide the following Assets on page 4 for the Provider's use in the Workshops.



[illegible]



APPENDIX B: PROVIDER'S ASSETS

Full details will be inserted during the Mobilisation Period and will include those Assets to be provided by the Provider in the Workshops for its use in delivering the Services.