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electrical intake cupboard

existing blockwork walls
approx. 2.25m high.

expanding fire
proof filler to

close gap between
top of existing block
work and underside

of stair treads to
provide fire protection

to underside of
stairs

existing flat roof structure removed
and replace with new 100x50mm C16

flat roof joists @ 400mm centres,
fix treated sw firrings cut to 1:60 fall with

15mm end depths on top of joists and
board over with 18mm exterior grade
WPB plyboard, finish with flat roofing

felt or single ply membrane, line underside
with 2no. layers 12.5mm FIRELINE boards

fixed with staggered joints, tape and
joint to finish

ceiling line to achieve min.
60mins fire resistance

fix timber framework to underside
of staircase supported from

stringers using 50x50 treated
battens and line over with 2no.

layers 12.5mm FIRELINE boards
fixed with staggered joints, tape

and joint to finish

existing stair void to be closed up using
brick or blockwork as existing

so no access is possible to eliminate
risk of fire starting and therefor
providing 60mins fire resistance

to the underside of the stairs

provide new 60minute fire doors
to close off space currently used
as a bin store, install self closers
to prevent doors being left open,

to omit risk fire spread to
underside of staircase

area above new fire doors to be
formed using 100x50mm studs,

line both sides with
2no. layers of 9mm Promat

Supalux  boards to both sides of
studs, stagger joints and joint to

finish

bin store

landing support to existing stair
to be removed and replaced with

new to suite new staircase,
contractor design item
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existing stair void to be closed up using
brick or blockwork as existing

so no access is possible to eliminate
risk of fire starting and therefor
providing 60mins fire resistance

to the underside of the stairs

provide new 60minute fire doors
to close off space currently used
as a bin store, install self closers
to prevent doors being left open,

to omit risk fire spread to
underside of staircase

area above new fire doors to be
formed using 100x50mm studs,

line both sides with
2no. layers of 9mm Promat

Supalux  boards to both sides of
studs, stagger joints and joint to

finish

bin store

lobby under stairs

landing support to existing stair
to be removed and replaced with

new to suite new staircase,
contractor design item

fix timber framework to underside
of staircase supported from

stringers using 50x50 treated
battens and line over with 2no.

layers 12.5mm FIRELINE boards
fixed with staggered joints, tape

and joint to finish
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Notes:

Do not scale.

Report all errors, omissions and discrepancies.

Verify all dimensions on site before commencing any work or preparing specialist
drawings.

All materials, components and workmanship are to comply with the relevant British
Standards, Codes of Practice and appropriate manufacturers recommendations.

This drawing and design are copyright of Martello Building Consultancy.
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