

## SCHEDULE B - SET UP AND CLEARANCE

Item	Description	Quantity	Unit	Rate	Total
				£/p	£/p
<b>1</b>	<b><u>Compound</u></b> Erect suitable metal temporary fencing to form compound and access. Ensure existing planting/trees/fences/surfaces are suitably protected during the works.	1	item		
<b>2</b>	<b><u>Clearance</u></b>				
<b>a</b>	Dismantle and remove from site existing items and structures as detailed on plans including existing pedestrian entrance gates x 2, timber post and rail fencing and paving to entrances	1	item		
<b>b</b>	Carefully break out and store 4 no. cycle stands for re-use on site.	1	item		
Total carried forward to Summary Page					